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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  November 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61F05 
   DUPAGE County 
   Section 17-DCCSS-01-TL           
   Project QIHB-040 () 
   Various Routes 
   District 1 Construction Funds 

 
 Install conduit, handholes and fiber optic interconnect cable to connect existing traffic signal 
controllers to the existing DuPage County Central System Network, located at various locations in 
DuPage County. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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RECURRING SPECIAL PROVISIONS 
 
CHECK SHEET # PAGE NO. 
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35 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382   Adjusting Frames and Grates April 1, 2017  
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366   Butt Joints July 1, 2016   
 80386   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
* 80396   Class A and B Patching Jan. 1, 2018 Nov. 1, 2018 
 80384 64 X Compensable Delay Costs June 2, 2017  
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 68 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 71 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 April 2, 2018 
* 80402 82 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80388 84 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246   Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018  
* 80399   Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits - 

Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376   Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80392 85 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80393   Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 2, 2018 
 80400   Mast Arm Assembly and Pole Aug. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80390 87 X Payments to Subcontractors Nov. 2, 2017  
 80377   Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
 80389 88 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 

 



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80401   Portland Cement Concrete Pavement Connector for Bridge Approach 
Slab 

Aug. 1, 2018  

 80385   Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 89 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 

Shingles (RAS)  
Nov. 1, 2012 Jan. 1, 2018 

 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80397 90 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 91 X Subcontractor Mobilization Payments  Nov. 2, 2017  
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298   Temporary Pavement Marking (NOTE: This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338   Training Special Provision  Oct. 15, 1975  
* 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80318   Traversable Pipe Grate for Concrete End Sections (Note: This 

special provision was previously named “Traversable Pipe Grate”.)  
Jan. 1, 2013 Jan. 1, 2018 

 80288   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 92 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071 93 X Working Days Jan. 1, 2002  
 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80368 Light Tower  Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching  
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail  Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special    Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  
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STATE OF ILLINOIS 

 

SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction", adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in effect on 
the date of invitation for bids, and the "Supplemental Specifications and Recurring Special 
Provisions" indicated on the Check Sheet included herein which apply to and govern the 
construction of the DuPage County Central Signal System Expansion 1, Section 17-DCCSS-01-TL, 
in DuPage County, and in case of conflict with any part, or parts, of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
DuPage County Central Signal System Expansion 1 
Section: 17-DCCSS-01-TL 
Project No.:  QIHB(040)    
Job No.: C-91-128-18 
County: DuPage 
Contract No.: 61F05 
 
 
LOCATION OF PROJECT 

 

The project is located at the intersections and/or locations listed below.  All work is located in 
DuPage County, Illinois within the townships of Naperville, Lisle, Winfield, Downers Grove and 
Milton and the villages/cities of Darien, Naperville, Wheaton, Warrenville, Downers Grove, 
Woodridge and Lisle.   See location map on cover of plans. 
 
Intersections and/or Locations: 
 

75TH ST CORRIDOR INTERSECTIONS 

75TH ST AND US RTE 34 (OGDEN AVE) 

75TH ST AND IL RTE 59 

75TH ST AND BEEBE DR 

75TH ST AND FORT HILL DR 

75TH ST AND BOOK RD 

RICKERT RD AND BOOD RD 

RICKERT DR AND WEST ST 

75TH ST AND PLAINFIELD-NAPERVILLE RD 

75TH ST AND MILLBROOK DR 

75TH ST AND MODAFF RD 

75TH ST AND OLYMPUS DR 

75TH ST AND WASHINGTON ST 

75TH ST AND NAPER BLVD 
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75TH ST AND WEHRLI RD 

75TH ST AND RANCHVIEW DR 

75TH ST AND GREENE RD 

75TH ST AND IL RTE 53 

75TH ST AND WOODRIDGE DR 

75TH ST AND JANES AVE 

75TH ST AND I-355 (EAST) 

75TH ST AND WOODWARD AVE 

75TH ST AND DUNHAM RD 

75TH ST AND LEMOND RD 

75TH ST AND LYMAN AVE 

75TH ST AND FAIRMOUNT AVE 

75TH ST AND FAIRVIEW AVE 

75TH ST AND EXNER RD / WILLIAMS ST 

75TH ST AND ADAMS ST 

75TH ST AND CASS AVE 

75TH ST AND PLAINFIELD RD 

 

DIEHL ROAD CORRIDOR INTERSECTIONS 

DIEHL RD AND NALCO EAST ENTR 

DIEHL RD AND TELLABS DR 

DIEHL RD AND RAYMOND DR 

DIEHL RD AND DAVIS PKWY 

DIEHL RD AND WINFIELD RD 

DIEHL RD AND BULGER CT / WEAVER PKWY 

DIEHL RD AND MILLS ST 

DIEHL RD AND FREEDOM DR 

DIEHL RD AND NAPERVILLE RD 

 

FERRY ROAD / WARRENVILLE ROAD CORRIDOR INTERSECTIONS 

FERRY RD AND RAYMOND DR 

FERRY RD AND RIVER RD 

FERRY RD AND TORCH PKWY 

FERRY RD AND WINFIELD RD 

FERRY RD AND CHASE CT / BELLA VISTA PKWY 

FERRY RD / MILL ST AND WARRENVILLE RD 

WARRENVILLE RD AND HERRICK RD 

WARRENVILLE RD AND WASHINGTON ST 

WARRENVILLE RD AND ILLINOIS HOSPITAL AND H.S.A. ENTRANCE 

WARRENVILLE RD AND WEST LUCENT LN / FREEDOM DR 

WARRENVILLE RD AND NAPERVILLE RD 

WARRENVILLE RD AND NAVISTAR DR 

WARRENVILLE RD AND CABOT DR 

WARRENVILLE RD AND LEASK LN 

WARRENVILLE RD AND YACKLEY AVE 
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IL RTE 38 (ROOSEVELT RD) CORRIDOR INTERSECTIONS 

IL RTE 38 (ROOSEVELT RD) AND COUNTY FARM RD 

IL RTE 38 (ROOSEVELT RD) AND HAZELTON AVE 

IL RTE 38 (ROOSEVELT RD) AND SADDLE RD 

IL RTE 38 (ROOSEVELT RD) AND CARLTON AVE 

IL RTE 38 (ROOSEVELT RD) AND WEST ST 

IL RTE 38 (ROOSEVELT RD) AND MAIN ST 

IL RTE 38 (ROOSEVELT RD) AND NAPERVILLE RD 

 

WINFIELD ROAD CORRIDOR INTERSECTIONS 

WINFIELD RD AND I-88 (SOUTH) 

WINFIELD RD AND I-88 (NORTH) 

WINFIELD RD AND TORCH PKWY 

WINFIELD RD AND WARRENVILLE RD 

 

MILL STREET CORRIDOR INTERSECTIONS 

MILL ST AND BAUER RD 

MILL ST AND BELLA VISTA PKWY 

 

FREEDOM DRIVE CORRIDOR INTERSECTIONS 

FREEDOM DRIVE AND INDEPENDENCE AVE 

FREEDOM DRIVE AND I-88 SOUTH (RAMP B) 

FREEDOM DRIVE AND I-88 NORTH (RAMD E AND D) 

 

NAPER BLVD / NAPPERVILLE ROAD CORRIDOR INTERSECTIONS 

NAPER BLVD AND BAILEY RD 

NAPER BLVD AND MARKET MEADOW / FOX RUN 

NAPER BLVD AND HOBSON RD 

NAPER BLVD AND CULPEPPER DR 

NAPER BLVD AND GREEN TRAILS DR 

NAPER BLVD AND DUNROBIN RD 

NAPER BLVD AND MAPLE AVE / CHICAGO AVE 

NAPER BLVD AND PLANK RD 

NAPER BLVD AND US RTE 34 (OGDEN AVE) 

NAPER BLVD AND TOWER CROSSING 

NAPER BLVD AND RIDGELAND AVE 

NAPERVILLE RD AND CENTRAL PARK ENTRANCE 

NAPERVILLE RD AND WEST LUCENT LN / NAVISTAR DR 

NAPERVILLE RD AND DANADA FOREST PRESERVE ENTRANCE 

NAPERVILLE RD AND IL RTE 56 (BUTTERFIELD RD) 

NAPERVILLE RD AND DANADA SQ 

NAPERVILLE RD AND LOOP RD 

NAPERVILLE RD AND BLANCHARD RD 

NAPERVILLE RD AND DANADA DR 
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NAPERVILLE RD AND LONGFELLOW DR 

NAPERVILLE RD AND FARNHAM LN 

NAPERVILLE RD AND ELM ST 

 

LEMONT ROAD CORRIDOR INTERSECTIONS 

LEMONT RD AND CHESTNUT CT 

LEMONT RD AND GROVE SHOPPING CENTER 

LEMONT RD AND DUNHAM RD 

 

PLAINFIELD ROAD CORRIDOR INTERSECTIONS 

PLAINFIELD RD AND MANNING RD 

PLAINFIELD RD AND BAILEY RD 

PLAINFIELD RD AND CASS AVE 

 

RAYMOND DRIVE CORRIDOR INTERSECTIONS 

RAYMOND DR AND MCDOWELL RD 

 

COUNTY FARM ROAD CORRIDOR INTERSECTIONS 

COUNTY FARM RD AND WILLIAMS ST 

COUNTY FARM RD AND MANCHESTER RD 

 

WASHINGTON STREET CORRIDOR INTERSECTIONS 

WASHINGTON ST AND HOBSON RD 

 

U.S. ROUTE 34 (OGDEN AVE) CORRIDOR INTERSECTIONS 

U.S. ROUTE 34 (OGDEN AVE) AND IROQUOIS AVE 

U.S. ROUTE 34 (OGDEN AVE) AND NAPERVILLE-WHEATON RD 

 

BLANCHARD ROAD CORRIDOR INTERSECTIONS 

BLANCHARD RD AND TOWN SQUARE  

 
 
DESCRIPTION OF PROJECT 
 

The work includes, but is not limited to, the installation of new conduit, handholes, and fiber optic 
interconnect cable to connect existing traffic signal controllers to the existing DuPage County 
Central System network.  The work also includes the installation of new CCTV cameras, Layer II 
(Data Link) switches, Layer III (Network) switches, new traffic signal controllers and cabinets and all 
incidental and collateral work necessary to complete the project as shown on the plans and 
described herein.  This project shall require the maintenance of existing traffic signal installations. 
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TRAFFIC CONTROL PLAN (DIST 1) 
Effective: September 30, 1985 
Revised: January 1, 2007  
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 

STANDARDS: 701006  701011  701101  701106 
   701301  701311  701426  701427 
   701502   701601  701602  701606 
   701701  701801  701901 
 
DETAILS: 

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 

Traffic Control and Protection at Turn Bays (to remain open to traffic) (TC-14)  

Traffic Control for Freeway Shoulder Closures and Partial Ramp Closures (TC-17) 

Arterial Road Information Sign (TC-22)  
 
SPECIAL PROVISIONS: 
Maintenance of Roadways 
Temporary Information Signing 
Public Convenience and Safety (Dist 1) 
Keeping Arterial Roadways Open to Traffic (Land Closures Only) (Dist 1) 
Lights on Barricades (BDE) 
Equipment Parking and Storage (BDE) 

 
 

PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 
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Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 

 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to delineate 
the work zone as required in these Special Provisions, the Standard Specifications, the State 
Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway Standards, 
District Details, and the direction of the Engineer.  The Contractor shall request and gain approval 
from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or longer) lane 
closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles shall 
not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by the 
Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department for 
the amount of: 
 

One lane or ramp blocked = $ 1,000  
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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STATUS OF UTILITIES (DIST 1) 
Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project have 
provided the following information in regard to their facilities and the proposed improvements. The 
tables below contain a description of specific conflicts to be resolved and/or facilities which will 
require some action on the part of the Department’s contractor to proceed with work. Each table 
entry includes an identification of the action necessary and, if applicable, the estimated duration 
required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 

Conflicts noted below have been identified by following the suggested staging plan included in the 
contract. The company has been notified of all conflicts and will be required to obtain the necessary 
permits to complete their work; in some instances resolution will be a function of the construction 
staging. The responsible agency must relocate or complete new installations as noted in the action 
column; this work has been deemed necessary to be complete for the Department’s contractor to 
then work in the stage under which the item has been listed. 
 

No conflicts to be resolved. 
 

UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging 
plan included for the contract. The information provided is not a comprehensive list of all 
remaining utilities, but those which during coordination were identified as ones which might 
require the Department’s contractor to take into consideration when making the determination 
of the means and methods that would be required to construct the proposed improvement. 
In some instances the contractor will be responsible to notify the owner in advance of the 
work to take place so necessary staffing on the owners part can be secured. 
 

Location Type Description Owner Action 

75th St – North side 
of road from 
Commons Dr to IL 
Rte 59 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from Janes 
Ave to 300’ east 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from Janes 
Ave to 300’ east 

Water Existing 36” Watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 
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75th St @ SB I-355 
Exit Ramp on west 
side of ramp  

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St @ SB I-355 
Exit Ramp on west 
side of ramp  

Fiber Existing underground 
fiber.  Contractor will be 
constructing underground 
conduit. 

ISTHA (from 
ADESTA) 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from 
Woodward Ave to 
200’ east 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from 
Woodward Ave to 
200’ east 

Water Existing 36” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from 
Woodward Ave to 
200’ east 

Gas Existing 8” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

75th St – North side 
of road from 
Woodward Ave to 
200’ east 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Diehl Rd – North 
side of road from 
Weaver Pkwy to Mill 
St 

Gas Existing 6” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Diehl Rd – North 
side of road from 
Weaver Pkwy to Mill 
St 

Telephone Existing underground 
telephone cable.  
Contractor will be 
constructing underground 
conduit. 

Verizon Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Diehl Rd – North 
side of road on west 
side of West St 
intersection 

Water Existing 12” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
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underground 
improvements. 

Diehl Rd – North 
side of road on east 
side of West St 
intersection 

Sewer Existing sanitary sewer.  
Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
from Herrick Rd to 
Illinois Hospital 
Association 

Water Existing 36” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
from Herrick Rd to 
Illinois Hospital 
Association 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
from Washington St 
to Illinois Hospital 
Association 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
approximately 375’ 
west of Illinois 
Hospital Association  

Fire Existing 8” Fire Line. 
Contractor will be 
constructing underground 
conduit. 

Private 

(from DuPage 
Water 
Commision) 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
South side of road 
approximately 260’ 
west of Illinois 
Hospital Association 

Telephone Existing underground 
telephone cable.  
Contractor will be 
constructing underground 
conduit. 

Verizon Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
from Navistar Dr to 
Cabot Dr. 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
from Navistar Dr to 
Cabot Dr. 

Water Existing 24” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 

Telephone Existing underground 
telephone cable.  
Contractor will be 

Verizon Contractor shall 
coordinate closely with 
the utility owner when 
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from Navistar Dr to 
Cabot Dr. 

constructing underground 
conduit. 

installing the 
underground 
improvements. 

Warrenville Rd – 
North side of road 
east of Forbes Rd  

Gas Existing 2” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naperville Rd – East 
side of road from 
F.H. Bellinger Pkwy 
to IL Rte 56 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Roosevelt Rd – 
North side of road 
from Saddle Rd to 
Carlton Ave 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Roosevelt Rd – 
North side of road 
from Saddle Rd to 
Crest St 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Winfield Rd – east 
side of road from 
Warrenville Rd to 
250’ south 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Winfield Rd – east 
side of road from 
Warrenville Rd to 
250’ south 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
Keswick Ln to Maple 
Ave 

Electric Existing underground 
power.  Contractor will be 
constructing underground 
conduit. 

ComEd Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
Market Ave to 
Hobson Rd 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 

Water Existing 12” watermain.  
Contractor will be 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
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Market Ave to 
Hobson Rd 

constructing underground 
conduit. 

the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
Hobson Rd to 
Huntleigh Dr 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
Hobson Rd to 
Huntleigh Dr 

Sewer Existing 10” sanitary 
sewer.  Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – east 
side of road from 
Ashfield Rd to Green 
Trails Dr 

Water Existing 30” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
Dunrobin Rd to 
Chicago Ave 

Water Existing 12” watermain.  
Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – west 
side of road from 
south of Woodbrook 
Ln to Chicago Ave 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – east 
side of road from 
Ridgeland Ave to 
500’ south 

Water Existing 42” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – east 
side of road from 
Diehl Rd to 300’ 
south  

Water Existing 42” watermain.  
Contractor will be 
constructing underground 
conduit. 

DuPage Water 
Commission 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

Naper Blvd – east 
side of road from 
Diehl Rd to 300’ 
south 

Fiber Existing underground 
fiber. Contractor will be 
constructing underground 
conduit. 

Windstream Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 
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Naperville Rd – west 
side of road from 
Farnham Ln to 300’ 
north 

Telephone Existing underground 
telephone cable.  
Contractor will be 
constructing underground 
conduit. 

Verizon Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

US Rte 34 (Ogden 
Ave) – south side of 
road from Naper 
Blvd to Tuthill Rd 

Gas Existing 4” gas main.  
Contractor will be 
constructing underground 
conduit. 

Nicor Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

US Rte 34 (Ogden 
Ave) – south side of 
road from Naper 
Blvd to Tuthill Rd 

Sewer Existing 10” sanitary 
sewer.  Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

US Rte 34 (Ogden 
Ave) – south side of 
road from Naper 
Blvd to Tuthill Rd 

Water Existing 12” watermain.  
Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

US Rte 34 (Ogden 
Ave) – east side of 
road south of 
Naperville-Wheaton 
Rd  

Water Existing 14” watermain.  
Contractor will be 
constructing underground 
conduit. 

City of 
Naperville 

Contractor shall 
coordinate closely with 
the utility owner when 
installing the 
underground 
improvements. 

 

The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility. 

 
Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
Contact 

 
Address 

 
Phone 

 
e-mail address 

ATT/Distribution Not Provided Not 
Provided 

Not Provided g11629@att.com 

ATT/T-TCG Bobby Akhter Not 
Provided 

630-390-0089 
630-719-1483 

Not Provided 

ATT/T (Transmission) Kenneth 
Colwell 

Not 
Provided 

630-383-9249 kc1298@att.com 

Aurora, City of Mike Houston Not 
Provided 

331-254-2026 mhouston@aurora-il.org 
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ComEd Not Provided Not 
Provided 

630-576-7094 Not Provided 

ComEd / Transmission Not Provided Not 
Provided 

630-576-7094 Not Provided 

Comcast Martha Gieras Not 
Provided 

224-229-5862 
630-600-6352 

martha_gieras@comcast.com 

Dupage County DOT William 
Eidson 

Not 
Provided 

630-864-7805 William.eidson@dupageco.org 

Dupage County Public 
Works 

Donna Sandt Not 
Provided 

630-964-7503 Not Provided 

Dupage Water 
Commision 

Ken Niles Not 
Provided 

630-516-1932 niles@dpwc.org 

Fidelity 
Communications 

Justin 
Courtouise 

Not 
Provided 

314-277-4708 Not Provided 

G4S Technology LLC Doug Gones Not 
Provided 

630-343-2826 Douglas.gones@usa.g4s.com 

Level 3 
Communications 

Not Provided Not 
Provided 

877-366-8344 relo@level3.com 

Lightower Jill Mayo Not 
Provided 

631-300-3778 jmayo@lightower.com 

Lisle, Village of Jason Elias Not 
Provided 

630-271-4171 jelias@villageoflisle.org 

Lisle Township 
Highway Department 

John Quinn Not 
Provided 

630-694-0057 
630-816-9511 

Not Provided 

MCI Dean Boyers Not 
Provided 

972-729-6322 Not Provided 

Milton Township 
Highway Department 

Antonio 
Lollino 

Not 
Provided 

630-682-4270 juliemthd@gmail.com 

Naperville, City of Patrick Samek Not 
Provided 

630-420-6187 Not Provided 

Nicor Gas Not Provided Not 
Provided 

630-388-2362 Not Provided 

Warrenville, City of John Satter Not 
Provided 

630-393-9050 Not Provided 
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Wheaton, City of Vincent-Jay 
G. Laoang 

Not 
Provided 

630-260-2110 vlaoang@wheaton.il.us 

Wide Open West Paul Flinkow Not 
Provided 

630-536-3139 Paul.flinkow@wowinc.com 

Windstream 
KDL/Mcleod USA 

Not Provided Not 
Provided 

800-289-1901 Locate.desk@windstream.com 

Woodridge, Village of Bob Myers Not 
Provided 

630-719-4752 
630-768-6988 

rmyers@vil.woodridge.il.us 

WOWACCESS, Inc Brian 
Armstrong 

Not 
Provided 

630-346-0842 briana@wowaccess.com 

Vinakom 
Communications 

Dicky Patel Not 
Provided 

847-592-5785 Dicky.patel@vinakom.com 

Zayo Fiber Solutions Tim Payment Not 
Provided 

630-203-8003 Timothy.payment@zayo.com 

 

The above represents the best information available to the Department and is included for 
the convenience of the bidder. The days required for conflict resolution should be taken into 
account in the bid as this information has also been factored into the timeline identified for 
the project when setting the completion date. The applicable portions of the Standard 
Specifications for Road and Bridge Construction shall apply. 
 
Estimated duration of time provided in the action column for the first conflicts identified will 
begin on the date of the executed contract regardless of the status of the utility relocations. 
The responsible agencies will be working toward resolving subsequent conflicts in 
conjunction with contractor activities in the number of days noted. 
 
The estimated relocation dates must be part of the progress schedule submitted by the 
contractor. A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies. The Department's contractor is 
responsible for contacting J.U.L.I.E. prior to any and all excavation work. 
 
 
TOLLWAY PERMIT AND BOND (DIST 1) 
Effective:  January 13, 1989 
 
The Contractor will be required to obtain a permit from the Illinois State Toll Highway Authority 
(ISTHA) in accordance with Article 107.04 of the Standard Specifications prior to initiating any lane 
closures on the Tollway or doing any work on the ISTHA right of way.  As part of the permit, the 
Contractor will be required to post a surety bond with the ISTHA. 
 
The Contractor will furnish a copy of the authorized permit to the Engineer. 
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DUPAGE COUNTY DOT TRAFFIC SIGNAL GENERAL REQUIREMENTS (DCDOT) 
 
All work and equipment performed and installed under this Contract shall be governed by and shall 
comply with: 
 

SPECIFICATION ADOPTED/DATED 

The State of Illinois  
“Standard Specifications for Road and Bridge Construction” 

referred to as “Standard Specifications” 
April 1, 2016 

The State of Illinois 
"Manual on Uniform Traffic Control Devices for Streets and 
Highways,"         
            referred to as “MUTCD” 

June 2014 

The National Electrical Code     
  referred to as “NEC” 

2011 Edition 

The National Electrical Manufacturers Association 
(All publications for traffic control items)     
  referred to as “NEMA” 

All applicable current 
documents published 
prior to Contract 
Letting Date 

The International Municipal Signal Association 
("Official Wire & Cable Specifications Manual,")    
 referred to as “IMSA” 

All applicable current 
documents published 
prior to Contract 
Letting Date 

The Institute of Transportation Engineers 
ATC 5.2b Standard 

September 25, 2006 

AASHTO “Standard Specifications” 
LRFD Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals 

2015 Edition & 2017 
Interim Revisions 

Supplemental Specifications and Recurring Special Provisions January 1, 2018 

 

 
The project Special Provisions supplement the above specifications, manuals, and codes. In case of 
conflict with any part or parts of said documents, the project Special Provisions shall take 
precedence and shall govern. 
 
The following terms and acronyms are used: 
 

IDOT Illinois Department of Transportation 
District 1 IDOT District 1  
DCDOT  The DuPage County Division of Transportation 
Traffic Engineer The DCDOT Traffic Engineer or designee 
ITS DuPage County’s ITS System 
ITS Consultant County’s Traffic Network Integrator 

 
The intent of these Special Provisions is to prescribe the materials and construction methods 
commonly used in traffic signal installations. All material furnished shall be new. The locations and 
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the details of all installations shall be indicated on the plans or as directed by the Engineer. 
 
All traffic signal work related to the traffic signal cabinet shall be performed with at least one 
electrician holding a current IMSA Traffic Signal Technician Level 2 certification present on site and 
actively overseeing and directing the work, unless approved in advance by the Traffic Engineer. 
 
The work performed under this Contract shall consist of furnishing and installing all traffic signal 
work as shown on the plans and as specified herein in a manner acceptable and approved by the 
Resident Engineer. 
 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the Contractor or the 
Equipment Supplier. 
 
101.57 Equipment Supplier. Company that supplies, represents, and provides technical support for 
District 1 approved traffic signal controllers and other related equipment. The Equipment Supplier 
shall be located within District 1 and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 
controllers and cabinet assemblies. 
 

• Maintain an inventory of District 1 approved controllers and cabinets. 
 

• Be staffed with permanent sales and technical personnel able to provide traffic signal 
controller and cabinet expertise and support. 

 
• Technical staff shall attend traffic signal “turn-on” and inspection with a minimum 14 

calendar day notice.  
 
SUBMITTALS 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically. The submittal shall be by email, and 
shall include a cover letter and one PDF file with all pay items for the project.  
 
General requirements include: 
 

• All material approval requests shall be submitted within 7 calendar days after the 
preconstruction meeting. Traffic signal materials and equipment shall bear the U.L. label 
whenever such labeling is available. 

 
• Product data and shop drawings shall be arranged by pay item. Pages of the submittal 

should be numbered. 
 

• When hard copy submittals are necessary for another agency, four complete copies of the 
manufacturer’s descriptive literatures and technical data for the traffic signal materials will be 
submitted, in addition to the electronic copy required above. If the literature contains more 
than one item, the Contractor shall indicate which item or items will be furnished. 

 
• When hard copy submittals are necessary for structural elements, four complete copies of 
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the shop drawings for the mast arm assemblies and poles, and the combination mast arm 
assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials, 
shall be submitted, in addition to the electronic copy required above. 

 
• Partial or incomplete submittals will be returned without review. 

 
• Certain non-standard mast arm poles and structures will require additional review from 

IDOT’s Bureau of Bridges and Structures. Examples include special mast arms and non-
standard length mast arm pole assemblies. The Contractor shall account for the additional 
review time in their schedule. 

 
• The County Section Number, permit number, or IDOT contract number, project 

location/limits and corresponding pay code number shall be on each sheet of 
correspondence, catalog cuts and mast arm poles and assemblies drawings. 

 
• Where certifications and/or warranties are specified, the information submitted for approval 

shall include certifications and warranties. Certifications involving inspections, and/or tests of 
material shall include all test data, dates, and times.  

 
• The Contractor shall secure approved materials in a timely manner to assure construction 

schedules are not delayed. 
 

• After the Traffic Engineer reviews the submittals for conformance with the design concept of 
the project, the drawings will be stamped indicating their status as ‘APPROVED’, 
‘APPROVED AS CORRECTED’, ‘NOT APPROVED’, or ‘RESUBMIT’. Review schedule will 
be according to Article 801.05(b). Since the Traffic Engineer's review is for conformance with 
the design concept only, it is the Contractor's responsibility to coordinate the various items 
into a working system as specified. The Contractor shall not be relieved from responsibility 
for errors or omissions in the shop, working, layout drawings, or other documents by the 
Traffic Engineer’s approval thereof.   
 

• For contracts let through the Illinois Department of Transportation, the Contractor shall 
forward all stamped submittals to IDOT’s Bureau of Local Roads and Streets upon 
completion of the review and approval process by DCDOT.  

 
• All submitted items reviewed and marked ‘APPROVED AS CORRECTED’, ‘NOT 

APPROVED’, or ‘RESUBMIT’ shall be resubmitted in their entirety, unless otherwise 
indicated within the submittal comments, with a disposition of previous comments to verify 
Contract compliance at no additional cost to the contract. 

 
• It is the Contractor’s responsibility to note any deviations from Contract requirements at the 

time of submittal and to make any requests for deviations in writing to the Resident 
Engineer. In general, substitutions will not be acceptable. Requests for substitutions shall 
demonstrate that the proposed substitution is superior to the material or equipment required 
by the Contract Documents. No exceptions, deviations or substitutions will be permitted 
without the approval of the Resident Engineer. 

 
• The Contractor shall not order major equipment (i.e., mast arm assemblies) prior to Resident 

Engineer approval of the Contractor marked proposed traffic signal equipment locations to 
assure proper placement of Contract required traffic signal displays, push buttons and other 
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facilities. Field adjustments may require changes in proposed mast arm length and other 
coordination. 

 
 
MARKING PROPOSED LOCATIONS 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
 
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the Contractor's responsibility to verify all dimensions and conditions existing in the field 
prior to ordering materials and beginning construction. This shall include locating the mast arm 
foundations and verifying the mast arms lengths. 
 
INSPECTION OF ELECTRICAL SYSTEMS 
Add the following to Article 801.10 of the “Standard Specifications”: 
 
(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an approved 

Equipment Supplier in District 1.  DCDOT reserves the right to request that any controller and 
cabinet be tested at a District 1 approved Equipment Supplier’s facility prior to field installation. 
Such testing will be at no extra cost to the contract. All permanent or temporary "railroad 
interconnected” controllers and cabinets, shall be new, built, tested and approved by the 
controller Equipment Supplier, in the Equipment Supplier’s District 1 approved facility, prior to 
field installation. The Equipment Supplier shall provide the technical equipment and assistance 
as required by the Traffic Engineer to fully test this equipment. 

 
LIQUIDATED DAMAGES FOR UNTIMELY WORK 
A primary concern of DCDOT is to maintain a safe and efficient roadway for the public. Therefore, 
the Contractor shall proceed with the traffic signal work as soon as conditions and project staging 
permit. If in the opinion of the Traffic Engineer construction conditions are suitable for traffic signal 
work, and the Contractor has not yet begun the traffic signal work, the Resident Engineer shall 
notify the Contractor to proceed. The Contractor shall begin the traffic signal work within seven 
calendar days after notification to proceed. The Contractor shall continue to prosecute the traffic 
signal work until completion, or until he can no longer proceed due to conditions beyond their 
control. The Contractor shall notify the Resident Engineer of any conditions impeding and/or 
delaying their prosecution of the work. Failure by the Contractor to proceed with the traffic signal 
work as specified herein shall result in liquidated damages of $500.00 per calendar day per 
occurrence. 
 
For projects involving detector loop installations or replacement, the following additional conditions 
apply. If in the opinion of the Traffic Engineer, construction conditions are suitable for loop 
installation(s), the Resident Engineer shall notify the Contractor to proceed. The detector loops shall 
be installed and fully operational within 14 calendar days following notification to proceed by the 
Resident Engineer. This 14-day period shall be in effect throughout the entire year, including the off 
season, regardless of the Contractor's working day status. Failure by the Contractor to complete the 
loop installation(s) within the specified timeframe shall result in liquidated damages in the amount of 
$500.00 per calendar day, per intersection. 
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MAINTENANCE AND RESPONSIBILITY 
Revise Article 801.11 of the “Standard Specifications” to read: 
 

• Existing traffic signal installations and/or any electrical facilities at locations included in this 
Contract may be altered or reconstructed totally or partially as part of the work on this 
contract. The Contractor is hereby advised that all traffic control equipment presently 
installed at these locations may be the property of the County of DuPage, State of Illinois, 
Department of Transportation, Division of Highways, County, Transit Agency, Private 
Developer, or the Municipality in which it is located. Once the Contractor has begun any 
work on any portion of the project, all traffic signals within the limits of this Contract that have 
the pay item MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, 
TEMPORARY TRAFFIC SIGNAL INSTALLATION, and/or MAINTENANCE OF EXISTING 
FLASHING BEACON INSTALLATION, shall become the full responsibility of the Contractor. 
The Contractor shall supply the Resident Engineer and the County’s Traffic Signal 
Maintenance Contractor one 24-hour emergency contact name and telephone number. The 
Contractor shall provide sufficient qualified personnel to respond to all notifications of 
malfunctions on a round-the-clock basis (24 hours a day, 7 days a week). The Contractor is 
required to keep a time and date log of all maintenance items, including the time of the initial 
report, the response time, and the time of final permanent repair. The Contractor shall 
provide this information to the Resident Engineer, upon request. 

 
• When the project has a pay item for MAINTENANCE OF EXISTING TRAFFIC SIGNAL 

INSTALLATION, TEMPORARY TRAFFIC SIGNAL INSTALLATION, and/or MAINTENANCE 
OF EXISTING FLASHING BEACON INSTALLATION, the Contractor shall notify the Traffic 
Engineer at 630-407-6900 of their intent to begin any physical construction work on the 
project. This notification shall be a minimum of ten calendar days prior to the start of 
construction to allow sufficient time for an inspection of the existing traffic signal 
installation(s) and the transfer of maintenance to the Contractor. If work is started prior to the 
inspection, maintenance of the traffic signal installation(s) will be immediately transferred to 
the Contractor without an inspection. The Contractor shall then become responsible for 
repairing or replacing all equipment that is not operating properly or is damaged at no cost to 
the owner of the traffic signal. Final repairs to or the replacement of damaged equipment 
shall meet the approval of the Traffic Engineer at the time of final inspection or the traffic 
signal installation will not be accepted. 

 
• Automatic Traffic Enforcement equipment including red lighting running and railroad crossing 

camera systems are owned and operated by others. The Contractor shall not be responsible 
for maintaining this equipment. This equipment shall be de-activated while the traffic signal 
is on Contractor maintenance. The Contractor shall notify the municipality of the equipment 
de-activation. 

 
• DCDOT, regional transit, IDOT, and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment including PTZ cameras, switches, transit signal 
priority (TSP and BRT) servers and other devices that shall be included with traffic signal 
maintenance at no additional cost to the contract. 

 
• For contracts that include pay items for milling or pavement patching that may result in 

destruction of loop detectors, but do not include installation or modification of the traffic 
signals, maintenance transfers are not required. These contracts do require a notification of 
intent to work and an inspection. A minimum of ten calendar days prior to the loop removal, 
the Contractor shall notify the Traffic Engineer at 630-407-6900, at which time arrangements 
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will be made to adjust the traffic controller timing to compensate for the absence of 
detection. 

 
• The Contractor is advised that the existing and/or temporary traffic signal installation shall 

remain in operation during all construction stages, except for the most unavoidable down 
time. Any plan to shut down the traffic signal installation for a period exceeding 15 minutes 
shall receive prior approval from the Traffic Engineer. Approval to shut down the traffic signal 
installation will only be granted during the hours of 9:00 A.M. to 3:00 P.M. on weekdays. 
Shutdowns will not be allowed during inclement weather, weekends or holiday periods. 

 
• The Contractor shall be fully responsible for the safe and efficient operation of the traffic 

signals. Any inquiry, complaint or request by DCDOT, the County’s Traffic Signal 
Maintenance Contractor or the public, shall be investigated and repairs started. The 
Contractor shall restore service and complete permanent repairs according to the following 
Repair Timetable. Failure to provide this service will result in liquidated damages of $500 per 
calendar day per occurrence. The Traffic Engineer reserves the right to assign any work not 
completed within this timeframe to the County’s Traffic Signal Maintenance Contractor. All 
costs associated with the completion of the uncompleted repair shall be the responsibility of 
the Contractor. Failure to pay these costs to the Traffic Signal Maintenance Contractor within 
one month after the incident will result in additional liquidated damages of $500 per month 
per occurrence. Unpaid bills will be deducted from the cost of the Contract. County 
personnel, the County’s Traffic Signal Maintenance Contractor, and the County’s ITS 
Consultant may inspect any signalizing device on DCDOT’s highway system at any time 
without notification. 

 
• Any proposed activity in the vicinity of a highway-rail grade crossing shall adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail 
grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing of 
vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or flagger 
shall be provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 

 
• At signals where the Contractor is responsible for maintenance, including temporary traffic 

signals and newly constructed traffic signals that are not yet accepted by the County, the 
Contractor shall be responsible for clearing snow, ice, dirt, debris or other condition that 
obstructs visibility of any traffic signal display or access to traffic signal equipment in 
compliance with the REPAIR TIMETABLE. Two clearly visible signal indications of all colors 
and arrows are required to be maintained at all time. 
 

• In the event of power loss at locations where the Contractor is responsible for maintenance, 
including temporary traffic signals and newly constructed traffic signals that are not yet 
accepted by the County, the Contractor shall be responsible for working with DuPage 
County personnel to make connections of portable County-supplied generators at the 
maintained location, as directed by the Traffic or Resident Engineer. 

 
Immediately after performing any work related to a signal maintenance item (troubleshooting, 
temporary repair, permanent repair, etc.) the Contractor shall contact the DuPage County ITS 
Transportation Management Center (TMC) at 630-407-6900.  
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All items shall be repaired within the time frame described in the Repair Timetable. The times listed 
are noncumulative. Any repairs not specifically covered in the Repair Timetable, or described 
elsewhere, shall be completed within a time frame matching the most similar line item in the Repair 
Timetable. 
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REPAIR TIMETABLE 
(non cumulative) 

 
  RESPONSE SERVICE PERMANENT 
 ITEM TIME RESTORATION REPAIRS 
KNOCKDOWNS/FAILURE/DAMAGE: 
Cabinet 1 hr 24 hrs 2 wks 
Controller (Local or Master) 1 hr 24 hrs 2 wks 
Adaptive Control Hardware 1 hr 24 hrs 3 wks 
Detector Loop/Magnetometer  1 hr n.a. 2 wks 
Loop Detector/Amplifier 1 hr 4 hrs 2 wks 
Video Detection Camera 1 hr 4 hrs 2 wks 
PTZ Camera 2 hrs 48 hrs 2 wks 
Detector Interface Card/Mini Hub 1 hr 4 hrs 2 wks 
Modem 2 hrs NWD 2 wks 
Load Switch 1 hr 2 hrs 2 hrs 
Signal Head/Lenses 1 hr 2 hrs NWD 
Pole/Mast Arm 1 hr 2 hrs ENG 
Cabling/Conduit 1 hr 4 hrs ENG 
Interconnect/Communication 1 hr NWD ENG 
Graffiti/Advertising NWD NWD NWD 
Telemetry, Electrical 1 hr 2 hrs NWD 
Ethernet Switches/Video Encoders 1 hr 48 hrs 2 wks 
Highway Advisory Radio (HAR) 1 hr 48 hrs 2 wks 
Indicators/switches/LEDs/displays NWD n.a. 2 wks 
Snow/Ice/Debris/Other Obstructions 1 hr 2 hrs NWD 
Outages not covered elsewhere 1 hr 2 hrs NWD 
Filter/Cleanliness/fans/thermostat NWD NWD n.a. 
Misalignment (conflicting) 1 hr 2 hrs NWD 
Misalignment (non-conflicting) 2 hrs 4 hrs NWD 

 
COMPLAINTS/CALLS/ALARMS: 
Timing/Phasing/Programming 1 hr 2 hrs ENG 
Coordination Alarm/Cycle Fail NWD ENG ENG 
Controller Alarm/Status Change 1 hr NWD 1 wk 
Detector Alarm/Status change NWD NWD ENG 
UPS 1 hr 2 hrs 2 wks 
CMU Flash/Local Flash 1 hr 2 hrs 1 wk 
Door Open/Maint. Req. 1 hr 4 hrs NWD 

 
LEGEND: hr=hour, hrs=hours, NWD=next week day, days=calendar days, 
 ENG=acceptable to Traffic Engineer, wk=week, wks=weeks, n.a.=not applicable 
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MODIFICATION OF IDOT SPECIAL PROVISION REQUIREMENTS 
When IDOT Special Provisions for traffic signal items are included in an  DCDOTContract or Permit 
project, the following modifications shall apply to the noted Special Provisions. 
 
Contact Information: The Contractor shall utilize the DCDOTcontact information for DCDOT projects 
in place of the personnel, phone numbers, and directives provided in the following District 1 Special 
Provisions when they are included in the Contract: 
 

800.02TS Optimize Signal System 
800.03TS Re-Optimize Signal System 
805.01TS Electric Service Installation 
886.01TS Detector Loop 
890.01TS Temporary Traffic Signal Installation 
890.02TS Temporary Traffic Signal Timing 
 
All references in the above special provisions to Traffic Signal Engineer, Area Traffic Signal 
Engineer, Area Traffic Signal Maintenance and Operations Engineer, Bureau of Traffic 
Operations, Traffic Operations Engineer, State, State’s Traffic Signal Maintenance Contractor, 
and State’s Electrical Maintenance Contractor shall be replaced with the DCDOT Traffic 
Engineer and the phone number shall be 630-407-6900. Submittals, requests for reviews, 
scheduling of appointments, and requests for materials and information shall be directed to the 
DCDOT Traffic Engineer instead of IDOT, District 1, or the State’s Maintenance Contractor. 

 
Traffic Signal Timing Consultant Requirements: Add the following paragraph to the following District 
1 Special Provisions: 
 

800.02TS Optimize Signal System 
800.03TS Re-Optimize Signal System 
890.02TS Temporary Traffic Signal Timing 
 
All work shall be based upon the DCDOT Countywide Synchro model. The Consultant shall 
contact the Traffic Engineer at 630-407-6900 to acquire the required portion of the countywide 
model to be updated for the particular project. Upon completion of the project, the Consultant 
shall provide DCDOT with the revised and updated files for inclusion into the Countywide 
Synchro Model. Graphics displays for DCDOT’s traffic signal systems do not need to be 
furnished to DCDOT. 

 
Pedestrian Pushbutton Station Requirements: Add the following paragraph to the following District 1 
Special Provision: 
 

888.01 TS Pedestrian Push Button 
 
The pedestrian push button signs shall be retroreflective R10-3, 9”x12” signs displaying the 
“Push Button For” legend with the Walking Man symbol and arrow, unless shown otherwise in 
the plans. The pedestrian push button station shall be natural, unfinished aluminum with 
rounded corners sized to accommodate the 9”x12” sign. 
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DAMAGE TO TRAFFIC SIGNAL SYSTEM  
Revise Article 801.12(b) of the “Standard Specifications” to read: 
 
Any traffic control equipment damaged or not operating properly from any cause whatsoever shall 
be repaired and/or replaced. All inoperable components shall be replaced with new equipment 
meeting the special provisions or the current DCDOT requirements. The Contractor shall provide 
replacement components at no additional cost to the Contract and/or owner of the traffic signal 
system. Final repairs or replacement of damaged equipment shall meet the approval of the Traffic 
Engineer prior to or at the time of final inspection; otherwise the traffic signal installation will not be 
accepted. Cable splices outside the controller cabinet shall not be allowed, unless approved by the 
Traffic Engineer. 
 
Temporary replacement of damaged or knocked down mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the Traffic 
Engineer.  
 
Automatic Traffic Enforcement equipment, including Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall be 
the responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement.  
 
 
VIDEO AND NETWORK SYSTEM REQUIREMENTS  
For all projects including installation or relocation of video and/or network equipment, the Contractor 
shall contact the TMC at 630-407-6900 after installation to confirm proper operation of the 
equipment within the ITS system. This includes confirming that the camera horizon is properly 
adjusted, camera lens is clear, network settings are correct and all devices are communicating 
correctly with the TMC. For equipment requiring an IP address or other DCDOT assigned 
parameters, the Contractor should request the information from the TMC a minimum of one week in 
advance of the traffic signal “turn-on.” The Contractor shall be responsible for making any changes 
necessary to the camera mounting, aiming, and/or equipment programming to meet the ITS 
requirements and/or to operate the equipment to the satisfaction of the Traffic Engineer. Contacting 
the TMC for confirmation of equipment operation does not constitute an installation review and does 
not relieve the Contractor of the responsibility to correct deficiencies identified at the “turn-on.” The 
cost of meeting these requirements shall be included in the associated pay item and no additional 
compensation shall be made. Calls to the TMC shall be made according to the ITS System Support 
section of this special provision. 
 
 
TRAFFIC SIGNAL INSPECTION (“TURN-ON”)  
Revise Article 801.15(b) of the “Standard Specifications” to read: 
 
It is DCDOT’s intent to have all electric work completed and the equipment field-tested by the 
Equipment Supplier, prior to DCDOT’s "turn-on" field inspection. The Contractor shall have all traffic 
signal work completed and the electrical service installation connected by the utility company prior 
to requesting an inspection and “turn-on” of the traffic signal installation. In the event the Traffic 
Engineer determines that the work is not complete and that the inspection will require more than two 
hours to complete, the inspection may be cancelled and the Contractor will be required to 
reschedule at another date.  
 
The Contractor may request a “turn-on” and inspection of the completed traffic signal installation at 
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each separate location. This request shall be made to the Traffic Engineer at 630-407-6900 a 
minimum of ten calendar days prior to the time of the requested inspection. When the Contract 
includes the pay item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL 
SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor shall notify the Signal 
Coordination and Timing (SCAT) Consultant of the “turn-on”/detour implementation schedule, as 
well as stage changes and signal phase changes during construction. The SCAT Consultant shall 
be in attendance at each temporary and permanent traffic signal “turn-on.” 
 
The Contractor shall provide a representative from the Equipment Supplier’s office to attend the 
traffic signal inspection for both permanent and temporary traffic signal "turn-ons.” Signal indications 
being tested shall match the lane configurations and markings at the intersection. If any conflicting 
signal indications are visible to motorist or pedestrians while testing, the Contractor shall be 
responsible to provide police officer(s) to direct traffic.  
 
Upon demonstration that the signals are operating properly according to the Contract and to the 
satisfaction of the Traffic Engineer, the Traffic Engineer will allow the signals to be placed in 
continuous operation. The Traffic Engineer will inspect the traffic signal installation, with the 
assistance of the Contractor, and provide a written “punch-list” of deficient items requiring 
completion. The Contractor shall complete all “punch-list” work within 30 calendar days of 
notification. If this work is not completed within 30 days, DCDOT reserves the right to have the work 
completed by others at the Contractor’s expense. This cost will be in addition to Liquidated 
Damages for Untimely Work. 
 
The Contractor shall furnish all equipment and/or parts to keep the traffic signal installation 
operating. The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until DCDOT acceptance is granted. 
 
When the Contractor has completed the “punch-list” work, he/she shall contact the Traffic Engineer 
to schedule a follow-up inspection of the traffic signal installation. If the Traffic Engineer determines 
that any “punch-list” items have not been completed, he may cancel the inspection, and the 
Contractor will need to reschedule. 
 
It is possible that during any follow-up inspections of the traffic signal installation, deficient items 
may be identified that were not identified at the “turn-on” inspection, or included in the initial “punch-
list”. The Traffic Engineer shall advise the Contractor of any such items, and it shall be the 
Contractor’s responsibility to complete these items prior to acceptance of the traffic signal. 
 
Acceptance of the traffic signal by DCDOT shall be based on the inspection results and successful 
operation during a minimum 72-hour “burn-in” period following activation of the traffic signal and 
related equipment. Therefore, due to the required “burn-in” period, acceptance of the traffic signal 
shall not occur at the time of the “turn-on.”  Upon notification by the Contractor that all noted 
deficiencies have been corrected, and after the “burn-in” period, the Traffic Engineer shall perform an 
acceptance inspection of the traffic signal installation. If approved, the traffic signal acceptance shall 
be given verbally at the inspection, followed by written correspondence from the Traffic Engineer. The 
Agency that is responsible for the maintenance of each traffic signal installation will assume the traffic 
signal maintenance upon acceptance by the Traffic Engineer. 
 
DCDOT requires the following Final Project Documentation from the Contractor prior to acceptance 
of the traffic signal. The documentation shall be provided in hard copy and electronic format as 
indicated below. 
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• One copy (11”x17”) and one electronic PDF file of as-built signal plans with field revisions 
marked in red. 

 
• One copy of the operation and service manuals for the signal controller and the associated 

control equipment. 
 

• Five copies (11"x17") and one electronic PDF file of the cabinet wiring diagrams. 
 

• Five copies and one electronic PDF file of the traffic signal installation cable log. 
 

• All manufacturer and Contractor warrantees and guarantees required by Article 801.14 of 
the Standard Specifications. 

 
All cost of work and materials required to comply with the above requirements shall be included in 
the pay item bid prices, under which the subject materials and signal equipment are paid, and no 
additional compensation will be allowed. Materials and signal equipment not complying with the 
above requirements will be subject to removal and disposal at the Contractor's expense. 
 
 
LOCATING UNDERGROUND FACILITIES 
Revise Section 803 of the “Standard Specifications” to read: 
 
Once the Contractor has taken maintenance of an existing County facility or has constructed 
underground facilities, they are responsible for locating the facilities according the J.U.L.I.E. 
requirements at no additional cost to the Contract.  
 
Contractor requests for equipment locates will be granted only once prior to the start of construction. 
Additional requests shall be at the expense of the Contractor. The location of underground traffic 
facilities does not relieve the Contractor of their responsibility to repair any item(s) damaged during 
the construction, at his/her own expense. 
 
Locate requests shall be directed to DCDOT’s Traffic Signal Maintenance Contractor or to the 
DCDOT Traffic Engineering Department at 630-407-6900. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of any 
components of the traffic signal system. For locations of utilities call J.U.L.I.E. at 1-800-892-0123. 
The location of some utilities may require contacting other Agencies or Municipalities. 
 
The Contractor should note that IDOT does not participate in J.U.L.I.E. Underground work that is 
proposed to take place within IDOT right-of-way requires the Contractor to contact IDOT for the 
procedures involved in locating their facilities. 
 
 
RESTORATION OF WORK AREA 
Add to Section 801 of the “Standard Specifications”: 
 
Restoration of the traffic signal work area shall be included in the related pay item including 
foundation, conduit, handhole, trench and backfill, etc. and no extra compensation shall be allowed. 
All roadway surfaces including shoulders, medians, sidewalks, pavement, etc. shall be restored to 
match the previously existing conditions. All damage to mowed lawns shall be replaced with an 
approved sod, and all damage to unmowed fields shall be seeded, according to Section 250 and 
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Section 252 of the Standard Specifications respectively, except that Phosphorus fertilizer nutrient 
shall not be used on DuPage County Highways or within DuPage County right-of-way, and a knitted 
straw mat shall be applied to seeded areas, according to Article 1081.10 (b) of the Standard 
Specifications. Areas in front of residences are to restored within two weeks of the completion of 
work causing the disturbance regardless of the duration of the project remaining. The traffic signal 
work area includes any area where the Contractor or their subcontractors perform work to install, 
repair, or maintain County owned traffic, lighting, or ITS equipment, regardless of the presence of 
an actual traffic signal. 
 
 
CABINET NEATNESS AND WIRING 
The Contractor shall ensure that all wiring and peripheral equipment in any new traffic signal cabinet 
is in a neat and orderly fashion that is acceptable to the Traffic Engineer. This applies to controller 
cabinets, master cabinets, railroad cabinets, communication cabinets, electrical service cabinets, or 
any other new cabinet called for in the project plans.  
 
All conduit entrances into the cabinet shall be sealed with a pliable waterproof material. Electrical 
cables inside the cabinet shall be neatly trained along the base and back of the cabinet. Each 
conductor shall be connected individually to the proper terminal. The spare conductors shall be 
bound into a neat bundle. All cables, including those for signals, vehicle detection, pushbuttons, 
emergency vehicle preemption, video transmission, and communication shall be neatly arranged 
and bundled within the cabinet to the satisfaction of the Traffic Engineer. Each cable shall be 
marked with an identification number which corresponds to the number and description on the 
cabinet cable log. 
 
When modernizing or modifying an existing cabinet, the new cables being installed shall be trained, 
bundled, and labeled to the satisfaction of the Traffic Engineer. When working inside an existing 
cabinet, the Contractor shall minimize disturbance to existing cables and cabinet wiring. Any 
existing cables and cabinet wiring disturbed by the Contractor shall be re-trained, bundled, and/or 
labeled to the satisfaction of the Traffic Engineer. 
 
Unless indicated elsewhere in the plans and specs, all equipment in the cabinet shall be wired 
through the UPS except lighted street name signs and luminaires. 
 
Components with Ethernet capabilities shall be connected to the Switch or other communications 
equipment in the cabinet as directed by the Traffic Engineer. All equipment, materials, labor and 
hardware, including Ethernet patch cables, required to provide cabinet neatness and wiring to the 
satisfaction of the Traffic Engineer shall be included in the applicable pay item for FULL ACTUATED 
CONTROLLER AND TYPE IV CABINET SPECIAL, FULL-ACTUATED CONTROLLER IN 
EXISTING CABINET, and/or MODIFY EXISTING CONTROLLER. 
 
The County shall not accept maintenance of the traffic signal installations until the requirements of 
this specification are satisfied.  
 
 
EQUIPMENT SUPPLIER AND VENDOR REPRESENTATION  
The Traffic Engineer reserves the right to request a representative of the Equipment Supplier and/or 
Vendor be present at the activation of new traffic equipment. The traffic equipment may include 
signal heads, cabinets, controllers, amplifiers, preemption, detection, monitoring, 
communication/transmission, fiber-optic/telemetry, radio, microwave, infrared, illuminated signs, 
streetlights, push buttons, lighted crosswalks, uninterruptable power supplies, adaptive, counters, 
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and any other new equipment being installed and activated. The representative shall be a qualified 
technician trained in the proper installation and operation of the equipment being installed under the 
Contract or permit.  
 
The Traffic Engineer reserves the right to cancel the “turn-on,” transfer, or other scheduled activity 
if, in their opinion, knowledgeable personnel from the Equipment Supplier or Vendor are not 
present. Rescheduling, and any associated costs, shall be the responsibility of the Contractor, and 
shall be subject to availability of DCDOT Traffic staff. 
 
This provision is in addition to the requirement contained herein that the Contractor provide a 
representative from the Equipment Supplier to attend the traffic signal inspection for both permanent 
and temporary traffic signal “turn-on”. 
 
Any costs associated with Equipment Supplier and/or Vendor representation shall be included in the 
unit price of the associated traffic equipment being activated. Any unforeseen costs incurred by the 
Contractor to provide this representation shall not be the responsibility of the County. 
 
 
INTERRUPTION OF COMMUNICATION 
The interruption of communication with County equipment shall be kept to an absolute minimum. 
Communication includes controller telemetry, video transmission, camera control signals, Highway 
Advisory Radio, wireless interconnect, telephone (POTS/ISDN/DSL), high speed Internet, cellular 
modem, or any other County communication equipment. This provision applies to cable types 
including copper, multimode fiber optic, singlemode fiber optic, telephone cables, Ethernet cables, 
or any other cable used by the County to monitor and maintain its various signal and ITS 
equipment.  
 
The Contractor shall plan ahead, and shall stage their construction work accordingly, so that he/she 
can interrupt communication, and then restore communication, with as little down time as possible. 
For example, when a section of existing interconnect is being relocated, the new handholes and 
conduits should be installed prior to disconnecting the interconnect cable. The interconnect cable 
can then be disconnected, pulled out of the existing conduit, pulled through the new conduit, and re-
connected. In addition, when an existing fiber optic cable is to be re-used, the Contractor shall be 
prepared to immediately replace any fiber splices and/or terminations that become damaged. 
 
Prior to disconnecting any DCDOT communication link, the Contractor shall contact the Traffic 
Engineer for approval of their planned construction method. 
 
 
ITS SYSTEM SUPPORT 
The DCDOT ITS TMC staff are available to provide a limited amount of technical support to the 
Contractor between the hours of 8:00 AM and 4:30 PM. The Contractor may request the TMC staff 
provide configuration information, settings, and testing support, and other items approved by the 
Traffic Engineer. Due to the primary responsibility of ITS staff to maintain traffic flow in DuPage 
County during peak hours, requests that require DCDOT support after 4:30 PM may not be honored 
until the next business day. Extensions to the Contract working days or completion date will not be 
authorized solely due to requests for support that do not meet these requirements. 
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EXPLORATION TRENCH, UTILITIES 
 

Description. This work shall consist of locating and excavating, by methods of hand excavation or 
vacuum excavation approved by the Engineer, to verify the horizontal and vertical location of 
existing regulated (e.g., electric, natural gas, telephone) unregulated (e.g., water, sewer, oil) and 
Illinois Tollway-owned (e.g., roadway lighting, fiber optic cables) utilities within the Contract Limits 
shown on the Plans and/or as directed by the Engineer.  
 
Materials. The Materials used for Porous Granular Embankment and backfill shall consist of coarse 
aggregate meeting the gradation of CA-18 in accordance with Article 1004.05 of the Standard 
Specifications.  
 
GENERAL REQUIREMENTS 
 
Revise the sixth paragraph of Article 107.39 of the Standard Specifications to read: 
 

“The State-Wide Once Call Notification System will provide for most horizontal location of 
utilities.  When it is determined that the horizontal and/or vertical location of the utility is necessary 
to facilitate construction, the Engineer may make the request for location from the utility after receipt 
of notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to locate 
the facilities in the most economical and reasonable manner, subject to the approval of the 
Engineer.”  
 
In non-emergency conditions and unless specified elsewhere, the Contractor shall contact the 
owner of the utility at least seventy-two (72) hours prior to exploratory digging, to provide the 
anticipated location and to be available during exploration activities. The depth and width of the 
exploration shall be sufficient to allow positive identification of the type, size and depth of the 
utility(s).  
 
When an existing utility is encountered, the Contractor shall verify the type of facility, obtain the 
horizontal and vertical (to the top of conduit or pipe) data, and transmit a copy of this data to the 
Engineer. Located utilities shall be marked with lath, flags or any other suitable method which will 
provide positive identification throughout construction.  
 
After positive location, the Engineer will direct the Contractor as follows: 
 a. Backfill and/or restore the excavated area.  
 b. Leave the excavated area open and protected. The excavated material shall either be stockpiled 
in an acceptable location and provided with suitable erosion control measures, or disposed of off-
site in accordance with Article 202.03 of the Standard Specifications.  
 
Method of Measurement. Exploration trench, utilities will not be measured for payment but shall be 
considered part of the Contractor’s Responsibility for Locating and Protecting Utility Property and 
Services in Article 107.39 of the Standard Specifications.   
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UNDERGROUND RACEWAYS (DIST 1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article  810.04  of the Standard Specifications  to read: 
  

“Installation. All underground conduits shall have a minimum depth of 30-inches (700 mm) 
below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise 
indicated on the plans." 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in a 
cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a minimum or 
300 mm (12”) or the length shown on the plans beyond the structure or duct bank. The end 
of this extension  shall  be capped and sealed with a cap designed for the conduit to be 
capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads protected with 
full galvanizing, and capped with a threaded galvanized steel cap. 
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped with 
a rigid PVC cap of not less than 3 mm (0.125") thick. The cap shall be sealed to the 
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the material 
of both the cap and the conduit. A washer or similar metal ring shall be glued to the inside 
center of the cap with epoxy, and the pull cord shall be tied to this ring." 

 

 
HANDHOLES 
Effective: January 01, 2002 
Revised: July 1, 2018 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit ends 
should be sealed with a waterproof sealant to prevent the entrance of contaminants into the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree 
bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a minimum 
of 12 inches (305 mm) below the lid or lower if additional space is required. 
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Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for Red Light 
Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or precast 
concrete units. Heavy duty handholes shall be either cast-in-place or precast concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch (13 
mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint extended 
from the eye hook assembly for the purpose of attaching the grounding conductor to the handhole 
cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the inside 
diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to the 
handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter stainless steel bolt cast 
into the cover or a stainless steel threaded stint extended from an eye hook assembly. A hole may be 
drilled for the bolt if one cannot be cast into the frame or cover. The head of the bolt shall be flush or 
lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection. 
 

2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 
signal maintenance. A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment  and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment. 

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included with 
traffic signal maintenance at no additional cost to the contract. 

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment. This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by  

the Contractor. 
 

Maintenance. 
1. The Contractor shall check all controllers every two (2) weeks, which will include visually 

inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that 
they are functioning properly. The Contractor shall check signal system communications 
and phone lines to assure proper operation. This item includes, as routine maintenance, all 
portions of emergency vehicle pre-emption equipment.  The Contractor shall maintain  in 
stock at all times a sufficient amount of materials and equipment to provide effective 
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the 
contractor shall supply a detailed maintenance schedule that includes dates, locations, 
names of electricians providing the required checks and inspections along with any other 
information requested by the Engineer. 

 

2. The Contractor is advised that the existing and/or span wire traffic signal installation must 
remain in operation during all construction stages, except for the most essential down time. 
Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must have 
prior approval of the Engineer. Approval to shut down the traffic signal installation will only 
be granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.
 Shutdowns shall not be allowed during inclement weather or holiday 
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periods. 
 

3.   The Contractor shall provide immediate corrective action when any part or parts of the system 
fail to function properly. Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs. When repairs at a 
signalized intersection require that the controller be disconnected or otherwise removed 
from normal operation, and power is available, the Contractor shall place the traffic signal 
installation on flashing operation. The signals shall flash RED for all directions unless a 
different indication has been specified by the Engineer.  The Contractor shall be required to 
place stop signs (R1-1-36) at each approach of the intersection as a temporary means of 
regulating traffic. When the signals operate in flash, the Contractor shall furnish and equip 
all their vehicles assigned to the maintenance of traffic signal installations with a sufficient 
number of stop signs as specified herein. The Contractor shall maintain a sufficient number 
of spare stop signs in stock at all times to replace stop signs which may be damaged or 
stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 
5. Traffic signal equipment which is lost or not returned to the County for any reason shall be 

replaced with new equipment meeting the requirements of the Standard Specifications and 
these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the County or others within   one 

(1) hour after notification and provide immediate corrective action. When equipment has 
been damaged or becomes faulty beyond repair, the Contractor shall replace it with new 
and identical equipment. The cost of furnishing and installing the replaced equipment shall 
be borne by the Contractor at no additional charge to the contract. The Contractor may 
institute action to recover damages from a responsible third party. If at any time the 
Contractor fails to perform all work as specified herein to keep the traffic signal installation 
in proper operating condition or if the Engineer cannot contact the Contractor's designated 
personnel, the Engineer shall have the County's Electrical Maintenance Contractor  perform 
the maintenance work. The Contractor shall be responsible for all of the State’s Electrical 
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence. 
The County's Electrical Maintenance Contractor shall bill the Contractor for the total cost of 
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of the 
invoice or the cost of such work will be deducted from the amount due the Contractor. The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the Existing 
Traffic Signal Installation that has been transferred to the Contractor for Maintenance. 

 
7.  Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail 
grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing 
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or 
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks, 
even if automatic warning devices are in place. 
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8.  Equipment included in this item that is damaged or not operating properly from any cause 
shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer. Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final 
inspection otherwise the traffic signal installation will not be accepted. Cable splices outside 
the controller cabinet shall not be allowed. 

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any cause, 
shall be the responsibility of the municipality or the Automatic Traffic Enforcement Company 
per Permit agreement. 

 

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 
obstructs visibility of any traffic signal display or access to traffic signal equipment. 

 

11. The Contractor shall maintain the traffic signal in normal operation during short or long term 
loss of utility or battery back-up power at critical locations designated by the Engineer. Critical 
locations may include traffic signals interconnected to railroad warning devices, expressway 
ramps, intersection with an SRA route, critical corridors or other locations identified by the 
Engineer. Temporary power to the traffic signal must meet applicable NEC and OSHA 
guidelines and may include portable generators and/or replacement batteries. Temporary 
power to critical locations shall not be paid for separately but shall be included in the contract. 

 

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 
require construction of a full or partial span wire signal installation or other method approved 
by the Engineer to assure signal heads are located overhead and over traveled pavement. 
Temporary replacement of mast arm mount signals with post mount signals will not be 
permitted. 

 
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance of a 
standalone and or not connected flashing beacon shall be paid for at the contract unit price for 
MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon will 
be paid for separately. 
 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS (DIST 1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General. 
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC. This work shall be in accordance with lDOT’s District One Traffic Signal 
Design Details. 
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The grounding electrode system shall include a ground rod installed with each traffic signal controller 
concrete foundation and all mast arm and post concrete foundations. An additional ground rod will 
be required at locations were measured resistance exceeds 25 ohms.  Ground rods are included in 
the applicable concrete foundation or service installation pay item and will not be paid for separately. 
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(b) The grounded conductor (neutral conductor) shall be white color coded. This conductor shall 

be bonded to the equipment grounding conductor only at the Electric Service Installation. All 
power cables shall include one neutral conductor of the same size. 

 
(c) The equipment grounding conductor shall be green color coded.  The following is in addition to 

Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation. The equipment grounding conductor is 
paid for separately and shall be continuous. The Earth shall not be used as the equipment 
grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, 
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic 
signal wiring system, except where noted herein. Bonding shall be made with a splice and 
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat- 
shrinkable cap. A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points. Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding 

conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink. 

When necessary to maintain effective equipment grounding, a full cable heat shrink shall be 
provided over individual conductor heat shrinks. 

 

(d) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size. The grounding electrode conductor is used to connect the ground 
rod to the equipment grounding conductor and is bonded to ground rods via exothermic welding, 
UL listed pressure connectors, and UL listed clamps. 

 
 



36 

 DuPage County Central Signal System Expansion 1 
Section: 17-DCCSS-01-TL 

DuPage County 
Contract: 61F05 

 

ELECTRIC CABLE (DIST 1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
873.01TS 
 
Delete "or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
 
FIBER OPTIC TRACER CABLE (DIST 1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for the 
following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the same 
conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be continuous, 
extended into the controller cabinet and terminated on a barrier type terminal strip mounted on the side 
wall of the controller cabinet. The barrier type terminal strip and tracer cable shall be clearly marked 
and identified. All tracer cable splices shall be kept to a minimum and shall incorporate maximum 
lengths of cable supplied by the manufacturer. The tracer cable will be allowed to be spliced at 
handholes only. The tracer cable splice shall use a Western Union Splice soldered with resin core flux 
and shall be soldered using a soldering iron. Blow torches or other devices which oxidize copper cable 
shall not be allowed for soldering operations. All exposed surfaces of the solder shall be smooth.  The 
splice shall be covered  with a black shrink tube meeting UL 224 guidelines, Type V and rated 600V, 
minimum length 4 inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP 
insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications:  
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C 
per foot (meter), which price shall include all associated labor and material for installation. 
 
 
GROUNDING CABLE (DIST 1) 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.01TS 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except for the 
following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 



37 

 DuPage County Central Signal System Expansion 1 
Section: 17-DCCSS-01-TL 

DuPage County 
Contract: 61F05 

 

 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket. 
 
The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to all 
proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including push 
button posts. The grounding conductor shall be bonded to all proposed and existing pull boxes, handhole 
frames and covers and other metallic enclosures throughout the traffic signal wiring system and noted 
herein and detailed on the plans. The grounding conductor shall be bonded to conduit terminations using 
rated grounding bushings. 

Add the following to Article 817.05 of the Standard Specifications:  

Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at the contract 
unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C, 
which price includes all associated labor and material including grounding clamps, splicing, exothermic 
welds, grounding connectors, conduit grounding bushings, and other hardware. 
 
 
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT (DIST 1) 
Effective: January 1, 2002 
Revised: July 1, 2015  
887.03TS 
 
This item shall consist of relocating the existing emergency vehicle priority system phasing unit from an 
existing traffic signal controller cabinet to a new traffic signal controller cabinet, as indicated in the plans 
or as directed by the Engineer. 
 
The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and 
reconnecting it into the new traffic signal controller cabinet. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor must 
notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the equipment.  
The Contractor must demonstrate to the satisfaction of the Engineer that the emergency vehicle system 
operates properly. 
 
Basis of Payment.   
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT. 
 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT  
 
Add the following to Article 895.05(a) of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the Contractor shall 
be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the DuPage County Division of Transportation (DCDOT) shall be 
delivered by the Contractor to the DCDOT. The Contractor shall contact the DCDOT Traffic Signal 
Engineer at 630-407-6900 to schedule an appointment to deliver the equipment.  
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All equipment to be returned to the City of Naperville shall be delivered by the Contractor to the City of 
Naperville.  The Contractor shall contact the Deputy City Engineer at 630-548-2958 to schedule an 
appointment to deliver the equipment.   
 
No equipment will be accepted without a prior appointment. All equipment shall be delivered within 30 
days of removing it from the traffic signal installation. The Contractor shall provide one hard copy and 
one electronic file of a list of equipment that is to remain the property of the Agency, including model 
and serial numbers, where applicable.  The Contractor shall also provide a copy of the Contract plan or 
special provision showing the quantities and type of equipment. Controllers and peripheral equipment 
from the same location shall be boxed together (equipment from different locations shall not be mixed) 
and all boxes and controller cabinets shall be clearly marked or labeled with the location from which 
they were removed. If equipment is not returned according to these requirements, it will be rejected by 
the Agency. The Contractor shall be responsible for the condition of the traffic signal equipment from 
the time Contractor takes maintenance of the signal installation until the acceptance of a receipt drawn 
by the Agency indicating the items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be returned to 
agencies other than the agencies listed above. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Agency for any reason shall be replaced 
with new equipment meeting the requirements of these Specifications at no cost to the contract. 
 
For all traffic signal posts or mast arms to remain, all vacated holes remaining in existing posts or mast 
arms shall be plugged with a kneadable, two-part epoxy putty. The putty shall cure in two hours or less 
and, when dried, the putty shall be sandable and paintable. It shall be capable of withstanding up to 
500 degree Fahrenheit temperatures, with minimum tensile strength of 6000 psi and compressive 
strength of 18 psi. Products that include asbestos are prohibited. 
 
The epoxy putty shall be applied to each vacated hole according to manufacturer’s recommendations. 
The putty shall be shaped and smoothed, and excess putty shall be removed before it hardens. After 
the putty is fully hardened, it shall be sanded, cleaned, and painted to match the traffic signal post or 
mast arm. 
  

 
CAMERA MOUNTING ASSEMBLY (DCDOT) 
 
Description:  This work shall consist of modifying an existing traffic signal mast arm pole to 
accommodate an extension pole suitable for mounting a CCTV Camera. 
 
Materials:  The pole extension shall be a Schedule 80 galvanized steel pipe, 20 feet in length and 4 
inches in diameter. 
 
General:  The pole extension shall be fastened to the existing mast arm pole with adjustable, 
galvanized steel clamps as shown on the plans.  The galvanized clamps shall fit securely around the 
tapered mast arm.  The Contractor shall use galvanized shims and shall modified the clamps as 
required to maintain a plumb vertical alignment of the camera mounting assembly pole.  The exposed 
wires shall be trained into a drip loop and protected with black plastic spiral cable wrap. 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent the 
chafing of wires.  
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Basis of Payment:  This work shall be paid for at the contract unit price per each for CAMERA 
MOUNTING ASSEMBLY.  The unit price shall include all equipment, materials, mounting hardware, 
shims, incidentals and labor required to securely fasten the assembly to an existing pole and place the 
camera into operation to the satisfaction of the Traffic Engineer.  The camera, cables, connectors, and 
related equipment will be paid for separately as part of unit price for REMOTE CONTROLLED VIDEO 
SYSTEM. 
 
 
TEMPORARY INFORMATION SIGNING (DIST 1) 
Effective: November 13, 1996 
Revised: January 02, 2007  
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 
and eventually removing temporary informational signs. This also includes the Advanced Warning Sign 
for use on arterial roads as described herein. These signs may be ground mounted, skid mounted, truss 
mounted, bridge mounted or overlaid sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Division 1000 - Materials:  
 
Item       Article/Section 
(a)   Sign Base (Notes 1 & 2)    1090 
(b)   Sign Face (Note 3)     1091 
(c)   Sign Legends      1091  
(d)   Sign Supports     1093 
(e)   Overlay Panels (Note 4)    1090.02  
 
Note 1  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick plywood.  
Note 2  Type A sheeting can be used on the plywood base.  
Note 3  All sign faces shall be Type A except all orange signs shall meet the requirements of Article 
1106.01.  
Note 4  The overlay panels shall be 0.08 inch (2 mm) thick. 
 

GENERAL CONSTRUCTION REQUIREMENTS 
Installation: 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 720.04. The signs shall be 7 ft. (2.1 m) above the near edge of 
the pavement and shall be a minimum of 2 ft. (600 mm) beyond the edge of pavement. A minimum of 
three (3) posts shall be used.  
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved by the 
Engineer. Any damage to the existing signs due to the Contractor's operations shall be repaired or 
signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with stainless 
steel bands. These signs shall rest on the concrete parapet where possible. The Contractor shall 
furnish mounting details for approval by the Engineer. 
 
Method of Measurement:  
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This work shall not be measured for payment.  
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item.  
 
Basis of Payment. 
 
This work shall be paid for at the contract until price per square foot for TEMPORARY INFORMATION 
SIGNING, which price shall be full compensation for all labor, equipment and materials required for 
performing the work as herein specified. 
 
 
ROD AND CLEAN EXISTING CONDUIT (DIST 1) 
Effective: January 1, 2015  
Revised:   July 1, 2015 
810.03TS 
  

Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and rigidity 
into an electrical conduit opening in one electrical handhole, and pushing the said rod through the 
conduit to emerge at the next or subsequent handhole in the conduit system at the location(s) shown 
on the plans. The duct rod may be inserted and removed by any standard construction method which 
causes no damage to the conduit. The size of the conduit may vary, but there shall be no differentiation 
in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing water in the 
handholes to drain the conduit and to afford compatible working conditions for the installation of the duct 
rods and/or cables.  Pumping of handholes shall be included with the work of rodding and cleaning of 
the conduit. 
 

Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other materials to 
the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the Engineer’s order and 
payment approval as a separate pay item. 
 

Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush or 
cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be pulled 
through the conduit to remove sand, grit, or other light obstructions from the duct to provide a clean, 
clear passage for the installation of cable.  Whenever the installation of cables is not performed as an 
adjunct to or immediately following the cleaning of the duct, a light weight pulling line such as a 1/8" 
polyethylene line or conduit measuring tape shall be placed and shall remain in the conduit to facilitate 
future work. When great difficulty of either inserting the duct rod or removal of the cleaning mandrel is 
encountered, the duct may require further cleaning by use of a compressed air gun, or a low pressure 
water hose. In the case of a broken conduit, the conduit must be excavated and repaired. The existence 
and location of breaks in the conduitmay be determined by rodding, but the excavation and repair work 
required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned. Measurements shall be made from 
point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING 
CONDUIT for the installation of new electric cables in existing conduits. Such price shall include the 
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furnishing of all necessary tools, equipment, and materials required to prepare a conduit for the 
installation of cable. 
 
 
APPLICATION SERVER (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a Centracs Server to Server (S2S) 
module and connection license on the existing Centracs server hosted by the roadway agency. 
 
Materials:  The software package shall consist of one (1) Centracs S2S Module, one (1) Centracs S2S 
Connection License, and 1 year of Software Maintenance Agreement (SMA) coverage processed as an 
addition to the agency’s existing Centracs SMA. The SMA and software licensure will be assigned to 
the proper roadway agency, not to the Contractor. 
 
General: This work shall include software installation, configuration and training provided by the 
Equipment Supplier and/or Vendor. Four (4) hours of hands-on, instructor-led training shall be provided 
for the roadway agency. The training can be conducted concurrently for all agencies at a common 
location at the agencies’ mutual convenience. Webinars and distance learning opportunities may not be 
used to meet this training requirements. Additional compensation will not be allowed in the event that 
the Contractor, Equipment Supplier, and/or Vendor is unable to find a mutually convenient time or 
location for the required training. 
 
The 1 year SMA coverage will begin upon the completion of the software training or written acceptance 
by the Traffic Engineer, whichever is later. 
 
Basis of Payment: This item will be paid for at the contract unit price each for APPLICATION 
SERVER.  The unit price shall include all equipment, materials, and labor required to furnish and install 
the Centracs S2S Module, Connection License, SMA, and training for one roadway agency, including 
all necessary hardware, software, and other peripheral equipment required to place the module into 
operation on the roadway agency’s existing Centracs Server to the satisfaction of the agency’s Traffic 
Engineer. 
 
 
REMOVE AND REINSTALL FIBER OPTIC CABLE IN CONDUIT 
 

Description This work shall consist of removing an existing fiber optic cable from a conduit then 
reinstalling it in a new conduit. The conduit shall be cleaned and swabbed prior to the reinstalling of the 
cable.  
 

Method of Measurement Removal and removal and installation of existing fiber optic cable will be 
measured for payment in place in feet. If two or more cables in a conduit are to be removed, or 
removed and installed, each cable will be measured for payment separately.  
 

Basis of Payment This work will be paid for at the contract unit price per foot for REMOVE AND 
REINSTALL FIBER OPTIC CABLE IN CONDUIT as shown on the plans. Payment shall not be made 
until the cable is installed, spliced and tested in compliance with the FIBER OPTIC CABLE special 
provisions. 
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OUTDOOR RATED NETWORK CABLE (DCDOT) 
 

Description:  This work shall consist of furnishing and installing a network cable from the traffic signal 
cabinet to the associated field device as shown on the plans. 
 
Materials:  The outdoor rated network cable shall be a black Category 5e cable, meeting the TIA/EIA 
568-B.2 telecommunication standards.  The cable shall be composed of 24 AWG solid bare copper 
conductors, twisted pairs, polyolefin insulation, inner LLPE jacket, overall shield (100% coverage), 24 
AWG stranded TC drain wire, industrial grade sunlight- and oil-resistant LLPE jacket.  The cable shall 
be capable of performing from -40 ºF to 160 ºF. 
 
Each end of the cable shall be terminated with an RJ-45 connector installed according to the TIA/EIA 
568B standard.  The drain wire at the cabinet end shall be terminated with a ring lug and attached to a 
suitable ground point. 
 
General:  The work shall be performed according to the applicable portions of Section 873 of the 
“Standard Specifications”, and details as shown on the plans. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for OUTDOOR RATED 
NETWORK CABLE.  The unit price shall include all equipment, materials and labor required to furnish 
and install the cable, and making all connections necessary for proper operation.  The unit price shall 
also include furnishing and installing the RJ-45 connectors, ring terminals and grounding the cable. 
 
 
REMOTE-CONTROLLED VIDEO SYSTEM (DCDOT) 
 

General:  This work shall consist of furnishing and installing an IP based remote-controlled video 
system at a location designated by the Traffic Engineer.  The work shall include a color camera, dome 
assembly, all mounting hardware, connectors, cables, power injectors, and related equipment 
necessary to complete the installation according to the manufacturer’s specifications.  
 
Materials:  The PTZ camera shall be one of the following approved models: 
 
- TKH Security Solutions PD1103Z2-E 
- AXIS Q6055-E 
- Cohu 4220HD 
 
The Contractor shall furnish the required number of power injectors for the camera make and model 
selected, including operation of the camera heater, as well as all required mounting hardware, 
connectors, patch cables, and power supplies.  
 
The system shall have anonymous FTP capabilities disabled by the vendor/equipment supplier or 
provide a feature for the user to disable the functionality through the standard internal menu. 
 
Installation:  The camera shall be installed as shown on the plans, either on the luminaire arm near the 
luminaire, or on the combination mast arm assembly pole, angled toward the center of the intersection 
using a mounting bracket compatible with the camera and procured from one of the approved camera 
manufacturers.  When installed on the pole, the camera shall be mounted to provide a minimum of 12 
inches clear space between face of the pole and the camera housing.  When installed on the luminaire 
arm, the camera shall be installed with a 30-degree tilt-adjustable bracket.  The camera and any 
external hardware and housing shall be installed with stainless steel straps.  
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All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent the 
chafing of wires.  
 
The Contractor shall contact the Traffic Engineer prior to installing the camera and associated wiring, to 
receive final approval on the camera location.  
 
If the Remote Controlled Video System will be connected to the Gigabit Ethernet network, then a Layer 
II (Datalink) Switch and/or a Layer III (Network) Switch shall be required. Layer II and Layer III switches 
shall be installed as shown on the plans. 
 
Basis of Payment:  This item will be paid for at the contract unit price per each for REMOTE 
CONTROLLED VIDEO SYSTEM.  The unit price shall include all associated equipment, hardware, 
cables, materials and labor required to install the complete system in place and in operation to the 
satisfaction of the Traffic Engineer.   
The OUTDOOR RATED NETWORK cable from the traffic signal cabinet will be paid for separately.  If 
required, the LAYER II (DATALINK) SWITCH and/or the LAYER III (NETWORK) SWITCH will be paid 
for separately. 
 

 
LAYER II (DATALINK) SWITCH (DCDOT) 
Effective: August 25, 2018 
Revised:  
DC801.01 
 
Description:  This work shall consist of furnishing and installing a Layer II Ethernet switch used to 
transmit data from one traffic signal cabinet to another traffic signal cabinet containing a Layer II switch 
or a Layer III (Network) switch.  
 
Materials:  The Layer II switch shall be a Cisco IE-2000-8TC-B Industrial Ethernet Switch with SFPs.  
The Layer II (Datalink) Switch shall be programmed to fit into the DuPage County IP scheme.  
 
The Contractor shall contact the county Traffic Engineer prior to ordering the equipment to obtain the 
necessary IP address and switch configuration. The Contractor shall be responsible for ensuring the 
switch is programmed by a technician holding a Cisco Certified Network Professional credential and 
that the equipment is fully programmed and provisioned for the appropriate location in the County’s 
communication network prior to installation. The required programming shall be included in the cost of 
this pay item. 
 
General: The Layer II switch and its power supply shall be mounted to either a standard DIN rail or an 
equipment mounting channel in the cabinet.  The power supply shall be hard-wired to the cabinet 
power, not plugged into one of the traffic signal cabinet power outlets. 
 
Basis of Payment: This item will be paid for at the contract unit price each for LAYER II (DATALINK) 
SWITCH.  The unit price shall include all equipment, materials, and labor required to furnish and install 
the switch, including all necessary connectors, cables, fiber optic jumpers, programming, hardware, 
software, and other peripheral equipment required to place the switch in operation to the satisfaction of 
the Traffic Engineer. 
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TERMINATE FIBER IN CABINET (DCDOT) 
 
Description:  This work shall consist of terminating existing or new fibers in a field cabinet, inside a 
building, as shown on the plans and/or as directed by the Traffic Engineer. 
 
General:  This pay item shall include splices between existing fiber optic cables and any splices shown 
on the plans as a bid item. 
 
All multimode connectors shall be ST compatible, with ceramic ferrules.  Singlemode fiber terminations 
shall utilize pre-fabricated, factory-terminated (SC compatible with ceramic ferrules) pigtails fusion 
spliced to bare fibers.  The splicing of pigtails for singlemode fibers is included in the cost of 
TERMINATE FIBER IN CABINET.  The pre-fabricated pigtails shall have all of their fibers color coded to 
match the singlemode fibers in the fiber optic cable.  All fusion splices shall be secured on aluminum 
splice trays capable of accommodating the required number of fusion splices, including necessary 
splice holders and a compatible splice tray cover.  The tray dimensions shall not exceed 7.5” x 4.1” x 
0.45” and shall be mounted within the enclosure using suitable hardware that allows removal for 
maintenance purposes without the use of tools.  All individual splice trays shall be labelled.  Splice trays 
and connector bulkheads shall be included in the cost of TERMINATE FIBER IN CABINET.  Connector 
bulkheads shall be the proper type for the fiber enclosure at the location, and shall be properly secured 
to the enclosure. 
 
The quality of all fiber splices shall be verified by testing and documentation according to Article 
801.13(d) of the “Standard Specifications,” to the satisfaction of the Traffic Engineer. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each for TERMINATE 
FIBER IN CABINET.  The unit price shall include all equipment; materials; connectors; pigtails; splice 
trays; bulkheads; testing and documentation; and labor required to terminating each required multimode 
or singlemode fiber.  Terminations involving new fiber optic cable installed under this contract, including 
any terminations shown on the plans as an included item, shall be included in the unit cost of the 
applicable FIBER OPTIC CABLE of the type, size, and number of fibers specified.  
 
 
FIBER OPTIC CABLE (DCDOT) 
 
Description:  This work shall consist of furnishing and installing all accessories required and fiber optic 
cable of the type, size, and number of fibers specified. 
 
Materials:  The Fiber Optic Cable shall meet the requirements of Article 1076.02 of the “Standard 
Specifications” and the following: 
 
The Fiber Optic Cable may be gel filled or have an approved water blocking tape. 
 
General:  This work shall be performed according to Section 871 of the “Standard Specifications” and 
the following: 
 
This work shall consist of furnishing and installing fiber optic cable in conduit with all accessories and 
connectors.  The cable shall be of the type, size, and the number of fibers specified with a maximum of 
twelve fibers per buffer tube.  The work includes making all fiber splices and terminations to the 
proposed fiber optic cable as indicated on the plans and/or as directed by the Traffic Engineer. 
 
The distribution enclosure shall be wall-mountable with capacity for four closet connector housing 
panels per enclosure and up to eight 0.2-inch or four 0.4-inch reduced length splice trays.  The 
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enclosure dimensions shall not exceed 13.5” x 8.5” x 4.5”.  The enclosure shall be capable of 
accommodating the required number of fibers. The distribution enclosure shall be included in the cost of 
FIBER OPTIC CABLE of the type, size, and number of fibers specified, including connections to any 
existing cables. 
 
All fibers being terminated shall be connected to the distribution enclosure and labeled at the connector 
and also at the enclosure bulkhead.  The label shall include the direction and also the fiber number (e.g. 
S1, S2, N11, N12).  
 
All splices and terminations on the installed fiber optic cable shall be included in the cost of the fiber 
optic cable, including the splicing of the installed fiber optic cable to any existing fiber optic cable.  
Splice trays and connector bulkheads required for the installed fiber optic cable shall be included in the 
cost of FIBER OPTIC CABLE of the type, size, and number of fibers specified.  
 
All terminations and splices required only on existing fiber optic cable shall be paid for separately 
according to the pay item TERMINATE FIBER IN CABINET or SPLICE FIBER IN CABINET.  
 
A minimum of 13 feet of slack cable shall be provided for the controller cabinet.  The controller cabinet 
slack cable shall be stored as directed by the Traffic Engineer. 
The quality of the fiber optic cable, including all splices and terminations, shall be verified by testing and 
documentation according to Article 801.13(d) of the “Standard Specifications”, to the satisfaction of the 
Traffic Engineer. 
 
Multimode:  When multimode fiber is required, the Contractor shall coordinate with the equipment 
supplier, and shall terminate as many multimode fibers as are necessary to establish proper 
communications between new and/or existing signal controllers and/or video transmission equipment.  
In addition, the Contractor shall terminate four unused multimode fibers and attach them to the 
distribution enclosure.  All multimode terminations shall be ST compatible connectors with ceramic 
ferrules.  
 
Singlemode:  The Contractor shall splice and/or terminate the number of singlemode fibers shown on 
the project plans, if any, according to the following requirements:  
 
Singlemode Fiber Terminations:  All singlemode fiber terminations shall utilize pre-fabricated, factory-
terminated (SC compatible with ceramic ferrules) pigtails fusion spliced to bare fibers.  The pre-
fabricated pigtails shall have all of their fibers color coded to match the singlemode fibers in the fiber 
optic cable.  Connector bulkheads shall be the proper type for the fiber enclosure at the location, and 
shall be properly secured to the enclosure. 
 
Singlemode Fiber Splices:   All splices shall be made using a fusion splicer that automatically positions 
the fibers using a system of light injection and detection. The Contractor shall provide all equipment and 
consumable supplies. 
 
Splices shall be secured in fiber optic splice trays within fiber optic distribution enclosures. All fusion 
splices shall be secured on aluminum splice trays capable of accommodating the required number of 
fusion splices, including necessary splice holders and a compatible splice tray cover. The tray 
dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the enclosure using 
suitable hardware that allows removal for maintenance purposes without the use of tools.  All individual 
splice trays shall be labelled. 
 
All optical fibers shall be spliced to provide continuous runs.  Splices shall only be allowed in equipment 
cabinets except where otherwise shown on the plans. 
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Basis of Payment: The work shall be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE of the type, size, and number of fibers specified.  The unit price shall include distribution 
enclosure(s), all connectors, pigtails, splice trays, connector bulkheads, testing and documentation, and 
the required number of fiber splices and terminations shown on the plans.  Additional fiber terminations 
and/or splices required by the Traffic Engineer, (not included in this item), shall be paid for as 
TERMINATE FIBER IN CABINET and/or SPLICE FIBER IN CABINET.  A fiber layout schedule has 
been included in the plans to identify the included splices and terminations and the additional splices 
and terminations. 

 

 

SPLICE FIBER IN CABINET (DCDOT) 

 
Description:  This work shall consist of fusion splicing singlemode fibers in a field cabinet, inside a 
building, as shown on the plans and/or as directed by the Traffic Engineer. 
 
General:  This pay item shall include splices between existing fiber optic cables and any splices shown 
on the plans as a bid item. 
 
Splices shall be secured in fiber optic splice trays within fiber optic distribution enclosures.  All fusion 
splices shall be secured on aluminum splice trays capable of accommodating the required number of 
fusion splices, including necessary splice holders and a compatible splice tray cover.  The tray 
dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the enclosure using 
suitable hardware that allows removal for maintenance purposes without the use of tools.  All individual 
splice trays shall be labelled.  Splice trays shall be included in the unit cost of SPLICE FIBER IN 
CABINET.  
 
The quality of all fiber splices shall be verified by testing and documentation according to Article 
801.13(d) of the “Standard Specifications,” to the satisfaction of the Traffic Engineer. 
 
All optical fibers shall be spliced to provide continuous runs.  Splices shall only be allowed in equipment 
cabinets, in buildings, as shown on the plans and/or as directed by the Traffic Engineer. 
 
All splices shall be made using a fusion splicer that automatically positions the fibers using a system of 
light injection and detection.  The Contractor shall provide all equipment and consumable supplies. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each for SPLICE FIBER IN 
CABINET.  The unit price shall include all equipment; materials; fiber optic splice trays; testing and 
documentation; and labor required to fusion splice singlemode fiber optic cable.  Splices involving new 
fiber optic cable installed under this contract, and any splices shown on the plans as an included item, 
shall be included in the unit cost of the applicable FIBER OPTIC CABLE of the type, size, and number 
of fibers specified. 
 
 
FIBER OPTIC PATCH PANEL, 24 PORT, CABINET MOUNT (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a fiber distribution enclosure and splice 
tray for installation within the Tollway’s Plaza building. 
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Materials: The distribution enclosure shall be wall-mountable with capacity for four closet connector 
housing panels per enclosure and up to eight 0.2-inch or four 0.4-inch reduced length splice trays.  The 
enclosure dimensions shall not exceed 13.5” x 8.5” x 4.5”.  The enclosure shall be capable of 
accommodating the required number of fibers. 
 
The splice tray shall be aluminum and capable of accommodating the required number of fusion 
splices, including necessary splice holders and a compatible splice tray cover. The tray dimensions 
shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the enclosure using suitable hardware 
that allows removal for maintenance purposes without the use of tools.  All individual splice trays shall 
be labelled. 
 
General:  This work shall be performed according to Section 871 of the “Standard Specifications” and 
the following: 
  
This work shall consist of furnishing and installing the distribution enclosure and splice tray at the 
location in the Tollway Plaza Building as directed by the Engineer. All work in the Tollway’s Plaza 
Building is subject to the terms of the Contractor’s permit with the Tollway. 
 
Basis of Payment: The work shall be paid for at the contract unit price per each for FIBER OPTIC 
PATCH PANEL, 24 PORT, CABINET MOUNT.  The unit price shall include distribution enclosure, 
splice trays, and mounting hardware required for installation within the Tollway Plaza Building.  Fiber 
optic cable, fiber terminations, and fiber splices, shall be paid for as FIBER OPTIC CABLE, 
TERMINATE FIBER IN CABINET and/or SPLICE FIBER IN CABINET. 
 
 
WIRELESS TRANSMISSION SYSTEM POINT TO POINT (DCDOT) 
 
Effective: August 25, 2018 
Revised:  
DC801.14 
 
Description:  This work shall consist of the installation of a new node on the Lake County PASSAGE 
wireless network.  The work includes furnishing and installing the directional antenna and power 
injector; associated cables and/or wiring; and all mounting hardware. 
 
Materials:  The Wireless Transmission System Point to Point includes: 
 
• One Proxim Tsunami Quick Bridge unit with Integrated 23dBi Antenna (Model QB-8250-LNK-
US). 
• Two Proxim Model 76394 surge suppressors.  
• Power wiring from the radio power injector to the circuit breaker. 
• All mounting hardware. 
 
The Contractor shall contact the county Traffic Engineer prior to ordering the equipment to obtain the 
necessary IP address and any configuration requirements. The Contractor shall be responsible for 
ensuring the wireless transmission system equipment is programmed by a qualified technician and that 
the equipment is fully programmed and provisioned for the appropriate location in the County’s 
communication network prior to installation. The required programming shall be included in the cost of 
this pay item. 
 
General:  The Power Over Ethernet (POE) module and one surge suppressor shall be installed in the 
signal cabinet as directed by the Traffic Engineer.  All remaining mounted components of this item shall 
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be installed as high as possible on the mast arm assembly pole or camera pole as shown on the plans 
and/or as directed by the Traffic Engineer.  The system shall not be installed on the mast arm or 
luminaire arm unless directed to do so by the Traffic Engineer.  In the event existing equipment 
precludes the highest mounting location, the Contractor shall contact the Traffic Engineer before 
moving any existing equipment to confirm the preferred mounting location.  
 
The antenna shall be aimed at another antenna on the County’s wireless system, (e.g. aimed at 
corresponding antenna at another intersection), as shown on the plans and/or as directed by the Traffic 
Engineer.  The Contractor shall make arrangements to have a qualified technician present on-site 
during the aiming of the antenna to assess the link performance and direct any necessary adjustments 
in mounting and/or aiming the antenna.  The power injector shall be installed inside the traffic signal 
cabinet.  
The power injector shall be installed inside the traffic signal cabinet.  
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent the 
chafing of wires.  
 
Basis of Payment:  This item will be paid for at the contract unit price per each for WIRELESS 
TRANSMISSION SYSTEM POINT TO POINT.  The unit price shall include all equipment, materials, 
and labor required to furnish and install one integrated radio/antenna; power injector; and surge 
suppressors at one location, placing the system in operation to the satisfaction of the Traffic Engineer.  
The unit price shall also include all equipment, materials and labor required to furnish and install all 
associated connectors; cables; hardware; other peripheral equipment; and all programming and field 
support by a qualified technician.  The OUTDOOR RATED NETWORK CABLE from the antenna to the 
traffic signal cabinet or switch location shall be paid for separately. 
 
 
INTERCEPT EXISTING CONDUIT  
 

Description: This item consists of intercepting an existing conduit or raceway for the purpose of 
installing new electrical equipment or making a connection to a new conduit. 
 
General Requirements: Work under this item shall be performed in accordance with Sections 
800, 810, 811, 812 and 1088 of the Standard Specifications. 
 
Construction Requirements:  The Contractor shall pull back the existing electric and/or fiber optic 
cables and carefully cut the conduit or raceway so that the cut conduit ends are smooth. For embedded 
conduits, the contractor shall carefully remove the existing concrete encasement around the conduit to 
be intercepted and thoroughly clean the conduit for a proper connection to the new conduit. This item 
shall include all work necessary to connect new conduit runs to the existing conduit runs. All new 
conduit and conduit fittings required to intercept the existing conduit and make the necessary 
connections to create a continuous conduit run will not be paid for separately and shall be included in 
this item. 
 
The Contractor shall furnish and install all materials for a complete installation. 
 
Method of Measurement. This work will be measured on a per each basis for each conduit end 
cut. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for INTERCEPT 
EXISTING CONDUIT, which will be payment in full for the material and work described herein. 
No additional payment will be allowed for excavation, backfilling, and restoration of a parkway.  
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FULL-ACTUATED CONTROLLER IN EXISTING CABINET (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a full-actuated controller in an existing 
cabinet at locations shown on the plans and/or as designated by the Traffic Engineer. 
 
General:  This work shall be performed according to Sections 857 and 863 of the “Standard 
Specifications” and the following: 
 
The controller shall conform to ITE ATC Standard 5.2b.  The controller shall be the latest model 
available that is compatible with “Centracs” software, currently in use by DCDOT.  The controller 
software compatibility requirements are based upon the controller’s location in the communication 
system, and shall be as shown on the plans. The controller shall have the latest version of NTCIP 
software compatible with “Centracs” installed, and be equipped with an Ethernet port and a removable 
data key to save the controller database. 
 
Basis of Payment:  This item will be paid for at the Contract unit price per each for FULL-ACTUATED 
CONTROLLER IN EXISTING CABINET.  The unit price shall include all equipment, materials and labor 
required to furnish and install the controller, complete with necessary connections and equipment for 
proper operation. 
 
 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a full-actuated controller and type IV 
cabinet at locations shown on the plans and/or as designated by the Traffic Engineer. 
 
General:  This work shall be performed according to Sections 857 and 863 of the “Standard 
Specifications” and the following: 
 
The controller shall conform to ITE ATC Standard 5.2b.  The controller shall be the latest model 
available that is compatible with “Centracs” software, currently in use by DCDOT.  The controller 
software compatibility requirements are based upon the controller’s location in the communication 
system, and shall be as shown on the plans. The controller shall have the latest version of NTCIP 
software compatible with “Centracs” installed, and be equipped with an Ethernet port and a removable 
data key to save the controller database. 
 
The cabinet shall be designed for NEMA TS2 Type 1 operation.  The cabinet shall be pre-wired for a 
minimum of eight phases of vehicular; four phases of pedestrian; and four phases of overlap operation.  
Individual load switches shall be provided for each vehicle, pedestrian and right turn overlap phase. 
 
• Cabinets:  Controller cabinets shall have a footprint of approximately 44 inches wide by 26 inches 

deep.  Type IV cabinets shall be 65 inches high, and shall provide a third shelf for mounting additional 

equipment.  The cabinets shall be fabricated of 1/8" thick unpainted aluminum alloy 5052-H32.  The 

surface shall be smooth and free of marks and scratches.  All external hardware shall be stainless steel. 

• Cabinet Doors:  The cabinet shall include front and rear doors of NEMA type 3R construction with 

a cellular neoprene gasket that is rain tight.  The door hinges shall be continuous 14-gauge stainless 

steel and shall be secured with ¼-20 stainless steel carriage bolts.  The standard equipment shall 

include a three-point locking system that secures the door at the top, bottom and center.  A corbin lock 
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with two keys shall also be furnished.  The door shall be equipped with a two-position doorstop, one at 

90° and one at 120°.  

• Controller Harness:  The cabinet shall include a TS2 Type 2 “A” harness in addition to the TS2 

Type 1 harness. 

• Surge Protection:   The cabinet shall have a 120VAC Single Phase Modular filter Plug-in type, 

supplied from an approved vendor.  

• BIU:  The BIU shall be secured by mechanical means. 

• Switch Guards:  All switches shall include switch guards. 

• Back Panel:  The back panel wiring shall be securely covered with a piece of Plexiglas.  The 

Plexiglas shall have a minimum thickness 1/8-inch.  

• Heating:  The cabinet shall include one 200-watt, thermostatically-controlled, electric heater. 

• Lighting:  The cabinet shall include four LED light assemblies along the top and sides of the 

cabinet.  The LED panels shall be controlled by a door switch.  The LED Panels shall be provided from 

an approved vendor. 

• Plan & Wiring Diagrams:  The cabinet shall include a 12” x 15” moisture sealed container attached 

to door for plan and wiring diagrams. 

• Pull-out Drawer:  The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1½ inch 

deep drawer shall be provided in the cabinet, mounted directly beneath the controller support shelf.  

The drawer shall have a hinged top cover and shall be capable of accommodating one complete set of 

cabinet prints and manuals.  This drawer shall support 50 pounds in weight when fully extended.  The 

drawer shall open and close smoothly.  The drawer dimensions shall make maximum use of available 

depth offered by the controller shelf and be a minimum of 18 inches wide. 

• Detector Racks:  The cabinet shall include a full-size rack fully wired to support one BIU, sixteen 

channels of vehicle detection, and four channels of EVP. 

• Field Wiring Labels:  All field wiring shall be labeled. 

• Field Wiring Termination:  Approved channel lugs shall be required for all filed wiring termination. 

• Power Supply:  The power supply shall include a nonconductive shield. 

• Circuit Breaker:  The signal circuit breaker shall be sized for the proposed load.  The signal circuit 

breaker shall be rated a minimum of 30 amps. 

• Police Door:  The controller shall include wiring and termination for a plug-in manual phase 

advance switch. 

• Railroad Pre-Emption Test Switch:  A railroad pre-emption test switch shall be provided from an 

approved vendor. 
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• Malfunction Management Unit (MMU):  The cabinet shall include a 16 Channel, LCD display, IP 

addressable (Ethernet) MMU.  The MMU shall be connected to the Ethernet switch with a CAT 5e 

cable, and configured for proper communication. 

• Door Alarm:  The front and rear doors shall be equipped with switches wired to the traffic signal 

controller alarm 1 input for logging and reporting of a door open condition.  

Basis of Payment: This item will be paid for at the Contract unit price per each for FULL-ACTUATED 
CONTROLLER AND TYPE IV CABINET, SPECIAL.  The unit price shall include all equipment, 
materials and labor required to furnish and install the cabinet and controller, complete with necessary 
connections and equipment for proper operation. 
 
 

UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED (DIST 1) 
Effective: January 1, 2012 
Revised: July 1, 2015 
862.02TS 
 
This item shall consist of furnishing and installing an uninterruptable power supply. This item shall meet 
the same requirements as the current District One Traffic Signal Special Provision 862.01TS 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL.  
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER SUPPLY, 
SPECIAL. 
 
Installation. 
The UPS shall be mounted on its own Type A square concrete foundation. The concrete foundation shall 
extend 2 inch past each side of the UPS cabinet and the edges shall have a continuous 1 inch chamfer 
at a 45 degree angle.  
 
At locations where UPS is to be installed and Emergency Vehicle Priority System is in use, any existing 
incandescent confirmation beacons shall be replaced with LED lamps in accordance with the District One 
Emergency Vehicle Priority System specification at no additional cost to the contract.  A concrete apron 
shall be provided with a dimension of 36 inches in front of the UPS cabinet, 5 inches deep, and a width 
sized appropriately to the width of the concrete foundation. The concrete apron shall follow Articles 424 
and 202 of the Standard Specifications. 
 
This item shall include any required modifications to an existing traffic signal controller. 
 
Basis of Payment. 
This item will be paid for at the contract unit price each for UNINTERRUPTABLE POWER SUPPLY, 
GROUND MOUNTED. Replacement of Emergency Vehicle Priority System confirmation beacons and 
any required modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED item. The concrete foundation, concrete 
apron and earth excavation required shall be included in the cost of the UNINTERRUPTABLE POWER 
SUPPLY, GROUND MOUNTED item. 
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL (DIST 1) 
Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection that 
utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER SUPPLY, 
SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For Super-
P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic signal cabinet, 
and shall be included in the cost for the traffic signal cabinet of the size and type indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power failure or 
interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest on the lip 
of the existing controller cabinet foundation and be secured to the existing controller cabinet by means 
of at least four (4) stainless steel bolts. The UPS cabinet shall be completely enclosed with the bottom 
and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on the 
plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any existing 
incandescent confirmation beacons shall be replaced with LED lamps in accordance with the District One 
Emergency Vehicle Priority System specification at no additional cost to the contract. A concrete apron 
shall be provided and be in accordance with Articles 424 and 202 of the Standard Specifications. The 
concrete apron shall also, follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground 
Mounted Controller Cabinet and UPS Battery Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a result of the 
addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
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The UPS shall be line interactive or double conversion and provide voltage regulation and power 
conditioning when utilizing utility power.  The UPS shall be sized appropriately for the intersection(s) 
normal traffic signal operating load. The UPS must be able to maintain the intersection’s normal operating 
load plus 20 percent (20%) of the intersection’s normal operating load.  When installed at a railroad-
interconnected intersection the UPS must maintain the railroad pre-emption load, plus 20 percent (20%) 
of the railroad preemption-operating load. The total connected traffic signal load shall not exceed the 
published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized intersections 
with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output capacity, with 86 
percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) single-
pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal block or locking 
circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify each contact according 
to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing NEMA TS 
1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, 
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 3R 
cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six batteries 
and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 in. (785 
mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance between shelves 
shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
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The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano hinge 
with stainless steel pin, and a three point locking system.  The cabinet shall be provided with a main door 
lock which shall operate with a traffic industry conventional No. 2 key. Provisions for padlocking the door 
shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 
(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall completely 
disconnect power from the UPS when the switch is manually activated. 
 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 
(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and 
operating the UPS.  The generator connector shall be male type, twist-lock, rated as 15A, 125VAC with 
a NEMA L5-15P configuration and weatherproof lift cover plate. Access to the generator inlet shall be 
from a secured weatherproof lift cover plate or behind a locked battery cabinet police panel. 
 
(11) The bypass switch shall include an internal power transfer relay that allows removal of the battery 
back-up unit, while the traffic signal is connected to utility power, without impacting normal traffic signal 
operation. 
 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely sealed, 
prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no maintenance.  
All batteries in a UPS installation shall be the same type; mixing of gel cell and AGM types within a UPS 
installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 °F (-25 
to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 
(9) The UPS shall consist of an even number of batteries that are capable of maintaining normal 
operation of the signalized intersection for a minimum of 6 (six) hours.  Calculations shall be provided 
showing the number of batteries of the type supplied that are needed to satisfy this requirement.  A 
minimum of four batteries shall be provided. 
 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 
 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 
replacement) shall cover a minimum of 5 years from date the equipment is placed in operation. 
 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility provider. 
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(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red flashing 
condition, when switched to battery power unless otherwise directed by the Engineer.  The Contractor 
shall confirm set-up with the Engineer.  The continuous operation mode when switched to battery may 
require modification to unit connections and these modifications are included in the unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER SUPPLY, 
SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. Replacement of 
Emergency Vehicle Priority System confirmation beacons and any required modifications to the traffic 
signal controller shall be included in the cost of the UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. The concrete apron and 
earth excavation required shall be included in the cost of the UNINTERRUPTABLE POWER SUPPLY 
AND CABINET, SPECIAL item. 
  

 
MODIFY EXISTING CONTROLLER CABINET, SPECIAL 

 
Description: This work shall be in accordance with Section 895 of the Standard Specifications and shall 
include the modification of existing control cabinets for the existing traffic signal equipment to be 
compatible and functioning on the DuPage County Central Signal System. 
 
Construction: Termination of splices of existing and/or proposed fiber optic cables, bulkheads, face 
plates, fiber optic panel, or any other items necessary to facilitate the connection of the fiber optic cable 
in existing cabinets at the intersections to the satisfaction of the Engineer. All necessary materials, parts 
and labor required for modifying the controller cabinet to accommodate the termination of splices of fiber 
optic cables to be installed in the existing cabinets at the intersection shall be considered included in the 
cost of the pay item. 
 
Existing Controllers shall be reprogrammed as needed to place the existing controller in the County’s IP 
scheme.  Necessary connections and modifications of existing connections shall be made to place the 
controller into Ethernet-based operations, including furnishing and installing the necessary Ethernet 
patch cable. 
 
Basis of Payment. This work will be paid for at the contract unit price EACH for MODIFY EXISTING 
CONTROLLER CABINET, SPECIAL, which price shall be payment in full for furnishing all materials, parts 
and labor to modify the existing controller cabinet and associated equipment necessary for proper 
operation to the satisfaction of the Engineer. 
 
 
REMOVE FIBER OPTIC CABLE FROM CONDUIT 
 

Description: This work shall consist of removing a portion of the existing fiber optic interconnect cable 
from conduit as shown on the plans.  
 
Materials: None.  
 
Construction: The existing fiber optic cable shall be disconnected from the communications end 
equipment and fiber enclosures, and removed from the existing conduits. Removal of the fiber optic 
cable shall prevent damage to end equipment from the cable being tugged. Cables shall be taken off 
site for proper disposal.  
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Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVE FIBER 
OPTIC CABLE FROM CONDUIT which price shall be payment in full for disconnecting the existing fiber 
optic cable from the end locations and removing the existing fiber optic cable from the existing conduits. 
 
 
RELOCATE EXISTING UPS BATTERY BACK-UP SYSTEM 
 

This work shall consist of the removal, storage, and relocation of an existing UPS Battery Back-Up 
System from an existing traffic signal controller cabinet that is to be removed to a new traffic signal 
controller cabinet that is to be installed by the Contractor. 
 
The existing UPS Battery Back-Up System, including all necessary peripheral equipment, shall be 
removed and relocated to the new traffic signal controller cabinet as shown in the plans.  Any damage 
sustained to the UPS Battery Back-up System during removal, storage or reinstallation operations shall 
be repaired or replaced in kind to the satisfaction of the Engineer at the Contractor’s expense. 
 
Basis of Payment: This item will be paid for at the contract unit price each for RELOCATE EXISTING 
UPS BATTERY BACK-UP SYSTEM, which price shall be payment in full for labor, parts and materials 
necessary for disconnecting the existing UPS Battery Back-Up System and relocating it to the new traffic 
signal controller cabinet complete and operating to the satisfaction of the Engineer. 
 
 
LAYER III (NETWORK) SWITCH (DCDOT) 
Effective: August 25, 2018 
Revised:  
LC801.13 
 
Description:  This work shall consist of furnishing and installing a Layer III network switch used to 
transmit data from the cabinet location shown on the plans to multiple locations having a Layer II or 
Layer III switch. 
 
Materials:  The Layer III switch shall be a Cisco CGR-2010 Series Connected Grid Hardened Router.  
The Layer III switch shall include the CGR-2010/K9 Router Chassis, PWR-RGD-AC-DC Power Supply, 
GRWIC-D-ES-2S-8PC L3 Switch Module, GRWIC-D-ES-2S-6S Switch Module, and SGRWILK9-
12258EY ESM GRWIC IP Services upgrade. The unit shall also include four GLC-FE-100FX-RGD 
Modules and three GLC-LH-SMD= module. 
 
The Contractor shall contact the county Traffic Engineer prior to ordering the equipment to obtain the 
necessary IP address and switch configuration. The Contractor shall be responsible for ensuring the 
switch is programmed by a technician holding a Cisco Certified Network Professional credential and 
that the equipment is fully programmed and provisioned for the appropriate location in the County’s 
communication network prior to installation. The required programming shall be included in the cost of 
this pay item. 
 
General:  The Layer III switch shall be installed in the traffic signal cabinet or communications cabinet 
as shown on the plans.  The switch shall be mounted on the shelf inside the cabinet, or in another 
suitable location in the traffic signal cabinet with the approval of the Traffic Engineer.  Any existing 
equipment or cables conflicting with the installation of the Layer III switch shall be repositioned in a 
workmanlike manner. The Layer III switch shall be plugged into the 15A power distribution unit inside 
the cabinet.  
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Basis of Payment:  This item will be paid for at the Contract unit price per each for LAYER III 
(NETWORK) SWITCH.  The unit price shall include all equipment, materials, and labor required to 
furnish and install the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, 
software, programming fiber optic transceiver modules, and other peripheral equipment required to 
place the switch in operation to the satisfaction of the Traffic Engineer. If required, MEDIA 
CONVERTERS will be paid for separately. 
 

 

TERMINAL SERVER (DCDOT) 
 

Description:  This work shall consist of furnishing and installing a terminal server used to transmit 
signal controller data from one or more traffic signal controllers onto the DuPage County ITS Gigabit 
Ethernet network.  The Contractor shall furnish and install the required hardware at the location shown 
on the plans and/or as directed by the Traffic Engineer.  
 
General:  The terminal server shall be one of the following: 
 

- Digi PortServer TS Hcc 4 four-port serial-to-Ethernet device with 120V power supply 
and Digi RJ45/DB25-male-DCE-48” cable 

- Comtrol  DeviceMaster DM-2304 four-port serial-to-Ethernet device with 120V power 
supply and a 9-pin to 25-pin serial cable 

 
The Contractor shall provide a null modem if required by the manufacturer for communication.  
 
The terminal server shall have anonymous FTP capabilities disabled by the vendor/equipment supplier 
or provide a feature for the user to disable the functionality through the standard device menus. 
 
The terminal server shall be properly configured for its location within the DuPage County ITS Network, 
and for proper communication with the signal equipment being connected to it.  DCDOT will provide 
configuration parameters, including IP addresses and serial drop addresses, to the Contractor following 
the preconstruction meeting. 
 
Basis of Payment:  This item will be paid for at the contract unit price per each for TERMINAL 
SERVER.  The unit price shall include all equipment, materials and labor required to furnish, install, 
configure, and place into operation the terminal server to the satisfaction of the Traffic Engineer. 
 

 

WIRELESS ACCESS POINT (DCDOT) 
 

This work shall consist of furnishing an Access Point Kit manufactured by Trafficware, Part Number 
50284-2103 and Panel Antenna Kit manufactured by Trafficware, Part Number 50287-2000. The Access 
Point Kit shall be installed according to manufacturer’s recommendations at the location shown in the 
plans. The Trafficware Access Point Kit includes the Access Point, mounting hardware, coaxial cable, 
connectors, omni-directional antenna, and lightning suppression equipment. The Panel Antenna Kit 
shall be according to the requirements in the LONG RANGE DIRECTIONAL ANTENNA special 
provision included herein. 
  
The wireless access point shall communicate with the detector base station using the wireless mode 
unless indicated in the plans or directed by the Engineer. 
 
Installation: Mounting of the Access Point shall meet manufacturer’s recommendations using approved 
banding materials and installation procedures as defined in the specifications. All holes drilled into signal 
poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires. Mounting shall be 
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within 4 feet of the antenna location or as directed by Engineer. The Access Point shall be mounted with 
its front facing toward the traffic signal cabinet and the coax connectors facing down. 
 
The included lightning suppression components shall be installed according to the manufacturer’s 
recommendations using materials and installation procedures as defined in the specifications. The 
Contractor shall connect the 6 foot coaxial cable included in the Access Point Kit between antenna and 
access point. If the field conditions require a longer cable, the Contractor shall install a 12 foot coaxial 
cable as directed by the Engineer. The 12 foot cable is included in the INSTALLATION TOOLKIT pay 
item. The coaxial cable is to be plugged into the antenna and the wireless access point. 
 
The panel antenna shall be installed according to the requirements in the LONG RANGE DIRECTIONAL 
ANTENNA special provision included herein. The Contractor shall mount the panel antenna according 
to the plans. Mounting hardware shall be according to manufacturer’s recommendations using materials 
and installation procedures as described in the specifications. The antenna shall be banded to the mast 
arm or pole as indicated in the plans or as directed by the Engineer. Any unused cables, harnesses, 
mounting hardware, antennas, or peripheral equipment included in the Access Point Kit shall be 
delivered to the DCDOT Traffic Engineer by appointment. 
 
If additional antennas are required, the materials and installation are paid for as LONG RANGE 
DIRECTIONAL ANTENNA. 
 
Basis of payment. This work shall be paid for at the unit price each for WIRELESS ACCESS POINT, 
which shall include all necessary labor, materials, and connectors to complete the installation, install 
one antenna as indicated in the plans, and place the wireless access point kit components into proper 
operation. 
 
 
DETECTOR BASE STATION (DCDOT) 
 

This work shall consist of furnishing a NEMA Base Station Kit manufactured by Trafficware, Part Number 
50283-2100 and installing it according to manufacturer’s recommendations in the traffic signal controller 
cabinet as shown in the plans. The Trafficware NEMA Base Station Kit includes the Base Station, 2.4 
GHz antenna, power cord, RPTNC to RPSMA RF cable, and Valence Power Panel.  
 
The Detector Base Station wireless access point shall communicate with the wireless access point using 
the wireless mode unless indicated in the plans or directed by the Engineer. 
 
Prior to installing the detector base station kit components in the traffic signal controller cabinet, the 
Contractor shall confirm the proposed equipment location with the Engineer. 
 
The Contractor shall install the power panel and required cables in the cabinet in a suitable location in 
a workmanlike manner.  
 
Base Station Antenna Installation: Prior to installing the detector base station wireless antenna, the 
Contractor shall confirm the location and method of installation with the Engineer. Contractor shall drill 
cabinet housing as directed using the size drill bit recommended by the manufacturer. All burrs shall be 
removed and rough edges smoothed to prevent chafing of wires. Contractor shall install external Base 
Station Antenna securely to prevent tampering and shall seal the fixture with a weatherproof silicone 
caulk. 
 
Contractor shall furnish a minimum 3-foot Ethernet patch cable and connect the Detector Base Station 
to the existing ITS switch in the traffic signal cabinet or adjacent communication cabinet as directed by 
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the Engineer. The Contractor shall make all other cable connections required to place Detector Base 
Station and the counting system into proper operations. The Contractor shall reposition or reconfigure 
any existing equipment or cables within the cabinet as directed by the Engineer to allow installation of 
the Detector Base Station. Any unused cables and harnesses included in the NEMA Base Station Kit 
shall be coiled and stored in the cabinet for future use as directed by the Engineer. 
 
Basis of payment.  This work shall be paid for at the unit price each for DETECTOR BASE STATION, 
which includes furnishing and installing the NEMA Base Station Kit, drilling cabinet housing, installing 
and securing Base Station Antenna, caulking the fixture, repositioning existing equipment, installing 
power panel, furnishing and installing Ethernet cable, and making all necessary connections. 
 
 
LONG RANGE DIRECTIONAL ANTENNA (DCDOT) 
 

This work shall consist of furnishing a Panel Antenna Kit manufactured by Trafficware, Part Number 
50287-2000, and installing it according to manufacturer’s recommendations at the location shown in the 
plans. The Trafficware Panel Antenna Kit includes the Directional Panel Antenna, a 6 foot coaxial cable, 
a lightning suppression component, antenna mounting pipe, and a mounting bracket. 
 
Installation: The Contractor shall install the Directional Panel Antenna using the Clamp kit and pipe 
included in the Directional Antenna Kit, on the mast arm or pole. The antenna shall be oriented to point 
toward the Wireless Detection Units which it is assigned to communicate with. The Contractor shall 
install the coaxial cable and lightning suppression components to achieve proper operations of the 
counting system, including a drip loop in the cable. The coaxial cable is to be plugged into the antenna 
and the wireless access point. 
 
Mounting shall meet manufacturer’s recommendations using approved banding materials and 
installation procedures as defined in the specifications. All holes drilled into signal poles, mast arms, or 
posts shall require rubber grommets to prevent chafing of wires.  
 
Basis of payment.  This work shall be paid for at the unit price each for LONG RANGE DIRECTIONAL 
ANTENNA, which shall include all material, equipment, and labor necessary for mounting the directional 
panel antenna and placing it into proper operation. 
 
 
WIRELESS DETECTION UNIT (DCDOT) 
 

This work shall consist of furnishing one Wireless Sensor (Pod) and plastic Clamshell housing 
manufactured by Trafficware, Part Number 50285-2000. The Wireless Sensor and clamshell shall be 
installed according to manufacturer’s recommendations at the location shown in the plans. 
 
Installation: The Contractor shall drill the roadway pavement using a 4.5 inch outside diameter drill bit 
capable of drilling a hole 5.25 inches deep. The contractor shall provide a compatible percussion type 
drill for use during installation. The use of a pavement saw is not allowed. The Wireless Sensor should 
be installed in a hole drilled 5.25” deep in the pavement utilizing the clamshell plastic housing. Saw 
cutting of the pavement is not allowed. If the Contractor saw cuts the pavement, the Engineer shall 
specify a new location for the installation and the Contractor shall be responsible for patching the 
pavement according to the Standard Specifications. No additional compensation shall be made for the 
saw cut or the patching. 
 
If water is used in the drilling application, the hole must be completely dry prior to installation to avoid 
interaction with the epoxy sealant. If a pilot bit is used to start the drilling process, it must be removed 



60 

 DuPage County Central Signal System Expansion 1 
Section: 17-DCCSS-01-TL 

DuPage County 
Contract: 61F05 

 

prior to coring the full depth hole. Contractor shall chisel out the bottom of the hole to provide a flat 
surface for the detector in accordance with manufacturer’s recommended installation procedures. 
 
The Wireless Sensor shall be oriented in the direction of traffic according to the product labeling. The 
Contractor shall record the serial number and associated location of each installed Wireless Sensor and 
shall allow the Engineer to verify orientation of the sensor prior to applying the epoxy sealant. The 
installation shall be secured and sealed according to manufacturer’s recommendations. The epoxy shall 
be according to the pay item DETECTOR SEALANT PACKAGE.  
 
Basis of payment.  This work shall be paid for at the unit price each for WIRELESS DETECTION UNIT, 
which shall include all material, equipment, and labor for drilling the pavement, finishing the hole, 
furnishing and installing the Wireless Sensor and clamshell housing, and applying the epoxy. The epoxy 
sealant shall be paid for as DETECTOR SEALANT PACKAGE. No additional compensation will be 
made for a drill, drill bit, compressor, generator, supplemental drilling equipment, or repairing damaged 
drilling equipment. 
  
  
DETECTOR SEALANT PACKAGE (DCDOT) 
 

This work shall consist of furnishing one package of Fabick M-PP-450 epoxy from Trafficware, Part 
Number 9000-2000. The epoxy shall be installed according to manufacturer’s recommendations at the 
location shown in the plans after the Wireless Detection Unit orientation has been verified by the 
Engineer. 
 
Unused sealant packages shall be delivered to DuPage County Division of Transportation as directed 
by the Engineer. Unused and undamaged sealant packages delivered to DCDOT, up to a maximum of 
two (2) package per intersection, shall be paid for at the contract unit price according to this special 
provision. 
 
Installation: The Contractor shall utilize the dual applicator tool, which is included in INSTALLATION 
TOOLKIT, and apply the epoxy sealant according to the manufacturer’s recommendations. 
 
Basis of payment.  This work shall be paid for at the unit price each for DETECTOR SEALANT 
PACKAGE. The dual applicator tool shall be paid for as INSTALLATION TOOLKIT. 
 
 
INSTALLATION TOOLKIT (DCDOT) 
 

The Contractor shall purchase one (1) required Dual Applicator Tool from Trafficware, Part Number 
8020-0002, and three (3) 12-foot coaxial cables from Trafficware, Part Number 8005-0302. The 
Contractor shall be responsible for maintaining the components of the INSTALLATION TOOLKIT in 
good, working order, and shall clean the dual applicator tool after each installation according to 
Trafficware’s recommendations.  
 
The Contractor shall utilize the dual applicator tool to apply the epoxy sealant according to the 
manufacturer’s recommendations. 
 
Upon completion and acceptance of the work, the applicator tool and all unused coaxial cables shall 
become property of the DuPage County Division of Transportation and shall be delivered to the DCDOT 
Traffic Engineer by appointment. 
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Basis of payment.  This item shall be paid for at the unit price Lump Sum for INSTALLATION TOOLKIT, 
which includes the Dual Applicator Tool and 12-foot coaxial cables. The epoxy sealant will be paid for 
as DETECTOR SEALANT PACKAGE.  
 

 

ELECTRIC METER SOCKET 
 

This work shall consist of furnishing a ringless meter socket meeting the requirements of the power 
company. The meter socket shall be installed on the side of the existing traffic signal controller cabinet, 
opposite of the UPS side of the cabinet in accordance with the details provided in the plans at existing 
unmetered traffic signal locations, or as directed by the engineer. 
 
The meter socket shall meet the following requirements: 

• CECHA Approved 
• Single Position 
• Number of Jaws = 4 Terminal 
• Voltage rating of 600 Volts Alternating Current 
• Amperage rating of 200 Continuous Ampere 

 
Basis of payment.  This work shall be paid for at the contract unit price each for ELECTRIC METER 
SOCKET. 
 

 

FIREWALL (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a firewall at the location shown on the 
plans to isolate the City of Naperville and DuPage County Ethernet networks. 
 
Materials:  The firewall shall be a Cisco ASA5525-K9 model with SmartNet (Cisco P/N CON-SNT-
A25K9) extended service agreement coverage.   
 
General:  The Contractor shall furnish the firewall to the City of Naperville to be programmed by the 
City’s IT staff. After programming is complete, the Contractor shall install the switch in the City of 
Naperville’s municipal building as shown on the plans at a location specified by the City’s engineering 
and/or IT staff, or at another location in the field network as directed by the Traffic Engineer.  The 
firewall shall be installed in a workmanlike manner.  
 
If installed in a traffic signal or communications cabinet, the Contractor shall mount the firewall on the 
shelf inside the cabinet, or in another suitable location in the traffic signal cabinet with the approval of 
the Traffic Engineer.  Any existing equipment or cables conflicting with the installation of the Layer III 
switch shall be repositioned in a workmanlike manner. The firewall shall be plugged into the 15A power 
distribution unit inside the cabinet.  
 
Basis of Payment:  This item will be paid for at the Contract unit price per each for FIREWALL.  The 
unit price shall include all equipment, materials, SmartNet services, and labor required to furnish and 
install the firewall, including all necessary connectors, cables, fiber optic jumpers, hardware, software, 
and other peripheral equipment required to place the switch in operation to the satisfaction of the Traffic 
Engineer. 
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FIBER OPTIC TRANSCEIVER MODULE (DCDOT) 
 
Description:  This work shall consist of furnishing and installing a fiber optic transceiver module that 
plugs into an existing Cisco Layer III Gigabit Ethernet switch. 
 
Materials:  The module shall be a small form pluggable (SFP), extra-long distance, single mode 
transceiver, Cisco GLC-FE-1000FX-RGD.   
 
General:  The transceiver shall be installed in the existing Cisco Layer III switch at the County’s 130 
Building server room or other location(s) shown on the plans or as directed by the Engineer.  
 
Basis of Payment:  This item will be paid for at the contract unit price per each for LAYER III FIBER 
OPTIC TRANSCEIVER MODULE, SFP TYPE, LONG DISTANCE.  The unit price shall include all 
equipment, materials, and labor required to furnish and install the module, including all necessary 
connectors, cables, hardware, software, and other peripheral equipment required to place the module in 
operation to the satisfaction of the Traffic Engineer. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

zhoerbert
Text Box
DuPage County
 
City of Naperville

City of Wheaton

Illinois State Toll Highway Authority (ISTHA)

zhoerbert
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 

Effective Dates Horsepower Range Model Year 

June 1, 2010 1/ 600-749 2002
750 and up 2006 

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006 

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006 
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 

equipment assigned to the contract. 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 

The deficiency will be based on lack of diesel retrofit emissions control. 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  April 2, 2018 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform _______% of the work.  This percentage is set as the DBE participation 
goal for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 

In order to assure the timely award of the contract, the low bidder shall submit: 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524.  The subject line must include the bid Item Number and the Letting
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number.  It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal.  The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal.  For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request.  All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating.  The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE.  If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive. 
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award.  If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive.  The notification shall include a statement of reasons for the
determination.  If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery.  The determination shall become final if a request is not made and
delivered.  A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid.  The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so.  A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible.  At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number
(217) 785-4611.  Telefax number (217) 785-1524.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required.  However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon
request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change.  If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part.  Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent.  This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 

For purposes of this paragraph, good cause includes the following circumstances: 

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards.  Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor.  Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

80



When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

80029 

81



DISPOSAL FEES (BDE) 

Effective:  November 1, 2018 

Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements.  No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work.  Statements shall be accompanied and supported by invoices for all
materials used and transportation charges.  However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if
so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.

d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”.  If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands.  It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method
of delivery.”

80402 
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EQUIPMENT PARKING AND STORAGE (BDE) 

Effective:  November 1, 2017 

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388 
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LIGHTS ON BARRICADES (BDE) 

Effective:  January 1, 2018 

Revise Article 701.16 of the Standard Specifications to read: 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

Circumstance Lights Required 
Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding 
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

Batteries for the lights shall be replaced on a group basis at such times as may be specified 
by the Engineer.” 

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 

Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 

80392 
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PAYMENTS TO SUBCONTRACTORS (BDE) 

Effective:  November 2, 2017 

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 

80390 
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PORTLAND CEMENT CONCRETE (BDE) 

Effective:  November 1, 2017 

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

Class 
of 

Conc. 

Use Air 
Content 

% 

PP Pavement Patching 
Bridge Deck Patching (10) 
  PP-1 

4.0 - 8.0” 
  PP-2 
  PP-3 
  PP-4 
  PP-5 

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 

80389 
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PROGRESS PAYMENTS (BDE) 

Effective:  November 2, 2013 

Revise Article 109.07(a) of the Standard Specifications to read: 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 

The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

80328 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 

Add the following to Section 109 of the Standard Specifications. 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 

80397 
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE) 

Effective:  November 2, 2017 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

80391 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 

29 CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 

29 CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by 

contractors and subcontractors to laborers and mechanics. 
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