If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

Name
Address

City

Letting November 16, 2007

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 70001
CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR

Route FAI 74

Project ACBRI-074-6(149)200
District 5 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 70001
CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR

Project ACBRI-074-6(149)200
Route FAI 74

District 5 Construction Funds

This project consists of replacing two bridge structures (SNs 010-0097 & 092-0105) carrying lllinois
Route 49 over Interstate 74 and other road work including raising the profiles to provide better
clearance. This project is located near Ogden.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)



RETURN WITH BID

3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $2,000,000 to $3,000,000 $100,000
$5,000 to $3,000,000 to $5,000,000 $150,000
$10,000 to $5,000,000 to $7,500,000 $250,000
$50,000 to $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000... $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000.........cuue..e. $15,000,000 to $20,000,000 $600,000
$250,000 to $500,000................ $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000... $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the

return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1

SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
X0323583| SPEED INDICATOR SIGN CAL DA 732.000
X0932150| CURB & GUT OUTLET SPL EACH 28.000
X5051401| F&E STRUCT STL BR N1 L SUM 1.000
X5051402| F&E STRUCT STL BR N2 L SUM 1.000
X7015005| CHANGEABLE MESSAGE SN CAL DA 788.000
Z0002005| ATTENUATOR BASE SQ YD 204.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
Z0030150| IMPACT ATTEN NRD TL3 EACH 4.000
Z0030250| IMP ATTN TEMP NRD TL3 EACH 4.000
Z0030260| IMP ATTN TEMP FRN TL3 EACH 4.000
Z0037300| PAVT GROOVING SQ YD 454.000
Z0038700| PERMNT BENCH MARKS EACH 2.000
Z0076600| TRAINEES HOUR 1,000.000 0.800 800.000
20100110| TREE REMOV 6-15 UNIT 35.000
20200100 EARTH EXCAVATION CU YD 1,710.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

20400800 FURNISHED EXCAV CU YD 13,385.000

20600200 GRAN EMBANK SPEC CU YD 4,455.000

20700400 POROUS GRAN EMB SPEC CU YD 197.000

25000200| SEEDING CL 2 ACRE 6.000

25000400 NITROGEN FERT NUTR POUND 529.000

25000500 PHOSPHORUS FERT NUTR POUND 529.000

25000600| POTASSIUM FERT NUTR POUND 529.000

25100115 MULCH METHOD 2 ACRE 1.800

25100630 EROSION CONTR BLANKET SQ YD 20,526.000

28000250 TEMP EROS CONTR SEED POUND 587.000

28000300| TEMP DITCH CHECKS EACH 67.000

28000400 PERIMETER EROS BAR FOOT 5,490.000

28000500| INLET & PIPE PROTECT EACH 14.000

28100105/ STONE RIPRAP CL A3 SQ YD 20.000

31101200| SUB GRAN MATB 4 SQ YD 1,456.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

35101400 AGG BASE CSE B TON 9.000

35400500 PCC BASE CSE W 10 SQ YD 1,056.000

40200800/ AGG SURF CSE B TON 40.000

40600100| BIT MATLS PR CT GALLON 2,369.000

40600300/ AGG PR CT TON 5.000

40600895| CONSTRUC TEST STRIP EACH 2.000

40600982| HMA SURF REM BUTT JT SQ YD 10,640.000

40600990 TEMPORARY RAMP SQ YD 1,292.000

40603080| HMA BC IL-19.0 N50 TON 1,756.000

40603100| HMA BC IL-19.0L N30 TON 2,011.000

40603245| P HMA BC 1L19.0 N105 TON 1,183.000

40603305| HMA SC"C" N30 TON 814.000

40603310 HMA SC"C" N50 TON 551.000

40603335 HMA SC "D" N50 TON 653.000

40603575| P HMA SC "E" N105 TON 637.000
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conecT
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

40800010| BIT MATLS PR CT GALLON 4.000

40800030| AGG PR CT TON 1.000

40800050| INCIDENTAL HMA SURF TON 4.000

42001165| BR APPR PAVT SQ YD 503.000

42001300| PROTECTIVE COAT SQ YD 503.000

44000100 PAVEMENT REM SQ YD 498.000

44000400| GUTTER REM FOOT 1,041.000

44000500/ COMB CURB GUTTER REM FOOT 1,983.000

44000700/ APPROACH SLAB REM SQ YD 554.000

44002805| ISLAND REMOVAL SQFT 345.000

44004250| PAVED SHLD REMOVAL SQ YD 667.000

48101500 AGGREGATE SHLDS B 6 SQ YD 2,030.000

48203023| HMA SHOULDERS 6 1/2 SQ YD 4,285.000

48203100 HMA SHOULDERS TON 780.400

50100300 REM EXIST STRUCT N1 EACH 1.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

50100400| REM EXIST STRUCT N2 EACH 1.000

50104400 CONC HDWL REM EACH 4.000

50105220| PIPE CULVERT REMOV FOOT 445.000

50157300 PROTECTIVE SHIELD SQ YD 858.000

50200100| STRUCTURE EXCAVATION CU YD 270.000

50300225| CONC STRUCT CU YD 189.300

50300255| CONC SUP-STR CU YD 572.500

50300260 BR DECK GROOVING SQ YD 1,659.000

50300300 PROTECTIVE COAT SQ YD 2,114.000

50500505| STUD SHEAR CONNECTORS EACH 7,452.000

50800205| REINF BARS, EPOXY CTD POUND 168,340.000

50800515| BAR SPLICERS EACH 144.000

51100100 SLOPE WALL 4 SQ YD 832.000

51200958| FUR M S PILE 14X0.250 FOOT 3,685.000

51202305| DRIVING PILES FOOT 3,685.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

51203200 TEST PILE MET SHELLS EACH 2.000

51500100 NAME PLATES EACH 2.000

542A0223| PCULCLA1 18 FOOT 26.000

542D0220| PCULCLD1 15 FOOT 47.000

542D5470| P CUL CL D 1 EQRS 15 FOOT 30.000

54213453| END SECTIONS 18 EACH 3.000

54215547 MET END SEC 12 EACH 20.000

54215550/ MET END SEC 15 EACH 2.000

54215760 MET END SEC EQV RS 15 EACH 2.000

54248510 CONCRETE COLLAR CU YD 1.200

60100060 CONC HDWL FOR P DRAIN EACH 13.000

60100915| PIPE DRAINS 6 FOOT 698.000

60100945| PIPE DRAINS 12 FOOT 790.000

60107700 PIPE UNDERDRAINS 6 FOOT 425.000

60236200| INLETS TA T8G EACH 1.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

60255500 MAN ADJUST EACH 1.000

60605000 COMB CC&G TB6.24 FOOT 1,397.000

60622354| CONC MED TSM-6 DOW SQFT 350.000

60900515| CONC THRUST BLOCKS EACH 20.000

61000115| TY E INLET BOX 610001 EACH 20.000

63000005| SPBGRTY B FOOT 3,700.000

63100085| TRAF BAR TERM T6 EACH 8.000

63100167 TR BAR TRM T1 SPL TAN EACH 8.000

63200310 GUARDRAIL REMOV FOOT 5,045.000

63400105 GUARD POSTS EACH 16.000

64200105/ SHOULDER RUMBLE STRIP FOOT 4,870.000

66101150 HMA SHLD CURB FOOT 4,181.000

67000400 ENGR FIELD OFFICE A CAL MO 24.000

67100100 MOBILIZATION L SUM 1.000

70100420| TRAF CONT-PROT 701411 EACH 8.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100700] TRAF CONT-PROT 701406 L SUM 1.000

70101800| TRAF CONT & PROT SPL L SUM 1.000

70101900 TRAF CONT & PROT D1 L SUM 1.000

70102000] TRAF CONT & PROT D2 L SUM 1.000

70102550 TR CONT-PROT TEMP DET EACH 2.000

70300100| SHORT-TERM PAVT MKING FOOT 1,039.000

70300200| TEMP PAVT MARKING FOOT 19,209.000

70301000 WORK ZONE PAVT MK REM SQFT 6,749.000

70400100 TEMP CONC BARRIER FOOT 3,720.000

72400500] RELOC SIN PAN ASSY TA EACH 4.000

73700200/ REM CONC FDN-GR MT EACH 8.000

78000200 THPL PVT MK LINE 4 FOOT 19,210.000

78000600 THPL PVT MK LINE 12 FOOT 958.000
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SCHEDULE OF PRICES 10/10/2007
NUMBER -
State Job # - C-95-032-99
PPS NBR - 5-94510-0100 Project Number Route
County Name - CHAMPAIGN- VERMILION- ACBRI-0746/149/200 FAI 74
Code - 19-183-
District - 5-5-
Section Number -  (10-92-8)(HB-1,HB-4)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

78000650 THPL PVT MK LINE 24 FOOT 144.000

78005110 EPOXY PVT MK LINE 4 FOOT 2,236.000

78100100 RAISED REFL PAVT MKR EACH 64.000

78100105/ RAISED REF PVT MKR BR EACH 16.000

78200200| BIDIR PRIS BAR REFL EACH 16.000

78200410 GUARDRAIL MKR TYPE A EACH 34.000

78201000 TERMINAL MARKER - DA EACH 8.000

78300200| RAISED REF PVT MK REM EACH 64.000

81021330 CON P 2 PVC FOOT 100.000

81603035| UD 2#6 #6G XLPUSE 1 FOOT 1,732.000

81900200| TR & BKFIL F ELECT WK FOOT 1,590.000

83600300| LIGHT POLE FDN 30D FOOT 32.000

83800650 BKWY DEV COU SS SCRN EACH 24.000

84200800| POLE FOUNDATION RM EACH 6.000

84400105| RELOC EX LT UNIT EACH 6.000




CONTRACT NUMBER 70001

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Eelons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (i) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITCI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in

terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00

(60% of the Governor's salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure

Form A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the
Governor's salary as of 7/1/01) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of
7/1/01) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-14-
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Form B
Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-15-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence

related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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llinois Department
of Transportation

Contract No. 70001

CHAMPAIGN-VERMILION Counties

Section (10-92-8)(HB-4)BR

Project ACBRI-074-6(149)200

Route FAI 74

District 5 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOoB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Qther minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454
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RETURN WITH BID Contract No. 70001

CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR

Project ACBRI-074-6(149)200
Route FAI 74

District 5 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 70001
CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR
Project ACBRI-074-6(149)200
Route FAI 74
District 5 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-20-
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Division of Highways

. e Proposal Bid Bond
I(!llfn'?rlgnggg?trgt?oerll’lt (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 70001
CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR

Project ACBRI-074-6(149)200
Route FAI 74

District 5 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., November 16, 2007. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70001
CHAMPAIGN-VERMILION Counties
Section (10-92-8)(HB-4)BR

Project ACBRI-074-6(149)200
Route FAI 74

District 5 Construction Funds

This project consists of replacing two bridge structures (SNs 010-0097 & 092-0105) carrying lllinois
Route 49 over Interstate 74 and other road work including raising the profiles to provide better
clearance. This project is located near Ogden.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Milton R. Sees, Secretary
BD 351 (Rev. 01/2003)



FAI 74 (1-74)

Project ACBRI-074-6 (149) 200
Section (10-92-8)(HB-1,HB-4)BR
Champaign & Vermilion Counties

Contract 70001
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2007
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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Project ACBRI-074-6 (149) 200
Section (10-92-8)(HB-1,HB-4)BR
Champaign & Vermilion Counties

Contract 70001
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. L-1-07) ccitteiieeiiiieiitee ittt sttt ettt ettt ekt aae et esbe e e st bt e ssn e e nbn e e nneenaneeaanee 1
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ... 3
3 X EEO (Eff. 7-21-78) (REV. L11-18-80) ...ecteteiueeeitrieiureesirienieeesieeesiseestseesiseestseessseestseessneesiseesaneessneessnesnnesanseeans 4
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) .......ccceiriiiieiiiiieiririe e
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)
6 RESEIVEA ...ttt bt bRt bR n et ne e
7 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03) ........cccocvvvvreeeiiiiinnnn, 25
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98)......cciuiiiiiiieiiiiiiiiiee ettt 26
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (ReV. 1-1-07)..cccceeiiiiiiiiiieaiiiiiiieeee e, 27
10 X Construction Layout Stakes (Eff. 5-1-93) (REV. 1-1-07) ....cccuueiiiiiaeiiiiiiiee e e e e e e eeneeeeee e, 30
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) ....ccccvveeiiiieeiniiieenireee e, 33
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07).....ccciiiiiiiiiiiieiiiie e 35
13 Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (ReV. 1-1-07) ..cccvvveveeeiiiiiiiieeee e,
14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07) ......ccccceveeeeenns
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) .....cooiiiiiiiiiieiiiiiiiieeee e,
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)
17 Polymer Concrete (Eff. 8-1-95) (ReV. 3-1-05) .....ccoiiiiiiiiiiiaei e
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ...ueeiiiiaieiiiiieiiee ettt e e e e et e e e e e e s aateeeeeaaaesaasnaneeeeaeaaaasnneeeeaaes,
19 Pipe Underdrains (Eff. 9-9-87) (REV. 1-1-07) ....ccoiuiieiiiiiieiiiit ettt e e e e
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) .............
21 Bicycle Racks (Eff. 4-1-94) (ReV. 1-1-07) ...uuvvvieeiiiiiiiiiiee et e e
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) ...........
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)...........

24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07).........ccccuvveeee.
25 X Night Time Inspection of Roadway Lighting (Eff. 5-1-96)

26 English Substitution of Metric Bolts (Eff. 7-1-96)..........ccccceeiiiiiiiieeeie e,

27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)...

28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) .....coooviiviiiiiieeiiieeeeeee e,
29 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04)

30 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04)

31 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (ReV. 1-1-07) ....coeevviiiiriiienernniinnnn,
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of construction of FAI 74, Project ACBRI-074-6 (149) 200, Section (10-92-
8)(HB-1, HB-4)BR, within Champaign & Vermilion Counties, and in case of conflict with any
part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall
govern.

DESCRIPTION OF WORK

The proposed improvement consists of the replacements of two existing bridge structures (SN
010-0097 and SN 092-0105) carrying IL 49 over I-74 and the related roadway work in
Champaign & Vermilion Counties. Both IL Route 49 North and South profiles are proposed to be
raised to provide better clearance. Openings underneath both bridges on I-74 will be widened
for future lane improvements. Work items include bridge replacement, ramp intersection
reconstruction, culvert extension, guardrail installation, pipe drains, underdrains, lighting,
entrance improvements, erosion control and pavement and shoulder resurfacing. The
improvements also include the erection of impact attenuators and resurfacing on 1-74
underpassing IL Route 49. The Contractor shall take appropriate precautions to protect and
preserve the surrounding environment.

INTENT OF PROJECT

The intent of this project is to replace the two existing bridge structures (SN 010-0097 and SN
092-0105) carrying IL 49 over 1-74 in Champaign & Vermilion Counties. This work shall be done
in a manner that minimizes the inconvenience of the motoring public and minimizes the impacts
on the environment.

TRAFFIC CONTROL PLAN
Eff. 09-11-1990 Rev. 09-01-2006

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.
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Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the

following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards:

701101 701201 701301 701306 701311 701400
701406 701411 701426 702001

Special Provisions:
Traffic Control And Protection For Temporary Detour
Traffic Control And Protection (Detour 1) and Traffic Control and
Protection (Detour 2)
Traffic Control And Protection (Special)

Plan Details:
Traffic Control and Protection (Detour 1)
Traffic Control and Protection (Detour 2)
Traffic Control and Protection (Special)
Traffic Control and Protection Devices (Road & Sideroad/Street Closure)
Traffic Control for Ramps
Traffic Control and Protection for Temporary Detour

Traffic: It is the intention of the Department that during Construction of proposed Structure
Number 092-0203, lll. Route 49 North will be closed to through traffic. Ramps at the
interchange are to remain open at all times. During construction of proposed Structure Number
010-0277, Route 49 South/County Highway 22 will be closed to through traffic. Ramps at the
interchange are to remain open at all times. Construction at proposed structure 092-0203,
except for interstate resurfacing, shall be complete before work can begin at proposed structure
010-0277. Prior to the closures at these locations, the Contractor shall notify local townships,
schools, and emergency agencies per the requirements of the various detour special provisions
herein.

FAI Route 74 shall have at least one lane of traffic open in both directions at all times, except
during night-time closure periods, during structural beam demolition and erection. All ramps
shall remain open at all times. The resurfacing of FAI Route 74 shall be performed after the
bridge construction is completed.

It is the intention of the Department that the road closure for F.A.l. Route 74 shall occur between
10 P.M. and 6 A.M. for a maximum of 8 nights per structure (4 nights for beam removal and 4
nights for beam erection). See plan details and special provision “Traffic Control and Protection
for Temporary Detour” for the details of the road closure requirements.

Access to all private and field entrances shall be maintained throughout the project. The work
and material required to maintain temporary access will be measured and paid for at the
contract unit price for AGGREGATE SURFACE COURSE, TYPE B.
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The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations:

Traffic Control and Protection, Standard 701101: This standard shall be utilized for slope wall
construction, landscaping and any other off-road construction operations that are less than 15
feet from the edge of pavement, when all operations are not behind temporary concrete barrier.
Traffic Control and Protection, Standard 701101 will not be measured for payment, in
accordance with Article 701.07(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701201: This standard shall be utilized any time
vehicle, equipment, workers, or their activities require a partial lane closure at the intersection of
exit or entrance ramps and FAP 836 or FAP 840. Ramps are to remain open at all times.
Traffic Control and Protection, Standard 701201 will be measured for payment on a lump sum
basis and paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION,
STANDARD 701201.

Traffic Control and Protection, Standard 701301: This standard shall be utilized for minor
cleanup operations, and other short term operations of less than 60 minutes occurring between
the centerline and a line 2 feet outside the edge of pavement, when working outside of the road
closure area. Traffic Control and Protection, Standard 701301 will not be measured for
payment, in accordance with Article 701.07(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701306: This standard shall be utilized for pavement
priming, resurfacing, incidental bituminous resurfacing, placing aggregate shoulders and any
other slow moving operations, when working outside of the road closure area. Special attention
is called to Article 701.04(b) where reference is made to the protection of unattended obstacles
or excavations in the work area. Traffic Control and Protection, Standard 701306 will be
measured for payment on a lump sum basis and paid for at the contract lump sum price for
TRAFFIC CONTROL AND PROTECTION, STANDARD 701306.

Traffic Control and Protection, Standard 701311: This standard shall be utilized for pavement
marking operations, debris cleanup, and any other continuous operations where the average
speed is greater than 3 mph and the operation is occurring outside of the road closure area. A
flagger will be required when workers are on the pavement. Traffic Control and Protection,
Standard 701311 will not be measured for payment, in accordance with Article 701.07(a) of the
Standard Specifications.

Traffic Control and Protection, Standard 701400: This standard shall be utilized any time a
lane is closed on FAI-74. Standard 701400 will not be measured for payment, in accordance
with Article 701.19(a) of the Standard Specifications.

Traffic Control and Protection Standard 701406: This standard shall be utilized for all daytime
interstate lane restrictions. Lane closures shall be required, but not limited to:

e During placement of protective shield.

¢ During placement of temporary concrete barrier for Traffic Control and Protection (Special).
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Directional Barricades shall be required in all lane closure tapers on 1-74. Lane closures shall

be opened to traffic every evening. This work will be measured and paid for at the contract

LUMP SUM price for TRAFFIC CONTROL AND PROTECTION, STANDARD 701406, and no
additional compensation will be allowed.

Traffic Control and Protection, Standard 701411: This standard shall be used anytime any
vehicle, equipment, workers, or their activities require a mainline lane closure, regardless
whether for driving lane or passing lane, in the close proximity of an exit or entrance ramp. The
yield signs required by Standard 701411 shall be placed as directed by the Engineer. Each
ramp will be measured as a separate location and will be considered as a separate location for
payment. Each ramp, regardless of the number of setups, shall be measured for payment as
one each. Additional drums or cones will be required 200 ft. prior to the ramp opening on the
mainline. The devices shall be placed at 50 ft. centers to help delineate the location of the ramp
opening better. Traffic Control and Protection, Standard 701411 will be paid for at the contract
unit price each for TRAFFIC CONTROL AND PROTECTION, STANDARD 701411.

Traffic Control and Protection, Standard 701426: This standard shall be used for pavement
marking operations and raised reflective pavement marker operations. The flagger will not be
required unless there are workers on the pavement. Traffic Control and Protection, Standard
701426 will not be measured for payment, in accordance with Article 701.19(a) of the Standard
Specifications.

TRAFFIC CONTROL — GENERAL

Speed Indicator Signs: Speed indicator measurement and display units shall be installed on
construction speed limit assemblies in lieu of the standard signs. These units will be deployed
as directed by the Engineer as part of the advance signing for the first lane closure in each
direction. Construction speed limit signs will still be required, at the locations shown on the
Standards.

The speed measurement shall be by radar and provide a detection distance of one quarter (1/4)
to one half (1/2) mile.

The speed indicator display shall face approaching traffic and shall have a sign legend of “Your
Speed is” above the speed display, and “MPH” below the speed display. The digital display
between the fixed messages shall show two digits (00 to 99). The minimum height of the
numerals shall be eight (8) inches, and the nominal legibility distance shall be at least 750 ft.
Whenever the signs are in use, they shall be considered as traffic control device(s). When they
are not required for this use, they shall be considered as equipment.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.

The Contractor is required to provide all preventive maintenance effort that is necessary to
achieve uninterrupted service. If service is interrupted for any cause and not restored within 24
hours, the engineer shall cause such work to be performed as may be necessary to provide this
service. The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.
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The furnishing, placing, and maintaining of speed measuring and indicating signs will be

measured per calendar day of service provided. A partial day shall be counted as one calendar

day. This work will be paid for at the contract unit price per calendar day for SPEED
INDICATOR SIGN.

CHANGEABLE MESSAGE SIGN
Eff. 03-23-2004 Rev. 09-01-2006

Description.. This work shall consist of furnishing, placing, and maintaining changeable
message sign(s) at the location(s) shown on the plans or as directed by the Engineer.

In addition to the changeable message sign(s) (CMS) shown in the plans and on the Standards,

the following CMS’s will also be placed in a location as directed by the Engineer:

e 1 (one) CMS on I-74 in each direction for 14 days prior to the start of construction for each
structure, and

e 1 (one) CMS on I-74 in each direction several miles in advance of the construction zone for
the duration of the project.

The sign(s) shall be trailer mounted. The message panel shall be at least 7 ft (2.1 m) above the
pavement, present a level appearance, and be capable of displaying up to eight characters in
each of three lines at a time. Character height shall be 18 inches (450 mm).

The message panel shall be of either a bulb matrix or disc matrix design controlled by an
onboard computer capable of storing a minimum of 99 programmed messages for instant recall.
The computer shall be capable of being programmed to accept messages created by the
operator via an alpha-numeric keyboard and able to flash any six messages in sequence. The
message panel shall also be capable of being controlled by a computer from a remote location
via a cellular linkage. The Contractor shall supply the modem, the cellular phone, and the
necessary software to run the sign from a remote computer at a location designated by the
Engineer. The Contractor shall promptly program and/or reprogram the computer to provide the
messages as directed by the Engineer.

The message panel shall be visible from ¥ mile (400 m) under both day and night conditions.
The letters shall be legible from 750 ft (250 m).

The sign shall include automatic dimming for nighttime operation and a power supply capable of
providing 24 hours of uninterrupted service.

The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to
achieve uninterrupted service. If service is interrupted for any cause and not restored within 24
hours, the Engineer will cause such work to be performed as may be necessary to provide this
service. The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.

When the sign(s) are displaying messages, they shall be considered a traffic control device. At
all times when no message is displayed, they shall be considered equipment.
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Basis of Payment. When portable changeable message signs are shown on the Standard, this

work will not be paid for separately, but shall be considered as included in the cost of the

Standard. Changeable message signs required for Traffic Control and Protection for Temporary

Detour will not be paid for separately, but shall be considered to be included in the cost of the
temporary detour.

For all other portable changeable message signs, this work will be paid for at the contract unit
price per CALENDAR DAY for CHANGEABLE MESSAGE SIGN. Any portion of one calendar
day during which the sign is operated as directed by the Engineer shall be paid as one full
calendar day.

RESTRICTIONS ON INTERSTATE LANE CLOSURES

Lane closures on FAI Route 74 will not be permitted between November 15th of one year and
April 1* the following year or on holiday weekends as specified by the Engineer.

DETOUR SIGNING

The Bureau of Operations will provide route marker shields (i.e. US — 136) for Contractor
placement at the locations shown within the contract plans. All other signing shall be furnished,
erected, maintained, and removed by the Contractor unless otherwise noted in the plans.

The District will require the Contractor to provide a minimum notification of ten (10) working
days prior to the actual Road Closure to ensure availability and/or fabrication time for the
required signs as well as to ensure that specific routed over-width permitted loads are not sent
to the restriction site. The Contractor is advised that road closure will not be permitted without
the ten (10) day notice. Failure to provide notice will delay the road closure. This delay directly
impacts the Contractor's approved work schedule and will not be considered as justification for
a time extension request.

The Contractor is responsible for picking up the route marker shields at the District Office and
returning the route marker shields to the District Office. The Engineer will inspect and
determine if damage occurred to the returned route marker shields while they were in the
Contractor’s possession. Damage to the signs will result in a deduction of the route marker
shield replacement cost to the contract. The deduction will be based upon the replacement
costs to supply the route marker shields by the Department’s Sign Shop Section, as well as any
specific detailing costs established by the Bureau of Operations.

TRAFFIC CONTROL AND PROTECTION (DETOUR 1) AND TRAFFIC CONTROL AND
PROTECTION (DETOUR 2)

This work consists of furnishing, installing, maintaining, and removing all traffic control devices
and detour signs in accordance with the TRAFFIC CONTROL & PROTECTION DEVICES
(ROAD & SIDEROAD/STREET CLOSURES) and the DETOUR SIGNING details as shown in
the plans.
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TRAFFIC CONTROL AND PROTECTION (DETOUR 1) is required for the detour route and the

road closure of Route 49 (S)/CH 22. It is the intent of the department that this route be closed
to traffic during the replacement of the existing structure no. 010-0097

TRAFFIC CONTROL AND PROTECTION (DETOUR 2) is required for the detour route and the
road closure of Route 49 (N). It is the intent of the department that this route be closed to traffic
during the replacement of the existing structure no. 092-0105

This work shall be paid for at the contract unit lump sum price for TRAFFIC CONTROL AND
PROTECTION (DETOUR 1) and TRAFFIC CONTROL AND PROTECTION (DETOUR 2). This
price shall include all labor, materials, and equipment required to furnish, install, maintain, and
remove all traffic control devices associated with the road closure as detailed in the plans. This
price shall also include all labor, materials, and equipment required to pick up, erect, maintain,
remove, and deliver the detour signs as detailed in the plans.

TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR

This work consists of furnishing, installing, maintaining, and removing all traffic control devices
and detour signs in accordance with the TRAFFIC CONTROL AND PROTECTION FOR
TEMPORARY DETOUR and the DETOUR SIGNING details as shown in the plans.

TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR is required for the
temporary closure of FAI-74 between exit and entrance ramps for structural beam demolition
and erection at existing structure no. 010-0097/proposed structure no. 010-0277 and at existing
structure no. 092-0105/proposed structure no. 092-0277. The closure of FAlI 74 at each
structure shall be limited to eight (8) eight (8) hour periods (4 for demalition and 4 for beam
erection) between the hours of 10:00 PM and 6:00 AM on Tuesday, Wednesday, or Thursday of
a given week, excluding holidays.

To facilitate traffic flow using the temporary detour, existing median islands at ramp terminals
shall be removed and replaced with PORTLAND CEMENT CONCRETE BASE COURSE 10",
as shown in the plans, prior to the use of TRAFFIC CONTROL AND PROTECTION FOR
TEMPORARY DETOUR.

This work shall be paid for at the contract unit price each for TRAFFIC CONTROL AND
PROTECTION FOR TEMPORARY DETOUR. Each of the two locations will be measured as a
separate location and will be considered as a separate location for payment. Each location,
regardless of the number of setups shall be considered one each. This price shall include all
labor, materials, and equipment required to furnish, install, maintain, and remove all traffic
control devices and lighting associated with the road closure and as detailed in the plans. This
price shall also include all labor, materials, and equipment required to furnish or pick up, erect,
maintain, remove, and deliver the detour signs as detailed in the plans. Changeable Message
Signs required for Traffic Control and Protection For Temporary Detour shall be not be paid for
separately, but shall be considered to be included in the unit price for TRAFFIC CONTROL AND
PROTECTION FOR TEMPORARY DETOUR.
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LIQUIDATED DAMAGES FOR NIGHTTIME CLOSURES

Should the contractor fail to complete the work within the specified time limit for FAl Route 74
road closure, the contractor shall be liable to the Department in the amount of $1500 per hour
for each hour beyond the allotted six (8) hours per closure, not as a penalty, but as liquidated
damages. Any portion of an hour will be considered as a complete hour when calculating the
amount of liquidated damages. Such damages may be deducted by the Department from any
monies due the contractor.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work because the Department’s actual loss, in the event of delay, cannot be
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable
litigation. This mode is an equitable rule for measurement of the Department’s actual loss and
fairly takes into account the loss of use of the roadway if the work is delayed in completion. The
Department shall not be required to provide any actual loss to recover these liquidated damages
provided herein. Furthermore, no provision of this clause shall be construed as a penalty, as
such is not the intention of the parties.

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

This work shall consist of furnishing, maintaining and removing all traffic control devices in
accordance with the Traffic Control and Protection (Special) detail in the plans. This shoulder
closure is needed to protect the workers and equipment during removal and reconstruction of
the bridge piers and slope walls.

The following sequence shall be followed for installation and removal of the traffic control
devices and the concrete barrier.

For installation and removal of barriers, a flagger ahead sign and a flagger shall be used as
shown on Standard 701406 until the barrier wall is set or relocated and all workers and
equipment are located behind the barrier wall. For removal operations, the flagger shall be
used until all barriers; traffic control devices, workers and equipment are off the pavement.

INSTALLATION OF CONCRETE BARRIER:
Step 1. All warning signs shall be erected beginning with the farthest sign from the work area.
Arrowboards shall be placed and actuated prior to placement of plastic drums forming the taper.

Step 2. The initial lane closure shall be implemented by installing a taper of drums beginning at
the edge of pavement and progressing toward centerline until the entire lane is closed.

Step 3. The concrete barrier shall be erected (see Standard 705001) beginning with the last
concrete barrier to be placed completely on the shoulder and proceed toward the tangent
location at a ratio of 12:1 until the tangent location is reached. The tangent portion shall be
placed as shown in the plan detail. All vertical panels shall be in place before the end of the
work day
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REMOVAL OF CONCRETE BARRIER:
Step 1. The tangent portion shall be removed beginning at the end farthest from the taper.

Step 2. This step should not begin until it appears that all the concrete barrier can be removed
without interruption from the work site. The barriers shall be removed beginning at the
downstream end of the tangent portion and continuing upstream to the taper. The taper portion
shall be removed last, beginning at the end farthest from the shoulder. Removal of all other
traffic control devices should be removed in the normal sequence.

This work will be paid for at the contract unit price Lump Sum for TRAFFIC CONTROL AND
PROTECTION (SPECIAL), which price shall include all labor, signs and material necessary to
comply with this special provision. Impact Attenuators will be paid for in accordance with the
special provision “Impact Attenuators, Temporary” (BDE). Temporary concrete barrier will be
paid for per the Standard Specifications.

COOPERATION BETWEEN CONTRACTORS

There is a possibility that other contractor operations may be ongoing within the proposed
project limit at the same time as the work included in this contract is being performed. The
contractor for this section shall cooperate with any other contractors performing work adjacent
to this project in accordance with Article 105.08 of Standard Specifications. Any inconveniences
or delays caused the contractor in complying with this requirement shall be considered
incidental to the contract and no additional compensation will be allowed.

CONTRACTOR ACCESS
Eff. 09-11-1990 Rev. 09-01-2006

At road closure locations, where Type Il barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, when
approved by the Engineer, in the manner shown on Highway Standard 702001 for Road Closed
to Through Traffic. ' Road Closed ' signs (RII-2), supplemented by ' Except Authorized Vehicles
' signs (R3-1101), shall be mounted on both the near-right and the far-left barricade(s). At the end
of each work day the barricades shall be returned to their in-line positions. This work will be
considered included in the cost of the contract and no extra compensation will be allowed.

TRAFFIC CONTROL & PROTECTION DEVICES (ROAD & SIDEROAD/STREET CLOSURES)
Eff. 09-11-1990 Rev. 08-06-2007

It is the intent of the Department that FAP 840 (IL 49N)and FAP 837 (IL 49 S/CH 22) be closed
to traffic during the construction of this section. During the period of road closure, the
Contractor shall provide traffic control devices in accordance with the CADD detail for TRAFFIC
CONTROL AND PROTECTION DEVICES (ROAD & SIDEROAD/STREET CLOSURES).
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The work and material specified in TRAFFIC CONTROL & PROTECTION DEVICES (ROAD &

SIDEROAD/STREET CLOSURES) shall not be paid for separately, but shall be included in the
price of the various traffic control items.

INTERIM COMPLETION DATE

Prior to September 16, 2008, all work at FAP 840 (IL Route 49 North) for proposed structure
092-0203, including resurfacing of FAP 840, permanent seeding, guardrail installation, and
pavement marking, shall be completed. Resurfacing of FAI route 74 under the proposed
structure shall be performed concurrent with resurfacing under proposed structure 010-0277 in
20009.

If the above items are not complete in their entirety and all lanes open to traffic prior to
September 16, 2008, the Contractor shall be liable and shall pay to the Department the amount
per calendar day shown in the table in Article 108.09, and based on the full awarded value of
the contract, not as penalty but as liquidated damages, for each day of overrun in the contract
time or such extended time as may have been allowed.

COMPLETION DATE PLUS WORKING DAYS

All major items of work shall be completed on or before September 30, 2009. After this date the
Contractor shall be allowed ten (10) working days to complete minor work items. The
Contractor is advised that multiple crews will be needed to complete the work by this deadline.
All pavement profile changes, resurfacing, structure replacement, shoulder work, and guardrail
installation shall be complete by September 30, 2009, and all travel lanes shall be open to traffic
by that date. Final pavement markings, seeding, minor grading, clean-up and other minor work
items as determined by the Engineer may be completed with the ten (10) working days after
September 30, 2009.

If the above items are not complete in their entirety by September 30, 2009, and all minor work
items completed within the ten (10) additional working days after September 30, 2009, the
Contractor shall be liable and shall pay to the Department the amount per calendar day shown
in the table in Article 108.09, and based on the full awarded value of the contract, not as penalty
but as liquidated damages, for each day of overrun in the contract time or such extended time
as may have been allowed.

OPENING LANES FOR HOME FOOTBALL PERIODS
Eff. 02-15-2001 Rev. 09-01-2006

No broken pavement, open holes, trenches, barricades, cones, or drums will remain on or
adjacent to the traveled way and all lanes shall be opened to traffic during any Home Football
Period, except where major bridge construction and/or other roadway reconstruction (excluding
patching and resurfacing) requiring overnight lane closures would make it impractical.

10
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Home Football Period: The Home Football Period shall apply for University of lllinois football
games to be played at Memorial Stadium at the University of lllinois at Urbana-Champaign

Day of Football Game Length of Home Football Period

Tuesday, Wednesday, or Thursday 3PM on the day before the game
until 6:00 AM on the day after the
game.

Friday 3PM on Thursday until 12:01 AM
Monday

Saturday 3PM on Friday until 12:01 AM
Monday

Sunday 3PM on Friday until 6:00 AM
Monday

Monday 12:01 AM on Saturday until 6:00
AM Tuesday

Should the Home Football Period for two different games overlap, then both shall apply and
shall be considered as one continuous period.

These requirements shall apply in addition to any other requirements in the Standard
Specifications.
APPROACH SLAB REMOVAL

This work shall consist of the removal and satisfactory disposal of the existing approach
pavements as shown in the plans.

This work shall be performed in accordance with the applicable portions of Section 440 of the
Standard Specifications and shall include the removal of the complete approach slab, including
all reinforcing and any pavement connectors.

This work will be paid for at the contract unit price per square yard for APPROACH SLAB
REMOVAL and no additional compensation shall be allowed.

ISLAND REMOVAL

This work shall consist of the removal and satisfactory disposal of all existing concrete median,
including adjacent curb and gutter at the locations shown in the plans or determined by the
Engineer. The work shall be done in accordance with Article 440.02 of the Standard

Specifications.

This work will be paid for at the contract unit price per square foot for ISLAND REMOVAL and
no additional compensation will be allowed.

11
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PIPE UNDERDRAINS

Pipe underdrains at the following locations are to be stubbed into the Type E Shoulder Inlets per
Standard 610001. All costs associated in complying with this are to be included in the various
drainage pay items. No additional compensation will be allowed.

IL 49 (S) IL 49 (N)
Sta. 43+00 Sta. 46+50
Sta. 56+96 Sta. 53+50

GRANULAR EMBANKMENT, SPECIAL

Description. This work shall consist of the construction of granular embankment by placing
and compacting gravel or crushed stone on an existing pavement, surface course, the adjacent
shoulders or earth embankment.

Materials. Materials shall meet the requirements of the following Article of
Section 1000 - Materials:

Item Article/Section
(a) Granular Embankment, Special (Note 1) (Note 2).................. 1004.04

Note 1. The aggregate shall have a bearing ratio of not less than 80. For crushed gravel,
crushed stone, and crushed slag, the bearing ratio requirement shall not apply. The
bearing ratio will be determined according to the Standard Methods adopted by the
Department.

Note 2. The aggregate shall have a moisture content of not more than 55% of optimum
as determined by AASHTO T99 (Method A or Method C.) After review of compaction
results and/or the aggregate stability under traffic, the Engineer may increase or
decrease the moisture content to ensure a stable surface.

Equipment. Equipment shall meet the requirements of the following Articles of Section 1100 -
Equipment:

Item Article/Section
(@) Tamping ROIEr ......cooiiiii 1101.01
(b) Pneumatic-tired ROIIEr ........ccoeiiiiiieeece e 1101.01
(c) Three-wheel Roller (NOte 1) ....ccovvvvveeiiieeiieeeeeeeeeeeeeeeeeeeeeeeee e 1101.01
(d) Tandem Roller (NOte 1) .....ccuuviiiiiieeeeeiiiiieee e 1101.01

(e) Vibratory Machine (Note 2)

() Wheel Saw (Note 3)

(9) Spreading and Finishing Machine (Note 3)..........cocovviievivennnn. 1102.03
(n) Spreaders (NOtE 3).....iuiie et e e e e e e 1102.04

Note 1. The three-wheel or tandem roller shall weigh from 6 to 10 tons (5.5 to 9 metric

tons) and shall weigh not less than 200 Ibs. per inch (35 N/mm) nor more than 325 Ibs.
per inch (57 N/mm) of width of the roller.

12
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Note 2. The vibratory machine shall meet the approval of the Engineer.

Note 3. The spreader may be used on all lifts except the top lift. The Spreading and
Finishing Machine shall be used on the top lift. For the final lift, the Spreading and
Finishing Machine shall be equipped as required for bituminous binder and surface
course.

CONSTRUCTION REQUIREMENTS

Placing and Compacting Aggregate. The Contractor shall submit to the Engineer a sample of
the aggregate to be used for granular embankment at least 15 days prior to starting
construction. The sample so submitted will be tested by the Department for acceptance.

The aggregate shall be uniform in gradation and moisture content. Before the aggregate is
deposited on the subgrade, it shall contain the amount of moisture specified herein or as
adjusted by the Engineer. The water and aggregate shall be mixed at a central mixing plant
with water added, if required. The plant shall be equipped with a mechanical mixing device, and
aggregate and water measuring devices, meeting the approval of the Engineer. Wetting the
aggregate in cars, bins, stockpiles or trucks will not be permitted.

The granular embankment shall be constructed in layers not more than 4 inches (200
mm) thick when compacted, except that if tests indicate that the desired results are being
obtained, the compacted thickness of any layer may be increased to a maximum of 8 inches
(200 mm.) Construction shall be alternated on each lane width so that at no time will there be a
difference of more than 4 inches (100 mm) in elevation. The aggregate shall be deposited full-
lane width, directly on the pavement, surface course, earth embankment, shoulder, or preceding
layer with a spreader, or spreading and finishing machine, as required herein. When placed, it
shall be free from segregation and shall require minimum blading or manipulation. Immediately
after the material has been placed, it shall be compacted. The manner of compaction shall be
approved by the Engineer.

The aggregate shall be compacted to not less than 95% of standard laboratory density as
determined by AASHTO T99 (Method A or Method C.) A coarse patrticle correction according to
AASHTO T224 shall be used with Method A and may be used with Method C.

The density of the compacted granular embankment shall be determined by the Engineer at
regular intervals according to AASHTO T191 or AASHTO T238 and T239, or by other methods
approved by the Engineer.

All lifts shall be stable before placing subsequent lifts. The Engineer shall evaluate the lifts for
stability based on movement or rutting of the material. No subsequent lifts shall be placed
without approval of the Engineer. Lifts that exhibit rutting, or are otherwise unstable shall be
corrected by the Contractor and approved by the Engineer prior to placement of any additional
material.

Surface Treatment. After the top layer has been completed, it shall be maintained by the

Contractor until each Granular Embankment, Special location is completed and accepted. In no
case shall the maintenance period be less than 3 days or more than 10 days before the

13
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bituminous resurfacing is placed on the granular embankment. The cost of such maintenance

will not be paid for directly, but shall be considered as included in the unit price bid for Granular
Embankment, Special and no additional compensation will be allowed.

Method of Measurement. Granular Embankment, Special will be measured for payment in
tons (metric tons), or cubic yards (cubic meters) according to Article 311.08. The unit of
measurement will be shown in the plans.

Basis of Payment. Granular Embankment, Special will be paid for at the contract unit price per

ton (metric ton) for GRANULAR EMBANKMENT, SPECIAL, or at the contract unit price per
cubic yard (cubic meter) for GRANULAR EMBANKMENT, SPECIAL.

GUARD POSTS
Eff. 03-05-1997 Rev. 09-01-2006

This work shall consist of furnishing and setting guard posts according to Section 634 of the
Standard Specifications except as follows:

e The cross section of the posts shall be nominal 4 inches by 4 inches (100 mm by 100 mm.)

e The tops of the posts shall not be rounded, but shall be sloped at 30 degrees to the
horizontal.

e The length of the posts shall be 5 feet (1.5 m).
e The embedment of the posts shall be 33 inches (0.84 m.)

e For closure of median ditch checks, the nominal spacing of the posts shall be 5 feet (1.5 m.)
IL 19.0 BINDER DENSITY REQUIREMENT WHEN PLACING < 2.25”

Eff. 05-15-2006 Rev. 09-01-2006

For all IL 19.0 Binder mix placed the required density control limits will be 92.0 — 96.0%.
PAVEMENT MARKING

Eff. 09-11-1990 Rev. 09-01-2006

It is the intention of the Department, in areas of road closure, that the Contractor place lane
markings as shown on the plans on the completed pavement prior to opening the road to traffic

in accordance with the applicable portions of the Manual on Uniform Traffic Control Devices for
Streets and Highways.

14
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PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT
Eff. 10-01-1998 Rev. 09-01-2006

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per
hour), a pneumatic-tired roller will be required as the intermediate roller. This roller shall meet
the requirements of Table 1 of Article 406.07 of the Standard Specifications. This provision
shall hold over any other requirements included elsewhere in the contract.

This work will not be measured for payment or paid for separately, but shall be considered as
included in the price per ton (metric ton) or square yard (square meter) of the various items of
HOT-MIX ASPHALT, of the mixture and N design (if applicable) specified.

STRINGLINE
Eff. 11-27-1991 Rev. 09-01-2006

Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section
is intended as the first step toward establishing the proposed profile grade. In these locations
which are shown in the plans, the cold milling and leveling binder or hot-mix asphalt binder
course will be controlled by stringline(s) erected, maintained and removed and disposed of by
the Contractor.

The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline
as the grade control will not be paid for separately but shall be considered as included in the
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER
COURSE pay item involved.

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL
Eff. 10-22-1997 Rev. 10-04-2006

Delete the last sentence of the second paragraph of Article 783.03(b).
Replace Article 783.03(b) with the following:

“Where removal of raised reflective markers is indicated in the plans, this shall consist of
complete removal of the castings, and reflectors from the pavement structure. Where cold
milling is not proposed, or where the proposed depth of cold milling is less than 1% inches (38
mm), the holes resulting from the removal of raised reflective markers shall immediately be
cleaned out with compressed air, filled with a bituminous mixture meeting the requirements of
Article 1030.07, and compacted to the satisfaction of the Engineer. This work shall be
completed prior to cold milling, or prior to hot-mix asphalt placement if cold milling is not
specified.”

Add the following at the end of Article 783.06:

15
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“The payment for RAISED REFLECTIVE MARKER REMOVAL shall include complete removal

and disposal of the castings and reflectors, and furnishing, placing, and compacting the
bituminous material in the holes as specified above.”

SEEDING
Eff. 09-11-1990 Rev. 09-01-2006

Earth slopes which are disturbed as a result of the normal widening and shoulder operations as
shown on the typical cross sections shall be seeded with Class 2 Seeding, fertilized and
mulched in accordance with Method 2 in accordance with the applicable portions of Sections
250 and 251 of the Standard Specifications. Measurement for payment shall not be greater
than as shown in the typical cross sections. Areas outside the limits shown on the typical cross
sections which are disturbed by the Contractor's operations shall also be seeded, fertilized and
mulched in accordance with the General Notes included in the plans and with Sections 250 and
251 of the Standard Specifications, and will not be measured for payment.

The Contractor shall specify at the time of the preconstruction conference which procedure of
Method 2 mulching he/she plans to use.

This work will be paid for at the contract unit price for the items used, measured as specified
herein and in the Standard Specifications and no additional compensation will be allowed.
STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the

estimated dates.
Estimated Date

Name & Address Relocation
of Utility Type & Location Completed
Jay Hanner, Operations Electric - Not required
lllinois Department of Interchange Lighting

Transportation Interstate 74
13473 IL Hwy 133
P.O. Box 610

Paris, lllinois 61944
(217)465-4181

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated ultility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
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specified and when required by the contractor's operations after these dates, the contractor

should notify the Engineer in writing. A request for an extension of time will be considered to
the extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123
* = J.U.L.LLE. Member

REMOVAL OF EXISTING STRUCTURES

Removal of Existing Structures No. 1 consists of removal of SN 010-0097, IL 49 (South) over
FAI Route 74. Removal shall be in accordance with Section 501 of the Standard Specifications.
The contractor shall submit a removal plan, signed and sealed by a Structural Engineer, for
review and approval by the Engineer.. This work shall be measured and paid for at the contract
unit price each for REMOVAL OF EXISTING STRUCTURES NO. 1.

Removal of Existing Structures No. 2 consists of removal of SN 092-0105, IL 49 (North) over
FAI Route 74. Removal shall be in accordance with Section 501 of the Standard Specifications.
The contractor shall submit a removal plan, signed and sealed by a Structural Engineer, for
review and approval by the Engineer. This work shall be measured and paid for at the contract
unit price each for REMOVAL OF EXISTING STRUCTURES NO. 2.

PAVEMENT GROOVING
Eff. 09-01-2006

This work consists of grooving the bridge approach pavements in a manner consistent with the
requirements for bridge deck grooving in Section 503.16(3)b of the Standard Specifications.

Method of Measurement: Pavement Grooving shall be measured in square yards (square
meters). The area measured shall be the actual area grooved and shall not include the area at
the edge of pavement.

Basis of Payment: Pavement Grooving will be paid for at the contract unit price per square
yard (square meter) for PAVEMENT GROOVING, and no other compensation will be allowed.
PORTLAND CEMENT CONCRETE BASE COURSE WIDENING

No. 6 tie bars, 2 foot in length, shall be placed at two foot (2') centers at all areas where
Portland cement concrete base course widening adjoins existing pavement, per the

requirements of Standard 420001. The tie bars will not be paid for separately, but will be
considered to be included in the cost of Portland cement concrete base course widening.

SUSPENSION OF SLIPFORMED PARAPETS
Effective: January 1, 2007

Slipforming of parapets is not allowed on this contract.
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NOTIFICATION PRIOR TO ROAD CLOSURES

The Contractor shall notify the District's Bureau of Operations and the individuals and
organizations listed below at least two weeks prior to any road closures.

Name Title Phone
217-465-
Jerry Cearlock IDOT Traffic Operations Engineer 4181
217-466-
Carl Phillips IDOT Maintenance Field Engineer 7298
lllinois State Police 217-265-
(District 10) 0050
217-384-
Jeff Blue Champaign County Engineer 3800
217-333-
Dan Walsh Champaign County Sheriff 8911
Champaign Township Road | 217-352-
Dave McGath Commissioner 0321
Champaign School District 217-351-
#4 3800
217-431-
Robert B. Andrews Vermilion County Engineer 6682
217-443-
Bob Huff Director, Danville/Vermilion County EMA | 6010
217-582-
Mary C. Pfundstein Postmaster, Ogden Post Office 2694
217-354-
Larry Hays Oakwood Township Road Commissioner | 4771
217-354-
Village of Oakwood 4255
217-582-
Village of Ogden 2520
Regional Superintendent, Reg. Office of | 217-893-
James E. Quinlan Education #9 3219
217-333-
Rick Kallmayer Director, METCAD 911 4348
Regional Superintendent, Vermilion Co. | 217-431-
Mike Metzen Regional Office of Education 2668
217-548-
Debra J. Joy Postmaster, Fithian Post Office 2296
217-354-
Mary C. Yates Postmaster, Oakwood Post Office 2100

These agencies, organizations, and individuals shall also be notified when the various routes

are open to traffic.
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CURB AND GUTTER OUTLET, SPECIAL

This work shall consist of construction of the curb and gutter outlets at locations shown in the
plans. The work shall be in accordance with Section 606 of the Standard Specifications. This
work shall be paid for at the contract unit price each for CURB AND GUTTER OUTLET,
SPECIAL.

POLE FOUNDATION, REMOVED

Pole foundations are to be removed and cleaned per the requirements of Article 842.04 of the
Standard Specifications. Foundations deemed suitable for re-use by the Engineer shall be
delivered to the Traffic Operations Unit at the District 5 headquarters, or as directed by the
engineer.

BREAKAWAY DEVICE, COUPLING

This work shall be in accordance with Section 838 of the Standard Specifications except that
aluminum couplings will not be allowed. The couplings shall be manufactured of galvanized
steel.

CLEANING AND PAINTING NEW METAL STRUCTURES
Effective Date: September 13, 1994 Revised Date: January 1, 2007

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Item Article
(a) Inorganic Zinc-Rich Primer 1008.02
(b) Waterborne Acrylic 1008.04
(c) Aluminum Epoxy Mastic 1008.03

(d) Organic Zinc-Rich Primer (Note 1)
(e) Epoxy Intermediate (Note 1)
(f) Aliphatic Urethane (Note 1)

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.
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Submittals. At least 30 days prior to beginning field painting, the Contractor shall submit for the

Engineer’s review and acceptance, the following applicable plans, certifications and information

for completing the field work. Field painting can not proceed until the submittals are accepted by

the Engineer. Qualifications, certifications and QC plans for shop cleaning and painting shall be
available for review by the QA Inspector.

a) Contractor/Personnel Qualifications. Except for miscellaneous steel items such as bearings,
side retainers, expansion joint devices, and other items allowed by the Engineer, or unless
stated otherwise in the contract, the shop painting Contractors shall be certified to perform
the work as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

Personnel managing the shop and field Quality Control program(s) for this work shall
possess a minimum classification as a National Association of Corrosion Engineers (NACE)
Coating Inspector Technician, or shall provide evidence of successful inspection of 3
projects of similar or greater complexity and scope that have been completed in the last 2
years. Copies of the certification and/or experience shall be provided.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided.

b) Quality Control (QC) Program. The shop and field QC Programs shall identify the following;
the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The field
program shall incorporate the IDOT Quality Control Daily Report form, as supplied by the
Engineer.

c¢) Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by
Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.

d) Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the
methods of surface preparation and type of equipment to be utilized for solvent cleaning,
abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the
manufacturer’'s names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).

A letter or written instructions from the coating manufacturer shall be included, indicating the
required drying time for each coat at the minimum, normal, and maximum application
temperatures before the coating can be exposed to temperatures or moisture conditions that
are outside of the published application parameters.

Field Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of each phase of the work. The Contractor shall implement the submitted and
accepted QC Program to insure that the work accomplished complies with these specifications.
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The Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer

to record the results of quality control tests. The completed reports shall be turned into the
Engineer before work resumes the following day.

The Contractor shall have available at the shop or on the field site, all of the necessary
inspection and testing equipment. The equipment shall be available for the Engineer's use
when requested.

Field Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any
or all phases of the work. The Engineer’s observations in no way relieve the Contractor of the
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all
requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

The Engineer will issue a Non-Conformance Report when cleaning and painting work is found to
be in violation of the specification requirements, and is not corrected to bring it into compliance
before proceeding with the next phase of work.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
the Contractor shall provide the Engineer with a safety harness and a lifeline according to
OSHA regulations. The lifeline and attachment shall not direct the fall into oncoming traffic. The
Contractor shall provide a method of attaching the lifeline to the structure independent of the
inspection facility or any support of the platform. When the inspection facility is more than 2 1/2
ft. (800 mm) above the ground, the Contractor shall provide an approved means of access onto
the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. llumination for
inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,
including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).
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Construction Requirements. The Contractor shall be responsible for any damage caused to

persons, vehicles, or property, except as indemnified by the Response Action Contractor

Indemnification Act. Whenever the intended purposes of the protective devices are not being

accomplished, as determined by the Engineer, work shall be immediately suspended until

corrections are made. Painted surfaces damaged by any Contractor's operation shall be
removed and repainted, as directed by the Engineer, at the Contractor's expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. The contractor shall evaluate project-specific
conditions to determine the specific type and extent of containment needed to control the paint
emissions and shall submit a plan for containing or controlling paint debris (droplets, spills,
overspray, etc.) to the Engineer for approval prior to starting the work. Approval shall not relieve
the Contractor of their ultimate responsibility for controlling paint debris from escaping the work
zone.

Surface and Weather Conditions. Surfaces to be painted after cleaning shall remain free of
moisture and other contaminants. The Contractor shall control his/her operations to insure that
dust, dirt, or moisture does not come in contact with surfaces cleaned or painted that day.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, recleaned, and repainted at the Contractor’'s expense.

Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and
field application of the coating system, shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed to remove dirt, oil, lubricants, oxidation products, and foreign substances.
Washing shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and
5000 psi (34 MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12. Paint
spray equipment shall not be used to perform the water cleaning. All damaged shop primed
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areas shall then be spot cleaned per SSPC-SP3 and spot primed with aluminum epoxy mastic.

The structural steel shall then receive one full intermediate coat and one full topcoat of
waterborne acrylic paint.

a) Paint drips, spills, and overspray must be controlled. If containment is used to control paint
drips, spills, and overspray, the containment shall be dropped and all equipment secured
when sustained wind speeds of 40 mph (64 kph) or greater occur. When the protective
coverings need to be attached to the structure, they shall be attached by bolting, clamping,
or similar means. Welding or drilling into the structure is prohibited unless approved by the
Engineer in writing.

b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

c) The pressure washing requirement above may be waived if the QC and QA Inspectors verify
the primed surfaces have not been contaminated.

d) Damage to the paint system shall be spot cleaned using SSPC-SP3. The cleaned areas
shall be spot painted with a penetrating sealer as recommended by the manufacturer,
which shall overlap onto the existing topcoat. Then the aluminum epoxy mastic shall be
spot applied not to go beyond the area painted with the sealer. The acrylic intermediate
and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) overlap onto
the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, all contact surfaces shall be masked off prior to application of
the intermediate and top coats.

Additional Surface Preparation. In addition to the requirements of Section 3.2.9 of the
AASHTO/AWS D1.5/D1.5:2002 Bridge Welding Code (breaking thermal cut corners of stress
carrying members), rolled and thermal cut corners to be painted with organic zinc primer shall
be broken if they are sharper than a 1/16 in. (1.5 mm) radius. Corners shall be broken by a
single pass of a grinder or other suitable device at a 45 degree angle to each adjoining surface
prior to final blast cleaning, so the resulting corner approximates a 1/16 in. (1.5 mm) or larger
radius after blasting. Surface anomalies (burrs, fins, deformations) shall also be treated to meet
this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc
rich primer. Before the application of the intermediate coat, the prime coat and any newly
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure
washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. Washing

shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 5000 psi (34
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MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12. Paint spray equipment

shall not be used to perform the water cleaning. All damaged shop primed areas shall then be

spot cleaned per SSPC-SP3, and the structural steel shall then receive one full intermediate
coat of epoxy and one full topcoat of aliphatic urethane.

(a) Paint drips, spills, and overspray must be controlled. If containment is used to
control paint drips, spills, and overspray, the containment shall be dropped and all
equipment secured when sustained wind speeds of 40 mph (64 kph) or greater
occur. When the protective coverings need to be attached to the structure, they shall
be attached by bolting, clamping, or similar means. Welding or drilling into the
structure is prohibited unless approved by the Engineer in writing.

(b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Organic Zinc-Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max.
Aluminum Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.
Epoxy Intermediate Coat: 3 mils (75 microns) min., 6 mils (150 microns) max.
Aliphatic Urethane Top Coat: 2.5 mils (65 microns) min., 4 mils (100 microns)
max.

(c) The total dry film thickness, excluding the spot areas touched up with epoxy mastic,
shall be between 8.5 and 15 mils (215 and 375 microns).

(d) When specified on the plans or as requested by the Contractor, and approved by the
Engineer, the epoxy intermediate and aliphatic urethane top coats shall be applied in
the shop. All faying surfaces of field connections shall be masked off after priming
and shall not receive the intermediate or top coats in the shop. The intermediate and
top coats for field connections shall be applied, in the field, after erection of the
structural steel is completed. The pressure washing requirement above may be
waived if the QC and QA Inspectors verify the primed surfaces have not been
contaminated.

(e) Erection and handling damage to the shop applied system shall be spot cleaned
using SSPC-SP3. The surrounding coating at each repair location shall be feathered
for a minimum distance of 1 1/2 in. (40 mm) to achieve a smooth transition between
the prepared areas and the existing coating. The existing coating in the feathered
area shall be roughened to insure proper adhesion of the repair coats. The areas
cleaned to bare metal shall be spot painted with aluminum epoxy mastic. The
intermediate and finish coat shall be spot applied to with at least a 6 inch (150 mm)
overlap onto the existing finish coat.

Aluminum Epoxy Mastic/ Waterborne Acrylic Paint system. This system shall be for shop
or field application of the entire coating system.

Before priming with aluminum epoxy mastic the steel the surfaces to be primed shall be
prepared according to SSPC SP6 for Commercial Blast Cleaning. In the field, before the
application of the intermediate coat, the prime coat and any newly installed fasteners shall be
spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed to remove dirt, oil,
lubricants, oxidation products, and foreign substances. Washing shall involve the use of potable
water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 MPa) and according to “Low

24



FAI 74 (1-74)

Project ACBRI-074-6 (149) 200

Section (10-92-8)(HB-1,HB-4)BR

Champaign & Vermilion Counties

Contract 70001

Pressure Water Cleaning” of SSPC-SP12. Paint spray equipment shall not be used to perform

the water cleaning. All damaged shop primed areas shall then be spot cleaned per SSPC-SP3

and spot primed with aluminum epoxy mastic. The structural steel shall then receive one full
intermediate coat of aluminum epoxy mastic and one full topcoat of waterborne acrylic paint.

d) Paint drips, spills, and overspray must be controlled. If containment is used to control paint
drips, spills, and overspray, the containment shall be dropped and all equipment secured
when sustained wind speeds of 40 mph (64 kph) or greater occur. When the protective
coverings need to be attached to the structure, they shall be attached by bolting, clamping,
or similar means. Welding or drilling into the structure is prohibited unless approved by the
Engineer in writing.

e) Coating Dry Film Thickness (dft), measured according to SSPC-PAZ2:
Epoxy Mastic Primer: 5 mils (125 microns) min., 7 mils (180 microns) max.
Epoxy Mastic Intermediate Coat: 5 mils (125 microns) min., 7 mils (180 microns) max.

Acrylic Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 12 and 18 mils (300 and 460 microns).

f) The pressure washing requirement above may be waived if the QC and QA Inspectors
verify the primed surfaces have not been contaminated.

d) Damage to the paint system shall be spot cleaned using SSPC-SP3. The cleaned areas
shall be spot painted with a penetrating sealer as recommended by the manufacturer,
which shall overlap onto the existing topcoat. Then the aluminum epoxy mastic shall be
spot applied not to go beyond the area painted with the sealer. The acrylic topcoat shall be
spot applied to the mastic with at least a 6 inch (150 mm) overlap onto the existing topcoat.

The paint manufacturer's product data sheets shall be available for QA review in the shop and
submitted to the Engineer prior to start of field work and the requirements as outlined in the data
sheets shall be followed.

Special Instructions.

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X" for the Organic Zinc/ Epoxy/
Urethane System, “CODE AB” for the Organic Zinc/ Epoxy/ Urethane System (shop applied),
and “CODE U” for the Aluminum Epoxy Mastic/ Acrylic System all stenciled on successive lines.
This information shall be stenciled on the cover plate of a truss end post near the top of the
railing, or on the outside face of an outside stringer near both ends of the bridge facing traffic, or
at some equally visible surface designated by the Engineer.
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Method of Measurement. Shop cleaning and painting new structures will not be measured for

payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.

POROUS GRANULAR EMBANKMENT (SPECIAL)
Effective: September 28, 2005 Revised: January 1, 2007

Description: This work shall consist of furnishing, and placing porous granular
embankment (special) material as detailed on the plans, according to Section 207 except
as modified herein.

Materials: The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction: The porous granular embankment (special) shall be installed according to
Section 207, except that it shall be uncompacted.

Basis of Payment: This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT (SPECIAL).

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES
Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment

of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: November 1, 2007

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.
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Portland Cement. Acceptance of portland cement shall be according to the current

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement and the total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. Organic processing additions
shall be limited to grinding aids that improve the flowability of cement, reduce pack set,
and improve grinding efficiency. Inorganic processing additions shall be limited to
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302
and Class C fly ash according to the chemical requirements of AASHTO M 295.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP or I(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is
used. The pozzolan constituent for Type IP shall be a maximum of 21 percent of the
weight (mass) of the portland-pozzolan cement. All other cements referenced in
ASTM C 595 may be used when approved by the Engineer.

For cast-in-place construction, portland-pozzolan cements shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type I(SM) slag-modified portland
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cement may be used for cast-in-place, precast, and precast prestressed concrete,

except when Class PP concrete is used. All other cements referenced in ASTM C 595
may be used when approved by the Engineer.

For cast-in-place construction, portland blast-furnace slag cements shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to lllinois Modified
ASTM C 1009.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B. At 100 cycles, the specimens are measured and
weighed at 73 °F (23 °C).

Calcium Aluminate Cement. Calcium aluminate cement shall be used when specified by
the Engineer. The cement shall meet the standard physical requirements for Type |
cement according to ASTM C 150, except the time of setting shall not apply. The
chemical requirements shall be determined according to ASTM C 114 and shall be as
follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SOj3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.
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1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2007

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms

performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE patrticipation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(@) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
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2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-

1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The

Department will not accept a Utilization Plan if it does not meet the seven day submittal

requirement and the bid will be declared not responsive. In the event the bid is declared

not responsive due to a failure to submit a Plan or failure to comply with the bidding

procedures set forth herein, the Department may elect to cause the forfeiture of the

penal sum of the bidder's proposal guaranty, and may deny authorization to bid the

project if re-advertised for bids. The Department reserves the right to invite any other

bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(c)

(d)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of natification of plan approval
or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used,;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
guantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of

31



FAI 74 (1-74)

Project ACBRI-074-6 (149) 200

Section (10-92-8)(HB-1,HB-4)BR

Champaign & Vermilion Counties

Contract 70001

this special provision apply. If the Utilization Plan is not approved because it is deficient

in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
guestions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.
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GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE

commitments to meet the contract goal, the bidder must document in the Utilization Plan the

good faith efforts made in the attempt to meet the goal. This means that the bidder must show

that all necessary and reasonable steps were taken to achieve the contract goal. Necessary

and reasonable steps are those which could reasonably be expected to obtain sufficient DBE

participation. The Department will consider the quality, quantity, and intensity of the kinds of

efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the

bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
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meet the contract DBE goal, as long as such costs are reasonable. Also, the

ability or desire of a bidder to perform the work of a contract with its own

organization does not relieve the bidder of the responsibility to make good faith

efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
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Parkway, Room 319, Springdfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(&) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
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contract goal or the amended contract goal. The Contractor shall notify the Bureau of

Small Business Enterprises of any termination for reasons other than convenience, and

shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good

faith efforts following a termination of a DBE for cause are not successful, the Contractor

shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain

substitute DBE patrticipation. The Bureau will evaluate the good faith efforts in light of all

circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007
Revise the fifth sentence of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm).”
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ENGINEER’S FIELD OFFICE (LONG DISTANCE BILL) (BDE)
Effective: November 1, 2007

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance phone
bills that, when combined, exceed $150.”

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007

Add the following to Article 670.02 of the Standard Specifications:

“(n) One wireless data router with wireless network connection to access the Department's
network for the exclusive use of the Engineer. The wireless data router shall operate
within a temperature range of 32 to 131°F (0 to 55°C) and have the following
capabilities.

(1) Connection.

a. CDMA wireless technology with authentication and identification system for
security.

b. CDMA based EV-DO(rev.A) transmission capabilities.

c. EVDO(rev.A) shall be backward compatible through both EVDO(rev0) and

IXRTT.
d. Connection shall be capable of compression in order to optimize the connection
speed.
(2) Router.

a. A minimum of four ethernet ports for wired connection.
b. Capable of 802.11b & g for wireless LAN interface.

c. Configurable ability to port data to fax capabilities through the router using efax
or IP fax devices.

d. Automatic receipt of IP addresses with DHCP server.

e. Configurable OFDM (Orthogonal Frequency Division Multiplexing) technology.
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(3) Security.

a. Configurable capable of 64-bit or 128-bit WEP encryption, and WPA-PSK
authentication wireless security (WiFi Protected Access - Pre-shared Key Mode).

b. Configurable LAN security: NAT with DHCP, PPTP VPN pass-through, MAC
filtering, IP filtering, and filter scheduling.

c. Configurable firewall security at the router.”

EPOXY PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.04(a) of the Standard Specifications to read:

“(a) The epoxy marking material shall consist of a 100 percent solid two part system
formulated and designed to provide a simple volumetric mixing ratio of two components
(must be two volumes of Part A and one volume of Part B). No volatile solvents or fillers
will be allowed. Total solids shall not be less than 99 percent when determined, on the
mixed material, according to ASTM D 2369, excluding the solvent dispersion.”

Revise Article 1095.04(d) of the Standard Specifications to read:

“(d) Composition by Weight of Component A as Determined by Low Temperature Ashing. A
0.5 gram sample of component A shall be dispersed with a paperclip on the bottom of an
aluminum dish, weighed and then heated in a muffle furnace at 1000 °F (538 °C) for one
hour and weighed again. No solvents shall be used for dispersion. The difference in the
weights shall be calculated and meet the following.

Pigment* White Yellow
Titanium Dioxide ASTM D 476 Type Il 21-24%
Organic Yellow, Titanium Dioxide, Other + 2%**
Epoxy Resin 76-79% * 2%**

* No extender pigments are permitted.
** From the pigment and epoxy resin content determined on qualification samples.”

Revise Article 1095.04(f) of the Standard Specifications to read:

“(f) The daylight directional reflectance of the paint (without glass spheres) applied at 14 to
16 mils (0.35 to 0.41 mm) shall meet the following requirements when tested, using a
color spectrophotometer with 45 degree circumferential/zero degree geometry, illuminant
C, and two degree observer angle. The color instrument shall measure the visible
spectrum from 380 to 720 nm with a wavelength measurement interval and spectral
bandpass of 10 nm.
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White: Daylight Reflectance 80 % min.
Yellow:* Daylight Reflectance 50 % min.

*Shall meet the coordinates of the following color tolerance chart.

x 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456”

Revise Article 1095.04(h) of the Standard Specifications to read:
“(h) The epoxy pavement marking material, when mixed in the proper mix ratio and tested
according to ASTM D 7234 shall have a degree of adhesion which results in a
100 percent concrete failure in the performance of this test.”

Revise Article 1095.04(n) of the Standard Specifications to read:

“(n) The epoxy paint shall be applied to an aluminum alloy panel (Federal Test Std. No. 141,
Method 2013) at a film thickness of 14 to 16 mils (0.35 to 0.41 mm) and allowed to cure
for 72 hours at room temperature. Subject the coated panel for 75 hours to accelerated
weathering using the light and water exposure apparatus (fluorescent UV - condensation
type) as specified in ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by four
hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At the end of
the exposure period, the panel shall show no more than 10 Hunter Lab Delta E units or
substantial change in gloss from the original, non-exposed paint.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by

the hour using the applicable rate from the “Equipment Watch Rental Rate Blue
Book” (Blue Book). The applicable hourly rate is defined as the FHWA hourly
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rate, from the time period the force account work begins, adjusted for both the

model year of the equipment and the Illinois region. The time allowed will be the

actual time the equipment is operating on the extra work. For the time required

to move the equipment to and from the site of the extra work and any authorized
idle (standby) time, payment will be made according to: 0.5 x (AHR - EOC).

Where:  AHR = Applicable Hourly Rate (defined above)
EOC = Estimated Operating Costs per hour (from the Blue Book)

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) Erosion and Sediment Control Deficiency Deduction. When the Engineer is notified or
determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and
direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 1 week based
on the urgency of the situation and the nature of the deficiency. The Engineer will be the
sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water
Permit for Construction Site Activities. A deficiency may also be applied to situations
where corrective action is not an option such as the failure to participate in a jobsite
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inspection of the project, failure to install required measures prior to initiating earth

moving operations, disregard of concrete washout requirements, or other disregard of
the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’'s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those

deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE)
Effective: January 1, 2007 Revised: August 1, 2007

Page 60 Article 109.07(a). In the second line of the first paragraph change “amount” to
“quantity”.

Page 154 Article 312.05. In the second line of the fifth paragraph change “180 °C” to
“175°C”.

Page 207  Article 406.14. In the second line of the second paragraph change “MIXTURE
FOR CRACKS, JOINTS, AND FLANGEWAYS, of the mixture composition
specified;” to “MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS;".

Page 237  Article 420.18. In the second line of the first paragraph change “October 15" to
“November 1”.

Page 345 Article 505.08(l). In the third line of the first paragraph change “1/8 mm” to “1/8 in.”.
Page 345 Article 505.08(l). In the nineteenth line of the first paragraph change “is” to “in”.

Page 379 Article 512.15. In the first and sixth lines of the third paragraph change
"50 percent" to “ten percent”.

Page 383  Article 516.04(b)(1). In the fifth line of the first paragraph change “drillingpouring”
to “pouring”.

Page 390 Article 520.02(h). Change “1027.021" to “1027.01".
Page 398 Article 540.07(b). Add the following two paragraphs after the third paragraph:
“Excavation in rock will be measured for payment according to Article 502.12.

Removal and disposal of unstable and/or unsuitable material below plan bedding
grade will be measured for payment according to Article 202.07.”
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Article 540.08. Add the following two paragraphs after the fifth paragraph:
“Excavation in rock will be paid for according to Article 502.13.

Removal and disposal of unstable and/or unsuitable material below plan
bedding grade will be paid for according to Article 202.08.”

Article 542.04(b). Delete the last sentence of the last paragraph.

Article 551.06. In the second line of the first paragraph change “or” to “and/or”.
Article 701.19(a). Add “701400” to the second line of the first paragraph.
Article 701.19(c). Delete “701400” from the second line of the first paragraph.
Article 701.19. Add the following subparagraph to this Article:

“(f) Removal of existing pavement markings and raised reflective pavement
markers will be measured for payment according to Article 783.05.”

Article 701.20(b). Delete “TRAFFIC CONTROL AND PROTECTION STANDARD
701400;” from the first paragraph.

Article 701.20. Add the following subparagraph to this Article.

“() Removal of existing pavement markings and raised reflective pavement
markers will be paid for according to Article 783.06.”

Article 805.04. In the first line of the second paragraph change “changes” to
“charges”.

Article 1020.04. In Table 1 Classes of Portland Cement Concrete and Mix Design
Criteria, add to the minimum cement factor for Class PC Concrete “5.65 (TY IlI)”,
and add to the maximum cement factor for Class PC Concrete “7.05 (TY III)".

Article 1020.04. In Table 1 Classes of Portland Cement Concrete and Mix Design
Criteria (metric), add to the minimum cement factor for Class PC Concrete
“335 (TY 1lI)", and add to the maximum cement factor for Class PC Concrete
“418 (TY )",

Article 1030.05(a)(12). Revise “Dust Collection Factor” to “Dust Correction Factor”.

Article 1030.05(a)(14). Revise the first occurrence of Article 1030.05(a)(14) to
Article 1030.05(a)(13).

Article 1030.05(a). Add to the list of QC/QA documents “(16) Calibration of
Equipment for Asphalt Content Determination”.
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Page 809 Article 1030.05. Revise the subparagraph “(a) Quality Assurance by the Engineer.”
to read “(e) Quality Assurance by the Engineer.”.

Page 889  Article 1069.02(a)(2). In the third line of the first paragraph add “stainless steel” in
front of “screws”.

Page 889  Article 1069.02(b). Delete the third paragraph.
Page 890 Article 1069.02(c). Delete subparagraph (c).

Page 946  Article 1080.03(a)(1). In the third line of the first paragraph revise “(300 um)” to
“(600 pum)”.

Page 963  Article 1083.02(b). In the second line of the first paragraph revise “ASTM D 4894”
to “ASTM D 4895".

Page 1076 In the Index of Pay Items delete the pay item “BITUMINOUS SURFACE
REMOVAL — BUTT JOINT".

HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)
Effective: January 1, 2005 Revised: January 1, 2007

Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read:

“The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform
spreading operation. The hopper shall be equipped with a distribution system to uniformly place
a non-segregated mixture in front of the screed. The distribution system shall have chain
curtains, deflector plates, and /or other devices designed and built by the paver manufacturer to
prevent segregation during distribution of the mixture from the hopper to the paver screed. The
Contractor shall submit a written certification that the devices recommended by the paver
manufacturer to prevent segregation have been installed and are operational. Prior to paving,
the Contractor, in the presence of the Engineer, shall visually inspect paver parts specifically
identified by the manufacturer for excessive wear and the need for replacement. The
Contractor shall supply a completed check list to the Engineer noting the condition of the parts.
Worn parts shall be replaced. The Engineer may require an additional inspection prior to
placement of the surface course or at other times throughout the work.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:
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Frequency of Tests

Frequency of Tests

Test Method

“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for Materials
Low ESAL Mixture

VMA 1 per half day of|1perday lllinois-Modified
production for first AASHTO R 35
2 days and 1 per day
thereafter (first sample

Note 5. of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“CONTROL LIMITS
Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual Moving Avg. of 4 Individual
Test Test
VMA -0.7%? -0.5% ? N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:

“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard

Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”
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Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of
Precision

% Passing:

1/2in. (12.5 mm) 5.0 %
No. 4 (4.75 mm) 5.0%
No. 8 (2.36 mm) 3.0%
No. 30 (600 um) 2.0 %
Total Dust Content
2.2 %
No. 200 (75 um) °
Asphalt Binder Content 0.3 %
Maximum Specific
Gravity of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4%
Density (% Compaction) 1.0 % (Correlated)
1/ Based on washed ignition.”
IMPACT ATTENUATORS (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing and installing impact attenuators of the
category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

ltem Article/Section
(@) Fine Aggregate (NOTE 1)......ccoieiiiiiieiiiiii e et e e et e e e e e e e e e e e e eeneaaaas 1003.01
(b) Steel Posts, Structural Shapes, and PIates ..........ccccoeeiviiiiiiiiiiiiiiieccee e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates.........ccccooeeeiieiiiiiiieeiieeceeeenn, 1006.25
(d) Bolts, Nuts, Washers and HardWAare ...........ccooooooooiiiiiaaeeaaeeeeee e 1006.25
(e) Hollow Structural TUBING .......oii i e e e eeens 1006.27(b)
() Wood Posts and Wood BIOCKOULS............cceeeeiiiiiiiiiiiiiieeeeees 1007.01, 1007.02, 1007.06
(9) Preservative TreatMENT . ... ..o a e e e e e e e e e e e aae s 1007.12

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.
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CONSTRUCTION REQUIREMENTS

General. Impact attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list. Fully redirective and partially redirective attenuators shall also be
designed for bi-directional impacts.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage. For sand modules, the perimeter of each
module and the specified weight (mass) of sand in each module shall be painted on the surface
of the base.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work, will be paid for at the contract unit price per each for IMPACT
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE);
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT
ATTENUATORS (NON-REDIRECTIVE), of the test level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:
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Item Article/Section
(@) Fine Aggregate (NOTE 1)......cccieiiiiiieiiiiii e et e e e et e e e e e e e e e e e e e e ennaaaas 1003.01
(b) Steel Posts, Structural Shapes, and PIates .........ccccovveiiieiiiiiiiiiiieeceee e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates.........ccccooeeiiieiiiieiieiiineeenn, 1006.25
(d) Bolts, Nuts, Washers and Hardware ............c.cuuoeiiiieiiiiciiiiin e eeeeene 1006.25
(e) Hollow Structural TUDING ........uueieeeii s 1006.27(b)
() Wood Posts and Wood BIOCKOULS............cceeeeiiiiiiiiiiiiiiieeenis 1007.01, 1007.02, 1007.06
(9) Preservative TreatMENT. ... ..o a e e e e e e e e e eaeeeas 1007.12
(h) Packaged Rapid Hardening MOFAr ..........cooviiiiiiiiiiii e e e 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer

required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.
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Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY  REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

NOTCHED WEDGE LONGITUDINAL JOINT (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Description. This work shall consist of constructing a notched wedge longitudinal joint between
successive passes of hot-mix asphalt (HMA) binder course that is placed in 2 1/4 in. (57 mm) or
greater lifts on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical notch
at the centerline or lane line, a 9 to 12 in. (230 to 300 mm) uniform taper extending into the open
lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch (see Figure 1).

Figure 1
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Equipment. Equipment shall meet the following requirements:

a) Strike Off Device. The strike off device shall produce the notches and wedge of the joint
and shall be adjustable. The device shall be attached to the paver and shall not restrict
operation of the main screed.

b) Wedge Roller. The wedge roller shall have a minimum diameter of 12 in. (300 mm), a
minimum weight of 50 Ib/in. (9 N/mm) of width, and a width equal to the wedge. The
roller shall be attached to the paver.

CONSTRUCTION REQUIREMENTS

Joint Construction. The notched wedge longitudinal joint shall be formed by the strike off device
on the paver. The wedge shall then be compacted by the joint roller.

Compaction. Initial compaction of the wedge shall be as close to final density as possible. Final
density requirements of the entire binder mat, including the wedge, shall remain unchanged.

Prime Coat. Immediately prior to placing the adjacent lift of binder, the bituminous material
specified for the mainline prime coat shall be applied to the entire face of the notched wedge
longitudinal joint. The material shall be uniformly applied at a rate of 0.05 to 0.1 gal/sq yd
(0.2 to 0.5 L/sg m).

Method of Measurement. The notched wedge longitudinal joint will not be measured for
payment.

The prime coat will be measured for payment according to Article 406.13 of the Standard
Specifications.

Basis of Payment. The work of constructing the notched wedge longitudinal joint will not be
paid for separately but shall be considered as included in the cost of the HMA binder course
being constructed.

The prime coat will be paid for according to Article 406.14 of the Standard Specifications.

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR 8§26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
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Section 7 of the Act further provides that interest in the amount of two percent per month, in

addition to the payment due, shall be paid to any subcontractor or material supplier by the

Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

The Act also provides that the time for payment required and the calculation of any interest due

applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007
Add the following to Article 630.02 of the Standard Specifications:
“(g) Plastic Blockouts (Note 1.)
Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”
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PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling HOIE PIUGS........cooviiiiiiiiieiiee ettt 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole PIUGS .........ooviiiiiiiieee et 1042.16"
Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
(o) I F=Ta Lo | [T g Vo I o T L= 11 o L 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling Hole PIUGS.......coouuii e 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:
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“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: August 1, 2007

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.
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(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I,

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:

1) the same aggregate quality, but shall be at least C quality; 2) the same type of

crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);

3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,

combined single pass surface/binder millings may be considered “homogenous” with a
guality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate 5/8. Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class I,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 5/8 in. (16 mm) or smaller screen. Conglomerate 5/8 RAP stockpiles shall
not contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate 3/8. Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class I,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 3/8in. (9.5 mm) or smaller screen. Conglomerate 3/8 RAP stockpiles
shall not contain steel slag or other expansive material as determined by the
Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).
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For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

(@)

(b)

Testing Conglomerate 3/8. In addition to the requirements above, conglomerate 3/8
RAP shall be tested for maximum theoretical specific gravity (Gm) at a frequency of one
sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one
sample per 2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

Evaluation of Test Results. All of the extraction results shall be compiled and averaged
for asphalt binder content and gradation and, when applicable Gn,. Individual extraction
test results, when compared to the averages, will be accepted if within the tolerances
listed below.

Parameter Hg(;?}‘;?;ﬂi?:tz/ Conglomerate “D” Quality
1in. (25 mm) 5%

1/2 in. (12.5 mm) +8 % +15%

No. 4 (4.75 mm) +6 % +13%

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +0.4% Y +0.5%

c +0.02%

1/ The tolerance for conglomerate 3/8 shall be + 0.3 %.

2/ Applies only to conglomerate 3/8. When variation of the G, exceeds the + 0.02
tolerance, a new conglomerate 3/8 stockpile shall be created which will also require
an additional mix design.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing
the failing tests is removed from the stockpile. All test data and acceptance ranges shall
be sent to the District for evaluation.
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With the approval of the Engineer, the ignition oven may be substituted for extractions

according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(@)

(b)

(©)

(d)

RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP in HMA shall be as follows.

(@)

(b)

(c)

(d)

(e)

(f)

Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate
3/8, in which the coarse aggregate is Class B quality or better.

Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous,
conglomerate 5/8, or conglomerate 3/8, in which the coarse aggregate is Class C quality
or better.

Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8, or
conglomerate DQ.

The use of RAP shall be a contractor’s option when constructing HMA in all contracts.

When the contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table for a given N Design.
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Max RAP Percentage

HMA MIXTURES ¥ MAXIMUM % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/257% 10/15% 10

90 10 10 10

105 10 10 10

1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall
not exceed 50% of the mixture.

2/ Value of Max % RAP if 3/8 RAP is utilized.

3/ When RAP exceeds 20%, the high & low virgin asphalt binder grades shall each be
reduced by one grade (i.e. 25% RAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design. When producing mixtures containing conglomerate 3/8
RAP, a positive dust control system shall be utilized.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.
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(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumualted mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereatfter.
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1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40"

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
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REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: January 1, 2007

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. Chemical Composition. The chemical composition of the bars shall be according
to the following table.

CHEMICAL COMPOSITION
Heat Analysi Pr Analysi
Element * (‘Viarl;axi%ﬁ?ns) (33 lrjrglximir)f) )

Carbon 0.30 0.33
Manganese 1.50 1.56
Phosphorus 0.035 0.045
Sulfur 0.045 0.055
Silicon 0.50 0.55
Nickel 2 2l
Chromium 2 2l
Molybdenum 2 2l
Copper 2 2
Titanium 2 2
Vanadium 2 2l
Columbium 2 2l
Aluminum 27,3 27,3
Tin ¥ 0.040 0.044

Note 1/. The bars shall not contain any traces of radioactive elements.
Note 2/. There is no composition limit but the element must be reported.

Note 3/. If aluminum is not an intentional addition to the steel for deoxidation
or killing purposes, residual aluminum content need not be reported.

Note 4/. If producer bar testing indicates an elongation of 15 percent or more
and passing of the bend test, the tin composition requirement may be waived.
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b. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

c. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

d. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified under the Concrete
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program.

b. Coating Thickness. The thickness of the epoxy coating shall be 7 to 12 mils
(0.18 to 0.30 mm). When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: August 1, 2007

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gI%:g[zr e)
2 Roadside Mixture 7/ Tall Fescue 100 (110)

(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)

Perennial Ryegrass 50 (55)

Creeping Red Fescue 40 (50)

Red Top 10 (10)
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2A  Salt Tolerant
Roadside Mixture 7/

Tall Fescue
(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass
Red Fescue
(Audubon, Sea Link, or Epic)
Hard Fescue
(Rescue 911, Spartan Il, or
Reliant 1V)
Fults Salt Grass 1/

60 (70)

20 (20)
30 (20)

30 (20)

60 (70)”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5 (175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3r

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard

Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each

species listed.”
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(@) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 2 in. (z 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
()) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.
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Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its

fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with

a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix_Design Approval. The Contractor shall obtain mix design approval according to the
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type Il galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 pum).”

STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’'s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

63



FAI 74 (1-74)
Project ACBRI-074-6 (149) 200
Section (10-92-8)(HB-1,HB-4)BR
Champaign & Vermilion Counties
Contract 70001
TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: August 1, 2007

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor's
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Revise the second sentence of the first paragraph of Article 280.04(a) of the Standard
Specifications to read:

“Temporary ditch checks shall be constructed with rolled excelsior, products from the
Department’s approved list, or with aggregate when specified.”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
Revise Article 1081.15(f) of the Standard Specifications to read:

“(f) Rolled Excelsior. Rolled excelsior shall consist of an excelsior fiber filling totally encased
inside netting and sealed with metal clips or knotted at the ends. Each roll shall be a
minimum of 20 in. (500 mm) in diameter and a minimum of 10 ft (3 m) in length. Each
10 ft (3 m) roll shall have a minimum weight (mass) of 30 Ibs (13.6 kg). The excelsior
fiber filling shall be weed free. At least 80 percent of the fibers shall be a minimum of
6in. (150 mm) in length. The fiber density shall be a minimum of 1.38 Ib/cu ft
(22 kg/cu m). The netting shall be composed of a polyester or polypropylene material
which retains 70 percent of its strength after 500 hours of exposure to sunlight. The
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).”

64



FAI 74 (1-74)
Project ACBRI-074-6 (149) 200
Section (10-92-8)(HB-1,HB-4)BR
Champaign & Vermilion Counties
Contract 70001
THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:

“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0,). The white pigment content
shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours = five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x 0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456”

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 £ 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).
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The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by

four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At

the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 2 In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
guestions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified

in the contract for the first half of the training period, 75 percent for the third quarter of the

training period, and 90 percent for the last quarter of the training period, unless apprentices or

trainees in an approved existing program are enrolled as trainees on this project. In that case,

the appropriate rates approved by the Departments of Labor or Transportation in connection

with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 2, 2007

Description. For projects with at least 1200 tons (1100 metric tons) of work involving applicable
bituminous materials, cost adjustments will be made to provide additional compensation to the
Contractor, or credit to the Department, for fluctuations in the cost of bituminous materials when
optioned by the Contractor. The adjustments shall apply to permanent and temporary hot-mix
asphalt (HMA) mixtures, bituminous surface treatments (cover and seal coats), and pavement
preservation type surface treatments. The adjustments shall not apply to bituminous prime
coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) X (%ACy /100) X Q

Where: CA = Cost Adjustment, $.
BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).
BPI. = Bituminous Price Index, as published by the Department for the month prior

to the letting, $/ton ($/metric ton).
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Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA

mixtures, the % ACy will be determined from the adjusted job mix formula.

For bituminous materials applied, a performance graded or cutback asphalt

will be considered to be 100% AC, and undiluted emulsified asphalt will be

considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

%ACy

For HMA mixtures measured in square yards: Q, tons = A X D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (Gmp X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sqg yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI } x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the items of work are satisfied. The adjustments shall not apply during
contract time subject to liquidated damages for completion of the entire contract.
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ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2007

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form, or failure to fill out the form completely, shall make this contract exempt of steel cost
adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(c) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = CBPy — CBP_
Where: CBPy= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the

American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per Ib (kg).
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CBP_L=  The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy, in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ — CBPy) + CBP.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts

Steel Plate Beam Guardrail, Types A and B w/wood posts

Steel Plate Beam Guardrail, Type 2

Steel Plate Beam Guardrail, Type 6

Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms

Traffic Signal Post

Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)

Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)

Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.
After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [ No [

Signature: Date:
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F SHAPE PARAPET
Effective December 6, 2002

Description. This work shall consist of constructing the bridge parapets according to the revised
details included herein and the applicable Articles of Section 503 of the Standard Specifications.

The modifications to the quantities involved in the construction of the F shape parapets are not
reflected in the bills of materials or the summary of quantities, however the Contractor will be
paid for the quantities actually furnished at the unit prices bid for the work involved.

The slipform option will not be allowed.
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Notes: All edges shall have
3,7 chamfer.
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STORM WATER POLLUTION PREVENTION PLAN

llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route FAI 74 Marked Rt. I-74
Section _(10-92-8)(HB-1,HB-4)BR Project No.
County _Champaign and Vermilion Contract No. 70001

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the Illinois
Environmental Protection Agency on May 30, 2003 for storm water discharges from Construction Site Activities. This plan
has also been prepared to comply with the provisions of NPDES Permit Number ILR40 for discharges from small municipal
separate storm sewer systems if checked below.

NPDES permits associated with this project:
X ILR10 Permit No. (if applicable):
[0 ILR40 Permit No. (if applicable):

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Joseph E. Crowe @’cmobd g

Print Name Signature (ﬂf
Region |1l Engineer 9 -28 -Z o007
Title Date
lllinois Department of Transportation
Agency

I.  Site Description:
A. The following is a description of the project location:

FAI-74 at the interchange of FAP 836 (IL 49/CH22) in Champaign County and FAI-74 at the interchange of FAP
840 (IL 49 N) in Vermilion County.

B. The following is a description of the construction activity which is the subject of this plan:

The proposed project consists of two bridge replacements, roadway profile raise, guardrail and ramp intersectin
reconstruction, lighting, pipe drains, underdrains, erosion control, and other items necessary to complete the
replacements. The construction will take place over two construction seasons, with one structure replaced per
season.

C. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

Tree removal;

Removal of existing structure, drainage system, curb and gutter, and guardrail;

Excavation and embankment necessary to raise the roadway profile grade and build the replacement structure;
Drainage structure installation concurrent with exacavation and embankment activities;

Final grading, curb and gutter construction and other miscellaneous items;

Placement of permanent erosion control, such as riprap, seeding, erosion control blankets, etc.
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D. The total area of the construction site is estimated to be 12.7 acres.
The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 5.4 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.74

F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

From the District Geotechnical Engineer: "Typically, these soils are moderately fine textured to moderately
coarse textured, moderately well drained and somewhat poorly drained soils that have been modified by filling
and leveling. At cloverleafs they are sloping or strongly sloping. Soil materials varies widely and do not occur in
consistent patterns, but a typical area is one where the loamy material has been deposited, removed, or shaped.
Unless a good plant cover protects the surface, erosion is a severe hazard. This information comes from the
Soil Survey published by the U.S. Department of Agriculture.

G. The following is a description of potentially erosive areas associated with this project:

Proposed 1:2 foreslopes in areas approaching bridge spans will be seeded with permanent seeding; riprap will
be placed at storm drain outlets; 1:2 slopes under the proposed structure will be protected with concrete
slopewalls.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

Structure excavation will be required in removing the existing abutments and piers. Furnished Excavation will
be hauled in to construct the proposed profile grade change. Grading and shaping will be required on all
foreslopes.

All of the activities will expose bare earth. These areas will be seeded with temporary erosion control seeding.

I. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control
plans:

N.A.

K. The following pollutants of concern will be associated with this construction project:

X Soil Sediment Xl  Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
X Concrete K  Antifreeze / Coolants

Concrete Truck Waste X Waste water from cleaning construction equipment

X Concrete Curing Compounds O  Other (specify)

Solid Waste Debris [0  Other (specify)

K Paints [0  Other (specify)

[J Solvents [0  Other (specify)

K Fertilizers / Pesticides [0  Other (specify)

Il Controls:

N
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This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1.

Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in I{A)(1)(a) and II(A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceases on all disturbed portions of the site where construction will not
occur for a period of 21 or more calendar days.

a. Where the initiation of stabilization measures by the 14" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following Stabilization Practices will be used for this project:

[ Preservation of Mature Vegetation X Erosion Control Blanket / Mulching
"0 Vegetated Buffer Strips [0 Sodding

[J Protection of Trees [0 Geotextiles

B4 Temporary Erosion Control Seeding O Other (specify)

[] Temporary Turf (Seeding, Class 7) [0  Other (specify)

[0 Temporary Mulching [J  Other (specify)

X Permanent Seeding [0 Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

Temporary Erosion control seeding shall be placed in any disturbed erodable areas outside ongoing
earthwork limits, per the requirements of the Standard Specifications. When final grade is achieved
erosion control blanket, mulch, and permanent seeding will be placed (within calendar limitations as
outlined in the Standard Specifications). If it is outside of the allowable seeding dates, temporary
erosion control seeding will be placed.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to

the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

Perimeter Erosion Barrier Rock Outlet Protection
Temporary Ditch Check Riprap

Storm Drain Inlet Protection Gabions

Sediment Trap Slope Mattress

Temporary Pipe Slope Drain
Temporary Sediment Basin

Temporary Stream Crossing
Stabilized Construction Exits

Retaining Walls

Slope Walls

Concrete Revetment Mats
Level Spreaders
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[ Turf Reinforcement Mats [0  Other (specify)
[0 Permanent Check Dams [0  Other (specify)
[0 Permanent Sediment Basin [0  Other (specify)
[0 Aggregate Ditch [0  Other (specify)
[J Paved Ditch [0 Other (specify)

Describe how the Structural Practices listed above will be utilized:

Pipe and inlet protection will be placed will be placed at inlets or culverts to protect from sedimentation due
to earth excavation and embankment operations. (See plan schedules of quantities and plan sheets).
Perimeter erosion barrier shall be used at locations where sedimentation may escape the right of way.
Temporary ditch checks will be placed as indicated in the plans as the proposed ditch profiles are
established. Temporary erosion control systems shall be left in place with proper maintenance until
permanent erosion control is in place and working properly. Once permanent erosion control systems as
proposed in the plans are functional and established, temporary items shall be removed, cleaned up, and
disturbed turf reseeded. Site specific scheduleds for the above referenced items can be found in the plans
and special provisions and are incorporated into this plan by reference.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to
situations different from those covered in Section 59-8, the technical basis for such decisions will be
explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls.
Riprap placement for velocity dissipation at storm water outlet areas.
4. Other Controls:

a. Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help prevent
discharges of construction materials during delivery, storage, and use:

e All products delivered to the project site must be properly labeled.

e Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.

e A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.
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e Large items such as light stands, framing materials and lumber shall be stored in the open in a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

e Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform his/her employees and the resident engineer of this location.

c. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

e Perimeter Erosion Barrier

Temporary Seeding

Temporary Mulch

Plastic Covers

Soil Binders

Storm Drain Inlet Protection

e & ® 8 O

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

f. The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

5. Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

N/A.

Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.
Temporary ditch checks, pipe and inlet protection devices and perimeter erosion barriers shall be replaced as

directed by the engineer. Temporary seeding for erosion control shall be continuously implemented as directed by
the engineer.

Inspections:
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall.

A.

Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within ¥z hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section I1V(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall complete and file an “Incidence of Noncompliance” (ION) report for the
identified violation. The resident engineer shall use forms provided by the lllinois Environmental Protection
Agency and shall include specific information on the cause of noncompliance, actions which were taken to
prevent any further causes of noncompliance, and a statement detailing any environmental impact which may
have resulted from the noncompliance. All reports of noncompliance shall be signed by a responsible authority
in accordance with Part VI. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.

A.

Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his/her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:
e Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.
e The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.
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s All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.
e Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/her employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

e Containment

Spill Prevention and Control

Use of Drip Pans and Absorbents

Automatic Shut-Off Nozzles

Topping Off Restrictions

Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI.  Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation

of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES
permit which could be passed onto the contractor.

llinois Department
of Transportation Contractor Certification Statement

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency on May 30, 2003.

Route  FAI-74 Marked Rt. 1-74
Section (10-92-8)(HB-1,HB-4)BR Project No.
County Vermilion & Champaign Contract No. 70001

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification. | have read and understand all of the information and requirements stated in the
Storm Water Pollution Prevention Plan for the above mentioned project. | have provided all documentation required to be in
compliance with the ILR10 and Storm Water Pollution Prevention Plan and will provide timely updates to these documents as
necessary.

[ Contractor

[ Sub-Contractor
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’'s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c¢)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
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disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4.

That the firm agrees to include or cause to be included the

requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

18 U.S.C. 1020 reads as follows: XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

“Whoever, being an officer, agent or employee of the United

States, or of any State or Territory, or whoever, whether a 1. Instructions for Certification - Primary Covered Transactions:

person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage

of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

g. The prospective primary participant further agrees by

3. That the firm shall promptly notify the SHA of the receipt of submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

*kkkkk

*kkkkk

. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
1. The prospective primary participant certifies to the best of its or agency with which this transaction originated.

knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Kkkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the
described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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