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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 17, 2017 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61D64
MCHENRY County

Section 14-00438-00-BR
Project H3X8 612-0000(000)
Route FAU 186 (Bay Road)
District 1 Construction Funds

Structure rehabilitation and pavement reconstruction on FAU Route 186 (Bay Road) over Lily Lake
Drain, located 1.0 mile southeast of Chapel Hill Road.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Randall S. Blankenhorn,
Secretary



SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

INDEX
FOR

CONTRACT 61D64

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

The following RECURRING SPECIAL PROVISIONS indicated by an “X" are applicable to this contract
and are included by reference:

CHECK SHEET #
1 X Additional State Requirements for Federal-Aid Construction Contracts
2 X Subletting of Contracts (Federal-Aid Contracts)
3 X EEO
4 Specific EEO Responsibilities Non Federal-Aid Contracts
5 Required Provisions - State Contracts
6 Asbestos Bearing Pad Removal
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Remaoval
8 Temporary Stream Crossings and In-Stream Work Pads
9 Construction Layout Stakes Except for Bridges
10 Construction Layout Stakes
11 Use of Geotextile Fabric for Railroad Crossing
12 Subsealing of Concrete Pavements
13 Hot-Mix Asphalt Surface Correction
14 Pavement and Shoulder Resurfacing
15 Patching with Hot-Mix Asphalt Overlay Removal
16 Polymer Concrete
17 PVC Pipeliner
18 Bicycle Racks
19 Temporary Portable Bridge Traffic Signals
20 Work Zone Public Information Signs
21 Nighttime Inspection of Roadway Lighting
22 English Substitution of Metric Bolts
23 Calcium Chloride Accelerator for Portland Cement Concrete
24 Quality Control of Concrete Mixtures at the Plant
25 Quality Control/Quality Assurance of Concrete Mixtures
26 Digital Terrain Modeling for Earthwork Calculations
27 Reserved
28 Preventive Maintenance — Bituminous Surface Treatment (A-1)
29 Preventive Maintenance — Cape Seal
30 Preventive Maintenance — Micro-Surfacing
31 Preventive Maintenance — Slurry Seal
32 Temporary Raised Pavement Markers
33 Restoring Bridge Approach Pavements Using High-Density Foam
34 Portland Cement Concrete Inlay or Overlay

RECURRING SPECIAL PROVISIONS

PAGE NO.

26
29
30
40
45

150
153



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an "X
are applicable to this contract and are included by reference:
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LR SD13
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LR 542
LR 542-1
LR 663
LR 702
LR 1000-1

LR 1000-2

LR 1004
LR 1030
LR 10321
LR 1102
LR 80029-1

Pg#

43

OO0O0O0 O 000000000000 00 000000000000000000X0O00

INDEX LOCAL ROADS AND STREETS SPECIAL PROVISIONS

Special Provision Title
Slab Movement Detection Device

Required Cold Milled Surface Texture

Railroad Protective Liability Insurance for Local Lettings

Insurance

Combination Bids

Equipment Rental Rates

Bituminous Materials Cost Adjustment for Local Lettings

Fuel Cost Adjustment for Local Lettings

Steel Cost Adjustment for Local Lettings

Shaping Roadway

Bituminous Stabilized Base Course, Road Mix or Traveling Plant Mix
Bituminous Stabilized Base Course, Plant Mix

Bituminous Treated Earth Surface

Bituminous Surface Plant Mix (Class B)

Hot In-Place Recycling (HIR) — Surface Recycling

Full-Depth Reclamation {FDR) with Emulsified Asphalt

Cold In-Place Recycling (CIR) With Emulsified Asphalt

Cold In Place Recycling (CIR) with Foamed Asphalt

Full-Depth Reclamation (FDR) with Foamed Asphalt

Pulverization

Salt Stabilized Surface Course

Surface Profile Milling of Existing, Recycled or Reclaimed Flexible
Pavement

Bituminous Hot Mix Sand Seal Coat

Preventive Maintenance - Bituminous Surface Treatment

(A-1)

Bituminous Surface Treatment (Class A-1, A-2, A-3) for Local Lettings
Filling HMA Core Holes with Non-Shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use

Crack Filling Bituminous Pavement with Fiber-Asphalt

Furnishing Class Sl Concrete

Furnishing Class S| Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Pipe Culverts, Special

Calcium Chloride Applied

Construction and Maintenance Signs

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR) with
Emulsified Asphalt Mix Design Procedures

Cold In-Place Recycling {CIR) and Full Depth Reclamation (FDR) with
Foamed Asphalt Mix Design Procedures

Coarse Aggregate for Bituminous Surface Treatment

Growth Curve

Emulsified Asphalis

Road Mix or Traveling Plan Mix Equipment

Disadvantaged Business Enterprise Participation for Local Lettings

Effective

Nov. 11, 1984
Nov. 1, 1987
Mar. 1, 2005
Feh. 1, 2007
Jan. 1, 1994
Jan. 1, 2012
June 16, 2017
June 16, 2017
June 16, 2017
Aug. 1, 1969
Oct. 1, 1973
Feb. 20, 1963
Jan. 1, 2007
Jan. 1, 2008
Jan. 1, 2012
Apr. 1, 2012
Apr. 1, 2012
June 1, 2012
June 1, 2012
Jan. 24, 2017
Feb. 20, 1963

Apr. 1, 2012
Aug. 1, 1969
July 1, 2016

June 16, 2017
Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1973
Jan. 1, 1988
Sep. 1, 1964
Apr. 1, 2016
Jun. 1, 1958
Jan. 1, 2004

Apr. 1, 2012

June 1, 2012

Jan. 1, 2002
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007
Aug. 26, 2016

Revised

Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2006
Aug. 1, 2007
Mar. 1, 2005

Jan.
Jan.
Jan.
Apr.

1, 2002
1, 2007
1, 2007
1,2012

1,2012
1, 2012

Jun.
Jun.

Jan. 1, 2007
1, 2012

1, 2007

Jun.
Jan.

Jan.
Jun.
Jan.
Jan.
Jan.
Jan.

2, 2007
1, 2007
1, 2007
1, 2002
1, 2002
1, 2007

1, 2007
1, 2007

1,2012

Jan.
Jun.

Jun.

Jan. 1, 2007
Jan. 1, 2010
Feb. 7, 2008



BDE SPECIAL PROVISIONS

The following special provisions indicated by an “x" are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File

Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
50531
80366
* 80386
80384
80198
80199
80293

80311
B0277
80261
* 80387
80029
80378
* 80388
80229
* 80304
80246
* 80347

* 80383
80376
80368
80336
80369
80045
80165
80349
80371

* 80390
80377

* 80389

* 80359
80338
80385
80300
80328

Pg.

44

48
51

62

63

64

65

66
67

68

70

XK XXX

Special Provision Title

Accessible Pedestrian Signals (APS)

Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removai-Case | (Non-Friable and Friable Asbestos}
Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills s 5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphait — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Hot-Mix Asphalt — Tack Coat

Light Tower

Longitudinal Joint and Crack Patching

Mast Arm Assembly and Pole

Material Transfer Device

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
July 1, 2016
April 1, 2014
July 1, 2016

June 15, 1999

Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015
April 1, 2014
Aug. 1, 2017
April 1, 2012
Nov. 2, 2013

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
July 2, 2016
Aug. 1, 2017
Nov. 1, 2017
April 1, 2016
Nov. 1, 2017

Nov. 1, 2017

April 1, 2016
Aug. 1, 2014
Jan. 1, 2010
April 1, 2016
April 1, 2017

Nov. 1, 2017
April 1, 2016

April 1, 2016



File
Name
3426l
80157

80306

80340
80127
80379
* 80391
80317
80298

20338
80318
80381
80380
80288
80302
80071
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71
74

75

78

81
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Special Provision Title

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

Speed Display Trailer

Steel Cost Adjustment

Steel Piate Beam Guardrail

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type V")
Training Special Provision

Traversable Pipe Grate

Traffic Barrier Terminal, Type 1 Special

Tubular Markers

Warm Mix Asphalt

Weekly DBE Trucking Reporis

Working Days

The following special provisions have been deleted from use:

80289 Wet Reflective Thermoplastic Pavement Marking

80367 Light Poles

The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.

The following special pr
included in a separate document attached to this check sheet. The P

Effective

Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

April 2, 2014
April 2, 2014
Jan. 1, 2017
Nov. 2, 2017
Jan. 1, 2013
April 1, 2012

Oct. 15, 1975
Jan. 1, 2013
Jan. 1, 2017
Jan. 1, 2017
Jan. 1, 2012
June 2, 2012
Jan. 1, 2002

Special Provision Title New Location Effective
Coarse Aggregate Quality Article 1004.01 July 1, 2015
Engineer's Field Office Article 670.07 April 1, 2016
Equal Employment Opportunity Recurring CS #1 and #5 April 1, 2015
Errata for the 2016 Standard Specifications Supplemental April 1, 2016
Mechanical Side Tie Bar Inserter Articles 420.03, 420.05, and Aug. 1, 2014
1103.19

Mechanical Splicers Article 1006.10 July 1, 2016
Overhead Sign Structures Certification of Metal Article 106.08 Nov. 1, 2015
Fabricator

Pedestrian Push-Button Article 888.03 April 1, 2016
Portland Cement Concrete Inlay or Overlay Recurring CS #34 Jan. 1, 2015
Preventive Maintenance — Bituminous Surface Recurring CS #28 Jan. 1, 2009
Treatment (A-1)

Preventive Maintenance — Cape Seal Recurring CS #29 Jan. 1, 2009
Preventive Maintenance — Micro Surfacing Recurring CS #30 Jan. 1, 2009
Preventive Maintenance — Slurry Seal Recurring CS #31 Jan. 1, 2009
Steel Slag in Trench Backfill Articles 1003.01 and 1003.04  Jan. 1, 2016
Temporary Concrete Barrier Articles 704.02, 704.04, Jan. 1, 2015

704.05, and 704.06

include the information in the applicable special provision. The Special Provisions are:

Bridge Demolition Debris .
Building Removal-Case | .
Building Removal-Case I .
Building Removal-Case Il )

Completion Date

DBE Participation

Building Removal-Case IV

Completion Date Plus Working Days

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions

Working Days

Revised
Jan. 1, 2006
April 1, 2016
Jan. 1, 2017
Aug. 1, 2017

April 1, 2016
April 1, 2017

April 1, 2014

April 1, 2016
April 2, 2015

Revised

April 1, 2016
April 1, 2016
April 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016
July 1, 2016

July 1, 2015

ovisions require additional information from the designer. The additional information needs to be
roject Development and Implementation section will then



GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET

Effective as of the: June 16, 2017 Letting

Pa File Name | Title Effective Revised
#
(BSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 | Apr1, 2016
GBSP 12 | Drainage System June 10, 1984 | Jun 24, 2015
GBSP 13 | High-Load Multi-Rotational Bearings Oct 13, 1988 | Apr 1, 2016
GBSP 14 | Jack and Remove Existing Bearings April 20, 1994 | Jan 1, 2007
GBSP 15 | Three Sided Precast Concrete Structure July 12, 1994 | Dec 21, 2016
GBSP 16 | Jacking Existing Superstructure Jan 11,1993 | Jan 1, 2007
GBSP 17 | Bonded Preformed Joint Seal July 12, 1994 | Jan 1, 2007
GBSP 18 | Modular Expansion Joint May 19, 1994 | Dec 29, 2014
GBSP 21 | Cleaning and Painting Contact Surface Areas of Existing Steel | June 30, 2003 | May 18, 2011
Structures
GBSP 25 | Cleaning and Painting Existing Steel Structures Oct 2, 2001 Apr 22, 2016
GBSP 26 | Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016
GBSP 28 | Deck Slab Repair May 15, 1895 | Oct 15, 2011
GBSP 29 | Bridge Deck Microsilica Concrete Overlay May 15, 1995 | Apr 1, 2016
GBSP 30 | Bridge Deck Latex Concrete Overlay May 15, 1995 | Jun 24, 2015
GBSP 31 | Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 | Apr1, 2016
GBSP 33 | Pedestrian Truss Superstructure Jan 13, 1998 | Dec 29, 2014
82 GBSP 34 | Concrete Wearing Surface June 23, 1994 | Oct 4, 2016
GBSP 35 | Silicone Bridge Joint Sealer Aug 1,1995 | Oct 15, 2011
GBSP 45 | Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013
84 GBSP 51 | Pipe Underdrain for Structures May 17, 2000 | Jan 22, 2010
85 GBSP 53 | Siructural Repair of Concrele Mar 15, 2006 | Apr 1, 2016
GBSP 55 | Erection of Curved Steel Structures June 1, 2007
GBSP 56 | Seiting Piles in Rock Nov 14, 1996 | Apr 1, 2016
GBSP 59 | Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 Mar 29, 2017
GBSP 60 | Containment and Disposal of Non-Lead Paint Cleaning Nov 25, 2004 | Apr 22, 2016
Residues
GBSP 61 | Slipform Parapet June 1, 2007 | Apr 22, 2016
GBSP 67 | Structural Assessment Reports for Contractor's Means and Mar 6, 2009 Oct 5, 2015
Methods
GBSP 71 | Aggregate Column Ground Improvement Jan 15, 2009 | Oct 15, 2011
GBSP 72 | Bridge Deck Fly Ash or GGBF Slag Concrete Overlay Jan 18, 2011 | Jun 24, 2015
GBSP 75 | Bond Breaker for Prestressed Concrete Bulb-T Beams April 19, 2012
GBSP 77 | Weep Hole Drains for Abutments, Wingwalls, Retaining Walls April 19, 2012 | Oct 22, 2013
And Culverts
GBSP 78 | Bridge Deck Construction QOct 22, 2013 | Dec 21, 2016
GBSP 79 | Bridge Deck Grooving (Longitudinal) Dec 29, 2014 | Mar 29, 2017
GBSP 81 | Membrane Waterproofing for Buried Structures Oct 4, 2016
GBSP 82 | Metallizing of Structural Steel Oct 4, 2016
GBSP 83 | Hot Dip Galvanizing for Structural Steel Oct 4, 2016
GBSP 85 | Micropiles Apr 19, 1996 | Oct 5, 2015
GBSP 86 | Drilled Shafts QOct 5, 2015 QOct 4, 2016
GBSP 87 | Lightweight Cellular Concrete Fill Nov 11, 2011 | Apr 1, 2016
GBSP 88 [ Corrugated Structural Plate Structures Apr 22, 2016
GBSP 89 | Preformed Pavement Joint Seal Oct 4, 2016
GBSP 90 | Three Sided Precast Concrete Structure (Special) Dec 21, 2016 | Mar 29, 2017
GBSP 91 | Crosshole Sonic Logging Testing of Drilled Shafts Apr 20, 2016
GBSP 92 | Thermal Integrity Profile Testing of Drilled Shafts Apr 20, 2016




Pg | ¥ | File Name | Title Effective Revised
#

GBSP 93 | Preformed Bridge Joint Seal Dec 21, 2016

GBSP 94 | Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004

LIST ANY ADDITIONAL SPECIAL PROVISIONS BELOW

The following Guide Bridge Special Provisions have been incorporated into the 2016 Standard
Specifications:

File Title Std Spec
Name Location
GBSP32 | Temporary Sheet Piling 522
GBSP38 | Mechanically Stabilized Earth Retaining Walls 522
GBSP42 | Drilled Soldier Pile Retaining Wall 522
GBSP43 | Driven Soldier Pile Retaining Wall 522
GBSP44 | Temporary Soil Retention System 522
GBSP46 | Geotextile Retaining Walls 522
GBSP57 | Temporary Mechanically Stabilized Earth Retaining Walls 522
GBSP62 | Concrete Deck Beams 504
GBSP64 | Segmental Concrete Block Wall 522
GBSP65 | Precast Modular Retaining Wall 522
GBSP73 | Cofferdams 2017 Supp
GBSP74 | Permanent Steel Sheet Piling (LRFD) 522
GBSP76 | Granular Backiill for Siructures 2017 Supp
GBSP80 | Fabric Reinforced Elastomeric 1028
GBSP84 | Precast, Prestressed Concrele Beams 2017 Supp

The following Guide Bridge Special Provisions have been discontinued or have been superseded:

File Title Disposition:

Name

GBSP70 | Braced Excavation Use TSRS per Sec 522
GBSP95 | Bridge Deck Concrete Sealer Use July 1, 2012 version for

Repair projects only




Bay Road (FAU 0186) Over Lily Lake Drain
Section No. 14-00438-00-BR

McHenry County

Contract No. 61064

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the lllinois Department of Transportation “Standard
Specifications for Road and Bridge Construction,” adopted April 1, 2016 (hereinafter referred to
as the “Standard Specifications”); the most recent “Supplemental Specifications and Recurring
Special Provisions”; and the latest edition of the “lliinois Manual on Uniform Traffic Control
Devices for Streets and Highways" in effect on the date of invitation for bids; all of which apply
to and govern the construction of Bay Road over the Lily Lake Drain, and in case of conflict with
any part or parts of said Specifications, these Special Provisions shall take precedence and
shall govern the construction of Bay Road bridge replacement improvements,

Project No. H3X8(612), Job No. C-91-280-15, Contract No. 61D64, in the Village of Lakemoor,
McHenry County, and in case of conflict with any part or parts of said specifications, the said
special provisions shall take precedence and shall govern.

LOCATION OF THE IMPROVEMENTS

This project is located on Bay Road (A-28) over Lily Lake Drain, between Bay Oak Drive and
Regner Road within the limits of the Village of Lakemoor and the Village of Johnsburg in
McHenry County, lllincis. The net and gross length of the project is 224 feet (0.042 miles).

DESCRIPTION OF THE IMPROVEMENTS

The work consists of superstructure replacement, pavement reconstruction and resurfacing,
drainage improvements, erosion control, guardrail replacement, and all included in the cost of
and collateral work necessary to complete the project as shown on the plans and as described
herein.

COMPLETION DATE PLUS WORKING DAYS

Effective; September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on October 26, 2018 except
as specified herein.

The Contractor wili be allowed to complete all clean-up work and punch list items within 5
working days after the completion date for opening the roadway to traffic. Under extenuating
cireumstances the Engineer may direct that certain items of work , not affecting the safe
opening of the roadway to traffic, may be completed within the working days allowed for cleanup
work and punch list items . Temporary lane closures for this work may be allowed at the
discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in
this contract, shall apply to both the completion date and the number of working days.

1
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MAINTENANCE OF ROADWAYS

Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that the Contractor begins work on this project, the Contractor shall
assume responsibility for normal maintenance of all existing roadways within the limits of
the improvement. This normal maintenance shall inciude all repair work deemed necessary
by the Engineer, but shall not include snow removal operations. Traffic control and protection
for maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided for in the contract, or otherwise specified for
payment, such items, including the accompanying traffic control and protection required by
the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

COORDINATION WITH OTHER CONTRACTORS

The Contractor is advised that certain operations will involve cooperation with Contractors
performing work on or adjacent to this contract. The Contractor shall cooperate to the fullest
extent with the Contractors working on adjacent projects in compliance with the provisions of
Articie 105.08 of the Standard Specifications.

The following projects in the vicinity of Contract 61E11 may be under construction during the term of this
Contract:

Chapel Hill Road (FAU 0167) Over The Fox River Bridge Rehabilitation (Contract No. 81E11).



STATUS OF UTILITIES (D-1)

Effective: June 1, 2016

Utility companies and/or municipal owners located withi

Bay Road (FAU 0186) Over Lily Lake Drain

Section No. 14-00438-00-BR

MeHenry County
Contract No. 61D64

n the construction limits of this project

have provided the following information in regard to their facilities and the proposed

improvements. The tabies below con
facilities which will require some act
with work. Each table entry includes an i

tain

the estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

No confiicts to be resolved.

UTILITIES TO BE WATCHED AND PROTECTED

Ul leo 10 DE WA e e e e —

The areas of concern noted below have been i
included for the contract. The information provi
utilities, but those which during coordination were i
Department's contractor to take into consi
and methods that would be required to construct the prop

the contractor will be responsible to notify the owner ina

necessary staffing on the owners part can be secured.

a description of specific conflic
ion on the part of the Department’
dentification of the action necessary and, if applicable,

ts to be resolved and/or
s contractor to proceed

dentified by following the suggested staging plan
ded is not a comprehensive list of all remaining
dentified as ones which might require the
deration when making the determination of the means
osed improvement. In some instances
dvance of the work to take place so

caution with all construction
vehicles passing near or over
qas facilities.

LOCATION / STAGE TYPE DESCRIPTION OWNER ACTION
The Contractor is alerted that
there are aerial electric power
lines adjacent to the project
limits. QOverhead electric
B ad; . werss
Sde5i 0ot | Aeria e ComEd LI
220+60.00, 75' LT and | Electric There are no conflicts with protected from
varies: All étages. Lines proposed improvements, damage by the
! however Contractor shall take Contractor during
caution with all construction construction.
vehicles passing near or
crossing under overhead
electric facilities.
The Contractor is alerted that
there are underground 6" high
pressure natural gas pipelines
. within and adjacent to the Underground gas
2?3 gcs’?sd‘i ?;aéta project limits. Nicor facitlitie;s ;I;all be
T ' protected from
322;SO£P étgg e';T and | Gas lines There are no conflicts with damage by the
' ) proposed improvements, Contractor during
however Contractor shall take construction.




Bay Road (FAU 0186) Over Lily Lake Drain
Section No. 14-00438-00-BR

McHenry County

Contracl No. 61D&4

The following contact information is what was used during the preparation of the plans as
provided by the owner of the facility.

Agency/Company
Responsible to Igir:fagtf Address Phone E-mail Address
Resolve Conflict
AT&T (Distribution) |USIC 1000 Commerce 800-762-0592
Steve Larson |Drive, Oak Brook, 708-709-2523
IL 60523
Comcast Martha Gieras {688 Industrial Dr 630-600-6352 |martha_gieras@cable.comcast.com
Elmhurst, IL 60126
ComEd Angela Harrell |One Lincoln Centre 630-576-6185
Suite 600,
Oakbrook Terrace,
IL 60181
McHenry County Benjamin 16111 Nelson Rd 815-334-4960 |baredding@co.mchenry.il.us
Division of Redding Woodstock, IL
Transportation 60098
Nicor Bruce 1844 Ferry Rd 630-388-3046 |bkoppan@agiresources.com
Koppang Naperville, IL
60563
Village of Johnsburg [Dave Walsh 13200 Richmond Rd | 815-363-8667 |villagehall@johnsburg.org
Johnsburg, IL
60051
Village of Lakemoor |Terry Conley | 333 Wegner Rd 815-385-2936 |publicworks@lakemoor.net
Lakemoor, IL
60051

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project
when setting the completion date. The applicable portions of the Standard Specifications for
Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first confiicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department's
contractor and the utility companies. The Department's contractor is responsible to contact
J.U.L.I.E. prior to any and all excavation work.
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LIST OF WORK ITEMS NOT PAID FOR SEPARATELY

The Contractor's attention is called to several specific work items not paid for separately as
noted on the Contract Plans and Special Provisions and in addition to the lists in the Standard
Specifications. Below is a listing of these items for general information only. The list is not
intended to be all-inclusive and, therefore, the Contractor is responsible to perform all work
according to the Plans, Special Provisions and the Standard Specifications.

PAY ITEM NO. DESIGNATION WORK ITEM

20200100 EARTH EXCAVATION Excavation of bench cuts
within existing
embankment.

44000100 PAVEMENT REMOVAL Saw cuts.

44000157 HMA SURFACE

REMOVAL, 2"

44004250 PAVED SHOULDER REM

50102400 'CONCRETE REMOVAL

50102400 CONCRETE REMOVAL Cleaning existing

reinforcement extending
into new concrete.
Repairing existing

reinforcement damaged
while performing Concrete
Removal.
50300225 CONCRETE Drilling and grouting new
STRUCTURES reinforcement into existing
concrete.
50300255 CONCRETE Construction of end blocks
SUPERSTRUCTURE and backwalls.




Bay Road (FAU 0186) Over Lily Lake Drain
Section No. 14-00438-00-BR

McHenry County

Contract No. 61064

TRAFFIC CONTROL PLAN

Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "llinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:

701006-05 OFF-RD OPERATIONS, 2L, 2W, 15' TO 24" FROM PAVEMENT EDGE
701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

701311-03  LANE CLOSURE, 2L, 2W, MOVING OPERATIONS-DAY ONLY

701321-16  LANE CLOSURE, 2L, 2W, BRIDGE REPAIR WITH BARRIER

701326-04 LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS 2 45 MPH
701901-06  TRAFFIC CONTROL DEVICES

720011-01  METAL POSTS FOR SIGNS, MARKERS AND DELINEATORS

728001-01 TELESCOPING STEEL SIGN SUPPORT

729001-01  APPLICATIONS OF TYPES A AND B METAL POSTS (FOR SIGNS &

MARKERS)
DETAILS:
TC-11 TYPICAL APPLICATION RAISED REFLECTIVE PAVEMENT MARKERS
(SNOW-PLOW RESISTANT)
TC-13 TYPICAL PAVEMENT MARKINGS
SPECIAL PROVISIONS:
MAINTENANCE OF ROADWAYS

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
PUBLIC CONVENIENCE AND SAFETY (D1)
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNALS
WORK ZONE TRAFFIC CONTROL SURVELLLANCE
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS)

Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include ali labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain
and remove all applicable traffic control devices aleng the detour route according to the details
shown in the plans.

Method _of Measurement: Al traffic control (except “Traffic Control and Protection
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details
and specified in the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately uniess shown on a Standard.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)

Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Manday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, ali

lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure
construction or major rehabilitation makes it impractical.”



Bay Road (FAU 0186) Over Lity Lake Drain
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EMBANKMENT |

Effective: March 1, 2011
Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).

c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (P} of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

» The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “"Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.

Placina Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).
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When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shali have a maximum moisture content as follows.
a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.
b} A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stabiiity. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in
the various items of excavation.
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Contract No. 61064

RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL

Effective: April 1, 2001
Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous
Granular Embankment and Backfil. The RAP material shall be reclaimed asphalt
pavement material resulting from the cold milling or crushing of an existing hot-mix
bituminous concrete pavement structure, including shoulders., RAP containing
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials
identified by the Department will be unacceptable until the contaminants are thoroughly
removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The
RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will
not be accepted.”
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AGGREGATE SUBGRADE IMPROVEMENT (D-1)

Effective: February 22, 2012
Revised: April 1, 2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

ltem Article/Section
(2) COBISE AGOIBOALE ....cuorseeserersiruisreaseanrassrsses st et 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2and 3) e 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department's
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate wil not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.
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303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall
be maintained in a smooth and compacted condition.

303.00 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CSO01 gradation, may be used beginning at a depth of 12 inches
below the boitom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.

{c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm}) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No. T & g > )
CS 01 100 97 +£3 80 £10 45+ 25 20+ 20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Grad No Sieve Size and Percent Passing
) 200 mm 150 mm 100 mm 50 mm 4.75_mm
CS 01 100 97 +3 80 + 10 45+ 25 20+ 20

{2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

12
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FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination 5.
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination i
Low ESAL Subbase or
Shoulders Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA Binder Allowed Alone or in Combination 38"
High ESAL | IL-19.0
Low ESAL or IL-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

SMA Binder

13
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Use Mixture Aggregates Allowed
HMA C Surface and Allowed Alone or in Combination
High ESAL | Leveling Binder
Crushed Gravel
LowESAL | IL-9.5orIL-9.5L Carbonate Crushed Stone?
SMA Crystalline Crushed Stone
Ndesian 50 Crushed Sandstone
o ﬁage Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete®
HMA D Surface and Allowed Alone or in Combination e
High ESAL :.Iﬁ\éegng Binder Crushed Gravel
) Carbonate Crushed Stone (other than
SMA Limestone)?
Ndesian 50 Crystalline Crushed Stone
Su rfac?e Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete¥
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF)or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination '
High ESAL | IL-8.5
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...
50% Dolomite® Any Mixture E
aggregate
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Use Mixture Aggregates Allowed
75% Dolomite? Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in_Combination 5

High ESAL | IL-9.5

Al e e e —— —

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed Crushed Sandstone,

Gravel?, Crushed Crushed Slag

Concrete¥, or (ACBF), Crushed

Dolomite? Steel Slag, or
Crystalline Crushed
Stone

1!
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel siag shall not be used as leveling binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80."
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)

Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate lisied above shall meet CA 6 and CA 10 gradations prior t0 being

biended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.
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HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013
Revised: April 1, 2016

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 1.1/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57"

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

Use Size/Application Gradation No.
Class A-1, 2, & 3 | 3/8 in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L cAi1Y
IL-9.5L CA 16
Stabilized Subbase
or Shoulders
SMA# 1/2 in. (12.5mm) CA13¥, CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13¥
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

e —— =
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“|L-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,
shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder,
1IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)Y;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“4030.02 Materials. Materials shall be according to the following.

1T TR U SOOI PP R SRR PRI LTI S e Article/Section
(2) COAISE AGQTEOALE ...vvvvserrseeerssmmmsssmssirissesssts s 1004.03
(D) FIiNE AGQTEBALE ....oouivusresssrrssscmsssmmsssssssssesisssesss s s 1003.03
(C) RAP MAEETIAL ..covvvvranemssonsesesssssansnsosis s s s 1031
(d) MINETAEFIHIEY «..oovorevvnsssieeremessnssssssssrsiss st s 1011
(£) HYArBLEE LIME ....ovvusrivseremssermmsssesssssssesssessss s 1012.01

() Slaked Quicklime (Note 1)

(g) Performance Graded Asphalt Binder (NOE 2) ..veomverrimienencenssmissismsiensssssinssaees 1032
(h) Fibers (Note 3)

(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphait pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall
meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325, Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer madifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
gither Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.
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Note 4. Warm mix additives or foaming processes shall be selected from the current

Bureau of Materials and Physical Research Approved List,

Technologies”.

“Warm Mix Asphalt

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

fo read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the foilowing limits.

Fiigh ESAL, MIXTURE COMPOSITION (% PASSING)
Sieve L-19.0mm | SMAY SMAY | IL-9.5mm | IL-4.75mm
Size IL-12.5mm | 1L-9.5 mm
min | max | min | max | min | max [ min | max min | max
112in
{37.5 mm)
1in.
(25 mm) Uy
34 in.
(19 mm) a0 100 100
12in.
q2amm | 75 ] 8 | 80 | 100 100 100 100
3/8in.
(0.5 mm) 65 | 90 | 100 | @0 | 100 100
4
@Tomm | 0 | 80 [20 |3 36 | 50 | 3 | 69 | 90 | 100
#8
(2.36 mm) 20 42 16 | 24¥ | 16 325 | 348 | 5221 70 a0
#16
(1.18 mm) 15 30 10 3z 50 65
#30
(600 um) 12 16 12 18
#50
oopmy | & |1 4 | 15| 15| 30
#100
(150 um) 4 2] 3 10 10 i8
#200 .
{75 um) 3 6 7.0 |9.0¥| 75 | 95% 4 6 7 g¥
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

3/  Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

4/ The maximum percent passing the #6835 (20 pm) sieve shall be < 3
percent.

5/  When establishing the Adjusted Job Mix Formula (AJMF) the percent

passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.
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6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34
percent.

Revise Article 1030.04(b){(1) of the Standard Specifications to read:

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shail be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
(VFA),
Ndesign IL-19.0 IL-9.5 IL-4.75" %
50 18.5 65—-784
70
90 13.5 15.0 65-75
1) Maximum Draindown for iL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent’
Replace Article 1030.04(b)(3) of the Standard Specifications with the following:
“(3) SMA Mixtures.
Volumetric Requirements
SMA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate | with Asphalt
(VMA), % min. {(VFA), %
17.0%
804 35 16.0% 75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is 2 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.

For surface course, the coarse aggregate can be crushed stee! slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
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aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“"During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.)Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

{b.)A mix design was prepared based on collected dust (baghouse).
2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resuiting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test {IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department's verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following reguirements:

(1)Hamburg Wheel Test criteria. The maximum aliowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

Ilinois Modified AASHTO T 324 Requirements

Asphalt Binder Grade # Repetitions Max Rut Depth {mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 + 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 5°F (132 £ 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.
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Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowablie conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa)."”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications
to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton {363 mefric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day's production, whichever comes
first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the
criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design's Gmb.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton {metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shali be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphait binder shall meet the requirements of the following
table.

Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28

450 (232) 450 (232)

Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min.
Rotational Viscosity,

AASHTO T 316 @ 275 °F (135 °C), Poises, | 30 (3) 30 (3)
Pa-s, max.
Softening Point, 135 (57) 130 (54)

AASHTO T 53, °F (°C), min.
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by
weight of GTR to reduce sticking and caking of the GTR particles. When tested in
accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to
the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pm) 95+5
No. 50 (300 pm) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
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systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (NOte 5) ....oeuvivniminiiiiiii e 1031"
Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)

Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications™. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being

blended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.
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RECESSED REFLECTIVE PAVEMENT MARKER

This work shall be according to Section 781 of the Standard Specifications except as modified
herein.

Installation.
1) Groove Depth dimensions shall be per detail.

2) Groove width should be 5.25 inches which is 0.75 inches wider that the reflector
housing. This 0.75 inches of clearance around the sides of the housing provides
space for water to flow around the marker and drain off.

3) The recessed reflective pavement markers shall be constructed by removing a
5.25" x 24" area of the HMA pavement at a depth of 0.9". This depressed area shall
be tapered vertically from the full depth of % inches to 0 inches in 30 inches at both
ends for the two-way markers and at the approach end only for the one-way
markers. The depressed area shall be orientated lengthwise and longitudinally with
respect to the roadway.

A 3M 290 series pavement marker shall be placed and cemented with epoxy in the center of the
0.9" deep depressed area.

The recessed area shall be cleaned free of all loose material by means of sand blasting and
also free of moisture before the placement of the pavement marker. All excess material resulting
from the construction of the recessed area shall be completely removed from the surface of the
roadway by means of vacuum sweeper truck.

Basis of Payment. This work shall be measure and paid for at the contract unit price per each

for RECESSED REFLECTIVE PAVEMENT MARKER, which price shall be payment in full for all
labor, materials, and equipment necessary to complete the work as described herein.
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STEEL RAILING (SPECIAL)

Description. This work shall consist of furnishing and installing the Wyoming 2-tube steel rail,
including anchoring details to be cast in the concrete curb. The steel rail shall be installed in
accordance with the details indicated in the Plans and as directed by the Engineer.

Materials. Materials shall be in accordance with Section 509.02 of the Standard Specifications.
The railing and posts shall be galvanized according to the requirements of AASHTO M111. All
bolts, nuts, and anchors shall be zinc coated according to AASHTO M232. After installation, the
exposed bolt threads should be painted with two coats of zinc rich paint conforming fo the
requirements of ASTM A780.

Construction Requirements. Fabrication, inspection, and erection of steel railings shall be
according to Section 505 of the Standard Specifications. Storage of galvanized railing and
accessories shall be according to Article 1006.34(d) of the Standard Specifications.

Shim plates shall be provided in accordance with Article 509.05(a).

Method of Measurement. STEEL RAILING (SPECIAL) shall be measured for payment in linear
feet of such rail in place. The length measured will be the overall length along the top
longitudinal railing members through all posts and gaps.

Basis of Payment. This work will be paid for at the Contract unit price per linear foot for STEEL
RAILING (SPECIAL), which price shall be payment in full for all labor, materials, tools,
equipment and appurtenances to complete the work specified herein, as indicated in the Plans,
and as directed by the Engineer.
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TEMPORARY PAVEMENT

Effective: March 1, 2003
Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations
shown on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the
Standard Specification.

Method of Measurement. Temporary pavement will be measured in place and the area
computed in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.
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TURBIDITY BARRIER

Description. This work shall consist of furnishing, installation, and removal of sediment
containment within a body of water for work in or near the body of water, as well as to deflect
natural flow around the work area.

Materials. All materials shall conform to the applicable requirements of Materials, Division 1000
and specific references as follows:

Turbidity barrier system shall be a flexible fabric silt barrier system such as Cape Canaveral
Marine Services Turbidity Barrier, Triton Type 1l DOT silt and turbidity barrier, or Siltmax Type |l
DOT turbidity barrier.

Construction Requirements. The turbidity barrier shall be installed at the location(s) as shown
on the plans.

The barrier shail be placed paraliel to or at an angle to the direction of flow, not perpendicular to
the flow and shall nat extend across an entire waterway. The barrier shall extend the fuil depth
of the water body. The barrier depth shall be 10% longer than the water depth to ensure the
barrier rests on the bottom of the water body. The barrier shall be installed in such a manner as
to prevent drift shoreward or downstream.

Anchors shall be installed per the manufacturer's recommendations on both the shore and
stream side to maximize stability. Shore anchors shall consist of a post with dead man or
approved equal. Stream anchors shall be of sufficient size, type and strength to stabilize the
barrier with the number and spacing dependent on the current velocities. Anchors shall be
buoyed to prevent the barrier from being pulled underwater.

The Contractor shall be responsible for maintenance of the barrier throughout construction
operations.

Upon completion of the project, the Contractor shall remove the barrier in a manner that will
prevent siltation of the waterway.

Method of Measurement. This work will be measured for payment in linear feet as measured
along the water surface.

Basis of Payment. This work will be paid for at the contract unit price per linear foot for
TURBIDITY BARRIER.
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AVAILABLE REPORTS

O No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

=

0 m O O ao o O o

O

Record structural plans

Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)
Soils/Geotechnical Report

Baring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis

Other:

Those seeking these reports should request access from:

McHenry County Division of Transportation

16111 Nelson Road

Woodstock, IL 60098

815-334-4960

Hours 8:00 AM to 4:30 PM (Monday through Friday)



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)

Effective: August 1, 2012 Revised: February 1, 2014

in additon to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shail include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT's requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllincis Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as fraining opportunities exist in his work classification or
until he has completed his training program. Should the TPG's employment end in advance of
the completion of the contract, the Contractor shail promptly notify the designated IDOT staff
member under this Special Provision that the TPG's involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journey worker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 1. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated 1DOT staff member, the Director of the Office of
Business and Workforce Diversity {OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsibie IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demaonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.



29 |llinois Environmental Protection Agency

Bureau of Land ® 1021 North Grand Avenue East e P.O. Box 19276 Springfield e Ifiincis ® 62794-9276
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Source Site Certification
by Owner or Operator
for Use of Uncontaminated Soil as Fill in a
CCDD or Uncontaminated Soil Fill Operation
LPC-662
Revised in accordance with 35 lll. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 1ll. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and
(ii) is within a pH range of .25 to 9.0. |f you have guestions abouit this form, please telephane the Bureau of Land Permit Section
at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris fill operations or uncontaminated soil fill operations.

l. Source Location Information

(Describe the location of the source of the uncontaminated soil)

Project Name: Bay Road Bridge Rehabilitation Office Phone Number, if available: 815-334-4960

Physical Site Location (Street, Road): Bay Road Bridge over Lily Lake Drain

City: Lakemoor State: IL Zip Code: 60051

County: McHenry Township: McHenry

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67880, -90.12345):

Latitude: 42.36548 Longitude: -88.2199
(Decimal Degrees) (-Decimal Degrees)

Identify how the lat/long data were determined:
] GPS [J Map Interpolation [J Photo Interpolation ] Survey Other

llinois Department of Transportation Master Structure Report (S-107) for Bay Road Bridge (056-3106)
IEPA Site Number(s), if assigned: BOL: BOW: BOA:

1I. Owner/Operator Information for Source Site

Site Owner Site Operator
Name: McHenry County Division of Transportation Name:
Street Address:; 16111 Nelson Road Street Address:
PO Box: PO Box:
City: Woodstock State: IL City: State:
Zip Code: 60098 Phone: 815-334-4960 Zip Code: Phone:
Contact; Benjamin Redding Contact:
Email, if available: BARedding@co.mchenry.il.us Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (418 ILCS 514,
5/39). Failure to disclose {his information may resull in: & clvil penalty of not lo exceed $50,000 for the violation and an additional civil
IL 532-1855 penalty of not o exceed $10,000 for each day during which the violation continues (415 ILCS 5/42). This form has been approved by
LPC 348 Rev. 10/2013 the Forms Management Cenler.
R



Page 2 of 2
Project Name: Bay Road Bridge Rehabilitation

Latitude: 42.36548 Longitude: =-88.2199
(Decimal Degrees) (-Decimal Degrees)
Source Site Certification

A A s s e Y e —————

lli. Descriptions of Current and Past Uses of Source Site

Describe the current and past uses of the site and nearby properties.* Attach additional information as needed. The
description must take into account, ata minimum, the following for the source site and for nearby property: (1) use of the
properties for commercial or industriai purposes; (2) the use, storage or disposal of chemical or petroleumn products in
individual containers greater than 5 galions or collectively more than 50 gallons; (3) the current or past presence of any
storage tanks (above ground or underground); (4) any waste storage, treatment or disposal at the properties; (5) any reported
releases or any environmental cleanup or removal of contaminants; (6) any environmental liens or governmental notification of
environmental violations; (7) any contamination in a weli that exceeds the Board's groundwater quality standards; (8) the use,
storage, or disposal of transformers or capacitors manufactured before 1979; and (9) any fill dirt brought to the properties from
an unknown source or site.

Number of pages attached: 2

See attached

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the
source site owner or operator to provide this certification.

IV. Soil pH Testing Results
Describe the resuits of soif pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting
documentation.

Number of pages attached: 1

See attached

V. Source Site Owner, Operator or Authorized Representative's Certification Statement and

Signature
In accordance with the Illinois Environmental Protection Act [415 ILCS 5/22.51 or 22.54a] and 35 Iil. Adm. Cade 1100.205(a), |
Benjamin Redding {owner, operator or authorized representataive of source site)

certify that this site is not a potentially impacted property and the soil is presumed to be uncontaminated soil. | also certify that
the soil pH is within the range of 6.25 to 9.0. | further certify that the soil has not been removed from the site as part of a
cleanup or removal of contaminants. Additionally, | certify that | am either the site owner or operator or a duly authorized
representative of the site owner or site operator and am authorized to sign this form. Furthermore, | certify that all information
submitted, including but not limited to, all attachments and other information, is to the best of my knowledge and belief, true,
accurate and complete.

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the lilinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

& Owner " Operator
C Owner's Duly Authorized Representative " Operator’s Duly Authorized Representative
Benjamin Redding

Printed Name

ﬁ«,,@'/ Ze/7 08.2 1

” Signature Date

A4




LPC 662 — Bay Road Bridge
Page 1 of 2

ll. Descriptions of Current and Past Uses of Source Site

h g

IDNR Consenvation Property

Lifv Lake Dram

Describe the current and past uses for the site and nearby properties.

The site is Bay Road Bridge over Lily Lake Drain. The current bridge was built in 1968. The project site will
be directly at the bridge and extend approximately 60 feet in both the east and west direction from the
bridge. Adjacent to the northeast and northwest quadrants of the bridge are residential properties. The
southwest quadrant of the bridge is IDNR owned conservation property. The southeast quadrant of the
bridge is lined by the Lily Lake Drain and subsequently bordered by a commercial property, located more
than 500 ft from the site.

The description must take into account, at a minimum, the following for the source site and for nearby

property:
(1) use of the properties for commercial or industrial purposes

Response: The nearest commercial property to the site (Bay Road Bridge) is over 500 ft away
to the southeast. The other adjoining properties are residential and conservation property.

(2) the use, storage or disposal of chemical or petrofeum products in individual containers greater than 5
gallons or collectively more than 50 gallons
Response: There is no usage, storage, or disposal of chemical or petroleum products in
individual containers greater than 5 gallons or collectively more than 50 gallons on or near
the site.



LPC 662 — Bay Road Bridge
Page 2 of 2

[ll. Descriptions of Current and Past Uses of Source Site (continued)

(3) the current or past presence of any storage tanks (above ground or underground)
Response: There are no current or past presence of any above ground or underground storage
tanks on or near the site.

{4) any waste storage, treatment or disposal at the properties
Response; There is/has been no waste storage, treatment or disposal on or near the site.

(5) any reported releases or any environmental cleanup or remoaval of contaminants
Response: There is/has been no reported releases or environmental cleanup or removal of
contaminants on or near the site.

(6) Any environmental liens or governmental notification of environmental viclations
Response: There is/has been no environmental liens or governmental notification of
environmental violations on or near the site.

(7) Any contamination in a well that exceeds the Board's groundwater quality standards
Response; There is/has been no contamination in a well that exceeds the Board's groundwater
quality standards on or near the site.

(8] The use, storage, or disposal of transformers or capacitors monufactured before 1979
Response: There are no transformers or capacitors manufactured before 1979 stored, used, or

disposed of on or near the site.

(9) Any fill dirt brought to the properties from an unknown source or site
Response: There is/has been no fill dirt brought to property from an unknown source or site.

Slo



Report Number

7 0160 3505 Conestoga Dr.
o Fort W ., IN 46808
e ag&lgreatlakes o s
Account Number K LABORATORIES algreatiakes.com
99930 Mt Scientists wha don’t mind getting dirty.™
To: MCHENRY CO. DIV. OF TRANSPORTA for: MCHENRY COUNTY
16111 NELSON RD
WOODSTOCK, IL 60098 BAY ROAD BRIDGE P.0. Number:
BAY ROAD BRIDGE
Date Received: 08/03/2017
Attn: REBECCA BRAZAS Date Reported: 08/07/2017 Ppage: 1 of 1
REPORT OF ANALYSIS

z_.__.hﬂm,. Sample ID Analysis Result Unit Method
37311 SOUTHEAST pH 7.1 Std. Unit NCR-13 No. 221, 1998

pH - Buffer 7.5 Std. Unit NCR-13 No. 221, 1998




DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
231 SOUTH LA SALLE STREET
CHICAGO, ILLINOIS 60604-1437

REPLY TO
ATTENTION OF:

March 29, 2017
Technical Services Division
Regulatory Branch
LRC-2015-00710

SUBJECT: Bay Road Bridge Replacement, Lily Lake Drain, Lakemoor/Johnsburg/McHenry,
McHenry County, Illinois

Ben Redding

McHenry County Division of Transportation
16111 Nelson Road

Woodstock, Illinois 60098

Dear Mr. Redding:

This office has verified that your proposed activity complies with the terms and
conditions of Regional Permit 3 and the General Conditions for all activities authorized under the
Regional Permit Program.

This verification expires three (3) years from the date of this letter and covers only your
activity as described in your notification and as shown on the plans entitled “FAU Route 0186
(Bay Road) over Lily Lake Drain — Section 14-00438-00-BR, Bridge Rehabilitation, McHenry
County — C-91-280-15", dated 10/05/2016, prepared by RS&H. Caution must be taken to
prevent construction materials and activities from impacting waters of the United States beyond
the scope of this authorization. If you anticipate changing the design or location of the activity,
you should contact this office to determine the need for further authorization.

The activity may be completed without further authorization from this office provided the
activity is conducted in compliance with the terms and conditions of the RPP, including
conditions of water quality certification issued under Section 401 of the Clean Water Act by the
Tilinois Environmental Protection Agency (IEPA). If the design, location, or purpose of the
project is changed, you should contact this office to determine the need for further authorization.

The following special conditions are a requirement of your authorization:

1. This authorization is contingent upon implementing and maintaining soil erosion and
sediment controls in a serviceable condition throughout the duration of the project. You
shall comply with the McHenry-Lake Soil and Water Conservation District's (SWCD)
written and verbal recommendations regarding the soil erosion and sediment control
(SESC) plan and the installation and maintenance requirements of the SESC practices on-
site,
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a. You shall schedule a preconstruction meeting with SWCD to discuss the SESC
plan and the installation and maintenance requirements of the SESC practices on
the site. You shall contact the SWCD at least 10 calendar days prior to the
preconstruction meeting so that a representative may attend.

b. You shall notify the SWCD of any changes or modifications to the approved pian
set. Field conditions during project construction may require the implementation
of additional SESC measures. If you fail to implement corrective measures, this
office may require more frequent site inspections to ensure the installed SESC
measures are acceptable.

c. Prior to commencement of any in-stream work, you shail submit constructions
plans and a detailed narrative to the SWCD that disclose the contractor's preferred
method of cofferdam and dewatering method. Work in the waterway shall NOT
commence until the SWCD notifies you, in writing, that the plans have been

approved.

. Prior to commencement of work, you shall submit constructions plans and a narrative of
the contractor's preferred method of cofferdam. Work in the waterway shall not
commence until this office notifies you, in writing, that the plans have been approved.

Under no circumstances shall the Contractor prolong final grading and shaping so that the
entire project can be permanently seeded at one time. Permanent stabilization within the
wetland and stream buffers identified in the plans shall be initiated immediately following
the completion of work. Final stabilization of these areas should not be delayed due to
utility work to be performed by others.

This site is within the aboriginal homelands of several American Indian Tribes. If any
human remains, Native American cultural items falling under the Native American
Graves Protection and Repatriation Act NAGPRA), or archaeological evidence are
discovered during any phase of this project, interested Tribes request immediate
consultation with the entity of jurisdiction for the location of discovery. In such case,
please contact Julie Rimbault by telephone at 312-846-5542, or email at

Julie.C.Rimbault@usace.army.mil.

. You are responsible for all work authorized herein and for ensuring that all contractors
are aware of the terms and conditions of this authorization.

A copy of this authorization must be present at the project site during all phases of
construction.

. You shall notify this office of any proposed modifications to the project, including
revisions to any of the plans or documents cited in this authorization. You must receive
approval from this office before work affected by the proposed modification is
performed.

. You shall notify this office prior to the transfer of this authorization and liabilities
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associated with compliance with its terms and conditions.

9. Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

10. The plan will be designed to allow for the conveyance of the 2-year peak flow past the
work area without overtopping the cofferdam. The Corps has the discretion to reduce this
requirement if documented by the applicant to be infeasible or unnecessary.

11. Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, etc.).
Earthen cofferdams are not permissible.

12. The cofferdam must be constructed from the upland area and no equipment may enter
flowing water at any time. If the installation of the cofferdam cannot be completed from
shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway, will be necessary to ensure that equipment does not enter the
water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required work.

13. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

14, During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baffle systems, anionic
polymers systems, dewatering bags, or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

15. The portion of the side slope that is above the observed water elevation shall be stabilized
as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows.

The authorization is without force and effect until all other permits or authorizations from
local, state, or other Federal agencies are secured. Please note that TEPA has issued Section 401
Water Quality Certification for this RP. These conditions are included in the enclosed fact sheet.
If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at
TEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

LO
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Once you have completed the authorized activity, please sign and return the enclosed
compliance certification. If you have any questions, please contact Julie Rimbault of my staff by
telephone at 312-846-5542, or email at Julie.C.Rimbault@usace.army.mil.

Sincerely,

A b

Keith L. Wozniak
Chief, West Section
Regulatory Branch

Enclosures

Copy Fumished:

Tlinois Department of Natural Resources/fOWR (Gary Jereb)

McHenry County Department of Planning and Development (Joanna Colletti)

McHenry-Lake County SWCD (Ed Weskerna)
2iM Group, LLC (John Morgan)

gt



PERMIT COMPLIANCE

w CERTIFICATION

Permit Number: LRC-2015-00710

Permittee: Ben Redding
McHenry County Division of Transportation

Date: March 29, 2017
T hereby certify that the work authorized by the above-referenced permit has been completed in

accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
231 South LaSalle Street, Suite 1500
Chicago, Tllinois 60604-1437

Please note that your permitted activity is subject to compliance inspections by Corps of
Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation.

' If compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.

~Q



LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Sireets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
l Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shail name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

McHenry County Division of Transportation

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.

)



COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated iocation will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idied which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out fo either the
Contractor's yard or another job and the cost to re-mobilize, whichever is less.

i



Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consuitants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fauit of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead

)



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.

“4109.13 Payment for Contract Delay. Compensation for escalated material costs,
escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days Article 108.04(b)(4) consecutive weeks.
Completion | Article 108.08(b)(1) or The Contractor has been granted a minimum

Date Article 108.08(b)(7) :\gc/)-\ miﬁak1eoxéegaslon of contract time, according

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs wili be limited to those items in Articie 109.04(b)(1) and (2},
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - . ;

S One Project Superintendent,
up to $50,000,000 One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay wili be paid. For working day contracts the payment will be made according to

Article 109.04. For completion date contracts, an adjustment will be determined as
follows.

Extended Traffic Control occurs between April 1 and November 30:
ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 80%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more
than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department's efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)

Effective: June 1, 2010

| Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be refrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (httg:llwww.ega.govlcleandieseliveriﬁcationiverif-list.htm),
or verified by the California Air Resources Board (CARB)
(htip:/iwww.arb.ca.gov/dieseliverdevivticvt.ntm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission conirol device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name: and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261



DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract conceming the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts {not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department'’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 14.00 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

{a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a){2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

linois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will nat be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising andfor written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. it is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilites as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(8) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations,
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, uniess waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(¢} The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Ilinois 62764 (Telefax: (217} 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shali not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
conceming the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior o submitting the bid. The
request wili be forwarded to the Department's Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govem over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE's own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE's own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE's own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an ownef-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:



(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department's overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total doliar vaiue of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, llinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

{b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to 1DOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. in addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request o ferminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor's notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor's action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract,

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor,

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor,;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.



(f)

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. [f the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
iquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

(h)
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Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contraci, including but

not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Goed Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Pian shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nanworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

{c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of & in. (150 mm)
behind barrier that is either pinned or restrained according 1o Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010
Revised: April 1, 2016

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d}(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“|_ongitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e.foraSin.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10ft (3m) apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Contro! Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
{L-4.75 Ndesign = 50 93.0—97.4% " 91.0%
IL-9.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,|L-9.5L Ndesign < 90 92.5 - 97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
iL-19.0, IL-19.0L Ndesign < 90 93.0 9= 97.4% 90.0%
SMA Ndesign = 50 & 80 93.5 - 97.4% 91.0%"
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HOT-MIX ASPHALT - TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphaits shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with VACUUM RECOVETY ...ceivroriirimmimismmines st 1101.12

Note 1. Grinding equipment shall be appraved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

«783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. |f darkness or inciement weather prohibits the
removal operations, such operations shall be resumed the next moming or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Smali particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

«783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL - GRINDING and/or
PAVEMENT MARKING REMOVAL - WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Aricle 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”
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PORTABLE CHANGEABLE MESSAGE SIGNS (BDE}

Effective: November 1, 2016
Revised: April 1, 2017

Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“Eor all other portable changeable message signs, this work will be paid for at the
contract unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 51t (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)}

Effective: April 1, 2015
| Revised: November 1, 2017

Revise the following two entries in the table in Article 1020.13 of the Standard Specifications to

read:
“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
LOW AIR
CURING
CURING TEMPERATURE
TYPE OF CONSTRUCTION METHODS PSE‘I(OSD PROTECTION
METHODS
Superstructure (Approach Slab)| 1020.13(a)(5)(6) e 3 1020.13(d)(1)(2) '
Deck 1020.13(a)(5){6) o 7 1020.13{(d)}{(1X(2) i

Add the following footnote to the end of the Index Table of Curing and Protection of Concrete
Construction in Article 1020.13 of the Standard Specifications:

“19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket

method shall not be used on latex modified concrete.”

Revise Article 1020.13(a)(5) of the Standard Specifications to read:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or

finished, it shall be covered immediately with dry or damp cotton mats. Cotton mats
in poor condition will not be allowed. The cotton mats shall be placed in a manner
which will not create indentations greater than 1/4 in. (6 mm) in the concrete surface.
Minor marring of the surface is tolerable and is secondary to the importance of timely
curing. The cotton mats shall then be wetted immediately and thoroughly soaked
with a gentie spray of water. Thereafter, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets. The cotton mats shall be
kept saturated with water.

a. Bridge Decks. For bridge decks, a foot bridge shall be used to place and wet the
cotton mats. The cotton mats shall be maintained in a wetted condition until the
concrete has hardened sufficiently to place soaker hoses without indentations to
the concrete surface. The soaker hoses shall be placed on top of the cotton
mats at a maximum 4 ft (1.2 m) spacing. The cotton mats shall be kept wet with
a continuous supply of water for the remainder of the curing period. Other
continuous wetting systems may be used if approved by the Engineer.

For areas inaccessible to the cotton mats, curing shall be according to
Article 1020.13(a)(3)."
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Add the following to Article 1020.13(a) of the Standard Specifications.

“6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer
Polyethylene Blanket Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with a cellulose polyethylene or synthetic
fiber with polymer polyethylene blanket. Damaged blankets wiil not be allowed. The
blankets shall be installed with the white perforated polyethylene side facing up.
Adjoining blankets shall overlap a minimum of 8 in. (200 mm). Any air bubbles
trapped during placement shall be removed. The blankets fiber side shall be wetted
immediately prior to placement or as the blanket is being placed, and the polyethylene
side shall be thoroughly soaked with a gentle spray of water immediately after
placement. Thereafter, the blankets shall be kept saturated with water. For bridge
decks, the blankets shall be placed and kept wet according to Article 1020.1 3(a)(5)a.”

Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“4022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with
Polymer Polyethylene Blankets. These materials shall be white and according to
ASTM C 171.

The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting
with cellulose fiber backing and shall be limited to single use only. The cellulose polyethylene
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging
until ready for installation. Each roll shall be clearly labeled with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing,
and shall be limited to single use only. The synthetic fiber with polymer polyethylene blankets
shall be delivered to the jobsite unused and in the manufacturer's unopened packaging until
ready for installation. Each roll shall be clearly labeled on the product with product name,
manufacturer, and manufacturer's certification of compliance with ASTM C 171."
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
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estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics' Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department's obligation to pay the
Contractor, the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor's total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”



STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: January 1, 2017
Revise Articie 630.02 of the Standard Specifications to read:

“630.02 Materials. Materials shall be according to the following.

Item Articie/Section
(a) Steel Plate Beam GUATDrail ... s 1006.25
(b) Wood Posts and Wood BIOCK .......ccveeeremiriniisnnnin s 1007.01, 1007.02, 1007.06
(c) Steel Posts, Blockouts, Restraints and Wire Rope for Guardrail ..........cocoeevmenenen 1006.23
(d) Preservative TreatmMent ... ririemmssissssns s 1007.12
(£) REINFOFCEMENE BAS ......oeeericissiimimrseisssisens st s 1006.10
(f) Plastic Blockouts (Note 1)
(g) Chemical Adhesive ReSiN SYSIEM ..o 1027.01
(h) Controlled Low-Strength Material (CLSM) ooveiecncrinnirine st 1019

Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam
guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department's qualified product list.”

Revise Article 630.05 of the Standard Specifications to read:
“630.05 Posts. Posts shall be as follows.

(a) Wood Posts. Wood posts and blocks shall be treated. The posts and blocks shall be
cut to the proper dimensions before treatment. No cutting of the posts or blocks will be
permitted after freatment. Posts shall be erected according to Article 634.05.

(b) Steel Posts. Steel posts may be driven by hand or mechanical methods provided they
are protected by a suitable driving cap and the earth around the posts compacted, if
necessary, after driving. When steel posts are driven to incorrect alignment or grade,
they shall be removed and set according to Article 634.05.

When it is necessary to shorten the posts in the field, the lower portion shall be cut off in a
manner to provide a smooth cut with minimum damage to the galvanizing. Cut areas shall be
repaired according to the requirements of AASHTO M 36."

Revise Articie 630.06 of the Standard Specifications to read:
“630.06 Shoulder Stabilization at Guardrail. Shoulder stabilization shall be constructed at
the locations of steel plate beam guardrail installation according to the details shown on the

plans. On new construction projects, the material used in the shoulder stabilization shall be the
same as that used in the adjacent paved shouider. On shoulder resurfacing projects, the
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material used in the shoulder stabilization shall be the same as that used for the shoulder
resurfacing.

When portland cement concrete is used, shoulder stabilization shall be constructed
according to the applicable portions of Section 483. The shoulder stabilization shall be
constructed simultaneously with the adjacent portland cement concrete shoulder. Guardrail
posts shall be driven through leaveouts or holes cored in the completed shoulder stabilization.
The void around each post shall be backfilled with earth or aggregate and capped with hot-mix
asphalt (HMA) or CLSM.

When HMA is used, shouider stabilization shall be constructed according to the applicable
portions of Section 482. On new construction, the shoulder stabilization shall be constructed
simultaneously with the HMA shoulder. On shoulder resurfacing projects, the portion of the
shoulder stabilization below the surface of the existing paved shoulder shall be placed and
compacted separately. The guardrail posts shall be driven through holes cored in the
completed shoulder stabilization. The void around each post shall be backfilled with earth or
aggregate and capped with HMA or CLSM.

When driving guardrail posts through existing shouiders, shoulder stabilization, or other
paved areas, the posts shall be driven through cored holes. The void around each post shall be
backfilled with earth or aggregate and capped with HMA or CLSM."

Revise Article 630.08 of the Standard Specifications to read:

“630.08 Basis of Payment. This work will be paid for at the contract unit price per foot
(meter) for NON-BLOCKED STEEL PLATE BEAM GUARDRAIL; STEEL PLATE BEAM
GUARDRAIL, TYPE A, 6 FOOT (1.83 M) POSTS; STEEL PLATE BEAM GUARDRAIL, TYPE
A, 9 FOOT (2.74 M) POSTS; STEEL PLATE BEAM GUARDRAIL, TYPE B, 6 FOOT (1.83 M)
POSTS: STEEL PLATE BEAM GUARDRAIL, TYPE B, 9 FOOT (2.74 M) POSTS; or STEEL
PLATE BEAM GUARDRAIL, TYPE D, 6 FOOT (1.83 M) POSTS.

When end sections are specified, they will not be paid for as a separate item, but shall be
considered as included in the unit price for steel plate beam guardrail.

Steel plate beam guardrail mounted on existing culverts will be paid for at the contract unit
price per foot (meter) for STRONG POST GUARDRAIL ATTACHED TO CULVERT or WEAK
POST GUARDRAIL ATTACHED TO CULVERT, of the case specified.

Portland cement concrete shoulder stabilization at guardrail will be paid for according to
Article 483.10.

HMA shoulder stabilization at guardrail will be paid for according to Article 482.08.

Excavation in rock will be paid for according to Article 502.13.
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Steel plate beam guardrail incorporating long-span spacing will be paid for at the contract
unit price per foot (meter) for LONG-SPAN GUARDRAIL OVER CULVERT, 12FT 6 IN (3.8 M)
SPAN; LONG-SPAN GUARDRAIL OVER CULVERT, 18 FTOIN (5.7 M) SPAN; or LONG-
SPAN GUARDRAIL OVER CULVERT, 25 FT (7.6 M) SPAN.

Steel plate beam guardrail incorporating treated timber at the back side of the post will be
paid for at the contract unit price per foot (meter) for BACK SIDE PROTECTION OF
GUARDRAIL."

80379

3



SUBCONTRACTOR MOBILILATION PAYMENTS (BDE)
Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor's work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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| TEMPORARY PAVEMENT MARKING (BDE)

Effective: April 1, 2012
| Revised: Aprit 1, 2017

Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type [ and Type Il ......oovvrveriirinerineeennecnroneeneeenenns 1095.06
(b) Paint Pavement Markings ...cooovceeieivieeeiiicirescerrte e e er e s saeeersstsassassersasees 1095.02
(c) Pavement Marking Tape, TYPE IV vt rivniniiessesssressmsssessesessesseneenes 1095.117

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

*Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Il or Type IV marking tape shall
be used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

| Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contracior has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING
LETTERS AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot {meter)
for PAVEMENT MARKING TAPE, TYPE Ill or PAVEMENT MARKING TAPE, TYPE IV
of the line width specified and at the contract unit price per square feet (square meter)
for PAVEMENT MARKING TAPE, TYPE [ll - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

B>



When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“4095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to
provide immediate and continuing retroreflection during both wet and dry conditions. The tape
shall be manufactured without the use of heavy metals including lead chromate pigments or
other similar, lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Il requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retrorefiective media bonded
to a durable polyurethane topcoat sutface. The pattemed surface shall have
approximately 40% * 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be
substantially free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retrorefiectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the vaiues shown in the following table.

Wet Retroreflectance, Initial R,

Color R, 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and a two degree observer angle.
The color instrument shall measure the visible spectrum from 380 fo 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.480 0.475 0.485 0.530

y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid

resistance of 50 BPN when tested according to ASTM E 303.

{(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
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reflective, temporary, removable pavement marking tape, the manufacturer shall submit
a notarized certification from an independent laboratory, together with the results of all
tests, stating that the material meets the requirements as set forth herein. The
certification test report shall state the lot tested, manufacturer's name, and date of
manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer's
name, and date of manufacture.

- All costs of testing (other than tests conducted by the Department) shall be bome by the

manufacturer.”
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TRAINING SPECIAL PROVISIONS (BDE) This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved. The number of trainees to be trained under this contract will
be 1 . In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolied or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment. The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to joumeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used the
contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the llinois Department of
Transportation and the Federal Highway Administration. The llinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training periocd. Furthermore, apprenticeship programs registered with the U.Ss.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the llinois Department of
Transportation and the Federal Highway Administration. Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additiona! training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required fraining, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his fraining on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum joumneyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, uniess apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price and total price have been included
in the schedule of prices.
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Depariment form *SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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CONCRETE WEARING SURFACE
Effective: June 23, 1994
Revised: October 4, 2016

Description. This work consists of placing a concrete wearing surface, to the specified
thickness, on precast concrete members such as deck beams and deck panels. Included in this
work is cleaning and preparing the precast concrete surface prior to placement of the concrete
wearing surface. This work shall be according to the applicable articles of Section 503 and the
following.

Materials. The concrete wearing surface shall be class BS concrete, except as follows, when
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa)
and a design flexural strength of 800 psi (5,500 kPa).

Equipment: The equipment used shall be subject to the approval of the Engineer and shall
meet the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to
the applicable portions of Section 1100 and the following:

(1) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment
may be performed by high-pressure waterblasting or abrasive blasting. Hand-held
blast cleaning equipment shall have oil traps.

Hand-held high-pressure waterblasting equipment shall have a minimum water
pressure of 7000 psi (48 MPa).

(2) Vacuum Cleanup Equipment. The equipment shall be equipped with fugitive dust
contro! devices capable of removing wet debris and water all in the same pass.
Vacuum equipment shall also be capable of washing the deck with pressurized water
prior to the vacuum operation to dislodge all debris and slurry from the deck surface.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

{c) Finishing Equipment. Finishing equipment shall be according to Article 503.03.

(d) Mechanical Fogging Equipment. Mechanical fogging equipment shall be according to
503.03.



CONSTRUCTION REQUIREMENTS

Surface Preparation. Prior to placement of the concrete wearing surface, the top surface of the
precast concrete members shall be clean and free of all foreign material.

All debris of every type, including dirty water, resulting from the cleaning operation shall be
reasonably confined during the performance of the cleaning work and shall be immediately and
thoroughly removed from the cleaned surfaces and all other areas where debris may have
accumulated.

Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned
surface, all areas still contaminated shali be cleaned again at the Contractor's expense.

Wearing_Surface Placement. The concrete wearing surface placement shall be according to
Article 503.16 of the Standard Specifications. Areas to receive the overlay shall be either
thoroughly or continuously wetted with water at least one hour before placement of the concrete
wearing surface is started. When the surface is pre-wetted any accumulations of water shall be
dispersed or removed prior to placement of the concrete wearing surface.

Pians for anchoring support rails and the mixture-placing procedure shall be submitted to the
Engineer for approval.

Curing_and Protection. The concrete shall be continuously wet cured for at least 14 days
according to Article 1020.13(a)(5). However, if the minimum specified compressive strength or
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall
the wet cure be less than 7 days. The concrete shall be protected from low air temperatures
according to Article1020.13(d)(1) or {2). except the protection method shall remain in place for
the entire curing period.

Opening to Traffic. The concrete wearing surface without Steel Bridge Rail attached may be
opened to traffic when test specimens have obtained a minimum compressive strength of 4000
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the
completion of the wet cure. When Stee! Bridge Rail is utilized, the concrete wearing surface
may be opened when test specimens have obtained a minimum compressive strength of 5000
psi (34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the
completion of the wet cure.

Method of Measurement. Concrete wearing surface will be measured for payment in place and
the area computed in square yards (square meters).

Basis of Payment. This work including cleaning and surface preparation will be paid for at the
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the
thickness specified.
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000
Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed fo the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006
| Revised: April 1, 2016

Description. This work shall consist of structurally repairing concrete.
Materials. Materials shall be according to the following.

ltem Article/Section
(a) Portland Cement Concrete (NOte 1) ..ot 1020
(b) R1 or R2 Concrete (Note 2)
{c) Normal Weight Concrete (Notes 3 and 4)
(d) Shotcrete (High Performance) (Notes 5 and 6)

(8) REINFOrCEMENt BAS ....cuovvevimieeerinrerreissinsss sttt e 1006.10
(£) ANCHOE BOIS ..ovuveieiieiiiie sttt 1006.09
() R L= OO TR R R IR R 1002
() CUMNG COMPOUNG ooereereencintirisretcr e 1022.01
() COtON MELS .oveeeceeritcerrirriesrmss sttt sttt s e 1022.02
() Protective COat .....oeueieiemrermese st 1023.01
(K) EPOXY (NGB 7) vreeiecniiiriitiissessnenses ettt bbb e 1025
(1) Mechanical Bar SPICETS .....ceierimireerenistiicieiiisnisns s ettt 508.06(c)

Note 1. The concrete shall be Class S, except the cement factor shall be a minimum 6.65
cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi {27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to abtain
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article
1020.05(b){8) is prohibited. A self-consolidating concrete mixture is also
acceptable per Article 1020.04, except the mix design requirements of this note
regarding the cement factor, coarse aggregate, strength, and cement factor
reduction shall apply.

Note 2. The Ri or R2 concrete shall be from the Department's approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs. The R1 or R2
concrete shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturer's
recommendations, except the water/cement ratio shall not exceed the value
specified for Class S| concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder
may be required to allow time to perform the required field tests. The admixtures
shall be per the manufacturer's recommendation, and the Department's approved
list of Concrete Admixtures shall not apply.

Note 3. The "high slump” packaged concrete mixture shall be from the Department's

approved list of Packaged, Dry, Formed, Concrete Repair Mixtures. The materials
and preparation of aggregate shall be according to ASTM C 387. The cement
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Note 4

Note 5.

factor shall be 6.65 cwt/cu yd {395 kg/cu m) minimum to 7.05 cwifcu yd (418 kg/cu
m) maximum. Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The “high slump” packaged concrete
mixture shall have a water soluble chioride ion content of less than 0.40 Ib/cu yd
{0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the
“high slump” packaged concrete mixture shall have an age of 28 to 42 days at the
time of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department. The coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm).
The packaged concrete mixiure shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer's recommendations, except the water/cement ratio shall not exceed
the value specified for Class SI concrete as indicated in Note 1. A high range
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.
The admixture shall be per the manufacturer's recommendation, and the
Department’s approved list of Goncrete Admixtures shall not apply. A maximum
siump of 10 in. (250 mm) may be permitted if no segregation is observed by the
Engineer in a laboratory or field evaluation.

The “self-consolidating concrete” packaged concrete mixture shall be from the
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.
The materials and preparation of aggregate shall be according to ASTM C 387.
The cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu
yd (418 kg/cu m) maximum. Cement replacement with fly ash or ground
granulated blast-furnace slag shall be according to Section 1020. The “self-
consolidating concrete” packaged concrete mixture shall have a water soluble
chloride ion content of less than 0.40 lb/cu yd (0.24 kg/cu m). The test shall be
performed according to ASTM C 1218, and the “self-consolidating concrete”
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.
The ASTM G 1218 test shall be performed by an independent lab a minimum of
once every two years, and the test results shall be provided to the Department.
The concrete mixture should be uniformly graded, and the coarse aggregate shall
be a maximum size of 1/2 in. (12.5 mm). The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used. The packaged
concrete mixture shall comply with the air content and strength requirements for
Class S| concrete as indicated in Note 1. Mixing shall be per the manufacturer's
recommendations, except the water/cement ratio shall not exceed the value
specified for Class S| concrete as indicated in Note 1. The admixtures used to
produce self-consolidating concrete shall be per the manufacturer's
recommendation, and the Department's approved list of Concrete Admixtures shall
not apply. The packaged concrete mixture shall meet the self-consolidating
requirements of Article 1020.04.

Packaged shoicrete that includes aggregate shall be from the Department's
approved list of Packaged High Performance Shotcrete, and independent
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laboratory test results showing the product meets Department specifications will be
required. The product shall be a packaged, pre-blended, and dry combination of
materials, for the wet-mix shotcrete method according to ASTM C 1480. A non-
chloride accelerator may be used according to the shotcrete manufacturer's
recommendations. The shotcrete shall be Type FA or CA, Grade FR, and Ciass 1.
The fibers shall be Type !l synthetic according to ASTM C 11186.

The packaged shotcrete shall have a water soluble chioride ion content of less
than 0.40 Ib/cu yd {0.24 kg/cu m). The test shall be performed according to ASTM
C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time
of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department.

Each individual aggregate used in the packaged shotcrete shall have either a
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293
expansion of 0.040 percent. However, the ASTM C 1260 value may be increased
to 0.27 percent for each individual aggregate if the cement total equivalent alkali
content (Na,O + 0.658K:0) does not exceed 0.60 percent. As an alternative to
these requirements, ASTM C 1567 testing which shows the packaged shotcrete
has a maximum expansion of 0.16 percent may be submitted. The ASTM C 1260,
C 1293, or C 1567 test shall be performed a minimum of once every two years.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kgfcu. m)
to 7.50 cwt/cu yd (445 kg/cu m) for Type CA. The portland cement shall not be
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA.

The finely divided mineral{s) shall constitute a maximum of 35 percent of the total
cement plus finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.

Class C fly ash is optional and the maximum shall be 25 percent by weight (mass)
of cement.

Ground granulated blast-fumace slag is optional and the maximum shall be 30
percent by weight (mass) of cement.

S 1



Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.

The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.

Note 8 Packaged shotcrete that does not include pre-blended aggregate shall be from the
Department’s approved list of Packaged High Performance Shotcrete, and
independent laboratory test results showing the product meets Department
specifications will be required. The shotcrete shall be according to Note 5, except
the added aggregate shall be according to Articles 1003.02 and 1004.02 in addition
to each individual aggregate meeting the maximum expansion requirements of
Note 5. The aggregate gradation shall be according to the manufacturer. The
shotcrete shall be batched and mixed with added aggregate according to the
manufacturer.

Note 7. In addition ASTM C 881, Type 1V, Grade 2 or 3, Class A, B, or C may be used.
Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. {7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shoicrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction_Reguirements
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General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(o) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. If formed concrete repair is used for locations that have reinforcement with less
than 0.75 in. {19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.

(d) Rule 4. Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth,
except in harizontal applications, where the shotcrete may be placed from above in cne
lift.

(e) Rule 5. Shotcrete shall not be used for column repairs greater than 4 in. (100 mmy in
depth, unless the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
llinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or
replaced at the expense of the Contractor. If the concrete is broken or removed beyond the
limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be repaired
shall have all loose, unsound concrete removed completely by the use of chipping hammers,
hydrodemolition equipment, or other methods approved by the Engineer. The concrete removal
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting
corrosion. Reinforcement bar with 50 percent or more exposed shall be undercut to a depth of
3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever is greater.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.
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The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(+ 1.5 mm). The perimeter of the repair area shall have a vertical face.

if a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Coniractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than & consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.

Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or biast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 38 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the sawcut face is roughened by blast cleaning. Just prior to concrete of shotcrete
placement, saturate the repair area with water to a saturated surface-dry condition. Any
standing water shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.
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Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize movement during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook boits
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be
a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolis shall be
installed according to Section 584.

Repair_Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform concrete
finish, and shall approximately match the existing concrete structure. Formwork shall be
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent
leakage. Air vents may be provided to reduce voids and improve surface appearance.
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to
release air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class Sl Concrete, or a packaged R1
or R2 Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at
the Contractor's option. The concrete shall be placed and consolidated according to
Article 503.07. The concrete shall not be placed when frost is present on the surface of
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).
Al repaired members shall be restored as close as practicable to their original
dimensions.

Curing shall be done according to Article 1020.13.
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If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

The surfaces of the completed repair shall be finished according to Article 503.15.

() Shotcrete. Shotcrete shall be tested by the Engineer for air content according to Ninois
Modified AASHTO T 152. The sample shall be obtained from the discharge end of the
nozzle by shooting a pile large enough to scoop a representative amount for filling the air
meter measuring bowl. Shotcrete shall not be shot directly into the measuring bowl for
testing.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test
panel shall be shot by the Contractor for testing by the Engineer. A steel form test panel
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood
form test pane! shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5
in. (38 mm) thickness for the sides. The test panel shall be cured according to Article
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.
After delivery to the laboratory for testing, curing and testing shall be according to ASTM
C 1140.

The method of alignment contro! (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to AC! 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the
air temperature is greater than 90°F (32°C). The applied shotcrete shall have a
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The
shotcrete shall not be applied during periods of rain unless protective covers or
enclosures are installed. The shotcrete shall not be applied when frost is present on the
surface of the repair area, or the surface temperature of the repair area is less than 40°F
(4°C). If necessary, lighting shall be provided to provide a clear view of the shooting
area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.
In addition, the shotcrete shall be applied in a manner that resuits in maximum
densification of the shotcrete. Shotcrete which is identified as being unacceptable while
still plastic shall be removed and re-applied.
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The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitied to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 45 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be according to Rules 4 and 5 under Construction
Requirements, General. When two or more layers are required, the minimum number
shall be used and shall be done in a manner without sagging or separation. A flash coat
(i.e. a thin layer of up to 1/4in. (6 mm) applied shotcrete) may be used as the final lift for
overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall
be prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements
unless the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. A manufacturer approved finishing aid may be
used. Water shall not be used as a finishing aid. Al repaired members shall be restored
as close as practicable to their original dimensions.

Contracior operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, of a combination of both. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. Curing compound shall be
applied according to Article 1020.13(a)(4), except the curing compound shall be applied
as soon as the shotcrete has hardened sufficiently to prevent marring the surface, and
each of the two separate applications shall be applied in opposite directions to ensure
coverage. The curing compound shall be according to Article 1022.01. Note 5 of the
Index Table in Article 1020.13 shali apply to the membrane curing method.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
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burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

i temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shail be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method 1l according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of
the original dimensions. A repaired area not in dimensional conformance or with delaminations
shall be removed and replaced.

A repaired area with cracks or voids shall be considered as nonconforming. Exceeding one or
more of the following crack and void criteria shall be cause for removal and replacement of a
repaired area.

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and
greater than 12 in. (300 mm) in length.

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that
total greater than 24 in. (600 mm) in length.

3. The presence of map cracking in one or more regions totaling 15 percent or more of the
gross surface area of the repair.

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each.

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in
place, as determined by the Engineer.

If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in
width shall be repaired with epoxy according to Section 590. For cracks less than or equal to
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0.007 in. {0.2 mm) in width, the epoxy may be applied to the surface of the crack. Voids shall
be repaired according to Article 503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one
individual may be in training. This individual shall be adequately supervised by a certified ACI
nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). Fora repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the coniract unit price per square foot {square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. {125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing

and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.
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