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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
November 17, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76M90
WASHINGTON County
Section 101CR-1

Project HBFP-IGV1(607)
Route FAS 819

District 8 Construction Funds

Culvert replacement on IL 177 at West Tributary to Grand Point, 0.5 miles east of Hoyleton. (SN 095-
2496)

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-23)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
202 Earth and ROCK EXCAVALION .........uiiiiiiiiiee et e e e 1
204 Borrow and Furnished EXCaVvation ............ccoooiiiiiiiiiiii e 2
207 Porous Granular Embankment ... 3
211 TOPSOil @NA COMPOSE ...eviiiieiiiiiiee et e e e e e e e e e e e e st e e e e e e e essntbaareaeeessanssaaeeaaeesannses 4
407 Hot-Mix Asphalt Pavement (FUII-DEPLN) .......oveiiiiiiiiiiiie et e e 5
420 Portland Cement CoNCrete PaVEMENL .........oovvviviiieieiieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeesesesessssssssssssssssssnnsennes 6
502 EXCavation fOr SITUCLUMNES .......oovuiiiiieieieece ettt e e e e et e e e e e et e e e e e e e enaannes 7
509  Metal RAINGS ....ceeeeiiiii e e ettt e et e e s 8
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542 PIPE CUIVEIS .t e ettt e e s e e e ek e e et e e nnn e e s aaree s 29
586 Granular Backfill for StruCtUIreS ..........coooiiiiiii 34
644 High Tension Cable Median Barrier .............oooiiiiiiiiiiiie ettt e e s e e e e siraae e e e e e e 35
782 REFIECIOIS ..o 36
801 Electrical REQUIFEMENTS ......cciciiiiiiiiee ettt e e e e e e e e e e s st eeaaeesseabaaeeaaeeeennes 38
821  ROAAWAY LUMINGIIES ....oviiiiiiiiiiiiiii ettt e ettt e e e e e st a e e e e e e e sntbaeeeaeeessansbaaeeaaeesaannes 40

1003 FiNE AQregates ........ueiiiiiiiiiiiiiie ettt e ek e bt e s e e e et e e e et e ne e et e e e nan 41
1004  Coarse AQOregates ........cccuoiiiiiiiiiiiiieii ettt e e b e et e e e e et ea et ee e e e e e naa 42
1020 Portland CemENt CONCIEIE ......... coieeieee et e e e et e e e e e e e e e e e e e e eeaaaeaaeaeees 43
1030 HOE-MIX ASPRAIL ...ttt e e et e e et e e e e e st e e e e 44
1067  LUMINGAIIE ...oee e 45

1097 REfIECIOIS ..o 52
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccecveiiiieiiiiieeenns 53
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........cooiiiiiiiiiiiiiii e 56
D N =1 = LSRR 57
4 Specific EEO Responsibilities Non Federal-Aid CONtracts ...........ccccceevieeiiiiiiiiiieee e 67
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 72
6 Asbestos Bearing Pad RemOVal ... 78
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .............cccccooeeeeeinnneen. 79
8 X  Temporary Stream Crossings and In-Stream Work Pads ..........cccocoeeiiiiiiiiiieeee e 80
9 X Construction Layout STAKES .........coiiiiiiiiiie s 81

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 84
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 86
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 90
13 Pavement and Shoulder RESUMACING ........cooiiiiiiiiiie e e e 92
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccoieiiiiiiiiiie e 93
15 [00] )Y L= 7] g Tor (=) (Y OSSR 95
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 97
17 = oYt [ = Lo & PSSR 98
18 Temporary Portable Bridge Traffic SIgNalS ..........cooiiiiiiii e 100
19 Nighttime Inspection of Roadway Lighting ..........ccooiiiiiiiiiii e 102
20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 103
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 104
22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 105
23 X  Quality Control/Quality Assurance of Concrete MiXtures ........ccooceeiiiiiiiiiiee e 113
24 ST Y=Y Y=o USSR 129
25 T Y=Y OSSR 130
26 Temporary Raised Pavement Markers ...t 131
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 132
28 Portland Cement Concrete Inlay or OVEFlAY .........coociiiiiiiiiiiicc e 135
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 139
30 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 142
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 144

32 Station Numbers in Pavements Or OVEIIAYS ..........cveiiiiiiiiiiiiii et e e e e 145
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAS Route 819 (IL 177), Project HBFP-IGV1(607), Section 101CR-1, Washington
County, Contract No. 76M90, and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

FAS Route 819 (IL 177)
Project HBFP-IGV1(607)
Section 101CR-1
Washington County
Contract No. 76M90

LOCATION OF PROJECT

The project is located on IL 177 over the West Tributary of Grand Point Creek, 4.7 miles east of
Hoyleton (Existing SN 095-2496) in Washington County.

The overall project measures approximately 92 ft, and the pavement removal and patch are
approximately 60ft along the centerline of IL 177.

DESCRIPTION OF PROJECT

This project consists of the complete removal of the existing structure, built in 1928 as a single
barrel 8’-0” X 8-0” concrete box culvert with no skew. The culvert will be replaced with a double
barrel 7°-0” X 11°-0” precast concrete culvert. The roadway pavement will be replaced with a 10”
class B patch with 6” of aggregate shoulders. The guardrail will tie into the existing guardrail
alignment with strong posts attached to the top of the culvert. Roadway and structural
improvements will be completed during a complete roadway closure. Pavement markings and
other miscellaneous roadway improvements will complete the overall proposed improvements.
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SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3, and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the Weekly DBE Trucking
Reports (BDE) special provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance (FORM SBE 348) shall be submitted by two methods:

1.

By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.

Electronically: Scan both the ORIGINAL of the certified payroll and the Statement of
Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file, and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1.

For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least 14 days prior to the start of
construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The MLSR and the MCAR shall be submitted concurrently. If the method of transmittal is
method #1 above, then both the MLSR and the MCAR shall be mailed together in the
same envelope. If the method of transmittal is method #2 above, then the MCAR shall be
scanned to a .pdf file and attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten calendar days
following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the Contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the Contractor and/or cancellation, termination, or suspension
of the contract in whole or part.

This special provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this special provision shall be included in the cost of the contract, and no
additional compensation will be allowed for any costs incurred.
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COMPLETION DATE PLUS WORKING DAYS

The Contractor shall complete all work and have all lanes on IL 177 open to traffic on or before
the completion date of August 10, 2024. An additional five working days will be allowed to
complete miscellaneous items such as seeding, mulching, nutrients, riprap, and removal of detour
items. IL 177 shall only be allowed to have full lane closures for seven consecutive calendar days.

Should the Contractor fail to complete the work required on or before either completion date
stipulated, the Contractor shall be liable to the Department for liquidated damages, based on the
original contract amount, in accordance with Article 108.09 of the Standard Specifications for each
calendar day of overrun. The Department will deduct these liquidated damages from the monies
due or to become due to the Contractor from the Department.

No additional compensation will be given for compliance with the completion date. The cost shall
be considered included in the contract.

ASSEMBLE AND MATCH MARK PRECAST CONCRETE BOX CULVERT

Precast concrete box culverts shall be constructed according to Section 540 of the Standard
Specifications, except as modified by this special provision. This special provision applies to all
proposed precast concrete box culverts.

It shall be the Contractor’s responsibility to ensure that the precast concrete box culvert sections
are assembled and match marked prior to the sections arriving at the jobsite and prior to the road
closure in order to secure a proper fit on each joint. Any sections that do not provide a proper fit
shall be rejected by the Engineer and replaced by the Contractor with no additional compensation.

This work will not be paid for separately but shall be considered included in the unit price for
precast concrete box culverts of the size specified.

TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the National Manual on
Uniform Traffic Control Devices for Streets and Highways, lllinois Supplement to the National
Manual of Uniform Traffic Control Devices, these special provisions, and any special details and
highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following highway standards relating to traffic control:

Standards
701001 701006 701011 701201 701901 BLR - 21
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The Contractor shall follow the detour plan and full road closure provided within the plans on Road
Closure Plan / Detour Plan and Typical Application for Road Closure detail sheets.

Traffic will be maintained using a complete road closure with a marked detour route for a duration
of one week or as directed by the Engineer. Once all the structural, embankment, roadway, and
traffic safety operations have been completed utilizing the full closure, it may be removed with
approval of the Engineer.

The Contractor shall then utilize daily lane closures with flaggers per Standards 701001, 701006,
701011, and 701201 to complete any remaining improvements constructable outside of the
roadway footprint. This includes all pavement marking, seeding, and any other miscellaneous
improvements required including punch list items.

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

This work shall consist of furnishing, installing, and maintaining all signs, devices, temporary
pavement markings, other required traffic control markings, barricades, warning lights, and other
devices which are to be used to regulate, warn, or guide ftraffic during construction of
improvements that requires a full closure, any short-term closures, or off-road traffic control.

This work shall include the following highway standards relating to traffic control:

Standards
701001 701006 701011 701201 701901 BLR - 21

Signs: No bracing shall be allowed on post-mounted signs.

Post-mounted signs shall be installed using Standards 720001, 720011, 728001, 729001, on
4’x4” wood posts, or on any other “break away” connection if accepted by the FHWA and
corresponding letter is provided to the Engineer.

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

All regulatory signs shall be maintained at a 5-foot minimum bottom for rural or 7 foot minimum
for urban.

Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the base
sign. No more than one kind of alteration shall be used to alter a sign.

Any post stubs without a sign in place and visible shall have a reflector placed on each post.
Devices: Raised reflector pavement markers in conflict with the temporary pavement marking
lines shall be covered or removed/reinstalled. This work will not be measured or paid for
separately.

Cones or reflectorized cones shall not be used during hours of darkness.

Basis of Payment: This work will be paid for at the contract unit bid price per LUMP SUM for
TRAFFIC CONTROL AND PROTECTION (SPECIAL).
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DETOUR SIGNING

This work shall consist of furnishing, installing, and maintaining all signs, posts, coverings, and
other traffic control devices required to guide traffic through the detour route during construction.

The detour shall stay in effect until the full road closure has been removed and until the Engineer
has given the Contractor permission to remove the detour signage. Upon removal of all detour
signage, the signs shall become property of the Contractor.

Basis of Payment: This work will be paid for at the contract unit bid price per LUMP SUM for
DETOUR SIGNING.

POROUS GRANULAR EMBANKMENT (SPECIAL)

This work will be performed in accordance with Section 207 of the Standard Specifications. This
work shall consist of the furnishing, transporting, and placing of porous granular embankment at
locations shown on the plans and as directed by the Engineer.

The material used for embankment shall be class D quality stone meeting the CA-6 or CA-7
gradation requirements.

This work shall be paid for at the contract unit price per CUBIC YARD for POROUS GRANULAR
EMBANKMENT (SPECIAL).

EARTH EXCAVATION (SPECIAL)

This work shall conform to all applicable portions of Section 202 of the Standard Specifications
for Road and Bridge Construction and shall consist of excavating and constructing the project to
the lines and grades shown within the plans, including areas of embankments. Removal of all
excavated earth, concrete and HMA pavements, miscellaneous buried concrete, aggregate base,
and any aggregate shoulder material are included as earth excavation.

During removal operations, special care shall be taken to prevent damage to adjacent items that
are to remain in place.

This work shall include the transportation of material to embankment locations and the disposal
of any unsuitable or waste material. Any suitable material that is approved by the Engineer may
be used in areas of embankment, and the Contractor shall grade to the lines and grades shown
within the plans or as directed by the Engineer. The Contractor shall be responsible for disposal
of unsuitable materials, as well as any earth waste, at an approved dump site.

Any topsoil material shall be stripped, stockpiled, and salvaged prior to excavation. The
Contractor shall retain this material and respread it during final grading of all disturbed areas. The
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Contractor shall ensure that the top 4 inches of all disturbed areas to be seeded are sustainable
for proper seed growth.

Method of Payment: All equipment, labor, and materials used to complete the removal and
grading of the site shall be included in the contract unit bid price per CUBIC YARD for EARTH
EXCAVATION (SPECIAL). This includes all the materials except for rock excavation and concrete
and HMA pavements.

STATUS OF UTILITIES TO BE ADJUSTED

Company Type Location Estimated Date
Relocation
Comeleted
Clearwave Fiber LLC Communications | Relocate fiber on north side of IL 12/1/2023
Two North Vine Street 177
2" Floor
P.O. Box 808

Harrisburg, IL 62946

Contact: Jack Trusty
Work Phone: 618-841-9843

Frontier Communications Communications | Relocate approximate 800’ on 12/1/2023
100 North Park Avenue the north side of IL 177 and
Hoyleton, IL 62803 approximate 300’ of copper on

the south side of IL 177
Contact: John O’Flaherty
Work Phone: 217-828-2812
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BLENDED FINELY DIVIDED MINERALS (BDE)

Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a
silo for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements of
its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.
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(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;

or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.
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(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.
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(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the

delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money

paid to the Contractor for delay damages under this provision.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 12.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
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be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
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DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
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goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.
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(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
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work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Ultilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause

does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;
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(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
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an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

PORTLAND CEMENT CONCRETE (BDE)

Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of

25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

SEEDING (BDE)

Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
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to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.

TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(Ilinois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
QOats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5 (5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5)
Qats, Spring 50 (55)

21



FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2 (2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5 (5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
QOats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spatrtina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)

23



FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)

Effective: January 2, 2023

Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined
through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

25



FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Iltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In

accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES .......uueeeeiiieeiiiiiiie e e e e e e e e e e e e e e e e e e e e e aane 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each

device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
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of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:
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“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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404 PERMIT

DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, ST. LOUIS DISTRICT
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103

July 11, 2023

Regulatory Branch
File Number: MVS-2023-397

Mr. Kirk Brown

Region 5 Engineer

lllinois Department of Transportation
1102 Eastport Plaza Drive
Collinsville, lllinois 62234

Dear Mr. Brown:

\We have reviewed your application for a complete culvert replacement project for the
structure carrying IL Route 177 over the west tributary to Grand Point Creek near Irvington,
lllinois. The existing concrete box culvert and retaining walls will be removed completely utilizing
conventional demolition techniques. The proposed structure is a double barrel precast concrete
box culvert with 11’ wide by 6’ tall cells measuring 56'3” long with cast in place concrete
wingwall end sections and will be constructed on 6” Porous Granular Material. Class SA Stone
Riprap measuring 1’-1” thick with 6” of bedding material will be placed at the upstream and
downstream ends of the culvert. The riprap area will be 51’ wide and extend 18’-2” from the end
of the culvert upstream and downstream for a total of 206 square yards. Porous Granular
Embankment will be backfilled to fill the excavation with a total volume of approximately 162
cubic yards. Erosion Control Blanket, temporary Ditch Checks, and seeding will provide erosion
control during and after construction. There will be no tree clearing for the project. The project is
located in Section 15, Township 1 South, Range 1 West of the 3rd Principal Washington
County, lllinois. Approximate geographic coordinates are: 38.439299, -89.186836.

The Corps of Engineers has determined that this activity is authorized under Section 404 of
the Clean Water Act by an existing Department of the Army nationwide permit for Linear
Transportation Projects, as described in the December 21, 2021, Federal Register, Reissuance
and Modification of Nationwide Permits; Notice (86 FR 73574), Appendix A (B) (14). This NWP
verification is valid until March 14, 2026, unless the District Engineer modifies, suspends, or
revokes the nationwide permit authorization in accordance with 33 CFR 330.5(d)). If you
commence, or are under contract to commence, this activity before the nationwide permit
expires, you will have 12 months from that date to complete the activity under the present terms
and conditions of this NVWWP. Enclosed is a copy of the nationwide permit and conditions and
management practices with which you must comply. The District Engineer has further
conditioned this permit to include the following special conditions:

1.  That the Permittee shall notify the Corps should any change in size, location or
methods to accomplish the work occur. Changes could potentially require additional
authorizations from the Corps as well as other federal, state or local agencies.

2. Temporary construction access, structures or fills shall be removed once the

maintenance activity is complete and the site shall be restored to pre-project conditions
including elevations, soil substrate, and vegetation.
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3.  Allunused excavated material shall be placed on an upland site and should not
impact any jurisdictional waters of the United States. If you believe you may impact any
wetlands or jurisdictional waters with the remaining excavated material, you shall
contact our office prior to completing the work.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion, or the permit issuance may be revoked and considered null and void.

The lllinois Environmental Protection Agency Division of Water Pollution Control (IEPA/WPC)
has conditionally issued general Section 401 Water Quality Certification for this nationwide
permit, subject to the special conditions and three general conditions (see enclosure). These
conditions are part of the Corps permit. If you have any questions regarding the water quality
certification conditions, you may call Mr. Darin LeCrone, IEPA/WPC, at 217-782-0610.

This review is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit does not convey property rights, nor authorize any injury to property or
invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions, please contact Ms. Katie Steinmetz at (314) 331-8593 or
Katie.M.Steinmetz@usace.army.mil. Please refer to file number MVS-2023-397. The St. Louis
District Regulatory Branch is committed to providing quality and timely service to our customers.
In an effort to improve customer service, please take a moment to go to our Customer Service
Survey found on our web site at https://regulatory.ops.usace.army.mil/customer-service-survey/

Sincerely,

ZOBR'ST.T Digitally signed by

ZOBRIST.TYSON.J.1

YSON.J.12 248277897

Date: 2023.07.11
A8277897 1233020500
Tyson Zobrist
lllinois Section Chief
Regulatory Branch

Copy Furnished: (electronically w/o enclosures)
Milner, IDNR-OWR
LeCrone, IEPA
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: July 11, 2023

File Number: MVS-2023-397

Name of Permittee: lllinois Department of Transportation
River Basin/County/State: Kaskaskia/AVashington/lllinois

Project Manager: Katie Steinmetz

Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

| hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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2022 Nationwide Permit Summary

Expires: March 14, 2026

No. 14. Linear Transportation
Projects
(NWP Final Notice, 86 FR, 73574)

Activities required for crossings of
waters of the United States associated
with the construction, expansion,

Temporary fills must consist of
materials, and be placed in a manner,
that will not be eroded by expected
high flows. Temporary fills must be
removed in their entirety and the
affected areas returned to pre-

modification, or improvement of linear construction elevations. The areas

transportation projects ( e.g., roads,
highways, railways, trails, driveways,
airport runways, and taxiways) in
waters of the United States. For linear
transportation projects in non-tidal
waters, the discharge of dredged or fill
material cannot cause the loss of
greater than 1/2 -acre of waters of the
United States. For linear
transportation projects in tidal waters,
the discharge of dredged or fill
material cannot cause the loss of
greater than 1/3 -acre of waters of the
United States. Any stream channel
modification, including bank
stabilization, is limited to the
minimum necessary to construct or
protect the linear transportation
project; such modifications must be in
the immediate vicinity of the project.

This NWP also authorizes temporary
structures, fills, and work, including
the use of temporary mats, necessary
to construct the linear transportation
project. Appropriate measures must
be taken to maintain normal
downstream flows and minimize
flooding to the maximum extent
practicable, when temporary
structures, work, and discharges of
dredged or fill material, including
cofferdams, are necessary for
construction activities, access fills, or
dewatering of construction sites.

affected by temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to authorize
non-linear features commonly
associated with transportation
projects, such as vehicle maintenance
or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction notification
to the district engineer prior to
commencing the activity if: (1) The
loss of waters of the United States
exceeds 1/10 acre; or (2) thereis a
discharge of dredged or fill material in
a special aquatic site, including
wetlands. (See general condition 32.)
{Authorities: Sections 10 and 404).

Note 1: For linear transportation
projects crossing a single waterbody
more than one time at separate and
distant locations, or multiple
waterbodies at separate and distant
locations, each crossing is considered
a single and complete project for
purposes of NWP authorization. Linear
transportation projects must comply
with 33 CFR 330.6(d).

Note 2: Some discharges of dredged
or fill material for the construction of
farm roads or forest roads, or
temporary roads for moving mining
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equipment, may qualify for an
exemption under Section 404({f) of the
Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that
require pre-construction notification,
the PCN must include any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed
project or any related activity, including
other separate and distant crossings
that require Department of the Army
authorization but do not require pre-
construction notification (see paragraph
(b)(4) of general condition 32). The
district engineer will evaluate the PCN in
accordance with Section D, “District
Engineer's Decision.” The district
engineer may require mitigation to
ensure that the authorized activity
results in no more than minimal
individual and cumulative adverse
environmental effects (see general
condition 23).

C. Nationwide Permit General
Conditions
{NWP Final Notice, 86 FR 2867-2874)

Note: To qualify for NWP authorization,
the prospective permittee must comply
with the following general conditions, as
applicable, in addition to any regional or
case-specific conditions imposed by the
division engineer or district engineer.
Prospective permittees should contact
the appropriate Corps district office to
determine if regional conditions have
been imposed on an NWP. Prospective
permittees should also contact the
appropriate Corps district office to
determine the status of Clean Water Act



Section 401 water quality certification
and/or Coastal Zone Management Act
consistency for an NWP. Every person
who may wish to obtain permit
authorization under one or more
NWPs, or who is currently relying on
an existing or prior permit
authorization under one or more
NWPs, has been and is on notice that
all of the provisions of 33 CFR 330.1
through 330.6 apply to every NWP
authorization. Note especially 33 CFR
330.5 relating to the modification,
suspension, or revocation of any NWP
authorization.

1. Navigation. (a) No activity may
cause more than a minimal adverse
effect on navigation.

(b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise,
must be installed and maintained at
the permittee's expense on authorized
facilities in navigable waters of the
United States.

(c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized,
or if, in the opinion of the Secretary of
the Army or his or her authorized
representative, said structure or work
shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required,
upon due notice from the Corps of
Engineers, to remove, relocate, or
alter the structural work or
obstructions caused thereby, without
expense to the United States. No claim
shall be made against the United
States on account of any such removal
or alteration.

2. Aquatic Life Movements. No
activity may substantially disrupt the
necessary life cycle movements of
those species of aquatic life
indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to
impound water. All permanent and
temporary crossings of waterbodies
shall be suitably culverted, bridged, or
otherwise desighed and constructed
to maintain low flows to sustain the
movement of those aquatic species. If
a bottomless culvert cannot be used,
then the crossing should be designed
and constructed to minimize adverse
effects to aquatic life movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable.
Activities that result in the physical
destruction (e.g., through excavation,
fill, or downstream smothering by
substantial turbidity) of an important
spawning area are not authorized.

4, Migratory Bird Breeding Areas.
Activities in waters of the United
States that serve as breeding areas for
migratory birds must be avoided to
the maximum extent practicable.

5. Shellfish Beds. No activity may
occur in areas of concentrated
shellfish populations, unless the
activity is directly related to a shellfish
harvesting activity authorized by
NWPs 4 and 48, or is a shellfish
seeding or habitat restoration activity
authorized by NWP 27.

6. Suitable Material. No activity may
use unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.).
Material used for construction or
discharged must be free from toxic
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pollutants in toxic amounts (see section
307 of the Clean Water Act).

7. Water Supply Intakes. No activity
may occur in the proximity of a public
water supply intake, except where the
activity is for the repair or improvement
of public water supply intake structures
or adjacent bank stabilization.

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse
effects to the aquatic system due to
accelerating the passage of water,
and/or restricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the
maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
stream channelization, storm water
management activities, and temporary
and permanent road crossings, except
as provided below. The activity must be
constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage
high flows. The activity may alter the
pre-construction course, condition,
capacity, and location of open waters if
it benefits the aquatic environment
{e.g., stream restoration or relocation
activities).

10. Fills Within 100-Year Floodplains.
The activity must comply with applicable
FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment
working in wetlands or mudflats must
be placed on mats, or other measures
must be taken to minimize soil
disturbance.



12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls must be used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work below the ordinary high
water mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or
during low tides.

13. Removal of Temporary Structures
and Fills. Temporary structures must
be removed, to the maximum extent
practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the
affected areas returned to pre-
construction elevations. The affected
areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, including
maintenance to ensure public safety
and compliance with applicable NWP
general conditions, as well as any
activity-specific conditions added by
the district engineer to an NWP
authorization.

15. Single and Complete Project. The
activity must be a single and complete
project. The same NWP cannot be
used more than once for the same
single and complete project.

16. Wild and Scenic Rivers. (a) No
NWP activity may occurin a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in
the system while the river is in an
official study status, unless the

appropriate Federal agency with
direct management responsibility for
such river, has determined in writing
that the proposed activity will not
adversely affect the Wild and Scenic
River designation or study status.

(b) If a proposed NWP activity will
occur in a component of the National
Wild and Scenic River System, or in a
river officially designated by Congress
as a “study river” for possible
inclusion in the system while the river
is in an official study status, the
permittee must submit a pre-
construction notification (see general
condition 32). The district engineer
will coordinate the PCN with the
Federal agency with direct
management responsibility for that
river. Permittees shall not begin the
NWP activity until notified by the
district engineer that the Federal
agency with direct management
responsibility for that river has
determined in writing that the
proposed NWP activity will not
adversely affect the Wild and Scenic
River designation or study status.

(¢) Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated
Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management,
U.S. Fish and Wildlife Service).
Information on these rivers is also
available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its
operation may impair reserved tribal
rights, including, but not limited to,
reserved water rights and treaty
fishing and hunting rights.

18. Endangered Species. (a) No
activity is authorized under any NWP
which is likely to directly or indirectly
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jeopardize the continued existence of a
threatened or endangered species or a
species proposed for such designation,
as identified under the Federal
Endangered Species Act (ESA), or which
will directly or indirectly destroy or
adversely modify designated critical
habitat or critical habitat proposed for
such designation. No activity is
authorized under any NWP which “may
affect” a listed species or critical habitat,
unless ESA section 7 consultation
addressing the consequences of the
proposed activity on listed species or
critical habitat has been completed. See
50 CFR 402.02 for the definition of
“effects of the action” for the purposes
of ESA section 7 consultation, as well as
50 CFR 402.17, which provides further
explanation under ESA section 7
regarding “activities that are reasonably
certain to occur” and “consequences
caused by the proposed action.”

(b) Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(f)(1)). If pre-construction
notification is required for the proposed
activity, the Federal permittee must
provide the district engineer with the
appropriate documentation to
demonstrate compliance with those
requirements. The district engineer will
verify that the appropriate
documentation has been submitted. If
the appropriate documentation has not
been submitted, additional ESA section
7 consultation may be necessary for the
activity and the respective federal
agency would be responsible for
fulfilling its obligation under section 7 of
the ESA.

(c) Non-federal permittees must submit
a pre-construction notification to the
district engineer if any listed species (or
species proposed for listing) or
designated critical habitat (or critical



habitat proposed such designation)
might be affected or is in the vicinity
of the activity, or if the activity is
located in designated critical habitat
or critical habitat proposed for such
designation, and shall not begin work
on the activity until notified by the
district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species (or species
proposed for listing) or designated
critical habitat (or critical habitat
proposed for such designation), the
pre-construction notification must

consultation or conference has been
completed. If the non-Federal
applicant has not heard back from the
Corps within 45 days, the applicant
must still wait for notification from
the Corps.

(d) As a result of formal or informal
consultation or conference with the
FWS or NMFS the district engineer
may add species-specific permit
conditions to the NWPs.

(e) Authorization of an activity by an
NWP does not authorize the “take” of
a threatened or endangered species
as defined under the ESA. In the
absence of separate authorization

include the name(s) of the endangered (e.g., an ESA Section 10 Permit, a

or threatened species (or species
proposed for listing) that might be
affected by the proposed activity or
that utilize the designated critical
habitat (or critical habitat proposed
for such designation) that might be
affected by the proposed activity. The
district engineer will determine
whether the proposed activity “may
affect” or will have “no effect” to
listed species and designated critical
habitat and will notify the non-Federal
applicant of the Corps' determination

Biological Opinion with “incidental
take” provisions, etc.) from the FWS
or the NMFS, the Endangered Species
Act prohibits any person subject to
the jurisdiction of the United States to
take a listed species, where “take”
means to harass, harm, pursue, hunt,
shoot, wound, kill, trap, capture, or
collect, or to attempt to engage in any
such conduct. The word “harm” in the
definition of “take” means an act
which actually kills or injures wildlife.
Such an act may include significant

within 45 days of receipt of a complete habitat modification or degradation

pre-construction notification. For
activities where the non-Federal
applicant has identified listed species
(or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation)
that might be affected or isin the
vicinity of the activity, and has so
notified the Corps, the applicant shall
not begin work until the Corps has
provided notification that the
proposed activity will have “no effect”
on listed species (or species proposed
for listing or designated critical habitat
(or critical habitat proposed for such
designation), or until ESA section 7

where it actually kills or injures
wildlife by significantly impairing
essential behavioral patterns,
including breeding, feeding or
sheltering.

() If the non-federal permittee has a
valid ESA section 10{a){1)(B) incidental
take permit with an approved Habitat
Conservation Plan for a project or a
group of projects that includes the
proposed NWP activity, the non-
federal applicant should provide a
copy of that ESA section 10(a)(1)(B)
permit with the PCN required by
paragraph (c) of this general
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condition. The district engineer will
coordinate with the agency that issued
the ESA section 10(a}(1)}(B) permit to
determine whether the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation conducted for the
ESA section 10(a)(1)(B) permit. If that
coordination results in concurrence
from the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10(a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a)(1)(B)
permit covers the proposed NWP
activity or whether additional ESA
section 7 consultation is required.

{(g) Information on the location of
threatened and endangered species and
their critical habitat can be obtained
directly from the offices of the FWS and
NMFS or their world wide web pages at
http://www.fws.gov/ or
http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/
esa/ respectively.

19. Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring that an action
authorized by an NWP complies with
the Migratory Bird Treaty Act and the
Bald and Golden Eagle Protection Act.
The permittee is responsible for
contacting the appropriate local office
of the U.S. Fish and Wildlife Service to
determine what measures, if any, are
necessary or appropriate to reduce
adverse effects to migratory birds or
eagles, including whether “incidental
take” permits are necessary and



available under the Migratory Bird
Treaty Act or Bald and Golden Eagle
Protection Act for a particular activity.

20. Historic Properties. (a) No activity
is authorized under any NWP which
may have the potential to cause
effects to properties listed, or eligible
for listing, in the National Register of
Historic Places until the requirements
of Section 106 of the National Historic
Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow
their own procedures for complying
with the requirements of section 106
of the National Historic Preservation
Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required
for the proposed NWP activity, the
Federal permittee must provide the
district engineer with the appropriate
documentation to demonstrate
compliance with those requirements.
The district engineer will verify that
the appropriate documentation has
been submitted. If the appropriate
documentation is not submitted, then
additional consultation under section
106 may be necessary. The respective
federal agency is responsible for
fulfilling its obligation to comply with
section 106.

(c) Non-federal permittees must
submit a pre-construction notification
to the district engineer if the NWP
activity might have the potential to
cause effects to any historic properties
listed on, determined to be eligible for
listing on, or potentially eligible for
listing on the National Register of
Historic Places, including previously
unidentified properties. For such
activities, the pre-construction
notification must state which historic
properties might have the potential to
be affected by the proposed NWP

activity or include a vicinity map
indicating the location of the historic
properties or the potential for the
presence of historic properties.
Assistance regarding information on
the location of, or potential for, the
presence of historic properties can be
sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated
tribal representative, as appropriate,
and the National Register of Historic
Places (see 33 CFR 330.4(g)). When
reviewing pre-construction
notifications, district engineers will
comply with the current procedures
for addressing the requirements of
section 106 of the National Historic
Preservation Act. The district engineer
shall make a reasonable and good
faith effort to carry out appropriate
identification efforts commensurate
with potential impacts, which may
include background research,
consultation, oral history interviews,
sample field investigation, and/or field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district
engineer shall determine whether the
proposed NWP activity has the
potential to cause effects on the
historic properties. Section 106
consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties
(see 36 CFR 800.3(a)). Section 106
consultation is required when the
district engineer determines that the
activity has the potential to cause
effects on historic properties. The
district engineer will conduct
consultation with consulting parties
identified under 36 CFR 800.2(c) when
he or she makes any of the following
effect determinations for the
purposes of section 106 of the NHPA:
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No historic properties affected, no
adverse effect, or adverse effect.

(d) Where the non-Federal applicant has
identified historic properties on which
the proposed NWP activity might have
the potential to cause effects and has so
notified the Corps, the non-Federal
applicant shall not begin the activity
until notified by the district engineer
either that the activity has no potential
to cause effects to historic properties or
that NHPA section 106 consultation has
been completed. For non-federal
permittees, the district engineer will
notify the prospective permittee within
45 days of receipt of a complete pre-
construction notification whether NHPA
section 106 consultation is required. If
NHPA section 106 consultation is
required, the district engineer will notify
the non-Federal applicant that he or she
cannot begin the activity until section
106 consultation is completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must still wait for notification
from the Corps.

(e) Prospective permittees should be
aware that section 110k of the NHPA
(54 U.S.C. 306113) prevents the Corps
from granting a permit or other
assistance to an applicant who, with
intent to avoid the requirements of
section 106 of the NHPA, has
intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur,
unless the Corps, after consultation with
the Advisory Council on Historic
Preservation (ACHP), determines that
circumstances justify granting such
assistance despite the adverse effect
created or permitted by the applicant. If
circumstances justify granting the
assistance, the Corps is required to



notify the ACHP and provide
documentation specifying the
circumstances, the degree of damage
to the integrity of any historic
properties affected, and proposed
mitigation. This documentation must
include any views obtained from the
applicant, SHPO/THPO, appropriate
Indian tribes if the undertaking occurs
on or affects historic properties on
tribal lands or affects properties of
interest to those tribes, and other
parties known to have a legitimate
interest in the impacts to the
permitted activity on historic
properties.

21. Discovery of Previously Unknown
Remains and Artifacts. Permittees
that discover any previously unknown
historic, cultural or archeological
remains and artifacts while
accomplishing the activity authorized
by an NWP, they must immediately
notify the district engineer of what
they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains
and artifacts until the required
coordination has been completed. The
district engineer will initiate the
Federal, Tribal, and state coordination
required to determine if the items or
remains warrant a recovery effort or if
the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource
Waters. Critical resource waters
include, NOAA-managed marine
sanctuaries and marine monuments,
and National Estuarine Research
Reserves. The district engineer may
designate, after notice and
opportunity for public comment,
additional waters officially designated
by a state as having particular
environmental or ecological
significance, such as outstanding

national resource waters or state
natural heritage sites. The district
engineer may also designate
additional critical resource waters
after notice and opportunity for public
comment.

(a) Discharges of dredged or fill
material into waters of the United
States are not authorized by NWPs 7,
12,14, 16,17, 21, 29, 31, 35, 39, 40,
42,43, 44,49, 50, 51, 52, 57 and 58
for any activity within, or directly
affecting, critical resource waters,
including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19,
22,23,25,27, 28, 30, 33, 34, 36, 37,
38, and 54, notification is required in
accordance with general condition 32,
for any activity proposed by
permittees in the designated critical
resource waters including wetlands
adjacent to those waters. The district
engineer may authorize activities
under these NWPs only after she or he
determines that the impacts to the
critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer
will consider the following factors
when determining appropriate and
practicable mitigation necessary to
ensure that the individual and
cumulative adverse environmental
effects are no more than minimal:

(a) The activity must be designed and
constructed to avoid and minimize
adverse effects, both temporary and
permanent, to waters of the United
States to the maximum extent
practicable at the project site (i.e., on
site).

(b) Mitigation in all its forms (avoiding,
minimizing, rectifying, reducing, or
compensating for resource losses) will
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be required to the extent necessary to
ensure that the individual and
cumulative adverse environmental
effects are no more than minimal.

(c) Compensatory mitigation ata
minimum one-for-one ratio will be
required for all wetland losses that
exceed 1/10-acre and require pre-
construction notification, unless the
district engineer determines in writing
that either some other form of
mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre-construction notification,
the district engineer may determine on
a case-by-case basis that compensatory
mitigation is required to ensure that the
activity results in only minimal adverse
environmental effects.

(d) Compensatory mitigation at a
minimum one-for-one ratio will be
required for all losses of stream bed that
exceed 3/100-acre and require pre-
construction notification, unless the
district engineer determines in writing
that either some other form of
mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement
may be satisfied through the restoration
or enhancement of riparian areas next
to streams in accordance with
paragraph (e) of this general condition.
For losses of stream bed of 3/100-acre
or less that require pre-construction
notification, the district engineer may
determine on a case-by-case basis that
compensatory mitigation is required to



ensure that the activity results in only
minimal adverse environmental
effects. Compensatory mitigation for
losses of streams should be provided,
if practicable, through stream
rehabilitation, enhancement, or
preservation, since streams are
difficult-to-replace resources (see 33
CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or
other open waters will normally
include a requirement for the
restoration or enhancement,
maintenance, and legal protection
(e.g., conservation easements) of
riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian
areas may be the only compensatory
mitigation required. If restoring
riparian areas involves planting
vegetation, only native species should
be planted. The width of the required
riparian area will address documented
water quality or aquatic habitat loss
concerns. Normally, the riparian area
will be 25 to 50 feet wide on each side
of the stream, but the district engineer
may require slightly wider riparian
areas to address documented water
quality or habitat loss concerns. If it is
not possible to restore or
maintain/protect a riparian area on
both sides of a stream, or if the
waterbody is a lake or coastal waters,
then restoring or
maintaining/protecting a riparian area
along a single bank or shoreline may
be sufficient. Where both wetlands
and open waters exist on the project
site, the district engineer will
determine the appropriate
compensatory mitigation (e.g.,
riparian areas and/or wetlands
compensation) based on what is best
for the aquatic environment on a

watershed basis. In cases where
riparian areas are determined to be
the most appropriate form of
minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory
mitigation for wetland losses.

{f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part
332,

(1) The prospective permittee is
responsible for proposing an
appropriate compensatory mitigation
option if compensatory mitigation is
necessary to ensure that the activity
results in no more than minimal
adverse environmental effects. For
the NWPs, the preferred mechanism
for providing compensatory mitigation
is mitigation bank credits or in-lieu fee
program credits (see 33 CFR
332.3(b)(2) and (3)). However, if an
appropriate number and type of
mitigation bank or in-lieu credits are
not available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use
of permittee-responsible mitigation.

{2) The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure
that the authorized activity results in
no more than minimal individual and
cumulative adverse environmental
effects (see 33 CFR 330.1(e)(3)). (See
also 33 CFR 332.3(f).)

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the
first compensatory mitigation option
considered for permittee-responsible
mitigation.
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(4) If permittee-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or
detailed mitigation plan may be used by
the district engineer to make the
decision on the NWP verification
request, but a final mitigation plan that
addresses the applicable requirements
of 33 CFR 332.4{c)(2) through (14) must
be approved by the district engineer
before the permittee begins work in
waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is
not practicable or not necessary to
ensure timely completion of the
required compensatory mitigation (see
33 CFR 332.3(k)(3)). If permittee-
responsible mitigation is the proposed
option, and the proposed compensatory
mitigation site is located on land in
which another federal agency holds an
easement, the district engineer will
coordinate with that federal agency to
determine if proposed compensatory
mitigation project is compatible with the
terms of the easement.

(5) If mitigation bank or in-lieu fee
program credits are the proposed
option, the mitigation plan needs to
address only the baseline conditions at
the impact site and the number of
credits to be provided (see 33 CFR
332.4(c)(2)(ii))-

{6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed
through conditions added to the NWP
authorization, instead of components of
a compensatory mitigation plan (see 33
CFR 332.4(c)(1)(ii)).



(g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of 1/2-acre, it cannot be
used to authorize any NWP activity
resulting in the loss of greater than
1/2-acre of waters of the United
States, even if compensatory
mitigation is provided that replaces or
restores some of the lost waters.
However, compensatory mitigation
can and should be used, as necessary,
to ensure that an NWP activity already
meeting the established acreage limits
also satisfies the no more than
minimal impact requirement for the
NWPs,

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee
must consider appropriate and
practicable options consistent with the
framework at 33 CFR 332.3(b). For
activities resulting in the loss of
marine or estuarine resources,
permittee-responsible mitigation may
be environmentally preferable if there
are no mitigation banks or in-lieu fee
programs in the area that have marine
or estuarine credits available for sale
or transfer to the permittee. For
permittee-responsible mitigation, the
special conditions of the NWP
verification must clearly indicate the
party or parties responsible for the
implementation and performance of
the compensatory mitigation project,
and, if required, its long-term
management.

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by
a regulated activity, such as discharges
of dredged or fill material into waters
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of the United States that will convert a until water quality certification is

forested or scrub-shrub wetland to a
herbaceous wetland in a permanently
maintained utility line right-of-way,
mitigation may be required to reduce
the adverse environmental effects of
the activity to the no more than
minimal level.

24. Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures
comply with established state or
federal, dam safety criteria or have
been designed by qualified persons.
The district engineer may also require
documentation that the design has
been independently reviewed by
similarly qualified persons, and
appropriate modifications made to
ensure safety.

25. Water Quality. (a) Where the
certifying authority (state, authorized
tribe, or EPA, as appropriate) has not
previously certified compliance of an
NWP with CWA section 401, a CWA
section 401 water quality certification
for the proposed discharge must be
obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot
comply with all of the conditions of a
water quality certification previously
issued by certifying authority for the
issuance of the NWP, then the
permittee must obtain a water quality
certification or waiver for the
proposed discharge in order for the
activity to be authorized by an NWP.

(b) If the NWP activity requires pre-
construction notification and the
certifying authority has not previously
certified compliance of an NWP with
CWA section 401, the proposed

obtained or waived. If the certifying
authority issues a water quality
certification for the proposed discharge,
the permittee must submit a copy of the
certification to the district engineer. The
discharge is not authorized by an NWP
until the district engineer has notified
the permittee that the water quality
certification requirement has been
satisfied by the issuance of a water
quality certification or a waiver.

(c) The district engineer or certifying
authority may require additional water
quality management measures to
ensure that the authorized activity does
not result in more than minimal
degradation of water quality.

26. Coastal Zone Management. In
coastal states where an NWP has not
previously received a state coastal zone
management consistency concurrence,
an individual state coastal zone
management consistency concurrence
must be obtained, or a presumption of
concurrence must occur (see 33 CFR
330.4(d)). If the permittee cannot
comply with all of the conditions of a
coastal zone management consistency
concurrence previously issued by the
state, then the permittee must obtain
an individual coastal zone management
consistency concurrence or
presumption of concurrence in order for
the activity to be authorized by an NWP.
The district engineer or a state may
require additional measures to ensure
that the authorized activity is consistent
with state coastal zone management
requirements.

27. Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CFR 330.4(e)) and with

discharge is not authorized by an NWP any case specific conditions added by
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the Corps or by the state, Indian Tribe,
or U.S. EPA in its CWA section 401
Water Quality Certification, or by the
state in its Coastal Zone Management
Act consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one
NWP for a single and complete project
is authorized, subject to the following
restrictions:

(a) If only one of the NWPs used to
authorize the single and complete
project has a specified acreage limit,
the acreage loss of waters of the
United States cannot exceed the
acreage limit of the NWP with the
highest specified acreage limit. For
example, if a road crossing over tidal
waters is constructed under NWP 14,
with associated bank stabilization
authorized by NWP 13, the maximum
acreage loss of waters of the United
States for the total project cannot
exceed 1/3-acre.

(b) If one or more of the NWPs used to
authorize the single and complete
project has specified acreage limits,
the acreage loss of waters of the
United States authorized by those
NWPs cannot exceed their respective
specified acreage limits. For example,
if a commercial development is
constructed under NWP 39, and the
single and complete project includes
the filling of an upland ditch
authorized by NWP 46, the maximum
acreage loss of waters of the United
States for the commercial
development under NWP 39 cannot
exceed 1/2-acre, and the total acreage
loss of waters of United States due to
the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit
Verifications. If the permittee sells the
property associated with a nationwide
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permit verification, the permittee may general, regional, or activity-specific

transfer the nationwide permit
verification to the new owner by
submitting a letter to the appropriate
Corps district office to validate the
transfer. A copy of the nationwide
permit verification must be attached
to the letter, and the letter must
contain the following statement and
signature:

“When the structures or work
authorized by this nationwide permit
are still in existence at the time the
property is transferred, the terms and
conditions of this nationwide permit,
including any special conditions, will
continue to be binding on the new
owner(s) of the property. To validate
the transfer of this nationwide permit
and the associated liabilities
associated with compliance with its
terms and conditions, have the
transferee sign and date below.”

({Transferee)
(Date)

30. Compliance Certification. Each
permittee who receives an NWP

verification letter from the Corps must

provide a signed certification
documenting completion of the
authorized activity and
implementation of any required
compensatory mitigation. The success

of any required permittee-responsible

mitigation, including the achievement
of ecological performance standards,
will be addressed separately by the
district engineer. The Corps will

provide the permittee the certification

document with the NWP verification
letter. The certification document will
include:

(a) A statement that the authorized
activity was done in accordance with
the NWP authorization, including any
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conditions;

(b) A statement that the
implementation of any required
compensatory mitigation was
completed in accordance with the
permit conditions. If credits from a
mitigation bank or in-lieu fee program
are used to satisfy the compensatory
mitigation requirements, the
certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation.

The completed certification document
must be submitted to the district
engineer within 30 days of completion
of the authorized activity or the
implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting Structures or
Works Built by the United States. If an
NWP activity also requires review by, or
permission from, the Corps pursuant to
33 U.S.C. 408 because it will alter or
temporarily or permanently occupy or
use a U.S. Army Corps of Engineers
{USACE) federally authorized Civil Works
project (a “USACE project”), the
prospective permittee must submit a
pre-construction notification. See
paragraph (b)(10) of general condition
32. An activity that requires section 408
permission and/or review is not
authorized by an NWP until the
appropriate Corps office issues the
section 408 permission or completes its
review to alter, occupy, or use the
USACE project, and the district engineer
issues a written NWP verification.



32. Pre-Construction Notification. (a)
Timing. Where required by the terms
of the NWP, the prospective permittee
must notify the district engineer by
submitting a pre-construction
notification (PCN) as early as possible.
The district engineer must determine
if the PCN is complete within 30
calendar days of the date of receipt
and, if the PCN is determined to be
incomplete, notify the prospective
permittee within that 30 day period to
request the additional information
necessary to make the PCN complete.
The request must specify the
information needed to make the PCN
complete. As a general rule, district
engineers will request additional
information necessary to make the
PCN complete only once. However, if
the prospective permittee does not
provide all of the requested
information, then the district engineer
will notify the prospective permittee
that the PCN s still incomplete and the
PCN review process will not
commence until all of the requested
information has been received by the
district engineer. The prospective
permittee shall not begin the activity
until either:

(1) He or she is notified in writing by
the district engineer that the activity
may proceed under the NWP with any
special conditions imposed by the
district or division engineer; or

(2) 45 calendar days have passed from
the district engineer's receipt of the
complete PCN and the prospective
permittee has not received written
notice from the district or division
engineer. However, if the permittee
was required to notify the Corps
pursuant to general condition 18 that
listed species or critical habitat might
be affected or are in the vicinity of the
activity, or to notify the Corps

pursuant to general condition 20 that
the activity might have the potential
to cause effects to historic properties,
the permittee cannot begin the
activity until receiving written
notification from the Corps that there
is “no effect” on listed species or “no
potential to cause effects” on historic
properties, or that any consultation
required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the
National Historic Preservation Act (see
33 CFR 330.4(g)) has been completed.
If the proposed activity requires a
written waiver to exceed specified
limits of an NWP, the permittee may
not begin the activity until the district
engineer issues the waiver. If the
district or division engineer notifies
the permittee in writing that an
individual permit is required within 45
calendar days of receipt of a complete
PCN, the permittee cannot begin the
activity until an individual permit has
been obtained. Subsequently, the
permittee's right to proceed under the
NWP may be modified, suspended, or
revoked only in accordance with the
procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction
Notification: The PCN must be in
writing and include the following
information:

(1) Name, address and telephone
numbers of the prospective
permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or
NWHP(s) the prospective permittee
wants to use to authorize the
proposed activity;

(4) (i) A description of the proposed
activity; the activity's purpose; direct
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and indirect adverse environmental
effects the activity would cause,
including the anticipated amount of loss
of wetlands, other special aquatic sites,
and other waters expected to result
from the NWP activity, in acres, linear
feet, or other appropriate unit of
measure; a description of any proposed
mitigation measures intended to reduce
the adverse environmental effects
caused by the proposed activity; and
any other NWP(s), regional general
permit(s), or individual permit(s) used or
intended to be used to authorize any
part of the proposed project or any
related activity, including other separate
and distant crossings for linear projects
that require Department of the Army
authorization but do not require pre-
construction notification. The
description of the proposed activity and
any proposed mitigation measures
should be sufficiently detailed to allow
the district engineer to determine that
the adverse environmental effects of
the activity will be no more than
minimal and to determine the need for
compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or
more single and complete crossings
require pre-construction notification,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aquatic sites, and other waters
for each single and complete crossing of
those wetlands, other special aquatic
sites, and other waters (including those
single and complete crossings
authorized by an NWP but do not
require PCNs). This information will be
used by the district engineer to evaluate
the cumulative adverse environmental
effects of the proposed linear project,
and does not change those non-PCN
NWP activities into NWP PCNs.



(i) Sketches should be provided when
necessary to show that the activity
complies with the terms of the NWP.
(Sketches usually clarify the activity
and when provided results in a quicker
decision. Sketches should contain
sufficient detail to provide an
illustrative description of the proposed
activity (e.g., a conceptual plan), but
do not need to be detailed
engineering plans);

(5) The PCN must include a delineation
of wetlands, other special aquatic
sites, and other waters, such as lakes
and ponds, and perennial and
intermittent streams, on the project
site. Wetland delineations must be
prepared in accordance with the
current method required by the Corps.
The permittee may ask the Corps to
delineate the special aquatic sites and
other waters on the project site, but
there may be a delay if the Corps does
the delineation, especially if the
project site is large or contains many
wetlands, other special aquatic sites,
and other waters. Furthermore, the
45-day period will not start until the
delineation has been submitted to or
completed by the Corps, as
appropriate;

(6) If the proposed activity will result
in the loss of greater than 1/10-acre of
wetlands or 3/100-acre of stream bed
and a PCN is required, the prospective
permittee must submit a statement
describing how the mitigation
requirement will be satisfied, or
explaining why the adverse
environmental effects are no more
than minimal and why compensatory
mitigation should not be required. As
an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.

(7) For non-federal permittees, if any
listed species (or species proposed for
listing) or designated critical habitat
(or critical habitat proposed for such
designation) might be affected oris in
the vicinity of the activity, or if the
activity is located in designated critical
habitat (or critical habitat proposed
for such designation), the PCN must
include the name(s) of those
endangered or threatened species (or
species proposed for listing) that
might be affected by the proposed
activity or utilize the designated
critical habitat (or critical habitat
proposed for such designation) that
might be affected by the proposed
activity. For NWP activities that
require pre-construction notification,
Federal permittees must provide
documentation demonstrating
compliance with the Endangered
Species Act;

(8) For non-federal permittees, if the
NWP activity might have the potential
to cause effects to a historic property
listed on, determined to be eligible for
listing on, or potentially eligible for
listing on, the National Register of
Historic Places, the PCN must state
which historic property might have
the potential to be affected by the
proposed activity or include a vicinity
map indicating the location of the
historic property. For NWP activities
that require pre-construction
notification, Federal permittees must
provide documentation
demonstrating compliance with
section 106 of the National Historic
Preservation Act;

(9) For an activity that will occur in a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in
the system while the river is in an
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official study status, the PCN must
identify the Wild and Scenic River or the
“study river” (see general condition 16);
and

(10) For an NWP activity that requires
permission from, or review by, the
Corps pursuant to 33 U.S.C. 408 because
it will alter or temporarily or
permanently occupy or use a U.S. Army
Corps of Engineers federally authorized
civil works project, the pre-construction
notification must include a statement
confirming that the project proponent
has submitted a written request for
section 408 permission from, or review
by, the Corps office having jurisdiction
over that USACE project.

(c) Form of Pre-Construction
Notification: The nationwide permit pre-
construction notification form (Form
ENG 6082) should be used for NWP
PCNs. A letter containing the required
information may also be used.
Applicants may provide electronic files
of PCNs and supporting materials if the
district engineer has established tools
and procedures for electronic
submittals.

{d) Agency Coordination: (1) The district
engineer will consider any comments
from Federal and state agencies
concerning the proposed activity's
compliance with the terms and
conditions of the NWPs and the need
for mitigation to reduce the activity's
adverse environmental effects so that
they are no more than minimal.

{(2) Agency coordination is required for:
(i) All NWP activities that require pre-
construction notification and result in
the loss of greater than 1/2-acre of
waters of the United States; (ii) NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, or involve discharges of dredged or
fill material into special aquatic sites;



and (iii) NWP 54 activities in excess of
500 linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or
the ordinary high water mark in the
Great Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via email,
facsimile transmission, overnight mail,
or other expeditious manner) a copy
of the complete PCN to the
appropriate Federal or state offices
(FWS, state natural resource or water
quality agency, EPA, and, if
appropriate, the NMFS). With the
exception of NWP 37, these agencies
will have 10 calendar days from the
date the material is transmitted to
notify the district engineer via
telephone, facsimile transmission, or
email that they intend to provide
substantive, site-specific comments.
The comments must explain why the
agency believes the adverse
environmental effects will be more
than minimal. If so contacted by an
agency, the district engineer will wait
an additional 15 calendar days before
making a decision on the pre-
construction notification. The district
engineer will fully consider agency
comments received within the
specified time frame concerning the
proposed activity's compliance with
the terms and conditions of the NWPs,
including the need for mitigation to
ensure that the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no
response to the resource agency,
except as provided below. The district
engineer will indicate in the
administrative record associated with
each pre-construction notification that
the resource agencies' concerns were

considered. For NWP 37, the
emergency watershed protection and
rehabilitation activity may proceed
immediately in cases where there is
an unacceptable hazard to life or a
significant loss of property or
economic hardship will occur. The
district engineer will consider any
comments received to decide whether
the NWP 37 authorization should be
modified, suspended, or revoked in
accordance with the procedures at 33
CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a
response to NMFS within 30 calendar
days of receipt of any Essential Fish
Habitat conservation
recommendations, as required by
section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and
Management Act.

(5) Applicants are encouraged to
provide the Corps with either
electronic files or multiple copies of
pre-construction notifications to
expedite agency coordination.

D. District Engineer's Decision

1. In reviewing the PCN for the
proposed activity, the district engineer
will determine whether the activity
authorized by the NWP will result in
more than minimal individual or
cumulative adverse environmental
effects or may be contrary to the
public interest. If a project proponent
requests authorization by a specific
NWP, the district engineer should
issue the NWP verification for that
activity if it meets the terms and
conditions of that NWP, unless he or
she determines, after considering
mitigation, that the proposed activity
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will result in more than minimal
individual and cumulative adverse
effects on the aquatic environment and
other aspects of the public interest and
exercises discretionary authority to
require an individual permit for the
proposed activity. For a linear project,
this determination will include an
evaluation of the single and complete
crossings of waters of the United States
that require PCNs to determine whether
they individually satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit,
as provided for in NWPs 13, 36, or 54,
the district engineer will only grant the
waiver upon a written determination
that the NWP activity will result in only
minimal individual and cumulative
adverse environmental effects.

2. When making minimal adverse
environmental effects determinations
the district engineer will consider the
direct and indirect effects caused by the
NWP activity. He or she will also
consider the cumulative adverse
environmental effects caused by
activities authorized by an NWP and
whether those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of
the NWP activity, the type of resource
that will be affected by the NWP
activity, the functions provided by the
aquatic resources that will be affected
by the NWP activity, the degree or
magnitude to which the aquatic
resources perform those functions, the
extent that aquatic resource functions
will be lost as a result of the NWP
activity (e.g., partial or complete loss),
the duration of the adverse effects



(temporary or permanent), the
importance of the aquatic resource
functions to the region (e.g.,
watershed or ecoregion), and
mitigation required by the district
engineer. If an appropriate functional
or condition assessment method is
available and practicable to use, that
assessment method may be used by
the district engineer to assist in the
minimal adverse environmental
effects determination. The district
engineer may add case-specific special
conditions to the NWP authorization
to address site-specific environmental
concerns.

3. If the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands or 3/100-
acre of stream bed, the prospective
permittee should submit a mitigation
proposal with the PCN. Applicants may
also propose compensatory mitigation
for NWP activities with smaller
impacts, or for impacts to other types
of waters. The district engineer will
consider any proposed compensatory
mitigation or other mitigation
measures the applicant has included in
the proposal in determining whether
the net adverse environmental effects
of the proposed activity are no more
than minimal. The compensatory
mitigation proposal may be either
conceptual or detailed. If the district
engineer determines that the activity
complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will
notify the permittee and include any
activity-specific conditions in the NWP
verification the district engineer
deems necessary. Conditions for
compensatory mitigation
requirements must comply with the

appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan
before the permittee commences
work in waters of the United States,
unless the district engineer
determines that prior approval of the
final mitigation plan is not practicable
or not necessary to ensure timely
completion of the required
compensatory mitigation. If the
prospective permittee elects to
submit a compensatory mitigation
plan with the PCN, the district
engineer will expeditiously review the
proposed compensatory mitigation
plan. The district engineer must
review the proposed compensatory
mitigation plan within 45 calendar
days of receiving a complete PCN and
determine whether the proposed
mitigation would ensure that the NWP
activity results in no more than
minimal adverse environmental
effects. If the net adverse
environmental effects of the NWP
activity (after consideration of the
mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to
the applicant. The response will state
that the NWP activity can proceed
under the terms and conditions of the
NWP, including any activity-specific
conditions added to the NWP
authorization by the district engineer.

4, If the district engineer determines
that the adverse environmental
effects of the proposed activity are
more than minimal, then the district
engineer will notify the applicant
either: (a) That the activity does not
qualify for authorization under the
NWP and instruct the applicant on the
procedures to seek authorization
under an individual permit; (b) that
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the activity is authorized under the NWP
subject to the applicant's submission of
a mitigation plan that would reduce the
adverse environmental effects so that
they are no more than minimal; or (c}
that the activity is authorized under the
NWP with specific modifications or
conditions. Where the district engineer
determines that mitigation is required
to ensure no more than minimal
adverse environmental effects, the
activity will be authorized within the 45-
day PCN period (unless additional time
is required to comply with general
conditions 18, 20, and/or 31), with
activity-specific conditions that state the
mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan
or a requirement that the applicant
submit a mitigation plan that would
reduce the adverse environmental
effects so that they are no more than
minimal. When compensatory
mitigation is required, no work in waters
of the United States may occur until the
district engineer has approved a specific
mitigation plan or has determined that
prior approval of a final mitigation plan
is not practicable or not necessary to
ensure timely completion of the
required compensatory mitigation.

E. Further Information

1. District engineers have authority to
determine if an activity complies with
the terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local
permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property
rights or exclusive privileges.

4. NWPs do not authorize any injury to
the property or rights of others.



5. NWPs do not authorize interference ecological reference may be based on
with any existing or proposed Federal a conceptual model for the aquatic
project (see general condition 31). habitat type or riparian area type to

be restored, enhanced, or established

as a result of the proposed NWP 27
F. Definitions activity. An ecological reference takes
into account the range of variation of
the aquatic habitat type or riparian
area type in the region.

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate
the adverse environmental effects on Enhancement: The manipulation of
surface water quality resulting from  the physical, chemical, or biological
development. BMPs are categorized as characteristics of an aquatic resource
structural or non-structural. to heighten, intensify, or improve a
specific aquatic resource function(s).
Enhancement results in the gain of
selected aquatic resource function(s),

Compensatory mitigation: The
restoration (re-establishment or
rehabilitation), establishment

but may also lead to a decline in other
(creation), enhancement, and/or in

aquatic resource function(s).
Enhancement does not result in a gain
in aquatic resource area.

certain circumstances preservation of
aquatic resources for the purposes of
offsetting unavoidable adverse
impacts which remain after all Establishment (creation): The
appropriate and practicable avoidance manipulation of the physical,

and minimization has been achieved. chemical, or biological characteristics
present to develop an aquatic
resource that did not previously exist
at an upland site. Establishment
results in a gain in aquatic resource

Currently serviceable: Useable as is or
with some maintenance, but not so
degraded as to essentially require

reconstruction. AT

Direct effects: Effects that are caused High Tide Line: The line of intersection

by the activity and occur at the same ¢y, |and with the water's surface at

time and place. the maximum height reached by a

Discharge: The term “discharge” rising tide. The high tide line may be
means any discharge of dredged or fill determined, in the absence of actual
material into waters of the United data, by a line of cil or scum along
States. shore objects, a more or less

continuous deposit of fine shell or
Ecological reference: Amodel used t0 e pris on the foreshore or berm

plan and design an aquatic habitat and 4iher physical markings or

riparian area restoration, characteristics, vegetation lines, tidal
enhancement, or establishment gages, or other suitable means that

activity under NWP 27. An ecological  delineate the general height reached
reference may be based on the by a rising tide. The line encompasses

structure, functions, and dynamics of spring high tides and other high tides

an aquatic habitat type or a riparian  that occur with periodic frequency but

area type that currently exists in the  45es not include storm surges in

region where the proposed NWP 27 hich there is a departure from the
activity is located. Alternatively, an
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normal or predicted reach of the tide
due to the piling up of water against a
coast by strong winds such as those
accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure,
or other object included in, or eligible
for inclusion in, the National Register of
Historic Places maintained by the
Secretary of the Interior. This term
includes artifacts, records, and remains
that are related to and located within
such properties. The term includes
properties of traditional religious and
cultural importance to an Indian tribe or
Native Hawaiian organization and that
meet the National Register criteria (36
CFR part 60).

Independent utility: A test to determine
what constitutes a single and complete
non-linear project in the Corps
Regulatory Program. A project is
considered to have independent utility if
it would be constructed absent the
construction of other projects in the
project area. Portions of a multi-phase
project that depend upon other phases
of the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases
were not built can be considered as
separate single and complete projects
with independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, but are still
reasonably foreseeable.

Loss of waters of the United States:
Waters of the United States that are
permanently adversely affected by
filling, flooding, excavation, or drainage
because of the regulated activity. The
loss of stream bed includes the acres of
stream bed that are permanently



adversely affected by filling or
excavation because of the regulated
activity. Permanent adverse effects
include permanent discharges of
dredged or fill material that change an
aquatic area to dry land, increase the
bottom elevation of a waterbody, or
change the use of a waterbody. The
acreage of loss of waters of the United
States is a threshold measurement of
the impact to jurisdictional waters or
wetlands for determining whether a
project may qualify for an NWP; it is
not a net threshold that is calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and
services. Waters of the United States
temporarily filled, flooded, excavated,
or drained, but restored to pre-
construction contours and elevations
after construction, are not included in
the measurement of loss of waters of
the United States. Impacts resulting
from activities that do notrequire
Department of the Army
authorization, such as activities
eligible for exemptions under section
404(f) of the Clean Water Act, are not
considered when calculating the loss
of waters of the United States.

Navigable waters: Waters subject to
section 10 of the Rivers and Harbors
Act of 1899. These waters are defined
at 33 CFR part 329.

Non-tidal wetland: A non-tidal
wetland is a wetland that is not
subject to the ebb and flow of tidal
waters. Non-tidal wetlands contiguous
to tidal waters are located landward of
the high tide line (i.e., spring high tide
line).

Open water: For purposes of the
NWPs, an open water is any area that
in a year with normal patterns of
precipitation has water flowing or

standing above ground to the extent
that an ordinary high water mark can
be determined. Aquatic vegetation
within the area of flowing or standing
water is either non-emergent, sparse,
or absent. Vegetated shallows are
considered to be open waters.
Examples of “open waters” include
rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term
ordinary high water mark means that
line on the shore established by the
fluctuations of water and indicated by
physical characteristics such as a clear,
natural line impressed on the bank,
shelving, changes in the character of
soil, destruction of terrestrial
vegetation, the presence of litter and
debris, or other appropriate means
that consider the characteristics of the
surrounding areas.

Perennial stream: A perennial stream
has surface water flowing
continuously year-round during a
typical year.

Practicable: Available and capable of
being done after taking into
consideration cost, existing
technology, and logistics in light of
overall project purposes.

Pre-construction notification: A
request submitted by the project
proponent to the Corps for
confirmation that a particular activity
is authorized by nationwide permit.
The request may be a permit
application, letter, or similar
document that includes information
about the proposed work and its
anticipated environmental effects.
Pre-construction notification may be
required by the terms and conditions
of a nationwide permit, or by regional
conditions. A pre-construction
notification may be voluntarily
submitted in cases where pre-
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construction notification is not required
and the project proponent wants
confirmation that the activity is
authorized by nationwide permit.

Preservation: The removal of a threat
to, or preventing the decline of, aquatic
resources by an action in or near those
aquatic resources. This term includes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation
of appropriate legal and physical
mechanisms. Preservation does not
result in a gain of aquatic resource area
or functions.

Re-establishment: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re-
establishment results in rebuilding a
former aquatic resource and results in a
gain in aquatic resource area and
functions.

Rehabilitation: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource.
Rehabilitation results in a gain in aquatic
resource function, but does not result in
a gain in aquatic resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource.
For the purpose of tracking net gains in
aquatic resource area, restoration is
divided into two categories: Re-
establishment and rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites
under the 404(b)(1) Guidelines. Riffle
and pool complexes sometimes



characterize steep gradient sections of portion of the total linear project

streams. Such stream sections are
recognizable by their hydraulic
characteristics. The rapid movement
of water over a course substrate in
riffles results in a rough flow, a
turbulent surface, and high dissolved
oxygen levels in the water. Pools are
deeper areas associated with riffles. A
slower stream velocity, a streaming
flow, a smooth surface, and a finer
substrate characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between
terrestrial and aquatic ecosystems,
through which surface and subsurface
hydrology connects riverine,
lacustrine, estuarine, and marine
waters with their adjacent wetlands,
non-wetland waters, or uplands.
Riparian areas provide a variety of
ecological functions and services and
help improve or maintain local water
quality. (See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable
substrate to increase shellfish
production. Shellfish seed consists of
immature individual shellfish or
individual shellfish attached to shells
or shell fragments (i.e., spat on shell).
Suitable substrate may consist of
shellfish shells, shell fragments, or
other appropriate materials placed
into waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed
for the purpose of getting people,
goods, or services from a point of
origin to a terminal point, which often
involves multiple crossings of one or
more waterbodies at separate and
distant locations. The term “single and
complete project” is defined as that

proposed or accomplished by one
owner/developer or partnership or
other association of
owners/developers that includes all
crossings of a single water of the
United States (i.e., a single waterbody)
at a specific location. For linear
projects crossing a single or multiple
waterbodies several times at separate
and distant locations, each crossing is
considered a single and complete
project for purposes of NWP
authorization. However, individual
channels in a braided stream or river,
orindividual arms of a large,
irregularly shaped wetland or lake,
etc., are not separate waterbodies,
and crossings of such features cannot
be considered separately.

Single and complete non-linear
project: For non-linear projects, the
term “single and complete project” is
defined at 33 CFR 330.2(i) as the total
project proposed or accomplished by
one owner/developer or partnership
or other association of
owners/developers. A single and
complete non-linear project must
have independent utility (see
definition of “independent utility”).
Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP
authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and
mitigating the adverse effects of
changes in land use on the aquatic
environment.

Stormwater management facilities:
Stormwater management facilities are
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those facilities, including but not limited
to, stormwater retention and detention
ponds and best management practices,
which retain water for a period of time
to control runoff and/or improve the
quality (i.e., by reducing the
concentration of nutrients, sediments,
hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized jurisdictional stream
remains a water of the United States.

Structure: An object that is arranged in
a definite pattern of organization.
Examples of structures include, without
limitation, any pier, boat dock, boat
ramp, wharf, dolphin, weir, boom,
breakwater, bulkhead, revetment,
riprap, jetty, artificial island, artificial
reef, permanent mooring structure,
power transmission line, permanently
moored floating vessel, piling, aid to
navigation, or any other manmade
obstacle or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated
by tidal waters. Tidal waters rise and fall
in a predictable and measurable rhythm
or cycle due to the gravitational pulls of
the moon and sun. Tidal waters end
where the rise and fall of the water
surface can no longer be practically
measured in a predictable rhythm due



to masking by other waters, wind, or
other effects. Tidal wetlands are
located channelward of the high tide
line.

Tribal lands: Any lands title to which is
either: (1) Held in trust by the United
States for the benefit of any Indian
tribe or individual; or (2) held by any
Indian tribe or individual subject to
restrictions by the United States
against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue
of inherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive
order or agreement, and that give rise
to legally enforceable remedies.

Vegetated shallows: Vegetated
shallows are special aquatic sites
under the 404(b)(1) Guidelines. They
are areas that are permanently
inundated and under normal
circumstances have rooted aquatic
vegetation, such as seagrasses in
marine and estuarine systems and a
variety of vascular rooted plants in
freshwater systems.

Waterbody: For purposes of the
NWPs, a waterbody is a “water of the
United States.” If a wetland is adjacent
to a waterbody determined to be a
water of the United States, that
waterbody and any adjacent wetlands
are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)).

50

FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90



FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O. BOX 19276, SPRINGFIELD, |LLINOIS 62794-9276 + (217) 782-3397
JB PRITZKER, GOVERNCR JoHN }, Kim, DIRECTOR

Corrected Copy
QOctober 8, 2021 Corrected Copy Date: JE 7 | 200

U.S. Army Cotps of Engineers, Rock Island
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004

Clock Tower Building

Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE-2020-0002] Proposal to Reissue and Modify
Nationwide Permits, September 15, 2020
CWA §401 Certification/Denial and applicable conditions
Tlinois EPA Log no. C-0210-20

Dear Ms. Chavez:

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking conceming their
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on
March 18, 2022. By letter dated August 19, 2021 your office extended the reasonable period of time to
revise the §401 water quality certification to October 13, 2021 for thirty-two (32) NWPs. The Agency has
made modifications to the certification conditions issued on December 11, 2020. By this final
determination document the IHlinois EPA grants §401 water quality certification for NWPs 3,4, 5,6, 7,
13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 53, and 54 with the special
and/or general conditions specified below. This document also provides the certification conditions for
NWPs 12, 29, 39, 40, 42, 43, 51, 52, 57, and 58 and notice of the Agency determination to deny eight (8)
of the proposed nationwide permits which are provided below with reasons in accordance with 40 CFR
121.7(e)(2).

CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below, for
the following nationwide permits:

NWP 3 - Maintenance

NWP 4 — Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 — Scientific Measurement Devices

NWP 7 - Qutfall Structures and Associated Intake Structures
NWP 18 — Minor Discharges

NWP 19 — Minor Dredging

NWP 20 — Response Operations for Oil or Hazardous Substances
NWP 22 — Removal of Vessels

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Cantrol Facilities
NWP 33 — Temporary Construction, Access and Dewatering
NWP 36 — Boat Ramps ‘

NWP 41 — Reshaping Existing Drainage Ditches

NWP 45 — Repair of Uplands Damaged by Discrete Events

2125 §. First Street, Champaign, i 61820 (217) 278-5800 2309 W. Main Street, Suite 116, Marion, |L 62958 [618) 983-7200
200% Malf Street Collinsville, IL62234 (518} 346-5120 412 SW Washington Street, Suite D, Peoria, IL 61602 (305} 571-3022
9511 Harrison Street, Des Plaines, 1L 60016 {847) 294-4000 4302 N. Main Street, Rockford, IL 61103 {815) 987-7760

595 5, State Street, Elgin, IL 60123 {847} 608-3131

PLEASE PrINT ON RECYCLED PAPER
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CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below and
the Special Conditions which are contained in the referenced attachment for the following
identified nationwide permits:

NWP 6 — Survey Activities. Refer to Special Conditions for NWP 6 in Attachment.

NWP 12 — Qil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in Attachment.

NWP 13 — Bank Stabilization. Refer to Special Conditions for NWP 13 in Attachment.

NWP 14 — Lincar Transportation Projects. Refer to Special Conditions for NWP 14 in Attachment,

NWP 15 — U.8. Coast Guard Approved Bridges. Refer to Special Conditions for NWP 15 in Attachment.

NWP 16 — Return Water from Upland Contained Disposal Areas. Refer to Special Conditions for NWP 16 in
Attachment.

NWP 17 — Hvdropower Projects. Refer to Special Conditions for NWP 17 in Attachment.

NWP 23 — Approved Categorical Exclusions. Refer to Special Conditions for NWP 23 in Attachment.

NWP 27 - Aquatic Habitat Restoration, Establishment, and Enhancement Activities. Refer to Special
Conditions for NWP 27 in Attachment.

NWP 29 — Residential Developments. Refer to Special Conditions for NWP 29 in Attachment,

NWP 32 — Completed Enforcement Actions. Refer to Special Conditions for NWP 32 in Attachment.

NWP 37 — Emergency Watershed Protection and Rehabilitation. Refer to Special Conditions for NWP 37 in
Attachment.

NWP 38 — Cleanup of Hazardous and Toxic Waste. Refer to Special Conditions for NWP 38 in Attachment,

NWP 39 — Commercial and Institutional Developments. Refer to Special Conditions for NWP 39 in
Attachment.

NWP 40 — Agricultural Activities. Refer to Special Conditions for NWP 40 in Attachment.

NWP 42 — Recreational Facilities. Refer to Special Conditions for NWEF 42 in Attachment,

NWP 43 — Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment.

NWP 51 - Land-Based Renewable Energy Generation Facilities. Refer to Special Conditions for NWP 51 in
Attachment.

NWP 52 — Water-Based Renewable Energy Generation Pilot Projects. Refer to Special Conditions for NWP
52 in Attachment.

NWP 53 — Removal of Low-Head Dams. Refer to Special Conditions for NWP 53 in Avnachment,

NWP 54 - Living Shorelines. Refer to Special Conditions for NWF 54 in Attachment.

NWP 57 — Electric Utility Line and Telecommunications Activities. Refer to Special Conditions for NWP 12
in Attachment.

NWP 58 — Utility Line Activities for Water and Other Substances. Refer to Special Conditions for NWP 12
in Attachment.

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7
for the following NWPs:

NWP 21 — Surface Coal Mining Activities. The Illinois EPA has determined that a case-specific review
is warranted for all surface mining activities including carbon extraction because pursuant to
35 I1l. Admin. Code Section 401.102, mining activities are identified as having, when certain
refuse materials are used, the capability to cause or threaten to cause a muisance or render
waters harmful or detrimental to public health and to all legitimate uses including but not
limited to livestock and wildlife uses. The likelihood that contaminants related to coal
extraction, particutarly acid producing minerals in mine refuse, would be found within
overburden and soil stockpiles and therefore present within fill materials warrant & facility
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105.
Additionally, Illinois’ Section 401 implementation rules at 35 [1l. Admin. Code Part 395
regarding material testing exemptions specifically exclude material with known sources of
pollution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21).
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NWP 34 — Cranberry Production Activities: The Illinois EPA has determined that the area of impact that
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre is
determined to be representative of the maximum threshold for minimal degradation of existing
uses of aquatic resources. Consequently, any activity authorized under this nationwide permit
must be subject to a case-specific antidegradation assessment pursuant to 35 I1L. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 34.

NWP 44 — Mining Activities: The Hlinois EPA has determined that a case-specific review is warranted
for all surface mining activities because pursuant to 35 I1l. Admin. Code Section 401.102,
mining activities are identified as having, when certain refuse materials are used, the capability
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public
health and to all legitimate uses including but not limited to livestock and wildlife uses.
Furthermore, all mining activities are regulated by the Illinois EPA under federal and state
statute because of their potential to cause or threaten to cause water pollution. Therefore, for
the above reasons, the Illinois EPA. denies 401 certification for NWP 44,

NWP 46 — Discharges into Ditches: The Illinois EPA has determined that a case-specific review is
warranted for all discharge activities into ditches because of the nationwide permit exceeds the
1/2 acreage determined to be the maximum threshold for minimal degradation of existing uses
of aquatic resources. Consequently, any activity authorized under this nationwide permit must
be subject to a case-specific antidegradation assessment pursuant to 35 1. Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 46.

NWP 48 — Commercial Shellfish Mariculture Activities: As proposed, the Iilinois EPA believes this
naticnwide permit is inapplicable to waters of the U.S. that are found within the State of
Tlinois. Therefore, the Illinois EPA. denies 401 certification for NWP 48,

NWP 49 —~ Coal Remining Activities: By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 49,

NWP 50 — Underground Coal Mining: By reference to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 50.

NWP 59 — Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed
nationwide permit would appear to allow utilization of existing natural waterbodies as
treatment devices. According to 35 Iil. Admin. Code 301.440 such utilization is not
permissible. Therefore, the Illinois EPA denies 401 certification for NWP 59.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401
certification.

General Condition 1: Waterbodies that Require Individual Certification
Pursuant to 35 Ill. Adm. Code Section 302.135(d)(6), an individual 401 water quality
certification will be required for activities permitted under these Nationwide Permits for
discharges to waters designated by the State of Illinois as waters of particular biological
significance or Outstanding Resource Waters under 35 Tll. Adm. Code 302.105(b).
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication
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“Integrating Multiple Taxa in a Biological Stream Rating System’ and may be identified at:
https://www2.illinois. gov/dnr/conservation/BiologicalStreamratings/Pages/default.aspx.

General Condition 2; Water Quality Impairments
Pursuant to 35 Ill. Adm. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a), an
individual 401 waler quality certification will be required for activities permitted under these
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may
cause or contribute to additional loading of any pollutant, or deterioration of any water quality
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also
designated by the State of Illinois as a cause of water quality impairment of the particular
segment of the receiving water body according to the Illinois Environmental Protection
Agency's Section 303(d) list. The most recent Ilinois Integrated Water Quality Report and
Section 303(d) List can be found at hitps://www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Papes/303d-list.aspx.

General Condition 3: Threatened and Endangered Species
Pursuant to 35 IIl. Admin. Code Section 302.105(£)(1)(F), prior to proceeding with any work
in furtherance of activities permitted under these Nationwide Permits, potential impacts to
State threatened or endangered species and Natural Areas shall be determined in accordance
with applicable consultation procedures established under 17 Ill. Admin Code Part 1075. The
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT)
is available to complete consultation at http://dor.illinois.gov/EcoPublic/. If IDNR determines
that adverse impacts to protected natural resources are likely, the applicant shall address those
identified concerns with IDNR through the consultation process. Please contact IDNR, Impact
Assessment Section at 217-785-5500 if you have any questions regarding consultation.

General Condition 4: TMDLs
Pursuant to 35 I1I. Admin. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a),
activities permitted under these Nationwide Permits that may cause a discharge that, whether
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load
(TMDL) report for the receiving water body shall develop and implement additional measures
and or procedures which ensure consistency with the load allocations, assumptions and
requirements of the TMDL report. TMDL program information and water listings are
available at https://www2.illinois.gov/epa/topics/water-quality/watershed-management

/tmdls/Pages/reports.aspx.

General Condition 5: Prohibitions
Pursvant to 35 Il Admin. Code Section 395.401(a}, the applicant shall not cause:
a. violation of applicable provisions of the Ilinois Environmental Protection Act;
b. water pollution defined and prohibited by the Tllinois Environmental Protection Act;
¢. violation of applicable water quality standards of the Illinois Pollufion Control Board, Title
35, Subtitle C; Water Pollution Rules and Regulation; or
d. interference with water use practices near public recreation areas or water supply intakes.

General Condition 6: Erosion and Sedimentation Control Measures
Pursuant to the IHlinois Environmental Protection Act Section 39(a)[415 ILCS 5/39{a)] and 33
1. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all
necessary sedimentation and erosion control measures consistent with the current edition of
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the “lllinois Urban Manual” found at hitps://illinoisurbanmanual org/. Interim measures to
prevent erosion during constraction shall be taken and may include the installation of
sedimentation basins, silt fencing and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. All areas affected by
construction shall be seeded and stabilized as soon after construction as possible.

General Condition 7: NPDES Stormwater Construction Permit
Pursuant to the lllinois Envirenmental Protection Act Section 3%{a)[415 ILCS 5/39(a)] and 35
1. Admin. Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an
NPDES Storm Water Permit required by the federal Clean Water Act prior to initiating
construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
applied for at https//www2.illinois. gov/epartopics/forms/water-pernits/storni-
water/Pages/construction.aspx.

General Condition 8: Spill Response Plan
Pursuant to 35 Ill. Admin. Code Sections 395.401, 302.203, and 302.208, the applicant shall
ensure that a spill avoidance and response plan has been developed and implemented for
management of accidental releases of petroleum, oil, and lubricant products to the aquatic
environment during construction and for emergency notification of applicable downstream
water supply operators. Absorbent pads, containment booms and skimmers shall be available
to facilitate the cleanup of petroleum spills. If floating hydrocarbon (oil and gas) products are
observed, the applicant or his designated individual will be responsible for directing that work
be halted so that apprepriate corrective measures are taken in accordance with the plan prior to
resuming work.

General Condition 9; Hvdraulic Machinery
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic

machinery utilized for the permitted activity and used in or immediately adjacent to waters of
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the
case of broken or leaking hydraulic equipment.

General Condition 10: Temporary Structures and Work
Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.204, and 395.401(b). temporary work
pads, cofferdams, access roads and other temporary fills are approved provided that such
activities are constructed with clean coarse aggregate or non-erodible non-earthen fill material
that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities. Temporary fills within
streams, creeks or rivers shall utilize adequate bypass measures {i.e. dam and pump, flumes,
culverts, etc.) to minimize sedimentation and erosion and to maintain normal stream flow
during construction.

General Condition 11: Construction Site Dewatering
Pursuant to Illinois Environmental Protection Act Section 39{a)[415 ILCS 5/39(a)} and 35 Ill.
Admin. Code Section 395.402(b)(2), dewatering of a construction site is authorized provided
the dewatering aclivity is limited to the immediate work area within a cofferdam or otherwise
isolated from waters of the State, and the work site is free from sources of contamination
including those of natural origin. Dewatering activities shall incorporate Best Management
Practices in accordance with the current edition of the “Illineis Urban Manual”
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https://illinoisurbanmanual.org/. Practice Standard for Dewatering (no. 813) or as otherwise
appropriate to ensure that return flows from the dewatering activity are free of unnatural
turbidity and floating debris and meet applicable water quality standards. Dewatering or
discharge of flush water from construction of drilled piers or boreholes is not authorized and
must be conducted in accordance with an NPDES permit issued by the Illinois EPA.

General Condition 12: Discharged Material Quality
Pursuant to 35 1ll. Admin. Code Sections 302.203, 302.208, and 395.401(b), any spoil material
excavated, dredged or otherwise produced must not be returned to the water body but must be
deposited in a self-contained area in compliance with all state statutes. Except as specifically
allowed by special condition, any backfilling must be done with clean material that is
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve
and placed in a manner to prevent violation of applicable water quality standards.

401 Certification Special Conditions

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain
Nationwide Permits” shall be applicable as stated therein.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Darren Gove at 217-782-3362.

Sincerely,

!\\
Darin E. LeCrone, P.E.

Manager, Permit Section
Division of Water Pollution Control

DEL:DRG:C-0210-20.docx

Attachment: Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain Nationwide
Permits Regarding Federal Register [Docket Number: COE-2020-0002] Proposal to
Reissue and Modify Nationwide Permits dated September 15, 2020

e Records Unit
CoE, Chicago District
CoE, Louisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoF, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 6

Survey Activities

1. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(iii), 302.203, and 395.401(a), the applicant
for the applicable nationwide permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup procedures
necessary to prevent water pollution and control erosion.

2. Pursuant to 35 Ill. Admin. Code Section 395.401(a), material resulting from trench excavation within
surface waters of the State may be temporarily sidecast adjacent to the trench excavation provided
that:

a. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

b. Sidecast material is not placed within ponds or other water bodies other than wetlands; and

¢. Sidecast material is not placed within a wetland for a period longer than twenty (20) calendar
days. Such sidecast material shall either be removed from the site or used as backfill (refer to
Condition 4).

3. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.205, and 395.401(a), backfill used within
trenches passing through surface water of the State, except wetland areas, shall be clean coarse
aggregate, gravel or other material which will not cause siltation. Excavated material may be used
only if:

a. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S. sieve; or
b. Excavation and backfilling are done under dry conditions.

4. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii) and 395.401(a), backfill used within
trenches passing through wetland areas shall consist of clean material which will not cause siltation.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve (12) inches
backfilled with the topsoil obtained during trench excavation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMITS 12, 57, and 58.
Utility Line Activities, Electric, Water, and Qthers,

1. Pursuant to 35 Ill. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for;
a. activities in the following waters:
i. Lake Calumet
ii.  Fox River (including the Fox Chain of Lakes)
ifi. Lake Michigan ’
iv.  Chicago Sanitary and Ship Canal
v.  Calumet-Sag Channel
vi.  Little Calumet River
vii. Grand Calumet River
viii, Calumet River
ix.  Pettibone Creek (in Lake County)
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x.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

b. activities in the following waters if material is sidecast into waters of the State or wetlands:
i Saline River (in Hardin County)
ii.  Richland Creck (in St. Clair and Monroe Counties)
iii. Rock River (in Winnebago County)
iv.  Illinois River upstream of mile 229.6 (Illinois Route 178 bridge)
v.  Illinois River between mile 140.0 and 182.0
vi.  DuPage River (including the East and West Branches)
vii.  Salt Creek (Des Plaines River Watershed})
viil. Waukegan River (including the South Branch)

¢. activities in waters designated as Public and Food Processing Water Supplies with surface
intake facilities within 2000 feet of the proposed discharge unless the discharge is
reasonably considered downstream of the intake. The Illinois EPA’s Division of Public
Water Supply at 217/782-1020 may be contacted for information on these water supplies

2. Section 401 water quality certification is hereby issued for all other waters, with the following
conditions:

a. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.105(c)(2)(B)(iii), the applicant
for the applicable nationwide permit(s) shall provide adequate planning and supervision
during the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

b. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, dredged material resulting from trench excavation within surface waters of the State
may be temporarily sidecast adjacent to the trench excavation provided that:

i. Sidecast material is not placed within a creek, stream, river or other flowing water body
such that material dispersion could oceur;

1i. Side cast material is not placed within ponds or other water bodies other than wetlands;
and

iif. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calendar days. Such sidecast material shall either be removed from the site (refer to
Condition 2.e) or used as backfill (refer to Condition 2.d).

c. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, backfilt used within trenches passing through surface water of the State, except
wetland areas, shall be clean course aggregate, gravel or other material which will not cause
siltation, pipe damage during placement, or chemical corrosion in place. Excavated materjal
may be used only if:

i. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S. sieve; or
ii. Excavation and backfilling are done under dry conditions.
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d. Pursuant to 35 TIl. Admin. Code Sections 302.105(c)(2)(B)(if), 302.203, 302.208, 395203, and
395.401, backfill used within trenches passing through wetland areas shall consist of clean
material which will not cause siltation, pipe damage during placement, or chemical corrosion
in place. Excavated material shall be used to the extent practicable, with the upper six (6) to
twelve (12) inches backfilled with the topsoil obtained during trench excavation,

e. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, all material excavated which is not being used as backfill as stipulated in Condition
2.d and 2.c shall be stored or disposed in self-contained areas with no discharge to waters of
the State. Material shall be disposed of appropriately under the regulations at 35 Il. Adm.
Code Subtitle G.

f. Pursuant to 35 Ill. Admin. Code Sections 395.401(b), 302.203, and 302.208, the use of
directional drilling to install utility pipelines below surface waters of the State is hereby
certified provided that:

i. All pits and other construction necessary for the directional drilling process are located
outside of surface waters of the State;

ii. All drilling fluids shall be adequately contained such that they cannot cause a
discharge to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G, and
2.H.

g. Pursuant to 35 Ill. Admin. Code Sections 302.105(c){2)(B)(ii1), 302.203, and 395.401(b),
permanent access roads shall be constructed of clean coarse aggregate or non-erodible
nonearthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide Permit 12 that constructs access roads shall maintain flow in
creeks, streams and rivers by installing culverts, bridges or other such techniques.

h. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, adjacent banks and slopes
disturbed by construction shall be stabilized immediately following construction. The
applicant shall undertake necessary measures and procedures to eliminate stormwater
channelization via the utility route during and after construction. Interim measures to prevent
erosion during construction shall be taken and may include the installation of sedimentation
basins, check dams, straw bales and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions.

i. Pursuant to 35 Ill. Admin. Code Sections 395.401(b} and 302.203, asphalt, bituminous material

and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 13
Bank Stabilization

1. Pursuant to 35 11, Admin. Cede Sections 395.401(a) and 302.105(c)(2)(B), a case-specific (individunal)
401 water quality certification from the Illinois EPA will be required for bank stabilization activities
that will exceed 1000 linear feet.

2. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), asphalt, bituminous material and
concrete with protruding material such as reinforcing bars or mesh shall not be:
a. used for backfill;
b. placed on shorelines/streambanks; or
c. placed in waters of the State.

3. Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208, and 395.401(b), the applicant shall
consider installing bioengineering practices in lieu of structural practices of bank stabilization to
minimize impacts to the lake, pond, river or stream and enhance aquatic habitat. The applicant shall
document the selection process for the bank stabilization technique(s) and the basis for the selection of
the bank stabilization practices. Bioengineering techniques may include, but are not limited to:

a. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
plantings on the banks above;

b. vegetated geogrids;

c. coconut fiber (coir) logs;

d. live, woody vegetative cuttings, fascines or stumps;

e. brush layering; and

f. soil lifts.

TLLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 14
Linear Transportation Projects

1. Pursnant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B}, a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities that cause loss of greater than 500 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 IIl. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Tllinois EPA will be reguired for linear
transportation activities covered by this nationwide permit that include the temporary or permanent

placement of steel or other painted structures within the waterbody as result of demolition work of
previous struclures.

3. Pursuant to 35 Ilf. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 waler qualily certification from the Illinois EPA will be required for new or
expanded roadways that affect waterways which are designated by the State of Tllinois as having water
quality impairments caused by chloride. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at hiips:/www2.illinols. gov/epa/iopics/waler-quality/watershed-
management/timdls/Pages/303d-list.aspx
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4. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry condilions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 15
U.S. Coast Guard Approved Bridges

1. Pursuant fo 35 11l. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c}2)(B), a case-
specific (individual) 401 water quality certification from the lllinois EPA shall be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of demolished structural or decking materials within the waterbody as result of demolition
work of previous structures.

2. Pursuant to 35 Ill. Admin. Code Scctions 395.401(a), 302.105(a), and 302.105(c)}(2)(B), a case-
specific (individual) 401 water quality certification from the llinois EPA shall be required for new
bridges (not replacing another) that affect waterways which are designated by the State of Illinois as
having water quality impairments caused by chloride. The most recent Illinois Integrated Water
Quality Report and Section 303(d) List can be found at https//www2.illinois goviepa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 16

Return Water from Upland Contained Disposal Areas

1. Pursuant to 35 1. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:

a. return water discharge resulting from dredging activities in the following waters:

i Lake Calumet

ii.  Fox River (including the Fox Chain of Lakes)

iii.  Lake Michigan

iv.  Chicago Sanitary and Ship Canal

V. Calumet-Sag Channel

vi.  Little Calumet River

vii. Grand Calumet River

viii. Calumet River

ix.  Pettibone Creek (in Lake County)

%, South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem}

xiii. Des Plaines River

xiv. Kankakee River

xv. Saline River (in Hardin County)

xvi. Richland Creek (in 8. Clair and Monroe Counties)
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xvii. Rock River (in Winncbago County)

xviii. [llinois River upstream of mile 229.6 (Illinois Route 178 bridge)
xix. Illinois River between mile 140.0 and 182.0

xx. DuPage River (including the East and West Branches)

xxi. Salt Creek (Des Plaines River Watershed)

xxii. Waukegan River (including the South Branch)

xxiii. any waters designated as

b. return water discharge, resulting from dredging activities, in waters designated as Public and
Food Processing Water Supplies with surface intake facilities within 2000 feet of the
proposed discharge unless the discharge is reasonably considered downstream of the intake,
The Illinois EPA’s Division of Public Water Supply at 217/782-1020 may be contacted for
information on these water supplies.

c. disposal areas or return water discharges that are located within a designated Environmental
Justice (EJ) area of concern. An EJ mapping tool is available at https://illinois-
epanaps.arcgis.com/apps/webappviewer/index.himl?id={1 54845da68a4a3837
¢d3b830b0233¢.

d. dredging activities that would result in upland placement of more than 125,000 cubic yards of
material or would produce effluent discharge on a recurring basis for a period lasting more
than 5 years, including periods covered under a previous Department of the Army
authorization.

e. hydraulic dredging activities if the total quantity of dredged material per dredge event would
exceed 500 cubic yards and the receiving water:
i is listed on the Agency’s 303(d) List, or

ii. has a USEPA approved Total Maximum Daily Load (TMDL) is in effect, or

iii. is designated pursuant to Section 302.206(d) Stream Segments for Enhanced
Dissolved Oxygen Protection.

Information on 303(d) List and TMDLSs can be found at hitps.//www2.illinois.gov/
epaftopics/water-quality/watershed-management/tmdls/Pages/default.aspx and
Information on Stream Segments for Enhanced Dissolved Oxygen Protection may be
found at littps://peb.illinois.gov/documents/dsweb/Get/Document-33354/. You may also
utilize Resource Management Mapping Service to graphically identify impaired waters at
https:// www.rmms.illinois.edw/.

2. Section 401 water quality certification is otherwise hereby issued pursuant to the lllinois
Environmental Protection Act Section 12(a) [415 ILCS 5/12(a)] and 35 Tll. Admin. Code Section
395.402(b)(2), except that applicants shall apply for and obtain a water pollution control permit for
construction and operation of the upland contained disposal area as provided by 35 Ill. Admin. Code
Subtitle C Part 309 Subpart B, prior to dredging activities.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 17
Hydropower Projects

1. Pursuant to 35 Hl. Admin. Code Sections 395.401(b), an individual Section 401 water quality
certification will be required for any project that is not previcusly approved by a Section 401 water
quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission license or
permit.

TLLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 23
Approved Categorical Exclusions

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 202.105(2), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Tllinois EPA will be required for activities coverad
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of 4
acres or 300 linear feet of stream channel as measured along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105{c)(2)}(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities covered by this nationwide permit which includes the temporary or permanent
placement of painted steel or other painted structures within the waterbody as a result of related
demolition work.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 27
Aquatic Habitat Restoration, Establishment, and Enhancement Activities

1. Pursuant to the [llinois Environmental Protection Act Section 12{a)[415 ILCS 5/12(a)] and 35 IlL.
Admin. Code Sections 395.401(a) and 395.401(b)(2), all activities conducted under this natidnwide
permit shall be in accordance with the provisions of 35 Ill. Adm. Code 405,108, Work in reclaimed
surface coal mine areas are required to obtain prior authorization from the Illinois EPA for any
activities that result in the use of acid-producing mine refuse.

2. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.208, and 395.401(a), a case-specific
(individual) 401 water quality certification from the Illincis EPA will be required for the relocation of
waters of the State.

3. Pursuant to 35 I. Admin. Code Sections 302.105(c)(2)(B), 302.203, and 395.401(a), any backfilled
materials used within artificial channels shall be clean coarse aggregate, gravel or other material which
will not cause siltation and placed in a manner to prevent violation of applicable water quality
standards.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 29

Residential Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Tll. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of {flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EFA; The applicant must obtain permits fo construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 32

Completed Enforcement Actions

. Pursuant to 35 I1l. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that involve carbon recovery {coal mining or coal remining) or materials that may
be considered “acid-producing material”.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that include proposed (yet to be undertaken) loss of aquatic resources which exceed

the lessor of ¥ acres or 300 linear feet of stream channel as measured along the stream corridor.
#

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 37
Emergency Watershed Protection and Rehabilitation

. Pursuant to 35 lll. Admin. Code Sections 395.401(a}, 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of ¥4
acres or 300 linear feet of stream channel as measured along the stream corridor.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 38

Cleanup of Hazardous and Toxic Waste

. Pursuant to 35 Ill. Admin. Code Section 395.401 (b}, a case-specific (individual} Section 401 water
quality certification will be required for activities covered by this nationwide permit that do not require
or will not receive authorization or approval from the Illinois EPA, Bureau of Land (BOL).

. Pursuant to 35 Il Admin. Code Section 395.401(b), the applicant shall notify the Illinois EPA, Bureau
of Water, Permit Section, of the specific activity. This notification shall include information
concerning the orders and approvals that have been or will be obtained from the BOL, for all cleanup
activities under BOL jurisdiction or for which authorization or approval is sought from BOL for no
further remedial action.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONPITIONS FOR NATIONWIDE PERMIT 39

Commercial and Institutional Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(¢)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

. Pursuant to 35 11, Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Ilinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, water treatment plants, wastewater treatment plants and related facilities
prior to construction.

. Pursuant to 35 Il Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Sections 302.105(c}2)B)(ii), 302.203, and 395.401(b), for
construction of oil and gas wells, the impacted waters of the State shall be restored to pre~construction
conditions within six months after construction is started. For purposes of this condition, restoration
includes stabilization and seeding or planting of vegetation on the disturbed areas that were vegetated
prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 40
" Agriculiural Aetivities ’

. Pursvant to 35 IIl. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c}2){B), case-specific
(individual) 401 water quality certification from the Ilinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.
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. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be consfructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 42
Recreational Facilities

. Pursuant to 35 I1l. Admin. Code Sections 393.401(a}, 302.105(a) and 302.105(c)(2)(B), case~specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Tll. Admin. Code Sections 302.203 and 395 401(h), any relocated stream chammel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow fo prevent erosion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Tllinois EPA: The applicant must obtain permits to construct
sanitary sewers, watcr mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 43
Stormwater Management Facilities

. Pursuant to 35 IIl. Admin. Code Sections 302.203 and 395.401(b), the Agency hereby issues Section
401 water quality certification of Nationwide Permit 43 exclusively for the construction and
maintenance of pollutant reduction green infrastructure features designed to reduce inputs of
sediments, nutrients, and other pollutants into waters to meet reduction targets established under Total
Daily Maximum Loads set under the Clean Water Act. All other activities anthorized under this
Nationwide Permit are denied Section 401 water quality certification. For purposes of this water
quality certification green infrastructure means wet weather management approaches and technologies
that utilize, enhance or mimic the natural hydrelogic cycle processes of infiltration, evapotranspiration
and reuse. Green infrastructure approaches currently in use include green roofs, trees and tree boxes,
rain gardens, vegetated swales, pocket wetlands, infiltration planters, porous and permeable
pavements, porous piping systeins, dry wells, vegetated median strips, reforestation/revegetation, rain
barrels and cisterns and protection and enhancement of riparian buffers and floodplains. Material
excavated, dredged or produced from the maintenance of green infrastructure features shall not be
discharged fo waters of the State.

. Pursuant to 35 I1l. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification frem the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream cotridor.
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Pursuaat to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 Il Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 51

Land-Based Renewable Energy Generation Facilities

. Pursuant to 35 Il Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Hlinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 52
Water-Based Renewable Energy Generation Pilot Projects

. Pursuant to 35 IIl. Admin. Code Sections 395.401(2), 302.105(a) and 302.105(c)(2}(B), case-specific
(individualy 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 1l Admin. Code Section 395.401(b), an individua! Section 401 water quality
certification will be required for any hydrokinetic project that is not previously approved by a Section
401 water quality certification issued by the Hlinois EPA for a Federal Energy Regulatory Commission
license or permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 53

Removal of Low-Head Dams

. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.205 and 395.401(b), the applicant shall
implement the following Best Management Practices and Material Testing:
a. Sediments and river bottom material are excavated and removed to upland areas to minimize
sediment transport downstream, minimize downcutting and protect water quality; or
b. measures shall be implemented to minimize sediment transport downstream; or
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c. the sediments and river bottom materials that will be transported downstream are determined
to have less than 20 percent passing a #230 U.S. Sieve based on representative sampling and
analysis of the sediments and river bottom materials; or

d. a combination of the above practices to protect water quality; and

e. sediments and river bottom materials shall not be pollutional if released to downstream waters,

2. Pursuant to 35 IIl. Admin. Code Sections 302.105(¢)(2)(B)(ii), 302.203, and 395.401(b), Best
Management Practices shall be implemented to minimize sediment transport downstream, minimize
downcutting of sediment and river bottom materials and protect water quality.

3. Pursuant to 35 Il Admin. Code Section 395.401(a), the applicant shall notify downstream surface
water supplies of the proposed dam removal. The applicant shall implement practices to prevent
interference with Public and Food Processing Water Supply intakes. The Illinois EPA’s Division of
Public Water Supply may be contacted at 217/782-1020 for information on the Public and Food
Processing Water Supplies.

4. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.401(b) and 395.402(b)(2), any spoil material
excavated, dredged or otherwise produced during dam removal activities must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all state statutes,
regulations and permit requirements with no discharge to waters of the State unless a permit has been
issued by this Agency.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 54

Living Shorelines

1. Pursuant to 35 IIl. Admin. Code Section 395.401(a), an individual Section 401 water quality
certification shall be required for any project that exceeds 1000 feet as measured along the bank or
when the District Engineer waives the limitation of 30 feet as measured from the mean high water line.
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US Army Corps

of Engineers © lllinois Regional Conditions 2021 Nationwide Permits

1) For NWP 12, 57, and 58: pre-construction notification is required in accordance with
General Condition 32 for the following activities; (a) activities that involve mechanized
land clearing in a forested wetland for the utility line right-of-way; (b) utility lines placed
within, and parallel to or along a jurisdictional stream bed.

2) For Nationwide Permit 14, all proposed projects that result in the loss of greater than
300 linear feet of streambed located within Waters of the U.S,, requires a Pre-
Construction Notice in accordance with General Condition No. 32.

3) Any bank stabilization activity involving a method that protrudes from the bank contours,

such as jetties, stream barbs, and/or weirs, will require a pre-construction notification in
accordance with General Condition 32.
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lllinois Department of Transportation

Office of Highways Project Implementation / Region 5 / District 8
1102 Eastport Plaza Drive / Collinsville, llinois 62234-6198

June 27, 2023

ADVERTISEMENT DATE: October 13, 2023
RESPONSE DATE: September 27, 2023

County: Washington CONTACT PERSON(S):
goute: Fﬁ\gfg F? ; Philip Coppernoll 618-346-3181
ection: - ili illinoi
philip.coppernoll@illinois.gov
Contract # 76M30

Mr. Jeffrey Wells
Department of the Army
Corps of Engineers

1222 Spruce Street

St. Louis, MO 63103-2833

Dear Mr. Wells:

Enclosed are the permit drawings and application for the Department of the
Army for activities in waterways as required under Section 404 of Public Law
92-500. Also enclosed is a copy of the Cultural Resources Clearance, Natural
Resource Clearance, and Environment Survey Request. Based on an
inspection of the project location, 408 permitting was not anticipated, but
additional information in support of a 408 permit can be provided if needed.

This project consists of the removal of a failed concrete box culvert, the
construction of a precast concrete double barrel bex culvert and precast
concrete retaining wall end sections, earthwork and riprap placement and
other incidental work necessary to complete the project for the structure that
carries IL 177 over the West Tributary to Grand Point Creek near Irvington, IL.
The proposed box culvert cells are 11’ wide and 6’ tall and the box will be 53'-
6” long. The existing concrete box culvert will be removed in its entirety and
one lane of traffic will remain in operation during construction utilizing staged
construction with temporary sheet piling which will be removed after
construction.

206 sguare yards of Class A5 Stone Riprap with bedding material to be placed
at each end of the box culvert. 162 cubic yards of Porous Granular
Embankment will be placed beneath and around the propesed box. Erosion
Control Blanket, Temporary Ditch Checks, and permanent seeding are provided
to control erosion during construction and to stabilize the slope during the
structure’s service life.

The adjacent land use is agricultural. Adjacent trees are beyond construction
limits and are not anticipated to be impacted by the construction. Wetland
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Mr. Jeffrey Wells
Page 2

impacts are not anticipated. Construction shall be in accordance with the IDOT
Standard Specifications for Road and Bridge Construction. The specification is
located here:

https://public.powerdms.com/IDOT/documents/2314043/Supplemental%20Spe
cifications%20and%20Recurring%20Special%20Provisions%20-%202023

See section 540 Box Culverts for dewatering and construction methods.

The lllinois Department of Transportation hereby requests determination of
permit type and subsequent review and issuance of said permit. Please include
IDOT in any correspondence pertaining to your determination so that we can
ensure IEPA has what they need to review the permit if a Nationwide permit is
not applicable.

Sincerely,

Jé,,\é&-&;?).ﬁ LIV,

Kirk H. Brown, P.E.
Region 5 Engineer

Attachments
Joint Application Form
kmz file {electronic only)
Environmental, Biological, Cultural Clearances
Plan Sheets

71



FAS ROUTE 819 (IL 177)

PROJECT HBFP-IGV1(607)

SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

JOINT APPLICATION FORM FOR ILLINOIS

ITEMS 1 AND 2 FOR AGENCY USE

1. Application Number 2. Date Received

3. and 4. (SEE SPECIAL INSTRUCTIONS) NAME, MAILING ADDRESS AND TELEPHONE NUMBERS

3a. Applicant's Name C%b. Co-AppIi(_:an_th‘roperty Owner_ Name 4. Authorized Agent (an agent is not required)
(if needed or if different from applicant)

Kirk Brown, P.E. Philip Coppernoll, P.E.

Region 5 Engineer Illinois Department of Transportation - District 8

lllinois Department of Transportation - District 8 1102 Eastport Plaza Drive

1102 Eastport Plaza Drive Collinsville, IL 62234-6198

Collinsville, IL 62234-6198 philip.coppemoli@illinois.gov

kirk.brown@illinois.gov

Applicant’s Phone Nos. w/area Applicant’s Phone Nos. w/area code Agent's Phone Nos. wfarea
code Business:  618-346-3100 Business: code Business: 618-346-3181
Residence: Residence: Residence:

Cell: Cell: Cell:

Fax: Fax: Fax: 618-346-3203

STATEMENT OF AUTHORIZATION

| hereby authorize, Philip Coppernoll to actin my behalf as my agent in the processing of this application and to furnish,
upon request, supplemental infermation in support of this permit application.
X BT o, . O PSR
=~ Applicant's Signature Date
5. ADJOINING PROPERTY OWNERS (Upstream and Downstream of the water body and within Visual Reach of Project)
Name Mailing Address Phone No. w/area code
a.
b See Aftached
C.
d

B:; EROJECT TITEES IL 177 over West Tributary to Grand Point Creek culvert replacement

7. PROJECT LOCATION IL 177 over West Tributary to Grand Point Creek SN 095-2496; 1.38 miles west of Irvington

UTMs 16 S
LATITUDE: 38.439299°
Northing: 4266822 N
LONGITUDE: -89.186836°
Easting: 309142 E
STREET, ROAD, OR OTHER DESCRIPTIVE LOCATION LEGAL QUARTER SECTION TOWNSHIP NO. RANGE
DESCRIPT
NwW 15 1w
Sk SE 1/4 As
] IN OR [X] NEAR CITY OF TOWN (check appropriate box) WATERWAY RIVER MILE
Municipality Name (if applicable)
Irvington West Tributary to Grand Point Creek NA
COUNTY STATE ZIP CODE
Washington IL 62848
Revised 2011
[ Corps of Engineers [J IL Dept of Natural Resources ] IL Environmental Protection ] Applicant's Copy
Agency

72



FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

8. PROJECT DESCRIPTION (Include all features):
The project consists of the removal and replacement of the existing structure which carries IL 177 over the West Tributary to Grand Point Creek near
Irvington, IL. Existing concrete box culvert and retaining walls will be removed completely utilizing conventional demolition techniques. The
proposed structure is a double barrel precast concrete box culvert with 11' wide by 6' tall cells measuring 56-3" long with cast-in-place concrete
wingwall end sections and will be constructed on 6" of Porous Granular Material. Class A5 Stone Riprap measuring 1'-11" thick with 6" of bedding
material will be placed at the upstream and downstream ends of the culvert. The riprap area will be 51' wide and extend 18-2" from the end of the
culvert upstream and downstream for a total of 206 square yards. Porous Granular Embankment will be backfilled to fill the excavation with a total
volume of approximately 162 cubic yards provided. Staged construction will maintain one lane of traffic in each direction throughout construction
utilizing temporary sheet piling which will be removed after construction is complete. Erosion Control Blanket, Temporary Ditch Checks, and seeding
will provide erosion control during and after construction. Water diversion and construction practices shall be in accordance with the Standard
Specifications for Road and Bridge Construction and associated contract documents.

9. PURPOSE AND NEED OF PROJECT:
Remove and replace functionally and structurally obsolete structure to improve safety, decrease long-term maintenance, and ensure proper function of
roadway.

COMPLETE THE FOLLOWING FOUR BLOCKS IF DREDGED AND/OR FILL MATERIAL 1S TO BE DISCHARGED

10. REASON(S) FOR DISCHARGE:

During construction, best management practices and construction in accordance with IDOT Standard Specification ensures construction debris will not
be deposited into stream and unintended disturbances will be restored to original condition; long-term no increase in salt as only traffic lanes are salted
and there is no change in traffic lane witdths from existing to proposed conditions.

11. TYPE(S) OF MATERIAL BEING DISCHARGED AND THE AMOUNT OF EACH TYPE IN CUBIC YARDS FOR WATERWAYS:
TYPE:

AMOUNT IN CUBIC YARDS:

12. SURFACE AREA IN ACRES OF WETLANDS OR OTHER WATERS FILLED (See Instructions)
None

13. DESCRIPTION OF AVOIDANCE, MINIMIZATION AND COMPENSATION (See instructions)
Proposed structure to be built on existing structure alignment, existing elements removed completely.

14. Date activity is proposed to commence Date activity is expected to be completed
March 2024 November 2025

15. |s any portion of the activity for which authorization is Yes |:| No NOTE: If answer is “YES” give reasons in the Project
sought now complete? Description and Remarks section.

Month and Year the activity was Indicate the existing work on drawings.

completed

16. List all approvals or certification and denials received from cther Federal, interstate, state, or local agencies for structures, construction, discharges or
other activities described in this application.

Issuing Agency Tvpe of Approval Identification No. Date of Application Date of Approval Date of Denial
17. CONSENT TO ENTER PROPERTY LISTED IN PART 7 ABOVE IS HEREBY GRANTED. |(i(es) No

18. APPLICATION VERIFICATION (SEE SPECIAL INSTRUCTIONS)

Application is hereby made for the activities described herein. | certify that | am familiar with the information contained in the application, and that to the
best of my knowledge and belief, such information is true, complete, and accurate. | further certify that | possess the authority to undertake the proposed

activities.
06-27-2023

Signature of Applicant or Authorized Agent Date
Signature of Applicant or Authorized Agent Date
Signature of Applicant or Authorized Agent Date
[] Corps of Engineers ] IL Dept of Natural Resources 1 IL Environmental Protection [J Applicants Copy
Revised 2011 Agency

SEE INSTRUCTIONS FOR ADDRESS
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LOCATION MAP

A

_ Google Earth

507t eye 9367.ft

Revised 2011
[ Corps of Engineers [ IL Dept of Natural Resources O IL Environmental Protection [ Applicant’s Copy
Agency
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List of Property Owners

Washington County Property Tax Inquiry ~ 07-09-14-300-001 : 2021

Parcel Number Site Address Owner Name & Address

07-09-14-300-001 BRINK, JOHN D
27716 STATE RT 177

Tax Year RICHVIEW, IL, 62877-0000
2021 (Payable 2022) | ~

sale Status Neighborhood Code Land Use
None

Property Class Tax Code Tax Status
0021 - Farmland 07001 - Taxable

Net Taxable Value Tax Rate Total Tax
16,320 9.468530 $1,545.26

Township Acres Mailing Address
IRVINGTON TOWNSHIP 50.0000

Tract Number Lot Size TIF Base Value
0914300001 0

Legal Description
S14 TISR1WPT W 1/2 SW.

Parcel Owner Information

Name Tax Bill Address

JOHN D BRINK N 27716 STATE RT 177 RICHVIEW, IL, 62877-0000
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Parcel Number
07-09-15-200-002

Tax Year
2021 (Payable 2022) -

0915200002

Legal Description

Site Address

Sale Status Neighborhood Code Land Use
None
Property Class Tax Code Tax Status
0021 - Farmiand 07001 - Taxable
Net Taxable Value Tax Rate Total Tax
8,623 9.468530 5818.48
Township Acres Mailing Address
IRVINGTON TOWNSHIP 45.0000 NEWCOMB, ALAN K
8628 US HWY 51
ASHLEY, IL, 62808
Tract Number Lot Size TIF Base Value

Owner Name 8 Address
NEWCOMB FAMILY FARM LLC

0]

S15TISRIWEPTW 1/2NE.

Parcel Owner Information

Name Tax Bill Address

NEWCOMB FAMILY FARM LLC N

Washington County Property Tax Inquiry  07-09-15-200-0

Property Informatio

Parcel Number
07-09-15-200-004

Tax Year
2021 (Payable 2022) |~

Site Address

Owner Name & Address
NEWCOMB FAMILY FARM LLC

Sale Status Neighborhood Code Land Use
None
Property Class Tax Cods Tax Status
0021 - Farmiand 07001 - Taxable
Net Taxable Value Tax Rate Total Tax
15930 9468530 $1,508 34
Township Acres Mailing Address
IRVINGTON TCWNSHIP 76.9000 NEWCGCMB, ALAN K
8628 US HWY 51
ASHLEY. IL, 62808
Tract Number Lot Size TIF Base Value
0915200004 0

Legal Description
515 T1S R1W E 1/2 NE 1/4 (EXC BEG. 605'W OF SE COR, N 360", W 3755 360", E 375'TO PCB.)

rcel Owner Informati

Name Tax Bill Address

NEWCQMB FAMILY FARM LLC N
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Washington County Property Tax Inquiry ~ 07.

Property Information

Parcel Number Site Address ©Owner Name & Address

07-08-15-200-005 27857 STATE RT 177 ANDRUS. TIMOTHY
RICHVIEW, IL 62877 27857 STATERT 177

Tt 1hor RICHVIEW, IL, 62877-0000
2021 (Payable 2022)

Sale Status Neighborhood Code Land Use
None

Property Class Tax Code Tax Status
0040 - Improved Residential Lot 07001 - Taxable

Net Taxable Value Tax Rate Total Tax
18,609 9468530 $1.762.00

Township Acres Mailing Address
IRVINGTON TOWNSHIP 3.1000

Tract Number Lot Size TIF Base Value
0915200005 360 X 375'= 3.1 ACRES(+-) 0

Legal Description
515 T18 R1W PT E 1/2 NE -BEG 605" W OF SE COR, N 360'.W 375'. § 360", E 375' TO POB.

Parcel Owner Information

Name Tax Bill Address

TIMOTHY ANDRUS W 27857 STATE RT 177 RICHVIEW, IL. 62877-0000

gton County Property Tax Inq

Property Information

Parcel Number Site Address Owner Name & Address

07-09-15-200-007 27573 STATE RT 177 BRAKE, TERRY A
RICHVIEW, IL 62877 PO BOX 545

TG IRVINGTON, IL, 62848-0000
2021 (Payable 2022) =

Sale Status Neighborhood Code Land Use
None

Property Class Tax Code Tax Status
0060 - Improved Commercial 07001 - Taxable

Net Taxable Value Tax Rate Total Tax
60,649 9468530 $5.742.58

Township Acres Mailing Address
IRVINGTON TOWNSHIP 17.9300

Tract Number Lot Size TIF Base Value
0915200007 0

Legal Description
W 35 ACS NE (EX BEG NW COR SE 289.6' SE 952.75' SW 107.37' SW 279.17' NE 1160.19' TO POB & EX BEG 1324.03 SW OF NW COR, SE
408.44 SW 752.83' SW 232.17" SW 291.41" NW 201.44' NE 1299.91' TO POB) S15 T1S R1W

Parcel Owner Information

Name Tax Bill Address

TERRY ABRAKE Y PO BOX 545 IRVINGTON, IL, 62848-0000
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15-400-003 : 2021

Property Information

Parcel Number Site Address Owner Name & Address

07-09-15-400-003 27904 STATERT 177 BRINK. JOHN
RICHVIEW, IL 62877 27716 STATERT 177

o RICHVIEW, IL. 62877
2021 (Payable 2022) | ~

Sale Status Neighborhood Code Land Use
None

Property Class Tax Code Tax Status
0040 - Improved Residential Lot 07001 - Taxable

Net Taxable Value Tax Rate Total Tax
23734 9.468530 $2.247.26

Township Acres Mailing Address
IRVINGTON TOWNSHIP 1.2400

Tract Number Lot Size TIF Base Value
0915400003 232' X 232' =124 ACRES (+-) o

Legal Description
S15T1S R1W W 232' E632 N 232' NE SE

Parcel Owner Information

Name Tax Bill Address

JOHN BRINK X 27716 STATE RT 177 RICHVIEW. IL. 62877

-09-15400-004

Washington County Property Tax Inquiry

Property Information

Parcel Number Site Address Owner Name & Address

07-09-15-400-004 27716 STATE RT 177 BRINK, JOHN D
RICHVIEW, IL 62877 27716 STATERT 177

Tax Year RICHVIEW, IL, 62877-0000
2021 (Payable 2022) |~

Sale Status Neighborhood Code Land Use
None

Property Class Tax Code Tax Status
0011 - Homesite-Dwelling 07001 - Taxable

Net Taxable Value Tax Rate Total Tax
96,489 9.468530 $9,136.10

Township Acres Mailing Address
IRVINGTON TOWNSHIP 158.7600

Tract Number Lot Size TIF Base Value
0915400004 0

Legal Description
815 T1S R1W SE SE (EX W 232' E 632' N 232')

Parcel Owner Information

Name Tax Bill Address

JOHN D BRINK ¥ 27716 STATE RT 177 RICHVIEW. IL, 62877-0000
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FAS ROUTE 819 (IL 177)
PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

llinois Department of Transportation
Memorandum

To: Kirk Brown Attn: Tiffany Brase
From: Jack A. Elston By: Shawn Wilcockson
Subject: Natural Resources Review — /

N A/ /ﬁ
Date: April 28, 2022 )
FAS819I1L177
T1S, R1W, Sec. 15
Washington County
Sequence: 23661

The proposed project is for the replacement the existing structure number 095
2496, carrying IL 177 over Grand Point Creek approximately 4.7 miles east of
Hoyleton. There will be in-stream work. The project will not require land
acquisition or temporary easements. There will be no tree removal.

Review forlllinois Endangered Species Protection and lllinois Natural
Areas Preservation — Part 1075

The lllinois Natural Heritage Database contains no record of State-listed
threatened or endangered species, lllinois Natural Area Inventory sites,
dedicated lllinois Nature Preserves, or registered Land and Water Reserves in
the vicinity of the project location. Therefore,consultation underPart1075 is
terminated.

This review for compliance with 17 lll. Adm. Code Part 1075 is valid for two
years unless new information becomes available that was not previously
considered; the proposed improvement is modified; or additional species,
essential habitat, or Natural Areas are identified in the vicinity. If the
proposed improvement has not been implemented within two years of the
date of this memorandum, or any of the above listed conditions develop, a
new review will be necessary.

Review forlllinois Interagency Wetland Policy Act — Part 1090

The National Wetlands Inventory, Ducks Unlimited Wetlands Inventory, ground
level and aerial photos, plan sheets, and topographic quadrangle maps were
examined. Soils are mapped as hydric Bird silt loams, however, there are no
inventoried wetlands in the project vicinity. Therefore, wetland review under
Part 1090 is complete.

Review for Endangered Species Act - Section?7

The proposed improvement was reviewed in fulfillment of our obligation under
Section 7(a)2 of the Endangered Species Act. Our review included use of the
US Fish and Wildlife Service’'s (USFWS) Information for Planning and
Conservation (IPaC) web-based review tool. Through IPaC, an official species
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PROJECT HBFP-IGV1(607)
SECTION 101CR-1
WASHINGTON COUNTY
CONTRACT NO. 76M90

list was received and is saved to the project folder. The list contains the
endangered, threatened, proposed and candidate species and proposed and
designated critical habitat that may be present within or in the vicinity of the
proposed improvement. The following species are listed: Indiana bat (Ibat) and
Northern long-eared bat (NLEB). There is final critical habitat for Ibat in
Washington County. Under 50 CFR 402.12(e), the accuracy of the species list
is limited to 90 days.

Within IPaC there is a Determination Key for the NLEB and Ibat. \We used the
key to determine applicability of the project with the USFWS revised
programmatic biological opinion for transportation projects and to assess what
effect the project would have on NLEB or Ibat. We completed an IPaC
qualification interview and determined that the project is within the scope of
the programmatic biological opinion and will have no effect on either bat
species.

This determination is based onthe scope of work andthe location of the
project. The scopedoesnotincludetree removal andthe location of the
project is such that there is no suitable habitat within 1,000 feet of the
bridge.

We cross-referenced the preferred habitat of each of the remaining listed species
with our knowledge of the project area and determined that the proposed
improvement will have no effect on those species.

Should the project be modified or new information indicates listed or proposed

species may be affected, consultation or additional coordination should be
initiated.

CJL
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llinois Department of Transportation

Memorandum
To: Keith Roberts Attn: Jennifer Hunt
From: Jack Elston By: Brad Koldehoff

Subject: Cultural Resources - No Historic Properties Affected Clearance
Date: April 19,2021

Washington County
FAS819,1IL 177
West of Irvington
Sec. 101CR-1

Job No.D-98-018-20
Seq. No. 23661

For the above referenced undertaking, IDOT’s qualified Cultural Resources staff hereby make a
“No Historic Properties Affected” finding pursuant to Section 106 of the National Historic
Preservation Act.

This finding concludes the Section 106 process in accordance with the stipulations of the
Programmatic Agreement Regarding Section 106 Implem entation for Federal-Aid Transportation
Projects in the State of Illinois, executed March 6, 2018 by FHWA, Tllinois SHPO, IDOT and the
Advisory Council on Historic Preservation.

No further cultural resources coordination is required for this undertaking, unless design

modifications or new information indicate that historic properties may be affected. If so, then,
additional coordination with my office is required.

bulfrifg

Brad H. Koldehoff
Cultural Resources Unit Chief
Bureau of Design & Environment

BK km
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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