* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

PROPOSED 1L-394 1L-394 1L-394
SB SB NB
¢ IL-394
1.8m 1.2m
TO & T0
. WORK_ZONE 2.5m i .3.3m 2.5m
VARIES VARIES

PROPOSED GUARDRAIL INSTALLED
PRIOR TO SHIFTING TRAFFIC TO
STAGE 1 CONFIGURATION
(STA 38+529 TO 38+972)

7

EPOXY PAVT MARK
LINE 100, WHITE
EXIST PAVT MARK (TO BE REMOVED)
PAVT MARK TAPE
T3 100, YELLOW

EXIST PAVT MARK

M.O.T. STAGE 1 AND 2 JL-394

EXIST PAVT MARK (TO BE REMOVED)
PAVT MARK TAPE
T3 100, YELLOW

TEMPORARY CONCRETE BARRIER

WITH GLARE SCREEN AND
MONO-DIRECTIONAL PRISMATIC
BARRIER REFLECTORS @ 15m CENTERS

(LOOKING NORTH)
STATION 384550 TO STATION 39+550

F.AL TOTAL | SHEET
% IL-394 Q 1L -394 RTE SECTION COUNTY SHEETS| NO.
(4404000 TO 440+915)— , \ (39+029 TO 40+000) 80/94 * CO0K 870 | 8
N IL-394 STA. TO STA

L ég 4 i NB FED ROAD DIST. NO.  |ILLINOLS [FED. AID PROJECT

! 1.8m 1.2m

i TO E T0

_3.6m 3.6m 3.6m 3.6m., WORK ZONE 2.5m 3.3m, «&  3.3m 2.5m

(39+525 TO
39+4675)

X

e e

PROPOSED PAVEMENT
MARKINGS (SEE PAVEMENT
MARKING PLANS)

¢ 1-94
|
| 1-94 £8 (94 WB
WORK_ZONE | ] .
VARIES e eemreen PROPOSED NOISE WALL
& 13-3m3.3m ||| & 3.3m) 3.6m) (0.6m PLACED IN STAGE 2

MONQO-DIRECTIONAL
PRISMATIC BARRIER
REFLECTORS @ 15m CENTERS

MONO-DIRECTIONAL
PRISMATIC BARRIER

EXISTING TEMPORARY,

REFLECTORS @ 15m CENTERS

®

TEMPORARY CONCRETE BARRIER

CONCRETE BARRIER

(DEPOXY PAVEMENT MARKING, 100 WHITE
(@ EPOXY PAVEMENT MARKING, 125,
9M SKIP, 3M DASH, WHITE
(3 PAVEMENT MARKING TAPE, T3, 100, YELLOW

M.O.T. STAGE 1 AND 2 - 1-94
(LOOKING NORTH)
STATION 19+550 TO STATION 18+760

WITH GLARE SCREEN AND
MONO~DIRECTIONAL PRISMATIC
BARRIER REFLECTORS @ 15m CENTERS

1.3.0m | 3.6m  3.6m

TEMPORARY PAVEMENT
MARKINGS PLACED IN STAGE 1

LANE TO REMAIN
CLOSED FOR STAGE 3

TEMPORARY CONCRETE
BARRIER PLACED IN STAGE 1

M.0.T. STAGE 3 IL-394
(LOOKING NORTH)
STATION 39+029 TO STATION 440+915

¢ 1-94
]
i 1-94 WB
1.2m i
] £
3.6m ;3.6m| WORK ZONE| o [3.3m|3.6m] 10.6m

VARIES

b XXX

PROPOSED PAVEMENT

MARKINGS (SEE PAVEMENT
MARKING PLANS)

PROPOSED MEDIAN
BARRIER WALL

TEMPORARY PAVEMENT
MARKINGS PLACED IN STAGE 1

TEMPORARY CONCRETE
BARRIER PLACED IN STAGE 1

LANES TO REMAIN
CLOSED FOR STAGE 3

M.O.T. STAGE 3
(LOOKING NORTH)
STATION 19+550 TO STATION 18+760

1-94

MT-6

ILLINOIS DEPARTMENT OF TRANSPORTATION
1-94 EAST BOUND / IL 394 SOUTH BOUND

MAINTENANCE OF TRAFFIC
I-94 AND IL-394
TYPICAL SECTIONS
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