

F.A.I.	SECTION		COUNTY		TOTAL	SHEET NO.	
94/90	* 2003-02	8F	соок		419	28	
STA.	STA. TO STA.						
FED. ROA	D DIST, NO.	ILLINOIS	FED.	AID	PROJECT		


62580




STAGE IIA LOOKING NORTH



CONSTRUCTION





SECTION E-E



STAGE IIA

LOOKING NORTH





LEGEND

TRAFFIC DIRECTION

- □ EXISTING PAVEMENT MARKING
- REMOVE EXISTING PAVEMENT MARKING RAISED REFLECTIVE PAVEMENT MARKING REMOVAL
- TEMPORARY PAVEMENT MARKING

WORK ZONE TEMPORARY CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

TEMPORARY CONCRETE BARKIER
WITH TEMPORARY PAVEMENT MARKING - LINE 6"

DATE: 8/12/2005

TEMPORARY CONCRETE BARRIER 丛 WITH MODULAR GLARE SCREEN SYSTEM

OVERLAYED PAVEMENT

EXISTING BARRIER

MTS-04 ILLINOIS DEPARTMENT OF TRANSPORTATION

CHECKED BY: RS

F.A.I. 94/90 (DAN RYAN EXPRESSWAY) NB DAN RYAN ELEVATED BRIDGE REPAIR FROM 15TH TO 28TH STREETS MAINTENANCE OF TRAFFIC PLAN GENERAL NOTES AND TYPICAL SECTIONS SCALE: =NTS DRAWN BY: RA

BOWMAN, BARRETT & ASSOCIATES INC. CONSULTING ENGINEERS Chicago, Illinois 312,228,0100