TO ACCOMMODATE THE VARIOUS STAGES OF CONSTRUCTION SHOWN. THE TRAFFIC

CONTROL PLANS SHALL SERVE AS A GUIDE FOR THE SAFE DIVERSION OF TRAFFIC

DURING EXECUTION OF THIS CUNTRACT.

A MINIMUM OF ONE LANE (11 FEET) IN EACH DIRECTION OF 75TH STREET AND LEMONT RO AND ALL SHOWN TURN LANES SHALL BE KEPT OPEN TO THROUGH TRAFFIC AT ALL TIMES NOTED IN PLANS. ANY LANE CLOSURES MUST BE APPROVED B 

TAPER LENGTH FOR TRAFFIC CONTROL DEVICES IS DEFINED BY:

WHERE EQUATION IS FOR SPEED LIMIT OF 45 MPH OR LESS. THE TERMS ARE DEFINED AS FOLLOWS:

- L = TAPER LENGTH IN FEET
- = WIDTH OF OFFSET IN FEET
- S = POSTED SPEED IN MPH.

IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE INFORMATIONAL SIGNS ON TEMPORARY SUPPORTS FOR EACH ENTRANCE IN CONSTRUCTION AREA. THESE SIGNS SHALL BE WHITE ON GREEN IN ACCORDANCE WITH THE MANUAL FOR UNIFORM TRAFFIC CONTROL DEVICES, ALSO, "CAUTION NEW LANES OPEN STOP HERE" SIGNS WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE AT THE APPROPRIATE LOCATIONS. THIS WORK WILL BE PAID FOR UNDER THE CONTRACT WORK FOR TEMPORARY INFORMATION SIGNING.

THE CONTRACTOR SHALL ADJUST CURB AND GUTTER STRUCTURES ALONG LEMONT ROAD THAT WILL BE EFFECTED BY THE TEMPORARY PAVEMENT. THESE STRUCTURES SHALL BE ADJUSTED TO MEET THE ELEVATION OF THE TEMPORARY PAVEMENT WITH AN APPROATRIATE FRAME AND LID AS DIRECTED BY THE ENGINEER. THIS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR FRAMES AND LIDS TO BE ADJUSTED (SPECIAL).

## TRAFFIC CONTROL AND PROTECTION

TYPE II BARRICADES WHEN USED FOR APPROACH TAPPERS, AS INDICATED ON THE STATE STANDARDS OR SHOWN ON THE PLANS SHALL BE DIRECTION INDICATOR BARRICADES. THE CONTRACTORS BID PRICES FOR TRAFFIC CONTROL ITEMS SHALL INCLUDE THE COST OF THESE BARRICADES.

TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH THE TRAFFIC CONTROL PLAN AND SECTION 701 OF THE STANDARD SPECIFICATIONS AS AMENDED BY THE SPECIAL PROVISION FOR CONSTRUCTION ZONE

MAITIC CONTINUE TO FIELD THE SIX LONG-TERM (STAGED) LANE CLOSURES WILL NOT BE ALLOWED PRIOR TO MARCH 15, 2012. DAILY LANE CLOSURES WILL BE ALLOWED WHEN SNOW REMOVAL OPERATIONS WILL NOT BE EFFECTED AND IN ACCORDANCE WITH THE FOLLOWING: DAILY LANE CLOSURES ALONG 75TH STREET WILL BE ALLOWED WESTBOUND UNTIL 4:00 PM AND

THE TYPE III BARRICADES ARE TO BE PLACED IN ACCORDANCE WITH STANDARD 701901 UNIFSS AUTHORIZED B ENGINEER TO USE AN ALTERNATE ARRANGEMENT.

EXISTING TRAFFIC CONTROL SIGNS AND DEVICES WILL BE REMOVED BY THE DUPAGE COUNTY DIVISION OF TRANSPORTATION AFTER THE TRAFFIC CONTROL REQUIREMENTS ARE MET OR AS AUTHORIZED BY THE ENGINEER; ANY SIGNS OR DEVICES LEFT IN PLACE AT THIS TIME ARE TO BE RELOCATED, MAINTAINED AND PROTECTED FROM DAMAGE BY THE CONTRACTOR AND ANY DAMAGED OR LOST SIGNS WILL BE REPLACED BY THE CONTRACTOR.

TYPE I OR TYPE II BARRICADES, DRUMS, OR VERTICAL PANELS WITH MONODIRECTIONAL STEADY-BURN LIGHTS SHALL BE REQUIRED ALONG TEMPORARY ROADS, DETOURS, AND SIDE STREETS TO DELINEATE THE TRAVELED WAY WITHIN THE CONSTRUCTION ZONE. THE MAXIMUM SPACING FOR THESE DEVICES SHALL BE

ANY DROP OFF GREATER THAN THREE (3) INCHES WITHIN SIXTEEN (16) FFFT OF A TRAVEL LANE SHALL BE PROTECTED BY TYPE I OR TYPE II BARRICADES, DRUMS OR VERTICAL PANELS WITH MONODIRECTIONAL STEADY-BURN LIGHTS AT 50 FOOT (MAXIMUM) CENTER TO CENTER SPACING. IF THE DROP OFF IS GREATER THAN TWENTY-FOUR (24) INCHES AND EXISTS FOR LONGER THAN 24 HOURS, IT SHALL BE PROTECTED BY TEMPORARY CONCRETE BARRIER. TEMPORARY CONCRETE BARRIER SHALL HAVE MONODIRECTIONAL STEADY-BURN LIGHTS AT 50 FOOT (MAXIMUM) CENTER TO CENTER SPACING. THE CONTRACTOR SHALL SCHEDULE HIS WORK AND OPERATIONS SUCH THAT A DROP OFF OF GREATER THAN 24 INCHES DOES NOT REMAIN WITHIN SIXTEEN FEET OF A TRAVEL LANE FOR MORE THAN 24 HOURS. THE CONTRACTOR MAY PLACE COMPACTED EXCAVATED MATERIAL, AGGREGATE, OR OTHER MATERIAL IN THE DROP OFF TO SATISFY THIS REQUIREMENT. THE PLANS INDICATE AREAS (IF ANY) IN WHICH THE DEPARTMENT EXPECTS THAT TEMPORARY CONCRETE BARRIER WILL BE REQUIRED FOR A DROP OFF OF GREATER THAN 24 INCHES TO REMAIN FOR MORE THAN 24 HOURS. THE FURNISHING, PLACING, AND REMOVAL OF MATERIAL, OR ANY TEMPORARY CONCRETE BARRIER AND IMPACT ATTENUATORS, NOT SHOWN ON THE PLANS BUT REQUIRED IN ORDER TO MEET THESE REQUIPEMENTS, SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR TRAFFIC CONTROL AND PROTECTION (SPECIAL).

BARRICADES THAT MUST BE PLACED IN EXCAVATED AREAS SHALL HAVE LEG EXTENSIONS INSTALLED SUCH THAT THE TOP OF THE BARRICADE IS IN COMPLIANCE WITH THE HEIGHT REQUIREMENTS OF STANDARD 701901.

TYPE I OR TYPE II BARRICADES WITH TWO-WAY FLASHING LIGHTS SHALL BE REQUIRED AT ALL OPEN TRENCHES, EXCAVATIONS, OPEN OR EXPOSED SEWER STRUCTURES, TRANSVERSE PAVEMENT JOINTS, MATERIALS OR EQUIPMENT WITHIN THE RIGHT-OF-WAY (NUMBER AND SPACING DEPENDS ON THE CONDITIONS); AND AT LOCATIONS DESIGNATED BY THE ENGINEER OR LOCAL LAW ENFORCEMENT AGENCIES.

TYPE I, II AND/OR III BARRICADES WITH TWO-WAY FLASHING LIGHTS WILL BE REQUIRED TO GUIDE TRAFFIC AWAY FROM PAVEMENT AREAS CLOSED FOR CONSTRUCTION.

THE COST OF SUPPLYING, ERECTING, AND MAINTAINING BARRICADES, WARNING LIGHTS, AND SIGNS WILL BE INCLUDED IN THE CONTRACT LUMP SUM PRICE FOR TRAFFIC CONTROL AND PROTECTION, SPECIAL.

WHERE REQUIRED, TRAFFIC SIGNS SHALL BE RELOCATED FOR EACH STAGE OF CONSTRUCTION. ARROW BOARDS WILL BE REQUIRED WHEN IMPLEMENTING ALL LANE CLOSURES.

# SIGN LEGEND

(6)

48 IN × 48 IN

35

M.P.H

(11)

R2-1

30 IN x 30 IN

**BEGINS** 

(16)

W4-2

30 IN x 12 IN

(21)

W1-4b


48 IN X 48 IN


LEFT LANE

MUST

TURN LEFT

(26)





W4-21

48 IN × 48 IN

(12)

W1-4L

48 IN × 48 IN

SPEED

\_ I M I `

17)

ILL. STD

R2-5

30 IN × 36 IN

(22)

30 IN x 30 IN

(27)



RE-I100F

24 IN x 24 IN



(4)

W 21-1

END

ROAD WORK

(5)

G 20-2



13

W1-4R

48 IN × 48 IN

SPEED

ZONE

IAHEAD

(18)

W 1-6

RIGHT LANE


MUST

TURN RIGHT

48 IN x 24 IN




















ONE WAY

24)


R 6-1 (RIGHT)

36 IN x 12 IN

24 IN x 24 IN



ALONG A MULTI-LANE DIVIDED HIGHWAY, SHALL ALSO BE PLACED IN THE MEDIAN FACING THE SAME DIRECTION.



BARRICADE TYPE II OR DRUMS, WITH STEADY-BURN LIGHT (50' C-C SPACING TYP. AND 25' C-C ON TAPERS AND CURVES). TEMPORARY TRAFFIC ADVISORY SIGN.

FOR SIGNS AND CORRESPONDING NUMBERS). ARROW BOARD



## CONSTRUCTION STAGING

THE FOLLOWING IS THE CONSTRUCTION STAGING FOR THE PROJECT. THE PURPOSE OF THIS STAGING IS TO MINIMIZE DELAYS TO THE MOTORIST. THE CONTRACTOR MAY ALTER THE SEQUENCE OF CONSTRUCTION WITH THE PRIOR APPROVAL OF THE ENGINEER. PRIOR TO THE START OF CONSTRUCTION, REQUIRED TRAFFIC CONTROL DEVICES SHALL BE IN PLACE. SUBSTAGE SIDE ROADS AND ENTRANCES TO MAINTAIN TRAFFIC FLOW

## PRE-STAGE

INSTALL AND ACTIVATE TEMPORARY SIGNALS INSTALL EROSIONS CONTROL NECESSARY FOR STAGE 1 REMOVE EXISTING CURB AND GUTTER AND MEDIANS NECESSARY FOR TEMPORARY PAVEMENT ADJUST NECESSARY MEDIAN AND CURB STRUCTURES EFFECTED BY TEMPORARY PAVEMENT INSTALL TEMPORARY PAVEMENT

## STAGE 1

(NORTH SIDE OF 75TH STREET) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER EXCAVATE FOR WIDENING AND RECONSTRUCTION CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND GUTTER
CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCION CONSTRUCT PROPOSED BIKE PATH AND SIDEWALK PLACE TOPSOIL AND COMPLETE LANDSCAPING

## STAGE 1A

(NORTHEAST CORNER OF 75TH STREET AND LEMONT ROAD) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER, PAVEMENT (RECONSTRUCTION AREA) EXCAVATE FOR WIDENING AND RECONSTRUCTION CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND GUTTER AND SIDEWALK CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCION PLACE TOPSOIL AND COMPLETE LANDSCAPING

(NORTHWEST CORNER OF 75TH STREET AND LEMONT ROAD) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER, PAVEMENT (RECONSTRUCTION AREA) EXCAVATE FOR WIDENING AND RECONSTRUCTION CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND GUTTER AND SIDEWALK
CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCION PLACE TOPSOIL AND COMPLETE LANDSCAPING

(SOUTH SIDE OF 75TH STREET) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER EXCAVATE FOR WIDENING AND RECONSTRUCTION CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND GUTTER AND SIDEWALK
CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCTON PLACE TOPSOIL AND COMPLETE LANDSCAPING

(SOUTHEAST CORNER OF 75TH STREET AND LEMONT ROAD) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER, PAVEMENT (RECONSTRUCTION AREA) EXCAVATE FOR WIDENING AND RECONSTRUCTION
CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND GUTTER AND SIDEWALK CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCTION PLACE TOPSOIL AND COMPLETE LANDSCAPING

## STAGE 2B

(SOUTHWEST CORNER OF 75TH STREET AND LEMONT ROAD) REMOVE EXISTING CURB AND GUTTER, SIDEWALKS AND SHOULDER, PAVEMENT (RECONSTRUCTION AREA) EXCAVATE FOR WIDENING AND RECONSTRUCTION CONSTRUCT STORM SEWER TO EDGE OF THE WORK ZONE AND PATCH EXISTING ROADWAY CONSTRUCT PROPOSED OUTSIDE CURB AND CHITTER AND SIDEWALK CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING AND RECONSTRUCION PLACE TOPSOIL AND COMPLETE LANDSCAPING

## STAGE 2C

(MEDIANS AREAS OF LEMONT ROAD) REMOVE EXISTING MEDIAN AND TEMPORARY PAVEMENT COMPLETE STORM SEWER AND PATCH EXISTING ROADWAY

## STAGE 3

MILLING

(MEDIAN AREAS OF 75TH STREET) OPEN TRAFFIC TO 2 LANES IN EACH DIRECTION AS SHOWN REMOVE EXISTING MEDIAN AND CURB AND GUTTER COMPLETE STORM SEWER RUNS CONSTRUCT SUBGRADE, P.C.C. BASE COURSE FOR WIDENING, HMA BASE COURSE CONSTRUCT PROPOSED INSIDE CURB AND GUTTER AND MEDIAN MILL  $1\frac{1}{2}$ " OF THE EXISTING HMA SURFACE ON 75TH STREET MILL 2 1/2" OF EXISTING HMA SURFACE ON WOODWARD AVENUE AND LEMONT ROAD SIGN LEGEND NUMBER (SEE ADJACENT LEGEND ERECT PROPOSED TRAFFIC SIGNALS PLACE TOPSOIL AND COMPLETE LANDSCAPING IN MEDIAN

> BINDER COURSE SURFACE COURSE FINAL PAVEMENT MARKING

USING DAILY LANE CLOSURES

Bollinger, Lach & Associates, Inc.

USER NAME = gellwange: DESIGNED - . GJE REVISED 1 10/25/11 DRAWN REVISED CHECKED REVISED PLCT DATE = 10/25/2011 DATE 9/09/11 REVISED

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 


SECTION MAINTENANCE OF TRAFFIC 07-00232-04-WR 0369 **GENERAL NOTES** SHEET NO. 27 OF 198 SHEETS | STA

LEGEND

-

SCALE: NONE

DuPAGE CONTRACT NO. 63632



ITASCA, ILLINOIS

Bollinger, Lach & Associates, Inc.


REVISED /1 10/25/11 DESIGNED - GJE REVISED CHECKED REVISED PLOT SCALE = 52,9412 1/ in. - 9/08/11 DATE PLOT DATE = 10/25/2011 REVISED


STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 


MAINTENANCE OF TRAFFIC TYPICAL SECTIONS - 75TH STREET SHEET NO. 28 OF 198 SHEETS STA.


SCALE: NONE


SECTION COUNTY TOTAL SHEE NO. DuPAGE 198 28 CONTRACT NO. 63632 07-00232-04-WR


























Bollinger, Lach


1 10-25-11 DESIGNED - GJE REVISED USER NAME = gellwanger & Associates, Inc. DRAWN - DC REVISED CHECKED - JP REVISED - 9/08/11 REVISED


STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 


COUNTY TOTAL SHEETS NO.

DuPAGE 198 37 MAINTENANCE OF TRAFFIC SECTION 0369 07-00232-04-WR STAGE 1A CONTRACT NO. 63632 SHEET NO. 37 OF 198 SHEETS STA. ILLINOIS FED. AID PROJECT














IME = f1\451-030 75th st dupage dot





























NOTE: 1. THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.

PAVEMENT MARKING TAPE, TYPE III MUST BE USED ON THE PAVEMENT OUTSIDE OF THE PROJECT LIMITS IN ALL STAGES. FOR STAGE III, USE PAVEMENT MARKING TAPE, TYPE III ON THE NEW HMA SURFACE PROIR TO THERMOPLASTIC PAVEMENT MARKINGS.


ADDENDUM 1: NO CHANGES TO THIS SHEET ......


	Bollinger, Lach & Associates, Inc
	ITASCA, ILLINOIS


ISER NAME = gellwanger	DESIGNED	-	GJE	REVISED		/1	10-25-11
	DRAWN	-	DC	REVISED			
PLOT SCALE = 50,0000 '/ IN.	CHECKED	-	JP	REVISED	-	-	
PLOT DATE = 9/7/2011	DATE	-	9/08/11	REVISED	-		
	LOT SCALE = 50.0000 '/ IN.	DRAWN LOT SCALE = 50.0000 '/ IN. CHECKED	DRAWN -     CHECKED -	DRAWN - DC     CHECKED - JP	DRAWN         -         DC         REVISED           LOT SCALE = 50,0000 ' / IN.         CHECKED -         JP         REVISED	DRAWN - DC	DRAWN - DC

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

	MAINTENANCE OF TRAFFIC							F.A.P RTE.	SECTION	COUNTY	TOTAL	SHEET NO.
STAGE 2A								0369	07-00232-04-WR	DUPAGE	198	51
SCALE: 1"=50"	SHEET	NO.	51 OF	198	SHEETS	STA.	TO STA.	CONTRACT NO. 63				63632







TEMPORARY PAVEMENT

INTERSECTION SUBSTAGE RECONSTRUCTION AREA

IMPROVEMENT BEGINS

LEMONT ROAD

270' TAPER 5

NOTE: 1. THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.

TEMPORARY MARKING LINE, TYPE III, 74" YELLOW (TYP.)

TYPE I BARRICADE OR DRUM
WITH STEADY BURNING LIGHT
© 25' C-C (ON TAPER AND
CURVES) AND © 50' C-C (TYP.)

PAVEMENT MARKING TAPE, TYPE III MUST BE USED ON THE PAVEMENT OUTSIDE OF THE PROJECT LIMITS IN ALL STAGES. FOR STAGE III, USE PAVEMENT MARKING TAPE, TYPE III ON THE NEW HMA SURFACE PROIR TO THERMOPLASTIC PAVEMENT MARKINGS.

ADDENDUM 1: NO CHANGES TO THIS SHEET

Bollinger, Lach & Associates, Inc.

REVISED - 1 10-25-11 DESIGNED - GJE REVISED DRAWN - DC PLDT SCALE = 50.0000 '/ IN. CHECKED REVISED 9/08/11 REVISED

TEMPORARY PAVEMENT MARKING LINE, 24" WHITE (TYP.)

TEMPORARY PAVEMENT MARKING LINE, - 8" WHITE (TYP.)

0 0

TEMPORARY PAVEMENT MARKING LINE,
6" DOTTED WHITE (2" DASH-6" SKIP) (TYP.)

TEMPORARY PAVEMENT MARKING LINE, 12" WHITE @ 45° DIAGONALS @ 20' C-C (TYP.) -

EXIST. R.O.W. \

EXISTING & LEMONT ROAD-

-LEMONT\ROAD

ROADWAY

RESURFACING


**DEPARTMENT OF TRANSPORTATION** 


CONTRACT NO. 63632

**→**©→ Z

EXISTING & LEMONT ROAD -








NOTE: 1. THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.


 PAVEMENT MARKING TAPE, TYPE III MUST BE USED ON THE PAVEMENT OUTSIDE OF THE PROJECT LIMITS IN ALL STAGES. FOR STAGE III, USE PAVEMENT MARKING TAPE, TYPE III ON THE NEW HMA SURFACE PROIR TO THERMOPLASTIC PAVEMENT MARKINGS. ADDENDUM 1: NO CHANGES TO THIS SHEET


	5.0	Bollinger, Lach & Associates, Inc.
-		& Associates, Inc.
į		ITASCA, ILLINOIS

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

	MAINTENANCE OF TRAFFIC						RTE.	SECTION	COUNTY	SHEETS	NO.
SYAGE 2B					1		0369	07-00232-04-WR	DuPAGE	198	55
				INUL ZD			CONTRACT	NO. 6	53632		
SCALE: 1"=50"	SHEET NO.	55 OF	198	SHEETS	STA.	TO STA.		ILLINOIS FED. AID PROJECT			







NOTE: PAVEMENT MARKING TAPE, TYPE III MUST BE USED ON THE PAVEMENT OUTSIDE OF THE PROJECT LIMITS IN ALL STAGES. FOR STAGE III, USE PAVEMENT MARKING TAPE, TYPE III ON THE NEW HMA SURFACE PROIR TO THERMOPLASTIC PAVEMENT MARKINGS.

ADDENDUM 1: NO CHANGES TO THIS SHEET

THE STAGING ON 75TH STREET FOR STAGE 2C SHALL MATCH STAGE 2.

Bollinger, Lach

Associates, Inc.

PLOT SCALE = 50.0000 7 IN.

CHECKED - JP

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

ME = ft/451-038 75th st dup