11-18-2022 LETTING ITEM 065

0

0


0

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

FOR INDEX OF SHEETS, SEE SHEET NO. 2

PROPOSED HIGHWAY PLANS

ROUTE: VARIOUS DISTRICT ONE SECTION: 2022 NORTH DAY SWEEPING EXPRESSWAY CLEANING (DAYTIME SWEEPING) I-290, I-90, I-94, I-190 COUNTY: VARIOUS (COOK, DUPAGE, AND LAKE) C-91-038-23



FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION
1-800-892-0123
OR 811

PROJECT ENGINEER: RODRIGO LEDEZMA (847) 705–4580
PROJECT MANAGER: J. ALAIN MIDY (847) 221–3056

CONTRACT NO. 62U33

LOCATION MAPS - SEE INDEX OF SHEETS


F.A. SECTION COUNTY TOTAL SHEET NO.

VAR. •• * 9 1

* COOK, OU PAGE, AND LAKE * *2022 HORTH DAY SWEEPING

D-91-029-23





PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY TYPICAL SECTIONS
- 5. TYPICAL ROADWAY CLEANING DETAILS
- 6. EXPRESSWAY CLEANING: I-290 EXTENSION/ ILL 53, EDENS, KENNEDY & ELGIN-O'HARE
- 7. EXPRESSWAY CLEANING: EISENHOWER, STEVENSON, I-55 & DAN RYAN
- 8. SINGLE LANE WEAVE AND MULTI LANE WEAVE (TC-09)
- 9. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS

701400-11	APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWA
701401-13	LANE CLOSURE, FREEWAY/EXPRESSWAY
701411-09	LANE CLOSURE, MULTILANE AT ENTERANCE/EXIT RAMP FOR SPEEDS > 45 MPH
701426-09	LANE CLOSURE, MULTILANE INTERMITTENT OR MOVING OPERATION FOR SPEEDS > 45 MPH
701428-01	TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY
701901-08	TRAFFIC CONTROL DEVICES

* COOK, DU PAGE, AND LAKE

** 2022 NORTH DAY SWEEPING USER NAME = Rodrigo.Ledezma DESIGNED REVISED F.A. RTE. TOTAL SHEET NO. COUNTY STATE OF ILLINOIS INDEX OF SHEETS AND STATE STANDARDS DRAWN REVISED VAR. * | 9 | 2 PLOT SCALE = 100.0000 ' / in. CHECKED -REVISED **DEPARTMENT OF TRANSPORTATION** CONTRACT NO. 62U33 PLOT DATE = 9/8/2022 DATE REVISED SCALE: SHEET OF SHEETS STA. TO STA. ILLINOIS | FEDAID PROJECT

SUMMARY OF QUANTITIES

			URBAN	100 % STATE 0044
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
Z0010617	SUPPLEMENTAL SWEEPING	MILE	200	200
X0329915	FULL EXPRESSWAY CLEANING CYCLE	EACH	8	8
			l	1

NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL LANE AND SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. <u>THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS</u>.
- 6. BECAUSE SWEEPING OPERATIONS NEED WATER TO WORK EFFECTIVELY, SWEEPING
 WILL NOT BE ALLOWED WHEN TEMPERATURES OR WIND CHILL FACTORS ARE FORECASTED BY THE
 DEPARTMENTS CERTIFIED CONSULTING METEOROLOGISTS TO BE AT OR DROP BELOW FREEZING.
 TEMPERATURE MUST BE ABOVE THIRTY TWO (32) DEGREES FARENHEIT. ALL SHOULDER AND CURB
 LINES MUST BE FREE OF ANY EXISTING SNOW AND OR ICE. DRY SWEEPING SHALL BE ALLOWED ONLY
 IF IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD, OR ANY WORK AS DESIGNATED BY THE
 DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION.
- 7. EXPRESSWAY CLEANING CYCLE SCHEDULE WILL BE COORDINATED DURING THE PRE-CONSTRUCTION MEETING.
- 8. NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:


2023: APRIL 7 - APRIL 10
MAY 26 - MAY 30
JULY 1 - JULY 5
SEPTEMBER 1 - SEPTEMBER 5
NOVEMBER 22 - NOVEMBER 27
DECEMBER 22 - JANUARY 1/2024

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS/NEW YEAR'S HOLIDAY


* COOK, DU PAGE, AND LAKE

* 2022 NORTH DAY SWEEPING


USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -
PLOT DATE = 9/8/2022	DATE -	REVISED -




TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



TYPICAL EXPRESSWAY CROSS-SECTION NO. 4




LEGEND

- 1 AREA OF ROADWAY CLEANING, DEBRIS AND RUBBISH REMOVAL
- 2 CURB AND GUTTER
- TRAVELED ROADWAY
- (4) STABILIZED SHOULDER OR MEDIAN OR SIDEWALK OR NON STABILIZED SURFACES
- 5) STEEL PLATE GUARD RAIL (SEE NOTE A)
- 6 CONCRETE BARRIER
- 7 NON STABILIZED SURFACE
- 8 RAISED CONCRETE MEDIAN

NOTE:

- A) ALL MATERIAL/DEBRIS REGARDLESS OF THE THICKNESS AND SIZE SHALL BE REMOVED AND PROPERLY DISPOSED FROM THE STABILIZED SURFACE.
- B) ALL DRAINAGE STRUCTURES MUST BE CLEARED OF DEBRIS WITHIN THE



TYPICAL EXPRESSWAY CROSS-SECTION NO. 6

* COOK, DU PAGE, AND LAKE ** 2022 NORTH DAY SWEEPING


USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -	i
	DRAWN -	REVISED -	
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -	
PLOT DATE = 9/8/2022	DATE -	REVISED -	


LEGEND


- 1 AREA OF ROADWAY CLEANING, DEBRIS AND RUBBISH REMOVAL
- 2 CURB AND GUTTER
- TRAVELED ROADWAY
- 4 STABILIZED SHOULDER OR MEDIAN OR SIDEWALK OR NON STABILIZED SURFACES
- 5) STEEL PLATE GUARD RAIL (SEE NOTE A)
- 6 CONCRETE BARRIER
- 7 NON STABILIZED SURFACE
- 8 RAISED CONCRETE MEDIAN

NOTE:

- A) ALL MATERIAL/DEBRIS REGARDLESS OF THE THICKNESS AND SIZE SHALL BE REMOVED AND PROPERLY DISPOSED FROM THE STABILIZED SURFACE.
- B) ALL DRAINAGE STRUCTURES MUST BE CLEARED OF DEBRIS WITHIN THE MEDIAN.









* COOK, DU PAGE, AND LAKE * 2022 NORTH DAY SWEEPING

JSER NAME = Rodrigo.Ledezma DESIGNED -REVISED TYPICAL ROADWAY STATE OF ILLINOIS DRAWN REVISED 9 5 CLEANING DETAILS PLOT SCALE = 100.0000 / in CHECKED REVISED **DEPARTMENT OF TRANSPORTATION** CONTRACT NO. 62U33 PLOT DATE = 9/8/2022 REVISED OF SHEETS STA. TO STA. DATE





STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

I-290, I-90, I-94, I-190

SHEETS STA.

TO STA.

9 7

CONTRACT NO. 62U33

MODEL: Defende

DRAWN

DATE

PLOT DATE = 9/8/2022

HECKED

REVISED

REVISED

REVISED

