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2300 South Dirksen Parkway / Springfield, lllinois / 62764

October 27, 2022

SUBJECT Various Routes
Section D6 ITS 2023
Sangamon County
Contract No. 72246
Iltem No. 76, November 18, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page 3 of the Special Provisions.
Prime contractors must utilize the enclosed material when preparing their bid

and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

ot f et

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS



VARIOUS ROUTES
SECTION D6 ITS 2023
SANGAMON COUNTY
CONTRACT NO. 72246

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. The Contractor shall contact the District Six Bureau of Operations, (217) 785-5306, at
least 72 hours in advance of beginning work and three (3) weeks prior to implementing

any traffic control.

During the construction of this section, at least one lane shall remain open to traffic at all
times. No lane closures will be allowed without spotter protection.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.
Estimated Date of
Name & Address of Utility  Type Location Relocation Completed

NONE ANTICPATED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and
108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the Contractor's operations after these dates, the Contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor's critical path schedule is affected.

UNDERGROUND FACILITIES

The Contractor's attention is directed to the possible presence of state-owned underground
electrical cable within the limits of the proposed improvement. The Contractor shall request the
lllinois Department of Transportation in Springfield (217-558-67168) to locate the underground
facilities, providing a minimum of 72 hour notice. The lllinois Department of Transportation IS
NOT a member of the Joint Utility Locating Information for Excavators (JULIE) System.

Any damage to the underground facilities, caused by the Contractor resulting from his or her failure
to contact the lllinois Department of Transportation as specified above or from negligent operation,
shall be repaired to the satisfaction of the Department at the Contractor's expense, including
temporary repairs which may be required to keep the facility operational while material is being
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