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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
November 18, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72246 
  SANGAMON County 
  Section D6 ITS 2023 
  Various Routes 
  District 6 Construction Funds 
  
 Installation of CCTV cameras, conduit, handholes and fiber optic cable at various locations in 
Springfield and Chatham. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2022", the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring 
Special Provisions" indicated on the Check Sheet included herein, which apply to and govern the 
construction of Various Routes, Section D6 ITS 2023, Sangamon County, Contract No. 72246, 
and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
 

Various Routes 
Section D6 ITS 2023 
Sangamon County 
Contract No. 72246 

 
 

LOCATION OF PROJECT 
 
The work in this section is located at following locations:  
 
Chatham PTZ Cameras: 

• N. Main (IL 4) @ E. Walnut St. 
 

Springfield PTZ Cameras: 
• I-55 @ Toronto Road 
• Dirksen @ Peoria Road 

 
Springfield Fiber Work: 

• Iles Ave - (White Oaks Mall entrance to West White Oaks Drive) 
• Veterans Parkway - (Wabash Ave. to I-72 North Ramp) 
• Veterans Parkway - (Prairie Crossing to Panther Creek) 
• Toronto Road – (Canadian Cross to Cottonwood Drive) 
• Sangamon Ave – (I-55 to Camp Butler Road) 
• N. Peoria Road (IL 4) – (Peoria Road to Dirksen Parkway) 
• Browning Road – (Veterans Parkway to N. 5th St.) 

 
Chatham Fiber Work: 

• N. Main (IL 4) - (Mansion Road to E. Walnut St.) 
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DESCRIPTION OF PROJECT 
 
The project consists of furnishing all equipment, labor, and material necessary to install conduit, 
handholes, fiber optic cable runs, CCTV cameras, and all other miscellaneous work required on 
the routes specified in Location of the Project special provision, in addition with providing District 
6 with quantities and types of Ethernet switches, intersection monitors, and cobalt controllers 
listed in the plans. 
 
 
TRAFFIC CONTROL PLAN 
Effective: November 1, 1984       Revised: October 3, 2020  
 
The following Traffic Control and Protection will apply to this project: 
 
701001 This standard will be used where at all times all vehicles, equipment, workers, or 

their activities are more than 15’ (4.5m) from the edge of pavement.  
 
701006 This standard will be used where any vehicles, equipment, workers, or their 

activities will encroach in the area 15’ (4.5m) to 24” (600mm) from the edge of 
pavement.   

 
701101 This standard will be used on multi-lane traffic where any vehicles, equipment, 

workers, or their activities will encroach in the area 15’ (4.5m) to 24” (600mm) from 
the edge of pavement.   

 
701106 This standard will be used on multi-lane traffic where at all times all vehicles, 

equipment, workers, or their activities are more than 15’ (4.5m) from the edge of 
pavement.  

 
701201 This standard will be used on multi-lane traffic for all work activities within 24 

inches to 15 ft. from the edge of pavement.  
 
701502 This standard will be used for all activities on 2 lane / 2 way urban sections with bi-

directional turn lanes requiring a lane closure. 
 
701601 This standard will be used for all activities involving urban lane closures on multi-

lane, 1 way or 2 way traffic with a nontraversable median. 
 
701602 This standard will be used for all activities involving urban lane closures on multi–

lane, 2 way traffic with a bi-directional left turn lane. 
 
701701 This standard will be used for all work activities involving a multi-lane urban 

intersection. 
  
701901  This standard describes all permissible traffic control devices that can be utilized 

with the above-mentioned traffic control standards. 
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Limitations of Construction:  The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 

1. The Contractor shall contact the District Six Bureau of Operations, (217) 785-5306, at 
least 72 hours in advance of beginning work and three (3) weeks prior to implementing 
any traffic control.  
 

2. During the construction of this section, at least one lane shall remain open to traffic at all 
times.  No lane closures will be allowed without spotter protection.  

 
3. The Contractor shall erect changeable message signs seven days in advance of 

implementing any traffic control and protection. The exact location of changeable message 
signs shall be confirmed by the Engineer and shall remain in place until all work requiring 
lane closures is complete. 
 

 
STATUS OF UTILITIES TO BE ADJUSTED 
 
The following utilities are involved in this project. The utility companies have provided the 
estimated dates. 
 
Name & Address of Utility 

 
Type 

 
Location 

Estimated Date of 
Relocation Completed 

    
NONE ANTICPATED    

 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Articles 105.07, 107.20, 107.31, and 
108.02 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  If any utility adjustments or relocations have not been completed by the above dates 
specified and when required by the Contractor's operations after these dates, the Contractor 
should notify the Engineer in writing.  A request for an extension of time will be considered to the 
extent the Contractor's critical path schedule is affected.  
 
 
UNDERGROUND FACILITIES 
 
The Contractor's attention is directed to the possible presence of state-owned underground 
electrical cable within the limits of the proposed improvement. The Contractor shall request the 
Illinois Department of Transportation in Springfield (217-558-67168) to locate the underground 
facilities, providing a minimum of 72 hour notice.  The Illinois Department of Transportation IS 
NOT a member of the Joint Utility Locating Information for Excavators (JULIE) System. 
 
Any damage to the underground facilities, caused by the Contractor resulting from his or her failure 
to contact the Illinois Department of Transportation as specified above or from negligent operation, 
shall be repaired to the satisfaction of the Department at the Contractor's expense, including 
temporary repairs which may be required to keep the facility operational while material is being 
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obtained to make permanent repairs.  Splicing of electric cable will not be allowed.  Electric cable 
shall be replaced from pole to pole or controller. 
 
 
SEEDING, MINOR AREAS 
Effective July 1, 1990         Revised July 1, 1994  
 
Seeding and fertilizing shall be done in accordance with Article 250 of the Standard Specifications, 
except for the following revisions: All areas disturbed by the work performed shall be seeded, 
fertilized, and mulched as directed by the Engineer. The seed mixture shall be applied at 110 
kg/ha (100 pounds/acre). All seeds shall meet the mixture, purity, and noxious weed requirements 
of Article 1081.04 of the Standard Specifications and be approved by the Engineer. The 
Contractor shall provide the Engineer with the test results from the seed container and the 
chemical analysis of the fertilizer nutrients. The seed and fertilizer placed at all disturbed areas 
will not be measured for payment but will be considered incidental to this contract. 
 
 
UNDERGROUND CONDUIT 
Revised: March 22, 2018 
 
This work shall consist of furnishing and installing a conduit of the type and size specified in 
accordance with Sections 810 and 1088.01(b) or 1088.01(c) of the Standard Specifications for 
Road and Bridge Construction, except as described herein.  
 
PVC Conduits: 
When it is necessary to connect PVC conduit to steel conduit, a heavy wall set screw connector 
with a PVC female adapter shall be installed and sealed by duct seal and plastic tape. 
 
When conduits are installed in the excavation behind a curb, the conduit shall be installed below 
driveways and entrances at a depth which will prevent the conduit from protruding into the 
entrance pavement material. 
 
Basis of Payment: 
This work will be paid for at the contract unit price per FOOT for UNDERGROUND CONDUIT, of 
the size and type specified, which price shall be payment in full for furnishing and installing the 
complete conduit run, including all fittings. 
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HANDHOLE (SPECIAL) 
Revised: March 22, 2018 
 
This work shall be in accordance with Sections 814 and 1088 of the Standard Specifications, 
except as modified herein. This work shall consist of furnishing and installing a junction box 
constructed of polymer concrete. 
 
The junction box shall conform to the following specifications: 
 
Cover: 
Material: Polymer Concrete 
Nominal Dimensions: 11" W x 20 L" 
Gasketed, Heavy Duty Lid with 2 Bolts 
Design/Test Load: 22,500/33,750 lbs. 
ANSI Tier: 22 Gasketed 
 
Box: 
Material: Polymer Concrete 
Nominal Dimensions: 11" W x 20" L x 24" D 
Open Bottom 
Design/Test Load: 22,500/33,750 lbs. 
ANSI Tier: 22 
 
The junction box and cover shall be a composite concrete according to Article 1088.07 of the 
Standard Specifications. 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for HANDHOLE (SPECIAL) and 
shall be payment in full for all labor, materials, and equipment required to furnish and install the 
junction box described above. 
 
 
MODIFY EXISTING CONTROLLER CABINET 
Revised: March 22, 2018 
 
This work shall consist of terminating, connecting, and testing newly installed fiber optic cable in 
existing controller cabinets as indicated in the plans. 
 
Twelve of 24 fibers within the single-mode cable shall be terminated with fusion-type LC 
connectors. The connectors shall meet TIA/EIA 568B specifications and shall have an operating 
temperature range of -10°C (14°F) to 60°C (140°F). The connectors shall be free from defects in 
material and manufacture for six months. 
 
Splice trays shall be provided for the separation and protection of individual fibers with buffer 
tubing and jacketing materials suitable for termination of the fiber with the fiber optic connectors. 
Stripped cable jackets shall be completely removed, and all protective gel shall be cleaned from 
the loose tubes as recommended by the cable supplier. 
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Fiber optic cables shall be terminated in the controller cabinets within wall-mountable 
interconnection enclosures. The interconnection enclosures shall seal out dust and moisture and 
shall be sized sufficiently to store any and all fiber, windings, and splice trays. The dimensions of 
the enclosures shall not exceed 9.25” x 8.5” x 3”. The enclosures shall accept two modular 
connector panels which shall be configured to accept 12 terminated single-mode fibers. These 12 
single-mode user connection adapters shall be configured to accept LC patch cables. The location 
of the distribution enclosure shall not restrict access to existing traffic signal systems components. 
The single-mode field cable shall be firmly secured to the enclosure with appropriate and 
applicable clamping devices. The single-mode fiber optic cable shall leave the enclosure through 
rubber grommets or similar devices to protect the cable against wear. Slack fiber shall be neatly 
trained around the bottom perimeter of the cabinet. 
 
All installed fiber optic cable shall be tested at its nominal operating wavelength and in accordance 
with Article 801. Additionally, detailed and complete post-installation power meter and OTDR test 
documentation shall be provided electronically to the Engineer to the satisfaction of the Engineer. 
The test data should be formatted as an Excel spreadsheet and may be either emailed to the 
Engineer for inspection and acceptance or provided on a thumb drive. 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for MODIFY EXISTING 
CONTROLLER CABINET, which price shall be payment in full for installing the specified 
equipment and any incidental removal/replacement of existing equipment. 
 
 
CAT 5 ETHERNET CABLE 
Revised: March 22, 2018 
 
This work shall be in accordance with Sections 873, 1076, and 1088 of the Standard 
Specifications, except as modified herein. 
 
This work shall consist of furnishing and installing an outdoor rated CAT5E cable in conduits, 
handholes, and poles. 
 
The cable shall be rated for outdoor use and conform to the following specifications: 

• Outdoor CMX Rated Jacket (Climate/Oil Resistant Jacket) 
• UV Resistant Outer Jacket Material (PVC-UV, UV Stabilized) 
• Outer Jacket Ripcord 
• Designed For Outdoor Above- Ground or Conduit Duct applications 
• Cat5E Rated to 350MHz (great for 10/100 or even 1000mbps Gigabit Ethernet) 
• Meets TIA/EIA 568b.2 Standard 
• Unshielded Twist Pair 
• 4 Pairs, 8 Conductors 
• 24AWG, Solid Core Copper 
• UL 444 ANSI TIA/EIA-568.2 ISO/IEC 11801 
• RoHS Compliant 
• Water Blocking Gel 

 
Basis of Payment: This work will be paid for at the contract unit price per FOOT for CAT 5 
ETHERNET CABLE, which shall be payment in full for all labor, equipment, and materials required 
to provide and install the cable described above. 
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CLOSED-CIRCUIT TELEVISION DOME CAMERA, IP BASED 
Revised: March 22, 2018 
 
Description: 
This work shall consist of furnishing and installing closed-circuit television (CCTV) cameras, dome 
camera assemblies, camera brackets, and all other items required for installation and operation 
as indicated on the plan sheets. 
 
Camera: 
The CCTV camera shall be an Axis Model Q6074-E Dome Camera Assembly for integration into 
the existing District 6 ITS/ATMS network. The Contractor shall provide all materials required to 
install the proposed camera on the proposed pole or existing mast arm as shown on the plan 
sheets. The Contractor shall submit catalog cut sheets to the Department for all items (mounting 
brackets, hardware, etc.) that will be utilized for review prior to commencing work. The Department 
will program the cameras. 
 
Environmental Enclosure/Housing: 
The environmental enclosure shall be designed to physically protect the integrated camera from 
the outdoor environment and moisture via a sealed enclosure. The assembly shall be supplied 
with an integral sun shield. The enclosure shall be fully water and weather resistant with a NEMA 
4 rating or better. The camera dome shall be constructed of distortion free acrylic or equivalent 
material that must not degrade from environmental conditions. The environmental housing shall 
include a camera mounting bracket. In addition, the environmental housing shall include a heater, 
blower, and power surge protector. An integral fitting compatible with a standard 1-1/2 in (38.1 
mm) NPT pipe, suitable for outdoor pendant mounting shall also be provided.  
 
The enclosure shall be equipped with a heater controlled by a thermostat. The heater shall turn 
on when the temperature within the enclosure falls below 40°F (4.4°C). The heater shall turn off 
when the temperature exceeds 60°F (15.6°C). The heater will minimize internal fogging of the 
dome faceplate when the assembly is operated in cold weather. In addition, a fan shall be 
provided as part of the enclosure. The fan will provide airflow to ensure effective heating and to 
minimize condensation. 
 
The enclosure shall be equipped with a hermetically sealed, IP 66 rated weatherproof connector 
located near the top for external interface.  
 
CCTV Dome Camera Mounting Supports  
The Contractor shall furnish and install an Axis Pole Mount Bracket T91L61 (Part Number 5801-
721) for camera installation on traffic signal mast arms and CCTV camera poles and stainless-
steel banding as required. 
 
Mounting supports shall be configured as shown on the camera support detail plans and as 
approved by the Engineer. Mount shall be of an aluminum construction with an enamel or 
polyester powder coat finish. Braces, supports, and hardware shall be stainless steel. Wind load 
rating shall be designed for sustained gusts up to 90 mph. (145 km/hr), with a 30% gust factor. 
Load rating shall be designed to support up to 75 lbs. (334 N). For roof or structural post/light pole 
mounting, mount shall have the ability to swivel inward for servicing. The mounting flange shall 
use standard 1-1/2 inch (38.1 mm) NPT pipe thread. 



VARIOUS ROUTES 
SECTION D6 ITS 2023 
SANGAMON COUNTY 

CONTRACT NO. 72246 
 

 
8 

 
Connecting Cables: 
The Contractor shall furnish and install outdoor rated, CAT 5E cable. The cable shall be 
terminated using the IP66 rated RJ-45 connector on the camera end and a shielded RJ-45 
connector in the cabinet. The Contractor shall test the cable after termination. 
 
Cable will be paid for separately under the pay item CAT 5 ETHERNET CABLE. 
 
Construction Requirements: 
The Contractor shall prepare a shop drawing detailing the complete CCTV dome camera 
assembly and installation of all components to be supplied for the approval of the Engineer. 
Particular emphasis shall be given to the cabling and the interconnection of all of the components. 
The Contractor shall install the CCTV dome camera assembly at the locations indicated in the 
plans. The CCTV dome camera assembly shall be mounted on a pole, wall, or other structure. 
 
Testing: 
The Contractor shall test each installed CCTV dome camera assembly. The test shall be 
conducted from the field cabinet using the standard communication protocol and a laptop 
computer. The Contractor shall verify that the camera can be fully exercised and moved through 
the entire limits of Pan, Tilt, Zoom, Focus, and Iris adjustments using both the manual control and 
presets. The Contractor shall maintain a log of all testing and the results. A representative of the 
Contractor and a representative of the Engineer shall sign the log as witnessing the results. 
Records of all tests shall be submitted to the Engineer prior to accepting the installation. 
 
Method of Measurement: 
The closed-circuit television dome camera bid item will be measured for payment by the actual 
number of CCTV dome camera assemblies furnished, installed, tested, and accepted. 
 
Basis of Payment: 
Payment will be made at the contract unit price per EACH for CLOSED-CIRCUIT TELEVISION 
DOME CAMERA, IP BASED, including all equipment, material, testing, documentation, and labor 
detailed in the contract documents for this bid item. 
 
 
CLOSED CIRCUIT TELEVISION CABINET 
Revised: December 9, 2021 
 
Description: 
This work consists of furnishing and installing a pole mounted equipment cabinet and peripheral 
equipment at locations indicated in the plans. The cabinet will be utilized to house critical 
electrical, optical, and communications equipment as defined in other contract pay items. 
 
General: 
The equipment cabinet shall conform to the details shown on the plan sheet. Equipment cabinets 
shall be mounted and anchored to the poles and structures at locations indicated in the plans. In 
addition, all mounting hardware and brackets required to install the equipment cabinet on the pole 
shall be stainless or galvanized steel and provided by the Contractor. The mounting height and 
pole diameters shall be as specified by the Engineer. 
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The cabinet shall be a NEMA 3R single door enclosure, constructed from 0.125" thick aluminum 
with nominal outside dimensions of 18" (H) x 14" (W) x 10" (D). The cabinet shall have a natural 
finish. 
 
The cabinet shall be equipped with an appropriate exhaust fan, heater, and thermostat and shall 
be appropriately vented. 
 
The cabinet shall be furnished with a slam lock neoprene door gasket, vent slots, continuous 
stainless-steel door hinge, and all stainless-steel hardware. The cabinet shall also have a Corbin 
#2 dead bolt lock or skeleton key. The key shall be removable in the lock position only. Two keys 
shall be supplied for each lock, and all equipment cabinet locks shall be keyed the same. 
 
All cables shall be labeled utilizing marking tags. 
 
The cabinet shall be equipped with a main power panel as shown on the cabinet plan detail sheet. 
The power panel shall include one 15A main breaker, power terminal blocks, and one six outlet 
power strip with integral surge protection. The power panel shall include a plexi-glass safety shield 
that covers the power panel. 
 
Power Strip 
The cabinet power strip shall have a minimum of six outlets and integral surge suppression that 
meets or exceeds the following minimum specifications: 

• Let Through Voltage: <85 Volts 
• Operating Voltage: 120VAC, 50/60H 
• UL Suppressed Voltage Rating: 330V 
• Energy Rating: 320J 
• Peak Current NM/CM: 13k Amps NM, 13k Amps CM 
• EMI/RFI Noise Filtration: >25-60Db 

 
The power strip shall be wired directly to the power terminals in the cabinet. 
 
Construction: 
The Contractor shall prepare and submit shop drawings that detail all the components to be 
supplied, along with associated mounting hardware for the equipment cabinet. The shop drawings 
must be approved by the Engineer prior to installation of the completed cabinet in the field. 
 
The Engineer reserves the right to inspect and/or factory test any completed cabinet assemblies 
prior to shipment of the material to the project site. Any deviances from these specifications that 
are identified during such testing shall be corrected prior to delivery of the assembly to the project 
site. 
 
The AC power service to be ran to the equipment cabinet shall be terminated. In addition, the 
cabinet shall be connected to an adequate ground/bond following the Standard Specifications. 
 
Lugs shall be installed at the end of each conductor suitable for connection to the barrier terminal 
blocks. The Contractor shall terminate 6 of the incoming fibers with LC connectors and carefully 
secure the cable in the cabinet to the satisfaction of the Engineer. The Contractor shall terminate 
the incoming CAT5E cable. The Contractor shall neatly wrap 4’ of slack for the fiber optic and 
Ethernet cables inside the cabinet.  
 
Basis of Payment: 
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This item shall be measured for payment for each pole mounted equipment cabinet in-place. 
 
This work shall be paid for at the contract unit price per EACH for CLOSED CIRCUIT 
TELEVISION CABINET and shall include all equipment, material, and labor required to furnish 
and install the cabinet as described above. 
 
 
FIBER OPTIC CABLE 24 FIBERS, SINGLE MODE 
Revised: March 22, 2018 
 
This work shall be in accordance with Sections 801, 864, 871, and 1076 of the Standard 
Specifications, except as modified herein. 
 
Each cable shall be clearly labeled in each cabinet utilizing a durable computer-generated label. 
The label shall contain information regarding the locations to and from which the cable is installed. 
The Contractor shall provide numerical foot marking data at all handholes, vaults, cabinets, or 
enclosures to the Department. 
 
Twelve of the fibers shall be terminated with LC connectors. All terminated fibers shall be clearly 
labeled pursuant to fiber color, termini locations, and buffer tubes. 
 
Terminated fibers not being used shall be labeled "spare", and terminated fibers not attached to 
a distribution enclosure shall be capped and sealed after testing. 
 
All ancillary components required to complete the fiber optic cable plant, including but not limited 
to, moisture and water sealants, cable caps, splice trays, weather-proof splice kits, boots, cable 
trays, splice enclosures, termination panels, etc., shall be supplied under this pay item and will 
not be paid for separately. These items shall be submitted to the Department for approval. 
 
The fiber optic cable shall be clearly marked in each handhole, communication vault, or cabinet 
with a brightly colored (orange or yellow) weather resistant label securely attached to the cable. 
 
The Contractor shall provide and install simultaneously one of the following means of locating 
each fiber optic cable installation, a stranded and insulated 12 AWG (EPR-TYPE RHW or THHN) 
tracer cable or locatable HDPE duct with an encased 18 AWG wire. The locatable wire shall be 
made continuous between fiber termination panels. There will be no additional compensation for 
this work. 
 
Materials. 
The single-mode fiber optic cable shall incorporate a loose buffer-tube design. The cable shall 
conform to the requirements of RUS 7 CFR1755.900 (PE-90) for a single, sheathed, and non-
armored cable and shall be new, unused, and of current design and manufacture. 
 
Experience Requirements. 
Personnel involved in the installation, splicing, and testing of the fiber optic cables shall meet the 
following requirements: 
 
The Contractor and their fiber optic installation personnel shall have a minimum of 3 years of 
experience in the installation of fiber optic cables, including splicing, terminating, and testing 
single mode fibers. 
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The Contractor and their fiber optic installation personnel shall have successfully and completely 
installed two outdoor fiber optic cable systems in conduit where the systems have been 
continuously and fully operational for at least two years. The Contractor shall submit the names, 
addresses, and telephone numbers of personnel who can be contacted regarding the installed 
fiber optic systems, along with photographs and other supporting documents pursuant to these 
installations. The Contractor shall plan to demonstrate one of these systems to Department’s 
representatives and the Engineer. 
 
Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable. This familiarity shall include knowledge of splicing procedures for and equipment being 
used on this project and knowledge of all hardware such as furcation kits and splice closures. The 
Contractor shall submit documented cabling, testing, splicing, furcation, and other installation 
procedures to the Engineer for purposes of inspection and acceptance of the Contractor’s work. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic cable 
test equipment to be used. Proof of this training shall be submitted to the Engineer for approval. 
The Contractor shall also submit documentation of the testing procedures for approval by the 
Engineer. 
 
Installation in Conduit. 
The Contractor shall ensure that the maximum cable bending radius is not exceeded during any 
unreeling, pulling, or installation operation. Entry guide chutes shall be used to guide the cable 
into handhole conduit ports. Lubricating compound shall be used to minimize friction. Corner 
rollers (wheels), if used, shall not have effective radii greater than the maximum specified 
installation bending radius of the cable. 
 
The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable. Fuse links and breaks can be used 
to ensure that the cable tensile strength is not exceeded. The pulling system shall have an audible 
alarm that sounds whenever a pre-selected tension level is reached. Tension levels shall be 
recorded continuously and shall be given to the Engineer upon request. 
 
The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements. The central strength member and aramid yarn shall be attached directly to 
the pulling eye during cable pulling. "Basket grip" or "Chinese-finger type" attachments, which 
only attach to the cable’s outer jacket, shall not be permitted. A breakaway swivel, rated at 95% 
of the cable manufacturer’s approved maximum tensile loading, shall be used on all pulls. When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
 
Splicing Requirements: 
Splices shall be made at locations shown on the plans. Any other splices shall be permitted only 
with the approval of the Engineer. The Contractor shall submit a splicing plan to the Department 
for approval. 
 
Operation and Maintenance Documentation: 
After the fiber optic cable plant has been installed, two (2) complete sets of operation and 
maintenance documentation shall be provided. The documentation shall, as a minimum, include 
the following: 
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•  Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

•  Final copies of all approved test procedures. 
•  Complete performance data of the cable plant showing the losses at each terminal 

connector. 
•  Complete parts lists including names of vendors. 
•  Electronic Testing Files (OTDR traces, power meter data, etc.) 

 
Testing Requirements: 
Testing shall be in accordance with Article 801.13 except where modified by this special provision. 
 
The Contractor shall submit detailed test procedures for approval by the Engineer. All continuous 
fiber runs shall be tested bi-directionally at both 1310 nm and 1550 nm with a power meter, optical 
source and OTDR. For testing, intermediate breakout fibers may be concatenated and tested 
end-to-end. Any discrepancies between the measured results and these specifications will be 
resolved to the satisfaction of the Engineer. 
 
The Contractor shall provide the date, time, and location of any tests required by this specification 
to the Engineer at least 5 days before performing the test. Upon completion of the cable 
installation, splicing, and termination, the Contractor shall test all fibers in each link for continuity 
and attenuation. The test procedure shall be as follows: 
 
A certified technician utilizing an optical source/power meter and OTDR shall conduct the testing. 
The technician is directed to conduct the test using the standard operating procedures defined by 
the manufacturer of the test equipment. All fibers installed shall be tested in both directions. 
 
At the completion of the test, the Contractor shall provide two copies of documentation of the test 
results to the Engineer. The test documentation shall be bound and shall include the following: 

Cable & Fiber Identification: 
• Cable ID 
• Cable Location - beginning and end 
• Fiber ID, including tube and fiber color 
• Operator Name 
• Date & Time 
• Setup Parameters 
• Wavelength 
• Pulse width (OTDR) 
• Refractory index (OTDR) 
• Range (OTDR) 
• Scale (OTDR) 
• Setup Option chosen to pass OTDR “dead zone” 

 
Test Results: 
 
Optical Source/Power Meter: 
Total Attenuation (dB/km) 
 
These results shall be provided in tabular form. The following shall be the criteria for the 
acceptance of the cable: 
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The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of 
the cable's published production loss. However, no event shall exceed 0.10 dB. If any event is 
detected above 0.10 dB, the Contractor shall replace or repair the proposed fiber and/or fusion 
splice and connector including that event point. 
 
The total dB loss of the cable, less events, shall not exceed the manufacturer's production 
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair that cable run 
at the Contractor's expense, including both labor and materials. Elevated attenuation, due to 
exceeding the pulling tension during installation, shall require the replacement of the cable run at 
the Contractor's expense, including labor and materials. 
 
The Contractor shall label the destination of each trunk cable onto the cable in each handhole 
and termination panel. 
 
Slack Storage of Fiber Optic Cables: 
A part of this pay item, slack fiber shall be supplied as necessary to allow splicing the fiber optic 
cables in a controlled environment, such as a splicing van or tent. After splicing has been 
completed, the slack fiber shall be stored underground in handholes and in the traffic controller 
cabinets. 
 
Extra Cable: 
Extra cable shall be left in each handhole and double handhole. Storage of additional extra cable 
in each handhole shall be coiled. These coils shall be bound at a minimum of three points around 
the coil perimeter and supported in their static storage position. The minimum of extra cable 
amounts shall be as follows unless stated differently on the plan sheets. 

Location:  Extra Cable length: feet 
Handhole   10.0 Feet 
Double Handhole  50.0 Feet 
Controller   6.0 Feet  

 
Basis of Payment: 
This work will be paid for at the contract unit price per FOOT for FIBER OPTIC CABLE 24 FIBERS, 
SINGLE MODE and shall be payment in full for all labor, equipment, and material required to 
provide, install, terminate, splice, and test the fiber optic cable as described above. 
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ETHERNET SWITCH 
Revised: March 22, 2018 
 
Description: 
This work shall consist of providing a hardened Ethernet Switch, including the applicable power 
supply. Two 10km single-mode fiber optic modules shall be supplied with each Ethernet switch.  
 
The Contractor shall furnish the following equipment (MATERIAL ONLY) and deliver it to the 
Department. There are no support requirements associated with this pay item. 
 
The Ethernet Switch shall meet the following material specifications: 

1. Overall switch station capacity and flexibility:  Managed gigabit Ethernet switch with 7 
10/100BaseT(X) ports and 3 10/100/1000BaseT(X), or 100/1000BaseSFP combo ports, 
with -40 to 75°C operating temperature. In addition, the switch shall include a SFP module 
with 1 1000BaseLX port with LC connector for 10 km transmission with -40 to 85°C 
operating temperature. 

2. Cabling options: The switch shall be able to utilize a variety of connecting interfaces 
including 10/100Base(T)X, 10/100/1000Base(T)X, and 1000BaseSX/LX/LHX/ZX (LC 
connector). 

3. Port configuration options: Port configurations shall be accessible via a standard web 
browser without requiring special vendor software. Port configuration changes shall be 
possible by personnel without special IT training. The configuration can be done via a 
console UI, telnet connection or command line interface. All T(X) ports shall provide cable 
autocross capability. 

 
The Ethernet Switch shall be compatible with following network and software requirements:  

1. Networking and Software: The Ethernet switches shall be IEEE802.3/802.3u/802.3ab/ 
802.3z/802.3x/802.1D-2004/802.1w/802.1s/802.1Q/802.1p/802.1X/802.3ad compliant. 
The switch shall support the following standards and software interfaces: 

a. Redundant fast/gigabit Ethernet ring capability 
b. IGMP snooping and GMRP for filtering multicast traffic from industrial Ethernet 

protocols 
c. Supports IEEE 802.1Q VLAN and GVRP protocol to ease network planning 
d. Supports QoS-IEEE 802.1p/1Q and TOS/DiffServ to increase determinism 
e. Supports 802.3ad, LACP for optimum bandwidth utilization 
f. Supports TACACS+, SNMPv3, IEEE 802.1X, HTTPS, and SSH to enhance 

network security 
g. Support EtherNet/IP, PROFINET, and Modbus/TCP protocols for device 

management and monitoring 
h. SNMPv1/v2c/v3 for different levels of network management security 
i. Bandwidth management to prevent unpredictable network status 
j. Lock port for authorized MAC address access only 
k. Port mirroring for online debugging 
l. Automatic warning by exception through e-mail, relay output 
m. Digital inputs to integrate a sensor and alarm with an IP network 
n. Automatic recovery of connected device IP addresses 
o. Line-swap fast recovery 
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2. Port Trunking for Flexible Network Connection: Maximum of four trunk groups for all 
gigabit ports with maximum of 8 trunk ports for each trunk group shall be available. The 
user shall be able to either choose the type of the trunk group to be “Static” or “LACP.” 

3. IP Addressing Approach Options: IP addresses shall be set over the network using 
BootP/DHCP. The user shall have the capability to disable BootP or DHCP network-based 
IP address changes. In addition, the switch shall support both a serial port and web page-
based manual (static) addressing approach. 

4. Ethernet Packet Transfer Accuracy and Capacity: The switch shall be capable of 
forwarding valid Ethernet frames using the store and forward method or equivalent 
method, and the address table shall have a maximum capacity of 8192 addresses. 

5. Quality of Service Functions Enhance Determinism: The switches shall be able to read 
IEEE 802.1Q VLAN priority tags and support a minimum of a low, normal, medium, and 
high priority buffer. High priority messages shall be able to process before low priority 
messages. It also shall support QoS-IEEE 802.1p/1Q and TOS/DiffServ. 

6. SNMP Traps: The switches shall support sending SNMP messages to maximum 2 SNMP 
“Trap” server, and the SNMP traps IP addresses shall be settable through a web browser 
interface. 

7. Multicast Message Control for Filtering Multicast Traffic: The switches shall be able to 
support IEEE 802.1D-1998 GMRP (GARP Multicast Registration Protocol) and IGMP 
(Internet Group Management Protocol). 

8. Port Access Control Enhances User Authentication: The switches shall support IEEE 
802.1X and Static Port Lock for Port-Base Access Control. 

9. Accessible IP Settings: It shall allow the user to add or remove “Legal” remote host IP 
addresses to prevent unauthorized access. Access to switch shall be controlled by IP 
address. That is, if a host’s IP address is in the accessible IP table, then the host shall be 
allowed access to the switch. 

10. Additional network and software requirements shall be met:  
a. IEEE 802.1X, HTTPS, and SSH to enhance network security 
b. Bandwidth management prevents unpredictable network status 
c. Port mirroring for online debugging 
d. Automatic warning by exception through email and relay output  
e. Digital inputs to integrate sensors and alarms with IP networks  
f. Automatic recovery of connected device’s IP addresses  
g. Line-swap fast recovery  
h. Support EDS-SNMP OPC Server Pro 
i. Software based IEEE 1588 PTP (Precision Time Protocol) for precise time 

synchronization of networks 
j. DHCP Option 82 for IP address assignment with different policies 
k. Modbus/TCP / EtherNet/IP / PROFINET industrial Ethernet protocols supported 
l. Supports LLDP (Link Layer Discovery Protocol) 
m. Turbo Ring™ and Turbo Chain™ (< 20ms recovery time for fast Ethernet ports 

and < 50 ms recovery time for gigabit Ethernet ports at full load) and STP/RSTP 
(IEEE 802.1w/D) 

 
The Ethernet Switch shall meet the following general installation requirements: 

1. Mounting: The switch shall be DIN-Rail or wall mountable 
2. Power supply: Low voltage ranges: 12/24/48 VDC (9.6-60 VDC). In addition, a provision 

shall be made so that the loss of a power supply may be user configurable to trigger  
hardware (i.e. relay contact), SNMP, e-mail, and web page alarms. 
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3. Environmental specifications: Temperature & humidity - The switch shall have operating 
temperature ranges of -10 to 60°C or -40 to 75°C. In addition, the switch shall be rated to 
withstand a maximum continuous operating humidity of 95% without condensation. 

4. Electronical Noise Immunity: The switch will conform to the IEC61000-4-2 to 4-8 series of 
noise specifications as specified below: 

IEC 61000-4-2 Electrostatic Discharge: Criterion A 
IEC 61000-4-3 Radiated Noise Immunity: Criterion A 
IEC 61000-4-4 Fast Transient (Burst) Withstand: Criterion A 
IEC 61000-4-5 Surge Voltage: Criterion A 
IEC 61000-4-6 Conducted Noise Interference: Criterion A 
IEC 61000-4-8 Electromagnetic Field Withstand: Criterion A 
IEC 61000-4-12 
IEC 61000-4-29  

5. Shock & Vibration: The operating shock rating shall conform to IEC60068-2-27 and 
withstand a 15 g, 11 ms duration and 18 shocks. In addition, the operating vibration spec 
shall conform to IEC60068-2-6 (Criterion 3) at 1 mm, 2 Hz - 13.2 Hz, 90 min.; 0.7g, 13.2 
Hz - 100 Hz, 90 min.; 3.5 mm, 3 Hz - 9 Hz, 10 cycles, 1 octave/min.; 1g, 9 Hz - 150 Hz, 
10 cycles, 1 octave/min. 

6. Switch shall be compliant with IEC 62443-4-2. 
 
The Ethernet switch shall meet the following hardware-based diagnostics and user interfaces 
requirements:  

1. Alarm contact: The switch shall contain an alarm contact that can be configured via 
standard web browser to annunciate the drop out of either or both power supply inputs 
and/or to annunciate the active link status of any combination of ports. A Fault LED will be 
provided to indicate the status of the alarm contact. 

2. LED Indications 
3. Diagnostic display for internal switch status 
4. Serial Port: The switch shall include a USB serial port that can be accessed by computers 

with hyper terminal or equivalent capability. The serial console connection manner shall 
require a short USB cable applied to connect the switch to a PC’s USB port. 

 
The Ethernet switch shall meet the following security requirements:  

1. Port Disable: Unused ports shall be able to be disabled to prevent unauthorized access. 
2. It shall support IEEE 802.1X and SSL to enhance network security. 
3. Switch configuration password protection 
4. https/SSL 

 
The Ethernet switch shall have following communication redundancy:  

1. The switch shall be able to detect and compensate for the failure of another switch, cable 
disruption, or hardware failure of one or more ports. 

2. IEEE standards-based redundancy, including IEEE 802.1D/W spanning tree Turbo Ring: 
gigabit Ethernet redundant ring capability (Turbo Ring V2: recovery time <20ms for fast 
Ethernet ports; < 50 ms for Gigabit Ethernet ports). Ring coupling function to integrate 
different Turbo Ring for distributed application 

3. Turbo Chain function for a multiple-ring architecture (recovery time <20ms for fast Ethernet 
ports; <50 ms for gigabit Ethernet ports) 

 
The Ethernet switch shall be compatible with following software suite that assists with installation, 
operation, maintenance, and diagnostics of the existing network: 

1. The switch must be compliant with a mass configuration tool: 
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a. The tool must contain a security wizard for convenient setup of security-related 
parameters. 

b. The tool must allow for topology analysis to eliminate manual setting errors 
c. The tool must contain a configuration overview for efficient management 

2. The switch shall be compliant with network management software (NMS). 
a. The NMS must allow for auto-discovery of network devices and physical 

connections. 
b. The NMS must allow for event playback for quick troubleshooting 
c. The NMS must allow for color-coded VLAN/IGMP groups and other visualized 

network data. 
d. The NMS must allow for a security view for the security status of network devices. 
e. The NMS must support a mobile app for remote monitoring and notification. 

3. The switch must be compliant with a stand-alone data collection tool to take network 
snapshots for quick troubleshooting. 

a. The collection tool must allow for the ability to compare network and device data 
and then highlight the differences. 

 
Construction: 
The Contractor shall deliver the Ethernet switches, power supplies, and fiber optic modules to the 
District 6 Bureau of Operations, Traffic Signal Section, 650 North Lincoln Avenue – Bldg. E, 
Springfield, IL. It is the Contractor’s responsibility to coordinate the delivery location and time with 
District 6 Operations. 
 
Phone Numbers: 217-558-6695 (Bill Shaw) 
   217-558-6716 (Dale Hebenstreit) 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for ETHERNET SWITCH, which 
price shall be payment in full for all labor, materials, and equipment required to provide the 
equipment specified above and deliver it to the Department. 
 
 
COBALT CONTROLLER 
Revised: March 22, 2018 
 
Description:  
This work shall consist of furnishing a shelf-mounted, two through sixteen-phase, fully-actuated, 
digital, solid-state traffic controller. 
 
Controller: 
The controller shall be an Econolite Cobalt C traffic controller for integration into the existing 
District 6 ITS/ATMS network and shall be fully compatible with the District’s Centracs ATMS. The 
Department will program the controllers. 
 
Description: 
The Contractor shall furnish the following equipment (MATERIAL ONLY) and deliver it to the 
Department: There are no support requirements associated with this pay item. 
 
A shelf-mounted, two through sixteen phase, fully-actuated, digital, solid-state traffic controller. 
The controller shall be configurable to meet, as a minimum, all applicable sections of the NEMA 
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Standards Publications for TS2 and NTCIP 1202 and ATC standard 6.10. Where differences 
occur, these specifications shall govern.  Controller versions shall be available to comply with 
NEMA TS2 Types 1 and 2. Type 2 versions of the controller shall be capable of operating as a 
Type 1 controller. 
 
The controller shall require no more than 7” shelf depth. External dimensions shall not be larger 
than 8.5" x 15.2 1/4" x 6.375" (H x W x D). 
 
The top and bottom of the chassis shall be made from extruded aluminum and include an integral 
handle on the back for easy transport. The sides shall be constructed of injection-molded 
polycarbonate. The model, serial number, and program information shall be displayed on the 
outside of the controller. 
 
The electronics shall be modular in design and shall consist of vertical circuit boards. Horizontal 
circuit boards shall not acceptable. In the interest of reliability, no sockets shall be used for any 
electronic device. All devices shall be directly soldered to the printed circuit board. Surface mount 
parts shall be used for the majority of the electronic components in the controller. 
 
A built-in, high efficiency switching power supply shall generate the primary, +5VDCinternal 
voltage, an isolated +24 VDC for internal and external use, VSTANDBY, LINESYNC, POWERUP, 
and POWERDOWN signals. All voltages shall be regulated. The 120 or 220VAC fuse shall be 
mounted on the front of the controller. Protection for the 24VDC supply shall be provided by a re-
settable electronic fuse. All printed circuit boards shall meet the requirements of the NEMA 
Standard plus the following requirements to enhance reliability. Both sides of the printed circuit 
board shall be covered with a solder mask material. The circuit reference designation for all 
components and the polarity of all polarized capacitors and two-leaded diodes shall be clearly 
marked adjacent to the component. Pin 1 for all integrated circuit packages shall be designated 
on all printed circuit boards. All printed circuit board assemblies shall be coated on both sides with 
a clear moisture-proof and fungus-proof sealant. Timing of the controller traffic application shall 
be derived from the AC power line. 
 
To facilitate the transfer of user-programmed data from one controller to another, a Datakey 
receptacle for using a separate 2070-style, serial flash memory device shall be an available 
hardware option. In addition, two USB sockets and one SD card socket shall be provided for 
memory devices that can be used for data transfer. These data transfer devices shall be easily 
removable and directly accessible from the outside of the controller. The controller will not require 
this Datakey, USB memory thumb drive or SD card is to be present for proper operation.  
 
All controller software shall be stored in flash memory devices. The controller software shall be 
easily updated without the removal of any memory device from the controller. The use of 
removable PROMS or EPROMS from the controller shall not be acceptable. The controller shall 
include an option that allows updating software using a Windows based computer, a USB memory 
thumb drive, or an SD card. 
 
The controller shall include an ATC engine board compliant to ATC standard 5.2b and proposed 
version 6.10. The engine board shall include a PowerPC 83XX family processor with QUICC 
engine. 
 
The engine board shall have a minimum of the following memory: 

• 128Mbytes of DDR2 DRAM memory used for application and OS program execution 
• 64 Mbytes of FLASH memory used for storage of OS software and user applications 
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• 2MB of SRAM memory used for non-volatile parameter storage 
 
The engine board shall provide the seven ATC serial ports, Ethernet, USB, and all other control 
signal required by ATC standard. The operating system shall be Linux 2.6.35 or later 
 
Program values shall be entered through the keypad. Menu selections shall be entered by 
entering the numerical value of the desired option. 
 
The front of the controller shall consist of a panel for the display, keyboard, and connectors for all 
necessary user connections. The display shall be a 7”, TFT (Thin Film Transistor) LCD (Liquid 
Crystal Display) with high brightness. It shall be readable in direct sunlight. The display shall 
perform over the NEMA temperature range and shall have a resolution of 800 X 480. The 
luminous intensity shall be a minimum of 800 nits. The display shall not be affected by 
condensation or water drops. 
 
Front-panel operator inputs shall be via clearly labeled elastomeric keypads. These shall include 
a 10-digit numeric keypad, Main and Sub keys, toggle keys, special function and enter keys, six 
function keys, status and help keys, and a large, four-direction cursor control key.  
 
The front panel shall include a built-in speaker for enhanced controller audio feedback. The front 
panel shall include a tri-color status LED. 
 
The controller shall have the capability of supporting Ethernet communications, using TCP/IP 
communications protocols. The controller shall provide four front-panel Ethernet ports. Two of the 
ports shall be connected to Ethernet switch ENET1, and the other two shall be connected to 
Ethernet switch ENET2. 
 
The controller shall provide two USB 2.0 ports. USB ports shall be used for USB thumb drives to 
update software, upload or download configuration, or uploading logged data. 
 
All non-optional interface connectors shall be accessible from the front of the controller in the 
NEMA Configured Controller models.  Configurations shall be offered to accommodate different 
versions, as follows: 

• NEMA TS2 Type 1 
• NEMA TS2 Type 2 
• NEMA TS1 

 
The D connector shall be compatible with the Econolite Model ASC/2, ASC/2S, and ASC/3 D 
connectors. 
 
To facilitate special applications, the controller shall have the capability of assignment of any input 
or output function to any input or output pin respectively on the interface connectors, with the 
exception of Flashing Monitor, Controller Voltage Monitor, AC+, AC-, Chassis Ground, 24VDC, 
Logic Ground, and TS2 Mode bits. 
 
The controller shall, as a minimum, have the following communications ports: 

• Port 1 SDLC for communications to other devices in the cabinet 
• Port 2 serial port for systems communications 
• Console serial port for local communications 
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An optional telemetry module shall utilize TDM/FSK data transmission at 1200 baud or 9600 baud 
over two pairs of wires. This module shall include the Econolite 25-pin D-sub connector. 
 
All electronic modules, including the power supply, shall be easily removable from the controller 
using a screwdriver as the only tool. All power and signal connections to the circuit boards shall 
be via plug-in connectors. 
 
A Datakey and receptacle shall be available for use as a database storage device (backup) or as 
a database transfer module.  It shall be capable of storing a minimum 2MB of data. The Datakey 
shall be hot swappable, so it can be inserted and removed without powering down the controller. 
The Datakey shall be capable of storing the entire controller database and shall retain the 
information without use of a battery or capacitor backup. The controller shall not require this key 
to be present during normal operation. If the Datakey is present, the controller shall automatically 
backup the database to the Datakey 20 minutes following the last data change. 
 
The controller shall provide support for one ATC-2070 Type communications slot that can be 
added, if needed, providing access to ATC communications ports 
 
Construction: 
The Contractor shall deliver the controllers to the District 6 Bureau of Operations, Traffic Signal 
Section, 650 North Lincoln Avenue – Bldg. E, Springfield, IL. It is the Contractor’s responsibility 
to coordinate the delivery location and time with District 6 Operations. 
 
Phone Numbers:  217-558-6695 (Bill Shaw) 
   217-558-6716 (Dale Hebenstreit) 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for COBALT CONTROLLER, which 
price shall be payment in full for all labor, materials, and equipment required to provide the 
equipment specified above and deliver it to the Department. 
 
 
MODIFY EXISTING SERVICE INSTALLATION 
Revised: October 13, 2021 
 
Description: 
This work shall consist of installing a new CIRCUIT BREAKER, 1-POLE, 20 AMP, 120V SQUARE 
D QO BREAKER in the existing service disconnect cabinet as indicated in the plans. 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for MODIFY EXISTING SERVICE 
INSTALLATION, which price shall be payment in full. All materials required to complete this 
installation shall be incidental to this provision. 
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INTERSECTION MONITOR UNIT 
Revised: October 18, 2021   
 
This work shall be in accordance with Sections 857, 1074.03(b)(1) of the Standard Specifications, 
except as modified herein. 
 
Description: 
The Contractor shall furnish a malfunction management unit (MATERIAL ONLY) and deliver it to 
the Department. There are no support requirements associated with this pay item. 
 
The malfunction management unit (MMU) shall meet the following material specifications: 
 
The MMU shall be compatible for integration into the existing District 6 ITS/ATMS network and 
shall be fully compatible with the District’s Centracs ATMS. The Department will program the 
MMUs. 
 

1. Malfunction Management Unit (MMU). A MMU shall be shelf mountable, sixteen channels, 
and solid state with ethernet capability. The MMU shall be fully compliant with the 
requirements of NEMA TS-2 Standards as well as the NEMA TS-2 Flashing Yellow Arrow 
specifications.  

2. Monitoring shall consist of all NEMA TS-2 requirements as well as Dual Indication, Field 
Check, External Watchdog, and Type Fault.  The MMU shall provide the same fault 
coverage for the 4 section Flashing Yellow Arrow (FYA) approaches as it does for 
conventional protected left turn phases, including Conflict, Red Fail, Dual Indication, and 
both Minimum Yellow and Minimum Yellow plus Red Clearance Monitoring. 

3. The MMU shall have an LCD display screen.  This screen shall be separate from the full 
intersection channel status display. 

4. These display functions shall be provided in addition to those required by NEMA TS-2 
Standard. A PC shall not be required to display the following: Field Signal Voltages, the 
RMS Voltage and Frequency of the AC line, Field Check Status, Recurrent Pulse Status, 
Configuration, Event Logs, and Clock Set. 

5. All NEMA standard configuration parameters shall be provided by a program card meeting 
the requirements of NEMA TS-2.  

6. User programmed configuration enhanced settings shall be stored in an electronically 
erasable programmable read-only memory (EEPROM).  This configuration shall be 
maintained without the use of a battery.  

 
Construction: 
The Contractor shall deliver the Intersection Monitor Unit/Malfunction Management Unit (MMU) 
to the District 6 Bureau of Operations, Traffic Signal Section, 650 North Lincoln Avenue – Bldg. 
E, Springfield, IL. It is the Contractor’s responsibility to coordinate the delivery location and time 
with District 6 Operations. 
 
Phone Numbers: 217-558-6695 (Bill Shaw) 
   217-558-6716 (Dale Hebenstreit) 
 
Basis of Payment: 
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This work will be paid for at the contract unit price per EACH for INTERSECTION MONITOR 
UNIT, which price shall be payment in full for all labor, materials, and equipment required to 
provide the equipment specified above and deliver it to the Department. 
 
 
VIDEO VEHICLE DETECTION SYSTEM 
Revised: March 4, 2019 
 
This work shall consist of furnishing, installing, and placing into operation a video detection system 
that detects vehicles, bicycles, and motorcycles on a roadway by processing video images and 
that provides vehicle presence, traffic flow data, event alarms, and full-motion video for real-time 
traffic control and management systems. This equipment shall meet the NEMA environmental, 
power and surge ratings as set forth in NEMA TS1 and TS2 Specifications. 
 
Hardware: 
The video detection system shall be comprised of two major hardware components: a video 
sensor and a communications interface panel. An optional wired input/output card shall be 
available for certain cabinet types. The video detection system shall include a video sensor that 
integrates a high-definition (HD) camera with an embedded processor for analyzing the video and 
performing detection. The camera shall be a color CMOS imaging array. The camera shall have 
HD resolution of at least 720p (1280 x 720 pixels). The camera shall include a minimum 10X 
optical zoom. It shall be possible to zoom the lens as required to satisfy across-the-intersection 
detection objectives, including stop line and advance detection. It shall be possible to zoom the 
lens remotely from the TMC for temporary traffic surveillance operations or to inspect the 
cleanliness of the faceplate. The camera shall have direct real-time iris and shutter speed control 
by the integrated processor. The processor shall support H.264 video compression for streaming 
output. 
 
Video Sensor Enclosure: 
The camera and processor shall be housed in a sealed IP-67 enclosure. The faceplate of the 
enclosure shall be glass and shall have hydrophilic coating on the exterior surface to reduce 
debris accumulation and maintenance. The faceplate shall have a thermostatically controlled 
indium tin oxide (ITO) heater applied directly on the interior surface to keep the faceplate clear of 
condensation, snow, ice, and frost. An adjustable aluminum visor shall shield the faceplate from 
the sun and extraneous light sources. An integral aiming sight shall assist in aiming the camera 
for the detection objectives.  
 
A removable rear cap and cable strain relief shall seal the power connection. The rear cap shall 
be tethered to the enclosure to avoid dropping the cap during installation. The rear cap shall be 
fastened to the body of the video sensor with a single, captive bolt. The rear cap and enclosure 
shall include gore breathers to equalize internal and external pressure while preventing moisture 
from entering the camera. The sensor shall be self-supporting on manufacturer’s mounting 
brackets for easier fastening during installation. It shall be possible to rotate the field-of-view 360° 
without changing the angle of the visor. 
 
Power and Communications: 
Power and communications for the video sensor shall be carried over a single three-conductor 
cable. Termination of the three-conductor cable shall be inside the rear cap of the enclosure on a 
three-position, removable Phoenix terminal block. Each conductor shall be attached to the 
Phoenix plug via a screw connection. The video sensor shall operate normally over an input 
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voltage range of 89 to 265 VAC at 50 or 60 Hz. Power consumption shall be no more than 16 
watts typical. No supplemental surge suppression shall be required outside the cabinet. All 
communications to the video sensor shall be broadband-over-power via the same three-conductor 
cable that powers the unit. Coaxial cable shall not be required. 
 
Communications Interface Panel: 
The video detection system shall include an interface panel in the traffic cabinet that manages 
communications between the video sensors, the traffic management center, a maintenance 
technician, and the traffic cabinet itself. 
 
Video Sensor Connection: 
The communications interface panel shall provide connection points for four video sensors. Each 
sensor connection shall be a 3-pole terminal block, which supplies power and broadband-over-
power communications to the sensor. The broadband-over-power communications shall provide 
a throughput of 70 to 90 Mbps. The broadband-over-power connection shall support at least 1,000 
feet of cabling to the video sensor. Each video sensor connection shall include a power switch. 
There shall be an LED for each video sensor to indicate the state of the power to the sensor and 
an LED for each video sensor to indicate the status of communications. Each video sensor 
connection shall contain a resettable fuse. Each video sensor connection shall provide high-
energy transient protection.  
 
Traffic Management Center (TMC) Communications: 
An Ethernet port shall be provided to connect to a remote Traffic Management Center (TMC). The 
TMC connection shall support 10/100/1000 Mbps Ethernet communication. The communications 
interface panel shall proxy all network requests that arrive on the TMC connection to avoid 
unwanted network traffic from reaching the broadband-over-power network between the 
communications interface panel and the video sensors. All communications to the video detection 
system through the TMC connection shall be to a single IP address. The system shall be able to 
provide full HD quality video through its WAN port for use in streaming video back to the TMC or 
any remote location.  
 
Local User Communications: 
A wired Ethernet port shall be provided to connect the technician at the cabinet to the video 
detection system for setup and maintenance purposes. The maintenance port shall support 
10/100/1000 Mbps Ethernet communication. All communications to the video detection system 
through the maintenance port shall be to a single IP address. The maintenance port shall support 
DHCP to automatically assign an IP address to the user’s computer. An 802.11g Wi-Fi access 
point shall allow wireless connection to the video detection system at the cabinet for setup and 
maintenance purposes. All communications to the video detection system through the Wi-Fi 
access point shall be to a single IP Address. The Wi-Fi access point shall support DHCP to 
automatically assign an IP Address to the user’s computer. The Wi-Fi access point shall include 
a dipole, omnidirectional antenna. A momentary pushbutton shall allow the user to turn the Wi-Fi 
access point on or off. The Wi-Fi access point shall turn itself off automatically after a period of 
inactivity from connected devices. An LED shall indicate when the Wi-Fi access point is enabled. 
The Wi-Fi access point shall operate simultaneously with the wired maintenance port and with 
the TMC connection. The Wi Fi access point shall require a password for connection by a user’s 
computer. The default password shall be changeable.  
 
Traffic Controller Connection: 
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The communications interface panel shall provide one (1) connection to communicate to the traffic 
controller through the cabinet. The traffic controller connection shall support a TS2 Type 1 
compatible SDLC interface. The traffic controller connector shall be a 15-pin female metal shell 
D sub-miniature type connector to support a standard NEMA TS2 or TEES SDLC cable. The 
traffic controller connection shall support a protocol interface to SDLC-capable traffic controllers 
(NEMA or TEES). The traffic controller connection shall support the NEMA TS2 SDLC protocol to 
include up to 64 detector outputs and 32 inputs. The traffic controller connection shall be able to 
connect to a wired input/output card, which supports wired I/O in cabinets without a SDLC-capable 
controller. The wired I/O data communications link shall support at least 24 outputs and 16 inputs. 
It shall be possible to connect and use both SDLC communications and communication to the 
wired input/output card simultaneously. 
 
USB Ports: 
The communications interface panel shall include two USB 2.0 ports. If a communications 
interface panel fails to start and run due to a software or operating system failure, it shall be 
possible to reinstall all system and application software from a USB memory stick without 
necessitating removal of the communications interface panel from the cabinet. Video recording of 
up to two cameras simultaneously shall commence automatically when an appropriately 
configured USB memory stick is installed in either USB port. 
 
Power: 
The communications interface panel shall accept input voltage in the range of 89-265 VAC, 50/60 
Hz power from the transient-protected side of the cabinet. The communications interface panel 
shall be protected by two slow blow fuses. Spares shall be attached to the panel. 
 
Wired Input/Output Card: 
The video detection system shall support an optional wired input/output card that communicates 
with the communications interface panel for real-time detection states and other I/O to the traffic 
controller.  The card may reside in a standard detector rack or shelf-mount enclosure with power 
module. The optional wired input/output card shall comply with the form factor and electrical 
characteristics to plug directly into a NEMA type C or D detector rack. The card shall occupy two 
slots of the detector rack. The card shall provide four detector outputs on its rear-edge connector. 
A front connector shall provide communication to the communications interface panel. A front 
connector shall allow 16 inputs and 24 contact-closure detector outputs for wiring into the cabinet. 
A front panel LED for each of the 16 inputs and 24 outputs shall indicate the state of the input or 
output. The wired input/output card shall support optional expansion cards in other slots. Each 
expansion card shall support 4 outputs to the back edge of the card. 
Management Software: 
The video detection system shall include management software for configuration, monitoring, and 
data collection purposes. Management software shall be a Windows-based application and shall 
be compatible with Windows 10 operating systems (OS). The software shall communicate with 
the video detection system via Ethernet. The management software shall automatically determine 
all video sensors and communications interface panels available on the local network and 
populate a list of all devices. The management software shall provide a means to add video 
sensors and communications interface panels on routed networks by the communications panel’s 
WAN IP address. The management software shall provide the user a means to name individual 
video sensors and communications interface panels. The management software shall provide a 
means for the user to zoom the camera optics while viewing a live video stream. The management 
software shall provide a means for the user to easily calibrate distances in the field of view so as 
to create a 3-dimensional mapping of the complete field of view.  
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The management software shall provide the user a means to create 4-sided detection zones in 
the field of view using either a still snapshot or live video. The management software will overlay 
an outline of each detection zone over the background image. It shall be possible for the user to 
place detection zones anywhere in the field of view for stop line detection and/or advance 
detection and for the user to set the desired color of both the “on” and “off” states of the overlay 
for individual detection zones. It shall be possible for the user to alter the size and shape of any 
previously created zone. The user should be able to click and drag any of the 4 sides of a zone 
and have the system automatically scale the length of the side consistent with the 3-dimensional 
field of view. It shall be possible for the user to move an entire zone without automatic rescaling.  
 
The user shall be able to create a new zone by selecting an existing zone and duplicating it on 
either the left or right side or specifying a new zone behind (for advance) with a specific length 
and distance back from selected zone. It shall be possible for the user to easily rotate a zone by 
selecting any of its four corners and dragging to rotate it. It shall be possible to easily flip the zone 
direction 180 degrees from its current orientation. It shall be possible for the user to name each 
zone uniquely and to assign each zone to detect vehicles, to detect bicycles, or to detect both 
and to specify different outputs for each type. 
 
It shall be possible for the user to specify the output of a zone as a presence, pulse, or snappy 
type output (presence during red and pulse during green signal phase state).  The pulse output 
shall be usable for both approaching and receding traffic. The pulse output shall have a user 
programmable duration from 100 to 400 ms.  
 
It shall be possible for a zone to have multiple output types (presence, pulse, snappy) on separate 
output channels. It shall be possible for the user to tie the presence outputs of multiple zones as 
well as signal phase state together with AND/OR Boolean logic. It shall be possible for the user 
to assign the same output to multiple zones, such that the output will be on if any of the zones are 
detecting a vehicle or bicycle. It shall be possible for the user to assign a single zone to more than 
one output, such that if a vehicle or bicycle is detected all the assigned outputs shall be turned 
on. The management software shall be capable of creating at least 99 detection zones per video 
sensor. 
 
It shall be possible for the management software to retrieve all configuration parameters from 
video sensors or communications interface panels. It shall be possible for the user to save all the 
settings for a video sensor or a communications interface panel to a laptop file. The software shall 
provide a means to read or import all the settings from a previously saved configuration file for a 
video sensor or a communications interface panel. The management software shall be able to 
download a new version of the application software into a communications interface panel and its 
attached video sensors. The software shall provide a screen to monitor the operation of a video 
sensor. The monitoring screen shall include a live video stream from the video sensor with at least 
HD 1280 x 720-pixel resolution.  
 
The screen shall show indications of detection in real time by changing the color of the detection 
zone. It shall be possible for the user to configure different indications for vehicle detections vs. 
bicycle detections when both are configured for the same zone. The monitoring screen shall 
include the following optional, configurable objects.  

• It shall be possible for the user to size and position them anywhere on the screen and to 
change the color and size of text.  

• An indication of when either a zone or an output is on or off, along with a user-configurable 
name for that indicator, applicable to any zone or output type.  
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• The current time in the video sensor.  
• A user-configurable title or name.  
• The version number of the video sensor software.configurable text as defined by the user.  

 
Undo/Redo functions shall be available for operations during detection zone setup and 
programming. It shall be possible for the user to turn the overlay graphics on or off with a single 
setting.  
 
The management software shall provide a screen to monitor the operation of the intersection with 
a quad-view video stream from the communications interface panel. The quad-view video stream 
shall have a resolution of at least HD 1280 x720 pixels, where each of the sensor videos 
comprising the quad-view shall be at least 640 x 360 pixels. It shall be possible for the user to 
configure the order that the sensor videos appear in the quad-view. The real-time quad-view video 
stream shall be capable of displaying the overlay graphics for all four sensors simultaneously. 
While monitoring the video of a single video sensor or of the quad-view, it shall be possible for 
the user to request a “snapshot” or single-frame image to save to a named file on a laptop. While 
monitoring the video of a single video sensor or of the quad-view, it shall be possible for the user 
to record a period of the video to save to a named file on a laptop. 
 
System Functionality: 
The video detection system shall detect the presence of vehicles in defined zones and turn on 
the assigned output when the vehicle is present in the zone. For detection zones placed at the 
stop line, the probability of not detecting the presence of a vehicle shall be 1% or less when 
aggregated over a 24-hour period when the video sensor is installed and configured properly. For 
detection zones placed at the stop line, the probability of falsely detecting a vehicle that is not 
present shall be 3% or less when aggregated over a 24-hour period when the video sensor is 
installed and configured properly. It shall be possible to place advance detector zones such that 
the farthest point of the zone is up to 600 feet from the video sensor.  Advance detector zone 
placement shall include 2-3 car lengths of field-of-view beyond the farthest point of the zone. The 
video detection system shall be capable of detecting receding vehicles in day or night conditions 
when the video sensor is installed and configured properly. To ensure statistical significance for 
the above detection performance specifications, the data shall be collected over 24-hour time 
intervals (so as to avoid a single lighting condition) and will contain a minimum of one hundred 
vehicles per lane.  The calculations of detection performance will not include turning movements 
where vehicles do not pass through the detectors, vehicle lane-change anomalies, or where they 
stop short or stop beyond the combined detection zones. 
 
Failsafe Mode: 
The video detection system shall provide three failsafe options during optical contrast loss. The 
default shall be maximum recall. The end-user may also choose to use minimum recall or fixed 
recall in which a user-defined number of seconds may be implemented to hold call during green. 
The video sensor shall continuously monitor the overall contrast in the video. If the overall contrast 
falls below a preset level (such as caused by dirty faceplate, severe glare, extreme fog, or 
temporary ice/snow on the faceplate), the sensor shall enable the chosen failsafe mode.  When 
sufficient contrast is restored in the video, the sensor will exit the failsafe mode. The 
communications interface panel shall continuously monitor the connectivity status of the attached 
video sensors. If any video sensor goes offline due to either electrical failure or internal software 
failure, the communications interface panel shall enable the failsafe mode for that video sensor.  
If the video sensor comes back online, failsafe mode shall end. 
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Data Collection: 
The video detection system shall automatically collect and store traffic flow data in non-volatile 
memory for later retrieval and analysis.  No additional hardware or software shall be necessary. 
Data functionality shall include the following: 

• Data shall be collected automatically for all zones created by the user once the 
learn period is complete and normal detection is active.  No further setup shall be 
required. 

• Vehicle counts per zone. 
• Vehicle turning movements independent of zone. 
• Vehicle average speeds. 
• Vehicle lengths. 
• Detection statistics with the on/off timestamps when zones were activated. 
• Detection actuation statistics for whether a zone was triggered by a vehicle or a 

bicycle. 
 

The management software shall be able to retrieve collected data over a specified period of time 
or for all currently stored data and save into a standard CSV file. The sensor hardware shall 
include up to 8GB of memory storage capacity for data collection. Options shall be provided for 
downloaded data in the form of a .csv file for Raw data, Binned data, Detections, and Zone Status 
as defined below: 

• Raw Data – Includes time stamped zone statistics for vehicle or bike actuations and 
average speed as well as time stamped exiting vehicle statistics which include volume, 
turning movement direction, speed, and length for vehicles exiting each zone. 

• Binned Data – Pre-binned data with bin time set by the user down to as little as 1 minute.  
Data shall include volume, occupancy, turning movement counts, and speed of vehicles 
for each zone. 

• Detections – Date/time stamped data regarding vehicles exiting zones including type of 
object (vehicle or bike), speed, length, and direction of movement (through, left, right). 

• Zone Status – Date/time stamped indications of whether a vehicle or bicycle actuated a 
zone and the average speed of all objects in the zone. 
 

Data including counts, turning movements, speed, length, zone names, sensor status, and video 
snapshots shall be available to remote systems via remote communication to the system using 
an Applications Programming Interface (API).  This API shall consist of a set of GET commands 
embedded in HTTP protocol. The resulting data returned shall be in JSON format.  
 
Operations Log: 
The communications interface panel and each video sensor shall maintain a time-stamped 
operations log of routine and special events in non-volatile memory for later retrieval and analysis. 
 
Time Synchronization: 
The video detection system and management software shall provide three methods to 
synchronize the time of day clocks in the communication interface panel and the video sensors, 
as follows: 

• Manual time synchronization operation by the user, which sets the time to the current time 
on the laptop where the management software is running. 

• A configuration setting to allow the communications interface panel to automatically obtain 
time from the NEMA TS2 protocol on the SDLC channel and broadcast it to the video 
sensors. 
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• A configuration setting to allow the communications interface panel to automatically obtain 
time from up to five Network Time Protocol (NTP) sources and broadcast it to the video 
sensors. 
 

Video Streaming: 
In addition to the ability to view video streams in the management software, it shall be possible to 
view video from individual sensors or to view the quad-view from the communications interface 
panel using a third-party video player application on a tablet, smartphone, or laptop computer. 
Video bitrate is user-definable between 100 Kbps-5000 Kbps.  The default shall be 2048 Kbps. 
All bitrates shall provide 30 fps. 
 
Installation and Setup: 
The video detection system hardware shall be designed for flexible, fast, and easy installation 
and setup. It shall be possible to mount the video sensor on an intersection pole, mast arm, or 
luminaire arm. No special tools or extra equipment, other than a laptop for configuration, will be 
required. Once all hardware is installed, connected, and functional, it shall be possible to configure 
the video detection system for a typical 4-approach, 8-phase intersection in 15 minutes or less. 
 
Warranty, Service and Support: 
The manufacturer shall warrant the video detection system for a minimum of three years. An 
option for up to six years of warranty shall be available. Ongoing software support by the 
manufacturer will include software updates of the video sensor, communications interface panel, 
and management software. These updates will be provided free of charge during the warranty 
period. The manufacturer will maintain a program for technical support and software updates 
following the expiration of the warranty period. This program will be available to the contracting 
agency in the form of a separate agreement for continuing support. A quick-start guide, installation 
guide, application notes, and other materials shall be available from the manufacturer to assist in 
product installation and setup for various applications. In addition, training online or in person shall 
be available. Training shall be available to personnel of the contracting agency in application 
design, operation, setup, and maintenance of the video detection system. Manufacturer shall 
provide a tech support website, support email address, and a 1-800 number for technical support 
 
Basis of Payment: 
This work will be paid for at the contract unit price per EACH for VIDEO VEHICLE DETECTION 
SYSTEM, which price shall be payment in full for furnishing, installing, and placing into operation 
the equipment specified to the satisfaction of the Engineer. 
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CAMERA MOUNTING ASSEMBLY 
 
This item shall consist of furnishing and installing a camera mounting assembly as shown on the 
plan details. 
 
The item shall be an Astro bracket & pole mounting assembly and a camera mounting bracket.  
The camera mounting bracket shall be affixed to the pipe with stainless steel ¾” banding. 
 
Basis of Payment: This work will be paid for at the contract unit price per EACH for CAMERA 
MOUNTING ASSEMBLY, which price shall be payment in full for furnishing and installing the 
equipment specified and shown on the plans to the satisfaction of the Engineer. 
 
 
COMPLETION DATE 
 
All work on this contract shall be completed on or before March 1, 2024. Should the Contractor 
fail to complete all work by March 1, 2024, the Contractor shall be liable in accordance with Article 
108.09 of the Standard Specifications. 
 
 
ATMS SOFTWARE SUPPORT  
 
This pay item shall include a five year extension of the Econolite Centracs service agreement for 
IDOT District 6 Centracs System. This shall include 60 months of remote and/or on-site support 
for the ATMS software (Centracts) and associated network by the software vendor. 
 
Basis of Payment: This work will be paid for at the contract unit price per LUMP SUM for ATMS 
SOFTWARE SUPPORT. 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be at 
the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a moveable 
cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and “SLOW” 
signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW” 
sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in. 
(600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an option, a 
Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation. 
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To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to move, 
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when 
included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
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Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
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jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 

Amount 
Supervisory and Administrative 

Personnel 
Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
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Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 3.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

mailto:DOT.DBE.UP@illinois.gov


VARIOUS ROUTES 
SECTION D6 ITS 2023 
SANGAMON COUNTY 

CONTRACT NO. 72246 
 

 
39 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

mailto:DOT.DBE.UP@illinois.gov
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
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which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
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(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021     Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
 

The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
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social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
  

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
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workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
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“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 

the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
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(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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