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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system (iCX-
Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m. on November 18,
2022, at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the Invitation for Bids
as:

Contract No. AUO71

Aurora Municipal Airport

Aurora, lllinois

Kane County

lllinois Project No. ARR-4785

SBG Project No. 3-17-SBGP-162/171

Airfield Pavement Rehabilitation - Phase 4

For engineering information, please contact Antonio Marin, P.E. of Crawford, Murphy & Tilly, Inc. at
630.907.7041.

3. INSTRUCTIONS TO BIDDERS.

(&) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in
accordance with Article 10-23 of the Standard Specifications for Construction of Airports (Adopted September 25,
2020 & Revised November 12, 2021), become part of the contract. Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to
make various certifications as a part of the proposal and contract. By execution and submission of the proposal,
the bidder makes the certification contained therein. A false or fraudulent certification shall, in addition to all other
remedies provided by law, be a breach of contract and may result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded within 90 calendar days to the lowest
responsive and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for
bidding based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the
proposed improvement, and to waive technicalities.

5. PRE-BID CONFERENCE. N/A

6. DISADVANTAGED BUSINESS POLICY. The DBE goal for this contract is 11.0%.

7. SPECIFICATIONS AND DRAWINGS. The work shall be done in accordance with the Standard Specifications for
Construction of Airports (Adopted September 25, 2020 & Revised November 12, 2021), the Special Provisions dated

September 23, 2022, and the Construction Plans dated September 23, 2022 as approved by the lllinois Department of
Transportation, Division of Aeronautics.
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD. When alternates are included in the proposal, the following
shall apply:

a. Additive Alternates
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates.
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:

The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department
elects to award based on the availability of funding.

Award of this contract will be limited to the following bid alternate combinations:
l. Base Bid
1. Base Bid + Additive Alternate 1
1. Base Bid + Additive Alternate 1 + Additive Alternate 2
V. Base Bid + Additive Alternate 1 + Additive Alternate 2 + Additive Alternate 3

The Department may elect not to award any Additive Alternates. In that case, award will be to the lowest
responsible qualified bidder of the Base Bid.

b. Optional Alternates

(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A
and Alternate B.

(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B.
9. CONTRACT TIME. The Contractor shall complete all work within the specified contract time. Any calendar day
extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and

approved by the Engineer, or be subject to liquidated damages.

The contract time for this contract is Base Bid: 54 calendar days; Additive Alternate #1: 4 additional calendar days;
Additive Alternate #2: 6 additional calendar days.

10. INDEPENDENT WEIGHT CHECKS. The Department reserves the right to conduct random unannounced
independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of
measurement for payment is based on weight. The weight checks will be accomplished by selecting, at random, a
loaded truck and obtaining a loaded and empty weight on an independent scale. In addition, the department may
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by
department personnel.

11. MATERIAL COST ADJUSTMENTS. Federal Aviation Administration rules prohibit the use of escalation clauses for
materials. Therefore, the Illinois Department of Transportation, Division of Aeronautics cannot offer any material cost
adjustment provisions for projects that utilize Federal Funds.

12. GOOD FAITH COMPLIANCE. The lllinois Department of Transportation has made a good faith effort to include all
statements, requirements, and other language required by federal and state law and by various offices within federal
and state governments whether that language is required by law or not. If anything of this nature has been left out or
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify
the contract or bid documents to correct the deficiency. If the change results in increased operational costs, the
Department shall reimburse the contractor for such costs as it may find to be reasonable.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS

The following provisions are State of Illinois requirements and are in addition to the REQUIRED CONTRACT
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS

DISADVANTAGED BUSINESS POLICY

NOTICE: This proposal contains the special provision entitled “Disadvantaged Business Participation.” Inclusion of this Special
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23
and under the lllinois “Minority and Female Business Enterprise Act.”

POLICY: It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the
performance of contracts financed in whole or in part with State or Federal funds. Consequently, the requirements of 49 CFR Part 23
apply to this contract.

OBLIGATION: The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to
participate in the performance of this contract. In this regard, the Contractor shall take all necessary and reasonable steps, in
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform
portions of this contract. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including
procurement of materials and leases of equipment.

DBE/WBE CONTRACTOR FINANCE PROGRAM: On contracts where a loan has been obtained through the DBE/WBE Contractor
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor).

BREACH OF CONTRACT: Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach
of contract and may result in termination of the contract or liquidated damages as provided in the special provision.

SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial assistance, is required to take all
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts. Consequently, the federal
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises. For the
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in
accordance with the requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the requirements of the Business
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575. When this Special Provision is used to satisfy state
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts. DBE
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’'s annual overall DBE goal
required by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include the assurance in each
subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration
of contracts funded in whole or in part with federal or state funds. Failure by the Contractor to carry out these requirements is a
material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(@ Withholding progress payments;

(b) Assessing sanctions;

(c) Liguidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

3



OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR Part 26, the Department has set an
overall goal for DBE participation in its federally assisted contracts. That goal applies to all federal-aid funds the Department will
expend in its federally assisted contracts for the subject reporting fiscal year. The Department is required to make a good faith effort to
achieve the overall goal. The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to
be credited toward fulfillment of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific DBE utilization goal established by
the Department. The goal has been included because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is based on an assessment of the type of
work, the location of the work, and the availability of DBE companies to do a part of the work. The assessment indicates, in the
absence of unlawful discrimination and in an arena of fair and open competition, DBE companies can be expected to perform 11.0% of
the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently, in addition to the other award criteria
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of
DBE participation in the performance of the work. A bidder makes a good faith effort for award consideration if either of the following is
done in accordance with the procedures set for in this Special Provision:

(@ The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining
enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register
their interest in providing quotes on particular bid items advertised for letting. Information concerning DBE companies willing to quote
work for particular contracts may be obtained by contacting the Department’'s Bureau of Small Business Enterprises at telephone
number (217) 785-4611, or by visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply
will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE
company proposed for the performance of work to achieve the contract goal, with the bid. If the Utilization Plan indicates the contract
goal will not be met, documentation of good faith efforts shall also be submitted. The documentation of good faith efforts must include
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract. The required forms and documentation must be submitted as a single .pdf file using the “Integrated Contractor
Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared
not responsive. In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of
the bidder’s proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization Plan is approved. All information
submitted by the bidder must be complete, accurate and adequately document enough DBE participation has been obtained or
document the good faith efforts of the bidder, in the event enough DBE participation has not been obtained, before the Department will
commit to the performance of the contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization Plan
documents sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a good
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder must show that all necessary and
reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those which, by their scope, intensity
and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not
successful. The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made. Mere pro
forma efforts, in other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken
genuine efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to
meet the contract goal.

(@ The following is a list of types of action that the Department will consider as part of the evaluation of the bidder's good faith
efforts to obtain participation. These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases and will be considered by the
Department.

Q) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices)
the interest of all certified DBE companies that have the capability to perform the work of the contract. The bidder must solicit this
interest within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must determine with certainty if the
DBE companies are interested by taking appropriate steps to follow up initial solicitations.


http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index

2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be
achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work items with its own forces.

3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

4) a. Negotiating in good faith with interested DBE companies. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the
available DBE subcontractors and suppliers, so as to facilitate DBE patrticipation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of DBE companies that were considered; a description of the information provided regarding the
plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached
for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet
the contract DBE goal, as long as such costs are reasonable. Also the ability or desire of a bidder to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith efforts. Bidders are not, however, required to
accept higher quotes from DBE companies if the price difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder's standing within its industry, membership in specific groups, organizations, or associations and political or
social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids
in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the
recipient or Contractor.

) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related
assistance or services.

(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to
meet the contract goal, the Department will award the contract provided it is otherwise eligible for award. If the Department determines
the bidder has failed to meet the requirements of this Special Provision or that a good faith effort has not been made, the Department
will notify the responsible company official designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be allowed no more than a five calendar day
period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination. The determination
shall become final if a request is not made on or before the fifth calendar day. A request may provide additional written documentation
or argument concerning the issues raised in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the Department’'s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all issues of documentation and whether
the bidder made a good faith effort to meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written
decision within ten working days after receipt of the request for reconsideration, explaining the basis for finding that the bidder did or did
not meet the goal or make adequate good faith efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award. A final decision that a good
faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to be performed and paid for upon
satisfactory completion. The Department is only able to count toward the achievement of the overall goal and the contract goal the
value of payments made for the work actually performed by DBE companies. In addition, a DBE must perform a commercially useful
function on the contract to be counted. A commercially useful function is generally performed when the DBE is responsible for the work
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein.

@) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the
cost of materials and supplies. Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar value of the contract equal to the
distinct, clearly defined portion of the work performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed by the DBE'’s own forces, including
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count
toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is responsible for the management and
supervision of the entire trucking operation for which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

Q) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The DBE who
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the
contract.

2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE who leases trucks from a
non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

Q) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.

2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer.

3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a

DBE regular dealer or DBE manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract. The Department is prohibited
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE. The following administrative
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become
part of the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal,
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract
goal. All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the
DBE Participation Commitment Statement.

(@ NO AMENDMENT. No amendment to the Utilization Plan may be made without prior written approval from the Department’s
Bureau of Small Business Enterprises. All requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions
must be approved, in writing, by the Department as provided elsewhere in the Contract. The Contractor shall notify affected DBEs in
writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the contract. Where
the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. If the commitment of work is in the form of
additional tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not be required. However, the
Contractor must document efforts to assure the existing DBE subcontractor is capable of performing the additional work and has
agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the Department upon request. Subcontractors
shall ensure that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where the contract allows alternate work
methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that alternate method
or, where the Contractor proposes a substitute work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

Q) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a
modification of the condition of award; or
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2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change. If this occurs,
the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so;
or

3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive
price. If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not terminate or replace a DBE listed on the
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed unless the
Contractor obtains the Department’s written consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for work or material unless it is performed or
supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior
written consent. This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written consent will be
granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business Enterprises any request to
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the request. The Contractor shall give the DBE five
days to respond to the Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if any, why
it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s action. If required in a
particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
Q) The listed DBE subcontractor fails or refuses to execute a written contract;
2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry

standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements;
4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;
(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings

pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor;

) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its
withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the
contract;

(20) Other documented good cause that compels the termination of the DBE subcontractor. Provided, that good cause does not
exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract
award.

When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to
find another DBE to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated
DBE to the extent needed to meet the established Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit the documentation within seven days, which may
be extended for an additional seven days if necessary at the request of the Contractor. The Department will provide a written
determination to the Contractor stating whether or not good faith efforts have been demonstrated.

) FINAL PAYMENT. After the performance of the final item of work or delivery of material by a DBE and final payment therefore
to the DBE by the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident
Engineer. If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement
as to the payment required exists between the Contractor and the DBE or if the Contractor believes the work has not been satisfactorily
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completed. If the Contractor does not have the full amount of work indicated in the Utilization Plan performed by the DBE companies
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part.

(9) ENFORCEMENT. The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this
Special Provision. Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined
and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the
Standard Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled
and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a
final decision that a good faith effort was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012
Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following
the reporting period. The reporting period shall be Sunday through Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the
various items of work involved and no additional compensation will be allowed.

SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS
Effective: November 2, 2017
Revised: April 1, 2019

To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies,
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work
approved for subcontracting according to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization
payment to each subcontractor.

This mobilization payment shall be made at least seven days prior to the subcontractor starting work. The amount paid shall be at the
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s
work.

Value of Subcontract Reported on Form AER 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress
payments.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS
Effective: November 2, 2017

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material suppliers. Section 7 of the Prompt
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15
calendar days after receipt of the Department payment. Section 7 of the Act further provides that interest in the amount of two percent
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment
required by the Act is withheld or delayed without reasonable cause. The Act also provides that the time for payment required and the
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors. This contract is
subject to the following payment obligations.

When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall
make a corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The proportionate amount of partial payment due to
each subcontractor and material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to the Contractor. Subcontractors and
material suppliers shall be paid by the Contractor within 15 calendar days after the receipt of payment from the Department. The
Contractor shall not hold retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier
subcontractors and material suppliers throughout the contracting chain. Any payment or portion of a payment subject to this provision
may only be withheld from the subcontractor or material supplier to whom it is due for reasonable cause. If reasonable cause is
asserted, written notice shall be provided to the applicable subcontractor and/or material supplier and the Engineer within five days of
the Contractor receiving payment. The written notice shall identify the contract number, the subcontract or material purchase
agreement, a detailed reason for refusal, the value of payment being withheld, and the specific remedial actions required of the
subcontractor and/or material supplier so that payment can be made.

This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the
State Prompt Payment Act. The Department will not approve any delay or postponement of the 15 day requirement except for
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act. State law creates other
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly
performed or material furnished. These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c), and a recovery on the Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2,2018

Subcontractor and Disadvantaged Business Enterprise Payment Reporting

The Contractor shall report all payments made to the following parties:

(@ first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;
(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE utilization plan.

The report shall be made through the Department’'s on-line subcontractor payment reporting system within 21 days of making the
payment.

SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS
Effective: February 1, 1969
Revised: January 1, 2017

EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the lllinois Human
Rights Act, or the lllinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future
contracts or subcontracts with the State of lllinois or any of its political sub-divisions or municipal corporations, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by
statute or regulation.

During the performance of this Contract, the Contractor agrees as follows:

Q) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability
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unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any
such underutilization.

) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in
accordance with the lllinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women
are not underutilized.

3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or
an unfavorable discharge from military service.

4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations. If any labor organization or
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lIllinois Department of Human Rights and IDOT and will recruit employees from other sources
when necessary to fulfill its obligations thereunder.

5) That it will submit reports as required by the lllinois Department of Human Rights Rules and Regulations, furnish all relevant
information as may from time to time be requested by the lllinois Department of Human Rights or IDOT, and in all respects comply with
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the lllinois
Department of Human Rights for purposes of investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

©) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by
subcontractors; and further it will promptly notify IDOT and the lllinois Department of Human Rights in the event any subcontractor fails
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the Illinois Human
Rights Commission to be ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

SPECIAL PROVISION FOR NPDES CERTIFICATION
In accordance with the provisions of the lllinois Environmental Protection Act, the lllinois Pollution Control Board Rules and Regulations
(35 1ll. Adm. Code, Subtitle C, Chapter I), and the Clean Water Act, and the regulations thereunder, this certification is required for all
construction contracts that will result in the disturbance of one or more acres total land area.
The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the
construction site identified as part of this certification.
The Airport Owner or its Agent will:

1) prepare, sign and submit the Notice of Intent (NOI)

2) conduct site inspections and complete and file the inspection reports

3) submit Incidence of Non-Compliance (ION) forms

4) submit Notice of Termination (NOT) form
Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by
the Department).
SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS
It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to

complete the work within Base Bid: 54 calendar days; Additive Alternate #1: 4 additional calendar days; Additive Alternate #2: 6
additional calendar days, unless additional time is granted by the Engineer in accordance with the provisions of the specifications. In
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case of failure to complete the work on or before the time named herein, or within such extra time as may have been allowed by
extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her under the
terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications, which costs
shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure of the bidder
to complete the work within the time specified in the contract.

ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021
Revised: September 2, 2021

Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded contract value of $500,000 or more, the
Contractor shall comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative
rules. The goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of the total labor hours actually
worked in each prevailing wage classification or 10% of the estimated labor hours in each prevailing wage classification, whichever is
less. The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of this
goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure compliance during the term of the
contract and will be required to report on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or DCEO.
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State of lllinois
Department of Transportation

SPECIAL PROVISION
FOR
SECTION 80 PROSECUTION AND PROGRESS

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports (Adopted September 25, 2020 & Revised
November 12, 2021) and shall be construed to be a part thereof, superseding any conflicting provisions thereof applicable to the work under the
contract.

80-09 Failure to complete on time.

ADD:
Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More Than To and Including Calendar Day Work Day

$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,625
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State of lllinois
Department of Transportation

SPECIAL PROVISION
FOR
SECTION 90 MEASUREMENT AND PAYMENT

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports (Adopted September 25, 2020 & Revised
November 12, 2021) and shall be construed to be a part thereof, superseding any conflicting provisions thereof applicable to the work under the
contract.

90-07 Partial payments.

DELETE: The entire section.

ADD: Partial payments will be made to the Contractor at least once each month as the work progresses. The payments will be based upon estimates,
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and
specifications. Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section
90-08 PAYMENT FOR MATERIALS ON HAND. From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are
satisfied. The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for
payment. No amount less than $1,000.00 will be approved for payment other than the final payment. A final voucher for under $5.00 shall not be paid
except through electronic funds transfer. (15 ILCS 405/9(b-1))

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part
of the final quantity for the item of work in question.

No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity. All partial payments are
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s Disadvantaged Business Revolving Loan Program (20 ILCS
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement. In such cases, the amount of the estimate related to
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the
Department to the Working Capital Revolving Fund or designated escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of the offset voucher shall be a credit against the Department’s
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to
the Department. The offset shall continue until such time as the entire loan indebtedness is satisfied. The Department will notify the Contractor and
Fund Control Agent in a timely manner of such offset. The Contractor or subcontractor shall not be entitled to additional payment in consideration of the
offset.

In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary
for financial closeout of the project are satisfied.

The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until
the Department determines that compliance has been achieved.

90-09 Trust agreement option.

DELETE: The entire section.
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APPENDIX A - FEDERAL AVIATION ADMINISTRATION (FAA)
REQUIRED CONTRACT PROVISIONS

Al ACCESS TO RECORDS AND REPORTS
Al.l CONTRACT CLAUSE

ACCESS TO RECORDS AND REPORTS

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the sponsor, the Federal Aviation
Administration, and the Comptroller General of the United States or any of their duly authorized representatives, access to any books, documents,
papers, and records of the contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and
transcriptions. The Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years
after final payment is made and all pending matters are closed.

A2 AFFIRMATIVE ACTION REQUIREMENTS
A2.1 SOLICITATION CLAUSE
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each
trade on all construction work in the covered area, are as follows:

The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted
construction contracts and subcontracts in excess of $10,000. The goal is applicable to the Contractor's total on-site construction workforce, regardless
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract.

AREA COVERED (STATEWIDE)
Goals for Women apply nationwide.
GOAL
Goal (percent)
Female ULIHIZAtION. ........c.oiiiiii e 6.9
Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas. The goals are

applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal,
federally-assisted or nonfederally related construction contract or subcontract.

Goal
Economic Area (percent)

056 Paducah, KY:
Non-SMSA Counties - 5.2
IL - Hardin, Massac, Pope
KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden,
Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall

080 Evansuville, IN:
Non-SMSA Counties - 35
IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White
IN - Dubois, Knox, Perry, Pike, Spencer
KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster

081 Terre Haute, IN:
Non-SMSA Counties - 25
IL - Clark, Crawford
IN - Parke

083 Chicago, IL:
SMSA Counties: 19.6
1600 Chicago, IL -
IL - Cook, DuPage, Kane, Lake, McHenry, Will
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3740 Kankakee, IL - 9.1
IL - Kankakee

Non-SMSA Counties 18.4
IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston,

Putnam
IN - Jasper, Laporte, Newton, Pulaski, Starke

084 Champaign - Urbana, IL:

SMSA Counties:

1400 Champaign - Urbana - Rantoul, IL - 7.8
IL - Champaign

Non-SMSA Counties - 4.8

IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion

085 Springfield - Decatur, IL:
SMSA Counties:
2040 Decatur, IL - 7.6
IL - Macon

7880 Springfield, IL - 45
IL - Menard, Sangamon

Non-SMSA Counties 4.0
IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby

086 Quincy, IL:
Non-SMSA Counties 3.1

IL - Adams, Brown, Pike
MO - Lewis, Marion, Pike, Ralls

087 Peoria, IL:
SMSA Counties:
1040 Bloomington - Normal, IL - 25
IL - McLean
6120 Peoria, IL - 4.4

IL - Peoria, Tazewell, Woodford

Non-SMSA Counties - 33
IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren

088 Rockford, IL:
SMSA Counties:
6880 Rockford, IL - 6.3
IL - Boone, Winnebago

Non-SMSA Counties - 4.6
IL - Lee, Ogle, Stephenson

098 Dubuque, IA:
Non-SMSA Counties - 0.5
IL - JoDaviess
IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik
WI - Crawford, Grant, Lafayette

099 Davenport, Rock Island, Moline, IA - IL:

SMSA Counties:

1960 Davenport, Rock Island, Moline, IA - IL - 4.6
IL - Henry, Rock Island

IA - Scott

Non-SMSA Counties - 3.4

IL - Carroll, Hancock, Henderson, Mercer, Whiteside
IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine
MO - Clark

107 St. Louis, MO:
SMSA Counties:
7040 St. Louis, MO - IL - 147
IL - Clinton, Madison, Monroe, St. Clair
MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City

Non-SMSA Counties - 11.4
IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene,
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Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion,
Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington,
Wayne, Williamson

MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade,
Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps,
Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren,
Washington, Wayne

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-assisted) performed in the covered area.
If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.
The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Aurora, lllinois; Kane County.

A3 BREACH OF CONTRACT TERMS
A3.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix Il (A). This threshold
is occasionally adjusted for inflation and is now equal to $150,000.

BREACH OF CONTRACT TERMS

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this
contract or such other action that may be necessary to enforce the rights of the parties of this agreement.

Owner will provide the Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order
to avoid termination of the contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or
the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach. Owner
may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner’s notice.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.

A4 BUY AMERICAN PREFERENCE
A4.1 CONTRACT CLAUSE

(@) The Aviation Safety and Capacity Expansion Act of 1990 provides that preference be given to steel and manufactured products produced in
the United States when funds are expended pursuant to a grant issued under the Airport Improvement Program (AIP).

(b) Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to
adhere to the lllinois Steel Products Procurement Act, which requires that all steel items be of 100 percent domestic origin and manufacture.
Any products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American
Requirements” shall be deemed as meeting the requirements of the lllinois Steel Products Procurement Act.

(c) The successful bidder will be required to assure that only domestic steel and domestically manufactured products will be used by the
Contractor, subcontractors, producers, and suppliers in the performance of this contract. The North American Free Trade Agreement
(NAFTA) specifically excluded federal grant programs such as the AIP. Therefore, NAFTA does not change the requirement to comply with
the Buy American requirement in the Act. Exceptions to this are for products, other than steel, that:

(1) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the United States in
sufficient and reasonably available quantities or of a satisfactory quality;

(2) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, that domestic preference would be
inconsistent with the public interest;
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(3) the FAA has determined that inclusion of domestic material will increase the cost of the overall project contract by more than 25
percent; or

(4) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990,

(i) the cost of components and subcomponents produced in the United States is more than 60 percent of the cost of all
components of the facility or equipment, and

(i) final assembly of the facility or equipment has occurred in the United States.

The FAA must grant waivers for any items that are included in these above exceptions. Bidders can review items already approved under the FAA
nationwide approved list of “Equipment Meeting Buy American Requirements” on the FAA website, which do not require a specific FAA waiver.

All waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the lllinois Division of
Aeronautics for review and approval before being forwarded to the FAA. Any products used on the project that cannot meet the domestic
requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and subject to removal and
replacement with no additional compensation, and the contractor deemed non-responsive.

AS CIVIL RIGHTS - GENERAL
A5.1 CONTRACT CLAUSE

GENERAL CIVIL RIGHTS PROVISIONS

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that no person shall, on the
grounds of race, creed, color, national origin, sex, age, or disability be excluded from participating in any activity conducted with or benefiting from
Federal assistance.

This provision binds the contractor and subtier contractors from the bid solicitation period through the completion of the contract. This provision is in
addition to that required of Title VI of the Civil Rights Act of 1964.

A6 CIVIL RIGHTS = TITLE VI ASSURANCE
A6.1 CONTRACT CLAUSE
A6.1.1 Title VI Solicitation Notice

Title VI Solicitation Notice:

The City of Aurora, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the
Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged
business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, or national origin in consideration for an award.

A6.1.2 Title VI Clauses for Compliance with Nondiscrimination Requirements

Compliance with Nondiscrimination Requirements

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees as follows:

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent Nondiscrimination
Acts And Authorities, as they may be amended from time to time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color,
or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by competitive bidding, or
negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract and the
Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued
pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by
the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities
and instructions. Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it
has made to obtain the information.
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Sanctions for Noncompliance: In the event of a contractor’'s noncompliance with the Non-discrimination provisions of this contract, the sponsor
will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies; and/or
b.  Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every subcontract, including
procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor will take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter into any
litigation to protect the interests of the sponsor. In addition, the contractor may request the United States to enter into the litigation to protect
the interests of the United States.

A6.1.3 Title VI List of Pertinent Nondiscrimination Acts and Authorities

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees to comply with the following non-discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of Transportation—Effectuation of Title VI of The Civil
Rights Act of 1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons
displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49
CFR part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8§ 6101 et seq.), (prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964,
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or
activities are Federally funded or not);

Titles 1l and IIl of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in the operation of public
entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 — 12189)
as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national
origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures
non-discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse
human health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin
discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or
activities (20 U.S.C. 1681 et seq).

AT CLEAN AIR AND WATER POLLUTION CONTROL
A7.1 CONTRACT CLAUSE

This provision is required for all contracts and lower tier contracts that exceed $150,000.
CLEAN AIR AND WATER POLLUTION CONTROL

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and
the Federal Water Pollution Control Act as amended (33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.

Contractor must include this requirement in all subcontracts that exceeds $150,000.
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A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
A8.1 CONTRACT CLAUSE

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards.
CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
1. Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work
to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) of this clause, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 2 of this
clause.

4. Subcontractors.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the
subcontractor to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause.

A9 COPELAND “ANTI-KICKBACK” ACT
A9.1 CONTRACT CLAUSE

COPELAND “ANTI-KICKBACK” ACT

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by
Department of Labor regulation 29 CFR part 3. Contractor and subcontractors are prohibited from inducing, by any means, any person employed on
the project to give up any part of the compensation to which the employee is entitled. The Contractor and each Subcontractor must submit to the
Owner, a weekly statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations
of the Act to the Federal Aviation Administration.

A10 DAVIS-BACON REQUIREMENTS
A10.1 CONTRACT CLAUSE

DAVIS-BACON REQUIREMENTS
1. Minimum Wages

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless
of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified
for each classification for the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this
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section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can easily be seen by the workers.

(il)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor,
Washington, D.C. 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the amount designated for fringe benefits where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid
to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary
of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of
Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

2 Withholding.

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of work, all or part of the wages required by the contract, the
Federal Aviation Administration may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three
years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly nhumber of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant,
sponsor, or owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g. ,
the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Aviation
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Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or
owner, as the case may be, for transmission to the Federal Aviation Administration, the contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly
submission to the sponsoring government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is
being maintained under 29 CFR 8§ 5.5 (a)(3)(i) and that such information is correct and complete;

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the
full wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification
of work performed, as specified in the applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the "Statement of Compliance" required by paragraph (3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of
Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying or
transcription by authorized representatives of the sponsor, the Federal Aviation Administration or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed
pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in
his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed
unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by
the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate that is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.
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(iii) Equal Employment Opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act Requirements.
The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract.
6. Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as
the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR Part 5.5.

7. Contract Termination: Debarment.

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance With Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this
contract.

9. Disputes Concerning Labor Standards.

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
All DEBARMENT AND SUSPENSION

All.1 CONTRACT CLAUSE
All.1.1 Bidder or Offeror Certification

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended
by any Federal department or agency from participation in this transaction.

All1l.1.2 Lower Tier Contract Certification

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must verify each lower tier
participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally assisted
project. The successful bidder will accomplish this by:

1. Checking the System for Award Management at website: http://www.sam.gov
2. Collecting a certification statement similar to the Certificate Regarding Debarment and Suspension (Bidder
or Offeror), above.
3. Inserting a clause or condition in the covered transaction with the lower tier contract
If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or disqualified at the time it
entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the non-compliant participant.

Al1l2 DISADVANTAGED BUSINESS ENTERPRISE
A12.1 REQUIRED PROVISIONS
Al12.1.1 Solicitation Language (Solicitations that include a Project Goal)

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR §26.53.
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As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with their proposal on the forms provided herein:

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;

(2) A description of the work that each DBE firm will perform;

(3) The dollar amount of the participation of each DBE firm listed under (1)

(4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s
project goal;

(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith efforts undertaken by the Bidder or Offeror
as described in appendix A to 49 CFR Part 26.
Al12.1.2 Solicitation Language (Race/Gender Neutral Means)

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the City of Aurora to practice nondiscrimination based on race, color, sex
or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying under this solicitation
regardless of business size or ownership.

Al12.1.3 Prime Contracts (Projects covered by DBE Program)

DISADVANTAGED BUSINESS ENTERPRISES

Contract Assurance (§ 26.13) - The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of Department
of Transportation-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the Owner deems appropriate, which may include, but is not limited to:

1) Withholding monthly progress payments;

2) Assessing sanctions;

3) Liquidated damages; and/or

4) Disqualifying the Contractor from future bidding as non-responsible.

A13 DISTRACTED DRIVING
A13.1 CONTRACT CLAUSE

TEXTING WHEN DRIVING

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 3902.10
“Text Messaging While Driving” (12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease
crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a grant or sub-grant.

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that
decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities
associated with the project. The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a
motor vehicle in performance of work activities associated with the project.

Al14 ENERGY CONSERVATION REQUIREMENTS
Al14.1 CONTRACT CLAUSE

ENERGY CONSERVATION REQUIREMENTS

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy efficiency as contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq).

Al5 EQUAL EMPLOYMENT OPPORTUNITY (E.E.O.)
Al1l5.1 MANDATORY CONTRACT CLAUSE
Al5.1.1 E.E.O. Contract Clause

EQUAL OPPORTUNITY CLAUSE
During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to
their race, color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.

23



(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will
receive considerations for employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers' representatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of
the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or
orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further
Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September
24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in
every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take
such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

Al5.1.2 EEO Specification

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the
Director delegates authority;

c. "Employer identification number" means the Federal social security number used on the Employer's Quarterly Federal Tax Return, U.S.
Treasury Department Form 941,

d. "Minority" includes:
(1) Black (all) persons having origins in any of the Black African racial groups not of Hispanic origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin regardless of
race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining
identifiable tribal affiliations through membership and participation or community identification).

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically
include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority
and female participation and which is set forth in the solicitations from which this contract resulted.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area
either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall be able to demonstrate their participation in
and compliance with the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually
required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in
which it has employees. The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not
excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications. The goals set
forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
Covered construction contractors performing construction work in a geographical area where they do not have a Federal or federally assisted
construction contract shall apply the minority and female goals established for the geographical area where the work is being performed. Goals are
published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance
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Programs office or from Federal procurement contracting officers. The contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the contractor has a collective bargaining
agreement to refer either minorities or women shall excuse the contractor's obligations under these specifications, Executive Order 11246 or the
regulations promulgated pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees shall be
employed by the contractor during the training period and the contractor shall have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees shall be trained pursuant to training programs approved
by the U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the contractor's compliance with
these specifications shall be based upon its effort to achieve maximum results from its actions. The contractor shall document these efforts fully and
shall implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the
contractor's employees are assigned to work. The contractor, where possible, will assign two or more women to each construction project. The
contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the
contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in
such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment
sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

¢. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or
female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.
If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed
by the contractor, this shall be documented in the file with the reason therefore along with whatever additional actions the contractor may have
taken.

d. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement
has not referred to the contractor a minority person or female sent by the contractor, or when the contractor has other information that the union
referral process has impeded the contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those
programs funded or approved by the Department of Labor. The contractor shall provide notice of these programs to the sources compiled under
7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in
assisting the contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it
in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite
supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and
female news media, and providing written notification to and discussing the contractor's EEO policy with other contractors and subcontractors
with whom the contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female
students; and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the
contractor shall send written notification to organizations, such as the above, describing the openings, screening procedures, and tests to be

used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.

I. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and
encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these
specifications are being carried out.



n. Ensure that all facilities and company activities are non-segregated except that separate or single user toilet and necessary changing facilities
shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers,
including circulation of solicitations to minority and female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the contractor's EEO policies and affirmative
action obligations.

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a
through 7p). The efforts of a contractor association, joint contractor union, contractor community, or other similar groups of which the contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation,
makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness
of actions taken on behalf of the contractor. The obligation to comply, however, is the contractor's and failure of such a group to fulfill an obligation
shall not be a defense for the contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established. The contractor, however, is required to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, if the particular group is employed in a substantially disparate manner (for example, even though the contractor has achieved its goals
for women generally,) the contractor may be in violation of the Executive Order if a specific minority group of women is underutilized.

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color,
religion, sex, or national origin.

11. The contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order
11246.

12. The contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including
suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended,
and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those
standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

14. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being
carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records. Records shall at least
include for each employee, the name, address, telephone number, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked
per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable
and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate
records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or
upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

Al1l6 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
Al16.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, the Federal Fair Labor
Standards Act (FLSA), with the same force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child
labor standards for full and part time workers.

The contractor has full responsibility to monitor compliance to the referenced statute or regulation. The contractor must address any claims or
disputes that arise from this requirement directly with the U.S. Department of Labor — Wage and Hour Division.

Al17 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES
A17.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed $100,000.
CERTIFICATION REGARDING LOBBYING

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or
attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers
(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

A18 PROHIBITION of SEGREGATED FACILITIES
A18.1 CONTRACT CLAUSE

PROHIBITION of SEGREGATED FACILITIES

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race,
color, religion, sex, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract.

A19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970
A19.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and
effect as if given in full text. Contractor must provide a work environment that is free from recognized hazards that may cause death or serious
physical harm to the employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’'s compliance with the
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Contractor must address any claims or disputes that
pertain to a referenced requirement directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

A20 PROCUREMENT OF RECOVERED MATERIALS
A20.1 CONTRACT CLAUSE

Procurement of Recovered Materials

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act, and the regulatory provisions of 40 CFR Part 247. In the performance of this contract and to the extent practicable, the Contractor and
subcontractors are to use of products containing the highest percentage of recovered materials for items designated by the Environmental Protection
Agency (EPA) under 40 CFR Part 247 whenever:

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or,
The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year.

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpag/products/.

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is:

a) Not reasonably available within a timeframe providing for compliance with the contract performance schedule;
b) Fails to meet reasonable contract performance requirements; or
c) Is only available at an unreasonable price.
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A21 RIGHT TO INVENTIONS
A21.1 CONTRACT CLAUSE

RIGHTS TO INVENTIONS

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal
Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and
Small Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract incorporates by reference the patent and
inventions rights as specified within in the 37 CFR 8401.14. Contractor must include this requirement in all sub-tier contracts involving experimental,
developmental or research work.

A22 SEISMIC SAFETY
A22.1 CONTRACT CLAUSE
A22.1.1 Construction Contracts

Seismic Safety

The contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code
standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction
Program (NEHRP). Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP
equivalency level for seismic safety.

A23 TAX DELINQUENCY AND FELONY CONVICTIONS
A23.1 CONTRACT CLAUSE
CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS
Certifications

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability.

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24
months.

Note

If an applicant cannot comply with either of the above representations, the applicant is ineligible to receive an award unless the sponsor has received
notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and determined that
further action is not required to protect the Government’s interests. The applicant therefore must provide information to the owner about its tax liability or
conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of the
required considerations before award decisions are made.

The applicant agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification in all lower tier
subcontracts.

Term Definitions

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a felony criminal violation under any
Federal law and includes conviction of an offense defined in a section of the U.S. code that specifically classifies the offense as a felony and
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559.

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.
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A24 TERMINATION OF CONTRACT
A24.1 CONTRACT CLAUSE
A24.1.1 Termination for Convenience

Termination for Convenience (Construction & Equipment Contracts)

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor. Such action may be without cause
and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner,
the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this
clause:

1. Contractor must immediately discontinue work as specified in the written notice.

2. Terminate all subcontracts to the extent they relate to the work terminated under the notice.
3. Discontinue orders for materials and services except as directed by the written notice.
4

Deliver to the owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials
acquired prior to termination of the work and as directed in the written notice.

5. Complete performance of the work not terminated by the notice.
6. Take action as directed by the owner to protect and preserve property and work related to this contract that Owner will take possession.
Owner agrees to pay Contractor for:
a) completed and acceptable work executed in accordance with the contract documents prior to the effective date of
termination;

documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment as
required by the contract documents in connection with uncompleted work;

reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with Subcontractors and Suppliers; and
reasonable and substantiated expenses to the contractor directly attributable to Owner’s termination action

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination
action.

The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract.

A24.1.2 Termination for Default

Termination for Default (Construction)

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies associated with Owner termination of this contract
due default of the Contractor.

A25 TRADE RESTRICTION CERTIFICATION
A25.1 CONTRACT CLAUSE

TRADE RESTRICTION CERTIFICATION
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror -

a. is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as
published by the Office of the United States Trade Representative (U.S.T.R.);

b.  has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country
included on the list of countries that discriminate against U.S. firms as published by the U.S.T.R; and

c. has not entered into any subcontract for any product to be used on the Federal on the project that is produced in a foreign country included
on the list of countries that discriminate against U.S. firms published by the U.S.T.R.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or
fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001.

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a
subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances. The Contractor must require
subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed
circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to
an Offeror or subcontractor:

(1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against U.S.
firms published by the U.S.T.R. or
(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such U.S.T.R. list or
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(3) who incorporates in the public works project any product of a foreign country on such U.S.T.R. list;

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification
required by this provision. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in in
all lower tier subcontracts. The contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included
on the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has knowledge that the certification is
erroneous.

This certification is a material representation of fact upon which reliance was placed when making an award. If it is later determined that the
Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct through the Owner
cancellation of the contract or subcontract for default at no cost to the Owner or the FAA.

A26 VETERAN’S PREFERENCE
A26.1 CONTRACT CLAUSE

VETERAN’S PREFERENCE

In the employment of labor (excluding executive, administrative, and supervisory positions), the contractor and all sub-tier contractors must give
preference to covered veterans as defined within Title 49 United States Code Section 47112. Covered veterans include Vietnam-era veterans,
Persian Gulf veterans, Afghanistan-Irag war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. 632) owned and
controlled by disabled veterans. This preference only applies when there are covered veterans readily available and qualified to perform the work to
which the employment relates.
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Special Provisions IL Project: ARR-4785
Aurora Municipal Airport SBG Project: 3-17-SBGP-162/171
Aurora, IL

GENERAL

These Special Provisions, together with applicable Standard Specifications, Contract Requirements for
Airport Improvement Project, Rules and Regulations, Payroll Requirements and Minimum Wage Rates
which are hereto attached or which by reference are herein incorporated, cover the requirements of the
State of lllinois, Division of Aeronautics, and the representatives of the City of Aurora for the improvements
to the Aurora Municipal Airport, Aurora, Illinois.

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS

The “Standard Specifications for Construction of Airports”, State of lllinois, Department of
Transportation, Division of Aeronautics, adopted September 25, 2020, latest revision, shall govern the
project except as otherwise noted in these Special Provisions. In the case of conflict with any part or parts
of said specifications, the said Special Provisions shall take precedence and shall govern. Specifications
may be obtained at http://www.idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides. Where
referenced within the Special Provisions, the lllinois Department of Transportation Standard Specifications
for Road and Bridge Construction adopted April 1, 2016, shall apply.
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Special Provisions IL Project: ARR-4785
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Aurora, IL

PART 1 — GENERAL CONTRACT PROVISIONS

SECTION 40 — SCOPE OF WORK

40-05 MAINTENANCE OF TRAFFIC

ADD:

To maintain airport operations and to facilitate the construction of the proposed work, the
project has been divided into separate phases in accordance with Advisory Circular 150/5370-
2G Operational Safety on Airports During Construction. References to Construction Safety
and Phasing Plans (CSPP) in that document shall be interpreted to mean the phase limits,
barricade locations, access points and notes shown on the construction activity plan sheets
included in the as-bid contract documents. When “safety” is used or referred to in the contract
documents and in the advisory circular(s) it shall be redefined by this contract as meaning
“operational safety”. The Construction Operational Safety and Phasing Plan (CSPP)
establishes the airport and project specific requirements, supplementing the requirements in
the AC, that are to be included in the contractor’s bid for maintaining operational safety during
construction.

The Construction Safety and Phasing Plan (CSPP) contained herein has been approved by
both the Airport and the FAA. The contractor shall be required to divide the overall work into
separate phases in substantial conformance with the CSPP shown in the plans, except as
allowed by the contract documents and approved by the Division on behalf of the
FAA. Durations specified for individual phases shall become requirements of the contract and
shall be subject to liquidated damages.

The contractor activity on the airfield shall be limited to the limits of construction as identified
on the construction activity plan drawings. Beyond the limits of construction the contractor shall
not have access to any part of the active airfield pavement with any equipment or personnel
without the approval of Airport Management.

Maintenance of Airport Systems are critical to the operation of the Airport and the safety and/or
security of the traveling public. Prior to beginning work the contractor shall investigate existing
systems which may be located within the work area and locate all existing utilities. The
contractor may seek assistance from the Julie, Engineer, Resident Engineer, Airport and FAA
with locating utilities but the final responsibility for all utility locates lies solely with the contractor.
If the Contractor’s investigation reveals that a utility must be relocated to allow for the
performance of the work in the plans, the contractor shall immediately notify the Resident
Engineer and remain clear of the utility until resolution has been determined by the Division
and the Airport. Any system, including but not limited to systems associated with security, air
navigation, weather, airfield lighting damaged by the Contractor’'s operations shall be
immediately repaired to the satisfaction of the owner. No delay shall be taken in the repair of
the damaged facility. The Contractor shall not be allowed to finish work for the day until the
utility has been repaired.

The contractor shall provide his own radio capable of transmitting and receiving on the Unicom
frequencies noted in the plans.

The Contractor shall provide and maintain construction entrance signage on all public use
roads intended to be used by his operations as required by the lllinois Department of
Transportation, or the jurisdictional agency of the road. The Contractor shall be responsible
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40-09

40-10

for coordinating all hauling and access on State, City, Township or County roads with the
agency responsible for the roadway.

r. If it is found the fully loaded delivery trucks are excessively damaging the Airport or local
roadway pavement, the Contractor shall limit the weight of the material being hauled onto the
site. The Resident Engineer shall determine what is considered excessive damage. No
payments will be made for additional hauling that may be required due to load restrictions.

s. The Contractor shall be required to provide a 24-hour phone number for emergency barricades
and barricade lighting maintenance.

SAFETY PLAN COMPLIANCE DOCUMENT (SPCD)
REVISE: The first sentence of the first paragraph to read:

10 days prior to the preconstruction conference, the Contractor shall submit a SPCD to the Airport
describing how he will comply with the requirements of the AC plus the CSPP and supplying any
details that could not be determined before contract award.

BARRICADES, WARNING SIGNS AND HAZARD MARKINGS.
ADD:

The Contractor shall furnish, erect, and maintain all barricades, warning signs, and markings for
hazards necessary to protect the public and the work. When used during periods of darkness, such
barricades, warning signs and hazard markings shall be suitably illuminated. Unless otherwise
specified, barricades, warning signs, and markings for hazards that are in the air operations area
shall be a maximum of 18 inches high. Unless otherwise specified, barricades shall be spaced not
more than 10 feet apart.

For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain barricades,
warning signs, lights and other traffic control devices in reasonable conformity with the Manual
of Uniform Traffic Control Devices for Streets and Highways (published by the United States
Government Printing Office).

Any cost for signage or traffic control shall be borne by the Contractor.

Barricades, as approved by the FAA, shall be provided per the details in the plan sheets. The
barricades shall be lighted with steady burn omni-directional red lights supplemented with a 20” x
20” orange flag.

Barricades shall be placed as shown in the plans or as directed by the Resident Engineer or Airport.

The Contractor shall be responsible for supplying, maintaining and any moving of all barricades.
Lights shall be maintained in proper working order. No separate payment will be made for
supplying, maintaining and moving barricades but shall be considered incidental to the contract.

When the work requires closing an air operations area of the airport or portion of such area, the
Contractor shall furnish, erect, and maintain temporary markings and associated lighting
conforming to the requirements of FAA Advisory Circular 150/5340-1 (latest revision), Standards
for Airport Markings.

The Contractor shall furnish, erect, and maintain markings and associated lighting of open
trenches, excavations, temporary stockpiles, and his/her parked construction equipment that may
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be hazardous to the operation of emergency fire-rescue or maintenance vehicles on the airport in
reasonable conformance to FAA Advisory Circular 150/5370-2 (latest revision), Operational Safety
on Airports During Construction.

The Contractor shall identify each motorized vehicle or piece of construction equipment in
reasonable conformance to FAA Advisory Circular 150/5370-2 (latest revision).

Mark and identify vehicles in accordance with AC 150/5210-5 (latest revision) Painting, Marking
and Lighting of Vehicles Used on an Airport. When any vehicle is required to travel over any portion
of the aircraft movement area (within the existing perimeter fence) and runway approach area, the
vehicle shall be properly identified to operate in the area or provided with a flag on a staff attached
to the vehicle so that the flag will be readily visible. The flag should be not less than 3-feet square
consisting of a checkered pattern of international orange and white squares of not less than one
foot on each side and displayed in full view above the vehicle. A flag or escort vehicle is not
required for vehicles which have been painted, marked and lighted for routine use on aircraft
movement areas. Any vehicle operating on the movement area during the hours of darkness
should be equipped with an amber flashing dome-type light, in accordance with local and/or state
codes.

The Contractor shall furnish and erect all barricades, warning signs, and markings for hazards prior
to commencing work which requires such erection and shall maintain the barricades, warning signs,
and markings for hazards until their dismantling is directed by the Resident Engineer.

Open-flame type lights shall not be permitted within the air operations areas of the airport.
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SECTION 50 — CONTROL OF WORK

50-05 COOPERATION BETWEEN CONTRACTORS
REVISE: The first sentence of the second paragraph to read:
The contractor shall plan and conduct his/her work so as not to interfere or hinder the progress of
work being performed by other contractors or Airport personnel.

50-06 CONSTRUCTION LAYOUT AND STAKES
DELETE: The first paragraph.
ADD: As the first paragraph:
The Contractor will be required to furnish and place construction layout stakes for this project. The
establishment of survey control and/or reestablishment of survey control shall be by a State
Licensed Land Surveyor.
DELETE: The second paragraph.
ADD: As the second paragraph:
The Resident Engineer will locate and reference three (3) control points and will establish
benchmarks along the line of the improvement outside construction limits. The Contractor shall
locate and reference the centerline of survey, which shall also consist of locating and referencing
control points such as point of curvature, points of tangent, and sufficient points on tangent to
provide a line of sight. Control points set by the Resident Engineer shall be identified in the field to
the Contractor, and the field notes shall be kept in the office of the Resident Engineer.
ADD:
Benchmarks will be established along the project outside of construction lines.
It is not the responsibility of the Resident Engineer to check the correctness of the Contractor's
stakes or forms, except as provided herein; however, any errors that are apparent shall be
immediately called to the Contractor's attention, and he shall be required to make the necessary
correction before the stakes are used for construction purposes.
The Contractor shall immediately notify the Resident Engineer of conflicts or discrepancies with the
established control points.

50-10 LOAD RESTRICTIONS
ADD:
Access to the construction work area is limited to the haul routes as shown on the construction
activity plan drawings. The use of existing airfield pavements by contractor construction traffic
including all haul trucks is prohibited unless previously approved by the Airport Management. Any
damage to existing Airport pavement due to construction traffic operating beyond the approved
work limits, hauling outside of the approved haul/access routes and construction traffic operating
in prohibited areas shall be repaired by the Contractor at his own expense to the satisfaction of the
owner.
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50-11

50-14

50-16

Contractor's use of existing airfield and perimeter pavements by equipment and loaded trucks shall
be minimized. The Contractor shall be responsible for damage to any airfield pavement or public
road caused by his construction operations. Any damage to existing airfield, landside and
perimeter pavements shall be repaired by the Contractor at his own expense to the
satisfaction of the Owner. Contractor shall obtain written permission from the Airport
Owner to use any airfield pavements.

MAINTENANCE DURING CONSTRUCTION

ADD: The contractor shall make provisions in the work to maintain positive drainage from the work
areas and to minimize the ponding of water. In areas where the contractor is required to core out
or remove pavements the contractor shall cut temporary ditches or swales to maintain positive
drainage. At locations where temporary ditches are not feasible, the contractor shall excavate
storm water storage areas adjacent to but at a lower elevation than the bottom of the work and
utilize mechanical pumps to promptly remove storm water from the excavations. All existing
pavement areas that are to remain open to aircraft traffic shall be kept clean to the satisfaction of
Airport Manager and the Resident Engineer. At the request of the Resident Engineer or of the
Airport, the Contractor shall provide a self-propelled, vacuum or regenerative (recirculating) air
pavement sweeper, a pavement blower or tractor mounted “sweeper box”. At a minimum, a
pavement blower shall be kept on site at all times.

ADD:

No material capable of being blown onto airfield pavement will be allowed to be stored uncovered
anywhere within the fence line, at any time during construction.

FINAL ACCEPTANCE

DELETE: The first sentence of the first paragraph.

ADD: As the first sentence of the first paragraph.

Upon due notice to the Resident Engineer from the Contractor of presumptive completion of the
entire project, the charging of Contract Time shall be suspended, and the Engineer and Owner will
make an inspection.

PLANS AND WORK DRAWINGS

REVISE: The second sentence of the eleventh (11%) paragraph to read as follows:

Such review will not relieve the Contractor of the responsibility for complying with the contract
document requirements or for any error that may exist in the submittal. The Contractor is
responsible for the dimensions and designs of adequate connections, detail and satisfactory
construction of all work.

REVISE: The 15" paragraph to read:

Shop drawing submittals that do not include the information below will be rejected and returned to

the Contractor. Information to be included on shop drawing submittals shall conform to the
following:
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Special Provisions
Aurora Municipal Airport

Aurora, IL

IL Project: ARR-4785
SBG Project: 3-17-SBGP-162/171

PROJECT LOCATION:

PROJECT TITLE:

PROJECT NUMBERS:

CONTRACT ITEM:

SPECIFICATION:

SUBMITTED BY:

DATE:

Aurora Municipal Airport
Airfield Pavement Rehabilitation — Phase 4

lllinois Project No.: ARR-4785
AIP Project No.: 3-17-SBGP-162/171

(i.e. AR125410 MITL-Stake Mounted)

Section in the Specifications (i.e. 125-2.8 Runway and
Taxiway Lights)

(Contractor/Subcontractor Name)

(Date of Submittal)

ADD: To the end of the 18" paragraph:

d.

“Rejected”: Submittal shall not be used at the project site.
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60-01

60-03

SECTION 60 — CONTROL OF MATERIALS

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS
REVISE: The third paragraph to read:

As a minimum, the Contractor shall provide, prior to delivery, statements (shipment tickets, source,
certificate of analysis (COA), sample, etc.) as required by the current lllinois Department of
Transportation, Bureau of Airport Engineering Manual for Documentation of Airport Materials or as
requested by the Engineer of Airport Construction and Materials.

REVISE: The eleventh paragraph to read:

The Contractor shall furnish airport lighting equipment that meets the requirements of the
specifications; and is listed in the current Federal Aviation Administration Advisory Circular (AC)
150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that is in effect on
the date of advertisement; and meets “Buy America” requirements.

CERTIFICATION OF COMPLIANCE/ANALYSIS (COC/COA)
ADD: After the sixth (8™) paragraph:

The Contractor shall certify all materials contained in the contract. Certification and documentation
shall be submitted to the Resident Engineer and Project Engineer. It shall be the sole responsibility
of the Contractor to ensure the delivery of adequate and accurate documentation prior to the
delivery of materials. Materials incorporated into this project without approved certification and
documentation will not be recommended for payment by the Resident Engineer. It shall be the
sole responsibility of the Contractor to provide certification that ALL materials to be used
on the project meet the “Buy American” requirements.

The certification shall be submitted as part of the shop drawing submittal.
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SECTION 70— LEGAL REGULATIONS AND RESPONSIBITY TO PUBLIC

70-08 PUBLIC CONVENIENCE AND SAFETY
ADD: at end of the Section:
The contractor shall provide, install and maintain any warning signs (trucks entering highway, etc.)
as required by the County Division of Transportation and the Village of Sugar Grove and/or the
responsible agency that maintains the roadway. The cost to the warning signage as required by
the agency responsible for the roadway for the duration of the contract shall be at no additional
cost to the contract.
70-16 CONTRACTOR’S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS
REVISE: The second paragraph as follows:
“.. ., the approximate locations and owners have been indicated on the plans.”
ADD: After the eight (8") paragraph:
The following table includes contact numbers that may provide assistance for locating cable. The
personnel listed in the table are in no way responsible for damage to existing utilities.
AURORA MUNICIPAL AIRPORT
Utility Service or Facility Contact (Person) Contact
(Phone)
AT&T — Telephone Cables JU.L.IE. (Joint Utllty Locating | 4 g4 97 0123
Information for Excavators)
ComEd - Electric Cables J-U.LLE. (Joint Utility Locating | 1 g 895.0123
Information for Excavators)
Comcast — Cable Lines J-U.LLE. (Joint Utility Locating | 1 g 895.0123
Information for Excavators)
NICOR - Gas Lines J.U.L.I.E_. (Joint Utility Locating 1-800-892-0123
Information for Excavators)
FAA Control and Communication FAA Sector Office 1-630-587-7803
Cables
Village of Sugar Grove — Water Public Works 1-708-895-7190
Lines
REPLACE: paragraph eleven (11) with;
If, in the Contractor's opinion, additional assistance is needed to locate the utility service or facility,
the contractor shall enlist the assistance of a qualified technician or professional utility location firm
to accurately locate underground utilities or facilities prior to excavation. Prior to commencing this
detailed location work in the general vicinity of an existing utility service or facility, the Contractor
shall again notify each such owner of his/her plan of operation and request the presence of a
representative of the owner to observe the work. Such notification shall be given by the most
expeditious means to reach the utility owner's PERSON TO CONTACT no later than two normal
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business days prior to the Contractor's commencement of operations in such general vicinity. The
Contractor shall furnish a written summary of the notification to the Engineer.

Only after the investigation has been made should the contractor begin excavation operations.
Upon beginning these operations, the contractor shall use extreme caution in the methods utilized.
The contractor shall utilize exploratory trenching or small tool excavation practices when beginning
operations in critical areas to verify that the utilities are clear of the area of interest or to verify the
location and depth of these facilities.

Any utility damaged by the Contractor shall be repaired by the Contractor to the satisfaction of the
Owner and shall be at the cost of the Contractor. In the event that an existing utility is damaged
during construction, all other work on the project shall be suspended until the utility is repaired. No
additional time will be awarded to the Contractor for delays in the project due to damaged utilities.
Itis a high priority to the airport that all existing Airport utilities, unless otherwise noted in the plans,
remain in good working condition throughout the duration of the project.

Special care shall be taken on all operations and particularly near pavement edges to avoid
damage to edge lights and all underground electrical cable on the airport. The approximate location
of existing underground cable is shown on drawings. Any airfield lights or cable that are broken
and require replacement because of the Contractor's operations will be replaced by the Contractor
at his/her own expense.

Any airfield cable repairs or replacement to any part of the electrical system made necessary by
the Contractor's operations will be made by him/her in the manner specified in Sections 108 and
125 at no cost to the Airport. Cost of replacement to be borne by the Contractor shall include any
expense incurred in locating as well as repairing or replacing damaged parts of the system by the
owning agency.

70-25 CONTRACTOR’S RESPONSIBILITY FOR SAFETY DURING CONSTRUCTION

ADD:

e. Review the requirements in AC 150/5370-2 (current edition) and comply with items listed as
contractor’s responsibility.

f. Implement a CSPP and SPCD as required in AC 150/5370-2 (current edition) and ensure that
construction personnel are familiar with operational safety procedures and regulations on the
Airport.

g. Provide a 24-hour point of contact that will coordinate an immediate response to correct any
construction-related activity that may adversely affect the operational safety of the Airport.

h. Provide a safety officer/construction inspector(s) trained in airport safety to maintain the CSPP
and SPCD and to monitor all construction activities.

i. Restrict movement of construction vehicles to construction areas as flagging and barricading,
erecting temporary fencing, or providing escorts, as appropriate.

j- Ensure that no construction employees, employees of subcontractors or suppliers, or other
persons enter any part of the aircraft operations area from construction site unless authorized.
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SECTION 80 — PROSECUTION AND PROGRESS

80-04 LIMITATION OF OPERATIONS

ADD: After the fourth (4") paragraph:

A minimum distance shall be maintained between construction operations and the centerline of all
active taxiways, taxilanes and runways as noted on the Construction Safety and Phasing Plan. It
is intended to plan, conduct, and complete the work in these critical traffic areas in such a manner
that the length and amount of interruption to aircraft traffic at the Airport is minimized.

The Contractor shall comply with Federal Aviation Regulations and with all rules and regulations of
the Airport, including, but not limited to, control and access to the airfield by Contractor’s,
employees and agents. In the event the Authority is assessed a fine by the Federal Aviation
Administration for breach of security resulting from actions of Contractor’'s employees and agents,
the Contractor shall fully reimburse the Authority for the amount of such fine in the form of additional
rents.

Work within a Runway Safety Area (RSA), Runway Obstacle Free zone (ROFZ) and Taxiway
Object Free Area (TOFA) will require closure of the Runway or Taxiway as shown in the
Construction Safety and Phasing Plan. Runway closure markers shall be placed prior to initiating
work. The Contractor shall place barricades at all locations shown on the plans. Any cable or unit
duct protruding from the ground shall be secured flat using sand bags or other methods approved
by the Resident Engineer.

ADD:
80-14 CONTRACTOR’S ACCESS TO AIRFIELD
The location of an area for parking by the Contractor’'s employees shall be as shown on the plans
or as agreed to by the Airport.
Use of personal vehicles beyond the airport perimeter fence line will not be allowed.
When not in use, the Contractor’s vehicles and equipment shall park in the location shown on the
plans or in an area outside the Runway Safety Areas (RSAs), Runway Object Free Zones (ROFZs),
and Object Free Area (OFAs). The Contractor’s vehicles and equipment shall not be parked on a
closed taxiway or runway. Parking equipment shall not obstruct any runway visual aids, signs or
navigational aids or penetrate Part 77 surfaces.
ADD:
80-15 SECURITY DURING CONSTRUCTION
As a minimum, the Contractor shall be responsible for security during construction as follows:
1. Visibly delineate his construction zone by placing a line of barricades or flagging around the
entire work zone.
2. Keep construction personnel inside the work area delineated by barricades.
3. Ensure that construction personnel are familiar with security procedures and regulations on the
Airport.
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4. Restrict movement of construction vehicles to construction areas as flagging and barricading,
erecting temporary fencing, or providing escorts, as appropriate or as shown in plans.

5. The Contractor shall be required to maintain security on the Airport as specified or as directed
by the Airport.

6. The Contractor shall provide a complete list of personnel that will be employed while on site
and update the list as needed. The contractor shall limit access to the AOA. The Contractor
shall be responsible for monitoring the access gate during work hours. If the Contractor
chooses to leave the gate open, then he shall monitor the gate to prevent unauthorized entries.

7. The contractor shall provide his own padlock to secure the gate used for access.

2 CMT  20028502.00 11 November 19, 2021
Revised: September 23, 2022



Special Provisions IL Project: ARR-4785
Aurora Municipal Airport SBG Project: 3-17-SBGP-162/171
Aurora, IL

PART 2 — GENERAL CONSTRUCTION ITEMS

ITEM 102 — TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION AND
SILTATION CONTROL

METHOD OF MEASUREMENT

102-4.1
REVISE to read:

The quantity of temporary seeding and mulching shall not be measured for payment, but shall be
considered incidental to the project.
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ITEM 105 — MOBILIZATION

DESCRIPTION

105-1.1
REVISE the third paragraph to read:

This item also includes all efforts related to restoration of the project site, staging areas and haul
roads as directed in the bidding documents at the conclusion of the job. This activity includes, but
is not limited to, incidental grading, seeding and clean-up, as required to restore the project site to
original condition.

BASIS OF PAYMENT

ADD:
Payment will be made under:

ITEM AR150520 MOBILIZATION - PER LUMP SUM.
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ITEM 150 — RESIDENT ENGINEER FIELD OFFICE

DESCRIPTION
150-1.1
ADD:

The Airport will provide a location for the Field Office within proximity to the work areas. The
Contractor shall be responsible for furnishing and maintaining the space as stated herein.

CONSTRUCTION METHODS

150-2.1
REPLACE within (b) in paragraph 4 references to “Two (2)” with “One (1)".
DELETE the first sentence of (g) in paragraph 4.
REPLACE (h) in paragraph 4 with the following:
One (1) All-in-One multifunction desktop printer (including maintenance and operating supplies)
capable scanning documents to pdf, copying and printing prints up to a half size (11 inch by X 17

inch) plans with Wi-Fi and Ethernet capabilities.

BASIS OF PAYMENT

150-4.1
ADD:
Payment will be made under:

ITEM AR150510 ENGINEER’S FIELD OFFICE — PER LUMP SUM.
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PART 3 - SITEWORK

ITEM 101 — PREPARATION/REMOVAL OF EXISTING PAVEMENTS

DESCRIPTION
101-1.1

ADD:

This item shall consist of full-depth concrete pavement removal at the locations shown on the plans.

The types of materials to be removed consist of PCC pavement (approximately 9" to 13”). As noted
in the construction plans, areas of the existing west apron have an approximate 4”-5” HMA base
course or 4” asphalt treated permeable base (ATPB). In areas of PCC removal within the existing
west apron, PCC removal shall include the existing HMA/ATPB. Pavement structure information
was taken from airport records, data supplied by airport personnel and soil borings. The Contractor
shall verify the type and thickness of materials to be removed. No additional compensation will be
allowed for any variations in the pavement sections actually encountered.

METHOD OF MEASUREMENT

101-4.1 PAVEMENT REMOVAL

ADD:

HMA/asphalt treated permeable bases removed under PCC pavement shall not be measured

separately for payment but shall be incidental to the respective concrete pavement removal pay
item.

If additional pavement or subgrade material is removed due to negligence of the Contractor, the
additional quantity of pavement removal and replacement will not be measured for payment.

BASIS OF PAYMENT

101-5.1
ADD:

Payment for concrete pavement removal shall constitute full compensation for pavement removal,
saw cutting and disposal of the removed materials, including all labor, tools, equipment and
incidentals necessary to complete this item of work. Any work grading and recompacting of existing
granular base course to proper grade shall not be paid for separately but shall be considered
incidental to pavement removal.

Payment will be made under:

ITEM AR501900 REMOVE PCC PAVEMENT - PER SQUARE YARD.

ITEM AS501900 REMOVE PCC PAVEMENT - PER SQUARE YARD.

ITEM AT501900 REMOVE PCC PAVEMENT - PER SQUARE YARD.
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ITEM 152 — EXCAVATION, SUBGRADE, AND EMBANKEMENT

DESCRIPTION

153-1.1 GENERAL.
ADD:
This item shall also consist of excavating for subgrade remediation as the field conditions warrant
at the time of construction. This material is intended to repair soft subgrade as determined by the
Resident Engineer based on the results of geotechnical testing and/or proof roll. No adjustment in
unit price will be allowed for an increase or decrease in quantities.
All excess material from all contract work shall be hauled offsite at no additional cost to the contract.
152-1.2 DIGITAL TERRAIN MODEL (DTM)
DELETE: This section.
152-1.3 CLASSIFICATION
DELETE: Paragraphs b, ¢, d and e.
ADD: New section:
152-1.6 CLEAN CONSTRUCTION OR DEMOLITION DEBRIS
PROJECT CONDITIONS
A. Prior to bidding, the bidder shall make a site visit to become familiar with the current conditions.
He shall also determine the accessibility and assess safety measures that will be necessary to
perform the contract work.
B. Material Sampling and Analysis:

1. The Contractor shall provide his own sampling and analysis in compliance with
applicable laws, prior to offsite disposal of all materials. This cost shall be borne by
the Contractor at no additional expense to the Owner.

REGULATORY REQUIREMENTS

A. The Contractor shall comply with all applicable local, state and federal laws and regulations
with regard to material removal, handling and disposal, and shall pay all assessed costs and
fees.

B. The Contractor shall comply with the lllinois Environmental Protection Act, as amended by
Public Act 096-1416 that was signed into law on July 30, 2010, Public Act 097-0137 that was
signed into law on July 14, 2011, and all applicable amendments of the lllinois Environmental

Protection Act.

SUBMITTALS
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A. Contractor shall submit a Clean Construction or Demolition Debris (CCDD) & Soil Removal and
Disposal Plan to the Engineer. Submit the following as a minimum:

1.

2.

3.

A list of all construction or demolition debris anticipated to be generated requiring
disposal.

The anticipated quantity (both in tons and in cubic yards) of construction or
demolition debris to be disposed of and identification of disposal facility including
address and contact information.

The anticipated quantity (both in tons and in cubic yards) of surplus soil to be
disposed of, and identification of disposal facility including address and contact
information.

CCDD testing shall be by the Contractor, as a minimum, the Contractor shall submit the following:

1.

GENERAL

Proposed Testing Program to establish that the surplus soil is uncontaminated, for
compliance with the requirements of the lllinois Environmental Protection Act. Include
details of intended testing program, and rate of sampling (number of samples based
on total quantity of surplus soil generated).

Credentials of the testing Lab that will perform the testing, and credentials of the
lllinois Licensed Professional Engineer or lllinois Licensed Professional Geologist
that will complete all required certification forms.

Results of the Proposed Testing Program.

If further CCDD testing is deemed necessary by the Contractor’s chosen disposal
facility, the Contractor shall complete this testing at no additional cost to the contract.

A. The following work shall be included:

1.

Removal, handling and legal offsite disposal of all construction or demolition debris
generated from all contract work, considering it to be clean construction or demolition
debris (CCDD).

Removal, handling and legal offsite disposal of surplus soil generated from all
contract work, considering it to be uncontaminated.

Debris and surplus soil disposal shall include any onsite drying of the material as
required, so that the material will pass the paint-filter test as per Method 9095B in
USEPA'’s publication SW 846, prior to transportation.

Any costs and fees for legally-permitted-facilities accepting clean construction or
demolition debris (CCDD), and/or uncontaminated surplus soil.

Additional sampling and testing of surplus soil to establish that it is uncontaminated,
and certification to that effect by an lllinois Licensed Professional Engineer or an
lllinois Licensed Professional Geologist using Form LPC-663, both as required by law
and as required by the site accepting the material.
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6. Any other applicable work, costs and fees as required by local, state and federal
laws.

MATERIAL CHARACTERIZATION FOR OFFSITE DISPOSAL
A. Costs for any and all testing, sampling, laboratory analysis or any other document that is
required by the recipient of the material (disposal site) to establish that the material is

uncontaminated, shall be borne by the Contractor at no additional expense to the Owner.

CONSTRUCTION METHODS

152-3.1A

REVISE:

Blasting will not be permitted.
152-3.2 EXCAVATION

ADD:

The Contractor shall make provisions in the work to maintain positive drainage from the work areas
and to minimize the ponding of water. The Contractor shall cut temporary ditches or swales to
maintain positive drainage. At locations where temporary ditches are not feasible, the Contractor
shall excavate stormwater storage areas adjacent to but at a lower elevation than the bottom of the
work and utilize mechanical pumps to promptly remove stormwater from the excavations.

152-3.10 COMPACTION REQUIREMENTS.

In cut areas, requiring the use of porous granular embankment, the proposed subgrade shall be
compacted to the satisfaction of the Resident Engineer.

152-3.15 TOPSOIL
DELETE: 2 paragraph of this section and REPLACE with the following:

The Contractor shall strip the vegetation from all proposed excavation areas at a minimum depth
of 4” and from below all proposed pavement areas at a depth of 4”. The stripped organic material
shall be temporarily stockpiled outside the grading limits. After the embankment is placed the
decomposed vegetative shall be re-spread and disturbed areas shall be prepared for seeding.

In the area directly below the proposed pavement structure, the Contractor shall strip the topsoil
and shall store this material on site. Except where noted in the plans, this excavated material shall
be replaced with select fill material and compacted to the specifications of Item 152 for Aircraft
weighing less than 60,000 Ibs.

Materials excavated during the stripping process shall not be utilized as embankment under the
proposed or future pavements.

Materials excavated during the stripping process shall be temporarily stockpiled at a location
designated by the Contractor and approved by the Resident Engineer outside of the grading limits
and allowed to decay. Upon completion of the earthwork, this material shall be incorporated as
directed in Item 905 over the disturbed surface. Excavation, stockpiling and incorporation of this
material shall not be measured for payment but shall be considered incidental to Item 152.
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Any excess excavation material shall be hauled offsite at no additional cost to the contract.
ADD: New section:
152-3.19 DUST CONTROL WATERING
This work shall consist exclusively of applying water to control dust resulting from construction
operations and is not intended for use in compaction of earth embankment. The Contractor shall

take measures to control dust.

Dust shall be controlled by a uniform application of sprinkled water and shall be applied as directed
by the Resident Engineer or Airport, in a manner meeting their approval.

Dust control watering shall not be paid for separately but shall be considered incidental to the item
requiring the dust control.

METHOD OF MEASUREMENT

152-4.1
DELETE: 1st paragraph and replace with:

Prior to beginning any work, the Contractor shall verify all earthwork quantities shown in the
contract documents are in agreement with the earthwork quantities from their own calculations.
Existing grades on the design cross sections, where they do not match the locations of actual spot
elevations shown on the plans, were developed by computer interpolation from those spot
elevations. Contractor shall recognize that, due to the interpolation process, the actual ground
surface at any particular location may differ somewhat from the interpolated surface shown on the
design cross sections. If the Contractor, based upon his own investigation to verify the topography,
identifies discrepancies in the design cross sections, he shall notify the Resident Engineer in writing
at least two weeks prior to disturbing the existing grade. Disturbance of existing grade in any area
shall constitute acceptance by the Contractor of the accuracy of the elevations depicted in the
contract documents.

Measurement for payment specified by the cubic yard shall be computed by the average end areas
of design cross sections. The end area is that bound by the original ground line established by field
cross-sections and the final theoretical pay line established by cross-sections shown on the plans,
subject to verification by the Resident Engineer.

REVISE: Last sentence of 2" paragraph to read:

If a discrepancy in plan quantity is discovered after the work has been started, an appropriate
adjustment will be made.

152-4.2
REVISE: 1st sentence to read:

For payment specified by the cubic yard, measurement for all excavation or embankment shall be
computed by the average end area of design cross sections.

152-4.4
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DELETE: This section.
152-4.5

DELETE: This section.
152-4.7

ADD:

Dust control watering will not be measured for payment but shall be considered incidental to the
contract items for which dust control is required.

BASIS OF PAYMENT

152-5.1
ADD:

Clean Construction or Demolition Debris (CCDD) removal and disposal, topsoil placement,
shoulder fill and embankment fill shall not be paid for separately, but shall be included in the unit
bid price for “Unclassified Excavation”.

These prices shall be full compensation for all scarification, excavation, off site removal, hauling,
grading, final shaping, and compacting necessary to construct the proposed embankments in
conformance with the lines and grades shown in the plans, and for all labor, equipment, tools and
incidentals necessary to complete this item.

Payment will be made under:

ITEM AR152410 UNCLASSIFIED EXCAVATION - PER CUBIC YARD.
ITEM AR152540  SOIL STABILIZATION FABRIC — PER SQUARE YARD.
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208-1.1

208-2.3

PART 4 — BASE COURSES

ITEM 208 — AGGREGATE BASE COURSE

DESCRIPTION

REVISE: This section to read:

This item shall consist of porous granular embankment composed of coarse aggregate as
specified. It shall be constructed on a prepared subgrade underlying course in accordance with
these specifications and shall conform to the dimensions and typical cross section and to the lines
and grades as shown on the Plans.

This work shall also consist of furnishing and placing porous granular embankment as the field
conditions warrant at the time of construction. This material is intended to repair soft subgrade as
determined by the Resident Engineer based on results of geotechnical testing and/or proof roll. No
adjustment in unit price will be allowed for an increase or decrease in quantities. Excavation of
the soft subgrade shall be not be paid for under Item 208 but shall be paid for under Item
152 Unclassified Excavation.

MATERIALS
GRADATION REQUIREMENTS
ADD:

Porous Granular Embankment material shall be free from vegetable matter, lumps or clay, and
other objectionable or foreign substance.

When submitting materials for consideration, the Contractor shall provide written certification that
the material meets the specified requirements. A written gradation shall also be furnished.

Gradation for Porous Granular Embankment shall be an IDOT gradation as follows:

. Percent Passing ‘
Sieve
RR-1 cs-01 |
8 inch - 100
6 inch - 94-100
4 inch - 80-100
3inch 100 -
2inch - 20-70
1% inch 30-76 -
No. 4 0-16 0-20
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CONSTRUCTION REQUIREMENTS

208-3.1

DELETE: This entire section.
208-3.2

DELETE: This entire section.
208-3.4 PLACEMENT

DELETE: This entire section.

ADD:

The porous granular embankment shall be placed in lifts no greater than one (1) foot thick or as
directed by the Resident Engineer.

208-3.5 COMPACTION
DELETE: 2" sentence, 1%t paragraph.
ADD:
Rolling the top of the porous granular embankment material with a vibratory roller meeting the
requirements of Section 1101 of the IDOT Standard Specification for Road and Bridge Construction
should be sufficient to obtain the desired keying, interlocking and necessary compaction. The
Resident Engineer shall verify that adequate keying and interlocking has been obtained.
Capping aggregate will not be required when embankment meeting the requirements of Section
209 of the Standard Specifications or granular subbase is placed on top of the porous granular
embankment. Capping aggregate (two (2) inch depth) meeting the requirements of Section 209 of
the Standard Specifications will be required when embankment meeting the requirements of
Section 152 of the Standard Specifications is placed on top of the porous granular embankment.
DELETE: 2 paragraph.

208-3.9 ACCEPTANCE SAMPLING AND TESTING
DELETE: This entire section.
ADD:
The Resident Engineer shall verify that adequate keying and interlocking has been obtained. The

base shall be compacted to the satisfaction of the Resident Engineer.

METHOD OF MEASUREMENT

208-4.1

DELETE: This entire section and replace with:
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The quantity of Porous Granular Embankment shall be the number of cubic yards as measured by
the Resident Engineer at the specified thickness of the material placed. If required, the thickness
of PGE measured for payment will include the thickness of the capping stone.
The porous granular embankment shall be used as shown and as field conditions warrant at the
time of construction. No adjustment in unit price will be allowed for an increase or decrease in
guantities.
The Contractor shall furnish approved duplicate load tickets upon which is recorded the net weight
of the aggregates in each truck. The Contractor shall submit one (1) load ticket to the Resident
Engineer, or his/her duly authorized representative, at the job site when the truck load is
incorporated into the base.

208-4.2
DELETE: This entire section.

208-4.3
DELETE: This entire section.

BASIS OF PAYMENT

208-5.1
DELETE: This entire section.
ADD:
Porous granular embankment shall be paid for at the contract unit price per cubic yard, of which
price shall be full compensation for the two (2) inch capping stone (if necessary), furnishing,
spreading, compacting, watering and all incidentals related to equipment, labor and tools necessary
to complete this work.

Payment will be made under:

ITEM AR208515 POROUS GRANULAR EMBANKMENT - PER CUBIC YARD.
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ITEM 209 — CRUSHED AGGREGATE BASE COURSE
DESCRIPTION
209-1.1
ADD:

In areas of new 9” PCC pavement installation, where existing +/- 4 HMA and asphalt treated
permeable subbase have been removed, a new open graded crushed aggregate base shall be
installed. The contractor shall regrade and compact the existing aggregate base course to the
satisfaction of the Resident Engineer.
In areas of new 9” PCC pavement installation where existing aggregate base is present, the
contractor shall regrade and compact the existing aggregate base course to the satisfaction of the
Resident Engineer. Any additional aggregate fill or excavation necessary to meet the base grade
shall be to the satisfaction of the Resident Engineer and will not be measured payment.
MATERIALS

209-2.3 GRADATION REQUIREMENTS
DELETE: Table titled Requirements for Gradation of Crushed Aggregate Base.
ADD: Aggregate gradation shall meet an IDOT CA-11.

CONSTRUCTION METHODS

209-3.4 FINISHING AND COMPACTING
ADD:
The base shall be compacted to the satisfaction of the Resident Engineer.

BASIS OF PAYMENT

209-5.1

ADD:

No separate payment will be made for the regrading and recompacting of the existing aggregate
base to remain in areas of pavement removal and replacement and is incidental to the respective
pavement pay item. This includes all labor, tools, equipment, materials, excavation and incidentals
necessary to prepare the existing aggregate base course for paving.

Payment will be made under:

ITEM AR209604 CRUSHED AGG. BASE COURSE - 4” — PER SQUARE YARD.
ITEM AR209608 CRUSHED AGG. BASE COURSE - 8” — PER SQUARE YARD.
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501-1.1

501-2.9

PART 7 - RIGID PAVEMENT

ITEM 501 — CEMENT CONCRETE PAVEMENT

DESCRIPTION

ADD:

This work shall also consist of 9” pavement for apron repairs and the repair of spalled edges of
existing concrete surfaces in the areas identified in the plans or as directed by the Resident
Engineer.

This work shall also consist of select 9” pavement repairs composed of a high early strength
Portland cement concrete in critical areas as identified in the plans or as directed by the Resident
Engineer.

All turf disturbed for the construction of new PCC pavement shall be restored to the satisfaction of
the Airport. Restoration of turf areas shall be incidental to Item 501.

MATERIALS
PREMOLDED JOINT FILLER
REWRITE the first sentence to read:
Premolded joint filler for isolation and expansion joints shall be a flexible foam expansion joint
composed of isomeric polymers in a very small, closed cell structure and shall meet the

requirements of ASTM D-1752, Sections 5.1 through 5.4, with the compression requirement
modified to 10 psi (7.03 g/mm?2) minimum and 25 psi (17.58 g/mm2) maximum.

501-2.10 STEEL REINFORCEMENT

ADD to paragraph b.(1)(a) Welded wire reinforcement (non-coated):

Reinforcement of odd-shaped panels shall consist of welded wire reinforcement of the size and
dimensions shown in the plans and details.

501-2.11 DOWEL AND TIE BARS

ADD to paragraph b. Dowel bar assembly:

All dowel bars shall be fastened firmly in position with an approved contraction joint dowel bar
assembly prior to the start of paving operations or mechanically inserted per article 420.05 of the
IDOT Standard Specifications for Road and Bridge Construction. Loose dowel bars will not be
accepted.

501-2.12 MATERIAL FOR CURING CONCRETE

DELETE: paragraphs (b) and (c).

501-2.13 EPOXY-RESIN
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ADD:

All epoxy-resin mortar used for spall repairs shall be a two-component material conforming to the
requirements of ASTM C881, Type lll. Class as appropriate for each application temperature to
be encountered,

CONCRETE MIX

501-3.3 CONCRETE MIX PROPORTIONS
DELETE: All references to aircraft gross weights of 60,000 pounds or less.
ADD:

Concrete pavements will be designed to accommodate aircraft gross weights greater than 60,000
pounds.

The Portland cement concrete for critical apron repairs shall be per the requirements of the lllinois
Department Transportation “Standard Specifications for Road and Bridge Construction” Section
420 Portland Cement Concrete and Section 1020 Portland Cement Concrete and shall be Class
PP-2. The concrete mix shall be generated by the IDOT Division of Highways with recent
substantiating test and strength data for approval by the Engineer. The Class PP-2 shall be
designed for field flexural strength of 600 psi at 24 hours. A test batch for Class PP-2 concrete is
not required if the recent test and strength data is accepted by the Engineer

The Contractor has the option to transport and cure the beams at an IDOT approved laboratory
facility as approved by the Engineer.

CONSTRUCTION METHODS

501-4.2 EQUIPMENT
REVISE: Paragraph e. Fixed forms to read:

All radii and tapers shall be formed with flexible forms, made of either metal or wood, and shall be
supplied for use on curves of 100-foot radii or less.

501-4.4 BASE SURFACE PREPARATION PRIOR TO PLACEMENT
DELETE: The first sentence.
ADD:
The existing grade along the outer edges of the new pavement shall be improved, if necessary, to
support the paver without noticeable displacement. Any grading, compacting, or furnishing and
installing materials shall be considered incidental to the unit prices for paving and no separate
payment will be made.

All areas shall be constructed true to grade and acceptable to the Engineer prior to paving.

If the underlying course has become over-saturated or unstable, paving operations shall stop until
corrected unless otherwise approved by the Engineer.

2 CMT  20028502.00 26 November 19, 2021
Revised: September 23, 2022



Special Provisions IL Project: ARR-4785
Aurora Municipal Airport SBG Project: 3-17-SBGP-162/171
Aurora, IL

501-4.10 JOINTS
ADD: To the end of the paragraph d.(3)(c) Joints in hardened concrete:

Protection of previously installed pavement edges and joints from slip-form operations shall be
provided in the form of rubber mats or other means acceptable to the Engineer. The Contractor
shall be required to place rubber mats (or other approved material) along the pavement edge prior
to drilling dowel bar holes. In addition, any damage to the pavement caused by the drilling operation
shall be repaired to the satisfaction of the Engineer at no additional cost to the contract.

501-4.12 SURFACE TEXTURE
ADD:

The surface of the pavement shall be finished with a burlap drag or other approved method
acceptable to the Resident Engineer.

501-4.13 CURING
ADD: To the end of the second paragraph:
Membrane curing method shall be utilized for this project.

For slip-form paving, the approved curing media shall be applied uniformly to all surfaces of the
pavement, including exposed edges. Membrane curing compounds shall be applied on all concrete
surfaces from a suitable self-propelled mechanical application device, which bridges the fresh
concrete, designed to provide a uniform application. Other curing systems will not be permitted.

Care shall be taken when this method of curing is used. Should conditions prevail such that curing
material is being blown toward buildings or aircraft, appropriate measures shall be taken to
eliminate the problems to the satisfaction of the Engineer. The curing membrane shall be sprayed
as soon as possible without damage to the pavement surface. Excessive delays in application of
the membrane resulting in shrinkage cracking will be cause for rejection of the affected pavement
necessitating removal and replacement at no additional cost to the contract.

ADD: the following new sections:
501-4.21 REPAIR, REMOVAL OR REPLACEMENT OF SLABS
REVISE: Section e. Spalls along joints, paragraph (2)(e) as follows:
Fill the cavity with a Grade IIl epoxy-resin concrete or an IDOT approved R3 mortar only.
ADD:

(h) The epoxy resin materials shall be placed in the cavity in layers not over 2 inches thick. The
time interval between placement of additional layers shall be such that the temperature of the epoxy
resin material does not exceed 140° F (60° C) at any time during hardening. Any repair material
on the surrounding surfaces of the existing concrete shall be removed before it hardens. If any
spall penetrates half the depth of the slab or more, the entire slab shall be removed and replaced
as previously specified.

501-4.22 TEST SECTION FOR SLIP-FORM PAVERS
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Prior to paving using the slip-form paving method, an area of the new pavements designated by
the Engineer shall be paved to develop and demonstrate satisfactory procedures and concrete mix.
The test section shall be located within the new pavement limits and all costs associated with the
test section shall be incidental to the concrete pavement item.

501-4.23 GRADE CONTROL FOR SLIP-FORM PAVERS

Grade control on all free edges of slip-form pavement shall be from stringlines. The use of
transverse grade control from the paver will not be permitted.

METHOD OF MEASUREMENT

501-7.1
ADD:
The quantity of PCC spall repair shall be the number of square feet of spall repair performed as
specified, in place, completed and accepted by the Resident Engineer. Only existing spalls
designated by the engineer for repair shall be measured. Any edge spall that has been caused by
the contractor’s operation and subsequently repaired shall not be measured for payment.

Sealing joints along spalls shall not be measured for payment but shall be considered incidental to
the spall.

All turf areas disturbed shall be restored to the satisfaction of the airport. Restoration of turf areas
shall be incidental to the Item 501.

BASIS OF PAYMENT

501-8.1 GENERAL
ADD:

The quantity of PCC spall repair measured as outlined in Section 501-7.1 shall be paid for at the
contract unit price for the area that is completed and accepted by the Resident Engineer. These
prices shall be full compensation for furnishing all materials and for all preparation, delivering and
installation of these materials, and for all labor, equipment, tools and incidentals necessary to
complete the item.

Payment will be made under:

ITEM AR501509 9” PCC PAVEMENT - PER SQUARE YARD.
ITEM AR501530 PCC TEST BATCH - PER EACH.

ITEM AR501922 PCC SPALL REPAIR - PER SQUARE FOOT.
ITEM AS501509 9” PCC PAVEMENT - PER SQUARE YARD.

ITEM AT501509 9” PCC PAVEMENT - PER SQUARE YARD.
ITEM AT800075 9" PCC PAVEMENT - HIGH EARLY MIX - PER SQUARE YARD.
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605-1.1

605-2.1

605-3.3

PART 9 — MISCELLANEQOUS

ITEM 605 — JOINT SEALANTS FOR PAVEMENTS

DESCRIPTION

ADD:

Joint sealing filler shall be provided to seal joints in the new concrete pavement to prevent infiltration
of incompressible material into the new joints and to seal joints between the new concrete
pavement and existing concrete pavement as specified herein and as shown on the plans. The
cost of furnishing and installing joint sealing filler in new pavement and between new and existing
pavement shall be considered incidental to Item 501.

Joint sealing filler shall also be provided to seal joints in the existing concrete pavement to prevent
infiltration of incompressible material into the existing concrete joints in the areas outlined in the
plans. The existing joints vary in depth and width and contain hot pour or preformed joint sealant
material which is to be removed and replaced with new joint sealant as specified herein and as
shown on the plans. The existing joints shall be widened full-depth as noted on the plans.

This section shall apply to all concrete/concrete interface joint sealing. The Contractor shall be
limited to either hot applied sealant or silicone joint sealant only.

MATERIALS
JOINT SEALANTS
DELETE: The paragraphs b and d.
ADD: To paragraph c:
The silicone joint sealing material shall be single-component, low-modulus, neutral-curing, non-sag

silicone sealant complying with ASTM D5893 for Type NS.

CONSTRUCTION METHODS

PREPARATION OF JOINTS
REVISE: Entire section to the following:
a. New PCC Pavement
The joint shall be sawed to the dimensions shown on the plans. Immediately after performing the
saw cut, both faces of the joint shall be cleaned of all laitance and contaminants using a high
pressure water wash with a minimum pressure of 3,000 psi (20,500 kPa) to the satisfaction of the

Resident Engineer. The joint shall be allowed to dry overnight.

Prior to sealing, the joint shall be cleaned of debris using clean compressed air at a minimum
pressure of 90 psi (620 kPa). Gas or electric powered blowers are not acceptable.
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The Contractor shall not install any joint sealer material until the Resident Engineer has inspected
and approved the condition of the joints immediately prior to the installation of the sealer.

b. Existing PCC Pavement

All existing joints to be sealed shall be widened, sandblasted or water blasted. Immediately ahead
of the sealer placement, all laitance, sand, dust and debris shall be blown from the joint or crack
with oil free compressed air at a minimum pressure of 90 psi and the pneumatic tool lubricator must
be bypassed and a filter installed on the discharge valve to keep water and oil out of the lines.

No sealant shall be installed until all cracks and joints have been cleaned free of all deleterious
materials, including any dust, existing sealant, incompressibles, debris and organic material.
Sealant shall be placed in a clean, dry crack or joint.

When vegetation exists in the existing cracks and joints, it shall be removed and those cracks and
joints shall be treated with a herbicide that sterilizes the soil subject to the approval of the Engineer.

METHOD OF MEASUREMENT

605-4.1
DELETE: The entire section.
ADD:
No measurement will be made for direct payment of filler, as the cost of furnishing and installing
shall be considered as a subsidiary obligation in the completion of the construction of the new
concrete pavements. Therefore, joint sealant shall not be measured separately for payment but
shall be incidental to Item 501.
The joint sawing and sealing for the new PCC pavement and between existing and new PCC
pavement shall be incidental to Item 501. No separate measurement for payment will be made for
this item.

Sealing of existing joints shall be measured for payment by the linear foot as measured and
accepted by the Engineer in conformance with the plans and specifications.

BASIS OF PAYMENT

605-5.1
DELETE: The entire section.
ADD:

Payment for joint sealing in the new PCC Pavement and between new and existing PCC pavement
shall be incidental to Item 501.

Payment for joint sealing in existing pavement shall be based on the contract unit price for the
length of sealant measured and accepted by the Engineer. Sealing of existing isolation joints shall
be paid for under Clean & Seal Expansion Joints. The cost of widening, cleaning and sealing
existing joints of different widths, depths, back rod sizes, saw cutting depths and quantity of sealant
material shall be included in the contract unit price for Clean and Seal Expansion Joints and shall
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not be considered for any additional compensation due to the existing joints varying in widths and
depths.

These prices shall be full compensation for furnishing all materials and for all preparation, delivering
and installation of these materials, and for all labor, equipment, tools and incidentals necessary to
complete the item.

Payment will be made under:

ITEM AR605542  CLEAN & SEAL EXPANSION JOINTS - PER LINEAR FOOT.
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ITEM 620 — RUNWAY AND TAXIWAY MARKING

MATERIALS

620-2.2 MARKING MATERIALS.

ADD:

Paint type shall be Waterborne Type | or Il

CONSTRUCTION METHODS

620-3.3 PREPARATION OF SURFACES

REVISE: First sentence to paragraph b. Preparation of pavement to remove existing markings:

Existing pavement markings shall be removed by water blasting or other method approved by the
Resident Engineer prior to initiating the marking removal.

620-4.1

ADD to read:

METHOD OF MEASUREMENT

The quantity of permanent markings to be paid for shall be the number of square feet of painting
with the specified material measured only once to apply two coats in conformance with the
specifications and accepted by the Resident Engineer. Quantities will not be distinguished between
different colors of painAR125t except for the black border.

The quantity of temporary marking and removal to be paid for shall be the number of square feet
of painting with the specified material, including their removal. No distinction shall be made
between paint colors for payment purposes.

620-5.1

BASIS OF PAYMENT

Payment will be made under:

ITEM AR620520
ITEM AR620525
ITEM AR620595
ITEM AR620900

PAVEMENT MARKING - WATERBORNE - PER SQUARE FOOT.
PAVEMENT MARKING - BLACK BORDER - PER SQUARE FOOT.
TEMPORARY MARKING & REMOVAL - PER SQUARE FOOT.
PAVEMENT MARKING REMOVAL - PER SQUARE FOOT.
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ITEM 680 — TIE DOWN AND GROUND ROD

DESCRIPTION
680-1.1
ADD:

This item shall also include abandoning existing tie downs as noted in the plans or as directed by
the Resident Engineer.

MATERIALS
680-2.5
ADD:

Grout. Grout used in the abandoning of the tie downs shall be a flowable non shrink from the IDOT’s
qualified Product List.

CONSTRUCTION METHODS

680-3.1
ADD:
Recommended procedure for mooring eye installation in concrete pavement:
Construct concrete pavement.
Remove fresh concrete surrounding the proposed mooring eye location by hand method.

Install and anchor mooring eye with the #3 x 15” rebar bent at 45 degrees.
Replace, vibrate and finish concrete surrounding the mooring eye.

PonpPE

ADD: The following new sections:
680-3.2

Ground rods shall be installed after paving is completed. A 4” diameter hole shall be cored through
the pavement. The ground rod shall be driven to %4” below finished pavement surface. Coring and
grouting shall be considered incidental to the ground rod installation.

680-3.3

The Contractor shall clean the existing tie down to be abandoned of debris to the satisfaction of the
Resident Engineer and the surface prepared in accordance with the grout manufacturer's
requirements.

The grout shall be mixed to the manufacturer’s requirements and filled to the top of the tie down. If
required the contractor shall trowel the surface flush with the surrounding pavement.

Before the pavement is open to traffic, the grout shall be allowed to cure until it has achieved
approximately 5000 psi. The required cure time will be based upon the consistency of the mix with
respect to the manufacturer’s published test results.
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METHOD OF MEASUREMENT

680-4.1

ADD:

Tie down abandonment will be measured per each cleaned, filled and accepted by the Resident

Engineer.

BASIS OF PAYMENT

680-5.1

ADD:

The accepted quantity of tie downs abandoned will be paid for as Remove Tie Down at the contract
unit price per each. Price and payment shall be full compensation for furnishing all materials,
equipment, labor, hauling, disposal and all other incidental items necessary to complete the work
as specified.

Payment will be made under:

ITEM AR510510 TIE DOWN - PER EACH.

ITEM AR510515 GROUND ROD - PER EACH.

ITEM AR510900 REMOVE TIE DOWN - PER EACH.
ITEM AS510510 TIE DOWN — PER EACH.

ITEM AT510510 TIE DOWN - PER EACH.
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PART 11 — DRAINAGE

ITEM 751 — MANHOLES, CATCH BASINS, INLETS AND INSPECTION HOLES

DESCRIPTION
751-1.1
ADD:

Specifically, this item consists of the reconstruction of existing inlets and other utility structures as
shown on the plans or as directed by the Engineer

MATERIALS
751-2.3 CONCRETE
ADD:
Plain and reinforced concrete used in inlet/utility reconstructs and pavement box outs shall conform

to the requirements of Item 501.

CONSTRUCTION METHODS

ADD: New section:
751-3.12 INLET/UTILITY RECONSTRUCTION
ADD:

Reconstruction of existing utility structures shall be accomplished by replacing the existing frame
and grate removed with the PCC panel/boxout removal. The new frame and grate will be
constructed within a new boxout in accordance with paving details in the plans. The reconstruction
shall also include patching the existing walls and flowline to the satisfaction of the Resident
Engineer. The contractor shall be responsible for field checking existing utility structure
configurations for the necessary reconstructions.

BASIS OF PAYMENT

751-5.1
ADD:
Payment will be made under:

ITEM AR751995 RECONSTRUCT UTILITY STRUCTURE - PER EACH.
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PART 13 — LIGHTING INSTALLATION

ITEM 125 — INSTALLATION OF AIRPORT LIGHTING SYSTEMS

DESCRIPTION
125-1.1

ADD:

Airfield lighting improvements and modifications shall include:
o New elevated retroreflective markers

EQUIPMENT AND MATERIALS

125-2.7 ELEVATED RETROREFLECTIVE MARKERS

ADD

Retroreflective markers shall be listed in Appendix 3 to AC 150/5345-53. Elevated retroreflective
markers shall be 30-inch tall, blue, surface mounted (anchored), and omnidirectional.

125-2.18 BUY AMERICAN CERTIFICATIONS AND WAIVERS

All materials for this item shall meet the requirements of the Buy American Preference as stated in
49 U.S.C. § 50101. Contractor shall provide proof of 100% domestic materials prior to delivering
materials to the site. Materials that are unable to meet this requirement shall be reported in the bid
documents under Certifications Required by State and/or Federal Law, Buy American Certificate
and the contractor shall provide material certifications including ASTM testing standards to the
Resident Engineer before any material is placed.

CONSTRUCTION METHODS

125-3.1 INSTALLATION.

Surface mounted retroreflective markers shall be anchored to the existing/new PCC pavement in
accordance to the manufacturer’'s recommendations.

BASIS OF PAYMENT

125-5.1
ADD:

These prices shall be full compensation for furnishing all materials and for all preparation, removals,
modifications, assembly, and installation of these materials, coordination with the manufacturers
and for all labor, equipment, tools, and incidentals necessary to complete this item.

Payment will be made under:
ITEM AR125100 ELEVATED RETROREFLECTIVE MARKER - PER EACH.
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APPENDIX A - IDOT DIVISION OF AERONAUTICS POLICY MEMORANDA
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State of lllinois
Department of Transportation
Bureau of Materials and Physical Research

POLICY MEMORANDUM

| January 1, 2007 Springfield 07-21 |

TO:

SUBJECT:

REGIONAL ENGINEERS, HIGHWAY BUREAU CHIEFS, AND
MANUFACTURERS AND SUPPLIERS OF FINELY DIVIDED MINERALS

ACCEPTANCE PROCEDURE FOR FINELY DIVIDED MINERALS USED
IN PORTLAND CEMENT CONCRETE AND OTHER APPLICATIONS
DEFINITIONS

Department - lllinois Department of Transportation.

Bureau - Bureau of Materials and Physical Research, at 126 East Ash Street,
Springfield, lllinois 62704-4766.

Finely Divided Mineral - A finely divided material which has cementitious or
pozzolanic properties. Examples are fly ash, microsilica (silica fume), ground
granulated blast-furnace (GGBF) slag, and high-reactivity metakaolin (HRM).

Manufacturer - A company that manufactures a finely divided mineral. The
term Producer is also used.

Supplier - A company that supplies a finely divided mineral which it does not
manufacture.

Source - The name and location of the manufacturing process from which the
finely divided mineral is obtained.

Approved Source - A source that is approved by the Bureau to ship a finely
divided mineral for immediate use on Department projects.

Unapproved Source - A source that ships a finely divided mineral which must
be sampled, tested, and approved by the Bureau before it is used on
Department projects.

Cement - Portland cement.

Fly Ash - A finely divided residue that results from the combustion of ground or
powdered coal, transported from the combustion chamber by exhaust gas,
collected by mechanical or electrical means, and stored in stockpiles or bins.

Microsilica - An amorphous silica of high silica content and purity possessing
high pozzolanic activity.



Ground Granulated Blast-Furnace (GGBF) Slag - A glassy granular material, |
formed when molten blast-furnace slag is rapidly chilled, and then finely ground.

High-Reactivity Metakaolin (HRM) - A reactive aluminosilicate pozzolan
formed by calcining purified kaolinite at a specific temperature range.

Reference Material - A portland cement used for the control mortar and
corresponding test mortars, of a finely divided mineral, to determine its strength
activity index.

Preliminary (PRE) Sample - A sample used to determine, in advance, if the
finely divided mineral will comply with Department specifications.

Process Control (PRO) Sample - A sample used for the purpose of controlling
production of finely divided minerals proposed for incorporation into Department
projects.

Acceptance (ACC) Sample - A sample used for accepting/rejecting finely
divided minerals prior to its use on Department projects and/or unassigned
stock for future use on projects. The quantity represented by acceptance
samples must be given.

Independent Assurance (IND) Sample - A sample used to provide an
independent check on the reliability of the manufacturer's quality control
program.

Investigation (INV) Sample - A destination sample used to verify the
acceptability of a finely divided mineral from a source.

Grab Sample - A sample secured from a conveyor, from bulk storage, or from a
bulk shipment in one operation.

Composite Sample - Combined grab samples taken at prescribed intervals
over a period of time.

NIST - National Institute of Standards and Technology.
CCRL - Cement and Concrete Reference Laboratory.
ISO 9000 Series - A program of international quality management system

standards developed by the International Organization for Standardization
(1S0O).

1.0 PURPOSE

To establish procedures whereby materials of mineral origin, furnished by a
Manufacturer or Supplier, will be accepted for use on Department projects.

2.0 SCOPE

This procedure is available to all Manufacturers or Suppliers of domestic and
foreign Finely Divided Minerals. Sources in North America may be Approved or
Unapproved. Sources located outside of North American will not be given
Approved Source status, and the procedures in Sections 5.1 and 5.3 shall apply.
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3.0 SPECIFICATION REQUIREMENTS, SAMPLING, AND TEST PROCEDURES

3.1 Finely Divided Minerals used on Department projects shall meet the material
requirements of the Department’s “Standard Specifications for Road and Bridge
Construction (January 1, 2007)” and current special provisions.

4.0 APPROVED SOURCE PROCEDURE

4.1 A Manufacturer or Supplier requesting Source approval of a Finely Divided
Mineral shall provide the following to the Bureau:

(1) The Manufacturer’s or Supplier’s name and location.
(2) The Source name, location (station), and number of generating units.
(3) The name of the Finely Divided Mineral and its class or grade.

(4) A certification that the Finely Divided Mineral meets the applicable
requirements of Section 3.0.

(5) A 6-month testing history.
(6) A copy of the Manufacturer’s or Supplier’s quality control program.

(7) A copy of the last CCRL inspection report of the testing laboratory used by the
Manufacturer or Supplier of the Finely Divided Mineral, with documentation of
resolution of any discrepancies noted therein. The Manufacturer or Supplier of
HRM or Microsilica shall provide a copy of the testing laboratory’'s CCRL
inspection report and/or an 1ISO 9000 Series certificate.

(8) A copy of the Material Safety Data Sheet (MSDS) for the Finely Divided
Mineral.

At the time of application, the Manufacturer or Supplier shall obtain a Preliminary
(PRE) Grab Sample of the Finely Divided Mineral from current production. The
Manufacturer or Supplier shall split the PRE Sample and place one portion in an
airtight container and deliver it to the Bureau. A sample of the Reference Material
used by the Manufacturer or Supplier for testing shall be included. The
Manufacturer or Supplier shall assume the cost to deliver the samples to the
Bureau. The size of the Bureau’s portion of the PRE Sample, and the Reference
Material, shall not be less than 3 kg (6 Ib.) each and the samples shall be properly
identified as required in Attachment 1. The Manufacturer or Supplier shall test the
retained portion of the PRE Sample for the standard physical and chemical
properties listed in the applicable specification in Section 3.0 and deliver a copy of
the test results to the Bureau for comparison.

The Bureau will test its portion of the PRE Grab Sample for conformance to Section
3.0. The Bureau will compare the results obtained by both laboratories to determine
compliance with the allowable difference between two laboratories set forth in the
precision statement of each test method. Additional split sample testing will be
required if the test results obtained on the PRE Grab Sample do not comply with the
specification requirements of this policy memorandum.



4.2

4.3

4.4

An inspector from the Bureau may conduct a scheduled visit to inspect the
laboratory facilities designated by the Manufacturer or Supplier to test the Finely
Divided Mineral; the Source manufacturing process, the Source storage facilities;
and the quality control policies, procedures, and practices used by the Manufacturer
or Supplier. The Manufacturer of Supplier shall be responsible for payment of
transportation, per diem (meals), lodging, and incidental travel costs incurred by the
Department.

The Bureau will notify the Manufacturer or Supplier, in writing, if the request for
Approved Source status is granted or denied. A request may be denied if the
Manufacturer or Supplier fails to meet the requirements of this policy
memorandum, or for other reasons determined by the Department.

Quality Control Requirements for Approved Sources:

The Manufacturer or Supplier shall establish and maintain quality control policies
and procedures for sampling and testing that are approved by the Bureau. The
Bureau shall be notified of any changes in the Manufacturer’s or Supplier’s quality
control program.

Testing laboratories used by the Manufacturers or Suppliers of Fly Ash or GGBF
Slag shall participate in the CCRL pozzolan program of the NIST, which includes
inspection of facilities and testing of comparative samples. As an alternative to the
CCRL pozzolan program of the NIST, Manufacturers or Suppliers of GGBF Slag
may participate in the CCRL cement program. Testing laboratories used by the
Manufacturers or Suppliers of Microsilica or HRM shall participate in the CCRL
pozzolan program of the NIST and/or shall have implemented a quality management
system based on the 1ISO 9000 Series standards.

Reporting Requirements for Approved Sources:

The Manufacturer or Supplier shall deliver a test report to the Bureau which lists
the results of all Grab and/or Composite Samples taken and tested for the specified
reporting period.

For Fly Ash, the report shall be monthly, and shall be delivered no later than forty
calendar days after the end of the month. If the Fly Ash Source is sampling more
frequently than once per month according to ASTM C 311, then the report shall be
delivered no later than forty calendar days after the end of the composite date. If the
deadline falls on a Saturday, Sunday, or State Holiday, the deadline shall be the next
work day.

For GGBF Slag, HRM, and Microsilica, the report shall be quarterly and shall be
delivered no later than forty calendar days after the end of each quarter. For the
purpose of the reports, the quarters shall end March 30, June 30, September 30, and
December 31. If the deadline falls on a Saturday, Sunday, or State Holiday, the
deadline shall be the next work day.

Sampling, testing, and reporting shall be done according to the applicable
specification in Section 3.0.

Record Requirements for Approved Sources:



4.5

4.6

Records of production control tests shall be maintained by the Manufacturer or
Supplier for a minimum period of 5 years, and shall be made available to the
Bureau upon request.

Copies of bills of lading of quantities of Finely Divided Minerals shipped shall be
maintained by the Manufacturer or Supplier for a minimum period of 3 years, and
shall be made available to the Bureau upon request.

Sampling and Test Requirements for Approved Sources:

For Fly Ash, each February, May, August, and November, the Supplier shall obtain
a Process Control (PRO) Grab Sample.

For GGBF Slag, HRM, and Microsilica, each January, April, July, and October, the
Manufacturer or Supplier shall obtain a PRO Grab Sample.

The PRO Grab Sample shall be split for testing by the Manufacturer or Supplier
and the Bureau. At this time, a sample of the current Reference Material used by
the Manufacturer or Supplier for testing shall also be split.

The Bureau may require that more frequent PRO Grab Samples be obtained and
tested. Increasing the sampling frequency may be required due to significant
changes in the material or process, variations in test results between the Bureau
and Manufacturer or Supplier, field test results, or other reasons as determined by
the Bureau. The Bureau samples shall be placed in airtight containers, properly
identified on form BMPR CMO01 (www.dot.il.gov/materials/materialforms.html), and
delivered to the Bureau no later than the last work day of the month. Each Finely
Divided Mineral sample and Reference Material sample shall not be less than 3 kg
(6 Ib).

The Manufacturer or Supplier shall test the retained portion of each PRO Sample,
using the retained portion of the Reference Material, for the standard physical and
chemical properties listed in the applicable specification in Section 3.0. When all
tests are completed, the Manufacturer or Supplier shall record the test results on a
report form that identifies the sample as a PRO Sample, and deliver the report to the
Bureau no later than the last work day of the following month from the date of
sample.

The test results obtained by the Manufacturer or Supplier and the Bureau on all
split samples will be compared for compliance with the allowable differences for two
laboratories set forth in the precision statement of each test method and for
compliance with Section 3.0. If significant differences exist in the split sample test
results, the Department will investigate sampling and test procedures, or require
additional comparative sampling to determine the cause of the variation.

Department Inspections of Approved Sources:

An inspector from the Bureau may conduct unscheduled visits, at Department
expense, to each Approved Source or one of its terminals. During this visit, the
inspector will either take or witness the taking of a random Independent Assurance
(IND) Grab Sample. The inspector will split the sample and deliver an equal portion
to the Manufacturer or Supplier. The Manufacturer or Supplier shall test the
retained portion of the split sample for the standard physical and chemical properties



4.7

listed in the applicable specification and deliver the test results to the Bureau, as
specified in Section 4.5, for comparison and compliance with Section 3.0.

Random Investigation (INV) Samples of the Finely Divided Minerals and the
project Cement will be obtained at final destination by a representative of the
Department. The representative will either take or witness the taking of the INV

Samples. INV Samples will be Grab Samples and shall not be less than 3 kg
(6 Ib). (Note: Cement samples will be taken according to ASTM C 183). The

sampling location and frequency for obtaining INV Samples will be determined by
the Bureau in consultation with the district offices.

The Bureau will test INV Samples to ascertain the results of Finely Divided
Mineral-project Cement combinations. To verify that Finely Divided Minerals
shipped from Approved Sources meet the requirements of Section 3.0, the Bureau
will test INV Samples with the appropriate Reference Material.

Revocation of Approved Source Status:

Failure of a Manufacturer or Supplier to meet the requirements of Sections 3.0 and
4.0 of this policy memorandum will be sufficient cause to revoke Approved Source
status. However, a total of three late submittals in a twelve month period for any of
the following: test report (Grab or Composite Samples), PRO Sample, or PRO test
results will be permitted. Revocation will occur if a fourth late submittal occurs in a
twelve month period. The Manufacturer will be notified in writing when the third late
submittal in a twelve month period occurs.

Failure to resolve significant differences in testing, as indicated by the test results
obtained on PRO or IND Samples split with the Manufacturer or Supplier will be
sufficient cause to revoke Approved Source status.

Failure of the testing laboratory, used by the Manufacturer or Supplier of a Finely
Divided Mineral, to satisfactorily resolve the discrepancies noted in the CCRL
inspection report and/or to maintain a quality management system based on the 1SO
9000 Series will be sufficient cause to revoke Approved Source status.

Revocation of Approved Source status will be reported to the Manufacturer or
Supplier in writing. The Manufacturer or Supplier may not re-apply for Approved
Source status until 30 days have elapsed from the date of the written notice of
revocation.

5.0 UNAPPROVED SOURCE PROCEDURE

5.1

A Manufacturer or Supplier requesting approval of a Finely Divided Mineral from
an Unapproved Source shall provide the following to the Bureau:

(1) The Manufacturer’s or Supplier’'s name and location.
(2) The Source name, location (station), and number of generating units.

(3) The name of the Finely Divided Mineral and its class or grade.



5.2

5.3

(4) A current test report, in English, which indicates the standard physical and
chemical composition of the Finely Divided Mineral as per Section 3.0.

(5) The transportation method and location at which an inspector from the Bureau
will be able to obtain Acceptance (ACC) Samples.

(6) If requested by the Bureau, the Manufacturer or Supplier shall deliver to the
Bureau a 24-hr Composite Preliminary (PRE) Sample of the Finely Divided
Mineral from current shipments. The Manufacturer or Supplier shall assume
the cost to deliver it to the Bureau. The size of the PRE Sample shall not be
less than 3 kg (6 Ib) and the sample shall be properly identified as required in
Attachment 1.

Sampling and Test Requirements for Unapproved Sources in North America:

(1) Finely Divided Minerals from an Unapproved Source will be sampled, tested,
and approved by the Bureau before use on Department projects. The Bureau
has the option to affix a seal to secure Finely Divided Minerals in storage (e.g.
silo, truck, railroad car, or barge) until the Bureau’s testing is completed.

(2) Upon arrival of the Finely Divided Mineral to lllinois, an inspector from the
Bureau will obtain Acceptance (ACC) Grab Samples according to the
applicable specifications. The Bureau will determine the number of
representative samples required.

(3) The Manufacturer or Supplier may request the Bureau to sample the Finely
Divided Mineral prior to arrival in lllinois. In the event the request is approved,
the Manufacturer or Supplier shall be responsible for payment of transportation,
per diem (meals), lodging, and incidental travel costs incurred by the
Department inspector. If the Department determines that it lacks the resources
to accomplish out-of-state inspection, the Finely Divided Mineral may be
sampled and tested according to the procedures in Section 5.3.

(4) Acceptance (ACC) Samples will be tested by the Bureau for conformance to
Section 3.0, and to approve the Finely Divided Mineral for use on Department
projects.

(5) Random Investigation (INV) Samples of Finely Divided Minerals may be
obtained at final destination by a representative of the Department. The
representative will either take or witness the taking of the INV Samples. INV
Samples will be Grab Samples and will be taken according to the applicable
specification. The sampling location and frequency for obtaining INV Samples
will be determined by the Bureau in consultation with the district offices. The
Bureau will use INV Samples to verify that the Finely Divided Mineral shipped
meets the requirements of Section 3.0.

Sampling and Test Requirements for Unapproved Sources Located Outside North
America:



An agent of the importer shall obtain an Independent Assurance (IND) Grab
Sample from each barge of foreign Finely Divided Mineral loaded at the port of
entry and destined for lllinois.

The agent shall split each barge Grab Sample and mail one portion to the Bureau.
The other portion shall be mailed to the importer’s testing laboratory that is approved
by the Department. The importer of the Finely Divided Mineral shall be
responsible for all sampling and mailing costs.

The importer’'s laboratory shall test its portion of each barge Grab Sample for the
standard physical requirements of the applicable specifications. One random barge
Grab Sample, representing the Finely Divided Mineral in each hold of the vessel
shall be tested for chemical composition.

Upon completion of the tests, the importer shall deliver to the Bureau a certification
that states the Finely Divided Mineral in the vessel unloaded at the port of entry
has been tested by the importer, and complies with the applicable specifications.
Attached to the certification shall be a test report of all barge samples. The report
shall include the name of the vessel, the source of the Finely Divided Mineral, the
barge number, the hold number, the date the sample was taken, the quantity of
Finely Divided Mineral in the barge, and the physical and chemical test results
obtained on the samples.

The importer shall immediately notify the Bureau if a barge sample fails to meet the
applicable specification requirements.

The Bureau will review the certification and compare the importer’s test data to the
test data obtained by the Bureau on its portion of each split sample.

When the certification and the accompanying test report are examined and
determined to be correct, the Bureau will notify the importer and the district offices
that the Finely Divided Mineral is approved for state projects.

Random Investigation (INV) Samples, from one or more barges, may be taken by
a Department inspector when the barges arrive at the lllinois terminal(s).

The Department will reject any foreign Finely Divided Mineral tested by the
Bureau, or the importer, that does not meet the specification requirements. The
Department may reject any barge of Finely Divided Mineral wherein the
differences in test values, obtained by the Department and the importer on the split
sample, exceeds the multilaboratory precision of the test method, but the Finely
Divided Mineral is within specifications.

Alternative proposals to the sampling and test requirements stated in this section will
be considered for Finely Divided Minerals which have an acceptable quality history,
and which have previously been approved by the Department. Requests shall be
directed to the Bureau of Materials and Physical Research for approval.

6.0 ACCEPTANCE OF FINELY DIVIDED MINERALS



6.1 Finely Divided Minerals will be accepted according to the Department’s current
“Standard Specifications for Road and Bridge Construction,” current special
provisions, and this policy memorandum.

6.2 The Bureau will maintain and circulate a current list of Approved Sources of Finely
Divided Minerals which meet the requirements of this policy memorandum. This list
will include the name, location, and Producer/Supplier Number of each approved
Manufacturer or Supplier of Finely Divided Minerals. These Manufacturers or
Suppliers may ship Finely Divided Minerals for immediate use on Department
projects.

6.3 Finely Divided Minerals from Unapproved Sources will be approved by the
Bureau before use on Department projects.

7.0 REJECTION OF FINELY DIVIDED MINERALS

7.1 A Finely Divided Mineral that fails to conform to the requirements of Section 3.0 of
this policy memorandum shall be rejected for use on Department projects.

7.2 The Bureau will notify the Manufacturer or Supplier when a Finely Divided
Mineral is rejected for use on Department projects.

Dl Zopr

David L. Lippert, P.E.
Acting Engineer of Materials
and Physical Research

Attachment

|This policy memorandum supersedes Policy Memorandum 06-03 dated January 1, 2006. | |
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State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield Number: 87-3

TO: CONSULTING ENGINEERS & CONTRACTORS

SUBJECT: MIX DESIGN, TEST BATCH, QUALITY CONTROL, AND ACCEPTANCE

TESTING OF PCC PAVEMENT MIXTURE

SCOPE

This Policy Memorandum addresses the Mix Design, Test Batch, Quality Control and
Acceptance Testing of PCC pavement mixtures specified by Item 501, Portland Cement
Concrete Pavement, in accordance with the Standard Specifications for Construction of
Airports, Special Provisions, and policies of the Division of Aeronautics.

MIX DESIGN

Prior to the start of paving operations and after approval by the Division of Aeronautics
(IDA) of all materials to be used in the manufacture of the concrete, the contractor shall
provide a preliminary mix design(s) for evaluation at the Test Batch. The mix design
shall indicate saturated surface dry batch weights per cubic yard for each material
component. In addition, each material component, including chemical admixtures,

shall be identified by the IDOT material code number, the IDOT producer

code number, and the producer name and location. Saturated surface dry and oven dry
specific gravities, as well as absorption values, for each proposed aggregate to be used
in the mix shall be indicated on the mix design.

The Mix Design and the contractor’s approved Job Mix Formula (JMF) will be issued by
our office subject to verification of the mix by strength tests obtained from mix prepared
from a Test Batch(es) according to the approved JMF. The water-cementitious ratio
established from the approved test batch is the maximum water-cementitious ratio
allowed during production paving.

TEST BATCH

At least 28 days prior to the start of production, the contractor and/or producer shall
prepare a Test Batch under the direction of the Engineer. The Test Batch shall be
prepared at the concrete plant proposed for use in the production of the concrete mix for




the project and shall be in accordance with the approved Job Mix Formula (JMF). When
approved by the Engineer, the Test Batch may be prepared at a different plant provided
that the same materials specified in the JMF are used. The plant shall have been
surveyed and approved by the Engineer prior to preparation of the Test Batch. As
required by these Special Provisions, the contractor shall provide Quality Control for
production of the concrete. The contractor shall have his Quality Control Manager and a
representative of the contractor familiar with the paving operation, present at the Test
Batch preparation. The Test Batch shall be prepared as follows:

A. Proportioning

Prior to preparation of the mix, the Proportioning Technician shall perform a
minimum of two (2) gradation analysis and two (2) moisture tests on each
aggregate used. The gradation analysis shall be reported on form AER-12. From
this data, the JMF shall be adjusted for moisture, in accordance with form AER-12.
A microwave type moisture probe (or equal) may be allowed to adjust proportions
for sand moisture when approved by the Engineer.

B. Preparation of the Mix:

1)

2)

3)

Prepare a Test Batch that is at least one-half (1/2) the manufacturer’s rated
capacity of the mixing drum (in cubic yards). The Test Batch shall be prepared
with the approved JMF, adjusted for moisture.

Mixing requirements shall be:

a.) Central Mix Plant: Mixing time shall be a minimum of 90 seconds. If
transit mixer trucks are used to transport the mix, the mix shall be
agitated, after mixing, at 2-5 RPM for the approximate time anticipated
between batching at the plant and deposit of the concrete in the forms.
If non-mixing trucks are used to transport the mix, the mix shall remain
in the central mixer with no mixing or agitation for the approximate time
anticipated from when the water contacts the cement and deposit of the
concrete in the forms.

b.) Transit Mix Plant: Allowed for projects <5000 CY. Mixing shall consist of
70-100 Revolutions @ 5-16 RPM. After initial mixing, agitate mix at 2-5
RPM for the approximate time anticipated between batching at the plant
and deposit of the concrete in the forms.

Slump and Air: If the air content after aging is 6.0% +1.5% and provides the
required workability for paving, the contractor will make cylinders and/or
beams for testing at 3, 7, 14 and 28 days. If the slump is below that required
for placement, the contractor may add additional water to increase the slump
as necessary up to the maximum water/cement ratio (or water/cementitous
material) ratio listed herein. Additional mixing of at least 40 Revolutions will
be required with each addition of water. Cylinders and/or beams will be made
for testing at 3, 7, 14 and 28 days when the slump is obtained, at 6.0% +1.5%
air content. The water/cement ratio (or water/cementitious material) ratio shall
be according to the Standard Specifications, Section 501-4.1, b, (3).



4.) The Proportioning Technician shall complete Form AER-15, PCC Testing
Summary and Form AER-6, Concrete Moisture Determination (Adjusted Oven
Dry Method), to be given to the Resident Engineer after completion of the Test
Batch. The Flask Method, Dunagan Method, and Pycnometer Jar Method
(Form AER 19) are also acceptable test methods for the determination of
aggregate moisture.

5.) The Resident Engineer and contractor shall each independently complete
Form AER-4, Concrete Plant Production, Mix Verification.

6.) The concrete test cylinders and/or beams shall be tested at 3, 7, 14 and 28
days to establish a growth curve of concrete strength vs. age. The
compressive strength shall be at least 400 psi, over the specified strength, at
28 days. Flexural strength concrete shall have at least 100 psi over the
specified strength at 28 days.

QUALITY CONTROL

Quiality control testing is the responsibility of the contractor and must be performed by
gualified testing personnel approved by the Engineer. The proportioning technician shall
be PCC Level Il certified and must perform his or her duties on a full-time basis whenever
concrete is produced for an IDA project.

If a QC or QA test for slump, air content, or mix temperature meets or exceeds the
Suspension Limits of the Standard Specifications, section 501-5.4, Control Chart Limits
the contractor shall reject the batch. In the case of a failing test, the contractor shall take
corrective action according to the Standard Specifications, section 501-5.5.
Adjustments are subject to the time limitations of 1 hour from time of batching when the
concrete is transported in mixer trucks. Time limitations shall be increased by 30 minutes
when the concrete mixture contains a retarding admixture. When concrete has been
rejected due to failing test results, the contractor shall continue to run tests for the failed
test parameter until at least 3 consecutive passing tests are achieved. This testing is in
addition to the normal QC and QA testing.

A. Duties of the Proportioning Technician:

1.) Check and maintain shipment tickets of each material used in the manufacture
of the concrete. These tickets are to be given to the Resident Engineer for
each day's production of concrete. The aggregates shall indicate the quality
on the ticket and a statement that the coarse aggregate is a non “D” cracking
(freeze-thaw rated by IDOT) aggregate. In lieu of having these statements on
each ticket, the contractor may use Form AER-18, Aggregate Certification of
Compliance.



2.) Inspect and maintain proper storage of all aggregates and materials daily.
3.) Perform at least two (2) sieve analysis for each aggregate daily.
4.) Inspect all weighing or measuring devices daily.

5.) Twice daily check the actual weighing or measuring of aggregates, cement,
water, and admixtures for conformance to adjusted batch proportions.
Record data on Form AER-4, Concrete Plant Production, Mix Verification,
and calculate the water/cement (or water/cementitious material) ratio.

6.) See that the volume of the batch does not exceed the allowable capacity of
the mixer and that the proper mixing time is used.

7.) Make at least two (2) moisture tests of each aggregate daily and correct
batch weights as required.

8.) Adjust the dosage rates of the admixtures as required to meet
concrete temperature changes and paving conditions.

9.) Complete AER-15, PCC Testing Summary, and Form AER-4, Concrete Plant
Production, Mix Verification for each day's production and deliver same to the
Resident Engineer at the end of the day for which the data pertains. Provide
to the Resident Engineer load tickets for all aggregates, cement, and
admixtures used in the mix.

The Resident Engineer will also be required to complete Form AER-4, Concrete Plant

Production, Mix Verification. Forms AER-4, AER-12, and AER-15 shall be submitted
to the R.E. on a daily basis.

ACCEPTANCE TESTING

Acceptance testing shall be according to the Standard Specifications, section 501-6.1-
6.6.

As required by Item 501-6.3 of the Standard Specifications, acceptance and payment
of the final pavement is based on the strength of either cylinders or beams taken at
random during the time of construction. The pavement shall be divided into Lots of
1200 cubic yards with sublots of 300 cubic yards each. The final sublot of the project
shall be separated into an additional sublot if the concrete quantity is greater than or
equal to 150.0 cubic yards. Otherwise, this remaining quantity shall be incorporated
into the previous sublot.

Lots and sublots shall not be separated by mix design or day of paving if the project is
using more than one mix design. The grouping of Lots and sublots is to be done solely
by the quantity of cubic yards poured on the project.

One random sample (two cylinders or two beams) shall be obtained from each sublot
for testing at 28 days to calculate final payment. At the time a sublot sample is taken,
one (1) slump, one (1) air test and one (1) temperature check shall be taken.



The above-mentioned tests including Test Batch results will be reported by the R.E. on
the AER 15, PCC Testing Summary, and submitted to IDA when updated.

In addition to the above described sample frequency, three (3), seven (7) and

fourteen (14) day tests. The Engineer may require additional tests to maintain Quality
Control.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 87-3, dated April 1, 2010



State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

August 22, 2016 Springfield Number: 90-1

TO: CONSULTING ENGINEERS

SUBJECT: Resampling and Retesting of PCC Pavement

. PURPOSE

This Policy Memorandum outlines the procedure for resampling and retesting of
individual Lots of PCC Pavement for the determination of final Price Adjustment
as permitted by the Special Provisions for Item 501 Portland Cement Concrete
Pavement (Plain and Reinforced).

. RESAMPLING AND RETESTING

If the contractor should request the resampling and retesting of a LOT, he must
notify the Engineer in writing within 24 hours of receiving the written test results and
payment results for the LOT in question. The entire LOT must be resampled (no
selective resampling of individual sublots will be allowed) and the contractor is not
allowed to take additional cores. Once approval to resample has been granted the
contractor shall resample within five (5) working days. The Engineer will select
random locations from each SUBLOT of the LOT in question and direct the
contractor to drill two (2) 4 inch or 6 inch diameter cores from each location. The
cores shall be obtained, cured and tested in accordance with ASTM C42, Obtaining
and Testing Drilled Cores and Sawed Beams of Concrete. The Engineer will take
possession of the cores once they have been cut by the contractor.

[ll. CALCULATION FOR PRICE ADJUSTMENT

1.

When Compressive Test Specification (501-3.6(A) Proportions) is specified. The
two (2) specimens from each SUBLOT shall be averaged to constitute one SUBLOT
sample. The Percent Within Limits (PWL) for the LOT shall then be calculated in
accordance with Item 501-5.3, Price Adjustment, of the Special Provisions using the
sampled core compressive strengths and the Compressive Test formula. The final
Price Adjustment shall be based on the PWL calculated using the sampled core
compressive strengths. The test results of the resampled pavement are final. All
costs associated with resampling, including, but not limited to testing, curing, and
coring the concrete samples shall be borne by the contractor, regardless as to
whether the test results increase or decrease calculated payment quantity of
concrete pavement.
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2. When Elexural Test Specification (501-3.6(B) Proportions) is specified. The two (2)
specimens from each SUBLOT shall be averaged to constitute one SUBLOT
sample. The SUBLOT samples shall then be averaged to obtain a LOT average. In
order for the contractor to increase concrete payment quantity back to 100%, the
LOT average shall be at least 6500 psi, and no individual SUBLOT sample shall be
less than 6000 psi. Both the LOT average and SUBLOT sample strength
requirements must be met in order for the concrete payment quantity to change
back to 100%. If both requirements are not met, then the original concrete
payment quantity calculated based on the Percent Within Limits (PWL) as outlined
in 501-5.3, Price Adjustment, of the Special Provisions shall still apply. The test
results of the resampled pavement are final. All costs associated with resampling,
including, but not limited to testing, curing, and coring the concrete samples shall
be borne by the contractor, regardless as to whether the test results increase or
decrease calculated payment quantity of concrete pavement.

Steven J. Long,
P.E. Acting Chief
Engineer

Supersedes Policy Memorandum 90-1, dated January 1, 2004

Page 2 of 2



lllinois Department of Transportation
Division of Aeronautics
Materials Section

POLICY MEMORANDUM

January 1, 2004 Springfield Number 95-1

TO: CONSULTING ENGINEERS

SUBJECT: FIELD TEST PROCEDURES FOR MIXER PERFORMANCE AND CONCRETE

UNIFORMITY TESTS

SCOPE

These methods describe the procedures for obtaining and testing representative
samples of fresh concrete in the field to determine the consistency and mixer
efficiency of stationary mixers at different mixing time periods.

The concrete produced during the mixing time investigation and not used in the test
program may be incorporated in the project provided it conforms to the Standard
Specifications for Construction of Airports.

A maximum of two mixing times shall be considered by the Department.

The contractor shall provide all of the necessary equipment and personnel to
perform the tests and the Department will observe the testing.

APPARATUS REQUIRED

a.

b.

Three (3) air meters conforming to the requirements of ASTM C231 or ASTM C173.
Three (3) slump cone kits conforming to ASTM C143.

One (1) No. 4 sieve having a minimum screen area of 2 sq. ft. The sieve shall
conform to the requirements of AASHTO M92.

One (1) platform scale graduated in tenths of a pound having a capacity sufficient to
perform tests herein after specified.

One (1) hydraulic or mechanical testing machine conforming to the requirements of
the specified testing method for the project (ASTM C39 or ASTM C78).




Flexural strength specimen forms as required. The forms shall be nominally 6x6x30
inch. Means shall be provided for securing the base plate firmly to the mold. The
inside surfaces of the mold shall be smooth and free from holes, indentations, or
ridges. The sides, bottom, and ends shall be at right angles and shall be straight
and true so that the specimens will not be warped. Maximum variation from the
nominal cross-section shall not exceed 1/8 inch. The assembled mold and base
plate shall be lightly coated with mineral oil or other approved form release oil before
use. Compressive strength specimens shall be 6x12 inch and prepared in
accordance with ASTM C31.

Sufficient water tanks for curing specimens as required by ASTM C31.

Small tools such as shovels, scoops, buckets, etc., and water shall be furnished, as
required.

MIXER

The mixer for which the mixing time is to be evaluated shall conform to the applicable
sections of the Standard Specifications for Construction of Airports.

MIXING TIME REQUIREMENTS

The minimum mixing time to be evaluated shall be specified in the Standard Specifications
for Construction of Airports.

PROCEDURE

A minimum of ten (10) batches per drum shall be tested and evaluated for each original
reduced mixing time request. Check tests shall consist of three (3) batches.

If the request is for a new, twin drum mixer, ten (10) batches shall be tested for the first
drum and three (3) for the second drum.

Check tests are required if the mixer is moved, major maintenance performed, or if the
source or type of aggregate has changed. A minimum frequency of check tests shall be
one (1) per year.

Mixing Time

The mixing time and batch size to be evaluated shall be proposed by the contractor.
The mixing time shall begin when all solid materials are in the mixing drum. The
mixer timer shall register or indicate accurately the mixing time and a tolerance of
two (2) seconds will be permitted.

If approved by the Engineer, minor adjustments in admixture dosage and water
content will be allowed to account for weather conditions, provided that the maximum
w/c ratio is not exceeded.



C.

Sampling

At the conclusion of the mixing cycle, the mixer shall be discharged and appropriate
samples obtained from the first, middle, and last third portions of the batch. Any
appropriate method may be used, provided the samples are representative of the
respective portions and not the very ends of the batch.

As an alternative, the mixer may be stopped, and the samples removed by any
suitable means at equally spaced points from the front to the back of the drum.

Testing.

1. Each third portion of the batch shall be tested simultaneously. The Contractor
shall provide sufficient personnel to meet this requirement. The Contractor
personnel performing the testing shall be Level | PCC Technicians or
Concrete Testers. However, a Level | PCC Technician shall be provided to
supervise the Concrete Tester.

2. From each third portion of the batch the mass (weight) of the concrete in one
air meter measuring bowl shall be determined.

3. The air content of each third portion of the batch shall be determined
according to ASTM C231 or ASTM C173. The air content shall be the
arithmetic average of two (2) tests from each third portion of the batch.

4. The slump of each third portion of the batch shall be determined according to
ASTM C143. The slump shall be the arithmetic average of two (2) tests from
each third portion of the batch.

5. Flexural strength specimen(s) (two (2) breaks required) or two (2)
compressive strength specimens shall be prepared from each third portion of
the batch according to ASTM C31. Flexural strength specimen(s) (two (2)
breaks required) shall be tested according to ASTM C78 at seven (7) days of
age. Compressive strength specimens shall be tested according to ASTM
C39 at seven (7) days of age.

6. The contents from the weighed air meter measuring bowl! shall be washed
over a No. 4 sieve. Shake as much water as possible from the material
retained on the sieve and then weigh the material. The coarse aggregate
content (portion of mass (weight) of sample retained on a No. 4 sieve),
expressed as a percent, shall be calculated.



VI. CONCRETE UNIFORMITY REQUIREMENTS

a. Testresults from each third portion of the batch shall be compared to one another
according to Table 1. Each batch shall be evaluated individually.

b.  Mixer performance tests consisting of ten (10) batches: If more than seven (7) tests
out of the total or more than three (3) in any one criteria are not in compliance with
the uniformity requirements (air content, slump, coarse aggregate content, and

strength), a reduced mixing time will not be granted.

c.  Mixer performance tests consisting of three (3) batches: If more than three (3) tests
out of the total are not in compliance with the uniformity requirements, a full ten (10)

batch investigation shall be required.

Table 1. Requirements for Uniformity of Concrete

Test

Requirement (Note 1)

Air Content, percent by volume of concrete 1.0 (Note 2)
Slump, inch 1.0 (Note 3)
Coarse aggregate content, portion by weight of each

sample retained on the No. 4 sieve, percent 6.0
Average flexural or compressive strength at 7 days for

each sample based on average strength of all 7.5 (Note 4)

comparative test specimens, percent

Note 1. Expressed as maximum permissible difference in results of tests of
samples taken from three locations in the concrete batch.
Note 2. The average air content sample shall be the arithmetic average of two (2)

tests.

Note 3. The average slump sample shall be the arithmetic average of two (2)

tests.

Note 4. The average flexural strength of each sample shall be the arithmetic
average of two (2) beam breaks. The average compressive strength of each
sample shall be the arithmetic average of two (2) cylinder breaks.

Steven J. Long, P.E.
Acting Chief Engineer

Supersedes Policy Memorandum 95-1 dated January 1, 1995




State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield Number 96-1

TO: CONSULTING ENGINEERS

SUBJECT: ITEM 610, STRUCTURAL PORTLAND CEMENT CONCRETE:
JOB MIX FORMULA APPROVAL & PRODUCTION TESTING.

l. This policy memorandum addresses the Job Mix Formula (JMF) approval process
and production testing requirements when Item 610 is specified for an airport
construction contract.

. PROCESS

a. The contractor may submit a mix design with recent substantiating test
data, or he may submit a mix design generated by the lllinois Division of
Highways with recent substantiating test data for approval consideration.
The mix design should be submitted to the Resident Engineer.

b. The Resident Engineer should verify that each component of the proposed
mix meets the requirements set forth under Item 610 of the Standard
Specifications for Construction of Airports and/or the contract special
provisions.

C. The mix design should also indicate the following information:

1. The name, address, and producer/supplier number for the concrete.

2. The source, producer/supplier number, gradation, quality, and SSD
weight for the proposed coarse and fine aggregates.

3.  The source, producer/supplier number, type, and weight of the
proposed fly ash and/or cement.

4.  The source, producer/supplier number, dosage rate or dosage of all
admixtures.

d. After completion of Items b and ¢ above, the mix with substantiating test
data shall be forwarded to the Division of Aeronautics for approval. Once
the mix has been approved, the production testing shall be at the rate in
Section Il as specified herein.
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. PRODUCTION TESTING

a. One set of cylinders shall be cast for acceptance testing for each
day the mix is used. In addition, at least one slump and one air
test shall be conducted for each day the mix is used. If more than
100 cubic yards of the mix is placed in a given day, additional tests
at a frequently of 1 per 100 cubic yards shall be taken for strength,
slump, and air. The concrete shall have a maximum slump of four
inches (4”) and minimum slump of two inches (2”). The air content
of the concrete shall be between 5% and 8% by volume. At no
time shall the temperature of the concrete exceed 90 degrees
Fahrenheit.

b. If the total proposed amount of Item 610 Structural Portland
Cement Concrete as calculated by the Resident Engineer is less
than 50 cubic yards for the entire project, the following shall
apply:

The Resident Engineer shall provide calculations of the
guantity of Item 610 to the Division of Aeronautics.
One set of cylinders shall be cast for acceptance
testing. One air content and one slump test shall be
taken for acceptance testing. The concrete shall have
a maximum slump of four inches (4”) and minimum of
two inches (27). The air content of the concrete shall
be between 5% and 8% by volume. At no time shall
the temperature of the concrete exceed 90 degrees
Fahrenheit.

C. The Resident Engineer shall collect actual batch weight tickets for
every batch of Item 610 concrete used for the project. The actual
batch weight tickets shall be kept with the project records and shall
be available upon request of the Department of Transportation.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 96-1 dated April 1, 2010



State of Illinois Department of
Transportation Division of
Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield, lllinois Number 97-2
TO: CONSULTING ENGINEERS
SUBJECT: PAVEMENT MARKING PAINT AND GLASS BEADS ACCEPTANCE
l. SCOPE

The purpose of this policy memorandum is to define the procedure for acceptance of
pavement marking paint and glass beads.

RESIDENT ENGINEER’S DUTIES

The Resident Engineer shall follow the acceptance procedure outlined as follows:

A.

Require the contractor to furnish the name of the paint and glass beads
manufacturer, IDOT Test I.D. number and the Batch/Lot number proposed for
use prior to beginning work. Notify the I.D.A. Materials Certification Engineer
when this information is available.

Require the manufacturer’s certification before painting begins. Check the
certification for compliance to the contract specifications.

1. The certification shall be issued from the manufacturer and shall
include the specification and the batch number.

2.  The paint containers shall have the manufacturer's name, the
specification and the batch number matching the certification.

If no batch number is indicated on the certification or containers, sample the
paint according to the procedure for the corresponding paint type.

If the I.D.A. Engineer of Materials indicates that batch number has not been
previously sampled and tested, sample the paint according to the procedure for
the corresponding paint type. The Division of Aeronautics will provide paint
cans upon request by the Resident Engineer. Samples will only be taken in
new epoxy lined cans and lids so that the paint will not be contaminated. It is
important to seal the sample container immediately with the paint can lid to
prevent the loss of volatile solvents.




Mark the sample cans with the paint color, manufacturer's name, and batch
number. The paint samples and manufacturer’s certification shall be placed in
the mail or delivered within 24 hours after sampling. Address or deliver the
samples to the Material’s Certification Engineer at:

lllinois Department of Transportation
Division of Aeronautics

One Langhorne Bond Drive
Springfield, lllinois 62707

Sampling Procedures for Each Paint Type:

1. Waterborne or Solvent Base Paints
a. A sample consists of one-pint cans taken per batch number.
Before drawing samples, the contents of the component’s
container must be thoroughly mixed to make certain that any
settled portion is fully dispersed.
b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

2. Epoxy Paint

a. Take separate one-pint samples of each paint component prior to
marking. Before drawing samples, the contents of each
component’s container must be thoroughly mixed to make certain
that any settled portion is fully dispersed. Do not combine the
two components or sample from the spray nozzle.

b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

Il. TESTING

The paint will be tested for acceptance by the IDOT Bureau of Materials and Physical
Research for conformance to the contract specifications.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes policy memorandum 97-2 dated June 22, 2018



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

December 3, 2020 Springfield, lllinois Number: 2001-1

TO: CONTRACTORS
SUBJECT: REQUIREMENTS FOR COLD WEATHER CONCRETING
l. PURPOSE

A. This policy memorandum outlines the minimum requirements for cold
weather concreting. Cold weather is defined as whenever the
average ambient air temperature during day or night drops below
40 F.

I. COLD WEATHER CONCRETING PLAN

A. The contractor shall submit a cold weather concreting plan to the
Engineer for approval. Cold weather concreting operations are not
allowed to proceed until the contractor’s cold weather concreting plan
has been approved by the Engineer.

B. The contractor’s plan shall comply with this memorandum and shall
address, as a minimum, the following:

Concrete Mix Manufacturing

Concrete Mix Temperature Monitoring
Base Preparation

Concrete Curing and Protection

In Place Concrete Temperature Monitoring
Strength Test Specimens

ok whpE

1l. MINIMUM REQUIREMENTS
A. Concrete Mix Manufacturing

1. The contractor must make the necessary adjustments so that
the concrete temperature is maintained from 50 F to 90 F for
placement. Acceptable methods include:

a) Heating the mixing water Note: If the mixing water is to
be heated to a temperature above 100 F, the contractor
must include a mixing sequence plan to indicate the order
that each component of the mix is to be charged into the
mixer.




b) Heating the aggregates Note: The exact method of
heating the aggregates shall be included as part of the
cold weather concreting plan. Aggregates must be free of
ice and frozen lumps. To avoid the possibility of a quick or
flash set of the concrete, when either the water or
aggregates are heated to above 100 F, they should be
combined in the mixer first before the cement is added.

B. Concrete Mix Temperature

1.

The contractor shall monitor the mix temperature at the plant
and prior to placement in the forms. Mix that does not meet
the temperature requirement of 50 F to 90 F shall be rejected
for use on the project.

C. Base Preparation

1.

Paving or placing concrete on a frozen base, subbase, or
subgrade is prohibited.

The base, subbase, or subgrade on which the concrete is to be
placed shall be thawed and heated to at least 40 F. The
method by which the base subbase or subgrade is to be
heated shall be indicated in the contractor’s cold weather
concreting plan. Insulating blankets or heated enclosures may
be required.

D. Concrete Protection and Curing

1.

In addition to the curing options available in article 501-4.13
(a) (b), (c), (d), and (e) of the Standard Specifications for
Construction of Airports, the contractor shall protect the
concrete in such a manner as to maintain a concrete
temperature of at least 50 F for 7 days.

The method of concrete protection shall be by use of insulating
layer or heated enclosure around the concrete. The method of
protection shall be indicated in the contractor’s cold weather
concreting plan. When insulating layers are to be used, the
thermal resistance to heat transfer (R Value in F*hrft*/BTU)
of the insulation material selected, shall be appropriate for the
slab thickness being constructed and shall be indicated in the
cold weather concreting plan.

Appendix A shows a chart and table taken from the American
Concrete Institute specification, ACI 306 R Cold Weather
Concreting, which may be used by the contractor in selecting
the proper insulation (R Value) and insulating material which
may be used.

E. In-Place Concrete Temperature Monitoring



Once the concrete is in place, the protection method used,
must ensure that the concrete temperature does not fall below
50 F for the time period specified in Section (D. 1.) of this
Policy Memorandum (7 days).

The concrete temperature on the surface and below the
surface must be monitored and recorded by the contractor for
the duration of the protection period in Section (D. 1.).

After the concrete has hardened, surface temperature can be
checked with special surface thermometers or with an ordinary
thermometer that is kept covered with insulating blankets. The
high and low values for each 24-hour period of protection must
be measured and recorded.

One acceptable method of checking temperature below the
concrete surface is given in the Portland Cement Association
(PCA) book entitled “Design and Control of Concrete Mixtures”
latest edition. The method is indicated below and it should be
noted that the thermometer should be capable of recording
high and low values for a given 24-hour period.

The exact method for surface and sub-surface concrete
temperature monitoring shall be indicated in the contractor’s
cold weather concreting plan. The maximum permissible
difference between the interior and surface temperature is 35

F. Adjustments in protection method shall be implemented if
the maximum permissible difference is exceeded.

F. Strength specimen handling

1.

2.

3.

The Contractor is responsible for making, transporting, and
curing all samples (beams or cylinders)

The Contractor is required to load the testing machine and
dispose of the broken pieces.

Onsite, indoor curing facilities, meeting the requirements of
ASTM C-31, shall be required for cold weather concreting
operations.



4. Sampling for strength specimens shall be according to the
Contract Special Provisions. Sampled concrete shall be
transported to the indoor curing facilities for the casting of
strength specimens.

5. The exact location and description of the curing facilities shall
be indicated in the contractor’s cold weather concreting plan.

6. The method of transporting concrete sampled from the grade

to the curing facilities for casting shall be indicated in the
contractor’s cold weather concreting plan.

Alan D. Mlacnik, P.E.
Bureau Chief of Airport Engineering

Supersedes Policy Memorandum 2001-1 dated January 1, 2004



APPENDIX A



Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed &
surface temperature maintained at 50 F (10 C) for 3days on ground at 35 F (2 C)

Minimum ambient air temperature, deg F (deg C) allowable when insulation
having these values of thermal resistance R, hr-ft’>-F/Btu (m*-K/W), is used
Slab thickness, in. (m) R =2 (0.35) \ R =4 (0.70) R =6 (1.06) R=8(1.41)
Cement content = 300 Ib/yd2 (178 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 42 (6) 38 (3) 32 (0) 26 (-3)
24 (0.61) 37 (3) 25 (-4) 11 (-12) -3 (-19)
30 (0.76) 31(-1) 15 (-9) -1 (-18) -17 (-27)
36 (0.91) 31(-1) 12 (-11) -5 (-21) -22 (-30)
Cement content = 400 Ib/yd2 (237 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 46 (8) 44 (7) 42 (6) 40 (4)
18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21)
24 (0.61) 28 (-2) 9 (-13) -10 (-23) -29 (-34)
30 (0.76) 21 (-6) 0 (-18) -21 (-29) -42 (-41)
36 (0.91) 21 (-6) -4 (-20) -29 (-34) -50 (-46)
Cement content = 500 Ib/yd2 (296 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 42 (6) 36 (2) 30 (-1) 24 (-4)
18 (0.46) 30 (-1) 12 (-11) -6 (-21) -22 (-30)
24 (0.61) 21 (-6) -5 (-21) -31 (-35) -50 (-46)
30 (0.76) 16 (-9) -10 (-23) -42 (-41) -74 (-59)
36 (0.91) 16 (-9) -18 (-28) -50 (-46) #
Cement content = 600 Ib/yd2 (356 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 38 (3) 26 (-3) 14 (-10) 2 (-17)
18 (0.46) 24 (-4) 0(-18) -24 (-31) -48 (-44)
24 (0.61) 14 (-10) -16 (-27) -46 (-43) -82 (-63)
30 (0.76) 10 (-12) -20 (-29) -62 (-52) #
36 (0.91) 7 (-14) -30 (-34) # #

*> 50 F (10 C): additional heat required

# << -60 F (-51 C)



Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed &
surface temperature maintained at 50 F (10 C) for 7 days on ground at 35 F (2 C)

Minimum ambient air temperature, deg F (deg C) allowable when insulation
having these values of thermal resistance R, hr-ft’>-F/Btu (m*-K/W), is used
Slab thickness, in. (m) R =2 (0.35) \ R =4(0.70) R =6 (1.06) R=8(1.41)
Cement content = 300 Ib/yd2 (178 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 46 (8) 42 (6) 36 (2) 30 (-1)
24 (0.61) 40 (4) 31(-1) 22 (-6) 11 (-12)
30 (0.76) 35(2) 22 (-6) 7 (-14) -8 (-22)
36 (0.91) 31 (-1) 13 (-11) -5 (-21) -23 (-31)
Cement content = 400 Ib/yd2 (237 kg/m2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) * * * *
18 (0.46) 41 (5) 32 (0) 22 (-6) 12 (-11)
24 (0.61) 35(2) 19 (-7) -1(-17) -15 (-26)
30 (0.76) 28 (-2) 8 (-13) -14 (-26) -36 (-38)
36 (0.91) 23 (-5) -4 (-20) -29 (-34) -54 (-48)
Cement content = 500 Ib/yd2 (296 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 48 (9) 44 (7) 40 (4) 36 (2)
18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21)
24 (0.61) 28 (-2) 6 (-14) -16 (-27) -38 (-39)
30 (0.76) 22 (-6) -7 (-22) -36 (-38) -64 (-53)
36 (0.91) 16 (-9) -18 (-28) -50 (-46) #
Cement content = 600 Ib/yd2 (356 kg/m?2)
4 (0.10) * * * *
8 (0.20) * * * *
12 (0.31) 44 (7) 38 (3) 32 (0) 26 (-3)
18 (0.46) 31(-1) 14 (-10) -5 (-21) -24 (-31)
24 (0.61) 22 (-6) -5 (-21) -32 (-36) -61 (-52)
30 (0.76) 14 (-10) -19 (-28) -67 (-55) #
36 (0.91) 7 (-14) -30 (-34) # #

#<-60 F (-51 C)

*> 50 F (10 C): additional heat required



Thermal Resistance of Various Insulating

Materials
Thermal resistance
"R" for these
thicknesses of
material*
1in., 10 mm,
hrfta.F/ | M3K/
Insulating Material Btu W
Boards and slabs
Expanded polyurethane (R-11 exp.) 6.25 0.438
Expanded polystyrene extruded
(R-11 exp.) 5 0.347
Expanded polystyrene extruded,
plain 4 0.277
Glass fiber, organic bonded 4 0.277
Expanded polystyrene, molded beads 3.57 0.247
Mineral fiber with resin binder 3.45 0.239
Mineral fiber board, wet felted 2.94 0.204
Sheathing, regular density 2.63 0.182
Cellular glass 2.63 0.182
Laminated paperboard 2 0.139
Particle board (low density) 1.85 0.128
Plywood 1.25 0.087
Blanket
Mineral fiber, fibrous form processed
from rock, slag, or glass 3.23 0.224
Loose fill
Wood fiber, soft woods 3.33 0.231
Mineral fiber (rock, slag, or glass) 2.5 0.173
Perlite (expanded) 2.7 0.187
Vermiculite (exfoliated) 2.2 0.152
Sawdust or shavings 2.22 0.154

*Values from ASHRAE Handbook of Fundamentals, 1977,
American Society of Heating, Refrigerating, and Air-

Conditioning Engineers, New York.
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