[bookmark: _Toc504390921][bookmark: _Toc504985567]UTILITY RELOCATIONS AND DELAYED START DATE
(Effective January 1, 2022)

It is anticipated that utility relocations will be underway when this project is awarded.  The Contractor should assume that the start date for work on this project will be __________, unless approved by the Engineer, to allow for utility relocations to be completed.

· Work associated with tree removal shall be performed as outlined per the tree removal commitment.

No working days shall be charged, and no additional compensation shall be due the Contractor for delays prior to __________.


