



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2026

SUBJECT: Route FAU 1373 (Belmont Avenue)
Section 17-00083-02-PV (Franklin Park)
Cook County
Contract No. 61K16
Item 002
January 16, 2026 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices.**
- 2. Revised Sheet 7 of the Plans.**
- 3. Revised pages 8, 12 and 14 of the Special Provision.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/ Company Responsible to Resolve Conflict	Name of Contact	Address	Phone	E-mail Address
AT&T	Chris Cass (AT&T MGR OSP PLNG & ENGRG DESIGN)	1000 Commerce Drive, Floor 1 Oak Brook, IL 60523	Office: 630.573.5715 Cell: 708.972.8993	cc4361@att.com
Comcast	Bob Schuler	688 Industrial Drive, Elmhurst, IL 60126	224.229.5861	bob_schuler@cable.comcast.com
ComEd	Chad Hoover	One Lincoln Centre Oakbrook Terrace, IL 60181	779.231.2640	Chad.Hoover@ComEd.com
G4S Technology	Alvaro Herrera	565 Willowbrook Centre Pkwy Willowbrook, IL 60527	Cell: 815.482.7566	alvaro.herrera@adestagroup.com
Magellan Midstream Partners, LP	Tonya L. Cape Senior Real Estate Representative	13424 W. 98th Street Shawnee Mission, KS 66215	913.310.7740 (office) 816.896.0584 (cell)	Tonya.Cape@magellanlp.com
MCI (Verizon)	Joe B. Chaney Jr. Engr III Spec-Ntwk Eng & Ops	P.O. Box 387 7719 W. 60 th Place Summit, IL 60501	312.617.2131	joe.chaney@verizon.com
Nicor	Charles M. "Chip" Parrot	1844 Ferry Road Naperville, IL 60563	Office: 630.388.3319	cparrot@southernco.com
Windstream	Andres Bravo (Construction Manager II OSP)	999 Oak Creek Drive Lombard, IL 60148	224.201.0230	Andres.Bravo@uniti.com
Village of Franklin Park	Thomas McCabe	Smith LaSalle 10102 Pacific Avenue	847.260.5095	tmccabe@smithlasalle.com

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included for the contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/ Company Responsible to Resolve Conflict	Name of Contact	Address	Phone	E-mail Address
AT&T	Chris Cass (AT&T MGR OSP PLNG & ENGRG DESIGN)	1000 Commerce Drive, Floor 1 Oak Brook, IL 60523	Office: 630.573.5715 Cell: 708.972.8993	cc4361@att.com
Comcast	Bob Schuler	688 Industrial Drive, Elmhurst, IL 60126	224.229.5861	bob_schuler@cable.comcast.com
ComEd	Chad Hoover	One Lincoln Centre Oakbrook Terrace, IL 60181	779.231.2640	Chad.Hoover@ComEd.com
G4S Technology	Alvaro Herrera	565 Willowbrook Centre Pkwy Willowbrook, IL 60527	Cell: 815.482.7566	alvaro.herrera@adestagroup.com
Magellan Midstream Partners, LP	Tonya L. Cape Senior Real Estate Representative	13424 W. 98th Street Shawnee Mission, KS 66215	913.310.7740 (office) 816.896.0584 (cell)	Tonya.Cape@magellanlp.com
MCI (Verizon)	Joe B. Chaney Jr. Engr III Spec-Ntwk Eng & Ops	P.O. Box 387 7719 W. 60 th Place Summit, IL 60501	312.617.2131	joe.chaney@verizon.com
Nicor	Charles M. "Chip" Parrot	1844 Ferry Road Naperville, IL 60563	Office: 630.388.3319	cparrot@southernco.com
Windstream	Andres Bravo (Construction Manager II OSP)	999 Oak Creek Drive Lombard, IL 60148	224.201.0230	Andres.Bravo@uniti.com
Village of Franklin Park	Thomas McCabe	Smith LaSalle 10102 Pacific Avenue	847.260.5095	tmccabe@smithlasalle.com

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

PUBLIC CONVENIENCE AND SAFETY (D-1)

Effective: May 1, 2012

Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

"If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the length of Holiday Period for Monday or Friday shall apply."

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

"The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 11:59 PM the Sunday After"

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

"On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure construction or major rehabilitation makes it impractical."

COMPLETION DATE PLUS WORKING DAYS (D-1)

Effective: September 30, 1985

Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on December 18, 2026, except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 10 working days after the completion date for opening the roadway to traffic. Under extenuating circumstances, the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean-up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.