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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
November 7, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72688
SANGAMON County

Section D6 BRIDGE MG-DR, TR
Route MUN 8500A

District 6 Construction Funds

Tree clearing and ditch grading along the IDOT access road near the Lincolnshire Subdivision,
northwest of I-72 and Chatham Road in Springfield.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gia Biagi,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2025

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 79
2 Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 82
D S =1 = SRR 83
4 X  Specific EEO Responsibilities Nonfederal-Aid Contracts ............ccccccoeviiiiiiiie e 93
5 X Required Provisions - State CONLraCES ..........cccuiiiiiiiiiiiiiie e e 98
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal .................. 105
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 106
9 ConStruction Layout STAKES .........uiiiiiiiiiiiiie e 107

10 Use of Geotextile Fabric for Railroad CroSSiNgG ...........ccccviiiiieiiiiiiiiieee et 110
11 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiee e e e e e et e e e e e e e eaaes 112
12 Hot-Mix Asphalt Surface COrrECHON ...........coiiiiiiiiiie e e e e e e e 116
13 Pavement and Shoulder RESUMACING ........coiiiiiiiiiiie e e e e e 118
14 Patching with Hot-Mix Asphalt Overlay Removal ..o 119
15 L0010 =T O] g Tor (= (PSR 121
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 123
17 = oYt [ = Lo & PSSR 124
18 Temporary Portable Bridge Traffic Signals ...........cccooiiiiiiiiiiiee e 126
19 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiiiic e 128
20 English Substitution of Metric BOILS .........c.oooiiiiiiiiiie e e e 129
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 130
22 Quality Control of Concrete Mixtures at the Plant ... 131
23 Quality Control/Quality Assurance of Concrete MiXtUres ...........cccoeveeiiiiiieiiiiii e 139
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26 Temporary Raised Pavement Markers ...............ueueuuuuueieueeieiieeieereeeeeeeeereeeeeeerereeererererereeereere.. 157
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........ccoooiiiiiiiiiiiiiiiiiiiiie 158
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29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccoooiiiiiiiiiiiiie, 165
30 Longitudinal Joint and Crack PatChing ...........cocueiiiiiiiiiii e 168
31 Concrete Mix Design — Department Provided .............cccovuiiiiiiiiiiiieec e 170
32 Station Numbers in Pavements or OVEIAYS ..........coocuiiiiiiiiiiiiiii et 171
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2022", the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein, which apply to and govern the
construction of MUN Route 8500A (Unnamed Access Road), Section D6 BRIDGE MG-DR, TR,
Sangamon County, Contract No. 72688, and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

MUN Route 8500A (Unnamed Access Road)
Section D6 BRIDGE MG-DR,TR

Sangamon County
Contract No. 72688

LOCATION AND DESCRIPTION OF PROJECT

This work shall consist of tree clearing and ditch grading along the IDOT access road near the
Lincolnshire Subdivision, northwest of I-72 and Chatham Road in Springfield, Sangamon County.

TRAFFIC CONTROL PLAN
Effective: November 1, 1984 Revised: October 10, 2022

The following traffic control and protection will apply to this project:

Highway Standards:

701001 This standard will be used on 2 lane / 2 way traffic for all work activities greater
than 15 ft. from the edge of pavement.

701006 This standard will be used on 2 lane / 2 way traffic for all work activities within 24
inches to 15 ft. from the edge of pavement.

701901 This standard describes all permissible traffic control devices that can be utilized
with the above-mentioned traffic control standards.

Limitations Of Construction: The Contractor shall coordinate the items of work to keep hazards
and traffic inconveniences to a minimum, as specified below.
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1. The Contractor shall contact the District 6 Bureau of Operations, (217) 785-5306, at least
72 hours in advance of beginning work and three weeks prior to implementing any traffic
control.

No through lane closures will be permitted on Chatham Rd.

Access to the IDOT maintenance facility shall be maintained at all times.

w N

UNDERGROUND FACILITIES — DEPARTMENT OWNED
Effective: February 1, 1996 Reviewed: September 20, 2024

The Contractor’s attention is directed to the presence of state-owned underground utilities within
the limits of the proposed improvement. The Contractor shall notify the lllinois Department of
Transportation, Bureau of Traffic Operations, a minimum of 72 hours in advance of work being
done in the area at (217) 622-0608 to locate department owned underground facilities. The lllinois
Department of Transportation IS NOT a member of the Joint Utility Locating Information for
Excavators (JULIE) system.

Any damage to the underground facilities, caused by the Contractor resulting from their failure to
contact the lllinois Department of Transportation as specified above or from negligent operation,
shall be repaired to the satisfaction of the Department at the Contractor's expense, including
temporary repairs which may be required to keep the facility operational while material is being
obtained to make permanent repairs. Splicing of electric and fiber optic cables will not be allowed.
Electric cables shall be replaced from pole to pole or controller.
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE)

Effective: January 1, 2025
Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive strength
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

Item Article/Section
(B)  CBMENT ..o 1001
(o) I A= (= U PPPTPPPPRR 1002
() Hydrated LM .....ccoeiieeiie e 1012.01
(d) By-Product, Hydrated LIMe ... 1012.02
(e) By-Product, Non-Hydrated Lime ... 1012.03
I 1 L= T 110 YU PTPPR 1012.04
(G)  FIY AN e 1010
(h)  Soil for Soil Modification (NOTE 1) ........uu e 1009.01
(i)  Bituminous Materials (NOtE 2) .......oovuuiiiiiiiii e 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).
Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 312.07(c) of the Standard Specifications to read:

B (o3 T =1 4 1 =T o PP 1001~
Add Article 312.07(i) of the Standard Specifications to read:

“(i) Ground Granulated Blast Furnace (GGBF) Slag .........cocooiiiiiiiiiiie e, 1010”
Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM I, the
Contractor shall submit samples of materials to be used in the work for proportioning and testing.
The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic meter).
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according

to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in
the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine aggregates will be
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permitted, provided the volume of fine aggregate does not exceed the volume of coarse
aggregate. The Engineer will determine the proportions of materials for the mixture according to
the “Portland Cement Concrete Level Il Technician Course” manual. However, the Contractor
may substitute their own mix design. Article 1020.05(a) shall apply, and a Level Il PCC
Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) IO =T 0 g T=T o1 A (N (o) (=t I TP 1001
(b) Soil for Soil-Cement Base COUISE ...........oueviiiiiiiiiiiiiiiiiiieiiieeieeeeeaseneessnnnnnnnnnnnnnnnes 1009.03
(03 A =L =T PSP 1002
(d) Bituminous Materials (NOtE 2) .......ooiiiiiiiiiiiiiiiiiiiiiieieeee e 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2,
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:

“404.02 Materials. Materials shall be according to the following.

Item Article/Section
[C ) 0= 0.0 = o | PP 1001
(o) AT 1 =T PP 1002
(C) FINE AQQregate ..........ooiiiiiiiiiiiiiiiiiie et 1003.08
(d) Bituminous Material (Tack Coat) ..........covriiiiiiiiiiiiiiiiiiiiiiiieeee e 1032.06
(e) Emulsified Asphalts (Note 1) (NOtE 2) ...covvveniiiieiiceee e, 1032.06
(f) Fiber Modified JOINt SAIET ........coiiiiiiiiiiiiiiiieieeeeee e 1050.05
(9) Additives (Note 3)

Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:

“‘When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”
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Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1
blend of sand and cement comprised of a Type |, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-entraining
admixture shall be used to produce an air content, according to Article 1020.08, of not less
than 6.0 percent nor more than 9.0 percent of the volume of the grout. The Contractor
shall have the option to use a water-reducing or high range water-reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:

“583.01 Description. This work shall consist of placing cement mortar along precast,
prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”

Revise Article 583.02(a) of the Standard Specifications to read:
B €= ) I O2=1 0= o SO PTP 1001~
Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“ 583.03 General. This work shall only be performed when the air temperature is
45 °F (7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one
part cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type |, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total
equivalent alkali content (Na-O + 0.658K>0) of 0.90 percent or greater.”

Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:
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“The ASTM C 1293 test shall be performed with Type I, IL, or Il portland cement having
a total equivalent alkali content (Na2O + 0.658K>0) of 0.80 percent or greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type I, IL, or Il portland cement having a total
equivalent alkali content (Na2O + 0.658K;0) of 0.90 percent or greater.”

Revise Article 1017.01 of the Standard Specifications to read:

“1017.01 Requirements. The mortar shall be high-strength according to ASTM C 387 and
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the
Department according to lllinois Modified AASHTO T 161 or AASHTO T 161 when tested by an
independent lab. The high-strength mortar shall have a water-soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and
the high-strength mortar shall have an age of 28 to 42 days at the time of test. The ASTM C 1218
test shall be performed by an independent lab a minimum of once every five years, and the test
results shall be provided to the Department. Mixing of the high-strength mortar shall be according
to the manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read:

“The ASTM C 1218 test shall be performed by an independent lab a minimum of once every
five years, and the test results shall be provided to the Department.”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
L6 ) 1= 0 11= o | PP 1001
(o) I L= L= PP PRRPRPPRRPRRR 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM)............ccooviiininnnnn... 1003.06
(o ) I Y X TSSO PPRPRPPRRPRPR 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........cccuvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiis 1010

(f) Admixtures (Note 1)

Note 1. The air-entraining admixture may be in powder or liquid form. Prior to approval,
a CLSM air-entraining admixture will be evaluated by the Department. The admixture
shall be able to meet the air content requirements of Mix 2. The Department will maintain
a qualified product list.”

Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).
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Mix 1
Cement 50 Ib (30 kg)
Fly Ash — Class C or F, and/or GGBF Slag 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2900 Ib (1720 kg)
Water 50-65 gal (248-322 L)
Air Content No air is entrained
Mix 2
Cement 125 |b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 1b (24 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2500 Ib (1483 kg)

Water

35-50 gal (179-248 L)

Air Content

15-25 %”

Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type I, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type Ill portland cement may be replaced
with Type I, IL, or Il portland cement.”

Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,

portland-limestone cement, or replacing portland cement with finely divided minerals per
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less than
375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications
to read:
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“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard
Specifications.

Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard
Specifications to read:

“The qualified product lists of concrete admixtures shall not apply.”
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:

“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the
manufacturer’s specifications.”

Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cu m).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The Contractor
shall provide freeze/thaw test results according to AASHTO T 161, and the relative
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete. Freeze/thaw testing will not be required
for concrete that will not be exposed to freezing and thawing conditions as
determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a ticket
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade
name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
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submitted certifying that no changes have been made in the formulation of the material since the
most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval and
Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194. For
residue by oven drying and pH, the allowable manufacturing range and test methods shall be
according to AASHTO M 194.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test result,
the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample for
testing. The test and reference concrete mixtures tested by the Engineer will contain a cement
content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will perform the
test according to lllinois Modified AASHTO T 161. The flexural strength test will be performed
according to AASHTO T 177. If the Engineer decides to test the admixture, the manufacturer
shall submit AASHTO T 197 water content and set time test results on the standard cement used
by the Department. The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type
D (water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.

(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high
range water-reducing) or Type G (high range water-reducing and retarding).”
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Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”

Revise Article 1021.06 of the Standard Specifications to read:

“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. Rheology-controlling admixtures shall be according
to AASHTO M 194, Type S (specific performance).”

Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by
weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data and
other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:

“1021.08 Other Specific Performance Admixtures. Other specific performance admixtures
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance). The
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Department also reserves the right to require other testing, as determined by the Engineer, to
show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit according
to Article 1021.01, shall also be submitted directly to the Department. The independent
accredited lab report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications.”

Revise Article 1024.01 of the Standard Specifications to read:
“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not exceed

the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Article/Section
(€= ) IO =T 41 o | 1001
(o) I L= L= SRR PRRRRPRPPRRPRPR 1002
(C) FINE AQOregate ....ovueeii i e e e e eeans 1003.02
(o ) I Y X TR PRPRPRRPPRRRRPRN 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........ccuvvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiies 1010
(F) Concrete AMIXIUMES ......cooiiiiiie e e e e e e e e eeeees 1021~

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to lllinois Modified ASTM C 1107.

The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the grout shall
have an age of 28 to 42 days at the time of test. The ASTM C 1218 test shall be performed
by an independent lab a minimum of once every five years, and the test results shall be
provided to the Department. Mixing of the nonshrink grout shall be according to the
manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise Article 1029.02 of the Standard Specifications to read:

“ 1029.02 Materials. Materials shall be according to the following.
Item Article/Section
(6= I O7= 44T o | S PP P PT TP 1001
(D) FIY AS e 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..o 1010
[0 ) A= 1 (= PP 1002
(€) FINE AQQregate . ......cooiiiiiiiiiieeieeeeeeeee ettt ennnennnees 1003
() IO g [ =1 (e [ TP (U T R 1021
(g) Foaming Agent (Note 1)
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Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the
Department’s qualified product list. Submitted data/results shall not be more than five
years old.”

Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.

Materials. Materials shall be according to the following Articles of Division 1000 - Materials of
the Standard Specifications:

Item Article/Section
(6 ) =1 0 0= o | S PPPTR 1001
(o) B4 L= L (= U PT TP 1002
(o) T 120 ] TP PP PPRP 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag.........ccovvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiis 1010
() AAIMIXIUMES ...ttt e e e et e e e e e e e e e e eeeaeeeas 1021
(f) Packaged Rapid Hardening Mortar or CONCrete ...........cccooiiiiiiiiiiiiiiiiiiiiiiiiceeeee 1018”

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental
Specifications and Recurring Special Provisions to read:

“The Department will maintain a qualified product list of synthetic fibers, which will include
the minimum required dosage rate. For the minimum required fiber dosage rate based on
the lllinois Modified ASTM C 1609 test, a report prepared by an independent laboratory
accredited by AASHTO re:source for Portland Cement Concrete shall be provided. The
report shall show results of tests conducted no more than five years prior to the time of
submittal.”
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.
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Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the

delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.
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Upon payment for a contract delay under this provision, the Contractor shall assign

subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2025

1.

OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a recipient
of federal financial assistance, is required to take all necessary and reasonable steps to
ensure nondiscrimination in the award and administration of contracts. Consequently, the
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization
of disadvantaged business enterprises. For the purposes of this Special Provision, a
disadvantaged business enterprise (DBE) means a business certified in accordance with the
requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP)
DBE Directory. Award of the contract is conditioned on meeting the requirements of 49 CFR
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material
breach of the contract and may result in the termination of the contract or such other remedies
as the Department deems appropriate.

CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable for
performance by DBE companies and that, in the absence of unlawful discrimination and in an
arena of fair and open competition, DBE companies can be expected to perform __0.00 % of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only
award this contract to a bidder who makes a good faith effort to meet this goal of DBE
participation in the performance of the work in accordance with the requirements of
49 CFR 26.53 and SBE Memorandum No. 24-02.

IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the lllinois UCP Directory. Bidders can obtain additional information and assistance
with identifying DBE-certified companies at the Department’s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the goal.
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(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.

The required forms and documentation shall be submitted as a single .pdf file using the
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a bid if it does not meet the bidding procedures set forth herein
and the bid will be declared non-responsive. A bidder declared non-responsive for failure to
meet the bidding procedures will not give rise to an administrative reconsideration. In the
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
if re-advertised for bids.

UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization Plan
is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Ultilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements
of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan of that determination
in accordance with SBE Policy Memorandum 24-02.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the bidder
commits to have performed by the specified DBEs and paid for upon satisfactory completion.
The Department is only able to count toward the achievement of the overall goal and the
contract goal the value of payments made for the work actually performed by DBE firms. In
addition, a DBE must perform a commercially useful function on the contract to be counted.
A commercially useful function is generally performed when the DBE is responsible for the
work and is carrying out its responsibilities by actually performing, managing, and supervising
the work involved. The Department and Contractor are governed by the provisions of 49 CFR
Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific
guidelines for counting goal credit are provided in 49 CFR Part 26.55. In evaluating Utilization
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance
with SBE Policy Memorandum 24-02.

. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is a
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be
performed by DBE firms, or the DBE firms specified to perform that work, must be approved,
in writing, by the Department in accordance with federal regulatory requirements. Deviation
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from the DBE Utilization Plan condition-of-award without such written approval is a violation
of the contract and may result in termination of the contract or such other remedy the
Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.

(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at
least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.

(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written
subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide
copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from
crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified firms
shall be made available to the Department upon request.

(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery
of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation

demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

GRADING AND SHAPING DITCHES (BDE)

Effective: January 1, 2023
Delete the second paragraph of Article 214.03 of the Standard Specifications.

Delete the second paragraph of Article 214.04 of the Standard Specifications.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Of this goal, at least 50% of
the labor hours of each prevailing wage classification performed by apprentices shall be
performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois Climate
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO)
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:
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“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”
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SEEDING (BDE)

Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(llinois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5 (5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Qats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)
Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2(2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
Low Profile Schizachyrium scoparium 5(5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spartina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5(5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5 (5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Oats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Oats, Spring 64 (70)
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Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNO3; to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract

reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF BIDDERS LIST INFORMATION (BDE)

Effective: January 2, 2025

Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder
has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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SURVEYING SERVICES (BDE)
Effective: April 1, 2025

Delete the fourth paragraph of Article 667.04 of the Standard Specifications.

Delete Section 668 of the Standard Specifications.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking activities
occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020 Revised: January 1, 2025
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOIS ....coiiiiiiiiiee e e e e e e e e e e e eeaaaas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the

manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:
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“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:
“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
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test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 15 working days.
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STORM WATER POLLUTION PREVENTION PLAN

llinois Department
of Transportation Storm Water Pollution Prevention Plan
| E-mail I | Reset Form l
Route Marked Route Section Number
IMUN 8500A | Unnamed Access Road D6 BRIDGE MG-DR, TR |
Project Number County Contract Number
INA | sangamon 72688 |

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Permittee Sighature & Date

SWPPP Notes
Preparing BDE 2342 (Storm Water Pollution Prevent Plan)

Guidance on preparing each section of BDE 2342 (Storm Water Pollution Prevention Plan) is found in Chapter 41 of the IDOT Bureau
of Desigh and Environment (BDE) Manual, please consult this chapter during SWPPP preparation Please note that the lllinois
Environmental Protection Agency (IEPA) has 30 days to review the Notice of Intent (NOI) prior to project approval and any deficiencies
can result in construction delays.

The Notice of Intent contains the following documents:

« BDE 2342 (Storm Water Pollution Prevention Plan)
« BDE 2342 A (Contractor Certification Statement)
+« Erosion and Sediment Control Plan (See Section 63-4.09 of the BDE Manual)

Non-applicable information
If any section of the SWPPP is not applicable put “N/A” in box rather than leaving blank.

National Pollutant Discharge Elimination System (NPDES) Compliance

Description of Work: This work shall consist of those efforts necessary for compliance with the requirements of the Clean Water Act,
Section 402 (NPDES), and the lllinois Environment Protection Act.  This provision also provides the background information needed to
comply with ILR10 and ILR40 permits for this project.
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NPDES COMPLIANCE REQUIREMENTS

Part I: Site Description

1. Describe the project location; include latitude and longitude, section, town, and range.

This work is located along MUN 8500A (Unnamed Access Road) northwest of the intersection of 1-72 and
Chatham Rd, 39.7434 degrees N, 89.6887 degrees W, in Section 18 of Township 15N and Range 5W.

2. Describe the nature of the construction activity or demolition work.

‘The project consists of tree removal and ditch grading along the site access road.

3. Describe the intended sequence of major activities which disturb soils for major portions of the site (e.g. clearing, grubbing, excavation,
grading, on-site or off-site stockpiling of soils, on-site or off-site storage of materials).

The project will begin with clearing all trees and brush along the northwest ditch of the access road. Once trees
are clear, the ditch will be re-graded to facilitate drainage. Finally, all disturbed areas will be re-seeded.

4. The total area of the construction site is estimated to be 1.8 acres.

5. The total area of the site estimated to be disturbed by excavation, grading or other activities is 1.8 acres.
6. Determine an estimate of the runoff coefficient of the site after construction activities are completed.
‘Runoff coefficient estimated at 0.4 once permanent seeding is established ‘

7. Provide the existing information describing the potential erosivity of the soil at discharge locations at the project site.
‘The existing soil is a silty clay loam throughout the project. ‘

8. Erosion and Sediment Control Plan (Graphic Plan) is included in the contract. Yes [ ] No

9. List all soils found within project boundaries; include map until name, slope information, and erosivity.
257A - Clarksdale silt loam, 0% to 2% slopes

279B - Rozetta silt loam, 2% to 5% slopes

280gC2 - Fayette silt loam, glaciated, 5% to 10% slopes, eroded

8cF - Hickory silt loam - cool mesic, 18% to 35%, slopes

131D2 - Alvin fine sandy loam, 10% to 18% slopes, eroded

685B - Middletown silt loam, 2% to 5% slopes

685C2 - Middletown silt load, 5% to 10% slopes, eroded

10. List of all MS4 permittees in the area of this project
City of Springfield

Note: For sites discharging to an MS4, a separate map identifying the location of the construction site and the location where the MS4
discharges to surface water must be included.

Part Il: Waters of the US

1. List the nearest named receiving water(s) and ultimate receiving waters.

‘Panther Creek to Lake Springfield ‘

2. Are wetlands present in the project area? [] Yes No

If yes, describe the areal extent of the wetland acreage at the site.

[ |
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3. Natural buffers:

For any storm water discharges from construction activities within 50 feet of a Waters of the United States, except for activities for water-
dependent structures authorized by a Section 404 permit, the following shall apply:

(i) A 50-foot undisturbed natural buffer between the construction activity and the Waters of the United States has been provided
Yes [ | No; and/or
(i) Additional erosion and sediment controls within that area has been provided

Xl Yes [ | No; and Describe:

Part lll. Water Qualit

1. Water Quality Standards

As determined by the lllinois Pollution Control Board, lllinois waters have defined numeric limits of pollutants under the umbrella term
“Water Quality Standards.” In the following table are commonly used chemicals/practices used on a construction site. These chemicals if
spilled into a waterway, could potentially contribute to a violation of a Water Quality Standard. If other chemicals that could contribute a
violation of a Water Quality Standard, add as needed.

Fertilizer (check as appropriate) Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
Nitrogen [] Waste water for concrete washout station
Phosphorus, andfor [ ] Coal tar Pitch Emulsion
Potassium [] Other (Specify)

[] Herbicide [] Other (Specify)

Table 1: Common chemicals/potential pollutants used during construction

If no boxes are checked in Table 1 above, check the following hox:
[] There are no chemicals on site that will exceed a Water Quality Standards if spilled.

If any boxes are checked in Table 1 above, check the following box:
There are chemicals on site that if spilled could potentially cause an exceedance of a Water Quality Standard. The Department shall
implement Pollution Prevention/Good Housekeeping Practices as  described in the Department's ILR40 Discharge for Small
Municipal Separate Storm Sewer Systems (MS4) reiterated below and Part VIII. Unexpected Regulated Substances/Chemical Spill
Procedures:
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Pollution Prevention:

The Department will design, and the contractor shall, install, implement, and maintain effective pollution prevention measures to minimize
the discharge of pollutants from construction activities. At @ minimum, such measures must be designed, installed, implemented and
maintained to:

(@) Minimize the discharge of pollutants from equipment and vehicle washing, wheel wash water, and other wash waters. Wash waters
must be treated in a sediment basin or alternative control that provides equivalent or better treatment prior to discharge.

(b) Minimize the exposure of building materials, building products, construction wastes, trash, landscape materials, fertilizers, pesticides,
herbicides, chemical storage tanks, deicing material storage facilities and temporary stockpiles, detergents, sanitary waste, and other
materials present on the site exposed to precipitation and to storm water.

(€) Minimize the discharge of pollutants from spills, leaks and vehicle and equipment maintenance and repair activities and implement
chemical spill and leak prevention and response procedures;

(d) Minimize the exposure of fuel, oil, hydraulic fluids, other petroleum products, and other chemicals by storing in covered areas or
conhtainment areas. Any chemical container with a storage of 55 gallons or more must be stored a minimum of 50 feet from receiving
waters, constructed or natural site drainage features, and storm drain inlets. If infeasible due to site constraints, store containers as far
away as the site permits and document in your SWPPP the specific reasons why the 50-foct setback is infeasible and how the containers
will be stored.

(e) The contractor is to provide regular inspection of their construction activities and Best Management Practices (BMPs). Based on
inspection findings, the contractor shall determine if repair, replacement, or maintenance measures are necessary in order to ensure the
structural integrity, proper function, and treatment effectiveness of structural storm water BMPs. Necessary maintenance shall be
completed as soon as conditions allow to prevent or reduce the discharge of pollutants to storm water or as ordered by the Engineer. The
Engineer shall conduct inspections required in Section Xl Inspections, and report to the contractor deficiencies noted. These Department
conducted inspections do not relieve the contractor from their responsibility to inspect their operations and perform timely maintenance;
and

() In addition, all IDOT projects are screened for Regulated Substances as described in Section 27-3 of the BDE Manual and
implemented via Section 669: Removal and Disposal of Regulated substances in the Standard Specifications for Road and Bridge
Construction.

Approved alterations to the Department's provided SWPPP, including those necessary to protect Contractor Borrow, Use and Waste
areas, shall be designed, installed, implemented and maintained by the Contractor in accordance with IDOT Standard Specifications
Section 280.

2. 303(d) Impaired Waterways

Does the project area have any 303(d) impaired waterways with the following impairments?
* suspended solids
« turbidity, and or

» siltation

[] Yes No

If yes, list the name(s) of the listed water body and the impairment(s)

303(d) waterbody Impairments(s)

NA

T T+

In addition, It is paramount that the project does not increase the level of the impairment(s) described above. Discuss which BMPs will be
implemented to reduce the risk of impairment increase

After reviewing the |EPA - 2020/2022 Integrated Report Web App, no 303(d) impaired waterways will be
impacted by the project. All erosion and sediment control Best Management Practices (BMP's) are inspected
weekly or after every 0.5 inch rainfall event as required by the ILR10 permit, are documented by IDOT
Construction staff, and are maintaned appropriately. Any deficiencies will be noted in an updated SWPPP and
corrected immediately. If sediment-laden water does leave the project site, and Incidence of Noncompliance
(ION) will be submitted to the IEPA.

3. Total Maximum Daily Load (TMDL)
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Does the project include any receiving waters with a TMDL for sediment, total suspended solids, turbidity or siltation? [ | Yes [ ] No

If yes, List TMDL waterbodies helow and describe associated TMDL
TMDL waterbody TMDL

NA

IEDENE

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the
assumptions and requirements of the TMDL

Erosion and sediment control Best Management Practices (BMP's) such inlet and pipe protection, temporary
ditch checks, temporary and permanent seeding, and mulching will be implemented as soon as practicable and
inspected weekly or after every 0.5 inch rainfall event as part of this project.

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the
necessary steps to meet that allocation

NA

Part IV. Temporary Erosion and Sediment Controls

Stabilization efforts must be initiated within 1 working day of cessation of construction activity and completed within 14 days. Areas must
be stabilized if they will hot be disturbed for at least 14 calendar days. Exceptions to this time frame include:

(i) Where the initiation of stabilization measures is precluded by snow cover, stabilization measures must be initiated as soon as
practicable,

(i) On areas where construction activities have temporarily ceased and will resume after 14 days, a temporary stabilization method can
be used (temporary stabilization techniques must be described), and

(iii) Stabilization is not required for exit points at linear utility construction site that are used only episodically and for very short durations
over the life of the project, provided other exit point controls are implemented to minimize sediment track-out.

Additionally, a record must be kept with the SWPPP throughout construction of the dates when major grading activities occur, when
construction activities temporarily or permanently cease on a portion of the site, and when stabilization measures are initiated.

At a minimum, controls must be coordinated, installed and maintained to:
1. Minimize the amount of soil exposed during construction activity.
2. Minimize the disturbance of steep slopes.

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible.

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Note: For practices below, consult relevant design criteria in Chapter 41 of the BDE Manual and maintenance criteria in Erosion and
Sediment Control Field Guide for Construction.

1. Erosion Control:
The following are erosion control practices which may be used on a project (place a check by each practice that will be utilized on the
project, add additional practices as needed):

Mulch Preservation of existing vegetation

Erosion Control Blanket Temporary Turf Cover Mixture (Class 7)
Turf Reinforcement Mat

Sodding

Permanent seeding (Class 1-6)

Other (Specify) Temporary Erosion Control Seeding
Other (Specify)

Other (Specify)

O0O0O00OX

Geotextile fabric

OO0OXKX OO
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2. Sediment Control:
The following sediment control devices will be implemented on this project:
X Ditch Checks
Inlet and Pipe protection
[ ] Hay or Straw bales
[ ] Above grade inlet filters (fitted)
[ ] Above grade inlet filters (non-fitted)
[] Inletfilters

Perimeter Erosion Barrier
Rolled Excelsior

Silt Filter Fence

Urethane foam/geotextiles
Other (Specify)

Other (Specify)

Other (Specify)

Ooooooono

3. Structural Practices:

Provide below is a description of structural practices that will be implemented:

[] Aggregate Ditch [ ] Stabilized Construction Exits
[ ] Articulated Block Revetment Mat [ ] Stabilized Trench Flow

[] Barrier (Permanent) [] Sediment Basin

[ ] Concrete Revetment Mats [] Retaining Walls

[ ] Dewatering Filtering [] Riprap

[ ] Gabions ] Strom Drain Inlet Protection
[] In-Stream or Wetland Work [] Slope Walls

[] Level Spreaders [] Sediment Trap

[ ] Paved Ditch [] Other (Specify)

[] Permanent Check Dams [] Other (Specify)

[ Precast Block Revetment Mat [[] Other (Specify)

[] Rock Outlet Protection [] Other (Specify)

4. Polymer Flocculants

Design guidance for polymer flocculants is available in Chapter 41 of the BDE Manual. In addition, Polymer Flocculants may only be used
by district Special Provision.

If polymer flocculants are used for this project, the following must be adhered to and described below:
» |dentify the use of all polymer flocculants at the site.
» Dosage of treatment chemicals shall be identified along with any information from any Material Safety Data Sheet.
» Describe the location of all storage areas for chemicals.
» Include any information from the manufacturer's specifications.
+ Treatment chemicals must be stored in areas where they will not be exposed to precipitation.

* The SWPPP must describe procedures for use of treatment chemicals and staff responsible for use/application of treatment
chemicals must be trained on the established procedures.

No polymer flocculants will be used on this project.

Part V. Other Conditions

1. Dewatering
Will dewatering be required for this project? [ | Yes No
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If yes, the following applies:

+ Dewatering discharges shall be routed through a sediment control (e.g., sediment trap or basin, pumped water filter bag)
designed to minimize discharges with visual turbidity;

* The discharge shall not include visible floating solids or foam;

The discharge must not cause the formation of a visible sheen on the water surface, or visible oily deposits on the bottom or
shoreline of the receiving water. An oil-water separator or suitable filtration device shall be used to treat oil, grease, or other
similar products if dewatering water is found to or expected to contain these materials;

» To the extent feasible, use well-vegetated (e.g., grassy or wooded), upland areas of the site to Infiltrate dewatering water before
discharge;

» You are prohibited from using receiving waters as part of the treatment area;

* To minimize dewatering-related erosion and related sediment discharges. use stable. erosion-resistant surfaces (e.g., well-
vegetated grassy areas, clean filler stone, geotextile underlayment) to discharge from dewatering controls. Do not place
dewatering controls, such as pumped water filter bags, on steep slopes (15% or greater in grade);

» Backwash water (water used to backwash/clean any filters used as part of storm water treatment) must be properly treated or
hauled off- site for disposal;

» Dewatering treatment devices shall be properly maintained; and

See Part Xl (Inspections) for inspection requirement.

Part V1. Permanent (i.e., Post-Construction) Storm Water Management Controls

Provided below is a description of measures that may be installed during the construction process to control volume and therefore the
amount pollutants in storm water runoff that can occur after construction operations have been completed.
Practices may include but are not limited to the following:

» Aggregate ditch checks;

* bioswales,

s detention pond(s),

infiltration trench;

retention pond(s),

» open vegetated swales and natural depressions,

treatment train (sequential system which combine several practices).

Velocity dissipation devices (See Structural Practices above)

Describe these practices below
No permanent storm water management controls are required for this project.

Part VIl. Additional Practices Incorporated From Local Ordinance(s)

In some instances, an additional practice from a local ordinance may be included in the project. If so, describe below (Note: the

Department is not subject to local ordinances)
No additional practice from a local ordinance is required for this project.
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Part VIIl. Unexpected Regulated Substances/Chemical Spill Procedures

When Unexpected Regulated Substances or chemical spills occur, Article 107.19 of the Standard Specifications for Road and Bridge
Construction shall apply. In addition, it is the contractor's responsibility to notify the Engineer in the event of a chemical spill into a ditch or
waterway, the Engineer will then notify appropriate IEPA and IEMA personnel for the appropriate cleanup procedures.

Part IX. Contractor Required Submittals

Prior to conducting any professional services at the site covered by this plan, the Contractor and each subcontractor responsible for
compliance with the permit shall submit to the Resident Engineer a Contractor Certification Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

» Approximate duration of the project, including each stage of the project
» Rainy season, dry season, and winter shutdown dates
» Temporary stabilization measures to be employed by contract phases

Mobilization time-frame

* Mass clearing and grubbing/roadside clearing dates
* Deployment of Erosion Control Practices

+ Deployment of Sediment Control Practices (including stabilized construction entrances and exits to be used and how they will be
maintained)

* Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, refueling
locations, etc.)

* Paving, saw-cutting, and any other pavement related operations
» Major planned stockpiling operation

+ Time frame for other significant long-term operations or activities that may plan non-storm water discharges as dewatering,
grinding, etc.

» Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable;

* Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of the
project. The installation details will then be included with the SWPPP.

* Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and how they
will be maintained.

s Material Delivery, Storage and Use- Discuss where and how materials including chemicals, concrete curing compounds,
petroleum products, etc. will be stored for this project. Specifically, any chemical stored in a 55 gallon drum provided by the
contractor.

» Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to prevent
pollution of storm water from stockpiles.

* Waste Disposal - Discuss methods of waste disposal that will be used for this project.
* Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill.

+ Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on this
project and how they will be signed and maintained.

o Litter Management - Discuss how litter will be maintained for this project (education of employees, number of dumpsters,
frequency of dumpster pick-up, etc.).

* Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to ensure
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containment and spill prevention.

* Vehicle and Equipment Cleaning and Maintenance - |dentify where equipment cleaning and maintenance locations for this
project and what BMPs will be used to ensure containment and spill prevention.

+ Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not leave
the construction site.

Additional measures indicated in the plan

NA

Part X. Maintenance

It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and
maintained per manufacture's specifications. However, when requested by the Contractor, the Resident Engineer will provide general
maintenance guides (e.g., IDOT Erosion and Sediment Control Field Guide) to the Contractor for the practices associated with this project.
Any damage or undermining shall be repaired immediately.

For Inlet Protection: Where there is evidence of sediment accumulation adjacent to the inlet protection measure, the deposited sediment
must be removed by the following business day.

Below, describe procedures to maintain in good and effective operating conditions

All erosion and sediment control Best Management Practices (BMP's) are inspected weekly or after every 0.5
inch rainfall event as required by the ILR10 permit, are documented by IDOT Construction staff, and are
maintaned appropriately. Any deficiencies will be noted in an updated SWPPP and corrected immediately. If
sediment-laden water does leave the project site, and Incidence of Noncompliance (ION) will be submitted to the
IEPA.

Part Xl. Inspections

Qualified personnel shall inspect disturbed areas of the construction site that have not been finally stabilized, structural control measures,
and locations where vehicles enter or exit the site at least once every seven calendar days and within 24 hours of the end of a storm or by
the end of the following business or workday that is 0.50 inches or greater or equivalent snowmelt (except as allowed for Frozen
Conditions).

In addition, all areas where storm water typically flows within the site should be inspected periodically to check for evidence of pollutants
entering the drainage system, as well as all locations where stabilization measures have been implemented to ensure they are operating
correctly.

Inspections shall be documented on the form BC 2259 (Storm Water Pollution Prevention Plan Erosion Control Inspection Report).

The Erosion and Sediment Control Field Guide for Construction Inspection shall be consulted as needed.

Dewatering

For site(s) discharging dewatering water, an inspection during the discharge shall be done once per day on which the discharge occurs
and record the following in a report within 24 hours of completing the Inspection:

* The inspection date;
+ Names and titles of personnel performing the inspection;

» Approximate times that the dewatering discharge began and ended on the day of inspection;

Estimates of the rate (in gallons per day) of discharge on the day of inspection;

» Whether or not any of the following indications of pollutant discharge were observed at the point of discharge: a sediment plume,
suspended solids. unusual color, presence of odor, decreased clarity, or presence of foam; and/or a visible sheen on the water
surface or visible oily deposits on the bottom or shoreline of the receiving water.

Erozen Conditions
Inspections may be reduced to once per month when all construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities resume, either temporarily or continuously, or if there is 0.5” or greater rain event, or a

Page 9 of 11 BDE 2342 (Rev. 02/07/25)

40



MUN ROUTE 8500A (UNNAMED ACCESS ROAD)
SECTION D6 BRIDGE MG-DR,TR

SANGAMON COUNTY

CONTRACT NO. 72688

discharge due to snowmelt occurs.

Flooding or unsafe conditions

Areas that are inaccessible during required inspections due to flooding or other unsafe conditions must be inspected within 72 hours of
becoming accessible.

Part XIl. Incidence of Noncompliance (ION)

The Department shall notify the appropriate Agency Field Operations Section office by email as described on the IEPA ION form, within 24
hours of any incidence of noncompliance for any violation of the storm water pollution prevention plan observed during any inspection
conducted, or for violations of any condition of this permit.

The Department shall complete and submit within 5 days an "Incidence of Noncompliance" (ION) report for any violation of the storm water
pollution prevention plan observed during any Inspection conducted, or for violations of any condition of this permit. Submission shall be
on forms provided by the IEPA and include specific information on the cause of honcompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.
Corrective actions must be undertaken immediately to address the identified non-compliance issue(s}.

lllincis EPA
2520 W. lles Ave./P.O. Box 19276
Springfield, IL 62794-9276

Please note that if these are delivered via FedEx or UPS, these carriers cannot deliver to our P.O. Box and this number must be excluded
from the mailing address.

Part Xlll. Corrective Actions

Corrective actions must be taken when:
s A storm water control needs repair or replacement;
* A storm water control necessary to comply with the requirements of this permit was never installed, or was installed incorrectly,
* Discharges are causing an exceedance of applicable water quality standards; or

+ A prohibited discharge has occurred.

Corrective Actions must be completed as soon as possible and documented within 7 days in an Inspection Report or report of
noncompliance. If it is infeasible to complete the installation or repair within 7 calendar days, it must be documented in the records why it is
infeasible to complete the installation or repair within the 7 day time-frame and document the schedule for installing the storm water
control(s) and making it operational as soon as feasible after the 7-day time-frame.. In the event that maintenance is required for the same
storm water control at the same location three or more times, the control must be repaired in a manner that prevents continued failure to
the extent feasible, and it must be documented the condition and how it was repaired in the records. Alternatively, it must be documented
why the specific re-occurrence of this same issue must continue to be addressed as a routine maintenance fix.

Part XIV. Retention of Records

The Department must retain copies of the SWPPP and all reports and notices required by this permit, records of all data used to complete
the NOI to be covered by this permit, and the Agency Notice of Permit Coverage letter for at least three years from the date that the permit
coverage expires or is terminated. the permittee must retain a copy of the SWPPP and any revisions to the SWPPP required by this permit
at the construction site from the date of project initiation to the date of final stabilization. Any manuals or other documents referenced in the
SWPPP must also be retained at the construction site.

Part XV. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National Pollutant
Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties under the
Permit ILR10 which could be passed on to the contractor (See Article 105.03 Conformity with Contract)
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Part XVI. Keeping the SWPPP (“plan”) Current

IDOT shall amend the plan whenever there is a change in designh, construction, operation, or maintenance, which has a significant
effect on the potential for the discharge of pollutants to Waters of the United States and which has not otherwise been addressed in the
plan or if the plan proves to be ineffective in eliminating or significantly minimizing sediment andfor pollutants identified under
paragraph Part II. Water Quality or in otherwise achieving the general objectives of controlling pollutants in storm water discharges
associated with construction site activity.

In addition, the plan shall be amended to identify any new contractor and/or subcontractor that will implement a measure of the plan.
Amendments to the plan may be reviewed by the IEPA the same manner as the SWPPP and Erosion and Sediment Control Plan
(ESCP) submitted as part of the Notice of Intent (NOI). The SWPPP and site map must be modified within 7 days for any changes to
construction plans, storm water controls or other activities at the site that are no longer accurately reflected in the SWPPP.

In addition, the NCI shall be modified using the CDX system for any substantial modifications to the project such as:
* address changes
* hew contractors
* area coverage
+ additional discharges to Waters of the United States, or

» other substantial modifications (e.g. addition of dewatering activities.

The notice of intent shall be modified within 30 days of the modification to the project.

Part XVII: Notifications

In addition to the NOI submitted to IEPA, all MS4 permittees identified in Part |. Site Description shall receive a copy of the NOI.

Part XVIIl. Notice of Termination

Where a site has completed final stabilization and all storm water discharges from construction activities that are authorized by this permit
are eliminated, the permittee must submit a completed Notice of Termination (NOT) that is signed in accordance with ILR10 permit.

Method of Measurement. NPDES Compliance shall not be measured for payment separately. Measurement for payment for Temporary
Erosion and Sediment Control shall be in accordance with Section 280 or as otherwise provided in the contract. Permanent BMPs
necessary to comply with this provision shall be measured for payment in accordance with their respective provisions in the contract.

Basis of Payment. NPDES Compliance shall not be paid for separately. Payment for Temporary Erosion and Sediment Control shall be in
accordance with Section 280 or as otherwise provided in the contract. Permanent BMPs necessary to comply with this provision shall be
paid for in accordance with their respective payment provisions in the contract.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevaliling rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol/
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