



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 15, 2025

SUBJECT Various Routes
Section 2025-2043-GRF
Cook County
Contract No. 80B73

Item No. 097, November 7th, 2025 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

DESCRIPTION OF IMPROVEMENT

The work to be completed under this contract is GRAFFITI REMOVAL.

The work to be done under GRAFFITI REMOVAL shall consist of removing graffiti from the surfaces on State DOT right of way or other locations as directed by the Engineer, by the methods described in this specification.

CONTRACT COMPLETION DATE

The Contractor shall schedule his/her operations in order to complete all work on or before **December 31, 2027**, or as specified for pay item.

The Provisions of Article 108.09 of the Standard Specification shall apply to the contract completion date.

PROSECUTION OF THE WORK

No work under this Contract shall begin until the Engineer issues the Contractor a written work order. The Contract does not guarantee any minimum or maximum quantity for pay items.

INTERPRETATION OF QUANTITIES

The quantities listed in the Summary of Quantities are estimates for graffiti abatement over the Contract term; actual quantities may vary.

INTERIM COMPLETION DATE (VIA CALENDAR DAYS)

The Contractor shall complete each Graffiti Removal Work Order on or before the completion date stated in the Work Order.

- Regular Work Orders must be finished within 5 calendar days of the Work Order's issuance.
- Priority Work Orders must be finished within 72 hours of the Work Order's issuance.
- These deadlines apply regardless of overlapping Work Orders, provided that the total square yardage under active orders does not exceed 400 square yards per calendar day.

The completion date is determined by adding the applicable deadline period to the Work Order issuance date, unless the Engineer grants a delayed start.

Failure to complete the work within the required timeframe will result in liquidated damages as specified in the "Failure to Complete Work on Time" section.