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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
April 24, 2026 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 80B07

DUPAGE County

Section 2025-1095-RS
Project NHPP-YUTZ(857)
Route FAP 870

District 1 Construction Funds

(1.52-Mile) Smart Overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing
with hot-mix asphalt surface course, placement of thermoplastic pavement markings. located on
Rohlwing Rd (lllinois Route FAP 870 IL 53), beginning south of 75th Street and ending at the Will
County Line in the Village of Woodridge in DuPage County.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gia Biagi,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 870 (IL-53), Project NHPP-YUTZ(857), Section 2025-1095-RS,
DuPage County, Contract No. 80B07 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County
Contract No. 80B07

LOCATION OF PROJECT

This project is located on Rohlwing Rd (lllinois Route FAP 870, IL 53), beginning south of 75th St
and ending at the Will County Line. The improvement is in the Village of Woodridge in DuPage
County. This project has a gross and net length of 8,025.6 ft (1.52 miles).

DESCRIPTION OF PROJECT

This is a smart overlay and the work to be performed under this contract consists of hot-mix
asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course,
placement of thermoplastic pavement markings, and all incidental and collateral work necessary
to complete the improvement as shown on the plans and as described herein.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: April 1, 2025

Utility companies and/or municipal owners located within the construction limits of this project have provided
the following information regarding their facilities and the proposed improvements. The tables below contain
a description of specific conflicts to be resolved and/or facilities which will require some action on the part

1
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of the Department’s contractor to proceed with work. Each table entry includes an identification of the action
necessary and, if applicable, the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the contract.
The company has been notified of all conflicts and will be required to obtain the necessary permits to
complete their work; in some instances, resolution will be a function of the construction staging. The
responsible agency must relocate, or complete new installations as noted below; this work has been
deemed necessary to be complete for the Department’s contractor to then work in the stage under which
the item has been listed.

Pre-Stage

STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY DURATION OF TIME

No Conflict
Anticipated

Stage 1

STAGE / LOCATION TYPE DESCRIPTION REiPG%ui'\?LE DURATION OF TIME

No Conflict
Anticipated




Stage 2

FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS

DuPage County
Contract No. 80B07

STAGE / LOCATION

TYPE DESCRIPTION

RESPONSIBLE
AGENCY

DURATION OF TIME

No Conflict Anticipated

No conflicts to be resolved (or if there are conflicts, they are to be listed as noted above)

Pre-Stage:
Stage 1:
Stage 2:

Days Total Installation
Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as provided by the
Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible to
Resolve Conflict

Name of contact Phone

E-mail address

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included
for the contract. The information provided is not a comprehensive list of all remaining utilities, but those
which during coordination were identified as ones which might require the Department’s contractor to take
into consideration when making the determination of the means and methods that would be required to
construct the proposed improvement. In some instances, the contractor will be responsible to notify the
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.




Pre-Stage
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STAGE / LOCATION

TYPE

DESCRIPTION OWNER

No Conflict Anticipated

Stage 1

STAGE / LOCATION

TYPE

DESCRIPTION OWNER

No Conflict Anticipated

Stage 2

STAGE / LOCATION

TYPE

DESCRIPTION OWNER

No Conflict Anticipated

No facilities requiring extra consideration (or listed as noted above)
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The following contact information is what was used during the preparation of the plans as provided by the
owner of the facility.

Agency/Company Name of contact Phone E-mail address
Responsible to
Resolve Conflict

The above represents the best information available to the Department and is included for the convenience
of the bidder. The days required for conflict resolution should be considered in the bid as this information
has also been factored into the timeline identified for the project when setting the completion date. The
applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the
executed contract regardless of the status of the utility relocations. The responsible agencies will be
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days
noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A
utility kickoff meeting will be scheduled between the Department, the Department’s contractor, and the utility
companies when necessary.

The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior to any
excavation work. Please note that IDOT electrical facilities are not part of the one-call locating services,
such as JULIE or DIGGER.

If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, at their
own expense, to locate existing IDOT electrical facilities before commencing work. For contracts that do
not require an electrical contractor, the contractor may request one free locate of IDOT electrical facilities
by contacting the Department’s Electrical Maintenance Contractor. Additional locate requests will be at
the contractor’s expense.

The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in advance of the
work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of
underground electrical facilities.

Please note, the marking of underground facilities does not absolve the contractor of their responsibility to
repair or replace any facilities damaged during construction at their expense.
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MAINTENANCE OF ROADWAYS (D1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1)
Effective: November 1, 2019
Revised: April 1, 2026

Add the following to the end of Article 406.06(c) of the Standard Specifications:

“The amount of HMA binder course placed shall be limited to that which can be surfaced
during the same construction season.”

Revise the fifteenth through eighteenth paragraphs of Article 406.14 of the Standard
Specifications to read:

“The mixture used in constructing acceptable HMA test strips will be paid for at the contract
unit price. Unacceptable HMA test strips shall be removed and replaced at no additional
cost to the Department.”

Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA14
IL-19.0; CA11 "
Stabilized Subbase IL-19.0
, SMA 12.5? CA13% CA14,0r CA16
HMA High ESAL SMA95? CA 13% or CA 167
IL-9.5 CA 16, CM 13
IL-9.5FG CA 16
IL-19.0L CA11Y
HMA Low ESAL IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix

requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”
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Revise Article 1004.03(e) of the Standard Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA
Binder Courses 12.5, SMA 9.5

“High ESAL Stabilized Subbase 1L-19.0

1L-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Surface Courses

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:
“Item Article/Section

(g)Performance Graded Asphalt Binder (Note 6) 1032
(h)Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where
modified herein..”
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Revise table in Article 1030.05(a) of the Standard Specifications to read:

“MIXTURE COMPOSITION (% PASSING) "
Sieve IL-19.0 mm SMA12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm
Size min max | min [ max min max min max min max min max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 100 100
1/2in.
(12.5 mm) 75 89 80 | 100 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 60 75% 90 100
#3
(2.36 mm) 20 42 16 | 244 16 324 | 349 [ 522 45 609 70 90
#16
(1.18 mm) 15 30 10 32 25 40 50 65
#30
(600 pm) 12 16 12 18 15 30
#50
(300 um) 6 15 4 15 8 15 15 30
#100
(150 pm) 4 9 3 10 6 10 10 18
#200
(75 pum) 3.0 6.0 70 |9.0%| 75 [95%¥] 40 6.0 4.0 6.5 7.0 9.0%
#635
(20 um) <3.0 <3.0
Ratio Dust/Asphalt
Binder 1.0 1.5 1.5 1.0 1.0 1.0
1/ Based on percent of total aggregate weight.

2/

3/

4/

5/

6/

The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.
When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted below 34 percent.

When the mixture is used as a binder, the maximum shall be increased by 0.5
percent passing.”
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Revise Article 1030.05(b) of the Standard Specifications to read:

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations. The voids in the mineral aggregate (VMA)
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA),
% Minimum for Ndesign
Mix Design 30 50 70 80 90
1L-19.0 13.5 13.5 13.5
1L-9.5 15.0 15.0
1L-9.5FG 15.0 15.0
1L-4.75" 18.5
SMA-12.5"2% 17.0¥/16.0%
SMA-9.51725 17.0%/16.0¢
1L-19.0L 13.5
1L-9.5L 15.0

1/ Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

2/ The draindown shall be determined at the JMF asphalt binder content at the
mixing temperature plus 30°F.

3/ Applies when specific gravity of coarse aggregate is =2 2.760.

4/ Applies when specific gravity of coarse aggregate is < 2.760.

5/ For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse

aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall
have minimum surge bin storage plus haul time of 1.5 hours.”
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Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications
to read:

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall
responsibility and authority for quality control. This individual shall maintain active
certification as a Hot-Mix Asphalt Level Il technician.

In addition to the QC Manager, the Contractor shall provide sufficient personnel to
perform the required visual inspections, sampling, testing, and documentation in a
timely manner. Mix designs shall be developed by personnel with an active certification
as a Hot-Mix Asphalt Level Il technician. Technicians performing mix design testing
and plant sampling/testing shall maintain active certification as a Hot-Mix Asphalt
Level | technician. The Contractor may provide a technician trainee who has
successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to assist in
the activities completed by a Hot-Mix Asphalt Level | technician for a period of one year
after the course completion date. The Contractor may also provide a Gradation
Technician who has successfully completed the Department's "Gradation Technician
Course" to run gradation tests only under the supervision of a Hot-Mix Asphalt Level Il
Technician. The Contractor shall provide a Hot-Mix Asphalt Density Tester who has
successfully completed the Department's "Nuclear Density Testing” course to run all
nuclear density tests on the job site.”

Add Article 1030.06(d)(3) to the Standard Specifications to read:

“(3) The Contractor shall take possession of any Department unused backup or dispute
resolution HMA mixture samples or density specimens upon notification by the Engineer.
The Contractor shall collect the HMA mixture samples or density specimens from the
location designated by the Engineer and may add these materials to RAP stockpiles
according to Section 1031.”

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity

(Gmm) will be based on the running average of four available Department test results

for that project. If less than four Gmm test results are available, an average of all

available Department test results for that project will be used. The initial Gmm will be

the last available Department test result from a QMP project. If there is no available

Department test result from a QMP project, the Department mix design verification test
result will be used as the initial Gmm.”
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Revise the Quality Control Limits table in Article 1030.09(c) to read:

CONTROL LIMITS
IL-19.0, IL-9.5,
IL-9.5FG, IL-19.0L, SMA-12.5, IL-4.75
Parameter IL-9.5L SMA-9.5
Individual| Moving |Individual| Moving |Individual| Moving
Test Avg. of 4 Test Avg. of 4 Test Avg. of 4
% Passing "
1/2in. (12.5 mm) 6 % 4 % 6 % +4 %
3/8 in. (9.5mm) +4 % +3%
#4 (4.75 mm) +5% 14 % +5% +4 %
# 8 (2.36 mm) 5% +3 % +4 % 2%
#16 (1.18 mm) 4 % 2% 4 % +3 %
# 30 (600 um) 4 % +25% +4 % +25%
Total Dust Content
# 200 (75 uym) +15% | £1.0% +15% | £1.0%
éSpha't Binder £03% | £02% | £02% | £01% | £03% | £0.2%
ontent
Air Voids % £12% | £10% | £12% | £10% | £12% | £1.0%
Field VMA ¥ -0.7 % -0.5% -0.7 % -0.5% -0.7 % -0.5%

1/ Based on washed ignition oven or solvent extraction gradation.
2/ The air voids target shall be 3.2 to 4.8 percent.
3/ Allowable limit below minimum design VMA requirement.
Revise Article 1030.09(g)(1) of the Supplemental Specifications with the following:

“(1) The Contractor shall sample approximately 200 Ib (91 kg) of mix as required for the
Department’s random mixture verification tests according to Article 1030.09(h)(1).”

Revise Article 1030.09(g)(2) of the Standard Specifications to read:

“(2)The Contractor shall complete split verification sample tests listed in the Limits of
Precision table in Article 1030.09(h)(1).”
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Revise the second sentence of Article 1030.09(h)(1) of the Supplemental Specifications with the

following:

“The random verification mixture sampling interval will be a maximum of 3,000 tons
(2,720 metric tons). The Engineer will randomly identify one sample per interval, with
a minimum of one sample per mix. If the remaining mix quantity is 600 tons

(544 metric tons) or less, the quantity will be combined with the previous interval in the
Engineer’s random sample identification. If the required tonnage of a mixture for a
single pay item is less than 250 tons (225 metric tons) in total, the Engineer will waive
mixture verification sampling and testing.”

Revise the third paragraph of Article 1030.09(h)(1) of the Standard Specifications to read:

“If comparisons of the mixture verification test results are outside the above limits of
precision, the Department will verify the results by testing the retained split sample.
The retest results will replace all the original results.”

In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Add after third sentence of Article 1030.09(b) to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate for the
mixture, cores shall be taken at random locations determined according to the QC/QA document

"Determination of Random Density Test Site Locations".

using the lllinois Modified AASHTO T 166 or T 275 procedure.”

Core densities shall be determined

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

Breakdown/Intermediate
Roller

(one of the following)

Final Roller
(one or more of
the following)

Density Requirement

Mixtures on
Bridge Decks %

IL-9.5, IL-9.5FG, Vp, P, Tg, 3W, O, Og Vs, Ts, Te O1 As specified in
IL-19.0" Section 1030
IL-4.75 and SMA Ts, 3W, Ot Te, 3W As specified in
84l Section 1030

Ts Te As specified in

Articles 582.05 and
582.06.
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“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T &), and/or
three-wheel (3W) rollers for breakdown, except one of the (Tg) or (3W) rollers shall be 84
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one
of the (Tg) or (3W) rollers can be substituted for an oscillatory roller (Or). Tk rollers shall be a
minimum of 280 Ib/in. (50 N/mm). The 3W and Tg rollers shall be operated at a uniform speed
not to exceed 3 mph (5 km/h), with the drive roll for Tgrollers nearest the paver and maintain
an effective rolling distance of not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmb.”

Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363
metric ton), will be required for each mixture on each contract at the beginning of HMA production
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test
strip if previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Revise fourth paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing. The
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall include
enough material for the Department to conduct mixture tests detailed in Article 1030.09(a) and in
the document “Hot-Mix Asphalt Mixture Design Verification Procedure* Section 3.3. The mixture
test results shall meet the requirements of Articles 1030.05(b) and 1030.05(d), except Hamburg
wheel tests will only be conducted on High ESAL mixtures during production. To be considered
acceptable to remain in place, the Department’s mixture test results shall meet the acceptable
limits stated in Article 1030.09(i)(1). In addition, no visible pavement distress such as, but not
limited to, segregation, excessive coarse aggregate fracturing outside of growth curves, excessive
dust balls, or flushing shall be present as determined by the Engineer.”
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CLEANING EXISTING DRAINAGE STRUCTURES (D1)
Effective: September 30, 1985
Revised: May 1, 2022

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered as
drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be determined in the
field by the Engineer.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned
according to Article 602.15 of the Standard Specifications. This work will be paid for according to
accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned by the Engineer will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.

ADJUSTMENTS AND RECONSTRUCTIONS (D1)
Effective: March 15, 2011
Revised: October 1, 2021

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to
Article 701.17(e)(3)b.”
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Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted,
the pavement and HMA that was removed, shall be replaced with Class PP-2 concrete, unless
otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened
to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.”

CURB OR COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT (D1)

Effective: November 1, 2020
Revised: September 1, 2022

Description. This work shall consist of the complete removal and replacement of curb or
combination curb and gutter. Work shall be according to Sections 440 and 606 of the Standard
Specifications, State Standard 606001, District Detail BD-24 and as directed by the Engineer
except as modified herein.

Curb or combination curb and gutter removal and replacement shall match the type of the existing
curb or combination curb and gutter. Types may be variable and are to meet existing dimensions
and field conditions. Locations of removal and replacement shall be determined by the Resident
Engineer at the time of construction.

Unsuitable material to be removed, as directed by the Engineer, shall be replaced with subbase
granular material, type B or additional thickness of concrete. Suitable backfill material, when
required, shall be replaced as directed by the Engineer.

Epoxy coated tie bars, #6 (20) - 24” (610) long at 24” (610) centers, shall be used except when
adjacent to flexible pavement. Longitudinal bars, if encountered, are not to be replaced.

Hot-mix asphalt surface removal on the existing gutter flag, if encountered, shall be included in
the removal of the curb and gutter.

Saw cuts shall be according to Article 440.03 of the Standard Specifications.

2" (13) preformed expansion joints shall be used at concrete sidewalks, driveways and medians.

16



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

Method of Measurement. Concrete curb removal and replacement, or combination concrete curb
and gutter removal and replacement will be measured for payment in feet (meters) along the face
of concrete curb. A minimum replacement length of 4 feet is required.

Basis of Payment. This item will be paid for at the contract unit price per foot (meter) for CURB
REMOVAL AND REPLACEMENT GREATER THAN 10 FEET or COMBINATION CURB AND
GUTTER REMOVAL AND REPLACEMENT GREATER THAN 10 FEET for lengths greater than
10 feet.

This item will be paid at the contract unit price per foot (meter) for CURB REMOVAL AND
REPLACMENT LESS THAN OR EQUAL TO 10 FEET or COMBINATION CURB AND GUTTER
REMOVAL AND REPLACMENT LESS THAN OR EQUAL TO 10 FEET for lengths less than or
equal to 10 feet.

Where unsuitable material is encountered in the subgrade or subbase and its removal and
replacement is required by the Engineer, such removal and replacement will be paid for according
to Article 109.04.

Sidewalk removal, driveway pavement removal and median surface removal will be paid for
according to Article 440.08 of the Standard Specifications.

Portland cement concrete sidewalk will be paid for according to Article 424.13 of the Standard
Specifications.

Portland cement concrete driveway pavement will be paid for according to Article 423.11 of the
Standard Specifications.

Hot-mix asphalt driveway will be paid for according to Article 355.11 and 406.14 of the Standard
Specifications.

Concrete median surface will be paid for according to Article 606.15 of the Standard
Specifications.

Topsoil will be paid for according to Article 211.08 of the Standard Specifications.

Sodding will be paid for according to Article 252.13 of the Standard Specifications. Fertilizer for
the placement of sod is not required.
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ENGINEER’S FIELD OFFICE TYPE A (D1)
Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet
with a minimum of two separate offices. The office shall also have a separate storage
room capable of being locked for the storage of the nuclear measuring devices. The office
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors
and windows shall be equipped with locks approved by the Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).

TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701101, 701106, 701421, 701422, 701426, 701601, 701606, 701611, 701701, 701901, 780001

DETAILS:

Traffic Control and Protection for side Roads, Intersections and Driveways (TC-10)
Typical Applications: Raised Reflective Pavement Markers (Snowplow Resistant) (TC-11)
District One Typical Pavement Markings (TC-13)

Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14)
Short-Term Pavement Marking Letters and Symbols (TC-16)

Arterial Road Information Sign (TC-22)
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SPECIAL PROVISIONS:

Maintenance of Roadways (D1)

Public Convenience and Safety (DIST 1)

Temporary Information Signing (D1)
Short Term and Temporary Pavement Markings (BDE)

Vehicle and Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)

FRICTION AGGREGATE (D1)

Effective: January 1, 2011
Revised: December 1, 2021

FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).
according to Article 1004.01 and the following.

(a) Description.

The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination %':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase

or Shoulders

Allowed Alone or in Combination ¥':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

19

The aggregate shall be




FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

Use Mixture Aggregates Allowed
HMA Binder Allowed Alone or in Combination ¥
ionEsaL | L190
W e Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and Binder Allowed Alone or in Combination ¥
High ESAL | IL-9-
i O%V Esal | IL9.5FG Crushed Gravel
or IL-9.5L Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete®
HMA D Surface and Binder Allowed Alone or in Combination ¥
High ESAL | IL-9-2
or IL-9.5FG Crushed Gravel
Carbonate Crushed Stone (other than
Limestone)?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone | Any Mixture D
aggregate other
than Dolomite
75% Limestone | Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¢
High ESAL | IL-9.5 Crushed Gravel
SMA Crystalline Crushed Stone
Ndesian 80 Crushed Sandstone
Sy rfage Crushed Slag (ACBF)
Crushed Steel Slag
No Limestone.
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Use Mixture Aggregates Allowed
Other Combinations Allowed:
Up to... With...
50% Dolomite? | Any  Mixture E
aggregate
75% Dolomite? | Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75%  Crushed | Crushed Sandstone,
Gravel? Crystalline Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination ¥ ¢

High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed Sandstone,
Gravel? or | Crushed Slag
Dolomite? (ACBF),  Crushed

Steel Slag, or
Crystalline Crushed
Stone

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.
Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA

Ndesign 80.

Crushed concrete will not be permitted in SMA mixes.
Crushed steel slag shall not be used as binder.
When combinations of aggregates are used, the blend percent measurements shall be

by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996
Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $258 /15 min

Two lanes blocked = $646 /15 min

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages
may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3.  The overlay panels shall be 0.08 inch (2 mm) thick.
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GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge
of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL

Effective: August 1, 2023
Revised:

Description: This work shall be completed in accordance with Section 783 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of removing the reflector
unit from existing raised reflector pavement markers that will remain in place at the end of
construction activities. Existing reflectors that conflict with revised traffic patterns shall be
removed immediately to facilitate a change in lane assignment. If darkness or inclement weather
prohibits the removal operations, such operation shall be resumed the next morning of when
weather permits.

The base casting shall remain in place in areas where no pavement rehabilitation is required,
therefore only the reflector shall be removed. Debris from the removal operations shall be
removed from the pavement prior to opening the roadway to traffic.

Basis of Payment: This work will be measured for payment at the contract unit price per each for

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL. Payment shall be full
compensation for materials, labor and equipment required to complete this work.
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RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT

Effective: August 1, 2023
Revised:

Description: This work shall be completed in accordance with Section 781 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of reinstallation of
reflectors into the raised pavement marker castings upon completion of staging in which the
markers were in conflict with temporary lane usage.

Basis of Payment: This work will be measured for payment at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT. Payment shall
be full compensation for materials, labor and equipment required to complete this work.

45 MIL HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
Effective: February 28, 1994
Revised: December 18, 2012

This work shall consist of furnishing and applying spray thermoplastic pavement marking lines,
sizes and colors as shown on the plans. The material shall be a mixture of resins and other
materials providing an essentially nonvolatile thermoplastic compound especially developed for
traffic markings. Spray thermoplastic pavement markings shall be applied only by contractors on
the list of Approved Spray Thermoplastic Contractors maintained by the Engineer of Operations
and in effect on the date of advertisement for bids.

Ingredient Materials:

(@)  Binder. The binder shall consist of a mixture of synthetic resins, at least one of which
is solid at room temperature. The total binder content of the thermoplastic compound
shall be well distributed throughout the compound. The binder shall be free from all
foreign objects or ingredients that would cause bleeding, staining or discoloration. The
binder shall be 25 percent minimum by weight of the thermoplastic compound. The
binder shall be characterized by an “IR Spectra”. Future shipments of binder will be
checked by an “IR Spectra” to verify that the binder has not been changed.

(b)  Pigment. The pigment used for the white thermoplastic compound shall be a highgrade
pure (minimum 93 percent) titanium dioxide (TiO2). The white pigment content shall not
be less than 10 percent by weight and shall be uniformly distributed throughout the
thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall be heat resistant, and
color-fast yellows, golds and oranges, which shall produce a compound meeting the
requirements of the current Federal Highway Color Tolerance Chart, PR Color No. 1.
The medium chrome yellow pigment content shall be not less than 4 percent by weight
and shall be uniformly distributed throughout the thermoplastic compound.
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Filler: The filler to be incorporated with the resins as a binder shall be a white calcium
carbonate, silica, or an approved substitute. Any filler, which is insoluble in 6N
hydrochloric acid, shall be of such particle size as to pass a No. 100 (150 ym) sieve.

Glass Beads.
(1) Scope:

This specification covers glass beads to be used for reflectorizing pavement
marking lines.

Type A — uncoated
Type B - moisture resistant, silicone coated

Type A shall be used as intermix beads with thermoplastic pavement marking
materials. They shall be uniformly mixed throughout the material at the rate of not
less than 25 percent by weight (retained on the No. 100 (150 pm) sieve) of
thermoplastic compound. Type B shall be used as drop-on beads with
thermoplastic pavement marking materials and shall be applied uniformly at a
minimum rate of 6 pounds per 100 square feet (2.9 kilograms per 10 square
meters).

(2) Properties:

The glass beads furnished under this specification shall consist essentially of
transparent, water-white glass particles of a spherical shape. They shall be
manufactured from a glass of a composition designed to be highly resistant to
traffic wear and to the effects of weathering. The glass beads shall conform to the
following requirements:

(a) Sieve Analysis. The glass beads shall meet the following sieve
requirements:

Total Percent (By Weight)

Sieve Size Passing
No. 20 (850 ym) 100
No. 30 (600 ym) 75-100
No. 50 (300 um) 15-40
No. 100 (150 pm) 0-5
No. 200 (75 pm) 0-1

(b) Imperfections. The surface of the glass beads shall be free of pits and
scratches. The glass beads shall be spherical in shape and shall contain not
more than 20 percent by weight of irregular shapes when tested by the
standard method using a vibratile inclined glass plate as adopted by the
Department.
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Index of Refraction. The index of refraction of the glass beads shall be not less
than 1.50 when tested by the immersion method at 77 °F (25 °C).

Silica Content. The glass beads shall contain not less than 65 percent silica
(SiOy).

Chemical _Stability. Glass beads which a show tendency toward
decomposition, including surface etching, when exposed to paint or
thermoplastic constituents will be rejected. The glass beads shall be tested by
Federal Specification TT-B-1325B, Section 4.3.9 (water resistance) and
evaluated for compliance with Section 3.2.9, with the following exceptions:

The size of the sample to be tested shall be 25 grams and the reflux time shall
be 5 hours.

Flowing Properties. The glass beads shall flow uniformly through dispensing
equipment in atmospheric humidity up to 94%.

Intermix beads shall pass the following test: One hundred grams of glass
beads, spread evenly and thinly in a suitable container, shall be conditioned at
77 °F (25 °C) for 4 hours over a solution of sulfuric acid (Sp. Gr. 1.10) in a
closed desicator. After 4 hours, the glass beads shall flow readily through a
clean glass analytical funnel, 60°, 75 mm diameter and 105 mm stem. Inside
diameter of the stem shall be a nominal 1/4 inch (6.35 mm).

The drop-on beads shall have a silicone, moisture resistant coating and pass
the following test: One hundred grams of beads are placed in a 600 ml beaker
and an equivalent volume of distilled water shall be added to the beaker. The
beaker will then stand for 5 minutes, at the end of which time the water shall
be carefully poured off and the beads transferred to a clean dry beaker and
allowed to stand for 5 minutes. The beads will then be poured slowly into a
standard glass funnel (Corning 6120), 127 mm diameter, 102 mm stem length
and 11 mm stem inside diameter.

The beads shall flow through the funnel stem without stoppage. Slight initial
agitation to start the flow through the funnel at the beginning of the test is
permissible.

Packaging. The Type B glass beads shall be delivered in approved moisture
proof bags consisting of a least five-ply paper construction unless otherwise
specified. Each bag shall contain 50 pounds (22.7 kg) net, and shall be legibly
marked with the manufacturer, specifications and type, lot number, and the
month and year the glass beads were packaged.
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Thermoplastic Compound:

(a) Characteristic Requirements:

(1) In the plastic state, the material shall not give off fumes that are toxic or otherwise
injurious to persons or property. The manufacturer shall provide material safety
data sheets for the product.

(2) The temperature versus viscosity characteristic of the plastic material shall remain
constant and the material shall not deteriorate in any manner during reheating
processes.

(3) There shall be no obvious change in color of the material as a result of repeated
heating or from batch to batch. The maximum elapsed time after application after
which normal traffic will leave no impression or imprint on the new stripe shall be
30 seconds when the air and road surface temperature is approximately 70 + 3 °F
(21 £ 2 °C). After application and proper drying, the material shall show no
appreciable deformation or discoloration, shall remain free from tack, and shall not
lift from the pavement under normal traffic conditions within a road temperature
range of -20 to 150 °F (-28.9 to 65.6 °C). The stripe shall maintain its original
dimensions and placement.

Cold ductility of the material shall be such as to permit normal dimensional
distortion as a result of traffic impact within the temperature range specified.

(4) The material shall provide a stripe that has a uniform thickness throughout its cross
section and has the density and character to provide a sharp edge of the line.

(5) The thermoplastic compound after heating for 4 hours £ 5 min. at 375 + 3 °F (190.6
+ 2 °C) and cooled at 77 °F (25 °C) shall meet the following requirements for
daylight reflectance and color, when tested, using a color spectrophotometer with
45° circumferential / 0° geometry, illuminant C, and 2° observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance, 75 percent minimum
*Yellow: Daylight Reflectance, 45 percent minimum
*Shall match Federal Highway Color Tolerance Chart, PR Color No. 1.

(6) Specific Gravity - the specific gravity of the thermoplastic material shall not exceed
2.15.

(7) Softening Point - After heating the thermoplastic material for 4 hours + 5 min. at
375 + 3 °F (190.6 + 2 °C) and testing in accordance with ASTM E28, the material
shall have a minimum softening point of 180 °F (82.2 °C) as measured by the ring
and ball method.
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(8) Tensile Bond Strength - After heating the thermoplastic material for 4 hours + 5
min. at 375 °F (190.6 °C), the tensile bond strength to unprimed, sandblasted
portland cement concrete block, 0.0625 inch (1.587 mm) thick film drawn-down
375 °F (190.6 °C), tested at 75 + 2 °F (23.9 £ 1 °C) shall exceed 180 psi (1.24
Mpa) when tested in accordance with ASTM D4796-88.

(9) Impact Resistance - After heating the thermoplastic material for 4 hours + 5 min at
375 £ 3 °F (190.6 + 2 °C) the impact resistance shall be a minimum of 50 inch
pounds (0.576 kilogram meters) with no cracks or bond loss when 0.0625 inch
(1.587 mm) thick film drawdown is made at 375 °F (190.6 °C) on an unprimed
sandblasted Portland cement concrete block, male indentor 5/8 inch (15.875 mm),
no female Die, tested at 75 £ 2 °F (23.9 £ 1 °C) when tested in accordance with
ASTM D2794 minimum.

(10) Yellowness Index - The white thermoplastic material shall not exceed a
yellowness index of 12 when tested in accordance with ASTM D1925.

(b) Identification

Each package of material shall be stenciled with the manufacturer's name, the type of
material and IDOT specification number, the month and year the material was packaged
and lot number. Lot numbers must begin with the last two digits of the year manufactured
and be sequential with Lot 1. The letters and numbers used in the stencils shall be a
minimum of 1/2 inch (12.7 mm) in height.

Packaging

The thermoplastic material shall be packaged in suitable containers that will not adhere to
the product during shipment and storage. The container of thermoplastic material shall
weigh approximately 50 Ibs (22.7 kg). Each container shall designate the color, binder
(alkyd or hydrocarbon), spray and user information. The label shall warn the user that the
material shall be heated in the range of 350 — 400 °F (177 — 204 °C).

(d) Storage Life

The material shall meet the requirements of this specification for a period of one year. The
thermoplastic must also melt uniformly with no evidence of skins or unmelted particles for
this one-year period. The manufacturer shall replace any material that does not meet the
above requirements.
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Sampling and Testing:

(a) Unless otherwise provided, all materials shall be sampled and tested in accordance with
the latest published standard methods of the American Society for Testing and Materials,
and revisions thereof, in effect on the date of invitation for bids, where such standard
methods exist. In case there are no ASTM Standards which apply, applicable standard
methods of the American Association of State Highway Transportation Officials, or the
Federal Government, or of other recognized standardizing agencies shall be used.

(b) The right is reserved to inspect the material either at the place of manufacture or at the
destination or at both places. If inspected at the place of manufacture, the manufacturer
shall furnish such facilities as may be required for collecting and forwarding samples, and
shall also furnish facilities for testing the material during the process of manufacture, if
required. Tests will be made by and at the expense of the Department. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and Physical Research. All material samples shall be submitted to the Engineer
of Materials and Physical Research, 126 East Ash Street, Springfield, lllinois 62704-4766
at least 30 days in advance of the pavement marking operations. Random check samples
may be taken at the job site at the discretion of the Engineer.

(c) The Engineer will test and approve the basic ingredients.

(d) The sample(s) shall be labeled with the lot number, date, quantity and any other pertinent
information. Samples shall be submitted in the following manner:

(1) Ingredient Materials:

(a) Glass beads: At least three randomly selected bags or containers shall be obtained
from each lot or shipment of glass beads. The content of each bag or container
shall be passed through a large Riffle Sampler, thus splitting the material down
until a representative 1-quart (1-liter) sample is obtained. The sample from each
container shall be submitted for testing.

(b) Binder: One pint (0.5 liter).

(c) Pigments: One pint (0.5 liter).

(d) Eiller: One pint (0.5 liter).

(2) Thermoplastic:
At least three randomly selected containers shall be obtained from each lot. A10 pound
(4.5 kg) composite sample of the three containers shall be submitted for testing and

acceptance. The lot size shall be approximately 44,000 pounds (20,000 kg) unless the
total order is less than this amount.
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Manufacturer's Responsibility:

(a) The manufacturer shall perform tests on a minimum of one sample per 10,000 pounds
(4,500 kg) of thermoplastic produced. Minimum tests required shall be a softening point
determination and color. Manufacturer's test results shall be submitted along with the
thermoplastic sample to the Bureau of Materials and Physical Research.

(b) The manufacturer shall retain the test sample for a minimum period of 18 months.

(c) The manufacturer shall furnish the Bureau of Materials and Physical Research with copies
of bills of lading for all material inspected. Bills of lading shall indicate the consignee and
destination, date of shipment, lot numbers, quantity, type of material, name and location
of source.

Material Acceptance:
Final acceptance of a particular lot of thermoplastic will be based on the following:

(a) Compliance of ingredient materials with the specifications.

(b) Compliance of thermoplastic material with the specifications.

(c) Manufacturer's test results for each lot of thermoplastic have been received.

(d) Identification requirements are satisfactory.
Notification: The Contractor shall notify the Engineer 72 hours prior to the placement of the
thermoplastic markings in order that an inspector can be present during the operation. At the time
of this notification, the Contractor shall indicate the manufacturer and lot numbers of thermoplastic
and glass beads that he intends to use. The Engineer will ensure that the approved lot numbers

appear on the material package. Failure to comply with this provision may be cause for rejection.

Installation Requirements:

(a) Before applying thermoplastic, the crack sealant shall be fully cured and hardened and
the Contractor shall remove any dirt, glaze, grease, or any other material that would
reduce the adhesion of the thermoplastic to the pavement.

(b) This thermoplastic material shall be readily renewable by placing an overlay of new
material directly over old markings of the same material. Such new material shall bond
itself to the old markings in such a manner that no splitting or separation takes place. The
contractor shall remove all existing material that might cause premature failure of the new
material.

(c) The thermoplastic material shall be installed in a molten state by the spray method at a
minimum temperature of 350 °F (177 °C) and a maximum temperature of 400 °F (204 °C).
Scorching or discoloration of material shall be cause for rejection by the Engineer. The
machinery shall be constructed so that all mixing and conveying parts, up to and including
the spray gun maintain the material in the molten state.
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(d) Thermoplastic pavement marking materials shall not be applied by the spray method when

air and pavement surface temperatures are below 50 °F (10 °C) or when the surface of
the pavement contains any evidence of moisture.

(e) Unless directed by the Engineer, lines shall not be laid directly over a longitudinal crack or

joint. The edge of the center line or lane line shall be offset a minimum distance of 2 inches
(50 mm) from a longitudinal crack or joint. Edge lines shall be approximately 2 inches (50
mm) from the edge of pavement. The finished center and lane lines shall be straight, with
the lateral deviation of any 10 foot (3 meter) line not to exceed 1 inch (25 mm).

A primer sealer of the type recommended by the manufacturer of the thermoplastic
material shall be applied on all Portland concrete pavement surfaces, and if recommended
by the manufacturer, on other types of pavement surface, prior to the installation of the
thermoplastic material. The primer shall be free of solvent and water prior to the
thermoplastic application.

(g) The thermoplastic material shall be applied at a thickness of not less than 0.045 inch

(1.143 mm), but in no case shall it exceed a thickness of 0.050 inch (1.27 mm). Finished
lines shall be within a 1/4 inch (6.35 mm) of the width specified in the plans.

(h) The Contractor shall place the thermoplastic markings with adequate drop on glass in

accordance with the above requirements, uniformly applied to assure nighttime reflectivity.
It shall be the Contractor’s responsibility to use compatible combination of thermoplastic
material and beads to preclude the surface beads from sinking deeply into the
thermoplastic.

The thickness of the markings will be measured above the pavement surface at such
random points as the Engineer selects to determine conformance to these specifications.
If the measurements show less than 0.045 inch (1.143 mm), the Engineer will "chip" the
edges of the markings at random points and measure the thickness of the chips to
determine if the overall thickness of the markings is at least 0.045 inch (1.143 mm). If the
overall thickness or the thickness above the pavement surface is substantially in
conformance with the thickness requirements, payment will be made at 100 percent of the
contract unit prices involved. When the thickness at a given location is less than 0.045
inch (1.143 mm), additional measurements will be taken on each side of such location at
such intervals as the Engineer may select to determine the extent of the deficient portion
of the marking. The Contractor shall then apply additional thermoplastic material and
beads to bring the thickness of the markings to at least 0.045 inch (1.143 mm).
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Equipment Requirements:

(a) The application equipment used for placing lane and edge line on freeways shall be
permanently mounted on a truck of sufficient size and stability to insure smooth, straight
application. The truck shall be equipped to carry a minimum of 4,000 pounds (1800
kilograms) of molten thermoplastic. The equipment shall have the capability of
automatically placing intermittent and continuous lines. The equipment shall be so
constructed as to provide the various widths of pavement marking lines specified. The
mounting shall be such as to allow the spray equipment to accurately follow road
irregularities and produce lines of uniform dimensions.

(b) The equipment used to install hot applied thermoplastic material shall provide continuous
uniform heating to temperatures exceeding 400 °F (204 °C), mixing and agitation of the
material. Conveying parts of the equipment between the main material reservoir and the
dispensing device shall prevent accumulation and clogging. All parts of the equipment,
which comes in contact with the material, shall be constructed for easy accessibility and
exposure for cleaning and maintenance. The equipment shall operate so that all mixing
and conveying parts including the line dispensing device, maintains the material at the
plastic temperature. The use of pans, aprons, or similar devices to prevent die overruns
will not be permitted.

(c) Glass beads applied to the surface of the completed marking shall be applied by an
automatic bead dispenser attached to the marking machine so that the beads are
dispensed closely behind the installed marking. The glass bead dispenser shall be
equipped with an automatic cut-off control synchronized with the cut-off of the
thermoplastic material.

(d) A special kettle shall be provided for uniformly melting and heating the thermoplastic
material. The kettle must be equipped with an automatic thermostat control device and
material thermometer for positive temperature control and to prevent overheating or
under-heating of the material. The heating kettle and application equipment shall meet the
requirements of the National Fire Underwriters and the National Fire Protection
Association.

(e) The Contractor shall provide an accurate temperature measuring device which shall be
capable of measuring the pavement temperature prior to installation of the thermoplastic
and the temperature of the molten thermoplastic material immediately after it is applied.

Inspection: The 45 mil hot spray thermoplastic pavement markings will be inspected following
installation, but no later than November 1, and inspected following a winter performance period
that extends 180 days from November 1 in accordance with the provisions of Article 780.10 of the
Standard Specification.

Method of Measurement: Lines will be measured for payment in feet. Double yellow lines will be
measured as two separate lines.

Basis of Payment: This work will be paid for at the contract unit prices per foot of applied line
width for HOT SPRAY THERMOPLASTIC PAVEMENT MARKING — LINE.
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TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002

Revised: April 1, 2026

800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and
construction methods commonly used for traffic signal installations.

All material furnished shall be new unless otherwise noted herein. Traffic signal construction and
maintenance work shall be performed by personnel holding current International Municipal Signal
Association (IMSA)/lllinois Public Service Institute (IPSI) Traffic Signal Technician Level I
certification. A copy of the certification shall be immediately available upon request of the
Engineer. The work to be done under the Contract consists of furnishing, installing, and
maintaining all traffic signal work and items as specified in the plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Manufacturer. Company that sells a particular type of product directly
to the Contractor or the Vendor.

101.57 Vendor. Company that supplies, represents, and provides technical
support for IDOT District One approved traffic signal controllers and other related
equipment. The Vendor shall be located within IDOT District One and shall:

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic
signal controllers and cabinet assemblies.

(2) Maintain an inventory of IDOT District One approved controllers and cabinets.

(3) Be staffed with permanent sales and technical personnel able to provide traffic
signal controller and cabinet expertise and support.

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level

Il certification and shall attend traffic signal turn-ons as well as cabinet and/or
controller modifications.
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Revise Article 801.05 of the Standard Specifications to read:

“All material approval requests shall be submitted electronically following District
guidelines unless directed otherwise by the Engineer. Submittal requirements shall
include, but not limited to the following:

(1)

All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials
and equipment shall bear the U.L. label whenever such labeling is available.

Product data and shop drawings shall be assembled by pay item. Only the top sheet
of each pay item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be stamped with
the review status on each sheet.

Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.

When hard copy submittals are necessary, four (4) complete copies of the
manufacturer’s descriptive literatures and technical data for the traffic signal materials
shall be submitted. For hard copy or electronic submittals, the descriptive literature
and technical data shall be adequate for determining whether the materials meet the
requirements of the plans and specifications. If the literature contains more than one
item, the Contractor shall indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four (4) complete
copies of the shop drawings for the mast arm assemblies and poles, and the
combination mast arm assemblies and poles showing, in detail, the fabrication thereof
and the certified mill analyses of the materials used in the fabrication, anchor rods,
and reinforcing materials shall be submitted.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOTs Central Office. Examples include
ornamental/decorative, non-standard length mast arm pole assemblies and
monotube structures.

The Contract number or Permit number, project location/limits, and corresponding pay

code number must be on each sheet of correspondence, material approval, and mast
arm poles and assemblies drawings.
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(9) Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties.  Certifications involving
inspections and/or tests of material shall be complete with all test data, dates, and
times.

(10) After the Engineer reviews the submittals for conformance with the design concept of
the project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is
for conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall
not be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor
must still be in full compliance with Contract and specification requirements.

(11) The Contractor shall secure approved materials in a timely manner to assure
construction schedules are not delayed.

(12) Al submitted items reviewed and marked ‘APPROVED AS NOTED’,
‘DISAPPROVED’, or INCOMPLETE’ are to be resubmitted in their entirety, unless
otherwise indicated within the submittal comments, with a disposition of previous
comments to verify Contract compliance at no additional cost to the Contract.

(13) Exceptions to and deviations from the requirements of the Contract Documents will
not be allowed. It is the Contractor’s responsibility to note any deviations from
Contract requirements at the time of submittal and to make any requests for
deviations in writing to the Engineer. In general, substitutions will not be acceptable.
Requests for substitutions must demonstrate that the proposed substitution is
superior to the material or equipment required by the Contract Documents. No
exceptions, deviations or substitutions will be permitted without the approval of the
Engineer.

(14) The Contractor shall not order major equipment such as mast arm assemblies prior
to Engineer approval of the Contractor marked proposed traffic signal equipment
locations to assure proper placement of Contract required traffic signal displays, push
buttons and other facilities. Field adjustments may require changes in proposed mast
arm length and other coordination.

(15)Revised cabinet wiring diagrams shall be submitted whenever any wiring
modifications are made to the traffic signal cabinet.”
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Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

“It shall be the Contractor's responsibility to verify all dimensions and conditions existing
in the field prior to ordering materials and beginning construction. This shall include
locating the mast arm foundations and verifying the mast arms lengths.”

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an
approved Vendor in District One. The Department reserves the right to request any
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no
extra cost to the Contract.

Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations.
Replace Article 801.11(b) of the Standard Specifications to read:

(b) Traffic Signals and Flashing Beacons. The Contractor shall be responsible for
maintaining the traffic signal/flashing beacon installation in proper operating condition.

(1) General.

a. The Contractor must notify the Area Traffic Signal Maintenance and
Operations Engineer of their intent to begin any physical construction work
on the Contract or any portion thereof. This notification must be made a
minimum of seven (7) working days prior to the start of construction to allow
sufficient time for inspection of the existing traffic signal installation(s) and
transfer of maintenance to the Contractor. The Department will attempt to
fulfill the Contractor’s inspection date request(s); however, workload and
other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other
compensation if the requested inspection date(s) cannot be scheduled by
the Department.

b. Full maintenance responsibility shall start upon the successful completion
of a maintenance transfer inspection, or as directed by the Engineer. If the
Contractor begins any physical work on the Contract or any portion thereof
prior to a ftraffic signal inspection, maintenance of the traffic signal
installation(s) will be transferred to the Contractor without an inspection.
The Contractor will become responsible for repairing or replacing all
equipment that is not operating properly or is damaged at the time of
transfer at no cost to the owner of the traffic signal equipment. Final repairs
or replacement of damaged equipment must meet the approval of the
Engineer prior to or at the time of final inspection, otherwise the traffic signal
installation will not be accepted.

36



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

All traffic signals within the limits of the Contract or those which have the
item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,”
‘TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF
EXISTING FLASHING BEACON INSTALLATION” shall become the full
responsibility of the Contractor. Maintenance responsibility shall end upon
issuance of final acceptance by the Engineer.

The Contractor shall have electricians with IMSA/IPSI Traffic Signal
Technician Level Il certification on staff to provide signal maintenance. A
copy of the certification shall be immediately available upon request by the
Engineer.

This item shall include maintenance of all traffic signal equipment and other
connected and related equipment such as flashing beacons, emergency
vehicle preemption (EVP) equipment, master controllers, network
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone
service installations, cellular modems, radios, communication cables, and
other traffic signal equipment. All conduit and related equipment to
adjacent intersections shall be maintained to the far back handhole, or as
directed by the Engineer. If adjacent intersections are part of Contract
work, then maintenance of all conduit and related equipment shall be
included in this item.

Regional transit, County, and other agencies may also have equipment
connected to existing traffic signal or peripheral equipment such as network
switches and transit signal priority (TSP, SCP, and BRT) servers, radios,
and other devices, where maintenance shall be coordinated with the owner.

Maintenance shall not include automatic traffic enforcement equipment
such as red light enforcement cameras, detectors, or peripheral equipment.
This equipment is operated and maintained by others and shall be
deactivated while on Contractor maintenance.

The energy charges for the operation of the traffic signal installation shall
be paid for by the Contractor.
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(2) Maintenance.

a. The Contractor shall inspect all traffic signal equipment and appurtenances
every two (2) weeks to ensure they are functioning properly. Signal heads
shall be properly adjusted, including plumb, and tightly mounted. All
controller cabinets, signal posts, and controller pedestals shall be tight on
their foundations and in alignment. Deficient equipment shall be repaired
or replaced as necessary. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item
includes, as routine maintenance, all portions of EVP equipment. The
Contractor shall always maintain enough materials and equipment in stock
to provide effective temporary and permanent repairs. The Contractor shall
supply a detailed maintenance log monthly that includes dates, locations,
names of electricians performing the required checks and inspections, and
any other information requested by the Engineer. The Contractor shall
attend any additional inspections as requested by the Engineer. The
Contractor shall check the controllers, relays, and detectors after receiving
complaints or calls to ascertain that they are functioning properly and make
all necessary repairs and replacement.

b. The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except
for the most essential down time. Any shutdown of the traffic signal
installation which exceeds fifteen (15) minutes must have prior approval
from the Engineer. Approval to shut down the traffic signal installation will
only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on
weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

c. The Contractor shall provide immediate corrective action when any part(s)
of the signal fail to function properly. Two far side heads facing each
approach shall be considered the minimum acceptable signal operation
pending permanent repairs. When repairs at a signalized intersection
require that the controller be disconnected or otherwise removed from
normal operation, and power is available, the Contractor shall place the
traffic signal installation in flashing operation. The signals shall flash RED
for all directions unless a different indication has been specified by the
Engineer. The Contractor shall install cones on all lane lines at the stop
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar
on each approach on the right side and on raised medians (where
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD”
warning signs followed by fluorescent orange W3-1 symbolic stop ahead
warning signs on all approaches to the intersection.
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d. Temporary replacement of a damaged or knocked down mast arm pole
assembly shall require construction of a full or partial span wire signal
installation or other method approved by the Engineer to assure signal
heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals is not
permitted.

e. The Contractor shall provide the Engineer with two (2) 24-hour telephone
numbers for the maintenance of the traffic signal installation and for
emergency calls by the Engineer.

f. Traffic signal equipment which is lost, damaged, or not returned to the
Department for any reason shall be replaced with new equipment meeting
the requirements of the Standard Specifications and these special
provisions.

g. The Contractor shall be fully responsible for the safe and efficient operation
of the traffic signals and other equipment noted herein. The Contractor
shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action.
When equipment has been damaged or becomes faulty beyond repair, the
Contractor shall replace it with new equipment meeting current District One
traffic signal specifications. The cost of furnishing and installing the
replaced equipment shall be borne by the Contractor at no additional cost
to the Contract. The Contractor may institute action to recover damages
from a responsible third party. If at any time the Contractor fails to perform
all work as specified herein to keep the traffic signal installation in proper
operating condition, or if the Engineer cannot contact the Contractor's
designated personnel, the Engineer shall have the Department's Electrical
Maintenance Contractor perform the maintenance work. The Contractor
shall be responsible for all of the Department’s Electrical Maintenance
Contractor’s costs and liquidated damages of $1,000 per day per
occurrence. The Department's Electrical Maintenance Contractor shall bill
the Contractor for the total cost of the work. The Contractor shall pay this
bill within thirty (30) days of the date of receipt of the invoice or the cost of
such work will be deducted from the amount due the Contractor. The
Contractor shall allow the Electrical Maintenance Contractor to inspect the
traffic signal installation that has been transferred to the Contractor for
maintenance. Final replacement of damaged equipment must meet the
approval of the Engineer prior to or at the time of final inspection, otherwise
the traffic signal installation will not be accepted. Cable splices outside the
controller cabinet shall not be allowed. The Department may inspect any
signalizing device on the Department’s highway system at any time without
notification. The Contractor shall not install padlocks on ftraffic signal
cabinets or otherwise restrict the Department’s access to the cabinet or
controller.

39



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

h. Any proposed activity in the vicinity of a highway-rail grade crossing must
adhere to the guidelines set forth in the current edition of the Manual on
Uniform Traffic Control Devices (MUTCD) regarding work in temporary
traffic control zones in the vicinity of highway-rail grade crossings which
states that lane restrictions, flagging, or other operations shall not create
conditions where vehicles can be queued across the railroad tracks. If the
queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent
vehicles from stopping on the tracks, even if automatic warning devices are
in place.

i. The Contractor shall be responsible to clear snow, ice, dirt, debris,
vegetation, temporary fence, or other condition that obstructs visibility of
any traffic signal display or access to traffic signal equipment.

j-  The Contractor shall maintain the traffic signal in normal operation during
any loss of utility or battery backup power. Temporary power to the traffic
signal must meet applicable NEC and OSHA guidelines and may include
portable generators and/or replacement batteries. Temporary power shall
not be paid for separately but shall be included in the Contract.

(3) Basis of Payment. This work will be paid for at the Contract unit price per each for
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, TEMPORARY
TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL
INSTALLATION, or TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL
INSTALLATION. Each location will be paid for separately. Maintenance of a
flashing beacon shall be paid for at the Contract unit price for MAINTENANCE OF
EXISTING FLASHING BEACON INSTALLATION. Each flashing beacon will be
paid for separately.

Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications:

“Any traffic signal control equipment that is damaged and non-repairable or not operating
properly from any cause shall be replaced with new equipment meeting current District
One traffic signal specifications and provided by the Contractor at no additional cost to the
Contract and/or owner of the traffic signal system, all as approved by the Engineer. Final
replacement of damaged equipment must meet the approval of the Engineer prior to or at
the time of final inspection. Repair or replace any equipment damaged within the time
shown in the table below:
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PERMANENT
ITEM RESPONSE SERVICE REPAIR
TIME RESTORATION (calendar
days)
Cabinet 1 hour 24 hours 21 days
Controllers and Peripheral Equipment 1 hour 4 hours 21 days
System Detector Loop 1 hour N/A 7 days
All Other Detectors 1 hour N/A 21 days
Signal Head and Lenses 1 hour 4 hours 7 days
Aviation Red Beacon 1 hour 4 hours 7 days
Mast Arm Assembly and Pole 1 hour 4 hours 7 days
Traffic Signal Post 1 hour 4 hours 7 days
Cable and Conduit 1 hour 4 hours 7 days
Interconnect and Telemetry 1 hour 4 hours 7 days
Graffiti Removal N/A N/A 7 days
Misalignment of Signal Heads 1 hour 4 hours 4 hours
Closed Loop Monitoring System 1 hour 24 hours 14 days
Post and Poles Plumb Vertically N/A N/A 21 days
Controller, Post & Pole Foundations N/A N/A 21 days
C_on_1p|amts, C_alls, Controller or System Alarms, 1 hour 4 hours N/A
Timing, Phasing, Programming
Patrol Truck Deficiencies N/A 24 hours 24 hours
Signal Heads Visibility 1 day 2 days 14 days

Temporary replacement of a damaged or knocked down mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Replacement of any equipment for any reason shall be reported to the Area Traffic Signal
Maintenance and Operations Engineer in writing within 24 hours. Permanent and
temporary replacement of the controller and/or cabinet shall require inspection and testing
by the Vendor.

Automatic Traffic Enforcement equipment, such as red light enforcement cameras,
detectors, and peripheral equipment, that is damaged or not operating properly from any
cause, shall be the responsibility of the municipality or the automatic traffic enforcement
company per Permit agreement.”
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Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

“Turn-on. ltis the intent to have all electric work completed and equipment field tested by
the Contractor and/or Vendor prior to the Department’s “turn-on” field inspection. If in the
event the Engineer determines work is not complete and the inspection will require more
than two (2) hours to complete, the inspection shall be canceled, and the Contractor will
be required to reschedule at another date. The maintenance of the traffic signals will not

be accepted until all punch list work is corrected and re-inspected.

When the Contractor requests a turn-on and inspection of the completed traffic signal
installation(s), the request must be made to the Area Traffic Signal Maintenance and
Operations Engineer a minimum of seven (7) working days prior to the time of the
requested inspection. The Department will attempt to fulfill the Contractor’s turn-on and
inspection date request(s); however, workload and other conditions may prevent the
Department from accommodating specific dates or times. The Contractor shall not be
entitled to any other compensation if the requested turn-on and inspection date(s) cannot
be scheduled by the Department. The Department will not grant a field inspection until
written or electronic notification is provided from the Contractor that the equipment has
been field tested and the intersection is operating according to Contract requirements.
The Contractor must invite local fire department personnel to the turn-on when emergency
vehicle preemption (EVP) is included in the project. When the Contract includes the item
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM,
and/or TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT
Consultant of the turn-on/detour implementation schedule, as well as stage changes and
phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service
installation connected by the utility company prior to requesting an inspection and turn-on
of the traffic signal installation. The Contractor shall be responsible to provide a police
officer to assist with traffic control at the time of testing.

The Contractor shall provide a representative from the Vendor who is knowledgeable of
the cabinet design and controller functions to attend the traffic signal inspection for both
permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in
accordance with the Contract and to the satisfaction of the Engineer, the Engineer will
then allow the signals to be placed in continuous operation. The signals shall continue to
be maintained by the Contractor until final acceptance.

The Department requires the following Final Project Documentation from the Contractor
at traffic signal turn-ons in electronic format in addition to hard copies where noted. An
electronic media device shall be submitted with separate folders corresponding to each
numbered title below. The electronic media device shall be labeled with date, project
location, company, and Contract or Permit number. Electronic record drawings and
material approvals shall be submitted prior to traffic signal turn-on for review by the
Department as described in the Record Drawings section herein.
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Final Project Documentation:

(1) Record Drawings. Electronically produced signal plans of record with field revisions
marked in red. Two (2) hard copies of 11 in. x 17 in. record drawings shall also be
provided.

(2) Field Testing. Written notification from the Contractor and the Vendor of satisfactory
field testing with corresponding material performance measurements, such as for
detector loops and fiber optic systems (see Article 801.13).

(3) Material Approvals. Material approval documentation.

(4) Manuals. Operation and service manuals of the signal controller and associated
control equipment.

(5) Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies of 11 in. x 17 in. cabinet
wiring diagrams shall be provided along with electronic PDF and DGN files of the
cabinet wiring diagram. Five (5) hard copies of the cable logs and electronic Excel
files shall be provided with cable #, number of conductors and spares, connected
device/signal head and intersection location.

(6) Warrantees and Guarantees. All manufacturer and Contractor warrantees and
guarantees required by Article 801.14.

(7) GPS Coordinates. GPS coordinates of traffic signal equipment as described in the
Record Drawings section herein.

Acceptance of the ftraffic signal equipment by the Department shall be based upon
inspection results at the traffic signal “turn-on”, completeness of the required
documentation, and successful operation during a minimum 72 hour “burn-in” period
following activation of traffic signal equipment. If approved, traffic signal acceptance shall
be verbal at the final inspection followed by written correspondence from the Engineer.
The Contractor shall be responsible for all traffic signal equipment and associated
maintenance thereof until Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished
by the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the turn-on. The
Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer to
schedule an inspection of all punch list work. Failure to meet these time constraints shall
result in liquidated damage charges of $500 per month per incident.
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All cost of work and materials required to comply with the requirements herein shall be
included in the pay item bid prices, under which the subject materials and signal equipment
are paid, and no additional compensation will be allowed. Materials and signal equipment
not complying with the requirements herein shall be subject to removal and disposal at the
Contractor's expense.”

Record Drawings.

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article
801.16. Revise the second and third paragraphs of Article 801.16 of the Standard Specifications
to read:

“When the work is complete, and seven (7) days before the request for a final inspection,
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the
Engineer for review and approval and shall be stamped with the date and the signature of
the Contractor’s supervising Engineer or electrician. The record drawings shall be
submitted in PDF format. If the Contract consists of multiple intersections, each
intersection shall be saved as an individual PDF file with TS# and location name in its file
name.

In addition to the record drawings, copies of the final material approvals which have been
Approved or Approved as Noted shall be submitted in PDF format. The PDF files shall
clearly indicate the pay item either by filename or PDF Table of Contents referencing the
respective pay item number for multi-item PDF files. Specific part or model numbers of
items which have been selected shall be clearly visible.

The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically
produced final record drawings to be kept inside each traffic signal cabinet within
project limits.”

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by the Contract:

All Mast Arm Poles and Posts

Traffic Signal Wood Poles

Railroad Bungalow

UPS

Handholes

Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV/PTZ Camera installations

Datum to be used shall be North American 1983.
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be provided in electronic format and shall be in .csv format. Latitude

and Longitude shall be in decimal degrees with a minimum of 6 decimal places.
Each coordinate shall have the following information:

File shall be named: TSXXX_YY-MM-DD.csv (i.e. TS22157_24-01-
01.csv)

Each intersection shall have its own file

Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns

Row 4 starts the data

Column A (Date) — should be in the following format: MM/DD/YYYY
Column B (Iltem) — as shown in the table below

Column C (Description) — as shown in the table below

Column D and E (GPS Data) — should be in decimal form

Examples:
Date Item Description Latitude Longitude
01/01/2024 | MP (Mast Arm Pole) NEQ, NB, Dual, 41580493 | -87.793378
Combination Pole
01/01/2024 | HH (Handhole) Heavy Duty, Fiber, 41558532 | -87.792571
Intersection, Double
01/01/2024 | ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571
01/01/2024 | CC (Controller Cabinet) 41602248 | -87.794053
01/01/2024 | PTZ (PTZ) NEQ extension pole 41593434 | -87.769876
01/01/2024 | POST (Post) 41651848 | -87.762053
01/01/2024 | MCC (Master Controller 41584593 | -87.793378
Cabinet)
01/01/2024 | GOMC (Communication 41584600 | -87.793432
Cabinet)
01/01/2024 | BBS (Battery Backup 41558532 | -87.792571
System)

Data collection can be made as construction progresses or can be collected after all items
are installed. If the data is unacceptable, the Contractor shall make corrections to the data
collection equipment and/or process and resubmit the data for review and approval as

specified.

Data shall have a minimum 1 ft accuracy after post processing.”
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Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

“801.17 Restoration of Work Area. Restoration of the traffic signal work area
shall be included in the related pay items such as foundation, conduit, handhole,
underground raceways, detector loop installation or replacement, etc. All roadway
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.
All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be
restored to their original configuration as directed by the Engineer. All damaged brick
pavers shall be replaced with a comparable material approved by the Engineer.

Exposed holes created from removal or relocation of traffic signal equipment shall be
sealed using a zinc-plated fender washer with toggle bolt.

Restoration of the work area shall be included in the Contract without any extra
compensation allowed to the Contractor.

Removal, Disposal, and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and/or salvage of existing traffic signal equipment shall become
the property of the Contractor unless specific equipment is requested to be kept or sent to
IDOT Spare Parts by the Engineer. Any equipment not kept by the Department shall be
disposed of by the Contractor outside the State’s right-of-way, unless otherwise noted. No
additional compensation shall be provided to the Contractor for removal, disposal, Spare
Parts delivery, or salvage expense for the work in the Contract.”

Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover to
the backplate. A center mesh strip allows viewing without removal for signal status testing
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian
pushbuttons that are not in service shall be covered with a durable material such as described
above or burlap that is secured in a weather-resistant manner. The entire housing, including the
pedestrian sign, shall also be covered on the front side.

Turn-on of New Traffic Signal Installations.
The following only applies to new traffic signals at previously unsignalized locations.

The signal responsibility shall begin at the start of signal construction and shall end upon
issuance of final acceptance by the Engineer. New traffic signal heads and indications may not
be installed more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the
traffic signal to avoid motorist confusion caused by the presence of new signal heads, even if
properly covered. Unenergized signal indications shall be bagged until one (1) hour prior to the
scheduled turn-on per the Bagging Signal Heads section above.
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New stop bars and crosswalks on approaches that did not previously have stop control shall
NOT be installed until the day of the traffic signal turn-on.

A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the
scheduled new traffic signal turn-on for all approaches to the intersection with the following
messages:

NEW STARTING
TRAFFIC MMM ##
SIGNAL

where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on,
respectively.

On the day of the turn-on, change messages to read:

NEW BE
SIGNAL PREPARED
AHEAD TO STOP

The PCMS must remain in place for two (2) weeks following the day of the turn-on.
Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

“IDOT traffic signal facilities are not part of any of the one-call locating service such as
J.U.L.LLE or Digger. If the Contract requires the maintenance services of an Electrical
Contractor, the Contractor shall be responsible at their own expense for locating all
existing IDOT electrical facilities, including but not limited to interconnect conduit and
handholes, prior to performing any work. A maintenance transfer is required prior to any
locating work. If this Contract does not require the maintenance services of an Electrical
Contractor, the Contractor may request one free locate for existing IDOT electrical facilities
from the District One Electrical Maintenance Contractor prior to the start of any work.
Additional requests will be at the expense of the Contractor. The location of underground
traffic facilities does not relieve the Contractor of their responsibility to repair any facilities
damaged during construction at their expense.

The exact location of all utilities shall be field verified by the Contractor before the
installation of any components of the traffic signal system. For locations of utilities, locally
owned equipment, and leased enforcement camera system facilities, the local Counties
or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312)
744-7000, and for all other locations contact J.U.L.l.E. at 1-800-892-0123 or 811.
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The Contractor shall take whatever precautions to protect the electric cable or electric
conductors in conduit from damage during location and construction operations. If the
wiring is damaged, the Contractor shall replace the entire length of cable or conductors in
conduit, in @ manner satisfactory to the Engineer. Splicing below grade will not be
permitted.

In the event the repairs are not made by the Contractor, the Contractor shall reimburse
the Department for such repairs within sixty (60) days of receiving written notification of
said damage. Otherwise, the cost of such repairs will be deducted from monies due or
which will become due the Contractor under the terms of the Contract.”

Grounding of Traffic Signal Systems
Revise Section 806 of the Standard Specifications to read:

“All traffic signal systems, equipment and appurtenances shall be properly grounded in
strict conformance with the NEC. This work shall be in accordance with IDOT’s District
One Traffic Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An
additional ground rod will be required at locations were measured resistance exceeds 25
ohms. Ground rods are included in the applicable concrete foundation or service
installation pay item and will not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This
conductor shall be bonded to the equipment grounding conductor only at the Electric
Service Installation. All power cables shall include one neutral conductor of the same
size.

(b) The equipment grounding conductor shall be green color coded. The following is in
addition to Article 801.04 of the Standard Specifications:

(1) Equipment grounding conductors shall be bonded to the grounded conductor
(neutral conductor) only at the Electric Service Installation. The equipment
grounding conductor is paid for separately and shall be continuous. The Earth
shall not be used as the equipment grounding conductor.
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(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding
connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts,
pull boxes, handhole frames and covers, conduits, and other metallic enclosures
throughout the traffic signal wiring system, except where noted herein. Bonding
shall be made with a splice and pigtail connection, using a sized compression type
copper sleeve, sealant tape, and heat-shrinkable cap. A UL listed electrical joint
compound shall be applied to all conductors’ terminations, connector threads and
contact points. Conduit grounding bushings shall be installed at all conduit
terminations, including spare or empty conduits and conduit protruding from
handhole walls.

(3) All metallic and non-metallic raceways, including spare or empty raceways, shall
have a continuous equipment grounding conductor, except raceways containing
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will
not be required to include an equipment grounding conductor.

(4) Individual conductor splices in handholes shall be soldered and sealed with heat
shrink. When necessary to maintain effective equipment grounding, a full cable
heat shrink shall be provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding
conductor in color coding (green) and size. The grounding electrode conductor is used
to connect the ground rod to the equipment grounding conductor and is bonded to
ground rods via exothermic welding, UL listed pressure connectors, and UL listed
clamps.”

MINERALIZED CARBON DIOXIDE CONCRETE (D-1)

Effective: January 1, 2026

Description. This work shall consist of the proportioning, mixing, placement, curing, and
evaluation testing of portland cement concrete that utilizes an admixture which promotes carbon

dioxide (CO ») mineralization or an equivalent effect at the Contractor’s option.

Materials. Materials shall be according to the following.

Ite Article/Section
(a) Portland Cement Concrete (Note 1) 1020
(b) Concrete Admixtures (Note 2) 1021

Note 1: Concrete shall meet the requirements of Class Sl concrete used for the construction of
curb and gutter, driveways, sidewalks and other applications as allowed by the Engineer.
However, the mix design cement content shall be reduced by 3 to 6 % and an admixture which
promotes CO 2 mineralization, or an equivalent effect shall utilized.
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Note 2: The admixture which promotes CO » mineralization, or an equivalent effect shall be food
grade quality from a nearby supplier. In addition, it shall, at a minimum, be according to
AASHTO M 194, Type S (specific performance). The Department also reserves the right to
require other testing, as determined by the Engineer, to show evidence of specific performance
characteristics. Testing according to AASHTO M 194 and other testing if required by the Engineer
shall be by an independent laboratory accredited by AASHTO re:source for Portland Cement
Concrete. Test data required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01 and other testing data, if required by the Engineer, shall be submitted to the
Department. The independent accredited lab report shall show the results of physical tests
conducted no more than five years prior to the time of submittal.

Mix Design Verification and Evaluation. The mineralized CO » concrete mix design will be verified
by the Engineer. Verification of a mix design shall in no manner be construed as acceptance of
any mixture produced.

Equipment. Equipment shall be according to applicable portions of Sections 420, 424, 483, and
606; except special equipment needed for production of mineralized CO , concrete shall be
approved by the Engineer.

Construction Requirements. Construction requirements shall be according to applicable portions
of Sections 420, 424, 483, and 606.

The placement locations for the mineralized CO > concrete shall be according to the plans or as
directed by the Engineer.

The same mixture proportions shall be used for the entire project, unless otherwise stated in the
project documents. If during the project there is a change in the type or source of the cement,
finely divided minerals, aggregates, or CO » mineralization admixture; the mixing shall be
suspended, and a new mix design shall be developed, and re-verified.

The cost of this work shall be included in the contract unit price of the PCC pay item involved.
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)

Effective: January 1, 1985

Revised: March 1, 2024

886.02TS

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction” Sections 810, 886, 1079 and 1088.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used to replace traffic signal detector loops and replace magnetic signal detectors with
detector loops during roadway resurfacing, grinding and patching operations. Loop detector
replacement will not require the transfer of traffic signal maintenance from the District Electrical
Maintenance Contractor to this Contract’s electrical contractor. Replacement of magnetic detector
will require wiring revisions inside the control cabinet and therefore the transfer of maintenance
will be required. All material furnished shall be new. The locations and the details of all installations
shall be as indicated on the Plans or as directed by the Engineer.

The work to be provided under the Contract consists of furnishing and installing all traffic signal
work as specified on the Plans and as specified herein in a manner acceptable and approved by
the Engineer.

Notification of Intent to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the detection removal, the Contractor shall notify the Area Traffic Signal Maintenance
and Operations Engineer.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor
to be called to investigate complaints of inadequate traffic signal timing. All costs associated with
these expenses will be paid for by the Contractor at no additional expense to the Department
according to Section 109 of the Standard Specifications.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the
cost of this item. All material and equipment removed shall become the property of the Contractor
and disposed of by the Contractor outside the State’s right-of-way. No additional compensation
shall be provided to the Contractor for removal, disposal or salvage expense for the work in this
contract.

DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

If damage to the detector loop is unavoidable, replacement of the existing detection system will
be necessary. This work shall be completed by an approved Electrical Contractor as directed by
the Engineer.
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Replacement of the loops shall be accomplished in the following manner: The Area Traffic Signal
Maintenance and Operations Engineer shall be called to approve loop locations prior to the cutting
of the pavement. The Contractor may reuse the existing coilable non-metallic conduit (CNC)
located between the existing handhole and the pavement if it hasn’t been damaged. CNC meeting
the requirements of NEC Article 353 shall be used for detector loop raceways to the handholes.
All burrs shall be removed from the edges of the existing conduit which could cause damage to
the new detector loop during installation. If the existing conduit is damaged beyond repair, if it
cannot be located, or if additional conduits are required for each proposed loop, the Contractor
shall be required to drill through the existing pavement into the appropriate handhole and install
1in. (25 mm) CNC. This work and the required materials shall not be paid for separately but shall
be included in the pay item Detector Loop Replacement. Once suitable CNC raceways is
established, the loop may be cut, installed, sealed and spliced to the twisted-shielded lead-in
cable in the handhole.

All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 1/4 in. (6.3 mm) deep x 4
in. (100 mm) saw-cut to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-
cut unless directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag secured
to each wire with nylon ties. The lead-in wire, including all necessary connections for proper
operation, from the edge of pavement to the handhole, shall be included in the detector loop pay
item.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant
shall be installed 1/8 in. (3 mm) below the pavement surface. If installed above the surface the
excess shall be removed immediately.

Round loop(s) 6 ft (1.8 m) in diameter may be substituted for 6 ft (1.8 m) x 6 ft (1.8 m) square
loop(s) and shall be paid for as 24 ft (7.2 m) of detector loop.

Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design
Details.”
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Detector loop replacement shall be measured along the sawed slot in the pavement containing
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and backfill
shall be included in this item.

Basis of Payment.
Detector Loop Replacement shall be paid for at the Contract unit price per foot (meter) of
DETECTOR LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in
cable and magnetic detection amplifiers and related control equipment wiring, installation of
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The
detector loop, cable, and amplifier shall be installed according to the applicable portions of the
Standard Specifications and the applicable portions of the Special Provision for “Detector Loop
Replacement.” All drilling of handholes, furnishing and installing CNC, cable splicing, trench and
backfill, removal of equipment, and removing cable from conduit shall be included in this item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract
unit price per foot (meter) for DETECTOR LOOP, TYPE |, per each for INDUCTIVE LOOP
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1
PAIR.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPlp - BPIL) x (%ACy / 100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metrictons =Ax D x (Gmp x 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different G, and % ACy,

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmb = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) + BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES, CONCRETE, AND MORTAR (BDE)
Effective: January 1, 2025 Revised: January 1, 2026

Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive strength
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) CBMENT oo, 1001
(o) T A= 1 (=) S PPPRRPR 1002
() Hydrated LM ... e 1012.01
(d) By-Product, Hydrated LimMe ...............uuuiumiiiiiiiiiiiiiiiieiieieieiieeeeeeseeeeseseseeeeseeeeneeeeee 1012.02
(e) By-Product, Non-Hydrated Lime .........cccooeiiiiiiiiice e 1012.03
(F) LM SIUITY ettt e e e e e e e e e e e e e e e eear e ens 1012.04
(e ) T 1V X1 TP 1010
(h)  Soil for Soil Modification (NOte 1) ........eeuiiiiiiiiiiiiiiieiee e 1009.01
(i)  Bituminous Materials (NOtE 2) .......ooovviiiiiii i 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).
Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”
Revise Article 312.07(c) of the Standard Specifications to read:
B (o3 T =1 0 1 T=Y o 1 OO PURUPPPPPR 1001~
Add Article 312.07(i) of the Standard Specifications to read:

“(i) Ground Granulated Blast Furnace (GGBF) Slag ........ccoovvviiiiiiiiiiiiecic e, 1010”
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Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM I, the
Contractor shall submit samples of materials to be used in the work for proportioning and testing.
The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic meter).
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in
the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine aggregates will be
permitted, provided the volume of fine aggregate does not exceed the volume of coarse
aggregate. The Engineer will determine the proportions of materials for the mixture according to
the “Portland Cement Concrete Level Il Technician Course” manual. However, the Contractor
may substitute their own mix design. Article 1020.05(a) shall apply, and a Level Il PCC
Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

Item Article/Section
() CemeENt (NOTE 1) oo e e e e e e e e e e 1001
(b) Soil for Soil-Cement Base COUISE ..........coooiiiiiiiiiiiiiiie e 1009.03
(0 A= 1 (= S PP PUPTTRPPR 1002
(d) Bituminous Materials (NOtE 2) .......coooeiiiiiiice e 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2,
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:

“404.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPPPPPR 1001
(D) WALET ..o 1002
(C) FINE AQOrEate .....oovviiiiiii it e et e e e e e e e e e e e e e eanaa 1003.08
(d) Bituminous Material (Tack Coat) ..........ccooviiiiiiiiiiie e, 1032.06
(e) Emulsified Asphalts (Note 1) (Note 2) .....coooriiiiiiii e, 1032.06
(f) Fiber Modified JOiNt Sealer ... 1050.05
(g) Additives (Note 3)
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Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:

“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”

Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1
blend of sand and cement comprised of a Type I, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-entraining
admixture shall be used to produce an air content, according to Article 1020.08, of not less
than 6.0 percent nor more than 9.0 percent of the volume of the grout. The Contractor
shall have the option to use a water-reducing or high range water-reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:

“583.01 Description. This work shall consist of placing cement mortar along precast,
prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”

Revise Article 583.02(a) of the Standard Specifications to read:

B €= ) 07 =1 0 1= o 1 RSP 10017
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Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“ 583.03 General. This work shall only be performed when the air temperature is
45 °F (7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one
part cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Article 606.02(h) of the Standard Specifications to read:
“(N) FIDEIS (NOTE 1) i e e e e e e et e e e e e aaeaeeanns 1014”
Revise Note 1 in Article 606.02(h) of the Standard Specifications to read:

“Note 1. Fibers, when required, shall only be used in the concrete mixture for slipform
applications.”

Revise the third paragraph in Article 606.10 of the Standard Specifications to read:

“Welded wire fabric shall be 6 x 6 in. (150 x 150 mm) mesh, #4 gauge (5.74 mm), 58 Ib
(26 kg) per 100 sq ft (9 sq m).”

Revise Article 1001.01(d) of the Standard Specifications to read:

“(d) Rapid Hardening Cement. Rapid hardening cement shall be according to the Bureau of
Materials Policy Memorandum “Portland or Blended Cement Acceptance Procedure for
Qualified and Non-Qualified Plants”, and ASTM C 1600, Type URH, Type VRH, or Type
RH-CAC. It shall be used according to Article 1020.04 or when approved by the Engineer.
The Contractor shall submit a report from the manufacturer or an independent lab that
contains results for testing according to ASTM C 1600 which shows the cement meets the
requirements of either Type URH, Type VRH, or Type RH-CAC. Test data shall be less
than 1 year old from the date of submittal.

Revise Article 1001.01(e) of the Standard Specifications to read:

“(e) Other Cements. Other cements shall be according to the Bureau of Materials Policy
Memorandum “Portland or Blended Cement Acceptance Procedure for Qualified and Non-
Qualified Plants”, and ASTM C 1157 or ASTM C 1600, as applicable. Other cements shall
be used according to Article 1020.04 or when approved by the Engineer. For cements
according to ASTM C 1157, the Contractor shall submit a report from the manufacturer or
an independent lab that contains results of tests which shows the cement meets the
requirements Type GU, HE, MS, MH, or LH. For cements according to ASTM C 1600, the
Contractor shall submit a report from the manufacturer or an independent lab that contains
results of tests which shows the cement meets the requirements Type MRH or GRH. Test
data shall be less than 1 year old from the date of submittal.”
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Revise Article 1002.02 of the Standard Specifications to read:

“1002.02 Quality. Water used with cement in concrete or mortar and water used for curing
concrete shall be clean, clear, and free from sugar. In addition, water shall be tested and evaluated
for acceptance according to one of the following options.

OPTION 1.

(a) Acceptable limits for acidity and alkalinity when tested according to ITP T 26.
(1) Acidity -- 0.1 Normal NaOH ... 2 ml max.*
(2) Alkalinity -- 0.1 Normal HCl...........ooouiiiii e 10 ml max.*

*To neutralize 200 ml sample.

(b) Acceptable limits for solids when tested according to the following.

(1) Org@niC (ITP T 26) ..o e 0.02% max.
(2) INOrganic (ITP T 26) ..o oo 0.30% max.
(3) Sulfate (SO4) (ASTM D 516-82) ....ceeveiiiiiiiiiiiieieeee e 0.05% max.
(4) Chloride (ASTM D 512) ... eeeeeees 0.06% max.

(c) The following tests shall be performed on the water sample and on deionized water. The
same cement and sand shall be used for both tests.

(1) Unsoundness (ASTM C 151).
(2) Initial and Final Set Time (ASTM C 266).
(3) Strength (ASTM C 109).

The test results for the water sample shall not deviate from the test results for the
deionized water, except as allowed by the precision in the test method.

OPTION 2. Water shall meet the requirements ASTM C 1602 Tables 1 and 2 as outlined in
Sections 5.1, 5.2, and 5.4

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type |, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total equivalent
alkali content (Na;O + 0.658K>0) of 0.90 percent or greater.”
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Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:

“The ASTM C 1293 test shall be performed with Type I, IL, or Il portland cement having
a total equivalent alkali content (NaO + 0.658K-0) of 0.80 percent or greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or |l portland cement having a total equivalent
alkali content (Na;O + 0.658K>0) of 0.90 percent or greater.”

Add the following Section to the Standard Specifications.

“SECTION 1014. FIBERS FOR CONCRETE

1014.01 General. Fibers used in concrete shall be Type Il or Type Il (polyolefin or carbon)
according to ASTM C 1116. The testing required for Type Il fibers or Type Il polyolefin fibers shall
be performed by an independent lab a minimum of once every five years, and the test results
provided to the Department. Manufacturers of Type Ill carbon fibers shall provide materials
certification documentation not more than 6 years old a minimum of once every 5 years to the
Department. The Department will maintain a qualified product list. The method of inclusion of
fibers into concrete mixtures shall be according to the manufacturer’s specifications.

At the discretion of the Engineer, the concrete mixture shall be evaluated in a field
demonstration for fiber clumping, ease of placement, and ease of finishing. The field
demonstration shall consist of a minimum 2 cu yd (1.5 cu m) trial batch placed in a 12 ft x 12 ft
(3.6 m x 3.6 m) slab.

1014.02 Concrete Gutter, Curb, Median and Paved Ditch. Fibers shall be Type Ill. Fibers
shall have a minimum length of 1/2 in. (13 mm) and a maximum length of 0.75 in. (19 mm). The
maximum dosage rate in the concrete mixture shall not exceed 1.5 Ib/cu yd (0.9 kg/cu m). The
minimum dosage rate shall be per the manufacturer’s recommendation.

1014.03 Concrete Inlay or Overlay. Fibers shall be Type Ill. Fibers shall have a minimum
length of 1.0 in. (25 mm), a maximum length of 2 1/2 in. (63 mm), and a maximum aspect ratio
(length divided by the equivalent diameter of the fiber) of 150. The maximum dosage rate shall
not exceed 5.0 Ib/cu yd (3.0 kg/cu m). The minimum dosage rate shall be per the manufacturer’s
recommendation.

1014.04 Bridge Deck Fly Ash, Ground Granulated Blast Furnace (GGBF) Slag, High
Reactivity Metakaolin, or Microsilica (Silica Fume) Concrete Overlay. Fibers shall be Type IlI.
The dosage rate shall be a minimum of 3.0 Ib/cu yd (1.8 kg/cu m), unless a field demonstration
according to Article 1014.01 indicates that a lower dosage rate is necessary. Based on the results
of the field demonstration, the Department has the option to reduce the dosage rate of fibers, but
the dosage will not be reduced to less than 2.0 Ib / cu yd (1.2 kg/cu m).
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1014.05 Bridge Deck Latex Concrete Overlay. Fibers shall be Type Il or lll. Fibers shall
have a minimum length of 0.75 in. (19 mm), a maximum length of 1.75 in. (45 mm), and an aspect
ratio (length divided by the equivalent diameter of the fiber) of between 70 and 100. The dosage
rate shall be a minimum of 3.0 Ib/cu yd (1.8 kg/cu m), unless a field demonstration according to
Article 1014.01 indicates that a lower dosage rate is necessary. Based on the results of the field
demonstration, the Department has the option to reduce the dosage rate of fibers, but the dosage
will not be reduced to less than 2.0 Ib/cu yd (1.2 kg/cu m).”

Add the following Section to the Standard Specifications:

“SECTION 1015. HIGH PERFORMANCE SHOTCRETE

1015.01 Packaged Shotcrete With Aggregate. The packaged shotcrete with aggregate
shall be a pre-blended dry combination of materials for the wet-mix shotcrete method according
to ASTM C 1480, Type FA or CA, Grade FR, Class I. The fibers shall be Type Ill according to
Article 1014.01. The cement and finely divided minerals in the mixture shall be a minimum
6.65 cwt/cu yd (395 kg/cu m), and the portland cement shall not be below 4.70 cwt/cu yd
(279 kg/cu m). Microsilica is required in the mixture and shall be a minimum of 5 percent by weight
(mass) of cementitious material, and a maximum of 10 percent. Strength requirements shall be
according to ASTM C 1480 except that the strength at 28 days shall be at least 4000
psi (27,500 kPa). Strength testing shall be according to ASTM C 1140. The air content as shot
shall be 4.0 — 8.0 percent when tested according to AASHTO T 152, and the coarse aggregate
shall be a maximum size of 1/2 in. (12.5 mm).

The packaged shotcrete shall have a water soluble chloride ion content of less than 0.15% by
weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260.

The testing according to ASTM C 1480, ASTM C 1140, AASHTO 152, and ASTM C 1218 or
AASHTO T 260 shall be performed by an independent lab a minimum of once every 5 years, and
the test results shall be provided to the Department. The Department will maintain a qualified
product list. Batching and mixing shall be per the manufacturer’s recommendations.

1015.02 Packaged Shotcrete Without Aggregate. The packaged shotcrete that does not
include pre-blended aggregate shall be according to Article 1015.01, except the added aggregate
shall be according to Articles 1003.02 and 1004.02. The aggregate gradation shall be according
to the manufacturer. The Department will maintain a qualified product list. Batching and mixing
shall be per the manufacturer’s recommendations.”
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Revise Section 1017 of the Standard Specifications to read:

“SECTION 1017. PACKAGED, DRY, COMBINED MATERIALS FOR MORTAR AND
CONCRETE

1017.01 Mortar. The mortar shall be high-strength according to ASTM C 387 and shall have
a minimum 80.0 percent relative dynamic modulus of elasticity when tested according to AASHTO
T 161. For prestressed concrete applications, the mortar shall have a water-soluble chloride ion
content of less than 0.06 percent by weight of cementitious material when tested according to
ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water
soluble chloride content shall be less than 0.15 percent by weight of cementitious material. The
testing according to ASTM C 387, AASHTO T 161, and either ASTM C 1218 or AASHTO T 260
shall be performed by an independent lab a minimum of once every five years, and the test results
shall be provided to the Department. The Department will maintain a qualified product list. Mixing
of the high-strength mortar shall be according to the manufacturer’s specifications.

1017.02 Concrete. The materials, testing, and preparation of aggregate for the “high slump”
packaged concrete mixture shall be according to ASTM C 387. The mixture shall be air entrained,
the slump shall be 5-10 in. (125-250 mm), and the coarse aggregate shall be a maximum size of
1/2in. (12.5 mm). Strength requirements shall be according to ASTM C 387 except that the
strength at 28 days shall be at least 4000 psi (27,500 kPa). The “high slump” packaged concrete
mixture shall have a water soluble chloride ion content of less than 0.15% by weight of
cementitious material when tested according to ASTM C 1218 or AASHTO T 260. The testing
according to ASTM C 387, and either ASTM C 1218 or AASHTO T 260 shall be performed by an
independent lab a minimum of once every 5 years, and the test results shall be provided to the
Department. The Department will maintain a qualified product list. Mixing shall be per the
manufacturer’s recommendations.

1017.02 Self-Consolidating Concrete. The materials, testing, and preparation of aggregate
for the “self-consolidating concrete” packaged concrete mixture shall be according to ASTM
C 387. The mixture shall be air entrained, it should be uniformly graded, and the coarse
aggregate shall be a maximum size of 1/2in. (12.5 mm). Strength requirements shall be
according to ASTM C 387 except that the strength at 28 days shall be at least 4000 psi
(27,500 Pa). Slump flow range shall be 22 in. (550 mm) minimum to 28 in. (700 mm) maximum
when tested according to AASHTO T 347. The visual stability index shall be a maximum of 1
when tested according to AASHTO T 351. At the option of the manufacturer, either the J-Ring
value shall be a maximum of 2 in. (50 mm) when tested according to AASHTO T 347 or the L-Box
blocking ratio shall be a minimum of 80 percent when tested according AASHTO T 419. The
hardened visual stability index shall be a maximum of 1 when tested according to AASHTO R 81.

The “self -consolidating concrete” packaged concrete mixture shall have a water soluble

chloride ion content of less than 0.15 percent by weight of cementitious material when tested
according to ASTM C 1218 or AASHTO T 260.
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The testing according to ASTM C 387, AASHTO T 347, AASHTO T 351, AASHTO T 419,
AASHTO R 81, ASTM C 1218 and AASHTO T 260 shall be performed by an independent lab a
minimum of once every 5 years, and the test results shall be provided to the Department. The
Department will maintain a qualified product list. Mixing shall be per the manufacturer’s
recommendations.”

Revise Article 1018.01 of the Standard Specifications to read:

“1018.01 Requirements. The rapid hardening mortar or concrete shall be according to ASTM
C 928 and shall have successfully completed and remain current with the AASHTO Product Eval
and Audit Rapid Hardening Concrete Patching Materials (RHCP) testing program. R1, R2, or R3
concrete shall be air entrained, the slump shall be 5-10in. (125-250 mm), and the coarse
aggregate shall be a maximum size of 1/2 in. (12.5 mm). For prestressed concrete applications,
the mortar or concrete shall have a water-soluble chloride ion content of less than 0.06 percent
by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260;
and for non-prestressed concrete applications, the water soluble chloride content shall be less
than 0.15 percent by weight of cementitious material. The Department will maintain a qualified
product list. Mixing of the mortar or concrete shall be according to the manufacturer’s
specifications..”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPPPPPR 1001
(D) WALET ..o 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) ..........ccccoeviiiiiinennes 1003.06
(d) FIY ASH e, 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag............cceoiiiiiiiiiiiiicce e, 1010
(

Note 1. The air-entraining admixture may be in powder or liquid form. The air content
produced by the admixture shall be 15-25 percent when incorporated into Mix 2 or an
equivalent mixture as determined by the Department and tested according to AASHTO
T 121 or AASHTO T 152. The testing according to AASHTO T 121 or AASHTO T 152
shall be performed by an independent lab a minimum of once every five years, and the
test results shall be provided to the Department. The Department will maintain a qualified
product list.”

Revise the third paragraph of Article 1019.04 of the Standard Specifications to read:
“The Engineer will instruct the Contractor to adjust the proportions of the mix design in the field

as needed to meet the design criteria, provide adequate flowability, maintain proper solid
suspension, or other criteria established by the Engineer.”
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Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).

Mix 1
Cement 50 Ib (30 kg)
Fly Ash — Class C or F, and/or GGBF Slag 1251b (74 kg)
Fine Aggregate — Saturated Surface Dry 2900 Ib (1720 kg)
Water 50-65 gal (248-322 L)
Air Content No air is entrained
Mix 2
Cement 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 Ib (24 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2500 Ib (1483 kg)

Water

35-50 gal (179-248 L)

Air Content

15-25 %”

Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Il portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type |, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type lll portland cement may be replaced

with Type |, IL, or Il portland cement.”

Revise Note 9 of Table 1 of Article 1020.04 of the Standard Specifications to read:

“(9) The cement shall be a rapid hardening according to Article 1001.01(d). Minimum
or maximum cement factor may be adjusted when approved by the Engineer.”
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Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,
portland-limestone cement, or replacing portland cement with finely divided minerals per
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less than
375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO re:source
for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications
to read:

“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard
Specifications.

Revise Article 1020.05(b)(5) of the Standard Specifications to read:

“(5) For Class PP-4 concrete, a high range water-reducing admixture, retarder, and/or
hydration stabilizer may be used in addition to the air-entraining admixture. The
Contractor also has the option to use a water-reducing admixture with the high range
water-reducing admixture. An accelerator shall not be used. A mobile portland cement
concrete plant shall be used to produce the patching mixture.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
retarder, hydration stabilizer, and/or air-entraining admixture may be used. The
accelerator, high range water-reducing admixture, retarder, hydration stabilizer, and/or
air-entraining admixture shall be per the Contractor’s recommendation and dosage.
The qualified product list of concrete admixtures shall not apply. A mobile portland
cement concrete plant shall be used to produce the patching mixture.”

Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:
“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the
manufacturer’s specifications.”

Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
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Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The Contractor
shall provide freeze/thaw test results according to AASHTO T 161, and the relative
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete. Freeze/thaw testing will not be required
for concrete that will not be exposed to freezing and thawing conditions as
determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a ticket
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade
name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
submitted certifying that no changes have been made in the formulation of the material since the
most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval and
Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194. For
residue by oven drying and pH, the allowable manufacturing range and test methods shall be
according to AASHTO M 194.
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For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test result,
the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample for
testing. The test and reference concrete mixtures tested by the Engineer will contain a cement
content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will perform the
test according to lllinois Modified AASHTO T 161. The flexural strength test will be performed
according to AASHTO T 177. If the Engineer decides to test the admixture, the manufacturer
shall submit AASHTO T 197 water content and set time test results on the standard cement used
by the Department. The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type D
(water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.

(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high
range water-reducing) or Type G (high range water-reducing and retarding).”

Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”
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Revise Article 1021.06 of the Standard Specifications to read:

“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. Rheology-controlling admixtures shall be according
to AASHTO M 194, Type S (specific performance).”

Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by
weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data and
other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:

“1021.08 Other Specific Performance Admixtures. Other specific performance admixtures
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance). The
Department also reserves the right to require other testing, as determined by the Engineer, to
show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit according
to Article 1021.01, shall also be submitted directly to the Department. The independent accredited
lab report shall show the results of physical tests conducted no more than five years prior to the
time of submittal, according to applicable specifications.”
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Add Article 1021.09 of the Standard Specifications as follows:

“1021.09 Latex Admixtures. The latex admixture shall be a uniform, homogeneous, non-
toxic, film-forming, polymeric emulsion in water to which all stabilizers have been added at the
point of manufacture. The latex admixture shall not contain any chlorides and shall contain
46-49 percent solids.

In lieu of meeting the requirements of Article 1021.01, the Contractor shall submit a
manufacturer's certification that the latex emulsion meets the requirements of FHWA Research
Report RD-78-35, Chapter VI. The certificate shall include the date of manufacture of the latex
admixture, batch or lot number, quantity represented, manufacturer's name, and the location of
the manufacturing plant. The latex emulsion shall be sampled and tested in accordance with RD-
78-35, Chapter VII, Certification Program.

The latex admixture shall be packaged and stored in containers and storage facilities which
will protect the material from freezing and from temperatures above 85°F (30°C). Additionally, the
material shall not be stored in direct sunlight and shall be shaded when stored outside of buildings
during moderate temperatures.”

Revise Article 1024.01 of the Standard Specifications to read:
“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not exceed

the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPRPPR 1001
(o) I A= 1 (= SRR PTPRPPR 1002
(€) FINE AQregate .......cooooiiiiiiiiii 1003.02
(d) FIY ASH 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag............cceoiiiiiiiiiiiiicce e, 1010
(f) Concrete AdMIXIUIES ......oooiiiiiiiiiie 10217

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to ASTM C 1107.

For prestressed concrete applications, the nonshrink grout shall have a water soluble chloride
ion content of less than 0.06 percent by weight of cementitious material when tested according
to ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water
soluble chloride ion content shall be less than 0.15 percent by weight of cementitious material.
The testing according to ASTM 1107, and either ASTM C 1218 or AASHTO T 260 shall be
performed by an independent lab a minimum of once every five years, and the test results
shall be provided to the Department. The Department will maintain a qualified product list.
Mixing of the nonshrink grout shall be according to the manufacturer’s specifications.”
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Revise Article 1029.02 of the Standard Specifications to read:

“ 1029.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= | SO PPPPPPPPR 1001
(D) FIY ASN e 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..., 1010
[0 ) T AT = 1= SRR 1002
(€) FINE AQQregate......cvvieii it e e e 1003
(f) Concrete ADMIXEUIES .......cooiiiiiii i 1021
(g) Foaming Agent (Note 1)

Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the
Department’s qualified product list. Submitted data/results shall not be more than five
years old.”

Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

Revise Article 1103.04 of the Standard Specifications to read:

“ 1103.04 Mobile Portland Cement Concrete Plants. The mobile concrete plant
shall be according to AASHTO M 241 and the Bureau of Materials Policy Memorandum “Approval
of Volumetric Mobile Mixers for Concrete”. The mixer shall be capable of carrying sufficient
unmixed materials to produce not less than 6 cu yd (4.6 cu m) of concrete.”

Revise the first two sections of Check Sheet #11 “Subsealing of Concrete Pavements” of the
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.
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Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications:

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPPPPPR 1001
(o) IR AT = 1 (= S PP EPPPTPRPPR 1002
(C) FIYASI 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag............ccooooiiiiiin 1010
() AAMIXIUIES ...t et e e e e e e e e et e e e e e e e e eeaeeaa s 1021
(f) Packaged Rapid Hardening Mortar or Concrete ...........ccoeeiiieiiiiiiiiiiiiiieeeeeeeeee, 1018”

Revise the Materials section of Check Sheet #28 “Portland Cement Concrete Inlay or Overlay” of
the Recurring Special Provisions to read:

“‘Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOte 1) ..o 1020
(D) FIDEIS fOr CONCIEIE......uui i e e e e e 1014
(€) Protective Coat.......coooiiiiiiiiii 1023.01

Note 1. Class PV concrete shall be used, except the cement factor for central mixed
concrete shall be 6.05 cwt/cu yd (360 kg/cu m). A cement factor reduction according to
Article 1020.05(b)(8) of the Standard Specifications will be permitted. CA 5 shall not be
used and CA 7 may only be used for overlays that are a minimum of 4.5 in. (113 mm)
thick. The Class PV concrete shall have a minimum flexural strength of 550 psi (3800 kPa)
or a minimum compressive strength of 3000 psi (20,700 kPa) at 14 days.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.
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(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”
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Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

73



Add the following to Section 109 of the Standard Specifications.

FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Article 108.08.

The Contractor has been granted a minimum two
week extension of contract time, according to

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: January 1, 2025

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted according to the table below.

Horsepower Range Model Year and Older
50-99 2003
100-299 2002
300-599 2000
600-749 2001
750 and up 2005

The retrofit emission control devices shall achieve a minimum PM emission reduction of
50 percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.
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Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.
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(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cuyd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cu m

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000
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(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cum/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIs - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made when
there is a difference between the FPI_ and FPIr in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI .} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

79



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

GUARDRAIL (BDE)
Effective: November 1, 2025

Revise Article 701.17(f) of the Standard Specifications to read:

“(f) Guardrail. Where guardrail is temporarily removed or where the guardrail installation is
incomplete, Type Il barricades or drums shall be placed at 50 ft (15 m) centers during
completion of the work.

Guardrail installation shall be completed within three calendar days of removal or shielded
with a temporary longitudinal traffic barrier approved by the Engineer.

On staged construction projects all guardrail and end terminal installations shall be
complete prior to switching traffic.”

HOT-MIX ASPHALT — LONGITUDINAL JOINT SEALANT (BDE)
Effective: November 1, 2022 Revised: August 1, 2023

Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS
material is likely, the LJS shall be covered immediately following its application with
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 + 0.5 Ib/sq yd
(0.75 £ 0.25 kg/sq m). Fine aggregate landing outside of the LJS shall be removed
prior to application of tack coat.”

Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“LJS half-width shall be applied at a width of 9 £ 1 in. (225 £ 25 mm) in the immediate

lane to be placed with the outside edge flush with the joint of the next HMA lift. The
vertical face of any longitudinal joint remaining in place shall also be coated.”
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Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard
Specifications:

“LJS Half-Width Application Rate, Ib/ft (kg/m) "
Lift Thickness Coarse Graded Mixture Fine.Graded SMA Mixture
in. (mm) ’ (IL-19.0, IL-19.0L, IL-9.5, Mixture (SMA-9.5,
' IL-9.5L, IL-4.75) (IL-9.5FG) SMA-12.5)
% (19) 0.44 (0.66)
1(25) 0.58 (0.86)
1% (32) 0.66 (0.98) 0.44 (0.66)
1% (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94)
1% (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03)
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13)
> 2 Y4 (60) 0.98 (1.46)

1/ The application rate includes a surface demand for liquid. The thickness of the
LJS may taper from the center of the application to a lesser thickness on the edge
of the application, provided the correct width and application rate are maintained.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:
“Aggregate for covering tack, LJS, or FLS will not be measured for payment.”

Add the following to the end of the second paragraph of Article 406.14 of the Standard
Specifications:

“Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.”

INLET FILTERS
Effective: April 1, 2026

Revise the first paragraph of Article 1081.15(h) of the Standard Specifications to read:

“(h) Inlet Filters. An inlet filter shall consist of a steel frame with a two piece geotextile fabric
bag or a single reinforced geotextile fabric bag attached with a stainless steel band and
locking cap that is suspended from the frame. A clean, used bag and a used steel frame
in good condition meeting the approval of the Engineer may be substituted for new
materials. Materials for the inlet filter assembly shall be according to the following.”
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Revise Article 1081.15(h)(3) of the Standard Specifications to read:
“(3) Geotextile Fabric Bag. The sediment bag shall have a minimum silt and debris
capacity of 2.0 cuft (0.06 cum). The sediment bag shall also meet one of the
following options.

(1) OPTION 1. Two piece geotextile fabric bag.

The inner filter bag shall be constructed of a polypropylene geotextile fabric
according to the following.

Inner Filter Bag

Material Property Test Method Minimum Average Roll Value
Grab Tensile Strength ASTM D 4632 100 Ib (45 kg)
Grab Tensile Elongation ASTM D 4632 50%

ASTM D 4833/

Puncture Strength ASTM D 6241 65 Ib (29 kg)
Trapezoidal Tear ASTM D 4533 45 1b (20 kg)
UV Resistance ASTM D 4355 70% at 500 hours
Apparent Opening Size ASTM D 4751 No. 70 (212 um) sieve
Permittivity ASTM D 4491 2.0/sec
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m)

The outer reinforcement bag shall be constructed of a polyester mesh material
according to the following.

Outer Reinforcement Bag

Material Property Test Method Value
Content ASTM D 629 Polyester
Weight ASTM D 3776 4.55 oz/sq yd (155 g/sq m) + 15%
Apparent Opening Size ASTM D 4751 No. 30 (600 um) sieve
Water Flow Rate ASTM D 4491 225 gpm/sq ft (9150 Lpm/sq m)

ASTM D 3786/ . .
Burst ASTM D 3787 120 psi (830 kPa) min.

Thickness ASTM D 1777 0.040 + 0.0050 in. (1.0 + 0.1 mm)
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b. OPTION 2. Reinforced geotextile fabric bag.

The filter bag shall be constructed of a polypropylene geotextile fabric reinforced
with continuous filament fiberglass according to the following.

Reinforced Filter Bag
Material Property Test Method Value orglo' IT |\r;1au|lrjneAverage

Weight ASTM D 3776 5.00 oz/sq yd (170 g/sg m) + 15%
Grab Tensile Strength ASTM D 4632 200 Ib (90 kg)
Grab Tensile Elongation ASTM D 4632 50%

ASTM D 4833/
Puncture Strength ASTM D 6241 95 Ib (42 kg)
Trapezoidal Tear ASTM D 4533 70 1b (31 kg)

ASTM D 3786/ :
Burst Strength ASTM D 3787 325 psi (2240 kPa)
UV Resistance ASTM D 4355 70% at 500 hours
Apparent Opening Size ASTM D 4751 No. 70 (212 ym) sieve
Permittivity ASTM D 4491 2.0/sec
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m)

(4) Certification. The manufacturer shall furnish a certification with each shipment of inlet
filters, stating the amount of product furnished and that the material complies with
these requirements.”

PAVEMENT MARKING (BDE)
Effective: April 1, 2025 Revised: November 1, 2025

Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications
to read:

“Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the
proposed marking so the entire marking will fit within the limits of the grooved area.”

Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to
read:

“The Contractor shall install the preformed plastic pavement markings according to the
manufacturer’s recommendations.”

Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications
to read:

“In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and

modified urethane pavement markings will be inspected following a winter performance period
that extends from November 15 to April 1 of the next year.”
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PAVEMENT PATCHING (BDE)
Effective: August 1, 2025

Revise the first sentence of the last paragraph of Article 442.06(a)(2) of the Standard
Specifications to read:

“Type IV patches shall be reinforced with welded wire reinforcement according to the
details shown on the plans.”

Revise Article 442.06(a)(3) of the Standard Specifications to read:

“(3) Class C Patching. Patches adjacent to a new lane of pavement, new portland cement
concrete shoulder, or new curb and gutter of more than 20 ft (6 m) in length shall be
tied with No. 6 (No. 19) tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at
36 in. (900 mm) centers according to Article 420.05(b).

When the patched pavement is not to be resurfaced, transverse contraction joints shall
be formed on 15 ft (4.5 m) to 20 ft (6 m) centers by sawing in all patches that are more
than 20 ft (6 m) in length. They shall be placed in line with joints or cracks in the
existing slab whenever possible.”

Revise the eighth paragraph of Article 442.11 of the Standard Specifications to read:

“Pavement tie bars for patches will be paid for at the contract unit price per each for TIE BARS,
of the diameter specified.”

PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023 Revised: April 1, 2026

Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.
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The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter
Small Strain Parameter (AASHTO PP 113) BBR, ATc, -5°C min
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) )

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded

Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification

Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage

temperatures or HMA construction temperatures.

provided for all asphalt modifiers.

Safety Data Sheets (SDS) shall be

(1) Polymer Modification (SBS). Elastomers shall be added to the base asphalt binder to

achieve the specified performance grade and shall be a styrene-butadiene-styrene
The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the following requirements for the grade shown

without oil extension.

on the plans.

Requirements for Styrene-Butadiene Copolymer (SBS) Modified Asphalt Binders

Separation of Polymer
ITP, "Separation of Polymer from Asphalt Binder"
Difference in °F (°C) of the softening point between
top and bottom portions

4 (2) max.

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240

Multiple Stress Creep Recovery (MSCR), AASHTO T 350

: Minimum
Asphalt Grade Test Temperature Maximum Jor % Recovery
SBS 76-22 64 °C <0.5 =275 %
SBS 70-22 <2 230 %
SBS 76-28 <05 =80 %
SBS 70-28 58 °C <1 =60 %
SBS 64-28 <2 230 %
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(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+£5
No. 50 (300 ym) >20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A, 60 min. 70 min.
77 °F (25 °C), 100 mm elongation, %

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, amines,
and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Article 1032.05(b)(2).
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An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel (PAV)
aged softener modified binder, and 40-hour PAV aged softener modified binder. The
ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Requirements for Softener Modified (SM) Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5 °C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

=54 %

(4) Polymer/Softener Modification (SBS/SM). Polymer/Softener modification is the
addition of organic compounds, such as engineered flux, bio-oil blends, modified
vegetable oils, amines, and fatty acid derivatives, used in combination with SBS
modified PG asphalt binder as modified in accordance with Article 1032.05(b)(1) to
achieve the specified performance grade. Polymer/Softeners shall be compatible with
each other and dissolved, dispersed, or reacted in the asphalt binder to enhance its
performance and shall remain compatible with the asphalt binder with no separation.
Polymer/Softeners shall not be added to modified PG asphalt binder as defined in
Article 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the polymer and the softening compound as well as the
polymer/softener modified asphalt binder at the dose intended for qualification. The
ATR-FTIR spectra shall be collected on unaged polymer/softener modified binder,
20-hour Pressurized Aging Vessel (PAV) aged polymer/softener modified binder, and
40-hour PAV aged polymer/softener modified binder. The ATR-FTIR shall be collected
in accordance with lIllinois Test Procedure 601. The electronic files spectral files (in
one of the following extensions or equivalent: *.SPA, *.SPG, *.IRD, *.IFG, *.CSV, *.SP,
*IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be submitted to the
Central Bureau of Materials.
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Requirements for Polymer/Softener Modified (SBS-SM) Asphalt Binders

Separation of Polymer

ITP, "Separation of Polymer from Asphalt Binder"
Difference in °F (°C) of the softening point between

top and bottom portions

4 (2) max.

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240

Multiple Stress Creep Recovery (MSCR), AASHTO T 350

: Minimum

Asphalt Grade Test Temperature Maximum Jor % Recovery
SBS-SM 76-22 64 °C <0.5 275 %
SBS-SM 70-22 <2 =30 %
SBS-SM 76-28 <0.5 =80 %
SBS-SM 70-28 58 °C <1 260 %
SBS-SM 64-28 <2 =230 %

Small Strain Parameter (AASHTO PP 113) BBR, ATc, -5 °C min
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) '

Large Strain Parameter (lllinois Modified AASHTO T 391)

DSR/LAS Fatigue Property, A|G*|peak T, =260 %
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

The following grades may be specified as tack coats.

Use
Tack Coat”

Asphalt Grade
PG 58-22, PG 58-28, PG 64-22

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BT:&T(?; gﬂfr?g;dy
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
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1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface BTr?cIi)éTg: gﬂl?r?;féeeds,
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall be
provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”
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RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2025

Revise the eighth sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications to read:

“A rapid setting epoxy selected from the Department’s qualified product list for raised
reflective pavement markers shall be poured into the cut to within 3/8 in. (9 mm) of the
pavement surface.”

Revise the first sentence of Article 1096.01 of the Standard Specifications to read:

“1096.01 Raised Reflective Pavement Markers. Raised reflective pavement markers shall
meet the following requirements and be on the Department’s qualified product list.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2026

Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”
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Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the fourth paragraph of Article 669.10 of the Standard
Specifications.

“Regulated substances monitoring will be measured for payment per calendar day, where 4 or
more hours of monitoring activities is defined as 1.0 calendar day and less than 4 hours of
monitoring activities is defined as 0.5 calendar day.”

Revise the second paragraph of Article 669.11 of the Standard Specification to read:

“Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day for REGULATED SUBSTANCES
MONITORING. In no case will more than 1.0 calendar day be paid on a given calendar day.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOtE 3) ......cccooiiiiii e 1095.06”

Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOtE 1) .....coiiiiiiiiiieccc e 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

92



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

X 0.490
y 0.470

0.475
0.438

0.485
0.425

0.530
0.456

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R., shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
Ob;ﬁgl"’gm” White Yellow Ob;ﬁgl"’gm” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to
ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial R.

Color RL 1.05/88.76
White 300
Yellow 200

skid resistance of 45 BPN when tested according to ASTM E 303.
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(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) : 20 (0.51) 2 20 (0.51) 2
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.
The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or

shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.
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(f) Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023 Revised: January 1, 2026

Revise the third through ninth paragraphs of Article 106.01 of the Standard Specifications to read:
“Articles, materials, and supplies shall be classified into only one of the following categories.

(a) Iron and Steel. All iron and steel products, which are to be incorporated into the work,
shall be domestically manufactured or produced and fabricated, unless an exception is
expressly permitted under Federal and/or State law and written permission is given by the
Department. The Contractor shall obtain from the iron or steel producer and/or fabricator,
in addition to the mill analysis, a certification that all iron or steel materials meet these
domestic source requirements.

The applications of all coatings, epoxy, galvanizing, painting, etc. to iron and steel products
shall be domestically applied.

(b) Manufactured Products. Manufactured products shall include articles, materials or
supplies that have been processed into a specific form or shape; or have been combined
with other articles, materials, or supplies to create a product with different properties than
the individual articles, materials, or supplies. Manufactured products incorporated into the
work shall have the final assembly for the manufacturing process occur domestically.
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A manufactured product may include components that are construction materials, iron or
steel products, or exempt materials.
Precast concrete products and intelligent transportation systems (ITS) or other electronic
hardware systems shall comply with the requirements of Article 106.01(a) in addition to
the requirements of manufactured products.

(c) Construction Materials. All manufacturing processes for construction materials shall occur
within the United States. Construction materials shall include an article, material, or supply
consisting of only one of the following.

(1) Non-ferrous metals;

(2) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(3) Glass (including optic glass);

(4) Fiber optic cable (including drop cable);
(5) Optical fiber;

(6) Lumber;

(7) Drywall;

(8) Engineered wood.

Minor additions of articles, materials, supplies, or binding agents to a construction material
do not change the categorization of the construction material.

(d) Exempt Materials. Materials exempt from domestic production requirements are cement
or cementitious materials, aggregates, aggregate binding agents or additives, or items not
permanently incorporated into the work. Exempt materials may be combined with other
materials into a final form to produce a manufactured product.”

96



FAP Route 870 (IL-53)
Project NHPP-YUTZ(857)
Section 2025-1095-RS
DuPage County

Contract No. 80B07

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE)
Effective: January 2, 2025 Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder
has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.

SUBMISSION OF PAYROLL RECORDS - FEDERAL AID CONTRACT (BDE)
Effective: April 1, 2026

If the prevailing rate of wages published by the lllinois Department of Labor (IDOL) is equal to or
greater than the prevailing wage determination by the United States Secretary of Labor for the
same locality for the same type of construction used to classify the federal construction project,
the requirements of the lllinois Prevailing Wage Act (820 ILCS 130) shall apply, including the
“ILLINOIS PREVAILING WAGE ACT” section below. If not, only the requirements of the Davis-
Bacon Act shall apply, including the “DAVIS-BACON ACT” section below.

DAVIS-BACON ACT. Revise the following section of Check Sheet #1 of the Recurring Special
Provisions to read:

“STATEMENTS AND PAYROLLS

The payroll records shall include the worker’'s name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at htips://Icptracker.com/. When there has been no activity during a work week,

a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

ILLINOIS PREVAILING WAGE ACT. Revise the following section of Check Sheet #1 of the
Recurring Special Provisions to read:

“STATEMENTS AND PAYROLLS
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(1) Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed additional
compensation on account of said revisions.

(2) Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker’s name, the worker’s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification or
classifications, the worker’s gross and net wages paid in each pay period, the worker’s
number of hours worked each day, and the worker’s starting and ending times of work
each day. However, any Contractor or subcontractor who remits contributions to a fringe
benefit fund that is not jointly maintained and jointly governed by one or more employer
and one or more labor organization must additionally submit the worker’s hourly wage
rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe benefit rates, the
name and address of each fringe benefit fund, the plan sponsor of each fringe benefit, if
applicable, and the plan administrator of each fringe benefit, if applicable. Upon seven
business days’ notice, these records shall be available at a location within the State, during
reasonable hours, for inspection by the Department or the Department of Labor; and
Federal, State, or local law enforcement agencies and prosecutors.

(3) Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the Certified Transcript
of Payroll Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The
portal can be found on the IDOL website at htips://labor.illinois.gov. Payrolls shall be
submitted in the format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be

” W

submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.

(4) Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance investigators
of the Department or the Department of Labor.”
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SURVEYING SERVICES (BDE)
Effective: April 1, 2025
Delete the fourth paragraph of Article 667.04 of the Standard Specifications.

Delete Section 668 of the Standard Specifications.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)
Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020 Revised: January 1, 2026
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS ......uueueuieeeiieieieiieieiieeeiee et eeeeeee e eeeeeeeeeeeeeeeeeeeeeeees 1106.02”
Revise Article 701.03(p) of the Standard Specifications to read:

“(p) Detectable Pedestrian Channelizing Barricades..............ccccccooiiiiiiiiiiiiiiiinnans 1106.02(m)”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3

device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

« 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise the first paragraph of Section 1106.02(a) of the Standard Specifications to read:
“(a) Lights. Lights shall meet the requirements of Chapter 13 of the “Equipment and Materials
Standards of the Institute of Transportation Engineers,” 1998, Institute of Transportation

Engineers, and shall be visible on a clear night from a distance of 3000 ft (900 m). Lights
are classified as follows.”
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Revise Articles 1106.02(g), 1106.02(k), 1106.02(1), and 1106.02(m) of the Standard Specifications
to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to 45
mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.

(m)Detectable Pedestrian Channelizing Barricades. The top panel or handrail shall be

continuous and there should be at least a 2 in. (50 mm) gap between the hand ftrailing
edge and its support. When visible to vehicular traffic, the top rail shall have alternating
white and orange retroreflective stripes sloping at 45 degrees. The bottom panel shall be
continuous and have alternating white and orange retroreflective stripes sloping at
45 degrees. Barricade stripes shall be 6 in. (150 mm) in width. The predominant color for
other barricade components shall be white, orange, or silver.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 40 working days.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



