
F.A.I. RTE.	SECTION		COUNTY		TOTAL	SHEET NO.		
90/94	•		COOK		860	371		
STA. 1308+00 TO STA. 1321+00								
FED. RO	AD DIST. NO.	ILLINOIS	FED.	AID	PROJECT			
* (151	6.1,1717 & 1	1818) R-8	3		ϵ	2694		



NOTES

- 1. SEE DRAWINGS EI-100 AND EI-101 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- COORDINATE ALL WORK WITH IDOT CONTRACTS 62583 AND 62695.
- 3. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS AND WORK.
- 4. ROADWAY LIGHT POLES AND TRAFFIC SIGNAL EQUIPMENT SHALL BE REMOVED UNDER CONTRACT 62583, FOUNDATION REMOVAL SHALL BE INCLUDED AS PART OF CONTRACT 62694 FOR TWO LIGHTING AND FOUR TRAFFIC SIGNAL FOUNDATIONS ON THIS SHEET.
- 5. SIGN TO BE DISCONNECTED UNDER CONTRACT 62583. SIGN LUMINAIRES REMOVAL IS PROPOSED WORK FOR CONTRACT 62694.
- 6. SIGN P6 SHALL NOT BE REMOVED UNTIL PROPOSED SIGN P1 IS INSTALLED AND OPERATIONAL. SIGN P1 IS WIRED UNDER CONTRACT 62583.



0 50' 10l

17A/EL-18

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION					
NAME	DATE						
REVISED	5/06/05	F.A.I.	90/94	(DAN R)	YAN E	XPRES:	SWAY)
		 ROADWAY LIGHTING AND SURVEILLANCE PLA					
		EXISTING CONDITIONS, TEMPORARY					
		AND DEMOLITION					
				AND DEMO	LI I I UN		
		SCALE:	1''=50'		DRA	WN BY:	VK
		DATE:	MARCH 18. 2	005	CHE	CKED BY:	TM

SINGH & ASSOCIATES, INC.
CONSULTING ENGINEERS FAX: (312) 629-0240