If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

Name
Address

City

Letting June 17, 2005

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Route FAU 2585 (Meacham Road)
Project BHM-8003(496)

District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)

Route FAU 2585 (Meacham Road)
District 1 Construction Funds

Construction consists of the reconstruction of a bridge carrying FAU Route 2585, Meacham Road over
Interstate 90, Northwest Highway in Schaumburg.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $2,000,000 to $3,000,000 $100,000
$5,000 to $3,000,000 to $5,000,000 $150,000
$10,000 to $5,000,000 to $7,500,000 $250,000
$50,000 to $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000... $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000.........cuue..e. $15,000,000 to $20,000,000 $600,000
$250,000 to $500,000................ $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000... $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the

return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
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STATE JOB #- C-91-162-05
PPS NBR - 1-20033-0000

- ILLINOIS DEPARTMENT OF TRANSPDRTATIDN
SCHEDULE OF PRICES
CONTRACT NUMBER - 83800

ECMS002 DTGECMO3 ECMR0O03 PAGE
RUN DATE - 04/28/05
RUN TIME - 183230

1

COUNTY NAME

CODE

DIST SECTIDN NUMBER PROJECT NUMBER . ROUTE

COOK 031 | | 05- 00068 02-BR (SCHAUMBURG) BHM-8003/486/000 FAU 2h85

ITEM UNIT- OF UNIT PRICE TOTAL -PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
XX006198 IMPACT ATTENUATOR, TEM EACH 1.000 X =
X0322185 BR DK LTX ¢ oy 2 174 T T ve T s61.300 kT o
X6700405 ENGR FLb OFF A mop T AL o irooe x T Lo
20001050 A6 sUBGRADE 12 sovw s0.000 x T frrmmmees
20002600 BAR SPLIGERS T eacH | iszio00 x T [
70003800 BEARING REPOSITIONING T each . toeo kT L
70012100 CONG BR DEGK SoaR 174 T saw so1.300 x T Jrrrrs
70016002 DECK SLAB REP (Fp-12) T sovo T w000 x T [rrmmmme
70016200 DECK SLAB REP (pART) T so v istooe kT frmrmmmeees
70017900 DRAINAGE scuppeRs T each T S Lo
20047300 PROTECTIVE smicio T sa v 17000 x I Jrrrre
42001165 BR APPR PAvT T saw w2000 x TTT|TTT frrrmr
44000700 APPROACH SLAB REm T s T M3000 T [rmeeemeees
44001000 BIT CONC SURF Rem T o vo | 1.as.000 x T e
50102400 CONG REM - T W T zlatgaax:( """""""""" : """""""""




FAU 2585 ILLINOIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMROO3 PAGE 2

05-00068-02-BR (SCHAUMBURG) SCHEDULE OF PRICES RUN DATE - 04/28/05

COCK CONTRACT NUMBER - 83800 RUN TIME - 183230

ITEM ' ‘UNIT OF : UNIT PRICE TOTAL PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
50104000 BRIDGE RAIL REMOVAL : FOOT 251.000 X =

50104720 REM EX18T come peek T each oo AT Irommmmereees
50300120 PREF JOINT SEAL 2 12 Foor  irocon kT [rermmmereees
50300205 GONG sTRUGT T T sa000 x T frrmmm
50300255 CONG sUp-sTR T W T e S Lrrrmmees
50300260 BR DECK GROOVING T sa v veszooo kT Jrrommes
50300900 PROTEGTIVE conr T sa Yo ae30.000 x T I
50301245 FORM CONG REp o< 5 T so F1 s 4TI s
50301250 FORM CONG REP 5 5 T so 1 hiao x T [
50800205 REINF BARS. Epoxy oro T pouND 74810000 x T[T e
50900810 PEDESTRIAN RAIL sl T foor T 251000 x|
51500100 NAME PLATES T each | tooo kT L
56000100 EPOXY CRAGK SEALING T S S [
67100100 NOBILIZATION T Cson T e kT {mmrreeee
70101700 TRAF cont & proT T T r;anr““““;ta&a‘% ““““““““““ : """"""""""



FAU 2585 ILLINOLIS DEPARTMENT OF TRANSPORTATION ECMS002 DTGECMO3 ECMRO0O3 PAGE 3

05-00068-02-BR (SCHAUMBURG) SCHEDULE QOF PRICES RUN DATE - 04/28/05
COOK CONTRACT NUMBER - 83800 RUN TIME - 183230
ITEM ,UNIT OF . UNIT PRICE TOTAL PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
70300220 TEMP PVYT MK LINE 4 FOOT 3,281.000 X =
70301000 WORK ZONE PAVT WK REW s F o000 x| L
70400100 TENP CONG BARRIER T roor s0.000 x T Jrormmmmeee
78001110 PAINT PVT WK LINE 4 T Foor | tate.o00 x T Jremmmm
78100105 RAISED REF puT WKR BR T each 2a000 kT Irmrmmmeeees
78200905 PRISWATIC BAR REFL T each T 20000 x T Jremmmeees
81306100 JuneTion Box sei T T en T z;taaa"% """""""""" : """"""
TOTAL $

A l

NOTE :

1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.

2. THE UNIT PRICE SHALL GOVERN IF ND TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN
THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY

3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO
ESTABLISH A UNIT PRICE. :

I

. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Eelons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (i) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.

-5-
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITCI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in

terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00

(60% of the Governor's salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure

Form A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the
Governor's salary as of 7/1/01) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of
7/1/01) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form B
Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence

related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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Dept. Human Rights #

Name of Bidder:
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Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)

Route FAU 2585 (Meacham Road)
District 1 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

CURRENT EMPLOYEES

MINORITY EMPLOYEES

TO BE ASSIGNED

TRAINEES TO CONTRACT

JOoB
CATEGORIES

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F

M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

FOR DEPARTMENT USE ONLY

TOTAL Training Projection for C

ontract

EMPLOYEES
IN
TRAINING

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

M F

M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.
Note: See instructions on the next page
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RETURN WITH BID Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)

Route FAU 2585 (Meacham Road)
District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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RETURN WITH BID

ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-19-



RETURN WITH BID Contract No. 83800
COOK County
Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)
Route FAU 2585 (Meacham Road)
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-20-



RETURN WITH BID
Division of Highways

. e Proposal Bid Bond
I(!llfn'?rlgnggg?trgt?oerll’lt (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)

Route FAU 2585 (Meacham Road)
District 1 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 17, 2005. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 83800

COOK County

Section 05-00068-02-BR (Schaumburg)
Project BHM-8003(496)

Route FAU 2585 (Meacham Road)
District 1 Construction Funds

Construction consists of the reconstruction of a bridge carrying FAU Route 2585, Meacham Road over
Interstate 90, Northwest Highway in Schaumburg.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS and
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction {Adopted 1-1-02) (Revised 3-1-05)
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Std. Spec. Sec. Page No.
10T DEfINItION OF TEITTIS ..eieiiiiissireiisrsresarenreseseaeasssseneess s rmeresanenres bt sas EE RIS AR RS S s iR bR s e e e s s R R AT ae s rrmnErer s bt aRe S e s e e s b bnas 1
105 CONIOL OF WOTK vviiiiireriieeeeeeiescistiinesssssss e s ar s e senrr s o sasaas s rats s snses s O RS e e R be e s s n e e e en e anararaarerr e nrrrabits 2
205  EMBANKIMENT eoeiiiiisiieisererisiereeceaere e ceissssssscasssassssnnessssmeeessssess sastossansosarsnmsess sasbsstsstssbannsaraesanssarnnsansansarrs 3
251  Muich . . 4
281 R[prap 5
282 Filter Fabnc for Use Wlth Rlprap ............................................................................................................ : 8
285 Concrete RevetMeEnt MatS ... e cesenss s s s s iass s s n i a s s s rp e e ne e e s rasa e s e s s e ek 10
311 Granular SUBDDASE ...cvecceecieieiirei s ceessnms s e sssmmn e et sernassne s s maspcmas bbb s st s e s e nn TS eeeeeraeesrearrnessnennsnes 14
351 Aggregate Base COUISE ... iiiiiinissis s ssar s s s e ssnerasanren e bs s s s b nnsnas terreererenens 15
440 Removal of Existing Pavement and AppUrtenantes.. .. sessses s ssnassses enes 16
442  Pavement PAtChiNg .o i st eata st s s e s ar s e s sane s e st SR e 17
449 Removal and Replacement of Preformed Elastomeric Compressnon Joint Seal ..o e 18
481  AQOregats SHOUILEIS vttt e s e e et e s e e e 19
501 Removal of EXisting StUCIUres .o ettt e s s e e 20
503 Concrete Structures .. 21
505 Steel Structures .. 22
506 Cleaning and Pamtlng Meta[ Structures ................................................................................................ 25
BOB  ROINMOICEMEBNE BAIS coreroeeectiecctiisrssrrrs s s e s s rresb s e st Es s tran e s ne s e s st e e bR AL S baba s R bR e e s a st e e nesbarnarnaanasarss 26
BAD  BOX CUIVEITS weerseriereieeeeiiiiecosasesssesssaessanernnresasaserasss s issssassssssenesnsssssssssssesstsssssns sisssssssnnersesesbsbinsatnassssnasans 28
LT I L =T T o) 1= | = TP PP SRt 30
602 Catch Basin, Manhole, Inlet, Drainage Structures and Valve Vault

Construction, Adjustment and ReCONSIIUCHON w.eeovi ittt 31

603 Adjusting Frames and Grates of Drainage and Utility Structures ..o 32
610  Shoulder INlets With CUID oo s ree e bt s s r e b reae e s st R EE R e s ees e mmn it 33
B85 WOVEN WG FEIMOE «oeeeiciiestirecieesartrsrne s e s st s st sae s tnas serrssssermmsess s LT LRI b RS SRS e ea e e s s e e na bR e n s s R e st rane s 34
669 Removal and Disposal of Regulated SUBSIANCES ..ccvcviirrereeerii et 35
671  Mobilization ..cccceverereisisnisrnercveremececcinies SO OO DD 36
702  Work Zone Traffic Control DBVICES ..ccrerccciiniiniiissssesssesemiree e isisstass nassa s s mse s e s sarans s semeansasnanss 37
1003 FiNG AQOIEOAIES orveee e et is s esssnssssssan iy e s rimsases e rhs s e SR s se e s e en naamea sab e ke e T e s e Rerar s e s E e mtba b s b e e as a8
1004  COAISE AJUIEIAME 1vievvrerrrseeeceeeirertsssstssssssenssasssssestesmmsstasstess it asaessnssnassnasesss s mneaasesasssarssnsnsasnnnme s smnsnsns 39

1005 Stone, Concrete Blocks and Broken Concrete for Erosion Protection,
Sediment Control 8nd ROCKTI ..iivivviviiiereerersrrecrrsrecosiniinsssissnsessessssssssssssms s ssssssssssssssessssrsssmsstessnssnnsas 42

0L ST =Y = LU U U OPP PP 46
1007 Timber and Preservative Treatment ... sttt sss s s s s sssm s s sana e 49
1012 HYAratel LIME icieeeceeerereseererirmrseeestescent et st ih b ssshi s s s sms s sma e sh e b s e e bbb Ha e S st aa e s 50
1020 Portand Cement CONGIBIE wiiiivieririrrree e actreestesessiassssstnt st re s sra st et s aa s L E s Ressabaneesrantsatebnbrsnnanrans 51
1021  ConCrete AMIXIUIES .iiicicirerrirerrrenee it s s e s s e sm e bt s i b e s s e s 1t era st nr e e e s s basasansrenasannesnuanasasans 58
1022 Concrete CUuring MateHalS .....cccecr e st et b s s et s s 59
1024 NOOSIINK GrOUL ovvvverrirceercisectteerisesssseesinrsiresnses s s reassasensmsssssassrnissnes sonesranss ssmsesstet sbabsssrsnssasssnsarnnssnssnsas 61
FOAT  BFICK rirereeeiviieiesinvererssatarsrssrrssssmreesss e asssaes 1abesssnss i sassans snemssanssss bt ssane aansaranss ir asrrsbrs e nrn s s bheas s eabmsnn st e s nanes 63
1043 Precast Reinforced Concrete Manhole Sections and Adjusting RINGS ..o cnsiniiniains 64
1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe ...l 66
1059  Elastic JOINE SBAIEIS ..oiiiiiicrerarerrrriiessrrrrmmrrr e rreiesesinsiosssssssssintstnsssssmanss e sasin e bsrassssa s iininIE o Rt R e e e nenabbepannnss 67
1060 Waterproofing Materials ...t e st e rs s s e s 68
1069  POIE NG TOWEE ..eeiiiiiiiieiriieersseesirssesssassesssassessmassosantssrasssnssssssstibababs oo b S E IR RS b b AT Tt bR RE PR RS £ e b rae s e s e eaananasarnnnsnsnn 69
1070 Foundation and Breakaway DEVICES .....ccveerinimiciiiiminimrrrssrerees ettt s st s smse s s e 70
1077  POSt aN0 FOUNTRION 1ivirrereeiceecicit e ccsssesssssesnsasscmmnesssrnses s senesssass sssnsntsisansnserssasessonabnbasasassssssrnanssarssatnsan 72

1080 FabHC MBIEMHAIS ...overceeeereermrmrensrrec st bbb sebsma bt s srsns s s s smasas b st s snaasrmnassbssstostiniasonss 1O
1081  MALErTAlS FOr PIANTING coveerreisiesiersieesrerrierrrsrrsoree s oee et ees s be s sesssasstata e s ssases s e s be s st s s b b na e s e s be s beny e e samaseen 76

1083  ElSStOMEriC BEAINDGS coreeeer e certiitssitisisrssssisis s srsssreras s et bt s bestne b e ba e e et m e e e n e sae s s b e e e na e s e n e nen 77
1004  Overhead SIgn SIUCIUIES ..ccciiiiei it inis st s e e n e es b s s s bt sa s s n s s e s ks e mar e e an 78
1103 Portland Cement Concrete EQUIPMENT ..ot ettt s s s e an e 79




RECURRING SPECIAL PROVISIONS
The following RECURRING SPECIAL PROVISIONS and RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS
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BDE SPECIAL PROVISIONS
For The June 17, 2005 Letting

The following special provisions indicated by an “X” are applicable to this contract and will be included by the Project Development
and Implemeéntation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name Pg.# Special Provision Title Effective Revised
80099 Accessible Pedestrian Signals (APS) April 1, 2003
80141 Additional Award Criteria Jure 1, 2004
80108 Asbestos Bearing Pad Removal Nov. 1, 2003
7254| Asbestos Waterproofing Membrane and Asbestos Bituminous Concrete June 1,1989  June 30,1994
Surface Removal
80128 Authority of Railroad Engineer July 1, 2004
80065 Bituminous Base Course/Widening Superpave April 1, 2002 April 1, 2004
80050 Bituminous Concrete Surface Course April 1, 2001 April 1, 2003
80142 Bituminous Equipment, Spreading and Finishing Machine Jan. 1, 2005 :
80066 15 X | Bridge Deck Construction April 1, 2002 April 1, 2004
5026l Building Removal-Case | (Non-Friable and Friable Asbestos) Sept. 1, 1990 Aug. 1, 2001
5048 Building Removal-Case 1| (Non-Friable Asbestos) Sept. 1, 1990 Aug. 1, 2001
50421 Building Removal-Case Il (Friable Asbestos) Sept. 1, 1980 Aug. 1,2001
50531 Building Removal- Case IV (No Asbestos) Sept. 1, 1980 Aug. 1, 2001
EX" 801185 | Butt Joints o i T AphEA, 2004 April 1, 2005
80031 X | Calcium Chlonde Acce[eratorfor Portland Cement Concrete Patching Jan. 1, 2001
80077 X _{ Chair Supports Nov. 1, 2002 Nov, 2, 2002
80051 Coarse Aggregate for Trench Backfill, Backfill and Bedding April 1, 2001 Nov. 1, 2003
go0e4 19 X | Concrete Admixtures Jan. 1, 2003 July 1, 2004
80112 Concrete Barrier Jan. 1, 2004 April 2, 2004
80102 Corrugated Metal Pipe Culverts Aug. 1, 2003 July 1, 2004
80113 Curb Ramps for Sidewalk Jan. 1, 2004 ‘
80114 24 X | Curing and Pratection of Concrete Construction Jan. 1, 2004
..80029 32 | X |Disadvantaged Business Enterprlse Part|01pat|on Sept. 1, 2000 June 1, 2004
[+ .80144 | | Elastomeric Bearings S ST T e Apil ], 2008 L
31578 40 X | Epoxy Coating on Reinforcement April 1, 1997 Jan. 1, 2003
80041 Epoxy Pavement Marking Jan. 1, 2001 Aug. 1, 2003
80055 Erosion and Sediment Control Deficiency Deduction Aug. 1, 2001 Nov. 1, 2001
80103 4t X_| Expansion Joints Aug. 1, 2003 : _
rrgo101 42 X N - Aprld, 20085 “April 1, 2005
80079 43 X | Freeze- Thaw Rating Nov. 1, 2002
80072 Furnished Excavation Aug. 1, 2002 Nov. 1, 2004
80054 44 X | Hand Vibrator Nov. 1, 2003
80109 Impact Attenuators Nov. 1, 2003
80110 45 X | Impact Attenuators, Temporary Nov. 1, 2003 April 1, 2004
80104 Inlet Filters Aug. 1, 2003
80080 Insertion Lining of Pipe Culverts Nov. 1, 2002 Aug. 1, 2003
80067 Light Emitting Diode (LED) Signal Head April 1, 2002 Aug. 1, 2003
80081 Lime Gradation Reqwrements Nov. 1, 2002
[*780133 " /" ] Lime Stabilized Soil Mixture: - Nov.. 1, 2004 April 1,:2005
80045 Material Transfer Device June 15,1999 March 1, 2001
80137 Minimum Lane Width with Lane Closure Jan. 1, 2005
80138 Mulching Seeded Areas Jan. 1, 2005
80082 Multilane Pavement Patching Nov. 1, 2002
80129 || Notched Wedge Longitudinal Joint July 1, 2004
80069 | _| Organic Zinc-Rich Paint System Nov. 1, 2001 Aug. 1, 2003
80116 41 X | Partial Payments Sept. 1, 2003
80013 Pavement and Shoulder Resurfacing Feb. 1, 2000 July 1, 2004
53600 Pavement Thickness Determination for Payment April 1, 1989 Jan. 1, 2004
80022 43 X | Payment to Subcontractors June 1, 2000 Sept. 1, 2003
80130 44 X | Personal Protective Equipment July 1, 2004
80134 Plastic Blockouts for Guardrail Nov. 1, 2004
80073 Polymer Modified Emulsified Asphalt Nov. 1, 2002
80119 Polyurea Pavement Marking Aptil 1, 2004
80124 Portable Changeable Message Signs Nov. 1, 1993 April 2, 2004
50 X | Portland Cement Jan. 1, 2005

80138




File Name Pg.# Special Provision Title Effective Revised
80083 51 X | Portland Cement Concrete Nov. 1, 2002
80036 $Z X | Portland Cement Concrete Patching Jan. 1, 2001 Jan. 1, 2004
419 Precast Concrete Products July 1, 1998 Nov. 1, 2004
80120 Precast, Prestressed Concrete Members April 1, 2004
80084 56 X | Preformed Recycled Rubber Joint Filler Nov. 1, 2002
80015 Public Convenlence and Safety Jan. 1, 2000 .
" gofz21 PVC Pipeliner " Apnil 1, 20847 - Apnl 1, 2005
Rallroad FuII-Actuated Controller April 1, 2004
Railroad Protective Liability Insurance Dec. 1, 1986 May 1, 1988
X | Raised Reflective Pavement Markers (Bridge) Aug. 1, 2003
RAP for Use in Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2002
Remove and Re-Erect Steel Plate Beam Guardrail and Traffic Barrier Jan. 1, 2001 Jan. 1, 2005
Terminals
Sealing Abandoned Water Wells Nov. 1, 2002
Seeding and Sodding July 1, 2004 Nov. 1, 2004
Self-Consolidating Concrete for Precast Products duly 1, 2004
Shoulder Rumble Strips Jan. 1, 2003
Shoulder Stabilization at G rdra[I Jan. 1, 2005
| Soil Modification, Nov. 4 APl 1, 2008
Stabilized Subbase and B|tum1nous Shoulders Superpave Aprll 1, 2002 July 1, 2004
X | Steel Cost Adjustment April 2, 2004 July 1, 2004
X | Subgrade Preparation Nov. 1, 2002
Superpave Bituminous Concrete Mixture IL-4.75 Nov. 1, 2004
Superpave Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2004
Superpave Bituminous Concrete Mixtures (Low ESAL) Jan. 1, 2001 April 1, 2004
Surface Testing of Pavements Apnl 1.. 2002 July 1, 2004
14563} |7 X | Suspension of Slipformed Parapets Ju 200
80092 <4 X | Temporary Concrete Barrier Qct, 1 2002
80087 Temporary Erosion Control Nov. 1, 2002
80008 Temporary Medule Glare Screen System Jan. 1, 2000 -
80106 Temporary Portable Bridge Traffic Signals Aug. 1, 2003
80098 Traffic Barrier Terminals Jan. 1, 2003
57281 &1 X | Traffic Control Deficiency Deduction April 1, 1992 Jan. 1, 2005
20338 Training Special Provisions Oct. 15, 1975
80107 "| Transient Voltage Surge Suppression Aug. 1, 2003
80123 Truck Bed Release Agent April 1, 2004
80048 &5 X | Weight Control Deficiency Deduction April 1, 2001 Aug. 1, 2002
80090 Work Zone Public Information Signs Sept. 1, 2002 Jan. 1, 2005
. 80125 7e X_{Work Zane Speed Limit Slgns April 2, 2004 April 15, 2004
P%.80126 7 F .| X i Work Zone Traffic Control: “April 22004 "1 an: 2, 2008
80097 73 X | Work Zone Traffic Control Dewces Jan. 1, 2003 Nov. 1, 2004
80071 7% | X | Working Days Jan. 1, 2002




The following special provisions have been deleted from use:

80111 __Additional Bidder Responsibility
Award Criteria”,

43761 Driving Guardrail Posts

This special provision has been replaced by the BDE Special Provision, “Additional

BDE Special Provision, “Shoulder Stabilizafion at Guardrail”.

80091 Underdrain Operations

This special provision is no longer required and has beéen deleted.

The following special provisions are in the 2005 Supplemental Specifications and Recurring Special Provisions:

File Name

80052

80093
80078

80100
80095
80074
80117
8ooes

Special Provision Title New |Location

Adjusting Frames and Grates

Articulated Block Revetment Mat
Controlled Aggregate Mixing System

Sections 602, 603, and
1043
Sections 285 and 1005
Sections 311, 351, and
481

Epoxy Coatings for Steel Reinforcement Section 1006
Precast Block Revetment Mat

Shoulder Inlets with Curb

Sections 285 and 1005
Section 610

Stone for Erosion Protection, Sediment Control, and Rockfill Sections 281 and 1005

Traffic Structures

Sections 1069 and
1077

Eifective
Aug. 1, 2001

Jan. 1, 2003

Nov. 1, 2002

April 1, 2003
Jan. 1, 2003
Aug. 1, 2002
Jan. 1, 2004
Nov. 1, 2002

This special provision has been made obsolete by revising Standard 630201 and issuing the

Revised
Nov. 1, 2001

The following special provislons require additional information from the designer. The additional information needs to be included in a
separate document attached to this check sheet. The Project Development and Implementation section will then include the information
in the applicable special provision. The Special Provisions are:

e Building Removal-Case |
* Building Removal-Case
e Building Removal-Case lll

Building Removal-Case IV s Railroad Protective Liability Insurance
DBE Participation » Training Special Provisions
Material Transfer Device +« Working Days




GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET
Effective: March 30, 2005

Eile X | Title Effective Revised Page No.
Name
EBSP1 % | Formed Concrete Repair 10/10/95 2/7/05 26
GBSP2 Drilled Shafts 51/ 2/7/05
GBSP3 High Performance Shotcrete 6/7/94 1/1/02
GBSP4 Polymer Modified Portland Cement Mortar 6/7/94 1/1/02
GBSP11 Permanent Steel Sheet Piling 12/156/93 10/1/02
GBsSP12 Drainage System - 6/10/94 11102
GBSP13 Floating Bearing 10/13/88 6/21/04
GBSP14 Jack and Remove Existing Bearings 4/20/94 6/24/03
GBSP15 Three Sided Precast Concrete Structure 7112194 3/20/05
GBSP16 Jacking Existing Superstructure 111/83 1/3/03
GBSP17 Bonded Preformed Joint Seal 7112194 1/1/02
GBSP18 Modular Expansion Joint 5/19/94 6/21/04
GBSP19 Fabric Reinforced Elastomeric Trough 6/6/94 9/12/03
GBSP21 Cleaning and Painting Contact Surface Areas of Existing Steel 6/30/03 2/7/05
Structures '
GBSP22 Cleaning and Painting New Metal Structures 9/13/94 3/20/05
GBSP25 Cleaning and Painting Existing Steel Structures 10/2/01 217105
GBSP26 Containment and Disposal of Lead Paint Cleaning Residues 10/2/01 8/18/04
GBSP28 X Deck Slab Repair 5/15/95 3/30/05 -7 8
GBSP29 Bridge Deck Microsilica Concrete Overlay 5/15/95 6/23/03
GBSP30 | » | Bridge Deck Latex Concrete Overlay 5/15/95 6/23/03 55
GBSP31 Bridge Deck High-Reactivity Metakaolin (HRM) Concrete 1/21/00 6/23/03
Overlay
GBSP32 Temporary Sheet Piling 9/2/94 12/13/02
GBSP33 Pedestrian Truss Superstructure 1/13/98 2/7105
GBSP34 Concrete Weéring Surface 6/23/94 111402
GBSP35 Silicone Bridge Joint Sealer 8/1/95 2/7/05
GBSP36 Surface Preparation and Painting Req.'forWeathering Steel 11/21/97 6/21/04
GBSP37 Underwater Structure Excavation Protection. 4/1/95 8/21/02
(GBSP38 Mechanically Stabilized Earth Retaining Walls. 213/99 2/7/05
GBSP39 Precast, Prestressed Concrete Deck Beams Stage Constr, 9/1/94 1/1/02
GBSP40 Fabric Reinforced Elastomeric Mat 7114/00 9/12/03
GBSP41 Bridge Joint Sealing System 5M/01 1/1/02
GBSpP42 Crilled Soldier Pile Retaining Wall 9/20/01 3/30/05
GBSP43 Driven Soldier Pile Retaining Wall 1113/02 4/25/03
GBSP44 Temporary Soil Retention System 12/30/02
GBSP 45 Bridge Deck Thin Polymer Overlay 5/7/1997 3/5/03
GBSP 46 Geotextile Retaining walls 9/19/2003 11/17/03
GBSP 47 High Performance Concrete Structures 8/5/2002 9/10/03
GBSP 49 LRFD Piling 217105
GBSP 50 6/21/04 2/7/05

Removal of Existing Non-composite Bridge Decks
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FAU Route 2585 (Meacham Read)

Village of Schaumburg Sec., 05-00068-02~BR
Project No. BEM-8003(496)

Contract Ne. 83800

Ccok County C-91-162-05

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provision supplement the “Standard Specification for Road and Bridge
Construction”, adopted January 1, 2002 (hereinafter referred to as the “Standard Specifications™); the
latest edition of the “Standard Specifications for Water and Sewer Main Construction in Illinois”
(hereinafter referred 1o as the “Water and Sewer Main Specification™); the latest edition of the “Manual
on Uniform Traffic Control Devices for Streets and Highways” and the “Manual of Test Procedures
for Materials” in effect on the date of invitation for bids; and the “Supplemental Specifications and
Recurring Special Provisions” indicated on the Check Sheet included herein: all of which apply to and
govern the construction of F.A.U. Route 2858 (Meacham Road), Village of Schaumburg Section
05-00068-02-BR, Project No.: BHM-8003(496), Contract No. 83800, and in case of conflict with any part
or parts of said Specifications, the said Special Provision shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on Meacham Road, in the Village of Schaumbuzg, Tllineis, commencing at the
south end of the south 30 foot approach slab to the north end of the north 30 foot approach slab, to
include the bridge over the Northwest Tollway, and has a total length of 283.17 feet or 0.054 miles.

DESCRIPTION OF PROJECT

This project consists of southbound bridge deck reconstruction and northbound bridge deck patching and
concrete overlay and all other incidentals and collateral work necessary to complete the project as shown
in the plans and as described herein.

COMPLETION DATES

CONSTRUCTION SCHEDULE
Stage I — SB Bridge Deck Replacement

Early Start Date: August 1, 2005
Interim Completion Date: October 31, 2003

Stage Il - NB Bridge Deck Patching and Overlay

Early Start Date: April 1, 2006
Substantial Completion Date; June 1, 2006
Final Completion Date: June 15, 2006

SUBSTANTIAL COMPLETION

The Contractor shall schedule all work to be completed under this contract in accordance with the
Construction Schedule, Substantial Completion will include southbeund deck slab replacement,
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FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-BU003(4%96)

Centract No. 83800

Cook County C-81-162-05

northbound deck slab patching and concrete overlay, median barrier wall, bridge approach slabs,
pedestrian and parapet railings and permanent pavement markings.

FAILURE TO COMPLETE WORK ON TIME

Should the Contractor fail to complete the work in accordance with the construction schedule, or within
allowable extensions of time approved by the Village, the Contractor shall be liable to the Village for
liquidated damages in the amount of $1650 for each calendar day beyond the date of interim/final
completion or extended time as may be allowed.

Liguidated damages are not to be viewed as a penalty, but shall serve as a means for the Village to
recover Josses, which cannot be predetermined, due to delays caused by continuing work beyond the
anticipated completion date. The Village will not be required to provide any actual Joss in order to
recover liquidated damages. Liquidated damages may be deducted by the Village from any monies due

the Contractor.

A calendar day shall be defined as each day of a seven day week, starting at 12:00 midnight and ending at
12:00 midnight the following day. Partial days will be treated as whole days.

PROJECT COMPLETION

The Contractor will complete all work under this contract, including punch list items, no later than June
15, 2006.

PROGRESS SCHEDULE

The Contractor shall submit a Critical Path Method (CPM) Progress Schedule that meets the approval of
the Engineer, prior to the start of any work.

Should the Contractor fall three (3) days behind in schedule, the Contractor shall be required to make all
necessary adjustments in order to meet the specified completion date, at no additional cost to the Village.
The Contractor shall provide an updated progress schedule at the request of the Engineer, no later than the
following day of the request.

CONTROL OF WORK & PROSECUTION AND PROGRESS

It is the Village’s desire to see that this project is constructed in an orderly and timely manner. The
Contractor shall take special note of the provisions of Article 105.06, Article 108.01 paragraph 2, and
Article 108.02 of the Standard Specifications, A full-time superintendent shall be assigned to this project
that is to be on-site during all construction related activities thronghout the duration of the project.

The Contractor shall effectively manage all work efforts with suppliers and subcontractors to avoid
unnecessary delays.

COOPERATION BETWEEN CONTRACTORS

During the course of this contract, there will be a minimum of four Contracts adjacent to and within the
vicinity of Meacham Road. In addition to this contract, will be the construction of the Village’s new
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FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM~8003(496)

Contract No. B2BOOQ

Cook County C-91-162-05

Convention Center, the extension of Thoreau Drive east of the Meacham Road and the Meacham Road
roadway reconstruction from Tower Road to Algonguin Road. The Contractor shall communicate all
work efforts that might affect other Contractors. Special consideration must be taken into account with
regard to Maintenance of Traffic. Advance notice of all traffic pattern adjustments must be provided to
adjacent Contractors via the Engineer. Contractor will be required to attend weekly coordination
meetings, conducted by the Engineer.

MAINTENANCE OF ROADWAYS

At the start of construction, the Contractor shall assume all responsibility for the existing maintenance of
traffic portion of Meacham Road over the I-90 Tollway, which includes only the bridge superstructure
and the north and south bridge approach pavement. Maintenance of traffic for the remainder of Meacham
Road will remain the ownership of the existing Roadway Contractor.

It is anticipated that the northbound bridge deck patching and concrete overlay work will be done in the
Spring of 2006. The Contractor will be required to provide temporary pavement markings and normal
maintenance, during the winter shut-down period. Normal maintenance will not include snow removal

operations.

At the start of construction in Spring of 2006, the Contractor will have full responsibility for maintenance
of traffic and will be required to ecordinate work efforts with the anticipated median Jandscaping work
from the existing roadway contract.

Additional traffic control and protection required by the Engineer will be paid for in accordance with
Article 109.04 of the “Standard Specifications.”

PUBLIC SAFETY AND CONVENIENCE

During the construction of the northbound bridge deck, Contractor shall be required to maintain access to
the pedestrian walkway at all times. It shall be the Contractor’s responsibility to provide safe temporary
means for pedestrian access when necessary.

SUBMISSIONS OF REQUIRED SUBMITTAL DATA

The Contractor shall provide to the Engineer submittals with catalog cuts for the pedestrian and parapet
railings and all other required submittals, at the preconstruction meeting,.

EXISTING UTILITIES

The Contractor shall be aware of the location of all existing utilities and structures within the vicinity of
the project limits. The Contractor shall conduct construction activity in a manner that will avoid damage
to existing utilities or structures.

Should any damage to utilitics occur due to negligence on the behalf of the Contractor, the Contractor
shall be responsible for making all necessary repairs to the satisfaction of the utility owner and the
Engincer. All costs associated with making the repairs shall be the responsibility cf the Contractor.
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POINTS OF CONTACT

VILLAGE OF SCHAUMBURG

Ms. Margo L. Killian, P.E.
Civil Engineer

Village of Schanmburg
101 Schaumburg Court

Schaumburg, Illinois 60193-1899
(847)923-4744

COMMONWEALTH EDISON
Ms. Laura Randle

Com-Ed

1N423 Swift Road

Lombard, IL 60148
630-691-4767

SBC AMERITECH

Mr. John Gerwig

SBC Ameritech

40 South Mitchell Cowrt
Floor 1

Addison, IL 60101-1417
630-620-3883

ABOVE NET. INC.

Mr. Timothy Payment

Above Net, Inc.

810 Jorie Boulebard, Suite 110
Qak Brook, IL 60523
630-203-8003

MC LEOD USA

Paul Baumann

McLeod USA

900 Commerce Drive, Suite 203
Oakbrook, IL 60523

630-570-5174

Village of Schaumbury Sec.

FAU Route 2585 (Meacham Road)

Project No. BHM-B8003(486)
Contract No. E380C
Cook County C-91~162-05

NICOR GAS

Ms. Laura Higdon
Nicor Gas

300 W. Terra Cotta Ave.
Crystal Lake, IL 60014
815-455-0271x267

NORTH SUBURBAN MUNICIPAL

05-00068-02-BR

JOINT ACTION WATER AGENCY (JAWA)

Mr. Steve Pittman
003 Brantwood Avenue
Elk Grove Village, Illinois 60007

SPRINT COMMUNIC{&TIONS
Mr. Paul Wrzeszez

Sprint Communications

5600 N. River Road, Suite 500
Rosemont, IL 60018
847-318-3446z

MCI
Mr. Gerry Crain

Sunbelt Telecommunications Services, Inc.

P.O. Box 1048
Largo, FL. 33779
773-914-5505 (Cell)

COOK COUNTY HIGHWAY DEPT.

Planning Division
(312) 603-1660
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FAU Route 2585 {Meacham Road)

Village cof Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003{496)

Contract No. 83800

Cook County C-91-162-05

TRATFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the “Standard Specifications”, the
Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control Devices for streets and
Highways”, any special details and Highway Standards contained in the plans, and the Special Provisions
contained herein.

Special attention is called to Articles 107.09 and Section s 701 and 702 of the “Standards Specifications™
and the following Highway Standards, details, Quality Standard for Work Zone Traffic Control Devices,

Recumring Special Provisions and Special Provision contained herein, related to traffic control. The
Contractor shall contact the Village of Schaumburg at least 72 hours in advance of beginning of work.

STANDARDS

701206-01 LLANE CLOSURE, 2L, 2W, NIGHT ONLY, FOR SPEEDS >= 45 MPH
701301-02 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS
701321-08 LANE CLOSURE, 2L, 2W, BRIDGE REPAIR WITH BARRIER ‘
701421-01 LANE CLOSURE, MULTILANE, DAY OPERATION ONLY, FOR SPEEDS >=
45 MPH TO 55 MPH
701423-01 LANE CLOSURE, MULTILANE, WITH BARRIER, FOR SPEEDS >=
45 MPH TO 55 MPH
701601-04 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE

MEDIAN
701801-03 LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK

CLOSURE
702001-05 TRAFFIC CONTROL DEVICES
704001-02 TEMPORARY CONCRETE BARRIER
DETAILS
Per the plan.
LOCAL ROADS AND STREET RECURRING SPECIAL PROVISIONS

LRS3: Construction Zone Traffic Control
LRS4: Flaggers in Work Zones

SPECIAL PROVISIONS

“Traffic Control and Protection”
“Maintenance of Roadways”

TRAFFIC CONTROL AND PROTECTION

Specific traffic control plan details prepared for this contract are suggested “Maintenance of Traffic”
plans for the Contractor. The Contractor retains responsibility for creating a safe and efficient work zone
throughout the execution of this contract. The Contractor shall submit a proposed traffic control plan to
the Engineer prior to start of construction and shall submit in writing a request to modify or change the
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FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003(496)

Contract No. 83800

Cook County C-21-162-05

plan, thereafter. Changes or modifications to the proposed traffic control plan shall not take place without
the prior written approval of the Engineer.

Basis of Payment; All traffic control and protection (except traffic control pavement markings) indicated
on the maintenance of traffic plans and specified in the Special Provisions will be paid for at the contract
unit price LUMP SUM for TRAFFIC CONTROL AND PROTECTION, which price shall include all
labor, materials, equipment, transportation, handling and incidental work necessary to furmsh, install,
maintain and remove all traffic control devices required, as indicated on the plans and approved by the
Engineer.

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION

All existing drainage structures are to be kept free of any debris resulting from the Contractor’s
construction operations. All work and material necessary to prevent accumulation of debris in the
drainage structures will be considered as incidental to the contract. Any debris in the drainage structures
resulting from construction operations shall be removed at the Contractor’s own expense, and no extra
compensation will be allowed.

MEDIAN BARRIER TRANSITION

This item is for the poured-in-place median barrier wall on either end of the Meacham Road Bridge over
the Northwest Tollway between the approach slabs. It is shown in greater detail in the bridge plans, This
item is intended to be poured between two approach slabs. The approach siabs adjacent to this 1tem is to
be paid for separately.

Construction: The Contractor is to construct the adjacent approach slabs prior to constructing this item.
The approach slabs are to be dowelled into this item, with the cost of the dowels associated with the
approach slabs. The Median Barrier Transition is to be formed and poured in place, following Section
503 of the “Standard Specifications.” Saw-cut control joints per the detail are to be incidental to tlus
item.

Method of Measurement: The Median Barrier Transition is to bg measured in place per CUBIC YARD
for CONCRETE SUPERSTRUCTURES and CONCRETE STRUCTURES and in POUNDS for
REINFORCEMENT BARS.

Basis of Payment: This item is to be paid for at the contract unit price per CUBIC YARD for
CONCRETE SUPERSTRUCTURES and CONCRETE STRUCTURES and in POUNDS for
REINFORMENT BARS, which price shall include all labor, material, formwork and equipment to
complete the necessary work. The Barrier foundation is paid for as Concrete Structures and the Barrier
Wall 1s paid for as Concrete Superstructure.

CONCRETE BREAKERS

When removing curb and gutter, pavement or any other structure, the Contractor shall take every
precaution necessary to ensure that there will be no damage to underground public or private utilities.
Under no circumstances will the use of a frost ball concrete breaker be allowed.
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PAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. RHM-8003(436)

Contract Noc. 83800

Cook County C-91-162-05

APPROACH SLAB REMOVAL

This work shall consist of the removal of existing approach slabs and the temporary bituminous pavement
placed between the approach slabs by the roadway contractor, in accordance with the details and limits
shown in the plans and with section 440 of the Standard Specifications.

Method of Measurement: APPROACH SLAB REMOVAL shall be measured for payment in place in
SQUARE YARDS.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for
APPROACH SLAB REMOVAL.

BITUMINOUS CONCRETE SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of existing bituminous surfaces and the
bituminous surface placed on the bridge in the median by the roadway contractor in accordance to the
details and limits shown in the plans and with section 440 of the Standard Specifications.

Method of Measurement; BITUMINOUS CONCRETE SURFACE REMOVAL shall be measured for
payment in place per SQUARE YARD.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for
BITUMINOUS CONCRETE SURFACE REMOVAL, which price shall include all labor, tools,
equipment, materials and incidentals necessary to complete the work as specified.

DISPOSAL OF SURPLUS MATERIAL

The Contractor is prohibited from buming any material within or adjacent to the project limits.

All excess or waste material shall be either hauled away from the project site by the Contractor and
deposited at locations provided by him, or disposed of within the night-of-way in a manner other than
buming, subject to the approval of the Engineer

No extra compensation will be allowed to the Contractor for any expense incurred by complying with the
requirements of this Special Provision.

ENGINEER’S FIELD OFFICE, TYPE A (MODIFIED)

This item shall be in accordance with Article 670.02 of the “Standard Specifications”
except for the following. Adequate all-weather parking spaces shall be provided to accommodate a
minimum of 8 Vehicles. Electronic security system will not be required. The following shall be furmished

and mect the approval of the Engineer.

(a) 3 desks with minimum working surface 42” x 30” (1060 x 760 mm) each, and 3 non-folding
chairs with upholstered seat and back.
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FAU Route 2585 (Meacham Road)

Village of Schaumburg 3ecC. 05-00068~-02-BR
Project No. BHM-8003 (496)

Contract No. 83800

Cook County €-91-162-05

() ] four-post drafting table with minimum top size of 37 1/27 x 48” (950 x 1220 mm) The top shall
be basswood or equivalent and capable of being tilted through an angle of 30 degrees. An
adjustable height drafting stool with upholstered seat and back shall also be provided.

(c) ] free standing legal size file cabinet with lock, and 4 drawers with Underwriters” Laboratories
insulated file device, with a 350 degree one hour rating.

(d) 4 folding chairs.

(e) 1 equipment cabinet with lock of minimum inside dimension of 447 high x 24”wide x 30" deep
(1120 x 600 x 760 mm). The walls shali be of steel with a 3/32" (2.4 mm) minimum thickness
with concealed hinges and enclosed lock constructed in such a manner as to prevent entry by
force. The cabinet assembly shall be permanently attached to the structural element of the field
office in a manner to prevent theft of the entire cabinet.

H 1 electric water cooler dispenser with hot/cold and refrigerator/freezer unit.

(2) 1 electric desk type tape-printing calculator.

{h) ] telephone with touch tone; telephone answering machine for exclusive use by the Engineer with
time and date feature; and caller ID service and hardware.

(N 1 electric pencil sharpener

() ] copy machine capable of reproducing by dry process, prints up to legal size
(8 1/2" x 14") (216 x 356 mm) from non-transparent master sheets as black or blue lines on white

paper, including maintenance reproduction paper, activating agent and power source.
k) One plain paper fax machine, complete with a dedicated phone line.

)] One first-aid cabinet fully equipped.

(m)  Two additional phone line (in addition to the phone and fax lines) for computer modem and
Village’s ICORS system.

Penalty — Fajlure by the Contractor to meet the specified occupancy date for any field office or field
laboratory shall be grounds for assessment of a penalty of $100 per day for cach calendar day thereafter
that such facility remains incomplete in any respect. Failure by the Contractor to equip, heat, cool, power,
supply or clean the ficld office shall be grounds for assessment of a penalty of $100 per day for each
calendar day that the field office remains incomplete after receipt of written notification from the
Engineer. Such penalty shall be deducted from monies due or to become due the Contractor under the

Contract.

Basis of Payment: This item will be paid for at the contract unit price per CALENDAR MONTH for
ENGINEER’S FIELD OFFICE, TYPE A (MODIFIED).
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FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-B8003(496)

Contract No. 83800

Cook County C-81-162-05

RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)

This work shall be done in accordance with Section 781 of the “Standard Specifications” and the
following:

Saw-cutting the pavement for the installation of raised pavement markers shall be done by means of dry
cutting the pavement. The Contractor shall maintain the pavement and the surrounding area in clean, dry
condition and shall vacuum the dust and milling from the pavement surface.

The method of cutting the pavement may be altered by the Contracter provided the pavement surface and
the surrounding area are cleaned to the satisfaction of the Engineer. Alternate methods of cutting the
pavement shall be approved by the Engmeer. All costs for cleaning the pavement, regardless of the
method, shall be incidental to the unit price EACH for RAISED REFLECTIVE PAVEMENT MARKER

(BRIDGE) , which price shall include all labor, tools, equipment, materials and incidentals
necessary to complete the work as specified..

BEARING REPOSITIONING

This work consists of furnishing all labor, tools and equipment for jacking and supporting the
existing beams/slab while repositioning the bearing agsembly. The Contractor is responsible for
the complete design of the bridge lifting procedures and the materials used. The Contractor shall
furnish and place all bracing, shoring, blocking, cribbing, temporary structural steel, timber,
shims, wedges, hydraulic jacks, and any other materials and equipment necessary for safe and
proper execution of the work.

Construction Requirements: The Contractor shall submit details and caleulations of his/her
proposed jacking systems and temporary support procedures for approval by the Engineer before
commencing work. At any time during the bridge raising operations, the Engineer may require
the Contractor to provide additional supports or measures in order to furnish an added degree of
safety. The Contractor shall provide such additional supports or measures at no additional cost
to the City. Neither added precautions nor the failure of the Engineer to order additional
protection will in any way relieve the Contractor of sole responsibility for the safety of lives,
equipment and structure.

(a) Jack and Reposition Existing Bearings with bridge deck in place. Jacking and cribbing
under and against the existing diaphragms, if applicable, will not be allowed. The
Contractor's jacking plans and procedures shall be designed and sealed by an Illinois
Licensed Structural Engineer.

Traffic shall be removed from the portion of the structure to be jacked prior to and during
the entire jacking operation. Whenever possible, traffic shall be kept off that portion of
the structure during the entire bearing replacement operation. If traffic can not be kept
off that portion of the structure during the bearing replacement then the shoring or
cribbing supporting the beam shall be designed to also support the full live load including
1mpact.
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FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR

Froject No. BHM-8003(496)
Contract No. 83800
Cook County C-91-162-05

Jacking shall be limited to 1/8 in. maximum when jacking one bearing at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 1/4 in. and the maximum differential displacement between adjacent

beams is 1/8 in. Suitable gauges for the measurement of superstructure movement shall

be furnished and installed by the Contractor.

(b) Jack and Reposition Existing Bearings when entire bridge deck is removed. Jacking and
bearing removal shall be done after the removal of the existing bridge deck is complete.

The Contractor’s plans and procedures for the proposed jacking and cribbing system shall
be designed and sealed by an Illinois Licensed Structural Engineer, unless jacking can be

accomplished directly from the bearing seat under the beams or girders.

Jacking shall be limited to 1/4 in. maximum when jacking one beam at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum Lift is 3/4 in. and the maximum differential displacement between adjacent

beams is 1/4 in. When staged construction is utilized, simultaneous jacking of all beams

shall be limited to 1/4 in. unless the diaphragms at the stage line are disconnected, in-
which case the maximum lift is 3/4 in. Suitable gauges for the measurement of
superstructure movement shall be furnished and installed by the Contractor.

The Contractor shall be responsible for restoring to their original condition, prior to jacking, the
drainage ditches, pavement, or slopewall disturbed by the cribbing footings.

Basis of Payment: This work will be paid for at the contract unit price EACH for BEARING

REPOSITIONING, which price shall include all labor, tools, equipment, materials and
incidentals necessary to complete the work as specified.

AGGREGATE SUBGRADE 12”

This work shall be done in accordance with the applicable portions of Section 207 of the
Standard Specifications. The material shall conform with Article 1004.06 of the Standard
Specifications except as follows:

1.

Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete

Sieve Size Percent Passing
*67 9743

47 90+10

27 45425

#200 545

10
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FAU Route 2585 (Meacham Road)

village of Schaumburg Ssc. 05-00068-02-BR
Project No. BHM-8003(4986)

Contract Neo. 83800

Cock County C-91-162-05

2. Gravel, Crushed Gravel and Pit Run Gravel

Sieve Size Percent Passing
*G7 9743
*47 90+10
2" 55425
#4 30420
#200 5+5
3. Crushed Concrete with Bituminous Materials**
Sieve Size Percent Passing
*67 9743
*47 90+10
2r 45525
#4 20420
#200 5+5

*% The bituminous material shall be separated and mechanically blended with the crushed
concrete so the bituminous material does not exceed 40% of the final product . The top size of
the bituminous material in the final product shall be less than 47,

The Aggregate subgrade shall be placed in two lifts consisting of a 9” and variable nominal
thickness lower lift and a 3” nominal thickness top lift of capping aggregate having a gradation
of CA-6. Reclaimed Asphalt Pavement (RAP) meeting Article 1004,07 of the Standard
Specifications and having 100% passing the 3” sieve and well-graded down through fines may
also be used as capping aggregate. A vibratory roller meeting the requirements of Article
1101.01 of the Standard Specifications shall be used to roll each lift of material to obtain the
desired keying or interlock and necessary compaction. The Engineer will verify that adequate
keying has been obtained.

Method of Measurement:
(a) Contract Quantities. Contract quantities shall be in accordance with Article 202.07.

(b)  Measured Quantities. AGGREGATE SUBGRADE 12” wiil be measured in place per
SQUARE YARD.

Basis of Payment; This work will be paid for at the contract unit price per SQUARE YARD for

AGGREGATE SUBGRADE 127, which price shall include the capping aggregate, labor, tools,
equipment, materials and incidentals necessary to complete the work as specified..

11
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FAU Route 2585 ({Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003 (486)

Contract No. 83800

Cook County C-91-162-05

PEDESTRIAN RAJLING SPECIAL

This work shall be done in accordance with the details and limits shown in the plans and with
Section 509 of the Standard Specifications. This item shall include all materials and labor
necessary to construct, paint, deliver and install a welded steel railing along the east side of the
bridge. The railing shall be constructed of square steel tubing and solid steel square and round
stock welded together per dimensions shown in railing detail. Shop drawings of railing and
construction details will be required to be submitted to the Village of Schaumburg for review and
approval before construction.

All square steel tubing shall meet ASTM A-500, GR B standards and have a wall thickness of
3/16”. All solid stee! square and round stock shall meet ASTM A-36 standards. All tubing ends
shall be welded shut. No open ends on tubing will be allowed. All joints shall be completely
welded using a solid fillet type weld joint. No tack welds will be allowed. All welds shall be

ground smooth, no rough edges shall remain. The railing shall have square bases welded to each
of the legs, per plan, with pre-drilled holes for anchoring purposes. (contact: Chuck Sterba,
Economy Iron, (708) 343-1777).

Prior to abrasive cleaning of steel substrate, solvent clean (SSPC-SP-1) the arbor for removal of
all grease and oil. After SSPC-SP-1 solvent clean has been completed remove loose mill scale or
loose rust using hand or power tool (SSPC-SP-2 or SSPC-SP-3). Surface to be coated must be
dimensionally stable, dry, clean, and free of oil, grease, release agents, curing compounds, and
other foreign materials prior to priming and paintng.

Railing shall be primed using 95-245/95-249 Pitt-Guard, Polyamide-BEpoxy primer, or equal as
approved by the Village of Schaumburg, applied evenly with a spray method to achieve a dry
flm thickness of 5-7 mil.. Arbor shall be painted using 95-8001/95-819 Pitt-Thane, Acrylic
Aliphatic Urethane paint, or equal as approved by the Village of Schaumburg, applied evenly
with a spray method to achieve a dry film thickness of 2-3 mil.. Contractor shall follow all
manufacturer's recommendations with respect to product mixing, application and curing. Paint
color to match, approximately Pantone 412 C or Tiger Drylac RAL 8019. Contractor shall

supply a 4” square paint chip sample for color comparison purposes. (contact: Ron Kreplin,
Kreplin Coatings Consultants, Inc., (708) 751-4263).

Railing shall be carefully delivered to the site and installed in place. Railing shall be securely
anchored using appropriately sized concrete anchor bolts for gach arbor leg. All transportation,
installation and anchoring costs shall be considered incidental to the cost of the railing. Any
touch-up painting deemed necessary by the Village of Schaumburg shall be at the Contractors
expense. No additional compensation will be given for repainting of railing.

Method of Measurement; PEDESTRIAN RATLING SPECIAL shall be measured in FEET. The length
measured will be the overall length along the top longitudinal railing member through all posts and gaps.

12
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viliage of Schaumburg 3ec. 05-00068-02-BR
Projsct No. BHM-B003 (496}

Contract No. 83800

Cock County C-91-162-05

Basis of Payment: This work will be paid for at the contract unit price in FEET for PEDESTRIAN
RAILING SPECIAL, which price shall include all labor, tools, equipment, materials and
incidentals necessary to complete the work as specifiec.

JUNCTION BOX (SPECIAL)

This work shall be done in accordance with Section 813 of the “Standard Specifications” and the
following:

[nstallation of a stainless steel junction box embedded in the barrier wall of the size specified in
the Bridge Plans.

Basis of Payment: This work will be paid for at the contract unit price EACH for JUNCTION

BOX, SPECIAL, which price shall be payment 1n full for all work and material required at the
tocations shown in the plans,

This work shall consist of embedment of electrical junction box within median barrier wall and
bridge parapet wall, in accordance with the details shown in the plans and with Section 813 of

the Standard Specifications.

Method of Measurement: JUNCTION BOX (SPECIAL) shall be measured for payment in place per
EACH.

Basis of Payment; This wark will be paid for at the contract unit price per BACH for JUNCTION BOX
(SPECIAL), which price shall include all labor, tools, equipment, materials and incidentals
necessary to complete the work as specified.

13
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FAU Route 2585 {Meacham Roag}
Village of Schaumburg Sec. 05- 00068 02-BR
Project No. BHM-B003(496)
Contract No. 83800

Cook Ceounty  C-81-162-05

TOLLWAY CONSTRUCTION PERIMIT PROCEDURE
JAMPLE PACKAGE

_dien Avenue
era Grove, IL 60515 -

ﬁeﬂéﬁption, location and dur'ation of the work affecting Tquﬁrﬁty property;

‘l‘he name and telephone number of contact person for the Contractor.
Erigineer and Owner.

¢ 10 Proceed form fmm the Authority is required to start. work under a
tlon Permit issued by the Authority. A final inspection i3 required upon

: n of the work. A Constniction Permit may be r¢voked At any time at the
ol¢ discretion of the Authority.

rov-03/21 /0%

14 - A-1
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FAU Route 2585 (Meacham Road)

village of Schzumburg Sec. 05-00068-02-ER
Project No. BHM-8003(496)

Centract No. 83800

Ceook County  C-%1-162-05

Construction Permit PERMIT NO.
THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
Constructiont Permit
(PERMITTEE)

(ADDRESS] .

(CITY, STATE, 219)

Request for pernilssion to porform the work d¢§cﬁﬁe}d:lialové within Tollway right-of—w_'ll'j.

Locntlon of work: ' ES, EW, TS, NW, NE Tollway Milepost
Dates of wor:'n:: to

The work to be parformed pursuant to this permit is described as follows:

and an described and stiown on the attached documents marked permit exhibits A B'C ) D _ E F

and G. 1tis undaﬂtond that the work anthorized by this permit shall be completed n acobrd with

the shove dmcrip.tionm;d attachunents by

be performed: betwnen the hours of

the Chisf Enzinoar of the Authority. This permit s haroby accepted and agread to this

dayof .~ zqns.
S{gned I
PERMITTEE
Approved this dqy of _2005
By: M—
CHIEF ENGINEER

14~ A-2

_. All work within Tollway ﬁgbt—nf—wﬁy shall
eMO8pt &8 otherwiu directud by

S —
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village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003{456) '

Contract No. 83800

Cook County C-51-162-05

PERMIT NO.

18 PERMIT (@ subject to the following torme and conditlons:

1. A}l work within the Tollway glﬂtt'fq{»my shail be performed in @ccordance with the latest

edition of the Ninels State Toll Highway Authority Btandard '8_)}%01!1@6&#!:1.

o with the conditions of thia
~provded, and be in ford

bond to guarantee compijem
the Authority on the Bo)
rity prior to lssuance of th

2. The pormittes shell p
permit. Said bond: 4
and amount acceptable te

6 permiftee a
ce for purpp

4, All disturbed area withily

6 r-of-way sliall be restored [+ doﬁﬁnﬂ'@#c with the linols
Btinte Toll Highwey Al :

Bpecifications.

Eigineers shall ke
ed for the work
fid shall be fled with
¥ work.

5. The Niinols Btate To
named s an wddit
Cartificatss of In
the Authiority prbete

pity and Consocr ToW
.all Tlability insuts
mthority, as addilio

Tollway right-of
gainst the flow of
{crosacvers) or

LR The permittec shall oot
way. Permitteo
traffic on the To
access the Toltway fro;

iicle, machine or ogs
authorized 1o use
or toll plaza.

protect, indemuoify and
ployoes, officsts
, actlons and
pperty or Irjury to
_or jnactioa's
itted by law, and
pormitee.

9. Pepmittce, Its success,
save harmisss the’
and agonts from &
suits of evory ki
or-death of any
of pormititce, ita empidys
lisbitity shati not beiimlt;

:;'&g-bfﬂccrl,
t against the
Hoyeas, agents or

":an‘hc._'com't_rued as prohibiting Fh 4
Biy clalins, actions or suits
6ais OF Inection of permlittes, &

employees ind agon
Authiority based on
contractors.

9. Permittes shall not perform any underground o peratlons on Autherity property without
locating Toltway facilities dnd utility facilities owned by others.

10, This Permit ln revoceble at the sole discretion of the Authority.

11 Use of medlan crossd srchangs will be pérmitted provided lane 1
{in«ide Jane} 1s clomdd

) directions with a duily Iane closcre. Please refer to the
enclosed stioct dowcribing Mulntanknco of Trafflc Requireients.

ir sant of thinint
1 ;

14 - A3
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-B003(496)
Contract No. 83800
Cook County C-91-162-05

The Illinois State Toll Highway Authority
PERMIT /UTHLITY 3E¢*1‘10N
2700 Ogden A
Downers Grove, HEnol ;
630/241-6800 fax 630/271-7568

PERMIT BOND

KNOW ALL MEN B'Y THESE PRESENTS, That we
us principal, and.

85 suzety, aye ]
AUTHORITY
and Javwfizl m

Id and ﬂrmly ‘bound unto THE ILLENDIS ST&TE TOLL HIGHWAY

al sum of Dollars (# .} good

¢ Uiilted Gtatea, for l:h’ it of which sum of moncy we]l and
yelves, our heiu, & t anid administrators, or vuy SuCoeRsOTs

d geverally, firmly by these ‘ _-hth. o B

wnd a.uigﬁni. Jo

WHERE@S THE ILLINBIS STATE TOLL HIGHWAY AU’PH@R]’I‘? has granted to the
' : o a concesuion in. thc

dated on the dny of _ A'D

L

NOW, the cond on.of tha above obliga.tion is such thet if the sald Permittes -]mn wlthin
368 dny' do ¢ s des I r specified in sald. per :

lllinols Bta.tc
arhiqg or res e : :
constiuetion, il o snance of ; ;; and any improvemerit

with such wo. he dura g ait, alsc from all costs a .
and any net 1 iption w hay b fay the State qf I-ll;in is or tha Illiﬂois
State Toll } Authord ot ;i
void, otherwiie to rer ‘nin in full force and effect.

8igned, sealod and d.ntod thix _ day of _ ) .
ATTEST: AGREED TO:

By:
Secretary President

ATTEST:

Scoretary Burety

{Attach Power of Attorney for Agent of Surety) revized
07/197/01

14 - A-4
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. Worker's Compenss

FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003 (496}
Contract No. 83800
Cook County C-91-~162-05

CONTRACTOR’S INSURANCE REQUIREMENTS

In order to comply with the statutes of the Ilinoie State Toll Highway Authority,
the Costractor shall furnish insurance coverage o
hersinufter:

tion and Occupational Insurance for all prime and
oyecs, as required by law

subcontractors e:

b. Employers’ Liability .".I_':_isu_mnce for all prime and subcontractors

omployees:
Each emplOYEe ..oreoasssirsisnnrsiesscomasisnasssoeass $ 500,000.00

Ingurance

c. _C‘omgrehensiﬁrg Geneml Liabilit
Bodily Injury and Property Damage:
Per Occurrence ...... treearinsvenses rersenvaseenias 3 1.690-,000.00-

Annual AZEregete .oirnns treereraseessnanerns .. $2,000,000.00

d.  Comprehensive Automobile Liability anumf:‘,t:.e
Bodily Injury and Property Damage:

Combined Single Limit ...ooocviieiiirriiiiiinain #1,000,000.00

The Illinois State Toll H-ig\hw‘gy_f Authority and Consoer Townseénd Envirodyne .

Enginecrs must be included as an additional named {ns red on the policy.

The Permit Number is e ] :,ﬁg;_éd on the policy in the ;l?qsgxyiptlon of
Op.eration/Loca-tio'nslVné‘l_ii_cig'ﬁ[Spec-ial Iteme area of the policy.

The policy is to be sent to the following address:

Mr. Dana Havranek

Otility /Permit Engineer

T 1015 State Toll Highway Aunthority
2700 Ogden Avenue

Downers Grove, IL. 60515

07/19/01 rev

f the kind and ln amotnts stated
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FAU Route 2585 (Meagham Road)

village of Schaumburg Sec, 05-00068-02-BR
Project No. BIM-8003 (458}

Contract No. 8380C

Coock County C-81-162-05

Hlinois State Toll HighwayAuthority A-36
Request: to Locate TOLL) Y FACILITIES Rew

FOUR {4 B INESS DAYS ARE REQUIRED TO MARK THE LOCATION OF THE FIBER OPTIC
SYSTEM, RBAB ITING SYSTEM AND TOLLWAY COMMUNICATION LINES,
THIS L

TE 1S VALID 14 BUSINESS DAYS AFTER THE REQUEST DA?!E

Today's Date: Com-pt_my: .

Requested By:

Telephone No.:

Contact Person: Telephone/Cell.No.:

Tri-8tate/[-294 Northwest/1-90 Eant—.West/._h_ﬂ}B North-Sonth/1-.355 Bdeésis Spux
Mile Poxt:

Croﬁf_p'a;ﬂ: ‘

Permit No.: R Contract No.: _

DAYS NOTICE

TYPE OF WORK: (PLEASE cmcm;)

BORING _ DIGGING . HAND-HOE _LANDSCAPING PLOWING ___ PULLING
' OTHER SR

Additional Information:

location of buried, u.tiliti' lES NOT lnclude ISTHA busied
J.LLE. dig number pleau Tint it. - ___J.U.LLE. Dig

Pleane note that J.U
fncﬂities ¥ vou MO
No.: .

PATRICIA MATHEZ / UTILITY - PERMIT SECTION

FAX 630/271-?:56:8

Questions P Contact Ms. Mathez ot 630/241-6800 extension 3306.

VALID FROM to
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FAU Route 2585 {Meacham Road)

Village of Schaumburg Sec. 05-00068-02-ER
Project No. BHM-B003 {496}

Contract No. 83800

Cook County  C-%1-152-05

Ilinois State Toll Highway Authority

Maintenance of traffic on the Tollway right-of-way.

0 oo

10.

11.

12.

12.

{revised March 22, 2000)

There shall be no disruption to Tollway traffic (ISTHA 58 Bec. 107.6).

All maintenance of traffic operations on the Tellway shall be in accordance
with ISTHA S8 Sec. 1001, . ,

Vehicles, machinery and equipment shall not be driven ggainst or across the
flow of traffic on the Tollway lanes or ramps. Vehicles shall enter and depart
the work area with the assistance of a flagman and without any disruption to
Tollway traffic. Workers shiall not run across the live traffic lanes on the
Tollway mainline, . | o

Access to the work site shall be from outside the Teliway right-of-way unless
otherwise specifiedas part of a project approved by the Authority.

All vehicles on Authority property must display a sign and an operating
yellow flashing light. _ T

No vehicles, trucks or equipment shall park on Tollway shoulders.

The use of Tollway “crossovers” is prohibited. .

Access to the Tollway through an oasis or toll plaza is not allowed.

There shall be no storagé of equipment or materials on the Tollway without
prier approval. .

The following process is required to close a shoulder or a lare on the

Tollway:

A. A maintenance of traffic plan must be submitted and approved.

B.  The company erecting the traffic control must be identified.

C Showlder and lane closures must be called in to the Authority before
2pm on the day before the closure and appear on the Authority’s Daily
Traffic Control Autharization. Call Pat Carlo at 630-241-6800 ext.
3822. ' C

Traffic control signs shall be in accordance with fSTHA SD94-11A-E. Lane
and shoulder closures shall be in accordance with ISTHA SD94-20A.

Contact your Tollway coerdinator two (2] weeks in advance to request
permission and schedule a time to pace or temporarily stop traffic to erect
bridge beams, work on overhead cables or move machinery across the

mainline.

Work authorized under this permit will be suspended and a fec may be
assessed for the disruption of traffic, closing a lane or sholilder without
permission or the violation of any of the requirements listed above. The
penalties are specified ISTHA S8 1001.1.2. The penalties include, but are not
limited to, $500.00 per incident and $500.00 per each % hour for failure to
respond. '
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR
Project No. BHEM-8003 (496)

Contract No. B3800

Cook County Cc-81-162-05

llinois State Toll Highway Authority
Reguirements for work performed
on Toll Highway Right-of-way

(revised January 2003}
TRAFFIC

1. In accordance with Section 107.6 of the Authority’s Standard S—pcciﬁcations,
(ISTHA SS Sec. 107.6) there shall be no disruption to Tollway traffic at any
timne. Vehicles, machinery and equiipment shall not be driven agdinst or
across the flow of traffic on the Tollway lanes or ramps, Vehicles shall enter
an{ depart the work area with the assistance of a flagman and without any
disruption to Tollway traffic. ' '

2. Accesgs to the work site shall be from outside the Tollway right-of-way unless
fifferent access is authorized. _
3. All vehicles on Authority property must display a sign and an operating

yellow flashing light.
4. Novehigles, trucks or equipment shall park on Tollway shoulders.
5.  Theuse of Tollway “crossovers” is prohibited. '
6. There shall be no storage of cquipment or materials on the Tollway without

prior approval.
7. The following process is réquired te close 2 shoulder or & lane on the
Tollway!

A. A Maintenance of Traffic plan must be submitted and approved.

B. The company erecting the traffic control must be identified.
¢ Shoulder and lane closures must be called in to the Authority before
2pm on the day before the closure and appear on the Authority's Daily
“Traffic Control Authorization. Call Pat Carlo at 630-241-6800 ext.
3822. :

8. Work authorized under this permit will be suspended and a {ee may be
assessed for the disruption of traffic, closing a lane or shoulder without
pcrmi-ssion or the violation of any of the rules ligted above.

9. The Contractor is responsible for the Tollway shoulders, pavernent,
substructure, embankment and any disruptions to traffic caused by the
setilement of the roadway due to casing installations or excavations adjacent
to the roadway. In the event settlement is detected, the Cor\tractor‘sha‘ﬂ
immediately stop work, take steps 1o stabilize the settlement and potify the
Authority.

~

germblos Wi
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FAU Route 2585 (Meacham Road)

village cf Schaumburg Sec. 05-00068-02-BR
Project No. BHM-B0Q3({4%6) -
Contract No. B3800

Cook County C-91-162-05

Page 2
Requiremnents

BURVEY MONUMENTS, RIGHT-OF-WAY MARKERS, GPS STATIONS

1. All work near survey monuments shal) be in accordance with
ISTHA S8 Sec. 107.11.

2. The Authority's Land Management Section shall be notified of any
work performed within 10 fect of a survey monument or 20 feet of
a GPS station. No miarker shall be disturbed or adjusted without
contacting the Authosity.

3. The contractor is responsible for any costs to repair or replace
survey monuments and GPS stations disturbed as a result of the
work. '

LANDSCAPING

1. Existing shrubs, plants, trees or other andscapmg that are

removed, damaged or destroyed shall be removed from the site and
replaced with the same size and specics in accordance with Section
624 of the lllinpis State Toll Highway Authority Standard
Specifications {ISTHA S8 Sec. 624). Landscape plans and final
approval of all landscape shall meet the approval of the Authority’s
Landscape Architect,

2. Disturbed areas shall be seeded or sodded in accordance with
ISTHA 88 Sec. 620, 621, 622, & 623, 625 and 630.

3. Erosion and sediment shall be controlled in accordance with
ISTHA S8 Sec..628.

INSTALLATION OF STEEL CASINGS

1. A survey and report of elevations of the Tollway shoulders shall be
submitted to the Authority daily by fax (630-271- 7568 or 630-241-
6105) during installation of the casing. Elevations shall be
submitted week]y for 3 months after installation of the casing is

. complete. The elevat1ons shall be taken and documented as shown
on the sheet Pavemnent E]cvations for Large Dxametcr Casings.

2. Al large diaméter casings shall have grout ho}es nict Yess than 1
inch in diameter cut into the casing at not more than 10 foot
intervals and Jocated at the top ¢f the installed casing. The holes
shall be cut into the casing before it is instalfed.

3. The voids between the casing and the surrounding seil shall be
grouted through the grout holes immediately aftér installation.




1
Y

A S R

3

e

Lr——_x;

T

!

S

\g;:J Ty

s —

10.

11.

FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. C5-00068-02-BR
Project No. BHM-8003 (436)

Contract No. 83800

Cock County  C-91-162-05

Page 3
Requirements

The auger shall be mechanically prevented from extending past
lead end of the casing in fine grandular soiis.

An inspection of the push pit is required prior to the installation of
the casing.

The Authority may require the contractor to withdraw the auger
from the casing at any time to inspect the face of the bere and
check for voids through the grout holes.

The Authority reserves the right to require dewatering, hand
mifing, pressure grouting through the pavement, removal and
replacement of pavement or shouiders, or any other work required
1o repair or avoid settlement of the roadway.

The Authority reserves the right to abandon and scal the casing in
plage if, inits sole discretion, continvied work would result in
setflernent or Jaiture of the roadway or any disruption of traffic.

The Authority is not obligated to aliow the

installation of casing which, in the sole discretion of the Authority,
iriterferes with the maintenance, aperation or safety of the Toll
Highway. -

Pits located on Authority property and the right-of-way must be
terporarily fenced at any time the contractor is not working.

All pits on Authority property must be protected {rom approaching
traffic by an earth berm or concrete barrier wall. The installation
of the Berm or concrete barrier wall is subject to review and
approval by the Authority.

Abandoned casings shall be filled with grout.

DIRECTIONAL BORING

1.

Maxirmam diameter of a directional bore is 4 inches without
additional approval.

The contracter is responsible for damage to Tollway shoulders and
lanes due to drilling mud. Shoulders that are lifted shall be
removed and replaced in accordance with Tollway specifications.
The contractor is responisible for the repair or replacement of any
drainage structures, conduit, storm sewers, underdrain, drainage
tiles or other facilities that drilled through, dented, punctured, or
filled with mud. ‘

Monitoring the drilling head across live lanes of traffic is prohibited
and may result in revocation of the permit.

Abandoned hores shall be filled with grout.

(4 - A-10
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FAU Route 2585 [Meacham Road)

village of Schaumburg Sec. 05-~00058-02-BR
- Project No. IHM-B003 (496)

Contract No. 83800

Cook County C-91-162-05

Page 4
. Requirements
EXCAVATIONS
1.  No excavation is permitted closer than 30 feet from the shoulder of
the roadway or ramps. All excavations shall be temporarily fenced.
2. No excavation is permitted on or near the slope of an Ie'-mbankment.

3. Excavations for jacking pits must be located as far off Tollway
property as practical. No jacking pits on the outside of mainline or
ramp curves,

4. Granular backfilt shall be compacted to not less than 95% of
maximum dry density between the bottom of the jackitig and
receiving pits and the carrier pipe. , .

5.  Backiilling of excavations shall be in accordance withi ISTHA S8 Sec.
601.7. ‘

MAINTENANCE OF TOLLWAY FENCING

i. Fence that is removed must be replaced with new material in
accordance with ISTHA 88 Sec. 817 and Standard D'r-a-wihgs 3D-91-
84, 8B & 8C.

2. Using soft wire to lace chain link fencing together is not an
acceptable méthod of joiriing chain link fencing,

3.  Temporary fence must be installed across any openings in the fence
at the end of ' .
each day and at any time when the Contractor is not working in the
ares.

4. Excavations on Authority property shall be temporarily fenced at any
time the contractor is not working,

MAINTENANCE OF TOLLWAY DRAINAGE

1.  The flow of drainage shall not be impeded durinig construction.

2. ISTHA ditches shall restored be to their original condition after the
work.

3, Drainage ditches, culverts and inlets shall be cleaned of accumulated

mud and debris from the work.
BEXISTING U‘I‘-I'LI’I"IBB OXN AUTHORITY PROPERTY

1. The contractor is responsible for tocating all foreign utilities on
Authority property.

5. Tollway facilities will be located within 96 hours of the receipt of &
Form A-36 by the Authority Please inchude a plan sheet showing the
area that heeds to be Jocated. Fax Form A-36 to 630-271-7568 to tire
Utility Administrator, Patricia Mathez in the Utility/ Permit Section.
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FAU Route 2585 (Meacham Road}

village of Schaumburg Sec. 05-00068-02-BR
Project Ne. BHM-B003(496)

Contract No. 83800

Cook County C-91-162-05

Page 5
Requirements

3. The Authority locates its facilities to the best of its ability. The permittee
is responsible or shall cause the contractor to be responsible for all
damage to Tollway facilities. The Tollway is located on private property -
not on public right-of-way. Locating the facility does not relieve the
contractor of responsibility for damage caused during the work. The
contractor shall take steps and incorporate construction methods which
will avoid damage to Tollway facilities while performing werk on Tollway
property. Damage to electrical facilities is further explained under
ISTHA S8 Sec, 107.13.2.

X. OTHER REQUIREMENTS

1. Photographs may be required to record the condition of the pavement,
ditches and any drainage structures, retaining walls, embankments
which may be affected by the work. '

2. Any field changes to the plans must be reviewed and approved by the
Authority. _

3. Entry to the work site shall be from outside the Tollway and not from
the Tollway shoulders,

XX, FINAL INSPECTION

A final inspection and as-built drawings are required after completion of
the work. The Permit Bond will not be released without a final
inspection and as-built drawings.
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003 (496}
Contract No. 83800
Cook County C-91-162-05

BRIDGE DECK CONSTRUCTION (BDE)

Effective: April 1, 2002
Revised: April 1, 2004

Add the following to Article 503.03 of the Standard Specifications:
“(h) FOgQing EQUIPMENT ..ottt i 1103.17(k)"

Add the following after the first sentence of the second paragraph to Article 503.07 of the
Standard Specifications:

“When placing Class BD concrete, the discharge end of the pump shall have attached an "8’
shaped flexible or rigid conduit, a 90 degree elbow with a minimum of 3 m (10 ft) of flexible
conduit placed parallef to the deck, or a similar configuration approved by the Engineer.”

Add the following after the second sentence of the ninth paragraph of Article 503.07 of the
Standard Specifications:

“When consolidating concrete in bridge decks, the vibrator shall be vertically inserted into the
concrete for 3 - 5 seconds, or for a period of time determined by the Engineer.” ‘

Add the following after the first paragraph of Article 503.17 of the Standard Specifications:

“For the bridge deck pour, fogging equipment shall be in operation unless the evaporation
rate is less than 0.5 ka/sq m/hour (0.1 bfsq ft/hour) and the Engineer gives permission to turn
off the eguipment. The evaporation rate shall be determined according to the figure in the
Portland Cement Association’s publication, “Design and Control of Concrete Mixtures” (refer o
the section on plastic shrinkage cracking). The Contractor shall provide temperature, relative
humidity, and wind speed measuring equipment.

The fogging equipment shall be adjusted to adequately cover the entire width of the pour.

If there is a delay of more than ten minutes during bridge deck placement, wet burlap shall
be used to protect the concrete until operations resume.

Concrete placement operations shall be coordinated to limit the distance between the point
of concrete placement and concrete covered with cotton mats for curing. The distance shall not
exceed 10.5 m (35 ft). For bridge deck widths greater than 15 m (50 ft), the distance shall not
exceed 7.5 m (25 ft).”

Add the following to the end of the first paragraph of Article 503.17(b) of the Standard
Specifications to read:

“The concrete in these areas shall be struck off during the deck pour and excess material
from the finishing machine shall not be incorporated.”

)
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FAU Route 2585 (Meacham Road)

Village of Schawmburg Sec. 05-00068-02-BR

Project No. BHM-8003{496)
Contract No. B3800
Cook Ccunty C-51-152-05

In the Coarse Aggregate Gradation table of Article 1004.01(c) of the Standard S‘Peciﬁcations
revise the percent passing the 12.5 mm (1/2 in.} sieve for gradation CA 7 to "45+15" ",

In the Coarse Aggregate Gradation table of Articie 1004.01(c) of. the Standard Specifications
revise the percent passing the 12.5 mm (1/2 in.) sieve for gradation CA 11 to "45£15%%",

Add the following to the Coarse Aggregate Gradation table of the Standard Specifi_catibns:

"9/ When Class BD concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 12.5 mm (1/2in.) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA-7, CA-11, CA-
13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend.”

Revise Article 1020.05(d) of the Standard Specifications to read:
“(d)Class BD Concrete. The maximum mortar factor shall be 0.86."
Add the following to Article 1103.17 of the Standard Specifications:

“(k) Fogging Equipment. Fogging equipment shall consist of a mechanically operated,
pressurized system using a triple headed nozzle or an equivalent nozzle. The fogging
nozzle shall be capable of producing a fine fog mist that will increase the relative
humidity of the air just above the fresh concrete surface withaut accumulating any water
on the concrete. The fogging equipment shall be mounted behind the roller and pan of
finishing machine or on a separate foot bridge. Controls shall be designed to vary the
volume of water flow, be easily accessible and immediately shut off the water when in
the off position. Hand held fogging equipment will not be allowed.”

80066

16




h‘
(-

]

—

23

.3

FAU Route 2585 [Meacham Road)

Vvillage of Schaumburg Sec. 05-00068~02-BR
Project Ne. BHM-8003 (496)

Contract No. 83800

Cock County c-91-162-05

CALCIUM CHLORIDE AGCELERATOR FOR PORTLAND CEMENT CONCRETE PATCHING
(BDE)

Effective: January 1, 2001

The Contractor has the option to use a calcium chloride accelerator for Class PP-1 or Class PP-
2 concrete.

80031
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003(496)°

Contract No. 83800

Coock County Cc-91-162-05

CHAIR SUPPORTS (BDE)

Effective: November 1, 2002
Revised: November 2, 2002 |

Revise the fourth and fifth paragraphs of Article 421.06(a) to read:

80077

“Pavement reinforcement shall be supported on steel chair supports at the depth below |
the pavement surface as indicated on the plans. The Contractor shall submit prints of
shop drawings showing details of chair supports and their spacing to the Engineer and
obtain the Engineer's approval before any fabrication is begun.

The chair supports shall possess the necessary rigidity and be spaced at intervals close
enough to hold the reinforcement at the proper depth and position. However, the
spacing of the chair supports shall not exceed 900 mm {3 ft) transversely or 1.2 m (4 ft)
longitudinally. The chair supports shall be fabricated with sand plates.”

o)




FAU Route 2585 (Meacham Read)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003 (496)

Contract No. 83800

Cook County C-91~-162-05

CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003
Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
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accelerate the hardening of the concrete will be permitted onfy when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C {65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. [n addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.

For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kg/cu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture Is .used, the cement factor may be reduced a maximum 36 kg/cum
(0.80 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range

water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.
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For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 Ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib} of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chioride dosage shall be
1.3 (1.3 quarts) of solution per 45 kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 Ib) of cement if approved by
the Engineer. :

For Class PV, MS, S!, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shatl be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, method and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, Sl, RR, SC and SH concrete.
When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cum (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admiixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, 51, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd} will not be permitted for
Class PV, MS, SI, RR, SC and SH concrete. A cement factor reduction will not be
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allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer {o Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high
range water-reducing admixture is used for all classes of concrete except Class PV and
PP.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01 General. Admixtures shall be furnished in liquid form ready for use., The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall |
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years priar to the time of submittal, according to applicable specifications.

Tests shall be conducted using materials and methods spegcified on a "test” concrete and a
"eference” concrete, together with a. certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer's option,
the cement content for all required tests shall either be according to applicable specifications or
335 kg/cu m (5.65 cwticu yd). Compressive strength test results for six months and one year
will not be required.

in addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cu yd). The
manufacturer may select their lab or an independent lab to perform this tesfing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cum
(5.65 cwi/cu yd). For freeze-thaw testing, the Department will perform the test according to
Ilinois Modified AASHTO T 161, Procedure B.

(A
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The manufacturer shall include in the submittal the following information according to ASTM |

C 494; the average and manufacturing range of specific gravity, the average and manufacturing

range of solids in the solution, and the average and manufacturing range of pH. The submittal |

shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chioride by mass (weight).

1021.02 Air-Entraining Admixtures. Air-entraining admixtures shall conform to the
requirements of AASHTO M 154. ' '

if the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sedium hydroxide. Before the approval of its use
is granted, the Engineer will test the selution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose. '

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with
the following reguirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 184, Type B
{retarding) or Type D (water-reducing and retarding).

(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A,

(c) The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject o the following restrictions:

For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.

The Type F or Type G admixture shall be added at the jobsite unless otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm {1 1/2in.)

[
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prior to addition of the Type F or Type G admixture, except as approved by the
Engineer.

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed.

Air tests shall be performed after the addition of the Type F or Type G admixture.
1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements

of AASHTO M 194, Type C (accelerating} or Type E (water reducing and Jecelerating)”
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CURING AND PROTECTION OF CONCRETE CONSTRUCTION {BDE)

Effective: Jantary 1, 2004

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.

Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications fo
read:

"UNIT PRICE ADJUSTMENTS
Percent
Type of Construction Adjustment
. _ in Unit Price
For cancrete in substructures, cuiverts (having a waterway
opening of more than 1 sqm (10 sq 1)), pump houses, and
retaining walls (except concrete pilings, footings and
foundation seals}):.
When protected by:
Protection Method 1l 115%
] Protection Method | . 110%
For concrete in superstructures:
When protected by:
Protection Method Il 123%
Protection Methad | 115%
For conerete in footings:
When protected by:
Protection Methad i, 11 or il 107%
For concrete in slope walis:
When protected by:
Protection Method | 107%"

Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“All test specimens shall be cured with the units according to Article 1020.13."
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Adticle.”

4
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Revise the first sentence of the second paragraph of Article 504.06(c}6) of the Standard
Specifications to read:

“Eor curing, air vents shall be in place, and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13."

Revise the eighth paragraph of Article 504.06(c)(8) of the Standard Specifications to read:

“The prestressing force shail not be transferred to any member before the concrete
has attained the compressive strength of 28,000 kPa (4000 psi) or other higher
compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
attained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications. - _

R




9

_—

T
| S

)

[
L

)

i

A

| E—

T
R

Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article

FAU Route 2585

(Meacham Road)
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Project No. BHM-8003(498)

Centract No.
Cook County

1020.13 of the Standard Specifications to read:

63800
C-91-162-03%

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING

TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE
DAYS PROTECTION METHODS

Cast-in-Place Concrete; *"
Pavement
Shoulder 1020.13@MQBDEYY 3 1020.13(c)
Base Course
Base Course Widening 1020.13(@YNEEEKE)"Y 3 1020.13(c)
Driveway
Median
Curb
Gutter 1020.13@(ND2BADEYY 3 1020.13(c)'"®
ICurb and Gutiter
ISidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(@)(1)(2)3)4)5Y" 3 4020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(N2)ENAEY 3% 1020.13(c)
Pavement Replacement 1020.13ENRBNE"Y 3 442 .06(h) and 1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles 1020,13(a)(3)(5) 7 1020.13(e)(1){2)(3)
Footings
Foundation Seals 1020.13{a)()ABAE™ 7 1020.13(e)(1)(2)(3)
Substructure 1020.13(@)NEYENE)"™ 7 1020.43(2)(1)(2)(3)
Superstructure {except deck) 1020.13(a){1 }(2)(3)(5}3’ 7 1020.13(e){1)(2)
Deck 1020.13(a)(5) 7 1020.13(e)(1)2)""
Retaining Walls 1020.13(@)(1)EBY4NE)™ 7 1020.13(2)(1)(2)
Pump Houses 1020.13(a)1)(2)(3)4)5)" 7 1020.13(e}(1}(2)
Culverts 1020.13@)(1)2BEE™ 7 1020.13(e)(1}(2)"¥
Other Incidental Cancrete 3 1020.73(c)

Precast Concrete: 'V

1020.13(@){1){(2)(3K5}

Bridge Beams
Piles
Bridge Slabs

Nelson Type Stuctural Member

1020.13(a)(3)(5) "%

As required. ™ 504.06(c)(8), 1020.13(e)(2)

18/

Il Other Precast items

1020.13(=)(3)(4}5¥™"

As required. ¥ 504.06(c)(6), 1020.13(e){(2}"™

Precast, Prestressed Concrete: '

All ltems

1020.13(2a)(3) (5"

Untit Strand
tensioning? is
released.”™

504.06(c)(6), 1020.13(e)}(2)

19/
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Notes-General:

1
2/
3/
4f
5
6f

7/

8/

of

Type 1, membrane guﬁng only

Type 1I, membrane curing only

Type lll, membrane curing only

"l_'ype 1, 1 and [l membrane curing

Membrane curing will not be permitted between November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottorn slab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C (45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
parmitted according to Article 503.18. '

On non-traffic surfaces which receive protective coat accarding fo Article 503.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be pemitted between April 16 and October 31 of the same year, provided it
is applied with a mechanical sprayer aceording to Article 1101.09 (b), and meets the material requirements
of Article 1022.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Ariicle

' 504.08(c)(8).

10/
1

12

-

13

=

14/

15

=

16

=

17

-

18

=

19/

A moist room according o AASHTO M 201 is acceptable for curing.

If cusing is required and interrupted because of form removal- for cast-in-place concrete items, precast
concrete products, or precast prestressed concrete products, the curing shail be resumed within two hours
from the start of the form removal.

Curing maintgined only until opening strength is attained, with a maximurm curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after
saven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing methiod and environmental condition as the units, until the time of testing. '

The producer shall determine the curing peried or may elect to not cure the product. Al strength test
specimens shall remain with the units and shall be subjected to the same curing method and envirenmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is in place above slope wall, Article 1020.13{(c) shall not apply.
The protectior: methad shall be according to Article 1020.13{e)(1).

When Article 1020.13(e){2) is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m {10 sq ft} or less, the culverts may be protected according
to Article 1020.13(e)(3).

The seven day protection period in the first paragraph of Article 1020.13(e)(2) shalf not apply. The
protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c)(6).”

27
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Add the following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotion mats at a maximum 1.2 m
(4 ft) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

Eor construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3)."

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0°C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following

protection:”

Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4} of the Standard Specifications.

Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When
the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities and equipment for protection
are approved by the Engineer.

28
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When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced by the Contractor at histher own expense.”

Add the following at the end of the third paragraph of Article 1020.13(3)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.” '

Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard"
Specifications to read:

"“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard
Specifications. :

Add the following Article to Section 1022 of the Standard Specifications:

©1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm (11.8 oz/sq yd), covered with unsized cloth or burlap, minimum 200 gfsq m
(5.9 oz/sq yd), and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the ‘Engineer. Any tears or holes in the
mats shall be repaired.

Add the following Article to Section 1022 of the Standard Specifications:

“4022.07 Linseed OQil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of
a Type |, I, or lil according to Article 1022.01, except the drying time requirement will be
waived. The oil phase shali be 50 + 4 percent by volume. The oil phase shall consist of 80
percent by mass (weight) boiled linseed oil and 20 percent by mass (weight ) Z-8 viscosity
linseed oil. The water phase shall be 50 4 percent by volume.”

Revise Article 1020.14 of the Standard Specifications to read:
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“1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall conform to the following requirements:

(a) Temperature Control other than Structures. The temperature of concrete immediately
before placing, shall be not less than 10 °C (50 °F) nor more than 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 5Q percent over the dosage recommended on the
Department's Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F}, as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/for overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32°C (90 °F) plastic concrete
temperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may. require the water andfor the
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).
The aggregates may be heated by either steam or dry heat prior to being placed in the
mixer. The apparatus used shall heat the mass uniformly and shall be so arranged as to
preclude the possible occurrence of overheated areas which might damage the

materials. No frozen aggregates shall be used in the concrete.

For pavement patching, refer to Article 442.06(e) for additional information on
temperature control for placement.

(b) Temperature Control for Structures. The temperature of concrete as placed in the
forms shall be not less than 10 °C (50 °F) nor more than 32 °C (80 °F). Aggregates
and/or water shall be heated or cooled as necessary to produce concrete within these
temperature limits. When insulated forms are used, the temperature of the concrete
mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of hydration
right cause excessive temperatures in the concrete, the concrete shall be placed at a
temperature between 10 °C (50 °F) and 15 °C {60 °F), per the Engineer's instructions.
When concrete is placed in contact with previously placed concrete, the temperature of
the concrete may be increased as required to offset anticipated heat loss.

Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is

30



.
- —

O

M

[_

‘(. t
(N

7

FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003{4%96)
Contract No. 83800
Cook County  C~91-162-05

authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).
The aggregates may be heated by either steam or dry heat prior to being placed in the
mixer. The apparatus used shall heat the mass uniformly and shall be so arranged as to
preclude the possible occurrence of overheated areas which might damage the
materials. No frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30°C (85 °F), an approved
retarding admixture shail be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department's Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM

C 1064."
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: June 1, 2004 |

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
P assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination

in the award and administration of contracts. Consequently, the federal regulatory provisions of
a 49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
o enterprises.  This Special Provision will also be used by the Department to satisfy the

requirements of the Business Enterprise for Minarities, Females, and Persons with Disabilities
a Act, 30 ILCS 575. For the purposes of this Special Provision, a disadvantaged business
. enterprise (DBE) means a business certified by the Department in accordance with the
o requirements of 49 CFR part 26 and listed in the DBE Directory or most recent addendum.

lr‘ CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
J include the assurance in each subcontract that the Contractor signs with a subcontractor: -

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of federally-
assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination ‘of this contract or such other
remedy as the recipient deems appropriate.

L-.__.]

H
[—

ﬂ] OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
- part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
F assisted contracts for the subject reporting fiscal year. The Department is required to make a
B good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfilment of the
M Department’s overall goal. -
|
- CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
; specific DBE utilization goal established by the Department. The goal has been included
( because the Department has determined that the work of this contract has subcontracting
J opportunities that may be suitable for performance by DBE companies. This determination is
B based on an assessment of the type of work, the location of the work, and the availability of

i W{ DBE companies to do a part of the work. The assessment indicates that, in the absence of

unlawful discrimination, and. in an arena of fair and open competition, DBE companies can be
expected to perform 55 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a hidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures

set forth in this Special Provision:

]
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{a) The bidder documents that firmly committed DBE participation has been obtained fo
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the

goal.

DBE LLOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source

for DBE companies cerfified by the Department. In addition, the Department maintains a letling
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information coneerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.state.il.us.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will

render the bid nonresponsive.

(a) 'n order to assure the timely award of the contract, the as-read low bidder must submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven )
working days after the date of letting. To meet the seven (7) day requirement , the
bidder may send the Plan by certified mail or delivery service within the seven ("
working day period. [f a question arises concerning the mailing date of a Plan, the
mailing date will be established by the U.S. Postal Service postmark on the original
certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery
service. It is the responsibility of the as-read low bidder to ensure that the postmark or
receipt date is affixed within the seven (7) working days if the bidder intends to rely upon
mailing or delivery to satisfy the submission day requirement. The Plan is to be
submitted to the Department of Transportation, Bureau of Small Business Enterprises,
Contract Compliance Section, 2300 South Dirksen Parkway, Room 318, Springfield,
lllinois 62764 (Telefax: (217)785-1524). It is the responsibility of the bidder to obtain
confirmation of telefax delivery. The Department will not accept a Utilization Plan if it
does not meet the seven (7) day submittal requirement, and the bid wilt be declared
nonresponsive. In the event the bid is declared nonresponsive due to a failure to submit
a Plan or failure to comply with the bidding procedures set forth herein, the Department
may elect to cause the forfeiture of the penal sum of the bidder's proposal guaranty, and
may deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained encugh DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number and telefax number of a
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responsible official of the bidder designated for purposes of notification of plan'approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statemernit,

Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
~ and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is

approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day peried in order to cure the deficiency.

]

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines

-
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are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE's own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime contractor or its affiiates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-

DBE company.
(e) DBE as a material supplier:

(1) 80% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer,

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT_PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity and intensity of the Kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

2%
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be peiformed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
Suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilites as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good
faith efforts. Prime contractors are not, however, required to accept higher
quotes from DBE companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The contractor’s standing within its
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industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts
to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of avaitable minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the Contractor has made a good faith effort to secure

the work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action
beyond any stated additional efforts in order to obtain additional DBE commitments. The
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet
the contract goal are secured. If additional DBE commitments sufficient to meet the
contract goal are not secured, the bidder shall report the final good faith efforts made in
the time allotted. All additional efforts taken by the bidder will be considered as part of
the bidder's good faith efforts. if the bidder is not able to meet the goal after taking
additional efforts, the Department will make a pre-final determination of the good faith
efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.

{¢) The bidder may request administrative reconsideration of a pre-final determination

adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllincis 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
deiivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shail be considered a consent by the bidder to

37




/"

—

]

L

.
i
S

I

(.

FAU Reute 2585 [Meacham Road)

Village of Schaumburg Sec. 05-0C0066-02-BR

Prcject No. BHM-8003(435)
Contract No. 83800
Cook County C-91-162-05

extend the time for award. The request will be forwarded to the Depariment's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10} working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid nonresponsive.

CONTRACT COMPLIANCE. Compliance with this Special Provisicn is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department's overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department's Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lliinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Pian. if a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
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shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance’ status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shali maintain a record of payments for work performed to the DBE

participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of materjal by a DBE
and final payment therefor to the DBE by the Contractor, but not [ater than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the District Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained

damages.

(d) The Departiment reserves the right to withhold payment to the Contractor to enforce the

provisions of this Special Provision. Final payment shall not be made on fhe contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.
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EPOXY COATING ON REINFORCEMENT {BDE)

Effective: April 1, 1997
Revised: January 1, 2003 ' |

For work outside the limits of bridge approach pavement, all references to epoxy coating in the

Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median.
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EXPANSION JCINTS {BDE)
Effective: August 1, 2003

Add the following paragraph after the second paragraph of Article 420.10(e) of the Standard
Specifications:

“After the dowel bars are oiled, plastic expansion caps shall be secured to the bars
maintaining a minimum expansion gap of 50 mm (2 in.) between the end of the bar and the end
of the cap. The caps shall fit snuggly on the bar and the closed end shall be watertight. For
expansion joints formed using dowel bar basket assemblies, the caps shall be installed on the
alternating free ends of the bars. For expansion joints formed using a construction header, the
caps shall be installed on the exposed end of each bar once the header has been removed and
the joint filler material has been installed.”

80103
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FLAGGER VESTS (BDE)

Effective: April 1, 2003
| Revised: April 1, 2005

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent crange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).” ‘

Revise Article 701.04(c)(8) of the Standard Specifications to read:
“(6) Nighttime Flagging. The flagger station shall be lit by additional overhead lighting other
than streetlights. The flagger shall be equipped with a fluorescent orange, flucrescent
yeliow/green, or a combination of fluorescent orange and fluorescent yellow/green

garment meeting the reguirements of the American National Standards Institute
| specification ANSI/ISEA 107-1998 for Conspicuity Class 3 garments.”

80101
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FREEZE-THAW RATING (BDE)
Effective; November 1, 2002
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:
“When coarse aggregate is used to produce portland cement concrete for base course,
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the

gradation permitted will be determined from the results of the Department's Freeze-
Thaw Test.”

80079
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HAND VIBRATOR (BDE)

)

Effective: November 1, 2003

Add the following paragraph to Article 1103.17(a) of the Standard Specifications:
“The vibrator shall have a non-metallic head for areas containing epoxy coated
reinforcement. The head shall be coated by the manufacturer. The hardness of the

ﬁ\ non-metallic head shall be less than the epoxy coated reinforcement, resulting in no
J damage to the epoxy coating. Slip-on covers will not be allowed.”
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FAU Route 2585 {Meacham Road)

village of Schaumburg Sec. 05-00068-02~BR
Project No. BHM-8003(496€)

Contract No. 83800

Cock County  C-91-162-05

IMPACT ATTENUATORS, TEMPORARY (BDE)

Effective: November 1, 2003
Revised: April 1, 2004 |

Description. This work shall consist of'furnishing, installing, maihtai'ning, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following: '

liem Article/Section
(a) Fine Aggregate (NOfe 1) ..o eeeveeeasievemeeestbentereieeanntaes 1003.01
(b) Steel Posts, Structural Shapes, AN PlAEES oeeeeeooeiieeiciir s e sn e ae s 1006.04
(¢) Rail Elements, End Section Plates, and Splice Plates .......cocvienienes eeeerennnmaenns 1008.25
(d) Bolts, Nuts, Washers and HarWare ..........oovvmeem s ereneenee et e eaaeaenes 1006.25
(2) Hollow SHUCIUIal TUBING w.vurreeccereacerrrsmmsrissreses il oo 1006.27(b)
(f) Wood Posts and Wood BIoCKOULS . ..eeeeeeevieeeee e crrinr e 1007.01, 1007.02, 1007.06
(g) Preservative TreatmeNnt ..ot 100712

(h) Rapid Set Mortar (Note 2) -

Note 1. Fine aggregate shall be FA-1 or FA-2Z, Class A quality. The sand shall be
unbagged and shall have a maximum moisture content of five percent.

Note 2. Rapid set mortar shall be obtained from the Department’'s approved fist of
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs. For a rapid
set mortar mixture, one part packaged rapid set cement shall be combined with two parts
fine aggregate, by volume or a packaged rapid set mortar shall be used. Mixing of the rapid
set mortar shal} be according to the manufacturer's instructions.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department's approved list. '

Installation. Regrading of slopes or approaches for the instaflation shall be as shown on the
plans.

Aftenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer's specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer's specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.
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FAU Route 2585 (Meacham Road):
Village of Schaumburg Sec: 05-00068-0Z-BR
Project No. BHM-B8003(4296) ‘
Contract No. 83800

Cook County  £-91-162-05

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer's recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized Type
AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential stripes.
There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same

as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the

Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed offrecycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY  REDIRECTIVE, NARROW);  IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE), IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW), IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test

level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE |
(SEVERE USE); or iIMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test

level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

30110
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003(496)
Contract No. 83800
Cock County C~91-162-05

PARTIAL PAYMENTS (BDE)

Effective: September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:

“4109.07 Partial Payments. Partial payments will be made as follows:

(a)

(b)

80116

Progress Payments. At least onhce each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 1LCS 60/23(c).

Material Allowances. At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or natienal material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material aliowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are net expected fo be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principat
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
materia! (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract jtems in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor's cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”
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FAU Route 2585 {(Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003(486)

Contract No. 83800

Cook County  C-51-162-05

PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors. Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment. Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause. The Act also provides that the time for payment required and the calculation of any
inferest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors. This contract is subject to the following payment
obligations. .

As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor. The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor. Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed. The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of lllinois or authorize any cause of action against the State of :Ifincis on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act. The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest. Moreover, the Department will
not approve any delay or postponement of the 15 day requirement. State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor's payment bond in accordance with the Public Constructien Bond Act, 30 ILCS 550.

80022
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003 (496) i
Contract No. 83800 -

Cook County C-91-162-05

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle {car or truck) within 7.6 m (25 i)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.

80130
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FAU Route 2585 (Meacham Road)

Vvillage of Schaumburg Sec. 05-00068-02-BR
Project No. BAM-8003 (45%6)

Contract No. 83800

Coock County  C-91~162-05

PORTLAND CEMENT (BDE)
Fffective: January 1, 2005

Replace the first sentence of the second paragraph of Article 1001.01 of the Standard
Spegifications with the following: '

“For portland cement according to ASTM C 150, the addition of up to 5.0 percent limestone
by mass (weight) to the cement will not be permitted. Also, the total of all organic processing
additions shall not exceed 1.0 percent by mass (weight) of the cement and the total of all
inorganic processing additions shall not exceed 4.0 percent by mass (weight) of the cement.”

80139
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FAU Route 2585 {Meacham Road)

Village of Schaumburg Sec. 05-C0068-02-BR
Project No. BHM-8003 (496)

Contract No. 83800

Cock County  C-91-162-05

PORTLAND CEMENT CONCRETE (BDE}
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard
Specifications:

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research's Policy Memorandum, “Approval of Concrete Plants and Delivery
Trucks".”

Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research's Policy Memorandum, “Approval of Concrete Plants and Delivery

nn

Trucks”. .

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
‘Specifications:

“The nonagitator truck shall be approved before use according to the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

nn

Delivery Trucks".

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:

“The plant shall be approved before production begins according to the Bureau of Materials and

Physical Research's Policy Memorandum, “Approvat of Concrete Plants and Delivery Trucks™

80083
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FAU Route 2585 (Meacham Road) .

Vvillage of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003(496)
Contract No. 8380C
Cook County c~-81-162-05

PORTLAND CEMENT CONCRETE PATCHING (BDE)

Effective: January 1, 2001
Revised: January 1, 2004

Revise Note 1 of Article 442.02 of the Standard Specifications, to read:

"Note 1. When patching ramp pavements and two lane pavements with two way traffic,
Class PP-2, PP-3, or PP-4 concrete shall be used for Class A, Class B and Class C
patching. For all other pavements, Class PP-1, PP-2, PP-3, or PP-4 concrete shall be
used, at the Contractor's option, for Class A, Class B and Class C patching.” '

Delete Note 2 of Article 442.02 of the Standard Speciﬂcations.

Add the following to Article 442.02 of the Standard Specifications:
“(1y Calcium Chloride (NOE 5) ...ocrveiieircece i 1013.01

Note 5. The calcium chloride accelerator, when permitted by the Department, shall be
Type L (Liquid) with a minimum of 32.0 percent by mass (weight) of calcium chloride.”

Revise the first paragraph of Article 442.06(e) of the Standard Specifications to read:

"(e} Concrete Placement. For Class A, Class B and Class C Patches, concrete shall be
placed according 1o Article 420.07 and governed by the limitations set forth in Article
1020.14, except that the maximum temperature of the mixed concrete immediately
before placing shall be 35 °C (96 °F), the required use of an approved retarding
admixture when the plastic concrete reaches 30 °C (85 °F) shall not apply."

Revise the first paragraph of Article 442.06(h) of the Standard Specifications to read:

"(h) Curing and Protection. [n addition to Article 1020.13, when the air temperature is less
than 13 °C (55 °F), the Contractor shall cover the patch with minimum R12 insulation
until opehing strength is reached. Insulation is optional when the air temperature is
13 °C - 35 °C (55 °F - 96 °F). Insulation shall not be placed when the air temperature is
greater than 35 °C (96 °F)."

Revise the second paragraph of Article 701.05(e}(1)d.1. of the Standard Specifications to read:
"No open holes, broken pavement, or partially filled holes shall remain
overnight for bituminous patching or when the Department specifies only

Class PP-2, PP-3, or PP-4 concrete be used. The only exception is
conditions beyond the controf of the Contractor.”

52
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FAU Route 2585 (Meacham Read)

Village of Schaumburg Sec. 05-0006B-02-BR
Project No. BHM-8003(456)

Contract No. 83800

Cock County C-91-162-05

Revise Article 701.05(e)(2)b. of the Standard Specifications to read:

"b. Strength Tests. For patches constructed with Class PP-1, PP-2, PP-3, or PP-4
concrete, the pavement may be opened to traffic when test specimens cured with
the patches have obtained a minimum flexural strength of 4150 kPa (600 psi) or
a minimum compressive strength of 22,100 kPa (3200 psi) according to Article
1020.08.

For patches constructed with Class PP-2, PP-3, or PP-4 concrete which can
obtain a minimum flexural strength of 4150 kPa (600 psi) or a minimum of
compressive strength of 22,100 kPa (3200 psi) in 16 hours, the pavement may
be opened to traffic at a lower opening strength. The specimens cured with the
patches shall have obtained a minimum flexural strength of 2050 kPa (300 psi)
or a minimum compressive strength of 11,000 kPa (1600 psi) according to Article
1020.09, to permit opening pavement to fraffic.

With the approval of the Engineer, concrete strength may be determined
according to AASHTO T278. The strength-maturity relationship shall be
developed from concrete which has an air content near the upper specification
limit. The strength-maturity relationship shall be re-established if the mix design
or materials are changed.”

Revise Article 701.05(€)(2)c. of the Standard Specifications to read:

"c. Construction Operations. For Class PP-2, PP-3, or PP-4 concrete used on ramp
pavements and two lane pavements with two way traffic, or when the Department
specifies only Class PP-2, PP-3, or PP-4 concrete be used for other pavements,
Contractor construction operations shall be performed in a manner which allows
the patches to be opened the same day and before nightfall. If patches are not
opened before nightfall, the additional traffic control shall be at the Contractor's
expense. Any time patches cannot be opened before nightfall, the Contractor
shall change subsequent construction operations or the mix design. The
changes shall be at no additional cost to the Department.”

Revise Table 1 of Article 1020.04 of the Standard Specifications by replacing Class PP concrete
with the following:

“TABLE 1. CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA
ity Max.
Class of Use Specification Cement Factor Water/Cement
Concrete Section kg/cum (cwt/cu yd) i
Reference X9 Y Ratio
kgkg (Ib/lb)
PCC Type | Cement
PP-1 | Pavement Patching 442 385 to 445 (.50 to 7.50) 0.44
Bridge Deck Patching Type lll Cement '
365 to 425 (6.20t0 7.20)




FAU Route 2585 (Meacham Road}

Vvillage of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003(426)

Contract No. 83800

Cook County  £-91-162-05

PCC
PP-2 Pavement Patching 442 TyggEI (C;,-e;;‘;nt 0.38

Bridge Deck Patching _ )

PCC
PP-3 | PavementPatching 442 R 0-35

Bridge Deck Patching ' ]

PCC - e

- Rapid Hardening Cement 0.50

PP-4 Pavement Patching 442

Bridge Deck Patching | 355 t0.370 (S.OQ 10 6.25)

For PP-1, the Contractor has the option to replace the Type | Cement with Class C fly ash or
ground granulated blast-furnace slag. The amount of cement replaced shall not exceed 15
percent by mass (weight), at a minimum replacement ratio of 1.5:1.

For PP-2, the Contractor has the option to replace the Type | cement with ground granulated
blast-furnace slag. The amount of cement replaced shall not exceed 30 percent by mass
{weight), at a minimum replacement ratio of 1:1.

For PP-3, in addition to the cement, 60 kgfcu m (100 Ib/cu yd) of ground granulated blast-
furnace slag and 30 kg/cu m (50 Ib/cu yd) of microsilica ‘are required. For an air temperature
greater than 30 °C (85 °F), the Contractor has the option to replace the Type lll cement with
Type [ cement.

For PP-4, the cement shall be from the Department's “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs™.

TABLE 1. (CONT'D) CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA
, Mix Design Mix Design '
Class of | Slump, { Compressive Strength, | Flexural Strength, Air Coarse Aggregate
Concrete | mm (in.) kPa (psi) kPa (psi) Content, Gradations
Hours Hours % Permitted
48 48 _
. CA-7, CA-11
100 (4) 22,100 4150 : L
PP -1 40~7.0 | CA-13, CA14, or
Max (3200) (600) CA18
' CA-7, CA-11
150 (B) 22,100 4150 y ;
PP-2 Max (3200) (600) 40-6.0 | CA-13, CA14, or
CA-18
‘ ' CA-7, CA-11
100 (4) 22,100 4150 . : ;
PP-3 : 4.0-6.0 | CA-13, CA14, or
Max (3200) (600) | CA-16
CA-7, CA-11
_ 150 (6) 22,100 4150 AR_an | (A ua
PP-4 Max (3200) {600) 4.0-86.0 gﬁ_:} g CA14, or
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Cook County C-91-162-05

For PP-1, PP-2, PP-3 or PP-4; only CA-13, CA-14, or CA-16 may be used for bridge deck
patching. In addition, the mix design strength at 48 hours shall be increased to 27,500 kPa
(4,000 psi) compressive or 4,650 kPa (675 psi) flexural for bridge deck patching.

For PP-1, the slump may be increased to 150 mm (6 in.) Max if a high range water-reducing
admixture is used.”

Delete Article 1020.05(g) of the Standard Spebiﬁcations.

80036
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village of Schaumburg Sec. 05-00068-02-BR
Project No. BEM-8003(496) '
Contract No. 83800

Cook County  C-91-162-05

PREFORMED RECYCLED RUBBER JOINT FILLER (BDE})
Effective: November 1, 2002 |
Revise Article 503.02(c) of the.Standard Specifications to read:

“(c) Preformed Expansion JOINt Filler. ... preveaereresenanareas 1051”
Revise Article 637.02(d) of the Standard Specifications to read:

“(d) Preformed Expansion Joint FTEEE oo eeee s sesesseseeemesscaeenassnesnssrenrenasanssnsuseeacs 10817
Add the following Article to Section 1051 of the Standard Specifications:

“1051.10 Preformed Recycled Rubber Joint Fi'ller_. Preformed recycled rubber joint filler
shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or

waste polyethylene. 1t shall not have a strong hydrocarbon or rancid odor and shall meet the
physical property requirements of ASTM D 1752. Water absorption by volume shall not exceed

5.0 percent.”

80084




FAU Route 2585 (Meacham Road) :
village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003{496}

Ceontract No. 83800

Cook County  €-91-162-05

RAISED REFLECTIVE PAVEMENT MARKERS (BRIDGE) (BDE)

Effective: August 1, 2003

Add the following sentence to the end of the second paragraph of Article 781.03(a) of the
Standard Specifications:

“The installed height for the reflective pavement markers shall be approximately 7.5 mm
(0.3 in.) above the road surface.”

Revise Article 781.05 of the Standard Specifications to read:

“781.05 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER, RAISED REFLECTIVE PAVEMENT MARKER
(BRIDGE), TEMPORARY RAISED REFLECTIVE PAVEMENT MARKER, and REPLACEMENT

REFLECTOR.”
Revise the first paragraph of Article 1096.01(b) of the Standard'Specifications_ to read:

“(b) The overall dimensions for raised reflective ‘pavement markers shall be approximately
254 mm (10 in.) long by 140 mm (5.5 in.) wide and a maximumi of 45 mm (1.76 in.) high.
The overall dimensions for bridge raised reflective pavement markers shall be
approximately 235 mm (9.25 in.) long by 149 mm (5.86 in.) wide and @ maximum of 32
mm (1.25 in.) high. The surface of the keel and web shall be free of scale, dirt, rust, oil,
grease, or any other contaminant which may reduce the bond.”

80105

&




—

—_—

{

oy

-

L J

P

[

_.‘\

—

r
-

——

Lo

—

e

{

FAU Route 2585 (Meacham Road) '
- village of Schaumburg Sec. (5-D0068-02-BR
Project No. BHM-8003(4%8)
Contract No. 83800
Cook County  C-91-162-05

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
Revised: July 1, 2004

Description. At the bidder's option, a steel cost adjustment will be made to provide additional
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.
The bidder must indicate on the attached form whether or not steel cost adjustments will be part
of this contract. This attached form shall be submitted with the bid. Failure to submit the form
shall make this contract exempt of steel cost adjustments,

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fehce), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in kg (Ib), shipped from the mill to the fabricator.

(c) The quantity of steel, in kg (Ib), incorporated into the varicus items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD |
Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in kg (Ib)
D = price factor, in dollars per kg (Ib)
D=CBPu-— CBPy,

Where: CBPy= The average of the Consumer Buying Price indices for Shredded Auto
Scrap {Chicago) and No. 1 Heavy Melt (Chicago) as published by the

56




I

[

1 L
L

o

)
s

-

=

FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-8003(496)
Ceontract Ne. 83800
Cook County C-91-162-05

American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per kg (Ib).

CBP.= The average of the Consumer Buying Price indices for Shredded Auto
Scrap {Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per kg (Ib).

The unit masses (welghts) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy, will be based on the date the steel arfives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Pavment Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy in excess of five percent, as calculated

by:

Percent Difference = {{CBP_~ CBPy) + CBP} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the steel items are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc. '
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Attachment
Item ) Unit Mass (Weight)
Melal Piling (excluding temporary sheet piling)
Furmishing Metal Pile Shells 305 mm (12in.), 3.80 mm (0.179 in.) wall thickness) - 34 kg/m (23 Ibft)
Furnishing Metal Pile Shells 305 mm (12 1n.), 6.35 mm (0.250 in.) wall thickness) 48 kg/m (32 Ib/ft)
Furnishing Metal Pile Shelis 356 mm {14 in.), 6.35 mm (0.250 in.) wall thickness} 55 kg/m (37 th/At)
Other piling ) See plans
Structural Steel - _ See plans for weights
Reinforcing Steel ] ] ' See plans for weights
Dowel Bars and Tie Bars - ) 3 kg {6 !b) each
Mesh Reinforcement o 310 kg/sg m (63 |b/100 sq ff)
Guardrail
Steel Plate Beam Guardrail, Type A w/stee! posts 30 kg/m (20 Ib#t)
Sieel Plate Beam Guardrail, Type B wisteel posts 45 kg/m (30 Ibift)
Steel Plate Beam Guardrail, Types A and B wiwood posts 12 kg/m (B IbAt}
Steel Plate Beam Guardrail, Type 2 140 kg (305 1b) each
Steel Plale Beam Guardrail, Type 6 570 kg (1260 Ib) each
Traffic Barier Terminal, Type 1 Special (Tangent) 330 kg (730 Ib) each
Traffic Barier Terminal, Type 1 Special (Flared) 185 kg (410 |b) each
Steel Traffic Signal and Light Poles, Towers and Mast Arms ) '
Traffic Signal Post . 16 kg/m {11 [bfft)
Light Pole, Terion Mount and Twin Mount, 9 m —-12m (30 - 40 1) 21 kg/m (14 Ib#t)
Light Pole, Tenon Mount and Twin Mount, 13.5 m—16.5m {45 -55 ) 31 kag/m (21 1b/ft)
Light Pole wiMast Arm, 9 m— 152 m (30 - 50 1t} 19 kg/m (13 b/}
Light Pole wiMast Arm, 16.5 m— 18 m (55 - 80 ft) 28 kg/m (19 Ib/i)
Light Tower w/Lurhinaire Mount, 24 m - 33.5 m (80 - 110 f}) 46 kg/m (31 Ib/ft)
Light Tower w/Lurninaire Mount, 36.5 m — 42.5m {120-1401) 97 kg/m (65 Ibift)
Light Tower w/Luminaire Mount, 45.5m ~48.5 m (150 ~ 160 fi) 119 kg/m (80 |b/R)
Metal Railings (excluding wire fence)
Steel Railing, Type SM 95 kg/m (64 bfft)
Steel Railing, Type S-1 58 kg/m (39 [b/ft)
Steel Railing, Type T-1 79 kg/m (53 ib/ft)
Steel Bridge Rail 77 kgim {52 ibift}
Frames and Grates
Frame 115 kg (250 |b)
Lids and Grates 70 kg (150 19)
AT
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this form with his/her bid. Failure to submit the form shall make this
contract exempt of steel cost adjustments. After award, this form, when submitted shall become

part of the contract.

Contract No.:

Company Name;_

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [1 No [

Signature: Date:

80127

L)



Y

I

,—_
R,

-

.

—

]

C

T2

)
—

-

FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003 (496)

Contract No. 83800

Cock County £-91-162-05

SUBGRADE PREPARATION (BDE)
Effective: November 1, 2002
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read:

“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade
of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise

prevented.”

80086
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Cook County Cc-91-162-05

SUSPENSION OF SLIPFORMED PARAPETS (BDE)
FEffective: June 11, 2004

The slipforming option, as stated in Article 503.17(e}(1) of the Standard Specifications will not
be allowed on this project. , '

80145
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FAU Route 2585 {(Meacham Road)
Village of Schaumburg Sec. 05-00068-02-BR

Project No. BHM-B003 (456}
Contract Nec. 83800
Cook County C-91-162-05

TEMPORARY CONCRETE BARRIER (BDE)

Effective: October 1, 2002
Revised: November 1, 2003

Revise Section 704 of the Standard Specifications to read:
“SECTION 704. TEMPORARY CONCRETE BARRIER

704.01 Description. This work shall consist of furnishing, placing, maintaining, relocating -
and removing precast concrete barrier at temporary locations as shown on the plans or as
directed by the Engineer.

704.02 Materials. Materials shall meet the requirements of the following Articles of
Section 1000 - Materials: '

ltem Article/Section
(a) Portland Cement CONCrete..... oo eveeiccieninnneesceniians e eeeremreraee et reeeiaeeas 1020
(b) Reinforcement Bars (NOte 1) ..o cerereanr s 1006.10(a}(b)
{c) Connecting Pins and Anchoring Pins................. ST, tebereetreeore et e eeeaae e 1006.09

(d) Connecting Loop Bars (Note 2)
(e) Rapid Set Mortar (Note 3)

Note 1. Reinforcement bars shall be Grade 400 (Grade 60).

Note 2. Connecting loop bars shall be smooth bars conforming to the requirements of
ASTM A 36.

Note 3. Rapid set materials shall be cbtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs. For a
rapid set mortar mixture, one part packaged rapid set cement shall be combined with
two parts fine aggregate, by volume or a packaged rapid set mortar shall be used.
Mixing of the rapid set mortar shall be according to the manufacturer’s instructions.

CONSTRUCTION REQUIREMENTS

704.03 General. Precast concrete barrier produced after October 1, 2002 shall meet
National Cooperative Highway Research Program (NCHRP) Report 350, Category 3, Test
Level 3 requirements and have the F shape. Precast concrete barrier shall be constructed
according to the Bureau of Materials and Physical Researc_h’s Policy Memorandum “Quality
Control/Quality Assurance Program for Precast Concrete Products”, applicable portions of
Sections 504 and 1020, and to the details shown on the plans.

Precast units shall not be removed from the casting beds until a flexural strength of 2,000
kPa (300 psi) or a compressive strength of 10,000 kPa (1400 psi) is attained. When the |

&4
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: Project No. BHM-8003(486)

" Contract No. 83800
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concrete has attained a compressive strength according to Article 1020.04, and not prior to four
days after casting, the units may be loaded, shipped and used.

704.04 Installation. F shape barrier units shall be seated on bare, clean pavement or
paved shoulder and pinned together in a smooth, continuous line at the exact locations
provided by the Engineer. The barrier unit at each end of the installation shall be secured to the
pavement or paved shoulder using six anchoring pins and protected with an impact attenuator ]
as shown on the plans.

F shape and New Jersey shape barrier units shall not be mixed in the same run.

Barrier units or attachments damaged during transportation or handling, or by traffic during
the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.
The Engineer will be the sole judge in determining which units -or attachments require repair or
replacement. :

The temporary barriers shall be removed when no longer required by the contract. After
removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set
mortar. Only enough water to permit placement and consolidation by rodding shall be used and
the material shall be struck-off flush. :

3

L]

704.05 New Jersey Shape Barrier. New Jersey shape barrier produced prior to
October 1, 2002 according to earlier Department standards, may be used until January 1, 2008.

L]

Barrier units or attachments damaged during transportation or handling, or by traffic during

. P the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.

L The Engineer will be the sole judge in determining which units or attachments require repair or
replacement. ‘

F shape and New Jersey shape barrier units shall not be mixed in the same run.

] The barrier unit at each end of the instaliation shall be secured to the pavement or paved
[ J shoulder using six dowel bars and protected with an impact attenuator as shown on the plans. |
The temporary barriers shall be removed when no lenger required by the contract. After
removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set
= mortar. Only enough water to permit placement and consolidation by rodding shall be used and
the material shall be struck-off flush.

704.06 Method of Measurement. Temporary concrete barrier will be measured for
payment in meters (feet) in place along the centerline of the barrier. When temporary concrete
o barrier is relocated within the limits of the jobsite, the relocated barrier will be measured for
L payment in meters (feet) in place along the centerline of the barrier.

_ | 65




FAU Route 2585 (Meacham Road)

vVillage of Schaumburg Sec. 05-00068-02-BR
Project No. BHM-8003 (496) -

Contract No: B3800

Cook County C-91~162-05

704.07 Basis of Payment. When the Contractor furnishes the barrier units, this work will
be paid for at the contract unit price per meter (foot) for TEMPORARY CONCRETE BARRIER

or RELOCATE TEMPORARY CONCRETE BARRIER.

When the Department fumnishes the barrier units, this work will be paid for at the contract
unit price per meter (foot) for TEMPORARY CONCRETE BARRIER, STATE OWNED or
RELOCATE TEMPORARY CONCRETE BARRIER, STATE OWNED.

Impact attenuators will be paid for separately.” |

80092
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FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068-02-ER
Project No. BHM-B8003 (496)

Contract No. 83800

Cook County C-%1-162-05

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 1992
Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where 2 responsible individual can be contacted

24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole

judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied fo situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic controt surveillance. b

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
cotrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the

cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or

responsibilities.

5720l
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FAU Route 2585 (Meacham Rcad)
village of Sthaumburg Sec. 05-00068-02-BR
Project No. BHM-B003(456)
Contract No. 83800

Cock County C-91-162-05

WEIGHT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentatjon Section Policy Statement of the
Department's Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts. containing this Special Provision.
Should the vehicle weight check for a source result in the niet weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay gquantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
(0.70% for aggregates) or more, the Engineer will document -the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor "A" as determined by the following formula:

B-C

B—
c c )> 0.50% (0.70% for aggregates)

A=1.0—(—é~—];Where A<1.0; (

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check
The adjustment factor will be applied as follows:

Adjusted Net Weight = A x Delivery Ticket Net Weight

68
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The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of materjal paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor's option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check. '

80048
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Project No. BHM-8003(496)
Contract No. 83800
Cook County  C-91-162-05

WORK ZONE SPEED LIMIT SIGNS (BDE)

Effective: April 2, 2004
Revised: April 15, 2004

Delete Article 702.05(c).

Revise Article 702.05(d) to read:

(d)

80125

Work Zone Speed Limit Signs. Work zone speedlimit sign assemiblies shall be
provided and located as shown on the plans. Two additional assembiies shall be placed
150 m (500 ft) beyond the last entrance ramp for each interchange. The individual signs
that make up an assembly may be combined on a single panel. The sheeting for the
signs shall be reflective and conform to the requirements of Article 1084.02.

All permanent “SPEED LIMIT” signs located within the work zone shall be removed or
covered. This work shall be coordinated with the lane closure{s) by promptly
establishing a reduced posted speed zone when the lane closure(s) are put into effect
and promptly reinstating the posted speed zone when the lane closure(s) are removed.

The work zone speed limit signs and end work zone speed limit signs shown in advance
of and at the end of the lane closure(s) shall be used for the entire duration of the
closure(s).

The work zone speed limit signs shown within the lane closure(s) shall only be used
when workers are present in the closed lane adjacent to traffic; at all other times, the
signs shall be promptly removed or covered. The sign assemblies shown within the lane
closure(s) will not be required when the worker(s) are located behind a concrete barrier
wall. '

70
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WORK ZONE TRAFFIC CONTROL. (BDE)

Effective: April 2, 2004
| Revised: January 2, 2005

Revise the first paragraph of Article 701.07(b) to read:
| “(b) Standards 701401, 701422, and 701446 will be measured for payment on an each basis
only when the traffic control and protection applies to isolated stationary work areas and

| does not involve or is not a part of other protected areas.”

Revise the Article 701.07(c) to read:

“(c) Measured As Lump Sum. Traffic control and protection requitfed under Standards
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701201, 701206, 701306, 701326, 701336, 701400, 701408, 701421, 701501, 701502,
701601, 701602, 701606, 701701 and 701801 will be measured for payment on a lump
sum basis. Traffic control protection required under Standards 701401, 701422, and
701446 will be measured for payment on a lump sum basis, except as specified under
Article 701.07(b). Where the Contractor's operations result in daily changing, or two or
more work areas each of which requires traffic control according to one of the above
Standards, each work area installation will not be paid for separately, but shall be
included in the lump sum price for the type of protection furnished.”

Revise the first paragraph of Article 701.08(a) to read:

“(a) Traffic control-and protection will be paid for at the contract unit price each for TRAFFIC

CONTROL AND PROTECTION STANDARD 701316; TRAFFIC CONTROL AND
PROTECTION STANDARD 701321 TRAFFIC CONTROL AND PROTECTION

STANDARD 701331: TRAFFIC CONTROL AND PROTECTION STANDARD 701401;

TRAFEIC CONTROL AND PROTECTION STANDARD 701402; TRAFFIC CONTROL
AND PROTECTION STANDARD 701411; TRAFFIC CONTROL AND PROTECTION
STANDARD 701416; TRAFFIC CONTROL AND PROTECTION STANDARD 701422;
TRAFFIC CONTROL AND PROTECTION STANDARD 701423; TRAFFIC CONTROL
AND PROTECTION STANDARD 701431; or TRAFFIC CONTROL AND PROTECTION
STANDARD 701446 at the location specified.”

Revise the first paragraph of Article 701.08(b) to read:

Traffic control and protection indicated in Article 701.07(c) will be paid for at the contract
jump sum price for TRAFFIC CONTROL AND PROTECTION STANDARD 701201;
TRAFFIC CONTROL AND PROTECTION STANDARD 701208; TRAFFIC CONTROL
AND PROTECTION STANDARD 701308; TRAFFIC CONTROL AND PROTECTION
STANDARD 701326: TRAFFIC! CONTROL AND PROTECTION STANDARD 701336;
TRAFFIC CONTROL AND PROTECTION STANDARD 701400; TRAFFIC CONTROL
AND PROTECTION STANDARD 701401; TRAFFIC CONTROL AND PROTECTION
STANDARD 701406; TRAFFIC CONTROL AND PROTECTION STANDARD 701421;
TRAFFIC CONTROL AND PROTECTION STANDARD 701422; TRAFFIC CONTROL
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Cook County C€-91-162-05

AND PROTECTION STANDARD 701446; TRAFFIC CONTROL AND PROTECTION
STANDARD 701501: TRAFFIC CONTROL AND PROTECTION STANDARD 701502,
TRAFFIC CONTROL AND PROTECTION STANDARD 701601; TRAFFIC CONTROL
AND PROTECTION STANDARD 701602, TRAFFIC CONTROL AND PROTECTION
STANDARD 701606: TRAFFIC CONTROL AND PROTECTION STANDARD 701701; or
TRAFFIC CONTROL AND PROTECTION STANDARD 701801.”

80126



[

]

SR

C

.

{
(-

(]

]

Yy
—

C

FAU Route 2585 (Meacham Road)

Village of Schaumburg Sec. 05-00068-02-ER

Froject No. BHM-B8003{496)
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Cock County €-91-162-~05

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: January 1, 2003
Revised: November 1, 2004

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe perfformance. These include cones, tubular markers,
flexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer's self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test leve!, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Aricle 702.03(e) of the Standard
Specifications to read:
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“Drums shall be nonmetallic and have aliernating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type I
barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the

signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum whére posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m {100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD" signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD" signs.”

Delete all references to “Type 1A barricades™ and “wing barricades” throughout Section 702 of

the Standard Specifications.

80097
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within %  working days.

80071 ‘ * COMP\C'\’:‘:"'I 'Da\ﬁ-g -15-T20006
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FORMED CONCRETE REPAIR
Effective: October 10, 1995
Revised: February 7, 2005

This work consists of removing and disposing of all deteriorated concrete and replacing it
with new concrete at the locations specified on the plans and as directed by the Engineer.
The concrete shall have a minimum compressive strength as specified on the plans but
not less than that specified for class SI concrete. This work shall also include the
construction of necessary formwork and scaffolding and installing supplemental
reinforcement bars and expansion bolts as directed by the Engineer.

The materials and construction methods shall conform to the applicable provisions of
Sections 503 and 508 of the Standard Specifications. The coarse aggregate for Class SI
concrete shall be gradation CA 16 only, the cement factor shall be a minimum 395 kg/ cu
m (6.65 cwt/ cu yd), and a high range water-reducing admixture shall be used to obtain a

125-175 mm (5-7 in.) slump.

Construction Methods. The areas to be repaired shall have all loose, unsound concrete
removed completely by the use of an electric chisel or other mechanical tools approved
by the Engineer. All reinforcing bars within the repair area shall be undercut to a depth
that will permit a minimum of 25 mm (1 in.) of plastic concrete under the reinforcing
bars. When removing the existing concrete the Contractor shall provide a 25 mm (1 in.)
deep saw cut along the outside edges of the repair area.

Existing reinforcement bars shall be cleaned by sandblasting. After cleaning, all exposed
reinforcement shall be carefully evaluated to determine if replacement or additional
reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new inkind reinforcement bars. New bars shall
be lapped a minimum of 32 bar diameters to existing bars. An approved “squeeze type”
mechanical bar splicer capable of developing in tension at least 125 percent of the yield
strength of the existing bar shall be used when it is not feasible to provide the minimum
bar lap. No welding of bars will be permitted. The furnishing and replacing of
supplemental reinforcement bars shall be included in this item.

The formwork shall provide a smooth and uniform concrete finish most nearly matching
the existing surface of the concrete structures. Formwork shall be completely mortar
tight and closely fitted where they adjoin the existing concrete surface to prevent leakage.
Air vents may be provided to reduce voids and improve surface appearance. The
Contractor shall use exterior mechanical vibration, as approved by the Engineer, to
release air pockets that may be entrapped.




-]

L)

-
.

—

]

(-]

.

—

-
—

(

FAU Route 2585 (Meacham Road)

village of Schaumburg Sec. 05-00068~02-BR
Project No. BHM-80032(498)

Contract No. B3800

Cock County C-91-162-05

Prior to placing the new concrete the Contractor shall prepare the surface of the existing
concrete against which the new concrete is placed by sand, air or water blasting. The
surface shall be free of oil, dirt and loose concrete. Just prior to concrete placement the
surface shall be thoroughly wetted to a saturated surface dry condition or as directed by
the Engineer.

Curing shall be done according to the applicable portions of Article 1020.13 of the
Standard Specifications and as directed by the Engineer.

All areas of repair, under this item shall have a minimum concrete thickness of 25 mm (1
n.).

The Contractor shall anchor the new concrete to the existing concrete with 20 mm (3/4
in.) diameter expansion hook bolts for all overhead repair areas and wherever the depth
of conerete removal is greater than 205 mm (8 in.). The expansion hook bolts shall be
spaced at 380 mm (15 in.) maximum centers both vertically and horizontally. The
furnishing and placing of the expansion hook bolts shall be included in this item.

At all locations, where the removal of deteriorated concrete reaches a total depth
including all sides greater than 300 mm (12 in.) or half the depth of the member, the
Bureau of Bridges and Structures shall be contacted for structural evaluation.

Method of Measurement. The completed formed concrete repair, accepted by the
Engineer, will be measured in square meters (square feet). The computed area will
include the formed and/or finished surface areas.

Basis of Payment. The above specified work shall be paid for at the contract unit prices
per square meter (square foot) for FORMED CONCRETE REPAIR (DEPTH GREATER
THAN 125 mm (5 in.)) and/or FORMED CONCRETE REPAIR (DEPTH EQUAL TO

OR LESS THAN 125 mm (5 in.)) which prices shall include all labor and materials
necessary to complete the work in place.
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DECK SLAB REPAIR
Effective: May 15, 1995
Revised: March 30, 2005

This work shall consist of bituminous surface removal, when required, the removal and
disposal of all loose and deteriorated concrete from bridge deck and the replacement with
new concrete to the original top of deck. The work shall be done according to the °
applicable requirements of Sections 501, 503 and 1020 of the Standard Specifications and
this Special Provision.

Deck slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and
unsound deck concrete, disposing of the concrete removed and replacing with
new concrete. The removal may be performed by chipping with power driven
hand tools or by hydro-scarification equipment. The depth shall be measured
from the top of the concrete deck surface, at least 20 mm (3/4 in.) but not more
than 1/2 the concrete deck thickness.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of the
deck, disposing of the concrete removed, and replacing with new concrete to the
original concrete deck surface. The removal may be performed with power
driven hand tools or by hydro-scarification equipment. Full-depth repairs shall be
classified for payment as Full-Depth, Type I and Full-Depth, Type II according to
the following:

Typel Full-depth patches less than or equal to 0.5 sq m (5 sq ft) in area. The
minimum dimensions for a patch shall be 300 mm x 300 mm (1 £ X 1
ft).

Type II Full-depth patches greater than 0.5 sq m (5 sq ft) in area.
Materials.
Materials shall be according to Article 1020.02.

Portland cement concrete for partial and full-depth repairs shall be according to Section
1020. Class PP-1, PP-2, PP-3, PP-4, or BD concrete shall be used at the Contractor’s
option. For Class BD concrete, only a CA 14 may be used.

Grout. The grout for bonding new concrete to old concrete shall be proportioned by mass
(weight) and mixed at the job site, or it may be ready-mixed if agitated while at the job
site. The bonding grout shall consist of one part portland cement and one part sand,
mixed with sufficient water to form a slurry. The bonding grout shall have a consistency
allowing it to be scrubbed onto the prepared surface with a stiff brush or broom leaving a
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thin, uniform coating that will not run or puddle in low spots. Grout that can not be
easily and evenly applied or has lost its consistency may be rejected by the Engineer.
Grout that is more than two hours old shall not be used.

Equipment:

The equipment used shall be subject to the approval of the Engineer and shall mect the
following requirements:

(a) Surface Preparation Equipment. Surface preparation and concrete removal
equipment shall be according to the applicable portions of Section 1100 and the

following:

(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of
sawing concrete to the specified depth.

(2) Blast Cleaning BEquipment. The blast cleaning may be performed by wet
sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting.
Blast cleaning equipment shall be capable of removing rust and old concrete
from exposed reinforcement bars, and shall have oil traps.

(3) Power-Driven Hand Tools. Power-driven hand tools will be permitted
including jackhammers lighter than the nominal 20 kg. (45 Ib) class.
Chipping hammers heavier than a nominal 6.8 kg. (15 Ib) class shall not be
used for removing concrete from below any reinforcing bar for partial depth
repairs or final removal at the boundary of full-depth repairs. Jackhammers or
chipping hammers shall not be operated at an angle in excess of 45 degrees
measured from the surface of the slab.

(4) Hydro-Scarification Equipment. The hydro-scarification equipment shall
consist of filtering and pumping units operating with a remote-controlied
robotic device. The equipment may use river, stream or lake water.
Operation of the equipment shall be performed and supervised by qualified
personnel certified by the equipment manufacturer. Evidence of certification
shall be presented to the Engineer. The equipment shall be capable of
removing concrete to the specified depth and removing rust and concrete
particles from exposed reinforcing bars. Hydro-scarification equipment shall
be calibrated before being used and shall operate at a minimum of 124 MPa
(18,000 psi).

(b) Concrete BEquipment: Equipment for pr()portioning and mixing the concrete shall
be according to Article 1020.03.
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(c) Finishing Bquipment: Finishing equipment shall be according to Article 1103.17.
Adequate hand tools will be permitted for placing and consolidating concrete in
the patch areas and for finishing small patches.

Construction Requirements: Sidewalks, curbs, drains, reinforcement and/or existing
transverse and longitudinal joints which are to remain in place shall be protected from
damage during removal and cleaning operations. All damage caused by the Contractor
shall be corrected, at the Contractor’s expense, to the satisfaction of the Engineer.

The Contractor shall control the runoff water generated by the various construction
activities in such a manner as to minimize, to the maximum extent practicable, the
discharge of construction debris into adjacent waters, and shall properly dispose of the
solids generated according to Article 202.03. Rumoff water will not be allowed to
constitute a hazard on adjacent or underlying roadways, waterways, drainage areas or
railroads nor be allowed to erode existing slopes.

(a) Bituminous Surface Removal.

The bituminous concrete surface course and all waterproofing membrane shall be
removed and disposed of according to applicable portions of Articles 440.03 and
440.06, except milling equipment will not be allowed if the deck 1s to receive a
waterproofing membrane system. If the overlay or waterproofing membrane
contains asbestos fibers, removal shall be in accordance with the Special
Provision for "Asbestos Waterproofing Membrane or Asbestos Bituminous
Concrete Surface Removal". Removal of the bituminous surface by the use of
radiant or direct heat will not be permitted.

(b) Surface Preparation:

All loose, disintegrated and unsound concrete shall be removed from portions of
the deck slab shown on the plans or as designated by the Engineer. The Engineer
will determine the limits of removal as the work progresses.

The Contractor shall take care not to damage reinforcement bars or expansion
joints which are to remain in place. Any damage to reinforcement bars or
expansion joints shall be corrected at the Contractor's expense. All loose
reinforcement bars, as determined by the Engineer, shall be retied at the
Contractor’s expense.

(1) Partial-Depth. Areas to be repaired will be determined and marked by the
Enginecer. A concrete saw shall be used to provide vertical edges
approximately 20 mm (3/4 in.) deep around the perimeter of the area to be
patched when an overlay is not specified. Where high steel is present, the
depth may be reduced as directed by the Engineer. A saw cut will not be
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required on those boundaries along the face of the curb, parapet or joint or
when sharp vertical edges are provided by hydro-scarification.

The loose and unsound concrete shall be removed by chipping, with power
driven hand tools or by hydro-scarification equipment. All exposed
reinforcing bars and newly exposed concrete shall be thoroughly blast
cleaned. Where, in the judgment of the Engineer, the bond between existing
concrete and reinforcement steel within the patch area has been destroyed, the
concrete adjacent to the bar shall be removed to a depth that will permit new
concrete to bond to the entire periphery of the exposed bar. A minimum of 25
mm (1 n.) clearance will be required. The Engineer may require enlarging a
designated removal area should inspection indicate deterioration beyond the
limits previously designated. In this event, a new saw cut shall be made
around the extended area before additional removal is begun. The removal
area shall not be enlarged solely to comrect debonded reinforcement or
deficient lap lengths.

(2) Full-Depth. Concrete shall be removed as determined by the Engineer within
all areas designated for full-depth repair and in all designated areas of partial
depth repair m which unsound concrete is found to extend below half the
concrete deck thickness. Full depth removal shall be performed according to
Article 501.03. Saw cuts shall be made on the top of the deck, except those

- boundaries along the face of curbs, parapets and joints or where hydro-
scarification provided sharp vertical edges. The top saw cut may be omitted if
the deck is to receive an overlay.

Forms for full-depth repair may be supported by hangers with adjustable bolts
or by blocking from the beams-below. When approved by the Engineer,
forms for Type 1 patches may be supported by No. 9 wires or other devices
attached to the reinforcement bars.

All form work shall be removed after the curing sequence is complete and
prior to opening to traffic.

(3) Reinforcement Treatment. Care shall be exercised during concrete removal to
protect the reinforcement bars and structural steel from damage. Any damage
to the reinforcement bars or structural steel to remain in place shall be
repaired or replaced to the satisfaction of the Engineer at the Contractor's
expense. All existing reinforcement bars shall remain in place except as
herein provided for corroded bars. Tying of loose bars will be required.
Reinforcing bars which have been cut or have lost 25 percent or more of their
original cross sectional area shall be supplemented by new in kind
reinforcement bars. New bars shall be lapped a minimum of 32 bar diameters
to existing bars. An approved mechanical bar splice capable of developing in
tension at least 125 percent of the yield strength of the existing bar shall be

a8l
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used when it is not feasible to provide the minimum bar lap. No welding of
bars will be permitted.

(4) Cleaning.  Immediately after completion of the concrete removal and

reinforcement repairs, the repair areas shall be cleaned of dust and debris.
Once the initial cleaning is completed, the repair areas shall be thoroughly
blast cleaned to a roughened appearance free from all foreign matter.
Particular attention shall be given to removal of concrete fines. Any method
of cleaning which does not consistently produce satisfactory results shall be
discontinued and replaced by an acceptable method. All debris, including
water, resulting from the blast cleaning -shall be confined and shall be
immediately and thoroughly removed from all areas of accumulation. If
concrete placement does not follow immediately after the final cleaning, the
area shall be carefully protected with well-anchored polyethylene sheeting.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil,
or other foreign substances which may reduce bond with the concrete. A tight
non-scaling coating of rust is not considered objectionable. Loose, scaling
rust shall be removed by rubbing with burlap, wire brushing, blast cleaning or
other methods approved by the Engineer.

(c) Placement & Finishing of Concrete Repair:

(1) Grout Placement. After the repair areas have been cleaned and immediately

prior to concrete placement, the grout shall be applied to a dampened surface.
A thin layer of grout shall be thoroughly scrubbed into the deck surface. All
vertical as well as horizontal surfaces shall receive a thorough, even coating.
The rate of grout placement shall be limited so the brushed grout does not dry
out before it is covered with concrete. Grout that has become dry and chalky
shall be blast cleaned and replaced at the Contractor's expense. No concrete
shall be placed over dry grout.

(2) Concrete Placement.

The concrete shall be placed and consolidated according to Article 503.07
and as herein specified. Article 1020.14 (b) shall apply, except for the
requirement to use an approved retarding admixture when the plastic concrete

reaches 30°C (85°F).

When an overlay system is not specified, the patches shall be finished
according to Article 503.17 (c)(2)a., followed by a light brooming.

(d) Curing and Protection.

St
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Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat
Method according to Article 1020.13 (a)(3). The curing period shall be 3 days for
Class PP-1, PP-2, PP-3, and PP-4 concrete. The curing period shall be 7 days for
Class BD concrete. In addition to Article 1020.13, when the air temperature is
Jess than 13° C (55° F), the Contractor shall cover the patch with minimum R12
insulation. Insulation is optional when the air temperature is 13° C - 32° C (55° F.
- 90° F). Insulation shall not be placed when the air temperature is greater than
32° C (90° F). A 72-hour minimum drying period shall be required before
placing waterproofing or bituminous surfacing.

(e) Opening to Traffic.
No traffic will be permitted on a patch until after the specified cure period, and
the concrete has obtained a minimum compressive strength of 27.6 MPa (4000
psi) or flexural strength of 4.65 MPa (675 psi).
Construction equipment will be permitted on a patch during the cure period if the

concrete has obtained the minimum required strength. In this instance, the
strength specimens shall be cured with the patch.

Method of Measurement.

When specified, bituminous surface removal and full or partial depth repairs will be
measured for payment and computed in square meters (square yards).

Basis of Payment.

The bituminous concrete surface removal will be paid for at the contract unit price per
square meter (square yard) for BITUMINOUS CONCRETE REMOVAL (DECK).
Areas removed and replaced up to and including a depth of half the concrete deck
thickness will be paid for at the contract unit price per square meter (square yard) for
DECK SLAB REPAIR (PARTIAL). Areas requiring removal greater than a depth of
half the concrete deck thickness shall be removed and replaced full depth and will be paid
for at the contract unit price per square meter (square yard) for DECK SLAB REPAIR
(FULL DEPTH, TYPE I) and/or DECK SL.AB REPAIR (FULL DEPTH, TYPE II).

When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04.

No payment will be allowed for removal and replacement of reinforcement bars damaged

by the Contractor in the performance of his/her work or for any increases in dimensions
needed to provide splices for these replacement bars.
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Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will
be paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane
or Asbestos Bituminous Concrete Surface Removal™.
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BRIDGE DECK LATEX CONCRETE OVERLAY
Effective: May 15, 1995
Revised: June 23, 2003

This work shall consist of the preparation of the existing concrete bridge deck and the
construction of a latex overlay to the specified thickness. The minimum thickness of the

overlay shall be 60 mm (2 1/4 m.).
Materials. Materials shall meet the following Articles of Section 1000:

Item Section

(a) Latex/Portland Cement Concrete (Note 1) (Note 2) 1020
(b) Grout (Note 3)

(c) Rapid Set Materials (Note 4)

(d) Concrete Curing Materials (Note 5)

Note 1: This item shall include the initial on site technical assistance of the supplier of
the latex admixture. Further technical assistance shall be available at the
request of the Engineer. Any cement found to be incompatible in any respect
for the latex overlay shall be removed from the work immediately and replaced
with compatible cement at the Contractor's expense.

The latex admixture shall be a uniform, homogeneous, non-toxic, film-forming,
polymeric emulsion in water to which all stabilizers have been added at the
point of manufacture. The latex admixture shall not contain any chlorides and
shall contain 46 to 49 percent solids. ‘

The Contractor shall submit a manufacturer's certification that the latex
emulsion meets the requirements of FHWA Research Report RD-78-35,
Chapter VI, The certificate shall mclude the date of manufacture of the latex
admixture, batch or lot number, quantity represented, mannfacturer's name, and
the location of the manufacturing plant. The latex emulsion shall be sampled
and tested in accordance with RD-78-35, Chapter VII, Certification Program.

The latex admixture shall be packaged and stored in containers and storage
facilities which will protect the material from freezing and from temperatures
above 30°C (85°F). Additionally, the material shall not be stored in direct
sunlight and shall be shaded when stored outside of buildings during moderate
femperatures.

Note 2; Cement shall be Type I portland cement. Fine aggregate shall be natural sand
and the coarse aggregate shall be crushed stone or crushed gravel. The
gradation of the coarse aggregates shall be CA 13, CA 14 or CA 16.
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Note3:  Grout. The grout for bonding new concrete to old concrete shall be

proportioned by mass (weight) and mixed at the job site, or it may be ready-mixed 1f

agitated while at the job site. The bonding grout shall consist of one part portland

cement and two parts sand, mixed with sufficient water to form a slurry. The bonding

grout shall have a consistency allowing it to be scrubbed onte the prepared surface

with a stiff brush or broom leaving a thin, uniform coating that will not run or puddle

in low spots. Grout that can not be easily and evenly applied or has lost its

consistency may be rejected by the Engineer. Grout that is more than two hours old

shall not be used.

At the option of the Contractor the gront may be applied by mechanical
applicators. If this option is chosen, the sand shall be eliminated from the grout

mix.

Note 4: Rapid set materials shall be obtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitious Materals for Concrete Repairs.

Note 5: Cotton mats shall consist of a cotton fill material, minimum 400 g/sq m (11.8
oz/sq yd), covered with unsized cloth or burlap, minimum 200 g/sq m (5.9 oz/sq
yd), and be tufted or stitched to maintain stability. Cotton mats shall be free

from tears and in good condition.

Mixture Design. The latex concrete shall contain the following approximate units of

measure or volumes per cubic meter (cubic yard):
Type I Portland Cement
Latex Admixture
Fine Aggregate
Coarse Aggregate

Water (including free moisture on the

86

390 kg (658 b.)
121.3 L (24.5 gal)
1017 kg (1715 Ib.)
739 kg (1245 1b.)

93.1 kg (157 1b.) maximum
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fine and coarse aggregates)
No air entraining admixtures shall be added to the mix.
This mix design is based on a specific gravity of 2.65 for both the fine and the
coarse aggregates. The mix will be adjusted by the Engineer to compensate for
aggregate specific gravity and moisture,

The latex concrete shall meet the following requirements:
Slump shall be according to Article 1020.12: 75 to 150 mm (3 to 6 in.}

Air Content shall be according to Article 1020.12: 7 percent maximum

Water-cement ratio (considering all the
nonsolids in the latex admixture as part

of the total water) ' 0.30 to 0.40
Compressive Strength (14 days) 27,500 kPa (4000 ps1)
nHnimum
Flexural Strength (14 days) 4,650 kPa (675 psi)

Egunipment: The equipment used shall be subject to the approval of the Engineer and
shall meet the following requirements:

(a) Surface Preparation Equipment.  Surface preparation equipment shall be
according to the applicable portions of Section 1100 and the following:

(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of
sawing concrete to the specified depth.

(2) Mechanical Blast Cleaning Equipment. Mechanical blast cleaning may be
performed by high-pressure waterblasting or shotblasting. Mechanical blast
cleaning equipment shall be capable of removing weak concrete at the surface,
including the microfractured concrete surface layer remaining as a result of
mechanical scarification, and shall have oil traps.

Mechanical high-pressure waterblasting equipment shall be mounted on a
wheeled carriage and shall include multiple nozzles mounted on a rotating
assembly. The distance between the nozzles and the deck surface shall be
kept constant and the wheels shall maintain contact with the deck surface
during operation.
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(3) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held

equipment may be performed by high-pressure waterblasting or abrasive
blasting. Hand-held blast cleaning equipment shall have o1l traps.

Hand-held high-pressure waterblasting equipment that is used in areas
inaccessible to mechanical blast cleaning equipment shall have a minimum
pressure of 48 MPa (7,000 psi).

(4) Mechanical Scarifying Equipment. Scarifying equipment shall be a power-

operated, mechanical scarifier capable of uniformly scarifying or removing
the old concrete surface and new patches to the depths required in a
satisfactory manner. Other types of removal devices may be used if their
operation is suitable and they can be demonstrated to the satisfaction of the
Engineer.

(5) Hydro-Scarification Equipment. The hydro-scarification equipment shall

consist of filtering and pumping units operating with a remote-controlled
robotic device. The equipment shall use potable water according to Section
1002. Operation of the equipment shall be performed and supervised by
qualified personnel certified by the equipment manufacturer. Evidence of
certification shall be presented to the Engineer. The equipment shall be
capable of removing concrete to the specified depth and be capable of
removing rust and old concrete particles from exposed reiforcement bars.
The hydro-scarification equipment shall be calibrated before being used and
shall operate at a uniform pressure sufficient to remove the specified depth of
concrete in a timely manner.

(6) Power-Driven Hand Tools. Power-driven hand tools will be permitted

including jackhammers lighter than the nominal 20 kg (45 1b.) class.
Jackhammers or chipping hammers shall not be operated at an angle in excess
of 45 degrees measured from the surface of the slab.

[

]

]

(b) Pull-off Test Equipment. BEquipment used to perform pull-off testing shall be
either approved by the Engineer, or obtained from one of the following approved
SOUrces:

James Equipment Germann Instruments, Inc.
007 Bond Tester BOND-TEST Pull-off System
800-426-6500 847-329-9999

SDS Company

DYNA Pull-off Tester
805-238-3229
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Pull-off test equipment shall include all miscellaneous equipment and materials to
perform the test and clean the equipment, as indicated in the Ilinois Pull-off Test
(Surface or Overlay Method). Prior to the start of testing, the Contractor shall
submit to the Engincer a technical data sheet and material safety data sheet for the
epoxy used to perform the testing. For solvents used to clean the equipment, a
material safety data sheet shall be submitted.

(c) Concrete Equipment: A mobile Portland cement concrete plant shali be used for
Latex Concrete and shall be according to Articles 1020.12, 1103.04 and the

following:
(1) The device for proportioning water shall be accurate within one percent.

(2) The mixer shall be a self-contained, mobile, continuous mixer used in
conjunction with volumetric proportioning.

(3) The mixer shall be calibrated prior to every placement of material or as
directed by the Engineer.

(d) Finishing Equipment. Finishing equipment shall be according to Article 503.03.

(¢) Mechanical Fogging Equipment. Mechanical fogging equipment shall consist of
a mechanically operated, pressurized system using a triple headed nozzle or an
equivalent nozzle. The fogging nozzle shall be capable of producing a fine, fog
mist that will increase the relative humidity of the air just above the fresh concrete
surface without accumulating any water on the concrete. The fogging equipment
shall be mounted on either the finishing equipment or a separate foot bridge.
Controls shall be designed to vary the volume of water flow, be easily accessible
and immediately shut off the water when in the off position.

(f) Hand-Held Fogging Equipment. Hand-held fogging equipment shall use a triple
headed nozzle or an equivalent nozzle. The fogging nozzle shall be capable of
producing a fine, fog mist that will increase the relative humidity of the air just
above the fresh concrete surface without accumulating any water on the concrete.

Construction Requirements: Sidewalks, curbs, drains, reinforcement and/or existing

transverse and longitudinal joints which are to remain in place shall be protected from
damage during scarification and cleaning operations. All damage caused by the
Contractor shall be corrected, at the Contractor’s expense, to the satisfaction of the
Engineer.

The Contractor shall control the runoff water generated by the various construction
activities in such a manner as to minimize, to the maximurm extent practicable, the
discharge of construction debris into adjacent waters, and shall properly dispose of the
solids generated according to Article 202.03. Runoff water will not be allowed to
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constitute a hazard on adjacent or underlying roadways, waterways, drainage areas or
railroads nor be allowed to erode existing slopes.

(a) Deck Preparation:

(1) Bridge Deck Scarification. The scarification work shall consist of removing
the designated concrete deck surface using mechanical or hydro-scarifying
equipment as specified. The areas designated shall be scarified uniformly to

i the depth as specified on the plans. In areas of the deck not accessible to the

scarifying equipment, power-driven hand tools will be permitted. Power

driven hand tools shall be used for removal around areas to remain in place.

A trial section on the existing deck surface will be designated by the Engineer
to demonstrate that the equipment, personnel and methods of operation are
capable of producing results satisfactory to the Engineer. The trial section
will consist of approximately 3 sq m (30 sq f1).

o
\
» Once the settings for the equipment are established, they shall not be changed
, without the permission of the Engineer. The removal shall be verified, as
fi necessary, at least every 5 m (16 ft) along the cutting path. If concrete 18
! being removed below the desired depth, the equipment shall be reset or
— recalibrated.
b If the use of hydro-scarification equipment is specified, the Contractor may
use mechanical scarification equipment to remove an initial depth of concrete
D provided that the last 13mm (% in.) of removal is accomplished with hydro-
scarification equipment. If the Contractor’s use of mechanical scarifying
— equipment results in exposing, snagging, or dislodging the top mat of
U reinforcing steel, the scarifying shall be stopped immediately and the
) remaining removal shall be accomplished using the hydro-scarification
- equipment. All damage to the existing reinforcement resulting from the

. Contractor’s operation shall be repaired or replaced at the Contractor’s

expense as directed by the Engineer. Replacement shall include the removal
— of any additional concrete required to position or splice the new reinforcing
steel. Undercutting of exposed reinforcement bars shall only be as required to
replace or repair damaged or correded reinforcement. Repairs to existing
reinforcement shall be according to the Special Provision for “Deck Slab
Repair”. -

—
LE—

(2) Deck Patching. After bridge deck scarification, all designated patching,
except as note below, shall be completed according to the Special Provision
for "Deck Slab Repair”. All full depth patching shall be completed prior to
final surface preparation. When hydro-scarification is specified, partial depth
patches may be fill with overlay material at the time of overlay placement.
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All patches placed prior to overlay placement shall be struck off and then
roughened with a suitable stiff bristled broom or wire brush to provide a rough
texture designed to promote bonding of the overlay. Hand finishing of the
patch surface shall be kept to a minimum to prevent overworking of the
surface.

After scarification, the deck shall be thoroughly cleaned of broken concrete
and other debris. The Engineer will sound the scarified deck and all
remaining unsound areas will be marked for additional removal and/or repairs
as applicable. If the bottom mat of reinforcement is exposed, that area shall
be defined as a full depth repair.

In areas where hydro-scarification is specified, it will be assumed that the
hydro-scarification process will perform the partial depth removal
simultaneously with the scarification operation. No separate payment for
partial depth patching will be made regardless of whether it was detailed in
the plans or not. Any removal required or made below the specified depth for
scarification of the bridge deck, which does not result in full depth patching,
shall be included in the pay item for Bridge Deck Hydro-Scarification and
shall be filled with the overlay material at the time of the overlay placement.

(3) Final Surface Preparation. Final surface preparation shall consist of the

operation of mechanical blast cleaning equipment to remove any weak
concrete at the surface, including the microfractured concrete surface layer
remaining as a result of mechanical scarification. Any areas determined by
the Engineer to be inaccessible to mechanical equipment shall be thoroughly
blast cleaned with hand-held equipment. When hydro-scarification equipment
is used for concrete removal, the deck surface need not be blast cleaned with
mechanical equipment unless the spoils from the scarification operation are
allowed to dry and re-solidify on the deck surface.

Final surface preparation shall also include the cleaning of all dust, debris, and
concrete fines from the deck surface including vertical faces of curbs,
previously placed adjacent overlays, barrier walls up to a height of 25 mm (1
in.) above the overlay, depressions, and beneath reinforcement bars. Hand-
held high-pressure waterblasting equipment shall be used for this operation.

If mechanical scarification is used to produce the final deck surface texture,
surface pull-off testing will be required. After the final surface preparation

has been completed and before placement of the overlay, the prepared deck
surface will be tested by the Engineer according to the Illinois Pull-off Test
(Surface Method). The Contractor shall provide the test equipment.

a. Start-up Testing. Prior to the first overlay placement, the Engineer will
evaluate the blast cleaning method. The start-up area shall be a minimum

9l
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of 56 sq m (600 sq ft). After the area has been prepared, six random test
locations will be determined by the Engineer, and tested according to the
Illinois Pull-off Test (Surface Method).

The average of the six tests shall be 2 minimum of 1,207 kPa (175 psi) and each
individual test shall have a minimum strength of 1,103 kPa (160 psi). If the criteria
are not met, the Contractor shall adjust the blast cleaning method. Start-up testing
will be repeated until satisfactory results are attained.

Once an acceptable surface preparation method is established, it shall be continued
for the balance of the work. The Contractor may, with the permission of the
Engineer, change the surface preparation method, in which case, additional start-up
testing will be required.

b. Lot Testing. After start-up testing has been completed, the following
testing frequency will be used. For each structure, each stage will be
divided into lots of not more than 420 sq m (4500 sq ft). Three random
test locations will be determined by the Engineer for each lot, and tested
according to the Illinois Surface Pull-off Test Method (Surface Method).

The average of the three tests shall be a minimum of 1,207 kPa (175 psi)
and each individual test shall have a minimum strength of 1,103 kPa (160
psi). Inthe case of a failing individual test or a failing average of three
tests, the Engineer will determine the area that requires additional surface
preparation by the Contractor. Additional test locations will be
determined by the Engineer.

In addition to start-up and lot testing, the Department may require surface
pull-off testing of areas inaccessible to mechanical blast cleaning equipment
and blast cleaned with hand-held equipment. The Engineer shall determine
each test location, and each individual test shall have a minimum strength of
1,207 kPa (175 psi).

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil,
and other foreign substances which may reduce bond with the concrete. A
tight non-scaling coating of Tust is not considered objectionable. Loose,
scaling rust shall be removed by rubbing with burlap, wire brushing, blast
cleaning or other methods approved by the Engineer. All loose reinforcement
bars, as determined by the Engineer, shall be retied at the Contractor's
expense.
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All dust, concrete fines, debris, including water, resulting from the surface
preparation shall be confined and shall be immediately and thoroughly
removed from all areas of accumulation. If concrete placement does not
follow immediately after the final cleaning, the area shall be carefully
protected with well-anchored white polyethylene shesting.

(b) Pre-placement Procedure. Prior to placing the overlay, the Engineer will inspect
the deck surface. All contaminated areas shall be blast cleaned again at the
Contractor's expense.

Before placing the overlay, the finishing machine shall be operated over the full
length of bridge segment to be overlaid to check support rails for deflection and
confirm the minimum overlay thickness. All necessary adjustments shall be made
and another check performed, unless otherwise directed by the Engineer.

(c) Placement Procedure:

(1) Bonding Methods. The Contractor shall prepare the deck prior to overlay
placement by one of the following methods unless restricted as specified on
the plans:

a. Grout Method. The deck shall be cleancd to the satisfaction of the
Engineer and shall be thoroughly wetted and maintained in a dampened
condition for at least 12 hours before placement of the grout is started.
Any excess water shall be removed by compressed air or by vacuuming
prior to grout placement. Water shall not be applied to the deck surface
within one hour before or at any time during placement of the grout.
Immediately before placing the overlay mixture, the exposed area shall be
thoroughly covered with a thin layer of grout. The grout shall be
thoroughly scrubbed into the surface. All vertical as well as horizontal
surfaces shall receive a thorough, even coating. The rate of grout
placement shall be limited so the brushed grout does not dry out before it
is covered with the concrete.

Grout that is allowed to become dry and chalky shall be blast cleaned and
replaced at the Contractor's expense. No concrete shall be placed over dry
grout.

b. Direct Bond Method. The deck shall be cleaned to the satisfaction of the
Engineer and shall be thoroughly wetted and maintained in 2 dampened
condition with water for at least 12 hours before placement of the overlay.
Any excess water shall be removed by compressed air or by vacuuming
prior to the beginning of overlay placement. Water shall not be applied to
the deck surface within one hour before or at any time during placement of
the overlay.

9%
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(2) Overlay Placement. For the overlay pour, fogging equipment shall be in

operation unless the evaporation rate is less than 0.5 kg/m?/hr. (0.1 1b./sq.
ft./hr.), and the Engineer gives permission to turn off the equipment. The
evaporation rate shall be determined according to the figure in the Portland
Cement Association’s publication titled “Design and Control of Concrete
Mixtures” (refer to the section on plastic shrinkage cracking).

The fogging equipment shall be adjusted to adequately cover the entire width
of the pour.

Hand-held fogging equipment shall be allowed only when a vibratory screed
is used. The fog mist shall not be used to apply water to a specific location to
aid finishing.

Placement of the concrete shall be a continuous operation throughout the pour.
The overlay shall be placed as close to its final position as possible and then
mechanically consolidated and screeded to final grade. All finishing and
texturing shall be according to Article 503.17 except that the use of vibrating
screeds will be allowed for pour widths of 3.6 m (12 feet} or less without
length restrictions.

Tnternal vibration will be required along edges, adjacent to bulkheads, and
where the overlay thickness exceeds 75 mm (3 in.). Internal vibration along
the longitudinal edges of a pour will be required with a minimum of 2 hand-
held vibrators, one on each edge of the pour. Hand finishing will be required
along the edges of the pour and shall be done from sidewalks, curbs or work
bridges.

A construction dam or bulkhead shall be installed in case of a delay of 30
minutes or more in the concrete placement operation. If there is a delay of
more than ten minutes during overlay placement, wet burlap shall be used to
protect the concrete until operations resume.

Concrete placement operations shall be coordinated to limit the distance
between the point of concrete placement and concrete covered with cotton
mats for curing. The distance shall not exceed 10.5 m (35 ft). For overlay
pour widths greater than 15 m (50 ft), the distance shall not exceed 7.5 m (25
ft).

All construction joints shall be formed. When required by the Engineer the
previously placed overlay shall be sawed full-depth to a straight and vertical
edge before fresh concrete is placed. The Engineer will determine the extent
of the removal. When longitudinal joints are not shown on the plans, the

44
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Jocations shall be subject to approval by the Engineer and shall not be located
in the wheel paths.

The Contractor shall stencil the date of construction (month and year) and the
letters LX into the overlay before it takes its final set. The stencil shall be
Jocated in a conspicuous location, as determined by the Engineer, for each
stage of construction. This location shall be outside of the grooving where
possible and within 1 m (3 i) of an abutment joint. The characters shall be 75
mm to 100 mm (3 to 4 in.) in height, 5 mm (1/4 in.) in depth and face the
centerline of the roadway.

(3) Limitations of Operations:

(a) Weather Limitations. Concrete shall not be placed unless the deck

temperature is above 10°C (50°F) and the air temperature is predicted to
be above 10°C (50°F) for at least 12 hours after placement. The concrete
shall be maintained at 2 minimum of 10°C (50°F) during the wet cute
period. The temperature of the concrete mixture as placed shall not be less
than 10°C (50°F) nor more than 32°C (90°F). If night placement is
required, illumination and placement procedures will be subject to the
approval of the Engineer. No additional compensation will be allowed if
night work is required.

(b) Other Limitations. Mobile concrete mixers, truck mixers, concrete pumps,

or other heavy equipment will not be permitted on any portion of the deck
where the top reinforcing mat has been exposed. Conveyors, buggy ramps
and pump piping shall be installed in a way that will not displace undercut
reinforcement bars. Air compressors may be operated on the deck only if
located directly over a pier and supported off undercut reinforcement bars.
Compressors will not be allowed to travel over undercut reinforcement
bars.

Concrete removal may proceed during final cleaning and concrete
placement on adjacent portions of the deck, provided the removal does not
interfere in any way with the cleaning or placement operations.

If water or contaminants from the hydro-scarification flow into the area of
final cleaning or concrete placement, hydro-scarification shall be
suspended until the concrete has been placed and has cured a minimum of
24 hours. No concrete shall be removed within 1.8 m (6 ft) of a newly-
placed overlay until the concrete has obtained a minimum compressive
strength of 20,700 kPa (3000 psi) or flexural strength of 4,150 kPa (600

psi)-
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(4) Curing.

Curing. The minimum curing time shall be 48 hours of wet cure followed by
48 hours of dry cure. After the surface of the concrete has been textured, it
shall be covered immediately with dry cotton mats. The cotton mats shall
then be wetted immediately with a gentle spray of water. The cotton mats
shall be maintained in a wetted condition for a minimum of 48 hours. Once
the concrete has sufficiently hardened, the cotton mats shall be covered with
white polyethylene sheeting or burlap-polyethylene blankets meeting the
requirements of Articles 1022.04 and 1022.05 respectively. The surface shall
be continuously wet cured for at least 48 hours, after which all layers of
covering materials shall be removed.

If the ambient temperature falls below 10°C (50°F) during either the wet or
dry curing periods, the time below 10°C (50°F) will not be included in the 96
hour curing period. If there is sufficient rain to wet the surface of the overlay
for more than one hour of the dry cure period, the wet time will not be
included in the 48 hour dry cure period.

(5) Opening to Traffic.

No traffic or construction equipment will be permitted on the overlay until
after the specified cure period and the concrete has obtained a minimum
compressive strength of 27,500 kPa (4000 psi) or flexural strength of 4,650
kPa (675 psi) unless permitted by the Engineer.

(6) Overlay Testing. The Engineer reserves the right to conduct pull-off tests on
the overlay to determine if any areas are not bonded to the underlying
concrete, and at a time determined by the Engineer. The overlay will be tested
according to the Illinois Pull-off Test (Overlay Method), and the Contractor
shall provide the test equipment. Each individual test shall have a minimum
strength of 1,034 kPa (150 psi). Unacceptable test results will require removal
and replacement of the overlay at the Contractor’s expense, and the locations
will be determined by the Engineer. When removing portions of an overlay,
the saw cut shall be a minimum depth of 25 mm (1 in.).

If the overlay is to remain in place, all core holes due to testing shall be filled
with a rapid set mortar or concrete. Only enough water to permit placement
and consolidation by rodding shall be used, and the material shall be struck-
off flush with the adjacent matenal.

For a rapid set mortar mixture, one part packaged rapid set cement shall be

combined with two parts fine aggregate, by volume; or a packaged rapid set
mortar shall be used. For a rapid set concrete mixture, a packaged rapid set

9
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mortar shall be combined with coarse aggregate according to the
manufacturer’s instructions; or a packaged rapid set concrete shall be used.
Mixing of a rapid set mortar or concrete shall be according to the
manufacturer’s instructions. :

Method of Measurement. The areas of mechanical and/or hydro scarification on the
bridge deck will be measured for payment in square meters (square yards). No additional
payment will be made for multiple passes of the equipment required to achieve the
specified scarification depth.

The concrete overlay will be measured for payment in square meters (square yards).

When Bridge Deck Hydro-Scarification is specified, the additional concrete placed with
the overlay, required to fill all depressions below the specified thickness will be measured
for payment in cubic meters (cubic yards). The volume will be determined by subtracting
the theoretical volume of the overlay from the ticketed volume of overlay delivered
minus the volume estimated by the Engineer left in the last truck at the end of the overlay
placement. The theoretical cubic meter (cubic yard) quantity for the overlay will be
determined by multiplying the plan surface area of the overlay times the specified
thickness of the overlay.

Rasis of Payment. Concrete scarification of the bridge deck using mechanical
scarification equipment will be paid for at the contract unit price per square meter {square
yard) for CONCRETE BRIDGE DECK SCARIFICATION of the thickness specified.
Concrete scarification of the bridge deck using hydro scarification equipment will be paid
for at the contract umit price per square meter (square yard) for BRIDGE DECK
HYDRO-SCARIFICATION of the thickness specified.

Latex concrete overlay will be paid for at the contract unit price per square meter (square
yard) for BRIDGE DECK LATEX CONCRETE OVERLAY, of the thickness specified.
When hydro-scarification is specified, the additional volume of overlay required to fill all
depressions below the specified thickness will be paid for at the Contractor’s actual
material cost for the latex concrete per cubic meter (cubic yard) plus 15 percent.

When mechanical scarification is specified, additional partial depth patches poured
monolithically with the overlay will be paid for at the contract unit price bid per square
meter {(square yard) for DECK SLAB REPAIR (PARTIAL).

When the Engineer conducts pull-off tests on the overlay and they are acceptable,
Contractor expenses incurred due to testing and for filling core holes will be paid
according to Article 109.04. Unacceptable pull-off tests will be at the Contractor’s

expense.
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When specified on the plans, the Contractor has the option of choosing the type of
overlay. The options will be limited to those specified in the plans and will be paid for at
the contract unit price per square meter (square yard) for BRIDGE DECK CONCRETE
OVERLAY OPTION, of the thickness specified.

Overlay material placed off the deck in abutment backwalls, and/or other locations will
not be measured for payment but will be included in the pay item involved.
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effect_ive: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor

shall make a mobhilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’'s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c¢)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
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disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in he contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted form the total original contract price before computing
the amount of work required to be performed by the contractor’'s
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4.

That the firm agrees to include or cause to be included the

requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

18 U.S.C. 1020 reads as follows: XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

“Whoever, being an officer, agent or employee of the United

States, or of any State or Territory, or whoever, whether a 1. Instructions for Certification - Primary Covered Transactions:

person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage

of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

g. The prospective primary participant further agrees by

3. That the firm shall promptly notify the SHA of the receipt of submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

*kkkkk

*kkkkk

. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
1. The prospective primary participant certifies to the best of its or agency with which this transaction originated.

knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Kkkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the
described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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