If you plan to submit a bid directly to the Department of Transportation

ADDENDA AND REVISIONS: It is the contractor’'s responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that the bidder check IDOT'’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL RELATED FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum or revision could result in a bid being rejected as irregular.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov
mailto: D&Econtracts@dot.il.gov
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Proposal Submitted By

I 8 I Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

City

Letting June 12, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 62972

COOK County

Section (1516.1&1717)I-8
District 1 Construction Funds
Route FAI 94

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

[ A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes. Only
those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 62972

COOK County

Section (1516.1&1717)I-8
Route FAI 94

District 1 Construction Funds

Construction of fluted knee wall along 1-94 (Dan Ryan Expressway) on State Street from 89th Street to
87th Street in Chicago.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

NUMBER 5 BELOW DOES NOT APPLY TO SMALL BUSINESS SET-ASIDES
5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......ccccuueenn..e $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000.......ccuvennn... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000.................. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is 8( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with
the return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1

SCHEDULE OF PRICES 5/22/2009
conecT
State Job # - C-91-230-05
PPS NBR - 1-74823-1603 Project Number Route
County Name - COOK- - FAl 94
Code - 31- -
District - 1--
Section Number -  (1516.1 & 1717) I-8
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0321750| REM TEMP CONC BAR SO FOOT 610.000

X0322256| TEMP INFO SIGNING SQFT 52.000

X0324640| FLUTED KNEEWALL FOOT 201.000

X0326143| FLUTED KNEEWALL SPL FOOT 6.000

X0326311| REL EX SIGN PANEL SP EACH 6.000

X6065740| CONC MED SURF 5 MOD SQFT 2,251.000

X6640210| TEMP CH LK FENCE PORT FOOT 765.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0030240| IMP ATTN TEMP NRD TL2 EACH 1.000

20200100 EARTH EXCAVATION CU YD 5.000

20201200 REM & DISP UNS MATL CU YD 135.000

21101645 TOPSOIL F & P 12 SQ YD 294.000

21101825 COMPOSTF & P 6 SQ YD 294.000

25000210| SEEDING CL 2A ACRE 0.250

25000400 NITROGEN FERT NUTR POUND 6.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
5/22/2009

conecT
State Job # - C-91-230-05
PPS NBR - 1-74823-1603 Project Number Route
County Name - COOK- - FAl 94
Code - 31- -
District - 1--
Section Number -  (1516.1 & 1717) I-8
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25000500 PHOSPHORUS FERT NUTR POUND 6.000

25000600| POTASSIUM FERT NUTR POUND 6.000

25100630 EROSION CONTR BLANKET SQ YD 294.000

25200200 SUPPLE WATERING UNIT 9.000

28000510| INLET FILTERS EACH 13.000

42001300| PROTECTIVE COAT SQ YD 264.000

44003100 MEDIAN REMOVAL SQFT 110.000

44004250| PAVED SHLD REMOVAL SQ YD 49.000

50102400 CONC REM CU YD 78.000

50200100| STRUCTURE EXCAVATION CU YD 188.000

50300255| CONC SUP-STR CU YD 157.000

50300300 PROTECTIVE COAT SQ YD 859.000

50300510 RUSTICATION FINISH SQFT 1,353.000

50800205| REINF BARS, EPOXY CTD POUND 20,810.000

60618324| CONC MEDIAN SURF 6 SP SQFT 122.000
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SCHEDULE OF PRICES 5/22/2009
conecT
State Job # - C-91-230-05
PPS NBR - 1-74823-1603 Project Number Route
County Name - COOK- - FAl 94
Code - 31- -
District - 1--
Section Number -  (1516.1 & 1717) I-8
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
63100089| TRAF BAR TERM T6B EACH 1.000
63200310 GUARDRAIL REMOV FOOT 40.000
67100100 MOBILIZATION L SUM 1.000
70101800| TRAF CONT & PROT SPL L SUM 1.000
70300520 PAVT MARK TAPE T3 4 FOOT 328.000
70301000 WORK ZONE PAVT MK REM SQFT 110.000
70400100 TEMP CONC BARRIER FOOT 140.000
70400600| REL TEMP CONC BAR SO FOOT 610.000




CONTRACT NUMBER 62972

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Atrticle 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence
before his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed
within 365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or

other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.

-6-
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

I1l. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide
the appropriate forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section
50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is
delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from
entering into a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of
tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the contractor,
or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this
contract, begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The
Department, at any time before or after award, may require the production of a copy of each applicable Certificate of Registration
issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its
subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the
bidder’s forces. Types of work or craft work that will be subcontracted shall be included and listed as subcontract work. The list
shall also indicate any type of work or craft job category that does not have an applicable apprenticeship or training program. The
bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that
will be utilized on the project as reported on the Construction Employee Workforce Projection (Form BC-1256) and
returned with the bid is accounted for and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity
share, consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by
the Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-
related or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that
government; and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/__| Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending
contract during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date
of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business
entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the lllinois Procurement Code. This provision does not apply to Federal-aid
contracts.

-10-
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lllinois Department of Transportation
Qualification and Equipment Inventory
Certification Form

The undersigned authorized representative of Bidder certifies that the attached qualification
information provided to the Department is true and correct, and that it is submitted with the
understanding that the Department will use and rely upon the accuracy and currency of the
information in the evaluation of Bidder’s responsibility for award of this public contract.

Bidding Organization

Signature Date
Printed Name Title
Address

City/State Zip Code
Telephone Facsimile
E-mail

Bidders that are currently prequalified by the Department are
cautioned that they must complete these forms.

10-A
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PART |
Business and Directory Information

(@) Name of business (official name and assumed names):

(b) Business headquarters:
Address:
Telephone: Facsimile:

(c) Billing address:

(d) Type of organization (Sole Proprietor, Corporation, Partnership, etc. — should be the
same as on the Taxpayer ID form Part V):

(e) State of incorporation, State of formation or State of organization:

(H If adivision or subsidiary of another organization provide the name and address of the
parent:

(g) Businesses are affiliates when either one directly or indirectly controls or has the
power to control the other, or, when a third party or parties controls or has the power
to control both. In determining whether concerns are independently owned and
operated and whether affiliation exists, consideration will be given to all appropriate
factors, including the use of common facilities, common ownership and management
and contractual arrangements. Identify all affiliated businesses and companies:

(h) Description of business:

(i) Length of time in business:

()  Number of full-time employees (average from most recent Fiscal Year):

(k) Total annual sales and receipts for the most recently completed Fiscal Year including
any parent and all related and affiliated organizations (tax returns for the relevant year
may be required for verification):

(D  Name and title of all officers/managers:

(m) Identify and specify the location(s) and telephone numbers of the major offices and
other facilities that would relate to performance under the terms of the contract if
awarded:

(n) Identify accounting firm:
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The successful business will be required to register to do business in lllinois. If already
registered, provide the date of the registration to do business in lllinois and the name of
the registered agent in the State:

Business web site:

Is this business currently prequalified by the Department of Transportation? If yes, list
all work ratings issued:

Has this business performed contracts awarded by the Department as prime
contractor? If yes, list the three most recent:

Has this business participated as a subcontractor under contracts awarded by the
Department? If yes, list the three most recent identifying the prime contractor:

10-C



Provide references from established firms or government agencies, (four preferred; two of each
type preferred) other than the Department, that can attest to your experience and ability to
perform the work of the contract for which this bid is submitted. Bidders that have current
work ratings issued by the Prequalification Section need only list references for this
contract if more than 50% of the work as determined by the advertised quantities is not

RETURN WITH BID

PART I
References

covered by an issued work rating.

(1)

(2)

(3)

(4)

Government Agency (Name):

Contact Person Name:

Address:

Phone: E-mail Address:

Types of services provided and dates provided:

Governmental Agency (Name):

Contact Person Name:

Address:

Phone: E-mail Address:

Types of services provided and dates provided:

Private Firm (Name):

Contact Person Name:

Address:

Phone: E-mail Address:

Types of services provided and dates provided:

Private Firm (Name):

Contact Person Name:

Address:

Phone: E-mail Address:

Types of services provided and dates provided:
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PART Il
Equipment Inventory

List all the equipment that will be used to performing the services required in this contract.

YEAR MAKE MODEL ID# CAPACITY | COMPLETE DESCRIPTION

a. Isthe above equipment owned by the company and presently in the firm’s equipment
inventory?
(Do not include any proposed subcontractor equipment on this form)

b. If not owned, how will the equipment be obtained within the required time in the event
of award?

c. Is any of the above equipment currently committed on other contracts?
If yes, identify which pieces and the contract.
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PART IV
Department of Human Rights (DHR)
Public Contract Number

If the bidder has employed fifteen (15) or more full-time employees at any time during the
365-day period immediately preceding the publication of this invitation for bids, the bidder
must have a current Public Contract Number or have proof of having submitted a completed
application for one prior to the letting date. If the Department cannot confirm compliance, it
will not be able to consider the bid or offer. Please complete the appropriate sections below.

Name of Company (and D/B/A):

DHR Public Contracts Number:

[ ] (Check if applicable) The number is not required because the company has employed
14 or less full-time employees during the 365-day period immediately preceding the
publication of this invitation.

IF NUMBER HAS NOT YET BEEN ISSUED:

Date completed application was submitted to DHR:

Date of Expiration:
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PART V
Taxpayer Identification Number

| certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am
waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup
withholding, or (b) | have not been notified by the Internal Revenue Service (IRS) that |
am subject to backup withholding as a result of a failure to report all interest or
dividends, or (c) the IRS has notified me that | am no longer subject to backup
withholding, and

3. lamaU.S. person (including a U.S. resident alien).

Name (Printed):

Taxpayer Identification Number:

Social Security Number
or
Employer Identification Number

Legal Status (check one):

[] Individual [ ] Governmental
[] Sole Proprietorship [ ] Estate or Trust
[] Partnership/Legal Corporation [] Other

[ ] Tax-exempt
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PART VI
Information Regarding Terminations,
Litigation, Suspension and Debarment

During the last five (5) years, has the Bidder had a contract for services terminated for
any reason? If so, provide full details related to the termination.

During the last (5) years, describe any damages or penalties or anything of value
traded or given up by the Bidder under any of its existing or past contracts as it relates
to services performed that are similar to the services contemplated by this invitation
and the contemplated Contract. If so, indicate the reason for the penalty or exchange
of property or services and the estimated amount of the cost of that incident to the
Bidder.

During the last five (5) years, describe any order, judgment or decree of any Federal
or State authority barring, suspending or otherwise limiting the right of the Bidder to
engage in any business, practice or activity.

During the last five (5) years, list and summarize pending or threatened litigation,
administrative or regulatory proceedings, or similar matters that could affect the ability
of the Bidder to perform the required services. The Bidder must also state whether it
or any owners, officers, or primary partners have ever been convicted of a felony.
Failure to disclose these matters may result in rejection of the bid or in termination of
any subsequent contract. This is a continuing disclosure requirement. Any such
matter commencing after submission of a bid, and with respect to the successful
Bidder after the execution of a contract, must be disclosed in a timely manner in a
written statement to the Department.

During the last five (5) years, have any irregularities been discovered in any of the
accounts maintained by the Bidder on behalf of others?
If so, describe the circumstances of irregularities or variances and disposition of
resolving the irregularities or variances.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by
a person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to
be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that
is authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be,
but does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by
the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency
contracts and are not to be included. Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT Financiallz?lq‘rc])r/ar\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes__ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (i) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.
Yes__ No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.
(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes _ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Date

Completed by: []
Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
| have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

-16-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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llinois Department
of Transportation

Contract No. 62972

COOK County

Section (1516.1&1717)1-8

Route FAI 94

District 1 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 62972

COOK County

Section (1516.1&1717)I-8
Route FAI 94

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 62972
COOK County
Section (1516.1&1717)I-8
Route FAI 94
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW)  Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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THE PROPOSAL BID BOND IS NOT APPLICABLE TO SMALL BUSINESS SET-ASIDES

Division of Highways

1 1 Proposal Bid Bond
I(!:'Ifn%rlgnggg?trgt?oerll’l t (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Ultilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

I, , a Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of lllinois under the
conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 62972

COOK County

Section (1516.1&1717)I-8
Route FAI 94

District 1 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 12, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62972

COOK County

Section (1516.1&1717)I-8
Route FAI 94

District 1 Construction Funds

Construction of fluted knee wall along 1-94 (Dan Ryan Expressway) on State Street from 89th Street to
87th Street in Chicago.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCioN ............coooiiiiiiiiiiiii et
P20 T =10 o T a1 (4 4= o | P SUPTTT 2
253 R 1Y 01 o S 3
253 Planting Woody PIANES ........cooiiiiiiiiiiee ettt 4
280 Temporary EroSion CONIOI .........cooiiiiiiiiiiie ettt et e e e s e 6
443 Reflective Crack Control TreatMeENnt ..........oociiiiiiiiiiiiee e e e e s e e e e e e e eeeees 7
502 EXCavation fOr STIUCIUIES .......cooieiiiiiii et e ettt e e e e e e sttt e e e e esntbeeeeaeeeeanseeees 10
L1 01 T O g Tor (=1 (SIS ] (BT (1] =T OSSPSR 11
504 Precast CONCrete SIrUCIUIES ........coiiiiiiiiiiie ettt e et e e et e e st e e e et e e e eae e s enneeeeenneeeeans 12
LT 0L TS (== B (4 o (0SS 13
Lo I = 7o > Q@117 (S 14
581 Waterproofing Membrane SYSIEM .......cooiiiiiiiii e 15
633 Removing and Reerecting Guardrail and Terminals ............cccccoouiiiiiiiiiciiee e, 16
669 Removal and Disposal of Regulated SUDSIANCES ...........ooiiiiiiiiiiiii e, 17
672 Sealing Abandoned Water WEIIS .........cooiiiiiiiiii et 18
701  Work Zone Traffic Control and Prot@CHON ...........ooueiiiiiiiieiiee e 19
733 Overhead SigN STIUCIUMES .....coiiiiiiieiiie et e e e e e et e e e e e e s et r e e e e e e e satbeeeeaeeessanrnens 20
783 Pavement Marking and Marker REMOVA ... 21
801 Electrical REQUIFEMENTS ....ccceiiieei et 22
805 Electrical Service Installation — Traffic SIGNAIS ........cooiiiiiiii e 23
LG I o) (=3 oo TU g o =1 o] o RSP P 24
838  Breakaway DEVICES ......ccoiiiiiiiiiiie ettt e e 25
862  Uninterruptable POWET SUPPIY ....oooiiiii et 26
S T = (= Yor (TR 0= o PSSR 28
878 Traffic Signal Concrete FOUNAtioN ...........cc.uviiiiiiiiie e e e e e e 30
1004  COArSE AQQrEOALES .......vieiiiiieiiiiieiee it e e e e e ettt e e e e e ettt e e e e e s e e et e et eeeeea s sbaeeeeaeeesaassaeeeeeeaansraneaaaeeeannnrnens 31
1008  Structural StEEI COALINGS .....oiiiiiiieiiiiie ettt et e e st e e e st e e e eane e e e steeeeeanteeenneeeeanseeeeaneeeeans 32
1010  Finely Divided MatErialS ..........oooeeeiiiiiiiiie et e e e e e ettt e e e e e e e e e e e e e e nnnnees 33
1020 Portland Cement CONCIEIE ... ...ttt e e e ettt e e e e e e et e e eeaaeeesnseneeaaaeeeaannenees 34
1022 Concrete CUrNG MAtErIalS ...........oooiiiiiiiiiii et e e e s 43
L0 2 Lo o 1= o 1 ] Q] o U | PRSP 44
1042  Precast CONCIEte PrOUUCES .......c..eiiiiiiii ettt e e e et e e e e e e et e e e e e e e e s snsbaeeeaaeeesnsenens 45
1062 Reflective Crack CONrol SYSIEM .......ooiiiiiiiiiiie e e e e e e e e s eera e e e e e e e e s enraees 47
0L T o (== o B 0 SRS 49
1074  Control EQUIPMIENT ........ueiiiiii et e e et e e e e et e e e e e e e e et b e e e e e e e eeeasbaaaeeeeeeseanssseneeaeeaannnes 52
L0 ST T =N T Vo I 7= o = SO 57
1081  Materials for PIANnting ..........cooooo ittt e e e e et e e e e e e e eee e e e e s e e e e e e e e e e annenees 58
1083 EIaStOMErC BEAINGS ...ciiiiiiiiiiiiii ittt e e e et e nn e e e e e e e s anne e 60
1094  Overhead SigN STIUCIUIES .....oooeiiiiiiiiie ettt e ree e e aa e e s anne e e 61
1101 General EQUIPMENT .. ..o ettt e bt e e e sttt e e e eab e e e anee e 62
1102  Hot-Mix Asphalt EQUIPMENT ........iiiiiiiiie ettt e e e e e s e e e e e e s et e e e e e e e e snsbaneeaeeeesnnsrnees 63

1106  Work Zone Traffic CONrol DEVICES ........ocooeeieieieeeeeeeeeeeeeeeeeeeeee ettt rseaaensnnnsnnnens 64
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Contract 62972

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. 1-1-07) ettt ettt sttt st e st e e et e e e e 65
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccoeviiiiiiiiiiiiieeeeeeee 67
3 EEO (Eff. 7-21-78) (REV. 11-18-80) ..eiiutiiiiiiiiieiiie ettt et 68
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ......ooiiiiiii e 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ....coooiiiiiiiiiiiiie e 83
6 RESEIVEA ..ttt et e et e e e e h bt e e e h et 88
7 RESEIVEA .. e e e 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ... 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ....ceeveiiirieiie e 91
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ..coceiiiiiiii e 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) .....ooviiiiiiiiiiieeeeeee e 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..ccooiiiiiiiiiiiiee e 99
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (ReV. 1-1-09) ......coiiiiiiiiiiiii e 103
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-09) .......cooiiiiiiiiiiiiie e 105
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ....ccevveviiiiiiiieeeee e 106
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ..ccccvvieriieieeeeee e 108
17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ...oiitiiiiiiiie ettt et sae e
19 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ...ooiiiiiiiiiiiie e 113
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) ...oiiiiiiiiiiie ettt et nnee s 117
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (ReV. 1-1-07) .....ovvviieiiiiiiiiiee e 119
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ......vvvvieiiiiiiiiiiee e 121
24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) ....oeeiiiiiiiiieeeiee e 123
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ........c.coiiiiiiiiiee e 124
26 English Substitution of Metric Bolts (Eff. 7-1-96) .........ooiiiiiii e 125
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) ....ccoooviiiiiiiiiiiieee, 126
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ...oociiiiiiiiiiieeeeee 127
29 RESEIVEA ..ttt e e et e e e e e bttt e e b e aae e anes 128
30 Quality Control of Concrete Mixtures at the Plant
(Eff. 8-1-00) (REV. 1-1-09) . .eeiiiiiiiiiie ittt ettt st st e bt s e e ne e s b e enee e 129
31 X Quality Control/Quality Assurance of Concrete Mixtures
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction,” adopted January 1, 2007 (hereinafter referred to as the Standard Specifications):
the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”,
and the “Manual of Test Procedures for Materials” in effect on the date of invitation for bids, and
the Supplemental Specifications and Recurring Special Provisions indicated on the Check
Sheet included herein which apply to the construction of FAI 94 (Dan Ryan Expressway),
Section (1516.1 & 1717)I-8, in Cook County, Contract 62972, and in case of conflict with any
part or parts of said specifications, the said Special Provisions shall take precedence and shall
govern.

F.A.l. Route 94 (Dan Ryan / Bishop Ford / I-57 Expressways)
Section: (1516.1 & 1717) 1-8

County: Cook

Contract: 62972 (25C)

LOCATION OF PROJECT

The project begins approximately 240’ north of E. 89" Street and extends northerly along the
west side of State Street to approximately south of E. 87" Street. The total length of the project
is 0.19 mile (996 ft).

DESCRIPTION OF PROJECT

The work consists of the removal of paved shoulder and existing temporary concrete barrier
wall. The proposed improvement consists of constructing fluted knee wall and fluted parapet on
existing retaining wall along State Street. All other items necessary to complete this work are
included in the plans.

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the Contract, or otherwise specified for payment,
such items, including the accompanying traffic control and protection required by the Engineer,
will be paid for in accordance with Article 109.04 of the Standard Specifications.
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Utility companies involved in this project have provided the estimated dates:

Name of Utility Type Location Estimated Dates for Start and
Completion of Relocation or
Adjustments
IDOT DAN RYAN | 4'0” X 46" MAIN DRAIN 88™ Street (87" Street | No conflict anticipated.
Exit Ramp) Runs Parallel
-DRAINAGE to Improvement.
Sta. 2265+37 to
Sta. 2272+18
CITY OF | 2" WATER SERVICE LINE | 87" Street Contractor to Hand Dig when
CHICAGO - | WITHSEPARATE ' PVC | s Parallel o | excavaling.
mprovement.
DOWM-WATER Conduit with Low Voltage | Sta. 2257+91 to
Electrical and other | Sta. 2258+05
assorted equipment for
Dan Ryan Gateway
Irrigation.
CHICAGO 1 %’ WATER SERVICE | 87" Street. No conflict anticipated.
TRANSIT LINE IN 4" HDPE | St8-2258+37
AUTHORITY CASING.

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

FAILURE TO COMPLETE WORK ON TIME

Should the Contractor fail to complete the work on or before the completion date as specified in
the Special Provision for Completion Date Plus Working Days or within such extended time as
may have been allowed by the Department, the Contractor shall be liable to the Department in
the amount of $750.00 per day not as a penalty but as liquidated damages, for each calendar
day or portion thereof of overrun in the Contract time or such extended time as may have been
allowed.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined,
would be difficult to ascertain, and a matter of argument and unprofitable litigation. This said
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into
account the loss of use of the roadway and utilities if the project is delayed in completion. The
Department shall not be required to provide any actual loss in order to recover these liquidated
damages provided herein, as said damages are very difficult to ascertain. Furthermore, no
provision of this clause shall be construed as a penalty, as such is not the intention of the
parties.
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A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends
at the following 12:00 midnight, twenty-four hours later. A working day is computed as
specified in Article 108.04.

LANE CLOSURE RESTRICTIONS

Temporary lane closures will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and
3:00 p.m. to 6:00 p.m. Monday through Friday along South State Street.

Lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs shall be taken down within one-half (1/2) hour after the
closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open all the traffic lanes to traffic in accordance with the limitations specified above, the
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked,
not as a penalty but as liquidated and ascertained damages, for each and every 15-minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. The
Department may deduct such damages from any monies due the Contractor. These damages
shall apply during the period governed by guaranteed working days and any extensions of that
Contract time.

KEEPING THE EXPRESSWAY RAMP OPEN TO TRAFFIC

Whenever work is in progress on or adjacent to an expressway ramp, the Contractor shall
provide the necessary traffic control devices to warn the public and to delineate the work zone
as required in these Special Provisions, the Standard Specifications, the State Standards and
the District Freeway details. All Contractors’ personnel shall be limited to these barricaded work
zones and shall not cross the expressway ramp.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of
all daily partial ramp closures and seventy-two (72) hours in advance of all permanent and
weekend partial ramp closures in District One. This advance notification is calculated based on
a work week of Monday through Friday and shall not include weekends or holidays.

LOCATION: 1-94 Dan Ryan (29th to 95
Stationary partial ramp closures will only be permitted during the hours listed below:

WEEK TYPE OF | ALLOWABLE CLOSURE HOURS
NIGHT CLOSURE

INBOUND OUTBOUND
Sunday thru | Temporary 8:00 p.m. - 5:00 a.m. 9:00 p.m. - 6:00a.m.
Thursday Partial
Friday Ramp 8:00 p.m. (Fri) - 6:00 a.m. (Sat) 9:00 p.m. (Fri) - 7:00 a.m. (Sat)
Saturday Closures 8:00 p.m. (Sat) - Noon. (Sun) 9:00 p.m. (Sat) - 9:00 a.m. (Sun)
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IN ADDITION TO THE HOURS NOTED ABOVE, TEMPORARY PARTIAL RAMP CLOSURES
ARE ALLOWED WEEKDAYS BETWEEN 9:00 A.M. AND 3:00 P.M.

Partial ramp closures will not be allowed between December 1% and March 1°.

All closures shall be removed during adverse weather conditions such as rain, snow, and/or fog
and as determined by the Engineer.

Additional restrictions may have to be imposed to facilitate the flow of traffic to and from major
sporting events and/or other events.

All partial ramp closure signs shall not be erected any earlier than one-half (1/2) hour before the
starting hours listed above. Also, these signs shall be taken down within one-half (1/2) hour
after the closure is removed.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

CONTRACTOR COOPERATION

The Contractor's attention is directed to the fact that other separate contracts may be under
construction during the duration of this Contract and that the Contractor shall be governed by
Article 105.08 of the Standard Specifications.

The Contractor shall coordinate proposed project start dates and sequence of construction with
the Engineer and other Contractors to present an effective and timely schedule for successful
completion of the project.

No additional compensation will be allowed the Contractor for the above requirements or for any
delays or inconvenience resulting from the activities of other contractors.

COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS
This Contract abuts and /or overlaps with other concurrent Contracts as listed below. Each
Contract includes work items requiring close coordination between the Contractors regarding

the sequence and timing for the execution of such work items.

NB ROADSIDE EMBANKMENT LANDSCAPING, Contract 60A72 (Dan Ryan Contract 22A)

Location Letting Date Tentative Completion Date
NB 31 to I-57/BF Interchange June 2008 November 2010

SB ROADSIDE EMBANKMENT LANDSCAPING, Contract 60A73 (Dan Ryan Contract 22B)
Location Letting Date Tentative Completion Date
SB 31° to I-57/BF Interchange June 2008 November 2010
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GATEWAY AT 95™ STREET, Contract 60A74 (Dan Ryan Contract 22C)
Location Letting Date Tentative Completion Date
At 95" Street November 2008 May 2010
GATEWAY AT 87™ STREET, Contract 60A75 (Dan Ryan Contract 22D)
Location Letting Date Tentative Completion Date
At 87" Street November 2008 May 2010
GATEWAY AT 79™ STREET, Contract 60A76 (Dan Ryan Contract 22E)
Location Letting Date Tentative Completion Date
At 79" Street November 2008 May 2010
MEDIAN PLANTERS, Contract 62934 (Dan Ryan Contract 17G)
Location Letting Date Tentative Completion Date
Along 76", 75" and 67" Streets  April 2008 June 2009
FLUTED KNEE WALL ALONG STATE STREET, Contract 62971 (Dan Ryan Contract 25B)
Location Letting Date Tentative Completion Date
94™ ST to 89" ST January 2009 August 2009
FLUTED KNEE WALL ALONG STATE STREET, Contract 62973 (Dan Ryan Contract 25D)
Location Letting Date Tentative Completion Date
86" ST to 83 ST January 2009 October 2009
FLUTED KNEE WALL ALONG STATE STREET, Contract 62974 (Dan Ryan Contract 25E)
Location Letting Date Tentative Completion Date
77" ST to 75" ST March 2009 November 2009
FLUTED KNEE WALL ALONG STATE STREET, Contract 62975 (Dan Ryan Contract 25F)
Location Letting Date Tentative Completion Date
75" ST to 715 ST March 2009 November 2009
FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62977 (Dan Ryan Contract
26A)
Location Letting Date Tentative Completion Date
S. La Salle ST to 95" ST March 2009 November 2009
FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62978 (Dan Ryan Contract
26B)
Location Letting Date Tentative Completion Date
N. End Wall 37 S. End Wall 38 March 2009 November 2009
FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62980 (Dan Ryan Contract
26C)
Location Letting Date Tentative Completion Date
85" ST to 83 ST January 2009 July 2009
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FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62980 (Dan Ryan Contract
26D)
Location Letting Date Tentative Completion Date
End Wall AlS3 to Begin. Wall 40 January 2009 August 2009
FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62981 (Dan Ryan Contract
26E)
Location Letting Date Tentative Completion Date
End Wall 42 to Begin. Wall 74 January 2009 September 2009
FLUTED KNEE WALL ALONG LAFAYETTE AVE., Contract 62982 (Dan Ryan Contract 26F)
Location Letting Date Tentative Completion Date
71 ST to 74" ST March 2009 November 2009
FENCING ON NB FLUTED KNEE WALLS, Contract 60A01 (Dan Ryan Contract 33)
Location Letting Date Tentative Completion Date
Fluted Knee Walls at March 2009 November 2009

Various Locations

FENCING ON SB FLUTED KNEE WALLS, Contract 60A02 (Dan Ryan Contract 34)

Location Letting Date Tentative Completion Date
Fluted Knee Walls at March 2009 November 2009

Various Locations

FENCING ON SB & NB FLUTED KNEE WALLS, Contract 60A07 (Dan Ryan Contract 39)

Location Letting Date Tentative Completion Date
Fluted Knee Walls at June 2009 November 2009

Various Locations

ADVANCED PUBLIC NOTIFICATION

The Contractor shall provide notice to the public a minimum of 14 days in advance of any work
that requires the closure of any frontage road lanes or ramps through the use of a changeable
message sign or temporary information signing. Permanent mainline lane closures will not be
allowed.

COMPOST FURNISH AND PLACE

Delete the first sentence of Article 211.01 Description and substitute the following:
This work shall consist of furnishing, transporting and placing topsoil, special types of
topsoil, compost, or compost/topsoil blend to the depth specified in areas as shown in

the plans or as directed by the Engineer.

Delete the first sentence of the first paragraph of Article 211.04 Placing Topsoil and Compost
and substitute the following:
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Topsoil, compost, or compost/topsoil blend shall not be placed until the area to be
covered has been shaped, trimmed and finished according to Section 212.

Delete the second paragraph of Article 211.04 Placing Topsoil and Compost and substitute the
following:

The Engineer will verify that that the proper topsoil, compost, or compost/topsoil blend
depth has been applied. After verification of proper depth, the Contractor shall
completely incorporate the placed compost into the existing surface to a minimum depth
of 12 in. (300 mm) below finished grade by disking or tilling.

Add the following to Article 211.06 Clearing Area and Disposal of Surplus Material:

Prior to placing topsoil, compost or compost/topsoil blend, the contractor shall remove all
litter (including plastic bags, bottles, rocks, etc.) and plant debris.

Add the following to Article 211.08 Basis of Payment:
Payment shall include all costs for materials, equipment, tools and labor required to
complete the work specified herein, including the cost of removing and disposing of any
debris.

CONCRETE MEDIAN SURFACE, 5" (MODIFIED)

Description: This work shall consist of the construction of concrete median as specified in
Section 606 of the Standard Specifications with the following revisions:

606.11 Finishing. Revise the first sentence of the first paragraph to read:

All exposed surfaces shall be finished with a California Trowel Finish as shown in the details in
the plans.

Basis of Payment: Concrete median as specified herein will be paid for at the contract unit price
per square foot for CONCRETE MEDIAN SURFACE, 5" (MODIFIED).

CONCRETE MEDIAN SURFACE, 6” (SPECIAL)

Description: This work shall consist of coloring, patterning, sealing, and placing concrete
median surface at locations shown in the plans or as directed by the Engineer. This work will be
in accordance with the applicable sections of Section 606 of the Standard Specification, except
modified herein. This work is specialized concrete finishing work requiring experienced
concrete finishers.

The concrete median surface shall be integrally colored brick red, patterned, and sealed in
accordance with the following:
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Materials. Materials for the concrete median surface shall meet the following requirements.

(@)

(c)

(d)

Integrally Colored Concrete. Integrally colored concrete shall be according to Section

1020 of the Standard Specification for Class S| concrete except as follows.

Article 1020.04 The allowable water/cement ratio range shall be 0.40 minimum to
0.44 maximum.

Article 1020.04 The allowable slump range shall be 75 mm (3 in.) minimum to
125 mm (5 in.) maximum.

Article 1020.04 The allowable coarse aggregate gradations shall be CA 11, CA 13,
CA 14, and CA 16.

Article 1020.05(b) A calcium chloride accelerating admixture shall not be used.

Article 1020.05(b) The cement factor shall not be reduced if a water-reducing or high
range water-reducing admixture is used.

Article 1020.05(c)(1) Fly ash shall not be used.
Article 1020.05(c)(2) Ground granulated blast-furnace slag shall not be used.

Article 1020.11 Pigment for integrally colored concrete shall be added to the
concrete and mixed per the Manufacturer’s recommendation.

Article 1020.13 The curing method shall be Type | membrane curing.

Article 1020.13 The protection method shall be according to Article 1020.13(e)(1)
and the protection period shall be 96 hours. No material, including
the insulating material, shall be placed in direct contact with the
concrete surface.

Pigment for Integrally Colored Concrete. The pigment shall meet the requirements of
ASTM C 979, match color number 30166 of Federal Standard 595, and be on the
Department’s Approved List of Pigments for Integrally Colored Concrete. The color shall
meet the approval of the District One Landscape Architect, Rick Wanner (847-705-4171)
prior to ordering.

Release Agent for Concrete Stamping Tools. The release agent shall be according to
the stamping tool manufacturer's recommendations and shall be a medium gray liquid
that will evaporate. It shall not harm the concrete, and it shall allow the application of
Type | membrane curing. The releasing agent shall meet the approval of the District
One Landscape Architect, Rick Wanner (847-705-4171) prior to ordering

Patterning for the Concrete Median Surface 6” (Special) shall be stamped into the
concrete median surface. The texture shall be applied in a running bond brick pattern in
a direction perpendicular to the mainline travel lanes. The size of the bricks used in the
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pattern shall be approximately 4” wide by 8’long (+/-1/2). The brick pattern shall be
approved by the District One Landscape Architect, Rick Wanner (847-705-4171) prior to
ordering. Application shall be done in accordance to the manufacture’s
recommendations.

(e) The tamper shall be according to the manufacturer's recommendations for the brick
pattern being used.

(f) Sealer. A lacquer base acrylic sealer shall be applied to the surface with three (3) light
even coats of a premium stain resistant waterbase. Application shall be done in
accordance to the manufacture’s recommendations.

CONSTRUCTION REQUIREMENTS

Stamping. The concrete shall be placed and finished according to Article 424.06 except the
area to be stamped shall not be brushed. When the bleed water has been absorbed, stamping
shall begin. The entire width of the concrete median surface shall be stamped at the same time.
A single stamp or a combination of stamps may be used.

Prior to placing the stamp on the concrete, the stamp shall be coated with the release agent.
When recommended by the manufacturer, the release agent shall also be applied to the
concrete surface. Once the stamp has been placed on the concrete median surface, it shall
remain down until the stamping is complete.

The entire area of the stamp shall be tamped with a short, slow, repetitive action such that the
depth of the stamped area between the bricks shall be 1/2 inch to 5/8 inch. The surface of the
concrete pattern shall be high enough so that water will drain out of the groves between the
brick patterns. Stepping or walking on the stamp will not be allowed.

When stamping is complete, the stamp shall be removed and the concrete cured.

Method of Measurement: Concrete median surface, 6” (Special) will be measured for payment
in place, and the area computed in square feet.

Basis of Payment: This work will be paid for at the contract unit price per square foot for
CONCRETE MEDIAN SURFACE, 6” (SPECIAL).

CONTRACTOR’S DAILY WORK SCHEDULE

Description:
The Contractor shall submit a daily work schedule to the Engineer for the purpose of

coordinating the Contractor’s activities for the next working day. The daily schedule must be
submitted by 3:00 pm the day before. This schedule is necessary for the Engineer to schedule
inspection, testing and layout checking for the following day.
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The schedule shall include the location and type of all work to be performed that day and all
material deliveries. It shall identify all concrete pours, the concrete mix design numbers, and the
estimated number of cubic yards. The Contractor shall identify all locations where survey
verification is required and shall give sufficient advance notification to the Engineer so as not to
cause delay.

Method of Measurement:
This scheduling and coordination work will not be measured for payment.

Basis of Payment:
Preparation and submittal of the Contractor's Daily Work Schedule shall not be paid for
separately, but shall be included in the cost of the Contract items of work.

CONTRACTOR OFF-STREET PARKING RESTRICTION

The Contractor and all employees working on this project will not be allowed to park their
vehicles and equipment on frontage roads or streets. The Contractor shall provide an off-street
parking facility for all vehicles and equipment. He shall also provide any transportation required
to get his employees to and from the work site. The Contractor shall provide the Engineer with
written documentation of the off-site parking location.

The cost to comply with this requirement will not be paid for separately, but shall be considered
as included in the contract unit bid prices of the contract, and no additional compensation will be
allowed.

FLUTED KNEE WALL

Description. This work shall consist of constructing a fluted concrete barrier wall on a concrete
barrier base to the lines, grades and details shown on the plans, according to applicable
portions of Sections 502, 503, 637 and 1051 of the Standard Specifications, as modified herein,
and as directed by the Engineer. This work shall include all concrete, reinforcing steel, surface
rustication, expansion joint filler, and protective coat. Surface rustication finish on the back face
of the Fluted Knee Wall shall conform to the Special Provision for Rustication Finish for Fluted
Knee Walls. The Fluted Knee Wall stem shall be constructed of concrete for Concrete
Superstructure. The wall foundation shall be constructed of concrete for Concrete Structures.

Materials. Materials shall meet the requirements of Section 1000 of the Standard Specifications.

Method of Measurement. Fluted Knee Wall will be measured for payment in feet, installed and
accepted by the Engineer, measured along the centerline of the wall from end to end.

Basis of Payment. The work under this item will be paid for at the contract unit price per foot for
FLUTED KNEE WALL, as indicated on the plans, which payment shall constitute full
compensation for all labor, materials, tools and equipment required for all concrete, reinforcing
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steel, surface rustication, expansion joint filler, protective coat, and other included items, as
detailed in the plans, described herein and as directed by the Engineer. All excavation shall be
paid under “Earth Excavation”.

FLUTED KNEE WALL, SPECIAL

Description: This work shall consist of constructing a fluted concrete barrier wall on a concrete
barrier base with a buried back face foundation to the lines, grades and details shown on the
plans, according to applicable portions of Sections 502, 503, 637 and 1051 of the Standard
Specifications, as modified herein, and as directed by the Engineer. This work shall include the
removal of paved or poured surfaces within the limits of the proposed wall foundation and the
installation of all concrete, reinforcing steel, surface rustication, expansion joint filler, and
protective coat. Surface rustication finish on the back face of the Fluted Knee Wall, Special
shall conform to the Special Provision for Rustication Finish for Fluted Knee Walls. The Fluted
Knee Wall, Special stem shall be constructed of concrete for Concrete Superstructure. The
barrier base shall be constructed of concrete for Concrete Structures.

Materials: Materials shall meet the requirements of Section 1000 of the Standard Specifications.
Method of Measurement: Fluted Knee Wall, Special will be measured for payment in feet,

installed and accepted by the Engineer, measured along the centerline of the wall from end to
end.

Basis of Payment: The work under this item will be paid for at the contract unit price per foot for
FLUTED KNEE WALL, SPECIAL as indicated on the plans, which payment shall constitute full
compensation for all labor, materials, tools and equipment required for all removals within the
limits of the wall foundation, concrete, reinforcing steel, surface rustication, expansion joint filler,
protective coat, and other included items, as detailed in the plans, described herein and as
directed by the Engineer. All excavation shall be paid under “Earth Excavation”.

RELOCATE EXISTING SIGN PANEL, SPECIAL

Description: This work shall consist of relocating existing sign panels as shown on the plans,
according to the applicable portions of Sections 720 and 724 of the Standard Specifications, as
herein modified, and as directed by the Engineer. This work shall include the removal and
disposal of the existing post including concrete foundation, installation of a new sign post,
mounting hardware, and all appurtenances required to relocate the existing sign panel behind or
on the front face of the proposed Fluted Knee Wall or Reconstructed Parapet.

Materials: Materials shall meet the requirements of Section 1000 of the Standard Specifications.
Backfill: All holes left from the removal of posts and foundations shall be backfilled with suitable

material approved by the Engineer. The surface of the filled hole shall be treated to match the
surrounding area.
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Method of Measurement: Relocate Existing Sign Panel, Special shall be measured for payment
on a per each basis.

Basis of Payment: The work under this item shall be paid for at the contract unit price per each
for RELOCATE EXISTING SIGN PANEL, SPECIAL as indicated on the Plans, which payment
shall constitute full compensation for all labor, materials, tools and equipment required to
perform the work and as directed by the Engineer.

REMOVE TEMPORARY CONCRETE BARRIER, STATE OWNED

Description: This work shall consist of removing the temporary concrete barrier and all hardware
attached to the barrier. The Contractor shall use caution when salvaging the temporary concrete
barrier and pin connections. The temporary concrete barriers shall be taken to the IDOT Bridge
Maintenance Yard at 1101 Biesterfield Road, Elk Grove Village IL 60007. Mr. Shaker Asfour
shall be contacted at 847-956-1501 prior to the removal operation to coordinate the final
placement of the temporary concrete barriers in the maintenance yard. The Contractor is
responsible for providing equipment to unload the wall at the maintenance facility and shall
stack the barrier wall no more than two units high.

Method of Measurement: This work will be measured for payment in feet in place at the job site
along the centerline of the barrier.

Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVE
TEMPORARY CONCRETE BARRIER, STATE OWNED.

RUSTICATION FINISH FOR FLUTED KNEE WALLS

Description: This work consists of providing a rusticated finish on fluted knee walls, in
accordance with the details shown in the plans and the Special Provisions.

Materials: Materials shall conform to Article 503.02; of the Standard Specification and includes
the following:

The coarse aggregate to be used in the concrete for the rustication finish shall conform to the
requirements for coarse aggregate in concrete superstructure.

Construction Requirements: Forms shall be constructed so that the completed concrete
structures conform to the shape, lines and dimensions of the rusticated wall as shown on the
plans. Forms shall be properly braced or tied together to maintain position and shape. Forms
shall be made sufficiently tight in the opinion of the Engineer to prevent leakage of mortar.

Formliners shall be used to obtain the rustication finish on the fluted knee walls. Formwork shall
have the strength and stability to ensure finished concrete dimensions within the tolerances
specified herein. The quality of the formwork as determined by the Engineer shall be
maintained throughout the entire project.
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Variations in dimensions for the wall sections with a rustication finish shall be within the following
tolerances: the width and depth of rustication joints shall be within 1/8 inch +, the location of the
rustication joints shall be within 1/2 inch +, the maximum variation of a joint from a straight line
shall be 1/4 inch + in 10 feet.

The Contractor shall submit proposed construction procedures for the rustication finish on the
face of the fluted knee walls. The Contractor's method of obtaining the surface texture specified
on the plans shall be subject to approval by the Engineer.

Upon approval of the construction procedures by the Engineer, the Contractor shall pour a 30-
foot long test section of fluted knee wall at a location directed by the Engineer. After removal of
the formwork, the Engineer will examine the test section of the wall and instruct the Contractor if
the rustication finish is acceptable or if future wall sections need further modifications. If
necessary, the Contractor shall pour additional test sections of wall at locations designated by
the Engineer until a wall section meets with the Engineer's approval. The rustication finish of all
subsequently installed wall sections shall match the approved test section. The Contractor shall
repair all deviations from the approved rustication finish to the satisfaction of the Engineer at no
additional cost to the Contract.

The Contractor shall notify the Engineer at least 40 hours prior to placing concrete. Concrete
shall not be placed until the Engineer has inspected the formwork and the placement of
reinforcing bars for compliance with the plans.

Method of Measurement: Rustication finish will be measured in place and the area computed in
square meters (square feet). The dimensions used to compute the area of rustication will be the
dimensions indicated on the plans or directed by the Engineer of the outline of the plane area.
Measurement will not be made on the actual surface area of rustication finish.

Basis of Payment. This item will not be measured for payment for fluted knee walls, but shall be
included in the cost of FLUTED KNEE WALL and FLUTED KNEE WALL, SPECIAL. For
reconstruction of existing wall parapets, this item will be measured for payment and will be paid
for at the contract unit price square foot for RUSTICATION FINISH, which price includes all work
as specified herein.

SUPPLEMENTAL WATERING

Scope: This work will include watering turf, trees, shrubs, vines and perennial plants at the
rates specified and as directed by the Engineer.

Schedule: Watering will only begin after the successful completion of all period of establishment
requirements.

Watering shall be completed in a timely manner. When the Engineer directs the Contractor to

do supplemental watering, the Contractor shall begin the watering operation within 24 hours of
notice. A minimum of 10 units of water per day shall be applied until the work is complete.
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Damage to plant material that is a result of the Contractor’s failure to water in a timely way shall
be repaired or replaced at the Contractor’s expense.

Source of Water: The Contractor shall notify the Engineer of the source of water used and
provide written certification that the water does not contain chemicals harmful to plant growth.

Rate of Application: The normal rates of application for watering are as follows. The Engineer
will adjust these rates as needed depending upon weather conditions.

Turf and Perennial Plants: 3 gallons per square yard
Trees: 10 gallons per tree

Shrubs: 3 gallons per shrub

Vines: 2 gallons per vine

Method of Application: A spray nozzle that does not damage small plants shall be used when
watering perennial plants or turf. Water shall be applied at the base of the plant to keep as
much water as possible off plant leaves. An open hose may be used to water trees, shrubs,
and vines if mulch and soil are not displaced by watering. Water shall trickle slowly into soil and
completely soak the root zone. The Contractor shall supply metering equipment as needed to
assure the specified application rate of water.

Method of Measurement: Supplemental watering will be measured in units of 1000 gallons
(3,785 liters) of water applied as directed.

Basis of Payment: This work will be paid for at the contract unit price per unit of
SUPPLEMENTAL WATERING, measured as specified. Payment will include the cost of all
water, equipment and labor needed to complete the work specified herein and to the satisfaction
of the Engineer.

TEMPORARY CHAIN LINK FENCE (PORTABLE)

Description:
This item consists of constructing a minimum 6 feet high chain link fence and any gates as

necessary, at the locations shown on the plans or as directed by the Engineer. This work shall
be performed in accordance with Section 664 of the Standard Specifications, except as modified
herein. The purpose of this fence is to protect the public and to direct pedestrian traffic around
and away from the work zone along the frontage roads and at intersections during construction.

The temporary chain link fence shall be mounted on stands or other such devices as approved
by the Engineer so that the fence is portable and easily relocated as conditions change during
construction. The individual fence panels shall be securely fastened together and the stands or
other mounting devices shall be weighted with sandbags as necessary to prevent movement.
The Contractor shall submit a catalog cut or details of the fence, gates, mounting stands,
hardware, and other appurtenances for approval by the Engineer.

Upon completion of the project or as directed by the Engineer, the fence, gates, posts,
sandbags, and all other fence hardware and appurtenances shall be relocated to the concrete
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median surface between the frontage road and reconstructed parapet, on the existing retaining
wall, for access control and public safety. Relocation of temporary chain link fence shall not be
paid for separately, but shall be included in the cost of this item.

Method of Measurement:

Temporary chain link fence shall be measured per foot along the top of the fence, from end post
to end post. Any gates within the fence shall be measured as a length of fence. Gates shall not
be paid for separately.

Basis of Payment:

This work will be paid for at the contract unit price per foot for TEMPORARY CHAIN LINK
FENCE (PORTABLE), which price shall include furnishing, placing, maintaining, and relocating
the fence during construction.

TEMPORARY INFORMATION SIGNING

Description:
This work shall consist of furnishing, installing, maintaining, relocating for various stages of

construction and eventually removing temporary information signing. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials:
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face (Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.01

Note 1. The Contractor may use 5/8 inch instead of 3/4 inch thick plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the requirements of
Article 1084.02(b).

Note 4. The overlay panels shall be 0.08 inch thick.

General Construction Requirements

Installation:

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs, which are placed along the expressway shoulder and/or within the construction zone,
shall be installed according to the requirements of Article 702.05 and Article 720.04. The signs
shall be 7 ft. above the near edge of the pavement and shall be a minimum of 2 ft. beyond the
edge of the paved shoulder. A minimum of two posts per sign shall be used.
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The attachment of temporary signs to the existing sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs due to the Contractor’s operations
shall be repaired or signs replaced, as determined by the Engineer, at the Contractor’s expense.

Signs, which are placed on overhead bridge structures, shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement:
This work shall be measured for payment in square feet edge to edge (horizontally and
vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, and connections, which
are required for mounting these signs shall be included as part of this pay item.

Basis of Payment:

This work shall be paid for at the contract unit price per square foot for TEMPORARY
INFORMATION SIGNING, which price shall be full compensation for all labor, equipment, tools
and materials required for performing the work as herein specified.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYYS)

This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all
traffic control devices used for the purpose of regulating, warning, and directing traffic. Traffic
control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

GENERAL

The governing factor in the execution and staging of work for this project is to provide the
motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of shoulders
to a minimum. Closing of lanes and/or ramps will not be permitted.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this Contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.
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Drums/Barricades

Check barricades shall be placed in work areas perpendicular to traffic every 300m (1000'), one
per shoulder, to prevent motorists from using work areas as a traveled way. Check barricades
shall also be placed in advance of each open patch, or excavation, or any other hazard in the
work area, the first at the edge of the open traffic lane and the second centered in the closed
shoulder. Check barricades, either Type | or Il, or drums shall be equipped with flashing lights.

Vertical Barricades

Vertical barricades shall not be used in shoulder closure tapers and exit ramp gores. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special attention
shall be given, and ballast provided per manufacture’s specification, to maintain the vertical
barricades in an upright position and in proper alignment.

Method of Measurement: This item of work will not be measured separately.

Basis of Payment:

a) This work will not be paid separately.
b) The Engineer may require additional traffic control be installed in accordance with

standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

c) Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards
and/or designs other than those included in the plans. Revisions or modifications to the
traffic control shown in the Contract shall be submitted by the Contractor for approval by
the Engineer. No additional payment will be made for Contractor requested
modifications.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: October 1, 1995

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the “lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways”, any special details and Highway Standards contained in the
plans, and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to Traffic Control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.
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STANDARDS
701456 - Partial Exit Ramp Closure Freeway/Expressway
701601 - Urban Lane Closure, Multilane, 1w or 2w with Nontraversable Median
701701 - Urban Lane Closure, Multilane Intersection

701801 - Lane Closure Multilane 1W or 2W Crosswalk or Sidewalk Closure
701901 - Traffic Control Devices
DETAILS

TC-10 District 1, Traffic Control and Protection Special for Side Roads, Intersections
and Driveway

TC-17 Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures

TC-18 Signing For Flagging Operations at Work Zone Openings

TC-22 Temporary Information Signing

SPECIAL PROVISIONS
Impact Attenuators, Temporary (BDE)
Partial Exit Ramp Closure for Freeway/Expressway (BDE)
Reflective Sheeting on Channelizing Devices (BDE)
Advanced Public Notification
Keeping the Expressway Ramp Open to Traffic
Temporary Information Signing
Lane Closure Restrictions
Work Zone Traffic Control (Lum Sum Payment)
Traffic Control And Protection (Expressways)

WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT)
Effective: February 1, 1996

Specific traffic control plan details and Special Provisions have been prepared for this Contract.

Method of Measurement: All traffic control (except traffic control pavement marking) and Traffic
Control And Protection (Expressways) indicated on the traffic control plan details and specified
in the Special Provisions will be measured for payment on a lump sum basis. Traffic control
pavement markings will be measured per meter (foot).

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). This price shall be payment in
full for all labor, tools, materials, transportation, handling and included work necessary to
furnish, install, maintain, replace, relocate and remove all traffic control devices required as
indicated in the plans, these Special Provisions and as approved by the Engineer.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
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or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group I Group Il
>0.16% - 0.27% Group Group |l Group Il
>0.27% Group I Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.
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When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM IlI), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM I, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

¢) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content

(Na,O + 0.658K;0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

20



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”
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CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).
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The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.
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(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al.O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

COMPLETION DATE (VIA CALENDAR DAYS) (BDE)
Effective: April 1, 2008

The Contractor shall complete all work on or before the completion date of this contract which
will be based upon 60 calendar days.

The completion date will be determined by adding the specified number of calendar days to the
date the Contractor begins work, or to the date ten days after execution of the contract,
whichever is the earlier, unless a delayed start is granted by the Engineer.

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
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Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

25



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.
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(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.
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Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1)
2)

3)

8)

9)

The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.
The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an

environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial

assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
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in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 9.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:
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(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

30



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid

meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
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must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder's good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
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goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
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Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.

The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,

the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC

Where: EOC = Estimated Operating Costs per hour (from the Blue Book)
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The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description.  This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.
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CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’'s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.
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Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

LIQUIDATED DAMAGES (BDE)

Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:
“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion

and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’s NPDES permits, the Engineer will notify and direct the
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Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’'s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)

Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the partial
closure of exit ramps on a freeway/expressway. Work shall be according to Section 701 except
as modified herein.

Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications:

“Drop-offs at the edge of pavement greater than 1 1/2in. (40 mm) caused by the
Contractor’s operations will be allowed only on one side of the ramp at a time.”

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.

Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications.

Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:
“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:

“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

41



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). The submittals shall be on the Department’s form SBE 48,
or an approved facsimile. When there has been no activity during a work week, a payroll record
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
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number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007
Add the following to Article 630.02 of the Standard Specifications:
“(g) Plastic Blockouts (Note 1.)
Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:
“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing

devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
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averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.
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c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
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by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,

or when they are partially incorporated into the concrete.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (kgl?rfgg’:gre)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest, Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ | (Inferno, Tarheel Il, Quest, Blade Runner, or Falcon |V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:
TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 37

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: January 1, 2009

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:
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(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be + 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(j) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete

tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
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Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 2cuyd (1.5 cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The ftrial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new ftrial batch will be determined by the Engineer.

When necessary, the trial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall ensure the design of the falsework and forms is adequate for the additional
form pressure caused by the fluid concrete. Forms shall be tight to prevent leakage of fluid
concrete.
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When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m),
direct monitoring of form pressure shall be performed according to lllinois Test Procedure SCC-
10. The monitoring requirement is a minimum, and the Contractor shall remain responsible for
adequate design of the falsework and forms. A minimum of one sensor will be required below
each point of concrete placement to measure the maximum pressure. The first sensor below
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the
formwork. Additional sensors shall be installed above the bottom sensor when the form height
is greater than 10.0 ft (3.0 m) above the bottom sensor. The additional sensors shall be
installed at a maximum vertical spacing of 10.0 ft (3.0 m). The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract.
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Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.
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SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2in. x 2 in. (60 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type |l galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 ym).”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)

Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:
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“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer's written
approval.”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.
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Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.
(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 b/t (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na N

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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STORM WATER POLLUTION PREVENTION PLAN

linois Department I _
of Transportation STORM WATER POLLUTION PREVENTION
PLAN

<

Route I-90/94 Dan Ryan Expressway Marked Dan Ryan Expressway
{-57 at lllinois Route 1 (Halsied St)
& 1-80 af MLK to 15 th Street

Section  See individual contract Project No.  Various Contract Numbers -
Refer to Attachment

County _Cook :

This plan has been prepared to comply with the provisions of the MSY-Phase Il NPDES Permit ‘
Number ILR40, issued hy the illinois Environmental Protection Agency for storm water discharges.

| certify under penalty of iaw that this document and all attachments were prepared under my direction '
of supervision in accordance with a system designed to assure that qualified personnel properly
gathered and evaluated the information submitted. Based on my inquiry of the person or persons who
manage the system, or these persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that
there are significant penalties for submitting false information, including the possibility of fine and
imprisonrment for knowing violations. .

P W O A %, Yook

Gigheiure: ) Tt

ki %gsmsw
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1. Site Description

a. The following is a description of the construction activity, which is the subject of this
plan:

The project is located at Interstate 94 (the Dan Ryan Expressway) from the 1-57
interchange to lllinois 1 (Halsted Street) to the west and Martin Luther King
(MLK) Drive to the east, and continues in a northerly direction to 31st Street.

Construction Descriptions

The Dan Ryan Expressway project consists of roadway improvements including
added lanes, mainline and shoulder reconstruction, construction of retaining
walls, new collector-distributor roadways, new and relocated exit and entrance
ramps, lighting, drainage, signing, and surveillance improvements.

The Dan Ryan Expressway reconstruction project was designed in three
segments in Phase |. The three segments are described from south to north.

The segment from 95th to 67th Streets (U.S. Route 20 / 45), the improvement
includes reconstruction of the eight traffic lanes of the existing Dan Ryan
Expressway pavement, the addition of a through travel lane in each direction,
and modifications to entrance and exit ramps. The improvement involves the
addition of a through travel lane along both northbound and southbound Dan
Ryan onto Interstate 57 to the interchange with Halsted Street (lllinois Route 1).
There are intersection improvements at 79th Street.

The segment from 67th to 47th Street includes reconstruction of the existing
northbound and southbound express lanes (four lanes in each direction) and
local lanes (two lanes in each direction). The improvement will also provide for an
additional through travel lane in each direction to the local traffic lanes, and
modifications to all entrance and exit ramps. There are intersection
improvements at 67th Street. Frontage roads will be reconstructed both
northbound and southbound from 63rd to 47th Streets. Additional work will
involve bridge construction and reconfiguration of the Chicago Skyway / Dan
Ryan Expressway interchange to provide an additional entrance ramp from the
Chicago Skyway to connect directly to the northbound Dan Ryan Expressway
express lanes.

The scope of the roadway work between 47th and 31st Streets will include
reconstruction of the existing northbound and southbound express lanes (four
lanes in each direction) and local lanes (three lanes in each direction) to the Dan
Ryan Expressway pavement, and the reconstruction and/or reconfiguration of
entrance and exit ramps. The Root Street structure (41st Street) will be removed.
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The drainage work consists of removing or abandoning the existing collector
storm sewer system and surface water collection system and constructing a new
collector storm sewer and surface water collection system. The existing main
drain will remain in place and remain functional, with new connections for the
proposed storm sewer system. New collector sewers to drain the area directly
tributary to the Dan Ryan Expressway (CTA tracks, local lanes, and adjacent
ramps and grass areas), and overflows from offsite tributary areas (frontage
roads) are planned. Separate collector sewers are required to drain the
northbound and southbound lanes of the Dan Ryan Expressway. These
proposed collector sewers are to be designed to convey the 50-year storm event.

The work will include the construction of new retaining walls and the
rehabilitation, and/or modifications of several existing retaining walls and any
roadway and traffic signal improvements required at cross streets and alternate
routes.

In addition, other improvements include:

A new highway lighting system (110 foot towers with lights on 11-foot mounting
rings).

New expressway signing (provides four new and upgrade three changeable
message signs).

Replacement of traffic surveillance equipment with upgraded technology.

Closed circuit television for traffic conditions and crash incident monitoring.

Accident investigation sites.

Other incidental work as required completing the reconstruction of this segment
of the expressway to AASHTO and IDOT criteria.

The improvement will also consolidate several points of access and improve the
unsafe weaving conditions created by the existing substandard weaving
distances. Currently, ramps are spaced evenly at one-half mile increments,
resulting in weaving distances in the range of 300 feet. This is a major safety
concern and suspected cause for the high incidence of sideswipe collisions in the
ramp influence areas. The proposed access consolidation plan improves many of
the mainline weaving movements while minimally influencing the local access to
the Dan Ryan Expressway through the addition of collector-distributor roadways
and both entrance and exit ramp removals. The presence of parallel city street
frontage roads facilitates local access without substantive changes in through
and local travel patterns. The proposals for ramp closure are:

Northbound (NB) exit and southbound (SB) entrance at 76th Street (2 ramps)

Northbound (NB) and southbound (SB) exits and entrances at 59th Street (4
ramps)

Northbound (NB) and southbound (SB) exits and entrances at 51st Street (4
ramps)

Northbound (NB) exit and southbound (SB) entrance at 43rd Street (2 ramps)
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Capacity analyses indicate unsatisfactory conditions at the intersections of 55th
Street (Garfield Boulevard) / Wells Street and 55th Street (Garfield Boulevard) /
Wentworth Avenue. The improvements necessary to make this interchange
operate effectively require right-of-way acquisition from three separate parcels.
The parcels on the southwest quadrant of 55th Street (Garfield Boulevard) /
Wells Street is occupied by a “Mobil Service Station” in which a portion of each of
the two parcels must be acquired to construct an eastbound to southbound right
turn lane. In addition, dual right turn lanes are proposed for the northbound to
eastbound movement at the intersection of 55th Street (Garfield Boulevard) /
Wentworth Avenue. These right turn lanes require securing property, the portion
of the parcel that is currently vacant.

To construct the proposed two-lane, left-hand exit to the Chicago Skyway from
the southbound lanes on the Dan Ryan Expressway, Wells Street needs to be
relocated from 64th Street to 65th Street. The improvement requires
reconstruction of an18 foot high retaining wall adjacent to the mainline and the
full replacement of the frontage road (Wells Street) pavement. The realignment
shifts the centerline of the road approximately 10 feet west. A relocation and
reconstruction of the west sidewalk bordering Wells Street does encroach into a
parcel currently owned by the Chicago Housing Authority for the “Yale Street
Apartment”. The corner parcel would facilitate the relocation and reconstruction
of the 5 foot sidewalk and modifications to the bituminous parking lot.

The right-of-way uses are summarized in the tabulation below:

Right-of-Way Acquisition Acres Number of Parcels

SW Corner of 55" / Wells Street 0.05 6

SE Corner of 55" / Wentworth Avenue 0.10 1

NE Corner of 57" / Wentworth Avenue 0.12 2

SE Corner of 57" / Wentworth Avenue 0.24 1

NE Corner of 59" / Wentworth Avenue 0.007 1

SE Corner of 59" / Wentworth Avenue 0.014 1

NW Corner of 63" / Wells Street 0.05 1

Along West edge of Wells Street 0.11 1

From 65th Street to 64th Street

Temporary Construction Easement Acres Number of Parcels
Along wist edge of ngls Street 0.07 1
From 65" Street to 64" Street

The Total Acquired Right-of-Way (ROW) is 0.691 acres involving eight parcels,
with a Temporary Construction Easement (TCE) of 0.07 acres involving one
parcel.
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Environmental Descriptions

Special waste for the Dan Ryan project has HIGH risk for the occurrence of
regulated substances or natural hazards at twelve sites. A Preliminary
Environmental Site Assessment (PESA #1106) with stipulations for excavation
depths varies for twelve high risk locations. Depth stipulations can be met at
Sites: 808-10A, 1106-17B, 1106-25B, 1106-44A, and 1106-51. A request for
Preliminary Site Investigation (PSI) will be required for Sites: 1106-2B, 1106-4A,
1106-6A, and 1106-9, 1106-33B, 1106-47, and 1106-52.

Besides special waste, there are no ecologically sensitive areas in the Dan Ryan
project area. The Environmental Survey Request Form (ESRF) on 10/15/99
requested only biological and special waste survey because all of the ground had
been previously disturbed and no new right-of-way is to be involved with areas
not previously occupied, excavated, or disturbed. The project, as described on
the ESRF, does not require biological or wetland surveys. The lllinois
Department of Natural Resources (IDNR) Natural Heritage Database has no
records of listed species, natural areas or nature preserves within the Dan Ryan
project corridor (IDNR Agency Action Report dated September 20, 1999). By
agreement, no coordination with the lllinois Department of Natural Resources
(IDNR) and the U.S. Fish and Wildlife Service (USFWS) are necessary.

No streams or rivers are involved with this project. There is no water resources in
the area involved with the project. A closed drainage system for storm water and
urban roadway cross section, including pavement and shoulder, will continue.

The project will result in the disturbance of 0.4 or more hectares (1.0 acre).
Permit coverage for the project is secured either under the IEPA Phase Il
General Permit for Storm-water Discharges (NPDES Permit No. ILR40) or under
an individual NPDES permit. Requirements applicable for a permit will be
followed, including the preparation of a Storm-water Pollution Prevention Plan.
The plan shall identify potential sources of pollution that may reasonably be
expected to affect the quality of storm water discharges from the construction
site. The plan shall describe and ensure the implementation of practices that will
reduce the pollutants in discharges associated with construction site activity and
assure compliance with terms of the permits.

Although there may be a remote possibility (not likely) of a potable water well
within 200 feet (60 meters) of the centerline, this threshold is only relevant for
routes and sources of groundwater pollution. Since this project will not introduce
any new routes of groundwater pollution (dry wells, “French drains”, or borrow
pits) or sources (bulk road oil or deicing storage facilities), then there will be no
violation of the wellhead setback requirements.

According to the National Flood Insurance Rate Maps (FIRM), there are no flood
plains involved within this project limits.
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From field inspection by project team environmental and wetland specialists, and
their review of the available and published National Wetlands Inventory (NWI)
maps, and the most recent available aerial photography of the area, determined
wetlands are not involved. The project is within the existing rights-of-way, and no
wetlands are located within or adjacent to the required parcels, which include:
west edge of Wells Street from 65th to 64th Street; 63rd Street and South Wells
Street, 59th Street and Wentworth Avenue; 57th Street and Wentworth Avenue;
55th Street and South Wentworth Avenue, and 55th Street and South Wells
Street.

There is no use or proposed use of protected Section 4(f), Section 6f lands, or
lands that have OSLAD funds involved with their purchase and/or development.

b. The following is a description of the intended sequence of major activities for the
reconstruction of the Dan Ryan Expressway. The construction year, contract number,
description, duration of construction, and highlights of work to be completed follow.

Contract # — Name/Description
Contract Duration
Major Activities

Construction Year 2003

62573 — Shoulder Repair and Median Cross-Over
August 18 — October 31, 2003
Reconstruction of the 65th to 47th Street local lane inside shoulder

62591 — Storm Sewer Jacking
November 15, 2003 — June 4, 2004
Storm sewer jacking from 95th to 67th Streets

Construction Year 2004 to 2005

62594 — 83rd to 79th Street C-D System and Ramps
March 1 — October 31, 2004
Reconstruction and reconfiguration of the collector-distributor (C-D) ramps
between 83rd and 79th Streets
Replacement of the storm sewer
Retaining wall construction

62691 — Reconstruct Water main crossing under the Dan Ryan from 32nd Street
to 63rd Street
May 3, 2004 — June 20, 2005

62590 — 71st to 67th Street C-D System and Ramps
June 21, 2004 — August 15, 2005
Reconstruction of the collector-distributor (C-D) ramps between 71st and
67th Street
Improvements to 67th Street / State Street intersection
Retaining wall construction
Reconstruction of the 67th Street Bridge
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62587 — Wentworth Avenue Overpass and Wells Street Realignment
June 21, 2004 — June 30, 2005
Reconstruction of Wells Street from 67th to 63rd Street
Reconstruction of Wentworth Avenue Bridge

62589 — Skyway Interchange Bridges and Local Lanes Wentworth Avenue to
67th Street
June 21, 2004 — August 15, 2005
Dan Ryan / Skyway interchange
Reconstruction of local lanes from 67th to 63rd Street
Retaining wall construction
62586 — 57th Street Bridge, Retaining Walls, Ramps and Frontage Roads 63rd to
47th Streets
August 1, 2004 — October 31, 2005
Reconstruction of the frontage roads, Wells Street and Wentworth Avenue,
between 63rd and 47th Street
Construction of eight (8) new ramps between 63rd and 47th Street
Construction of the new 57th Street bridge over the Dan Ryan
Retaining walls

62585 — Reconstruct SB Ramps between 39th and 31st Street and Shoulder
Reconstruction
September 13, 2004 — November 30, 2005
Reconstruction of the SB ramps between 39th and 31st Street

62584 — Reconstruct NB Ramps between 39th and 31st Street and Shoulder
Reconstruction

September 13, 2004 — November 30, 2004

Reconstruction of the NB ramps between 39th and 31st Street

62692 — Reconstruct Water main Crossings under the Dan Ryan from 75th
Street to the I-57 Interchange
September 27, 2004 — July 1, 2005

TBA — Reconstruct I-57 Bridge over WB Cross Connection from 1-94 and
Tunnel over SB 1-94
December 21, 2004 — July 4, 2005

62694 — NB Retaining Walls and Ramps from 71st to |1-57 and 71st to 75th Street
C-D System
February 28, 2005 — December 30, 2005

62695 — SB Retaining Walls and Ramps from 71st Street to I-57 and 71st to 75th

Street C-D System
February 28, 2005 — December 30, 2005
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Construction Year 2006

62592 — NB Outside Lanes (4, 5, and Shoulder), 71st to I-57 and Miscellaneous
Ramps
March 6 — October 27, 2006
Reconstruction of the local lanes 4, 5, and the outside shoulder for the Dan
Ryan [-57 interchange
Replacement of the storm sewer
Retaining wall construction

62593 — SB Outside Lanes (4, 5, and Shoulder), 71st to I1-57 and Miscellaneous
Ramps
March 6 — October 27, 2006
Reconstruction of the local lanes 4, 5, and the outside shoulder for the Dan
Ryan |-57 interchange
Replacement of the storm sewer
Retaining wall construction

62302 — SB Express Lanes 71st to 47th Streets

March 6 — October 27, 2006
Reconstruction of the express lanes between 67th and 47th Street
Construction of lanes 4 & 5 between 71st and 67th Street

62300 — NB Express Lanes 71st to 31st Streets
March 6 — October 27, 2006
Reconstruction of the NB and SB express lanes between 71st to 31st
Streets

Construction Year 2007

62304 — NB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street
and the I-57 Interchange and Miscellaneous Ramps
March — November 2007
Reconstruction of the NB local lane 3
Reconstruction of the I-57 interchange
Replacement of the storm sewer
Reconstruction of NB Dan Ryan inside Lanes 1 and 2
Reconstruction of CTA wall

62305 — SB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street
and the I-57 Interchange and Miscellaneous Ramps
March — November 2007
Reconstruction of the SB local lanes 3
Reconstruction of the I-57 interchange
Replacement of the storm sewer
Reconstruction of SB Dan Ryan inside Lanes 1 and 2
Reconstruction of CTA wall
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62303 — SB Local Lanes 71st to 31st Streets and Miscellaneous Ramps
March — November 2007
Reconstruction of the local lanes between 67th and 47th Street
Reconstruction of the local lanes 1, 2, and 3 between 71st and 67th Street
Construction of the WB Skyway ramp to NB Dan Ryan Local
62301 — NB Local Lanes 71st to 31st Street and Miscellaneous Ramps
March 7 — November 2007
Reconstruction of the NB and SB local lanes between 47th to 31st Street

C. The total area of the construction site is estimated to be_ 612 acres.

The total area of the site that it is estimated will be disturbed by excavation, grading or
other activities is acres 433.

d. The estimated runoff coefficients of the various areas of the site after construction
activities are completed are contained in the project drainage study, which is hereby
incorporated by reference in this plan. Information describing the soils at the site is
contained in individual Soils Reports for each construction contract.

e. The design/project report, hydraulic report, or plan documents, hereby incorporated by
reference, contain site map(s) indicating drainage patterns and approximate slopes
anticipated after major grading activities, areas of major soil disturbance, the location
of major structural and nonstructural controls identified in the plan, the location of
areas where stabilization practices are expected to occur, surface waters (including
wetlands), and locations where storm water is discharged to a surface water.

f. The names of receiving water(s) and areal extent of wetland acreage at the site are in
the design/project report or plan documents, which are incorporated by reference as a
part of this plan.

2. Controls

This section of the plan addresses the various controls that will be implemented for each of
the major construction activities described in 1.b. above. For each measure discussed, the
contractor that will be responsible for its implementation is indicated. Each such contractor
has signed the required certification on forms, which are attached to, and a part of, this plan:

a. Erosion and Sediment Controls

(i) Stabilization Practices. Provided below is a description of interim and permanent
stabilization practices, including site-specific scheduling of the implementation of
the practices. Site plans will ensure that existing vegetation is preserved where
attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include: temporary seeding, permanent seeding, mulching,
geotextiles, sod stabilization, vegetative buffer strips, protection of trees,
preservation of mature vegetation, and other appropriate measures. Except as
provided in 2.a.(i).(A) and 2.b., stabilization measures shall be initiated as soon
as practicable in portions of the site where construction activities have
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temporarily or permanently ceased, but in no case more than 14 days after the
construction activity in that portion of the site has temporarily or permanently
ceased on all disturbed portions of the site where construction activity will not
occur for a period of 21 or more calendar days.

(A) Where the initiation of stabilization measures by the 14th day after
construction activity temporarily or permanently ceases is precluded by
snow cover, stabilization measures shall be initiated as soon as practicable
thereafter.

Description of Stabilization Practices:

1.

Temporary Erosion Control Seeding shall be applied in accordance with
the Special Provision. Seed mixture will depend on the time of year it is
applied. Oats will be applied from January 1 to July 31 and Hard Red
Winter Wheat from August 1 to December 31.

Short Term Seeding - Seeding Class 2A shall be used to protect bare
earth from more than just one or two summer-winter cycles. Due to the
length and complexity of this project, it is necessary that short term, final
graded slopes be short term seeded as directed by the Engineer.

Stone Riprap - Class A4 stone riprap with filter fabric will be used as
protection at the discharge end of most storm sewer and culvert end
sections to prevent scouring at the end of pipes and to prevent
downstream erosion.

Temporary Tree Protection - Shall consist of items “temporary fencing”
and “tree trunk protection” as directed by the engineer and in
accordance with Article 201.05 of the lllinois Department of
Transportation’s Standard Specifications for Road and Bridge
Construction.

Permanent Stabilization - All areas disturbed by construction will be
stabilized as soon as permitted with permanent seeding following the
finished grading, but always within seven days with Temporary Erosion
Control Seeding. Erosion Blankets will be installed over fill slopes,
which have been brought to final grade and have been seeded to
protect the slopes from rill and gully erosion and allow seeds to
germinate properly.

Erosion Control Blankets and Mulching - Erosion control blankets will be
installed over fill slopes and in high velocity areas that have been
brought to final grade and seeded to protect slopes from erosion and
allow seeds to germinate. Mulch will be applied in relatively flat areas to
prevent further erosion.
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Structural Practices. Provided below is a description of structural practices that
will be implemented, to the degree attainable, to divert flows from exposed soils,
store flows or otherwise limit runoff and the discharge of pollutants from exposed
areas of the site. Such practices may include silt fences, earth dikes, drainage
swales, sediment traps, check dams, subsurface drains, pipe slope drains, level
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions and temporary or permanent sediment basins. The
installation of these devices may be subject to Section 404 of the Clean Water

Act.

Description of Structural Practices:

1.

Sediment Control, Stabilized Construction Access - Coarse aggregate
overlaying a geotextile fabric will be placed in locations necessary for
contractor access. The aggregate surface of the access points will
capture soil debris, reducing the amount of soil deposits placed on to
the roadway by vehicles leaving the work zones.

Inlet Filters - Inlet and Pipe Protection will be provided for storm sewers.
These filters will be placed in every inlet, catch basis or manhole with an
open lid, which will drain water during at least a 10-year storm event.
The Erosion Control Plan will identify the structures requiring Inlet filters.

Sediment Control, Silt Fence - A silt fence will be placed adjacent to the
areas of construction to intercept waterborne silt and prevent it from
leaving the site. These areas are marked on the erosion control plans
in each contract.

Sediment Control, Temporary Ditch Checks - Rolled excelsior ditch
checks will be placed in swales at the rate of one for every 0.3 meters
(1 foot) in vertical drop, or as directed by the Engineer, in order to
prevent downstream erosion.

Sediment Control, Temporary Stream Crossing - Coarse aggregate
overlaying a geotextile fabric will be placed in locations necessary for
contractor access over water channels. The aggregate surface of the
crossing will reduce the amount of soil disturbance in the streams.

Sediment Control, Temporary Pipe Slope Drain - This item consists of a
pipe with flared end sections, placed daily, along with anchor devices in
conjunction with temporary berms that direct runoff down an
unstabilized slope.

Sediment Control, Dewatering Basins will be provided at wherever the

contractor is removing and discharging water from excavated areas and
the water is not being routed through a sediment trap or basin.
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8. Stone riprap will be provided at several storm and culvert outlets as a
measure for erosion and sediment control where needed during and
after the project.

9. Bridges will be designed to reduce the potential for scouring.

10. Underdrains will be used to minimize potential erosion caused by
surface water flows by reducing the subsurface water which can cause
failed pavements, unstable shoulders and other disturbed areas.

11. Covers will be placed on open ends of pipes in trenches.

The structural practices indicated above may not be used in every contract. The
Erosion Control Plans included in every contract will indicate which structural
practices are required for that contract.

Storm Water Management

Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after
construction operations have been completed. The installation of these devices may
be subject to Section 404 of the Clean Water Act.

Such practices may include: storm water detention structures (including wet ponds);
storm water retention structures; flow attenuation by use of open vegetated
swales and natural depressions; infiltration of runoff on site; and sequential
systems (which combine several practices). The practices selected for
implementation were determined on the basis of the technical guidance in
Section 10-300 (Design Considerations) in Chapter 10 (Erosion and
Sedimentation Control) of the Illinois Department of Transportation
Drainage Manual. If practices other than those discussed in Section 10-300
are selected for implementation or if practices are applied to situations
different from those covered in Section 10-300, the technical basis for such
decisions will be explained below.

Velocity dissipation devices will be placed at discharge locations and along the length
of any outfall channel as necessary to provide a non-erosive velocity flow from
the structure to a water course so that the natural physical and biological
characteristics and functions are maintained and protected (e.g., maintenance of
hydrologic conditions, such as the hydroperiod and hydrodynamics present prior
to the initiation of construction activities).

The Department proposes to remove vegetation within the project limits as necessary

for construction. The Department proposes to revegetate according to the City of
Chicago Landscape Framework Plan.
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c. Other Controls

(i) Waste Disposal. No solid materials, including building materials, shall be
discharged into Waters of the State, except as authorized by a Section 404
permit.

(i) The provisions of this plan shall ensure and demonstrate compliance with
applicable State and/or local waste disposal, sanitary sewer or septic system
regulations.

d. Approved State or Local Plans

The management practices, controls and provisions contained in this plan will be in
accordance with IDOT specifications, which are at least as protective as the
requirements contained in the lllinois Environmental Protection Agency’s lllinois Urban
Manual, 1995. Procedures and requirements specified in applicable sediment and
erosion site plans or storm water management plans approved by local officials shall
be described or incorporated by reference in the space provided below. Requirements
specified in sediment and erosion site plans or site permits or storm water
management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI to be authorized to
discharge under permit ILR40 incorporated by reference and are enforceable under
this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and
erosion site plans or storm water management plans approved by local officials: See
Landscape Design and Erosion Control for further details. In addition, Guidance
Memorandums #02-14 and #02-22 leading up to the ILR40NPDES Permit
Requirements IDOT Strategies of Storm Water Management will be complied with
along with Construction Memorandum 02-60.

3. Maintenance

The following is a description of procedures that will be used to maintain, in good and
effective operating conditions, vegetation, erosion and sediment control measures and other
protective measures identified in this plan:

Construction equipment shall be stored and fueled only at designated locations. Al
necessary measures shall be taken to contain any fuel or pollution runoff in compliance with
environmental law and EPA Water Quality Regulations. Leaking equipment or supplies
shall be immediately repaired or removed from the site. The construction field engineer on a
weekly basis shall inspect the project to determine that erosion controls efforts are in place
and effective and if other control is necessary. Sediment collected during construction by
the various temporary erosion systems shall be disposed on the site on a regular basis as
directed by the Engineer.

69



FAI 94 (I-94 Dan Ryan)
Section (1516.1 & 1717)I-8
Cook County

Contract 62972

All erosion and sediment control measures will be checked weekly and after each significant
rainfall (13 mm (0.5 inch) or greater in a 24 hour period). The following items will be
checked:

Seeding - all erodable bare earth areas will be temporarily seeded and inspected on a
weekly basis to minimize the amount of erodable surface within the contract limits.

Silt Filter Fence, all types

Erosion Control Blanket

Tree Protection

Ditch Checks

Temporary slope drains

Sediment/dewatering basins

Stabilized construction entrances

All maintenance of the erosion control systems will be the responsibility of the contractor. All
locations where vehicles enter and exit the construction site and all other areas subject to
erosion should also be inspected periodically. Inspection of these areas shall be made at
least once every seven days and within 24 hours of the end of each 13 mm (0.5 inch) or
greater rainfall, or an equivalent snowfall.

Inspections

Qualified personnel shall inspect disturbed areas of the construction site, which have not
been finally stabilized, structural control measures, and locations where vehicles enter or
exit the site. Such inspections shall be conducted at least once every seven (7)-calendar
days and within 24 hours of the end of a storm that is 0.5 inches or greater or equivalent
snowfall.

a. Disturbed areas and areas used for storage of materials that are exposed to
precipitation shall be inspected for evidence of, or the potential for, pollutants entering
the drainage system. Erosion and sediment control measures identified in the plan
shall be observed to ensure that they are operating correctly. Where discharge
locations or points are accessible, they shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters.
Locations where vehicles enter or exit the site shall be inspected for evidence of off
site sediment tracking.

b. Based on the results of the inspection, the description of potential pollutant sources
identified in section 1 above and pollution prevention measures identified in section 2
above shall be revised as appropriate as soon as practicable after such inspection.
Any changes to this plan resulting from the required inspections shall be implemented
within 7 calendar days following the inspection.

c. A report summarizing the scope of the inspection, name(s) and qualifications of
personnel making the inspection, the date(s) of the inspection, major observations
relating to the implementation of this storm water pollution prevention plan, and actions
taken in accordance with section 4.b. shall be made and retained as part of the plan
for at least three (3) years after the date of the inspection. The report shall be signed
in accordance with Part VI. G of the general permit.
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d. If any violation of the provisions of this plan is identified during the conduct of the
construction work covered by this plan, the Resident Engineer or Resident Technician
shall complete and file an “Incidence of Noncompliance” (ION) report for the identified
violation. The Resident Engineer or Resident Technician shall use forms provided by
the lllinois Environmental Protection Agency and shall include specific information on
the cause of noncompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any environmental impact which may
have resulted from the noncompliance. All reports of noncompliance shall be signed
by a responsible authority in accordance with Part VI. G of the general permit.

The report of noncompliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

5. Non-Storm Water Discharges

Except for flows from fire fighting activities, sources of non-storm water that is combined with
storm water discharges associated with the industrial activity addressed in this plan must be
described below. Appropriate pollution prevention measures, as described below, will be
implemented for the non-storm water component(s) of the discharge.

Dewatering activities for footing and pier construction of retailing walls and bridges will be a
source of non-storm water discharge during construction. Contractors should discharge
dewatering activities to a temporary settling basing surrounded by silt fence.

The cutting of joints in PCC pavements or bridge deck grooving will result in slurry. This
slurry must be contained on the deck/pavement and cleaned up.

An additional source of non-storm water discharge during construction is the slurry from
washing out redi-mix concrete trucks. Redi-mix concrete trucks should wash out in in
designated areas surrounded by silt fence. After all PCC items have been constructed, the
dried concrete wash material should be cleaned up and properly disposed of. It will be the
contractor’s responsibility to secure these designated areas for the duration of their use.
The Engineer must approve the locations.

On site maintenance of equipment must be performed in accordance with environmental
law, such as proper storage and no dumping of old engine oil or other fluids on site.
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Good Housekeeping

—

An effort will be made to store only enough product required to do the job.

All materials stored on site will be stored in a neat, orderly manner in their
appropriate containers, and if possible, under a roof or other enclosure.

Products will be kept in their original containers with the original manufacturer’s
label.

Substances will not be mixed with one another unless recommended by the
manufacturer.

The site superintendent will inspect daily to ensure proper use and disposal of
materials on the site.

Whenever possible, all of a product will be used up before disposing of the
container.

Follow manufacturer’'s recommended practices for use and disposal.
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lllinois Department
of -ﬁ'ansportation Contractor Certification Statement

This certification statement is a part of the Storm Water Pollution Prevention Plan for the project
described below, in accordance with NPDES Permit No. ILR40, issued by the lllinois Environmental
Protection Agency on ___,2003.

Project Information:

Route [-90/94 Dan Ryan Expressway Marked Dan Ryan Expressway
I-57 at lllinois Route 1 (Halsted
St) & 1-90 at MLK to 31st Street

Section See individual contract Project No. Various Contract Numbers -
Refer to Attachment

County Cook

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR 40) that authorizes the storm water discharges associated
with industrial activity from the construction site identified as part of this certification.

Signature Date

Title

Name of Firm

Street Address

City State

Zip Code

Telephone Number
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Storm Water Pollution Prevention Plan — Attachment
Project Limits: Dan Ryan Expressway |-57 at lllinois Route 1 (Halsted St) & 1-90 at MLK to 31st

Street

Attachment: Contract Numbers and Description. Note that the contract numbers are listed in
numerical order.

IDOT

Contract No. Description

62300 Reconstruct NB Express Lanes from 31st Street to 71st Street

62301 Reconstruct NB Local Lanes from 31st St. to Wentworth Ave. and Misc. Ramps

62302 Reconstruct SB Express Lanes from 31st Street to 71st Street

62303 Reconstruct SB Local Lanes from 31st St. to Wentworth Ave. and Misc. Ramps

62304 Reconstruct NB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-57
Interchange

62305 Reconstruct SB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to 1-57
Interchange

62573 Shoulder Rehabilitation from 47th St. to 71st St.

62584 Reconstruct NB ramps between 31st and 39th Street and Shoulder Rehabilitation

62585 Reconstruct SB ramps between 31st and 39th Street and Shoulder Rehabilitation

62586 Reconstruct 57th St. Bridge, and Frontage Rds., Retaining Walls, and Ramps between 47th
and 59th. Streets

62587 Wentworth Avenue Overpass Reconstruction and Wells Street Realignments

62589 Skyway Interchange Bridges and Local Lanes from Wentworth Avenue to 67th Street

62590 Reconstruct 67th St. Bridge and NB and SB C-D System between 67th and 71st St.

62591 Storm Sewer Jacking & Collector Sewers from 67th Street to 95th Street.

62592 Reconstruct NB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange

62593 reconstruct SB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange

62594 Reconstruct NB and SB C-D System and Ramps between 79th and 83rd Streets

62691 Reconstruct Watermain crossings under Dan Ryan from 32nd to 63rd

62692 Reconstruct Watermain Crossings Under the Dan Ryan from 75th St. to I-57 Interchange

62693 Frontage Rds., Retaining Walls, and Ramps between 59th. and 63rd.

62694 Reconstruct NB Retaining Walls & Ramps from 71st to [-57 Interchange, and 71st to 75th
C-D System

62695 Reconstruct SB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st to 75th C-
D System

TBA Reconstruct NB |-57 Bridge over WB cross connection from 1-94 & tunnel over SB 1-94
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
COOK COUNTY
EFFECTIVE MAY 2009

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol/

Cook County Prevailing Wage for May 2009
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H/W
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Vac

Trng

8.830
9.170
6.720
8.000
9.460
7.850
6.150
7.400
9.110
7.120
9.110
10.83
9.525
7.950
7.340
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8.830
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6.850
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TRUCK DRIVER E ALL 4 31.350 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350
TUCKPOINTER BLD 38.200 39.200 1.5 1.5 2.0 6.580 9.550

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
IT in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, Fiberglass, and all substitute materials, for tile made in

0.000
0.000
0.000
0.000
0.000
0.000

0.150
0.000
0.000
0.000
0.000
0.280



tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

Ffixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radio, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate,

travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
experiors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior



and experior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER I1: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve;

Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro
Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.;
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill
self-propelled); Rock Drill (truck mounted); Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING



Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
(hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane
(over 50 ton capacity) or backhoe (96,000 pounds or more),

tug/launch operator, loader, dozer and like equipment on barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator machineryman/fireman), (4 equipment
units or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.



Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, AlIl Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A"™ Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire;
Welding Machines (2 through 5); Winches, 4 Small Electric Drill
Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P_.B. and trucks with scoops on the front.

Other Classifications of Work:



For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. |If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. [IFf a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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