
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 

http://www.dot.il.gov/desenv/delett.html
Timothy.Garman@illinois.gov


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting June 13, 2008 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 60E12 
  COOK County 
  Section 1111-700 HB-BR 
  District 1 Motorist Caused Highway Damage Funds 
  Route FAU 1584 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

273 



 
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory) _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60E12 
 COOK County 
 Section 1111-700 HB-BR 
 Route FAU 1584 
 District 1 Motorist Caused Highway Damage Funds 
 
 Bridge beam replacement, partial deck replacement and beam straightening on the structure carrying 
115th Street (eastbound) over I-94 (Bishop Ford Expressway) in Chicago. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/23/2008

60E12
State Job # - C-91-196-08
PPS NBR - MCHD Project Number Route
County Name - COOK- - FAU 1584
Code - 31 -  - 
District - 1 -  - 
Section Number - 1111-700HB-BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX003079 REMOVE JUNCTION BOX EACH 3.000

XX004046 AERIAL CABLE REMOVAL FOOT 250.000

XX004308 LIQ TIG FLX M CON  1 FOOT 50.000

X0322467 TEMP INFO SIGN LN CLS SQ FT 48.000

X0323710 REMOV COND ATT TO STR FOOT 300.000

X0326097 ECC 600EPRRHW3-1C10&G FOOT 300.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X8170100 EC C REMOV CONDUCTORS FOOT 300.000

X8210055 FLUOR LUM FOR SN LTNG EACH 7.000

Z0003480 BEAM REPOSITIONING EACH 4.000

Z0003600 BEAM STRAIGHTENING L SUM 1.000

Z0040330 PIN & LINK PLATE REPL EACH 5.000

50104720 REM EXIST CONC DECK EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 205.000

50300255 CONC SUP-STR CU YD 55.800



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/23/2008

60E12
State Job # - C-91-196-08
PPS NBR - MCHD Project Number Route
County Name - COOK- - FAU 1584
Code - 31 -  - 
District - 1 -  - 
Section Number - 1111-700HB-BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50300260 BR DECK GROOVING SQ YD 167.000

50300300 PROTECTIVE COAT SQ YD 235.600

50500405 F & E STRUCT STEEL POUND 9,720.000

50500505 STUD SHEAR CONNECTORS EACH 375.000

50501110 STRUCT STEEL REMOV POUND 9,720.000

50800205 REINF BARS, EPOXY CTD POUND 13,830.000

52000110 PREF JT STRIP SEAL FOOT 75.000

52100010 ELAST BEARING ASSY T1 EACH 5.000

67000400 ENGR FIELD OFFICE A CAL MO 3.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70400200 REL TEMP CONC BARRIER FOOT 90.000

72000300 SIGN PANEL T3 SQ FT 88.000

73304000 OVHD SIN STR BR MT FOOT 13.000

81100320 CON AT ST 1    PVC GS FOOT 250.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
5/23/2008

60E12
State Job # - C-91-196-08
PPS NBR - MCHD Project Number Route
County Name - COOK- - FAU 1584
Code - 31 -  - 
District - 1 -  - 
Section Number - 1111-700HB-BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

81300220 JUN BX SS AS  6X6X4 EACH 4.000

81300530 JUN BX SS AS 12X10X6 EACH 3.000

81800340 A CBL 3-1C8 MESS WIRE FOOT 50.000



CONTRACT NUMBER 60E12

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00. 
 
 
 
 

-5- 



 

 
RETURN WITH BID 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the 
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Act. 
 
Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be 
considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business or 
having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
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NOTICE 
 
 
 
PA 95-0635  SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)  
Effective January 1, 2008 
 
This Public Act requires that all contractors and subcontractors have a SAPP, meeting 
certain requirements, in place before starting work. 
 
The as read low bidder is required to submit a correctly completed SAPP Certification 
Form BC 261 within seven (7) working days after the Letting.  The Department will not 
accept a SAPP that does not meet the seven day submittal requirement and the bid will 
be declared not responsive.  In the event the bid is declared not responsive due to 
failure to comply the Department may elect to cause the forfeiture of the penal sum of 
the bidder’s proposal guaranty, may deny authorization to bid the project if re-advertised 
for bids and may not allow the bidder to participate on subsequent Lettings. 
 
Submittal and approval of the bidder’s SAPP is a condition of award. 
 
The SAPP is to be submitted to the Bureau of Design & Environment, Contracts Office, 
Room 326, 2300 South Dirksen Parkway, Springfield, IL 62764.  Voice 217-782-7806.  
Fax 217-785-1141.  It is the bidder’s responsibility to obtain confirmation of delivery. 
 
The requirements of this Public Act are a material part of the contract, and the contractor 
shall require this provision to be included in all approved subcontracts.  The contractor 
shall submit the correctly completed SAPP Certification Form BC 261 for each 
subcontractor with the Request for Approval of Subcontractor Form BC 260A. 
 



 

 
TO BE RETURNED WITH BID 

 
IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      
 3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $102,600.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
  
       
  
       
  

 
 
 
 
 
 
 
 

-12-



 

RETURN WITH BID/OFFER 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $102,600.00,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $102,600.00,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $102,600.00,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $102,600.00,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $102,600.00,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $102,600.00,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-14- 



 

 
RETURN WITH BID/OFFER 

 
 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State 
of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 60E12 
  COOK County 
  Section 1111-700 HB-BR 
  Route FAU 1584 
  District 1 Motorist Caused Highway Damage 
Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  

    
 MINORITY EMPLOYEES TRAINEES  

CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

                  SUPERVISORS                   
                  FOREMEN                   
                  CLERICAL                   

EQUIPMENT                   
OPERATORS                   

                  MECHANICS                   
                  TRUCK DRIVERS                   
                  IRONWORKERS                   
                  CARPENTERS                   
                  CEMENT MASONS                   
                  ELECTRICIANS                   

PIPEFITTERS,                   
PLUMBERS                   

                  PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

        APPRENTICES 
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 

 
 

FOR DEPARTMENT USE ONLY 
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   Contract No. 60E12 
   COOK County 
   Section 1111-700 HB-BR  
   Route FAU 1584 
   District 1 Motorist Caused Highway Damage Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 60E12 
  COOK County 
  Section 1111-700 HB-BR 
  Route FAU 1584 
  District 1 Motorist Caused Highway Damage Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which 
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL  
             

 (Company Name)  (Company Name) 

By:   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety 
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

    BDE 356B (Rev. 10/24/07) 
 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 60E12 
  COOK County 
  Section 1111-700 HB-BR 
  Route FAU 1584 
  District 1 Motorist Caused Highway Damage Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 13, 2008.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60E12 
  COOK County 
  Section 1111-700 HB-BR 
  Route FAU 1584 
  District 1 Motorist Caused Highway Damage Funds 
  
 Bridge beam replacement, partial deck replacement and beam straightening on the structure carrying 
115th Street (eastbound) over I-94 (Bishop Ford Expressway) in Chicago. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Milton R. Sees, Secretary 

BD 351 (Rev. 01/2003) 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2008 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-08) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
205  Embankment..................................................................................................................... 1 
251  Mulch ................................................................................................................................ 2 
253  Planting Woody Plants...................................................................................................... 3 
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 

CHECK SHEET # PAG
E 

NO. 
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31 
2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ..................... 33 
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44 
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100 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAU Route 1584; Section 1111-700 HB-BR; Cook County; Contract:60E12 and 
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

Route: FAU 1584 (115th Street) 
Section: 1111-700 HB-BR 

County: Cook 
Contract: 60E12 

 
 

LOCATION OF IMPROVEMENT 
 
The improvement is located at the structure carrying 115th St (EB) (FAU Rte 1584) over FAI 94 
(Bishop Ford Expy) (SN 016-2042) in the City of Chicago, Hyde Park Township, Cook County. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
The improvement consists of beam replacement, beam straightening, pin and link plate 
replacement, partial deck replacement, bridge mounted sign installation, underpass lighting 
repair and any collateral or incidental work necessary to complete the improvement as shown 
on the plans and described herein. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT) 
Effective: February 1, 1996    Revised: January 1, 2007 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
Method of Measurement:  All traffic control (except traffic control pavement marking) indicated 
on the traffic control plan details and specified in the Special Provisions will be measured for 
payment on a lump sum basis.  Traffic control pavement markings will be measured per foot 
(meter). 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING and 
PAVEMENT MARKING TAPE TYPE III will be paid for separately. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701400, 701401, 701411, 701426, 701446, 701901 
 
DETAILS: Construction Sequence Plan 
 Traffic Control & Protection for Sideroads, Intersections & Driveways 
 Single and Multi-lane Weave 
 Traffic Control for Shoulder Closures & Partial Ramp Closures 
 
SPECIAL PROVISIONS:  
 Work Zone Traffic Control (Lump Sum Payment) 
 Temporary Information Signing for Lane Closures 
 Keeping the Expressway Open to Traffic 
 Failure to Keep Traffic Lanes Open to Traffic 
 Traffic Control and Protection (Expressways) 
 Reflective Sheeting on Channelizing Devices 
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ELECTRIC CONNECTION TO SIGN STRUCTURE 
Effective:  January 1, 2007 
 
Description:  This item shall consist of furnishing all material and work required to connect the 
extension of a lighting circuit at the base of a sign structure.  The feeder, up to the sign structure 
as shown on the drawings or as directed by the Engineer will be paid for separately. 
 
Materials.  Materials shall be according to the following Articles of Section 1000 - Materials 
 
 Item         Article/Section 
(a)  Electric Raceway Material...................................................................... .........1088.01 
(b)  Conductors.................................................................................................1066.02 
(c)  Insulation....................................................................................................1066.03 
 
Disconnect Switch.  The disconnect switch shall be 600 volt, 3-pole, 30 ampere, fusible, with 
solid neutral in a NEMA 4X stainless steel enclosure, complete with 20 ampere, 600 volt, dual 
element time delay 4L Class R fuses having a UL listed interrupting rating of not less than 
200,000 rms symmetrical amperes at rated voltage. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  This item shall include fusing at the base of the structure, a disconnect switch adjacent 
to the sign panels and shall also include the wiring, raceways, fittings and the like between the 
base fusing and the disconnect switch and from the disconnect switch to the sign luminaires, all 
as depicted on the Plans, as specified herein and as directed by the Engineer.  Sign luminaires 
will be paid separately 
 
Basis of Payment.  This work shall be paid for at the contract unit price each for ELECTRIC 
CONNECTION TO SIGN STRUCTURE. 
 
 
GENERAL ELECTRICAL REQUIREMENTS 
Effective:  January 1, 2007 
 
Add the following to Article 801 of the Standard Specifications: 
 

“Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work 
(electrical or otherwise) at the site, the Contractor shall request a maintenance 
transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance 
of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required 
for the construction period. 
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Establish the approximate location and operating condition of lighting and/or traffic 
control systems which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any 
existing lighting and/or traffic control systems at the project site will, at the 
Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 
304.8 mm (one (1) foot) to either side..  The request for the cable locations and 
marking shall be made at the same time the request for the maintenance transfer 
and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve 
the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all 
existing electrical system equipment within the project limits, which may be 
affected by the work, making note of any parts which are found broken or missing, 
defective or malfunctioning.  Megger and load readings shall be taken for all 
existing circuits which will remain in place or be modified.  If a circuit is to be taken 
out in its entirety, then readings do not have to be taken.   The inventory and test 
data shall be reviewed with and approved by the Engineer and a record of the 
inventory shall be submitted to the Engineer for the record.  Without such a record, 
all systems transferred to the Contractor for maintenance during construction shall 
be returned at the end of construction in complete, fully operating condition.” 

 
Revise the 6th paragraph of Article 801.05(a) of the Standard Specifications to read: 
 

“Resubmittals.  All submitted items reviewed and marked ‘APPROVED AS 
NOTED’, or ‘DISAPPROVED’ are to be resubmitted in their entirety with a 
disposition of previous comments to verify contract compliance at no additional 
cost to the state unless otherwise indicated within the submittal comments.” 

 
Revise Article 801.11(a) of the Standard Specifications to read: 
 

“Lighting Operation and Maintenance Responsibility.  The scope of work shall 
include the assumption of responsibility for the continuing operation and 
maintenance the of existing,  proposed, temporary, sign and navigation lighting, or 
other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems will be paid for separately” 
 

Add the following to Section 801.11(a) of the Standard Specifications: 
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“Energy and Demand Charges.  The payment of basic energy and demand 
charges by the electric utility for existing lighting which remains in service will 
continue as a responsibility of the Owner, unless otherwise indicated.  Unless 
otherwise indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously 
at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the 
Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be 
removed), the Owner will accept responsibility for energy and demand charges for 
such lighting, effective the date of authorization.  All other energy and demand 
payments to the utility shall be the responsibility of the Contractor until final 
acceptance.” 

 
Add the following to Section 801 of the Standard Specifications: 
 

“Lighting Cable Identification.  Each wire installed shall be identified with its 
complete circuit number at each termination, splice, junction box or other location 
where the wire is accessible.” 
 
“Lighting Cable Fuse Installation.  Standard fuse holders shall be used on 
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse 
holders shall be used on frangible (breakaway) light pole installations.  Wires shall 
be carefully stripped only as far as needed for connection to the device.  
Over-stripping shall be avoided.  An oxide inhibiting lubricant shall be applied to 
the wire for minimum connection resistance before the terminals are crimped-on.  
Crimping shall be performed in accordance with the fuse holder manufacturer's 
recommendations.  The exposed metal connecting portion of the assembly shall 
be taped with two half-lapped wraps of electrical tape and then covered by the 
specified insulating boot.  The fuse holder shall be installed such that the fuse side 
is connected to the pole wire (load side) and the receptacle side of the holder is 
connected to the line side.” 
 

Revise the 2nd and 3rd sentences of the second paragraph of Article 801.02 of the Standard 
Specifications to read: 
 

“Unless otherwise indicated, materials and equipment shall bear the UL label, or 
an approved equivalent, whenever such labeling is available for the type of 
material or equipment being furnished.” 
 
 

MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  January 1, 2007 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
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Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  The request for the maintenance preconstruction inspection shall be made no less than 
seven (7) calendar days prior to the desired inspection date. 
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general  
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service prior to this contract.  The contract drawings 
indicate the general extent of any existing lighting, but whether indicated or not, it remains 
the Contractor's responsibility to ascertain the extent of effort required for compliance with 
these specifications and failure to do so will not be justification for extra payment or 
reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits. The affected circuits shall 
be isolated by means of in-line waterproof fuse holders as specified elsewhere and 
as approved by the Engineer. 

 
Full Maintenance. If the number of circuits affected by the contract is greater 
than 40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any 
lighting system or part of a lighting system which is to be constructed under this contract. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, or other means.  The potential cost of replacing or repairing any 
malfunctioning or damaged equipment shall be included in the bid price of this item and 
will not be paid for separately.  
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Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage 
caused by normal vehicular traffic, the Contractor shall promptly clear the lighting unit and circuit 
discontinuity and restore the system to service.  
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 7 Calendar 
days 

Hanging mast arm 1 hour to clear na 7 Calendar 
days 

Radio problem 1 hour 4 hours 7 Calendar 
days 

Motorist caused damage or leaning 
light pole 10 degrees or more 1 hour to clear 4 hours 7 Calendar 

days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 21 Calendar 
days 

Outage of 3 or more successive 
lights 1 hour 4 hours na 

Outage of 75% of lights on one 
tower 1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 7 Calendar 
days 

Navigation light outage na na 24 hours 

 
• Service Response Time -- amount of time from the initial notification to the Contractor until 

a patrolman physically arrives at the location.  
 

• Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 
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• Permanent Repair Time – amount of time from initial notification to the Contractor until the 
time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from the 
cost of the Contract.  Repeated failures and/or a gross failure of maintenance shall result in the 
State’s Electrical Maintenance Contractor being directed to correct all deficiencies and the 
resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.  The contractor shall 
demonstrate to the satisfaction of the Engineer that the lighting system is fully operational prior to 
submitting a pay request.  Failure to do so will be grounds for denying the pay request. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month or fraction thereof for MAINTENANCE OF LIGHTING SYSTEM, which shall 
include all work as described herein. 
 
 
PROTECTION AND MAINTENANCE OF EXISTING UNDERPASS LUMINAIRES  
Effective: January 1, 2007 
 
Description: This item shall consist of providing protection, temporary support, removal and 
reattachment as required, of the existing underpass lighting system.  The system consists of, but 
not limited to, luminaires, junction boxes, raceways, support equipment and conductors.  Any 
wiring required to maintain the operation of the underpass or other circuits feed through the 
underpass lighting system shall be included in this item. 
 
Materials.  Materials shall be according to the following Articles of Section 1000 - Materials 
 
 Item         Article/Section 
(a)  Electric Raceway Material.............................................................................1088 
(b)  Conductors.....................................................................................................1066.02 
(c)  Insulation.........................................................................................................1066.03(b) 
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CONSTRUCTION REQUIREMENTS 
 
General.  Before performing any work, an inventory of all missing hardware of the existing lighting 
system shall be taken jointly by the Contractor and the Engineer. 
 
Protection During Deck Reconstruction:  Luminaires and conduit hangers attached to the 
bridge deck shall be removed prior to the removal of the existing bridge deck.  The luminaires and 
the conduits shall be temporarily supported during bridge deck reconstruction.  The method of 
support shall be structurally equivalent to the existing system and shall be approved by the 
Engineer.  Existing vertical clearances shall be maintained at all times. 
 
The underpass luminaires and hardware shall be protected from overhead debris during the 
removal and reconstruction of the bridge deck.  The underpass luminaire protection shall be 
coordinated with the protective shield as described elsewhere in these Special Provisions. 
 
The underpass lighting system shall be protected from spills and over-spray during any painting 
operations.  Spills and over-spray shall be removed by the Contractor at no additional expense to 
the State.  If spills or over-spray occur on the luminaire lens, the luminaire lens shall be replaced 
with new lens from the luminaire manufacturer at no additional cost to the State. 
 
Prior to bridge deck removal the Contractor shall measure and log the location of all existing 
conduit and luminaire hangers for reattachment purposes.  Upon completion of the bridge deck 
reconstruction, the existing underpass lighting system shall be permanently reattached at these 
locations.  New heavy duty expansion anchors, as approved by the Engineer, shall be used.  New 
hangers may be installed at the option of the Contractor.  The new hangers shall be equivalent to 
the existing hangers or as approved by the Engineer.  The cost of the new expansion anchors and 
hangers shall be included in this pay item. 
 
Damage to Underpass Lighting System:  Should the lighting system be damaged through the 
Contractor's operations, repairs shall be made by the Contractor at no additional cost to the State. 
 
All repairs shall be performed expeditiously and shall be approved by the Engineer.  The 
Contractor shall conduct his work in a manner as not to keep out of service any of the lighting 
between 4:00 PM and 8:00 AM.  All lights shall be tested daily and any necessary repairs shall be 
made immediately without delay. 
 
Damaged cable shall be replaced in complete spans, no underground splices will be allowed.  
Temporary aerial quadraplex cable may be used to maintain luminaires operational provided it 
does not interfere with traffic or other operations as determined by the Engineer. 
 
Grounding of Existing Lighting System:  As indicated on the plans, the Contractor shall furnish 
and install a grounding conductor for the underpass lighting system in all existing conduits, 
junction boxes and luminaires.  The ground conductor shall be a 1/C #10 AWG EPR (Type-RHW) 
green insulated conductor.  The new ground conductor shall be connected to the existing ground 
conductor in the main junction box.  The cost of this work shall be included in this pay item. 
 
The continuity and continued operation of the adjacent lighting system shall be the responsibility 
of the Contractor.  Any temporary wiring required to comply with this requirement shall be included 
in this item. 
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Basis of Payment:  This work shall be paid for at the contract lump sum price for PROTECT 
AND MAINTAIN EXISTING UNDERPASS LUMINAIRE, which shall be payment for the work as 
described herein and as indicated in the plans. 
 
 
EXPOSED RACEWAYS 
Effective: January 1, 2007 
 
Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read: 
 

“General.  Rigid metal conduit installation shall be according to Article 810.03(a). 
Conduits terminating in junction and pull boxes shall be terminated with insulated 
and gasketed watertight threaded NEMA 4X conduit hubs.  The hubs shall be 
Listed under UL 514B.  The insulated throat shall be rated up to 105º C.  When 
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC 
coated.” 

 
Add the following to Article 811.03(b) of the Standard Specifications: 
 

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps 
shall be PVC coated.  All other mounting hardware and appurtenances shall be 
stainless steel.” 

 
“The personnel installing the PVC coated conduit must be trained and certified by 
the PVC coated conduit Manufacturer or Manufacturer’s representative to install 
PVC coated conduit.  Documentation demonstrating this requirement must be 
submitted for review and approval.” 

 
Revise Article 1088.01(a) of the Standard Specifications to read: 
 

“Couplings and fittings shall meet ANSI Standard C80.5 and U.L. Standard 6.  
Elbows and nipples shall conform to the specifications for conduit.  All fittings and 
couplings for rigid conduit shall be of the threaded type.  All conduit hubs shall be 
gasketed and watertight with an integral O-ring seal. 
 
All iron and steel products, which are to be incorporated into the work, including 
conduit and all conduit fittings, shall be domestically manufactured or produced 
and fabricated as specified in Article 106.” 

 
Revise Article 1088.01(a)(3) of the Standard Specifications to read: 
 

“a. PVC Coated Steel Conduit.  The PVC coated rigid metal conduit shall be 
UL Listed (UL 6).  The PVC coating must have been investigated by UL 
as providing the primary corrosion protection for the rigid metal conduit. 
Ferrous fittings for general service locations shall be UL Listed with PVC 
as the primary corrosion protection. Hazardous location fittings, prior to 
plastic coating shall be UL listed. 

 
b. The PVC coating shall have the following characteristics: 
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Hardness: 85+ Shore A Durometer 
Dielectric Strength: 400V/mil @ 60 Hz 
Aging: 1,000 Hours Atlas Weatherometer 
Temperature The PVC compound shall conform at 0º F. to Federal

Specifications PL-406b, Method 2051, Amendment 1
of 25 September 1952 (ASTM D 746) 

Elongation: 200% 
 
c. The exterior and interior galvanized conduit surface shall be chemically 

treated to enhance PVC coating adhesion and shall also be coated with a 
primer before the PVC coating to ensure a bond between the zinc 
substrate and the PVC coating.  The bond strength created shall be 
greater than the tensile strength of the plastic coating. 

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The 
PVC exterior and urethane interior coatings applied to the conduit shall 
afford sufficient flexibility to permit field bending without cracking or 
flaking at temperatures above -1°C (30°F). 

 
e. An interior urethane coating shall be uniformly and consistently applied to 

the interior of all conduit and fittings. This internal coating shall be a 
nominal 2 mil thickness. The interior coating shall be applied in a manner 
so there are no runs, drips, or pinholes at any point.  The coating shall not 
peel, flake, or chip off after a cut is made in the conduit or a scratch is 
made in the coating. 

 
f. Conduit bodies shall have a tongue-in-groove gasket for maximum 

sealing capability.  The design shall incorporate a positive placement 
feature to assure proper installation.  Certified test results confirming seal 
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72 
hours shall be submitted for review when requested by the Engineer. 

 
g. The PVC conduit shall pass the following tests: 
 

Exterior PVC Bond test RN1: 
 

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 
inches) in length shall be made with a sharp knife along the 
longitudinal axis.  A third cut shall be made perpendicular to and 
crossing the longitudinal cuts at one end.  The knife shall then be 
worked under the PVC coating for 13 mm (1/2 inch) to free the 
coating from the metal. 

 
Using pliers, the freed PVC tab shall be pulled with a force applied 
vertically and away from the conduit.  The PVC tab shall tear 
rather than cause any additional PVC coating to separate from the 
substrate. 



FAU 1584 (115th Street) 
Section 1111-700 HB-BR 

Cook County 
Contract 60E12 

 12

Boil Test: 
 

Acceptable conduit coating bonds (exterior and interior) shall be 
confirmed if there is no disbondment after a minimum average of 
200 hours in boiling water or exposure to steam vapor at one 
atmosphere.  Certified test results from a national recognized 
independent testing laboratory shall be submitted for review and 
approval.  The RN1 Bond Test and the Standard Method for 
Measuring Adhesion by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D870, a 6" length of 
conduit test specimen shall be placed in boiling water. The 
specimen shall be periodically removed, cooled to ambient 
temperature and immediately tested according to the bond test 
(RN1). When the PVC coating separates from the substrate, the 
boil time to failure in hours shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, a 6" conduit 
test specimen shall be cut in half longitudinally and placed in 
boiling water or directly above boiling water with the urethane 
surface facing down. The specimen shall be periodically removed, 
cooled to ambient temperature and tested in accordance with the 
Standard Method of Adhesion by Tape Test (ASTM D3359). 
When the coating disbonds, the time to failure in hours shall be 
recorded. 

 
Heat/Humidity Test: 

 
Acceptable conduit coating bonds shall be confirmed by a 
minimum average of 30 days in the Heat and Humidity Test.  The 
RN1 Bond Test and the Standard Method for Measuring Adhesion 
by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D1151, D1735, 
D2247 and D4585, conduit specimens shall be placed in a heat 
and humidity environment where the temperature is maintained at 
150°F (66°C) and 95% relative humidity. The specimens shall be 
periodically removed and a bond test (RN1) performed. When the 
PVC coating separates from the substrate, the exposure time to 
failure in days shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, conduit 
specimens shall be placed in a heat and humidity environment 
where the temperature is maintained at 150°F (66°C) and 95% 
relative humidity.  When the coating disbonds, the time to failure in 
hours shall be recorded. 
 

Add the following to Article 1088.01(a)(4) of the Standard Specifications: 
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“All liquid tight flexible metal conduit fittings shall have an insulated throat to 
prevent abrasion of the conductors and shall have a captive sealing O-ring 
gasket.  The fittings shall be Listed under UL 514B.  The insulated throat shall be 
rated up to 105º C.” 

 
Revise Article 811.05 of the Standard Specifications to read: 

 
“811.05  Basis of Payment.  This work will be paid for at the contract unit price 
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter 
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO 
STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC 
COATED.” 

 
 
FLUORESCENT LUMINAIRE FOR SIGN LIGHTING 
Effective:  January 1, 2007 
 
Description: This item shall consist of furnishing, testing as required, and installing a luminaire 
suitable for illumination of roadway signage as specified herein. 
 
Materials.  Materials shall be according to the following: 
 
Housing.  The outer housing shall be constructed from 1.6 mm (0.064 inch) thick 3003-H14 
aluminum or 300 series stainless steel with a minimum thickness of 0.048”.  The housing shall 
have a full length hinge, of the same material as the housing. 

 
Lens and Frame.  The lens frame shall be made of extruded aluminum, or stainless steel as 
described, and have a continuous extruded neoprene gasket seal to insure weatherproofing.  
The frame shall have a concealed retaining latch which locks the door open for servicing and 
shall include a safety chain.  The frame shall have spring loaded toggle action latches.  The lens 
shall be made of clear 3 mm (0.125 inch) thick acrylic. 

 
Lamp Holders.  The lamp holders shall be end mounted, spring loaded, self-sealing, and self-
aligning. 
 
Reflector.  The reflector shall be made of 0.5 mm (0.020 inch) minimum thickness specular 
aluminum. 

 
Wiring.  All wiring connections in the fixture shall terminate on molded phenolic, barriers type, 
heavy duty, terminal blocks rated for a maximum current of 30 amperes and maximum voltage 
of 3,300 volts.  The terminal block shall accommodate No. 10 AWG wire and shall be legibly 
color marked to suit the ballast wire colors.  All wiring, terminal blocks, and ballast shall be fully 
enclosed within the fixture so none of the above parts are exposed when relamping. 
 
Ballast.  The ballast be an electronic ballast capable of starting two T8 fluorescent lamps as 
described herein. Manufacturer must have a 15 year history of designing and manufacturing 
electronic ballasts for the North American market.  Ballast must be manufactured in a facility 
Certified to ISO 9002 Quality System Standards.  
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Physical Requirements.  The ballast must have permanently connected leads integral 
to the ballast, color coded to ANSI C82.11.  

 
Performance Requirements.  The ballast shall have a ballast factor of .85-.92.  The 
ballast shall have a maximum input wattage (ANSI) of 140 watts. The Ballast Efficacy 
Factor shall be greater than or equal to 0.67.  The ballast shall be capable of starting 
and operate the specified lamps at a minimum temperature of -20 degrees Fahrenheit. 
The Ballast must be designed and UL Listed to operate the number and type of lamps as 
indicated.  

 
Electrical Performance Requirements.  The ballast Total Harmonic Distortion shall be 
less than 10%.  The lamp current crest factor shall not exceed 1.6.  The  Power Factor 
shall be greater than 90%.  The ballast output frequency shall be greater than 20kHz 
and less than 30kHz or greater than 42kHz. Ballast output shall not be between 30kHz 
and 42kHz for any lamp combination. 

  
The ballast must operate between 230-250V(240V nominal), 60Hz.  The ballast must 
maintain light output at +/- 10% during a voltage fluctuation of +/- 10%.  

 
Regulatory Requirements.  The ballast shall meet ANSI C82.11 limits for Total 
Harmonic Distortion (THD).  The ballast shall meet ANSI 62.41 Category A standards for 
Transient Voltage protection.  The ballast shall be UL Class P, Type 1 Outdoor.   The 
ballast shall not contain any Polychlorinated Byphenols (PCBs) in accordance with US 
law.  

 
Lamps.  Fluorescent lamps for sign lighting shall T8, high output, Type F72T8/HO with an 
average rated life of 18,000 hours and a mean lumen output of 5,490 lumens.  The lamp shall 
have a color temperature of 4100° K, and a CRI of 85.    All fluorescent lamps shall be capable 
of starting and operating at a minimum temperature of -30 °C (-20 °F) and shall be of a low 
mercury content design. 
 

CONSTRUCTION REQUIREMENTS 
 
Installation.  Each luminaire shall be mounted on the sign walkway structure with stainless 
steel hardware and with at least 3 points of attachment.  The mounted luminaire or mounting 
hardware shall not extend above the bottom of the sign or below the bottom of the walkway 
support. 
 
The center-to-center spacing of the luminaires will be determined by the Engineer.  The end 
sections shall not exceed one-half the spacing between luminaires. 
 
The mounting shall provide the correct position of the luminaire as recommended by the 
manufacturer and shall be able to withstand 130 km/h (80 mph) winds with a 1.3 gust factor.  
The sign lighting installation shall include a service disconnect with lockable exterior handle 
mounted within reach from the walkway. 
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Disabling brightness shall be shielded from traffic approaching either the front or back of the 
sign. 
 
The mounted luminaire or mounting hardware shall not extend above the bottom of the sign or 
below the bottom of the walkway support. 
 
Basis of Payment.  This work shall be paid for at the contract unit price each for 
FLUORESCENT LUMINAIRE FOR SIGN LIGHTING. 
 
 
WIRE AND CABLE 
Effective: January 1, 2007 
 
Revise the second sentence of the first paragraph of Article 1066.02(a) to read: 
 

“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the second paragraph of Article 1066.02(b) to read: 
 

“Uncoated conductors shall be according to ASTM B3, ICEA S-95-658/NEMA 
WC70, and UL Standard 44. Coated conductors shall be according to ASTM B 
33, ASTM B 8, ICEA S-95-658/NEMA WC70 and UL Standard 44.” 

 
Revise the third paragraph of Article 1066.02(b) to read: 
 

“All conductors shall be stranded. Stranding meeting ASTM B 8, ICEA S-95-
658/NEMA WC70 and UL Standard 44. Uncoated conductors meeting ASTM B 
3, ICEA S-95-658/NEMA WC70 and UL Standard 44.” 

 
Revise the first sentence of Article 1066.03(a)(1) to read: 
 

“General. Cable insulation designated as XLP shall incorporate cross-linked 
polyethylene (XLP) insulation as specified and shall meet or exceed the 
requirements of ICEA S-95-658, NEMA WC70, U.L. Standard 44.” 

 
Add the following to Article 1066.03(a)(1) of the Standard Specifications: 
 

“The cable shall be rated 600 volts and shall be UL Listed Type 
RHH/RHW/USE.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
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Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Revise the first paragraph of Article 1066.03(b) to read: 
 

“EPR Insulation.  Cable insulation shall incorporate ethylene propylene rubber 
(EPR) as specified and the insulation shall meet or exceed the requirements of 
ICEA S-95-658, NEMA Standard Publication No. WC70, and U.L. Standard 44, 
as applicable.” 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
Revise Article 1066.08 to read: 
 

“Electrical Tape.  Electrical tape shall be all weather vinyl plastic tape resistant to 
abrasion, puncture, flame, oil, acids, alkalies, and weathering, conforming to 
Federal Specification MIL-I-24391, ASTM D1000 and shall be listed under UL 
510 Standard.  Thickness shall not be less than 0.215 mm (8.5 mils) and width 
shall not be less than 20 mm (3/4-inch).” 
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CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 
STRUCTURES 
Effective:  June 30, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel. 
The existing steel at primary connections (faying surfaces) shall be prepared, and primed as 
specified herein prior to connecting new structural steel to the existing structure. 
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure. 
 
General.  The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals.  Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel. 

Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
a) Organic Zinc Rich Primer (Note 1) 
b) Aluminum Epoxy Mastic   1008.03 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Submittals:  

a) Manufacturer's application instructions and product data sheets.  Copies of the paint 
manufacturer's application instructions and product data sheets shall be furnished to the 
Engineer at the field site before steel cleaning begins. 

b) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities.  Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis. 

 
c) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and observations, 
procedures for correcting unacceptable work, and procedures for improving surface 
preparation and painting quality as a result of quality control findings. 
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Construction Requirements.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation, coating mixing and application, and evaluations between 
coats and upon completion of the work).  The Contractor shall provide artificial lighting in areas 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and priming, including the working platforms, access, and entryways 
shall be at least 20 foot candles (215 LUX). 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the protective devices are not being accomplished, as determined by the 
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces 
damaged by any Contractor's operation shall be removed and repainted, as directed by the 
Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be primed after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture does not come in contact with surfaces cleaned prior to painting.  Surfaces painted 
shall be protected until the coating is sufficiently cured to protect itself from damage. 
 
Restrictions on ambient conditions shall be as per the coating manufacturer’s written 
specifications. 
 
Surface Preparation:  Prior to making connections or painting, all loose abrasives, paint, and 
residue shall be contained, collected, removed from the surface area and properly disposed of 
as specified later in this specification. 
 
Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations 
shall be repainted, as directed by the Engineer, at the Contractor's expense. 

a) Primary Connections.  Primary connections shall be defined as faying (contact) surfaces of 
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on 
curved girders, etc.).  These will typically occur where existing splices are replaced or new 
splices are added. 
 
The surfaces of existing steel in all areas that will be in direct contact with new steel shall be 
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration.  The surface preparation shall remove 
all rust, mill scale, and existing paint from the contact surface.  At the Contractors option, 
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be 
substituted for SSPC-SP15 at no additional cost to the Department.  The surface profile for 
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns). 

 
b) Secondary Connections.  Secondary connections shall be defined as all surface areas of 

existing members that will be in contact with new steel except as previously defined as 
primary connections. 
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These surfaces of existing steel in all areas that will be in direct contact with new steel shall 
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power 
tools equipped with HEPA filtration.  The surface preparation shall remove all loose rust, 
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.  
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast 
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for 
SSPC-SP3 at no additional cost to the Department.  The surface profile for abrasive blast 
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90 
microns). 

 
Painting.  The manufacturer’s written instructions shall be followed for paint storage, mixing, 
thinning, application, ambient conditions, and drying times between coats.  The surface shall be 
free of dirt, dust, and debris prior to the application of any coat.  The coatings shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application. 

The Engineer will approve surface preparation prior to priming. 
 
a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be 

primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry 
film thickness. 

 
b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be 

painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in 
thickness.  Areas not cleaned to bare metal need not be painted. 

 
The primer shall cure according to the manufacturers instructions prior to connecting new 
structural steel to the existing structure. 
 
The surrounding coating at each prepared location shall be feathered for a minimum distance of 
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor 
and the Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations.  The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
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All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., securing the lids or covers of waste containers and 
roll-off boxes).  Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge.  Flammable 
materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  The costs of testing shall be considered included in this work.  Copies of the test results 
shall be provided to the Engineer prior to shipping the waste. 
 
The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be 
handled as a hazardous waste, regardless of the TCLP results.  The waste shall be transported 
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a 
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
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The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 

Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES 
Effective Date:  September 13, 1994    Revised Date:  January 1, 2007 
 
Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein. 
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Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
(a) Inorganic Zinc-Rich Primer   1008.02 
(b) Waterborne Acrylic    1008.04 
(c) Aluminum Epoxy Mastic   1008.03 
(d) Organic Zinc-Rich Primer (Note 1) 
(e) Epoxy Intermediate (Note 1) 
(f) Aliphatic Urethane (Note 1) 
 
Note 1:  These material requirements shall be according to the Special Provision for the 

Organic Zinc-Rich Paint System. 
 
Submittals.  At least 30 days prior to beginning field painting, the Contractor shall submit for the 
Engineer’s review and acceptance, the following applicable plans, certifications and information 
for completing the field work.  Field painting can not proceed until the submittals are accepted 
by the Engineer.  Qualifications, certifications and QC plans for shop cleaning and painting shall 
be available for review by the QA Inspector. 
 
a) Contractor/Personnel Qualifications.  Except for miscellaneous steel items such as bearings, 

side retainers, expansion joint devices, and other items allowed by the Engineer, or unless 
stated otherwise in the contract, the shop painting Contractors shall be certified to perform 
the work as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification.  Evidence of current qualifications shall be 
provided. 

 
Personnel managing the shop and field Quality Control program(s) for this work shall 
possess a minimum classification as a National Association of Corrosion Engineers (NACE) 
Coating Inspector Technician, or shall provide evidence of successful inspection of 3 
projects of similar or greater complexity and scope that have been completed in the last 2 
years.  Copies of the certification and/or experience shall be provided. 
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided. 
 

b) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The field 
program shall incorporate the IDOT Quality Control Daily Report form, as supplied by the 
Engineer. 
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c) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 
Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters. 

 
Field Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The Contractor shall implement the submitted and 
accepted QC Program to insure that the work accomplished complies with these specifications.  
The Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer 
to record the results of quality control tests.  The completed reports shall be turned into the 
Engineer before work resumes the following day. 
 
The Contractor shall have available at the shop or on the field site, all of the necessary 
inspection and testing equipment.  The equipment shall be available for the Engineer’s use 
when requested. 
 
Field Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any 
or all phases of the work.  The Engineer’s observations in no way relieve the Contractor of the 
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all 
requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
The Engineer will issue a Non-Conformance Report when cleaning and painting work is found to 
be in violation of the specification requirements, and is not corrected to bring it into compliance 
before proceeding with the next phase of work. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
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• Simple catenary supports are permitted only if independent life lines for attaching a fall 
arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
the Contractor shall provide the Engineer with a safety harness and a lifeline according to 
OSHA regulations.  The lifeline and attachment shall not direct the fall into oncoming traffic.  
The Contractor shall provide a method of attaching the lifeline to the structure independent of 
the inspection facility or any support of the platform.  When the inspection facility is more than 2 
1/2 ft. (800 mm) above the ground, the Contractor shall provide an approved means of access 
onto the platform. 
 
The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX). 
 
Construction Requirements.  The Contractor shall be responsible for any damage caused to 
persons, vehicles, or property, except as indemnified by the Response Action Contractor 
Indemnification Act.  Whenever the intended purposes of the protective devices are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Painted surfaces damaged by any Contractor's operation shall be 
removed and repainted, as directed by the Engineer, at the Contractor's expense. 
 
The Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  The contractor shall evaluate project-specific 
conditions to determine the specific type and extent of containment needed to control the paint 
emissions and shall submit a plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.) to the Engineer for approval prior to starting the work.  Approval shall not relieve 
the Contractor of their ultimate responsibility for controlling paint debris from escaping the work 
zone. 
 
Surface and Weather Conditions.  Surfaces to be painted after cleaning shall remain free of 
moisture and other contaminants.  The Contractor shall control his/her operations to insure that 
dust, dirt, or moisture does not come in contact with surfaces cleaned or painted that day. 
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat. 
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions.   
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Rejected work shall be removed, recleaned, and repainted at the Contractor’s expense. 
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing. 
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system.  This system shall be for shop and 
field application of the coating system, shop application of the intermediate and top coats will 
not be allowed. 
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed to remove dirt, oil, lubricants, oxidation products, and foreign substances.  
Washing shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 
5000 psi (34 MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint 
spray equipment shall not be used to perform the water cleaning.  All damaged shop primed 
areas shall then be spot cleaned per SSPC-SP3 and spot primed with aluminum epoxy mastic.  
The structural steel shall then receive one full intermediate coat and one full topcoat of 
waterborne acrylic paint. 
 
a) Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 

drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means.  Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing. 

 
b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Zinc Primer:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic:  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 

 
The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns). 

 
c) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated. 
 
d) Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 

shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic intermediate 
and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) overlap onto 
the existing topcoat. 
 

Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, all contact surfaces shall be masked off prior to application of 
the intermediate and top coats. 
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Additional Surface Preparation.   In addition to the requirements of Section 3.2.9 of the 
AASHTO/AWS D1.5/D1.5:2002 Bridge Welding Code (breaking thermal cut corners of stress 
carrying members), rolled and thermal cut corners to be painted with organic zinc primer shall 
be broken if they are sharper than a 1/16 in. (1.5 mm) radius.  Corners shall be broken by a 
single pass of a grinder or other suitable device at a 45 degree angle to each adjoining surface 
prior to final blast cleaning, so the resulting corner approximates a 1/16 in. (1.5 mm) or larger 
radius after blasting.  Surface anomalies (burrs, fins, deformations) shall also be treated to meet 
this criteria before priming. 
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer.  Before the application of the intermediate coat, the prime coat and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed to remove dirt, oil, lubricants, oxidation products, and foreign substances.  Washing 
shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 
MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment 
shall not be used to perform the water cleaning.  All damaged shop primed areas shall then be 
spot cleaned per SSPC-SP3, and the structural steel shall then receive one full intermediate 
coat of epoxy and one full topcoat of aliphatic urethane. 
 

(a) Paint drips, spills, and overspray must be controlled.  If containment is used to control 
paint drips, spills, and overspray, the containment shall be dropped and all equipment 
secured when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the 
protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited 
unless approved by the Engineer in writing. 

 
(b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Organic Zinc-Rich Primer:  3 mils (75 microns) min., 5 mils (125 microns) max. 
Aluminum Epoxy Mastic:  5 mils (125 microns) min., 7 mils (180 microns) max. 
Epoxy Intermediate Coat:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) max. 

 
(c) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 

be between 8.5 and 15 mils (215 and 375 microns). 
 

(d) When specified on the plans or as requested by the Contractor, and approved by the 
Engineer, the epoxy intermediate and aliphatic urethane top coats shall be applied in the 
shop.  All faying surfaces of field connections shall be masked off after priming and shall 
not receive the intermediate or top coats in the shop.  The intermediate and top coats for 
field connections shall be applied, in the field, after erection of the structural steel is 
completed.  The pressure washing requirement above may be waived if the QC and QA 
Inspectors verify the primed surfaces have not been contaminated. 

 
(e) Erection and handling damage to the shop applied system shall be spot cleaned using 

SSPC-SP3.  The surrounding coating at each repair location shall be feathered for a 
minimum distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the 
prepared areas and the existing coating.  The existing coating in the feathered area shall  
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be roughened to insure proper adhesion of the repair coats.  The areas cleaned to bare 
metal shall be spot painted with aluminum epoxy mastic.  The intermediate and finish 
coat shall be spot applied to with at least a 6 inch (150 mm) overlap onto the existing 
finish coat. 

 
Aluminum Epoxy Mastic/ Waterborne Acrylic Paint system.  This system shall be for shop 
or field application of the entire coating system. 
 
Before priming with aluminum epoxy mastic the steel the surfaces to be primed shall be 
prepared according to SSPC SP6 for Commercial Blast Cleaning.  In the field, before the 
application of the intermediate coat, the prime coat and any newly installed fasteners shall be 
spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed to remove dirt, oil, 
lubricants, oxidation products, and foreign substances.  Washing shall involve the use of potable 
water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 MPa) and according to “Low 
Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment shall not be used to perform 
the water cleaning.  All damaged shop primed areas shall then be spot cleaned per SSPC-SP3 
and spot primed with aluminum epoxy mastic.  The structural steel shall then receive one full 
intermediate coat of aluminum epoxy mastic and one full topcoat of waterborne acrylic paint. 
 
d) Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 

drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means.  Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing. 

 
e) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Epoxy Mastic Primer:  5 mils (125 microns) min., 7 mils (180 microns) max. 
Epoxy Mastic Intermediate Coat:  5 mils (125 microns) min., 7 mils (180 microns) max. 
Acrylic Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
 

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 12 and 18 mils (300 and 460 microns). 

 
f) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated. 
 
d) Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 

shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic topcoat shall be 
spot applied to the mastic with at least a 6 inch (150 mm) overlap onto the existing topcoat. 

 
The paint manufacturer's product data sheets shall be available for QA review in the shop and 
submitted to the Engineer prior to start of field work and the requirements as outlined in the data 
sheets shall be followed. 
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Special Instructions. 
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height. 
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System, “CODE AB” for the Organic Zinc/ Epoxy/ Urethane System (shop applied), 
and “CODE U” for the Aluminum Epoxy Mastic/ Acrylic System all stenciled on successive lines.  
This information shall be stenciled on the cover plate of a truss end post near the top of the 
railing, or on the outside face of an outside stringer near both ends of the bridge facing traffic, or 
at some equally visible surface designated by the Engineer. 
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment.  Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 
 
Basis of Payment.  This work will be paid for according to Article 506.07. 
 
 
BEAM STRAIGHTENING 
Effective:  December 6, 1994     Revised:  January 1, 2007 
 
Description:  This item shall consist of furnishing all material, equipment and labor to straighten 
the deformed beam as shown on the plans and as directed by the Engineer. 
 
Construction Requirements:  The Contractor shall mechanically straighten the beam(s) 
designated on the plans utilizing jacking and/or pulling methods.  The Contractor shall provide 
and locate jacking (pulling) units to satisfactorily straighten the beam to the limits contained 
herein.  The use of heat will not be allowed to facilitate the beam straightening process. 
 
The reaction to the horizontal jacking force from the bent beam shall be transmitted and 
absorbed through adjacent beams as shown on the plans.  The force shall be perpendicular to 
all beams and in the same horizontal plane except as shown on the plans.  The material used 
shall be capable of sustaining the jacking forces without crushing and shall be installed tightly 
between beam webs with no intermittent gaps between bearing faces.  The horizontal jacking 
force shall be distributed to the beam through horizontal rigid beams ±4’ (±1.2 m) long to 
prevent distortion of the webs.  Vertical jacking may be performed either before or in conjunction 
with horizontal jacking (pulling).  The vertical jacking forces to the bottom flange shall also be 
distributed along a rigid beam of sufficient length positioned parallel to the axis of the beam to 
prevent distortion to the flange.  During jacking operations the contractor shall support the top 
flange of the beam being straightened to keep the flange from “rolling” or pulling away from the 
slab. 
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The beam shall be straightened as near plumb (web) or horizontal (flange) as practical but not 
to exceed the “as built” sweep, camber or rolling distortions of the flanges.  Previous minor 
impact damage in remaining beams shall not be used as a measure of straightness. 
 
If the method of beam straightening differs from that shown on the plans, it shall be approved by 
the Engineer prior to ordering materials and straightening. 
 
Basis of Payment:  The work as specified herein shall include all materials, equipment and labor 
necessary to satisfactorily straighten the beam and shall be paid for at the contract lump sum 
price for BEAM STRAIGHTENING. 
 
 
PIN AND LINK PLATE REPLACEMENT 
Effective:  Nov. 20, 1995     Revised:    June 20, 1996 
 
Description:  This work shall consist of all materials and labor to remove the existing pin and link 
assemblies and replace with new pin and link assemblies, all as shown on the plans and as 
herein specified. 
 
Material:  The following woven Teflon bushings, or approved equal, are acceptable: 

 
1. Duralon Bearings.  A self lubricating woven Teflon bearing backed be a filament wound 

epoxy matrix produced by Rexnord Bearing Division. 
 
2. Fiber Glide.  A self lubricating metal backed woven Teflon bearing produced by LSI 

Transport Dynamics Division. 
 
3. Garlock self lubricating bearing. 

 
Construction Requirements:  The temporary support for each beam shall be completely in place 
or the hung beam shall be removed prior to any pin removal.  The Temporary Support System 
will be paid for under a separate item included elsewhere in this contract. Field welding of 
construction accessories to the existing beams or girders will not be permitted. 
 
Measurement and Payment:  This work shall be paid for at the contract unit price each for PIN 
AND LINK PLATE REPLACEMENT which price shall include furnishing all labor, material and 
equipment required to remove each existing pin and link assembly and fabricate and install 
each new pin and link assembly at each location as specified herein and as shown on the plans. 
 
 
STRUCTURAL STEEL REMOVAL 
Effective:  October 3, 1997    Revised:   January 1, 2007 
 
Description.  This work shall consist of the satisfactory removal and disposal of structural steel 
members as shown on the plans.  This work shall be performed according to Section 501 of the 
Standard Specifications. 
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Burning of existing rivets or bolts will only be allowed near steel surfaces which are to be 
removed and discarded.  Burning of existing rivets or bolts will not be allowed for members to 
remain in place and members that are to be removed and reinstalled at a later date.  When 
burning of rivets or bolts is not allowed the head of the rivet or bolt shall be sheared off and the 
shank driven or drilled out.  Extreme care shall be taken while removing the rivets or bolts so as 
not to damage the existing structural steel which is to remain.  Unless noted otherwise on the 
plans, the cost of rivet and bolt removal shall be included in this item.  All damage to existing 
members which are to remain shall be repaired or the member replaced to the satisfaction of 
the Engineer.  Repair or replacement of damaged members shall be at the Contractor’s 
expense and at no additional cost to the State. 
 
Method of Measurement.  Structural steel removal will not be measured for payment.  Payment 
will be based upon the pounds (kilograms) of structural steel removal shown on the plans. 
 
Basis of Payment.  This work will be paid for at the contract unit price per pound (kilogram) for 
STRUCTURAL STEEL REMOVAL. 
 
 
TEMPORARY INFORMATION SIGNING FOR LANE CLOSURES 
Effective: Nov. 5, 2001    Revised:  January 2, 2007 
 
Description. This work shall consist of furnishing, installing, maintaining, relocating for various 
states of construction and eventually removing temporary informational signs.  This also 
includes the Advanced Warning Sign for use on arterial roads as described herein.  These signs 
may be ground mounted, skid mounted, truss mounted, bridge mounted or overlaid sign panels 
which cover portions of existing signs. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials: 
 

 Item Article/Section 
(a) Sign Base (Notes 1 & 2) 1090 
(b) Sign Face (Note 3) 1091 
(c) Sign Legends 1092 
(d) Sign Supports 1093 
(e) Overlay Panels (Note 4) 1090.02 

 
Note 1 The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) 

thick plywood. 
Note 2 Type A sheeting can be used on the plywood base. 
Note 3 All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4 The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation.  The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
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Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 702.04 and Article 720.05.  The signs shall be 7 ft. (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft. (600 mm) beyond the 
edge of pavement.  A minimum of three (3) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement:  This work shall be measured for payment in square feet (square 
meters) edge to edge (horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
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Basis Of Payment.  This work shall be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY INFORMATION SIGNING FOR LANE CLOSURES, which price shall 
be full compensation for all labor, equipment and materials required for performing the work as 
herein specified. 
 

 
 

 

LANE CLOSURES 
 
 
 
 
 
 
 

EXPECT DELAYS 

*

6′ - 0″

4-1/2″ 

4-1/2″ 

6″ 

6″ 

6″ 

6″ 

5″

5″ 

5″ 

*Contractor shall provide overlay panel with the date for 
  Start of lane closure.  Signs shall be erected a minimum of 
  one (1) week in advance of  the start of the work.  Overlay 
  panel shall be removed soon after start of construction. 

 

ADVANCED WARNING SIGN DETAIL 
FOR ARTERIAL TRAFFIC 

 

STARTING 
 

* 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-94 Bishop Ford @ 115th  
WEEKNIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane   7:00 PM to 5:00 AM 
 2-Lane 11:00 PM to 5:00 AM 
Friday & Saturday 1-Lane 10:00 PM to 9:00 AM 
 2-Lane 12:00 PM to 7:00 AM 

 
In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed 
weekdays between 9:00 A.M. and 3:00 P.M. 
 
Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:0 0A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Traffic Operations Department shall be notified (847-705-4151) at least 
3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
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All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less 
gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $1900 / 15 min 
 
Two lanes blocked = $3900 / 15 min 

 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective: 3/8/96      Revised: 1/1/07 
 
This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all 
traffic control devices used for the purpose of regulating, warning, or directing traffic.  Traffic 
control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  

General. 
The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
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The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 

Signs. 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log.  Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the Standard 
Specifications shall apply except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party.  The Contractor will not be held liable for third 
party damage to large freeway guide signs". 

Exit Gore Signs. 
The exit gore signs as shown in Standard 701411 shall be a minimum size of 48 inch by 
48 inch with 12 inch capital letters and a 20 inch arrow. 

Rough Grooved Surface Signs. 
The Contractor shall furnish and erect "Rough Grooved Surface" signs (W8-1107) on 
both sides of the expressway, 1000' in advance of any milled area.  These signs shall be 
erected on all ramps that enter the milled area.  All signs shall be mounted at a minimum 
clearance height of 5’. 

Drums/Barricades. 
Check barricades shall be placed in work areas perpendicular to traffic every 1000', one per 
lane and per shoulder, to prevent motorists from using work areas as a traveled way.  Check 
barricades shall also be placed in advance of each open patch, or excavation, or any other 
hazard in the work area, the first at the edge of the open traffic lane and the second centered in 
the closed lane.  Check barricades, either Type I or II, or drums shall be equipped with the 
flashing light. 
 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the Contractor 
shall furnish and install vertical barricades with steady burn lights, in lieu of Type II or drums, 
along the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums.  
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Vertical Barricades. 
Vertical barricades shall not be used in lane closure tapers, lane shifts, and exit ramp gores.  
Also, vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain the 
vertical barricades in an upright position and in proper alignment.  

Temporary Concrete Barrier Wall. 
Prismatic barrier wall reflectors shall be installed on both the face of the wall next to traffic, and 
the top of all sections of the temporary concrete barrier wall.  The color of these reflectors shall 
match the color of the edgelines (yellow on the left and crystal or white on the right).  If the base 
of the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower 
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline (yellow on 
the left and white on the right). 

Method of Measurement. 
This item of work will be measured on a lump sum basis for furnishing, installing, maintaining, 
replacing, relocating, and removing traffic control devices required in the plans and these 
Special Provisions.  Traffic control and protection required under Standards 701101, 701400, 
701401, 701411, 701426, 701446 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will 
be included with this item. 

Basis of Payment. 
a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, materials, 
transportation, handling, and incidental work necessary to furnish, install, maintain, replace, 
relocate, and remove all Expressway traffic control devices required in the plans and 
specifications. 

 
 In the event the sum total value of all the work items for which traffic control and protection is 

required is increased or decreased by more than ten percent (10%), the contract bid price 
for Traffic Control and Protection will be adjusted as follows: 

 
 Adjusted contract price = .25P + .75P [1+(X-0.1)] 
 
 Where "P" is the bid unit price for Traffic Control and Protection: 
 

 Difference between original and final sum total 
 value of all work items for which traffic 

 Where "X" = control and protection is required. 
 Original sum total value of all work items for which 
 traffic control and protection is required. 

 
 The value of the work items used in calculating the increase and decrease will include only 

items that have been added to or deducted from the contract under Article 104.02 of the 
Standard Specifications and only items which require use of Traffic Control and Protection. 
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b) The Engineer may require additional traffic control be installed in accordance with standards 
and/or designs other than those included in the plans.  In such cases, the standards and/or 
designs will be made available to the Contractor at least one week in advance of the change 
in traffic control.  Payment for any additional traffic control required will be in accordance 
with Article 109.04 of the Standard Specifications. 

c) Revisions in the phasing of construction or maintenance operations, requested by the 
Contractor, may require traffic control to be installed in accordance with standards and/or 
designs other than those included in the plans.  Revisions or modifications to the traffic 
control shown in the contract shall be submitted by the Contractor for approval by the 
Engineer.  No additional payment will be made for a Contractor requested modification. 

d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 

 Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 
separately. 

 All temporary pavement markings will be measured and paid for according to Section 703 
and Section 780. 

 All pavement marking removal will be measured and paid for according to Section 703 or 
Section 783. 

 Temporary pavement marking on the lower slope of the temporary concrete barrier wall will 
be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 

  
 All prismatic barrier wall reflectors will be measured and paid for according to   
      Section 782. 
 
 
BEAM REPOSITIONING 
Effective: May 16, 2008. 
 
Description. 
This work consists of the removal and reinstallation of beams B2 thru B5 and attached 
diaphragms (except D8 and D12 between beams B1 and B2) and appurtenances in their proper 
locations. The west end of the beam is connected to the rest of the structure through pin and 
link plates, while the east side sits on existing bearing locations. 
 
Construction Requirements. 
 
The beam repositioning shall take place after beams B2 and B4 have been straightened and the 
deck has been removed and prior to installation of new pin and link plates. Beams shall be 
removed one at a time and repositioned after installation of new elastomeric bearings. Existing 
diaphragms shall be removed and reinstalled using new high strength bolts. 
Contractor must ensure the stability of each one of the beams during relocation. 
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Basis of Payment. 
This work will be paid for at the contract unit price each for BEAM REPOSITIONING, which 
price shall include all labor, materials to satisfactorily complete the work. 
 
 
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the ASTM C 
1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Fine Aggregate 

or 
Fine Aggregate Blend 

 
ASTM C 1260 Expansion 

Coarse Aggregate 
or 

Coarse Aggregate Blend 
 

ASTM C 1260 Expansion 
 ≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
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Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
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4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 

 
d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s ASTM 
C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The interior vertical 
wall of the ASTM C 1293 recommended container (pail) shall be half covered with a wick of 
absorbent material consisting of blotting paper.  If the testing laboratory desires to use an 
alternate container or wick of absorbent material, ASTM C 1293 test results with an alkali-
reactive aggregate of known expansion characteristics shall be provided to the Engineer for 
review and approval.  If the expansion is less than 0.040 percent after one year, the aggregate 
will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid for two 
years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall be inspected for Hydraulic Cement - 
Physical Tests by the Cement and Concrete Reference Laboratory (CCRL) and shall be 
approved by the Department.  The laboratory performing the ASTM C 1293 test shall be 
inspected for Portland Cement Concrete by CCRL and shall be approved by the Department. 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007    Revised:  November 1, 2007 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
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1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement and the total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  Organic processing additions 
shall be limited to grinding aids that improve the flowability of cement, reduce pack set, 
and improve grinding efficiency.  Inorganic processing additions shall be limited to 
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302 
and Class C fly ash according to the chemical requirements of AASHTO M 295. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP or I(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is 
used.  The pozzolan constituent for Type IP shall be a maximum of 21 percent of the 
weight (mass) of the portland-pozzolan cement.  All other cements referenced in 
ASTM C 595 may be used when approved by the Engineer. 
 
For cast-in-place construction, portland-pozzolan cements shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
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Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type I(SM) slag-modified portland 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  All other cements referenced in ASTM C 595 
may be used when approved by the Engineer. 
 
For cast-in-place construction, portland blast-furnace slag cements shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to Illinois Modified 
ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B.  At 100 cycles, the specimens are measured and 
weighed at 73 ºF (23 ºC). 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used when specified by 
the Engineer.  The cement shall meet the standard physical requirements for Type I 
cement according to ASTM C 150, except the time of setting shall not apply.  The 
chemical requirements shall be determined according to ASTM C 114 and shall be as 
follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
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1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2007 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a  



FAU 1584 (115th Street) 
Section 1111-700 HB-BR 

Cook County 
Contract 60E12 

 44

good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 3.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,  
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 2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary  
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and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s  
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 Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 



FAU 1584 (115th Street) 
Section 1111-700 HB-BR 

Cook County 
Contract 60E12 

 50

(c) The Contractor shall maintain a record of payments for work performed to the DBE 
participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007 
 
Add the following to Article 670.02 of the Standard Specifications: 
 

“ (n) One wireless data router with wireless network connection to access the Department’s 
network for the exclusive use of the Engineer.  The wireless data router shall operate 
within a temperature range of 32 to 131°F (0 to 55°C) and have the following 
capabilities. 
 
(1) Connection. 

 
a. CDMA wireless technology with authentication and identification system for 

security. 
 
b. CDMA based EV-DO(rev.A) transmission capabilities. 
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c. EVDO(rev.A) shall be backward compatible through both EVDO(rev0) and 
1XRTT. 

 
d. Connection shall be capable of compression in order to optimize the connection 

speed. 
 

(2) Router. 
 
a. A minimum of four ethernet ports for wired connection. 
 
b. Capable of 802.11b & g for wireless LAN interface. 
 
c. Configurable ability to port data to fax capabilities through the router using efax 

or IP fax devices. 
 
d. Automatic receipt of IP addresses with DHCP server. 
 
e. Configurable OFDM (Orthogonal Frequency Division Multiplexing) technology. 

 
(3) Security. 

 
a. Configurable capable of 64-bit or 128-bit WEP encryption, and WPA-PSK 

authentication wireless security (WiFi Protected Access - Pre-shared Key Mode). 
 
b. Configurable LAN security:  NAT with DHCP, PPTP VPN pass-through, MAC 

filtering, IP filtering, and filter scheduling. 
 
c. Configurable firewall security at the router.” 

 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
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FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
ORGANIC ZINC-RICH PAINT SYSTEM (BDE) 
Effective:  November 1, 2001     Revised:  January 1, 2008 
 
Add the following to Section 1008 of the Standard Specifications: 
 

“ 1008.05 Organic Zinc-Rich Paint System.  The organic zinc-rich paint system shall 
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic 
urethane finish coats.  It is intended for use over blast-cleaned steel when three-coat shop 
applications are specified.  The system is also suitable for field painting blast-cleaned existing 
structures. 

 
The coating system shall be evaluated for performance through the National Transportation 

Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements 
of AASHTO R 31, and shall meet the performance criteria listed herein.  After successful 
NTPEP testing, the coatings shall be submitted to the Illinois Department of Transportation, 
Bureau of Materials and Physical Research, for qualification and acceptance testing. 
 

(a) General Requirements. 
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(1) Compatibility.  Each coating in the system shall be supplied by the same paint 
manufacturer. 
 

(2) Toxicity.  Each coating shall contain less than 0.01 percent lead in the dry film and 
no more than trace amounts of hexavalent chromium, cadmium, mercury or other 
toxic heavy metals. 
 

(3) Volatile Organics.  The volatile organic compounds of each coating shall not exceed 
3.5 lb/gal (420 g/L) as applied. 
 

(b) Panel Preparation for NTPEP testing.  The test panels shall be prepared according to 
AASHTO R 31, except for the following:  Test panels shall be scribed according to 
ASTM D 1654 with a single “X” mark centered on the panel.  The rectangular 
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in. 
(100 mm).  The scribe cut shall expose the steel substrate as verified with a microscope. 

 
(c) Zinc-Rich Primer Requirements. 

 
(1) Generic Type.  This material shall be an organic zinc-rich epoxy or urethane primer.  

It shall be suitable for topcoating with epoxies, urethanes, and acrylics. 
 

(2) Zinc Dust.  The zinc dust pigment shall comply with ASTM D 520, Type II. 
 

(3) Slip Coefficient.  The organic zinc coating shall meet a Class B AASHTO slip 
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or 
A 490 (A 490M) bolts. 
 

(4) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 

 
(5) Unit Weight.  The unit weight of the mixed material shall be within 0.4 lb/gal 

(48 kg/cu m) of the original qualification sample unit weight when tested according to 
ASTM D 1475. 

 
(6) Percent Solids by Weight of Mixed Primer.  The percent solids by weight for the 

mixed material shall be a minimum of 70 percent and shall not vary more than 
±2 percentage points from the percent solids by weight of the original qualification 
samples when tested according to ASTM D 2369. 

 
(7) Percent Solids by Weight of Vehicle Component.  The percent solids by weight of the 

vehicle component shall not vary more than ±2 percentage points from the percent 
solids by weight of the original qualification samples when tested according to 
ASTM D 2369. 

 
(8) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification sample viscosity when tested according to 
ASTM D 562 at 77 ºF (25 ºC). 
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(9) Dry Set to Touch.  The mixed material when applied at 6 mils (150 microns) wet film 
thickness shall have a dry set to touch of 30 minutes or less when tested according 
to ASTM D 1640 at 77°ºF (25 ºC). 

 
(10) Pot Life.  After sitting eight hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(d) Intermediate Coat Requirements. 
 
(1) Generic Type.  This material shall be an epoxy or urethane.  It shall be suitable as an 

intermediate coat over inorganic and organic zinc primers and compatible with 
acrylic, epoxy, and polyurethane topcoats. 
 

(2) Color.  The color of the intermediate coat shall be white, off-white, or beige. 
 
(3) Unit Weight.  The unit weight of the mixed material and the unit weight of the 

individual components shall be within 0.20 lb/gal (24 kg/cu m) of the original 
qualification sample unit weights when tested according to ASTM D 1475. 

 
(4) Percent Solids by Weight.  The percent solids by weight for the mixed material shall 

not vary more than ±2 percentage points from the percent solids by weight of the 
original qualification samples when tested according to ASTM D 2369. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in 

eight hours when applied at 10 mils (255 microns) wet film thickness and tested 
according to ASTM D 1640. 

 
(6) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification samples when tested according to ASTM D 562 
at 77 ºF (25 ºC). 

 
(7) Pot Life.  After sitting two hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(e) Urethane Finish Coat Requirements. 
 
(1) Generic Type.  This material shall be an aliphatic urethane.  It shall be suitable as a 

topcoat over epoxies and urethanes. 
 

(2) Color and Hiding Power.  The finish coat shall match Munsell Glossy Color 7.5G 4/8 
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray.  The color 
difference shall not exceed 3.0 Hunter Delta E Units.  Color difference shall be 
measured by instrumental comparison of the designated Munsell standard to a 
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a 
test panel according to ASTM D 823, Practice E, Hand–Held, Blade Film Application.  
Color measurements shall be determined on a spectrophotometer with 45 degrees 
circumferential/zero degrees geometry, illuminant C, and two degrees observer 
angle.  The spectrophotometer shall measure the visible spectrum from 380-720 
nanometers with a wavelength interval and spectral bandpass of 10 nanometers. 
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(3) Contrast Ratio.  The contrast ratio of the finish coat applied at 3 mils (75 microns) dry 
film thickness shall not be less than 0.99 when tested according to ASTM D 2805. 
 

(4) Weathering Resistance.  Test panels shall be aluminum alloy measuring 12 x 4 in. 
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent 
Cleaning.  A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be 
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade 
Film Application.  The coated panels shall be cured at least 14 days at 75 °F ± 2 °F 
(24 °C ± 1 °C) and 50 ± 5 percent relative humidity.  The panels shall be subjected to 
300 hours of accelerated weathering using the light and water exposure apparatus 
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM 
G 154 (equipped with UVB-313 lamps).  The cycle shall consist of eight hours UV 
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).  
After exposure, rinse the panel with clean water; allow to dry at room temperature for 
one hour.  The exposed panels shall not show a color change of more than 3 Hunter 
Delta E Units. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in six 

hours when applied at 6 mils (150 microns) wet film thickness and tested according 
to ASTM D 1640. 
 

(f) Three Coat System Requirements. 
 
(1) Finish Coat Color.  For NTPEP testing purposes, the color of the finish coat shall 

match the latest applicable AASHTO R 31 specified color. 
 

(2) Salt Fog.  When tested according to ASTM B 117 and evaluated according to 
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not 
exceed the following acceptance levels after scraping after 5,000 hours of salt fog 
exposure: 
 

Salt Fog Acceptance Criteria 
Blister Criteria Rust Criteria 

Conversion Value Maximum Creep Average Creep 
9 4 mm 2 mm 

 
(3) Cyclic Exposure.  When tested according to ASTM D 5894 and evaluated according 

to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and 
not exceed the following acceptance levels after 5,000 hours of cyclic exposure: 

 
Cyclic Exposure Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 7 mm 4 mm 
 

(4) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 
using a Taber Abrader with a 2.20 lb (1000 gram) load and CS 17 wheels.  The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by difference 
and be less than 0.00049 lb (220 mgs). 
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(5) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 

(6) Freeze Thaw Stability.  There shall be no reduction of adhesion, which exceeds the 
test precision, after 30 days of freeze/thaw/immersion testing.  One 24 hour cycle 
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of 
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C).  The 
test panels shall remain in the freezer mode on weekends and holidays. 
 

(g) Sampling, Testing, Acceptance, and Certification.  Sampling, testing, acceptance, and 
certification of the coating system shall be according to Article 1008.01.” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by  
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subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PORTLAND CEMENT CONCRETE PLANTS (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 1020.11(a) of the Standard Specifications. 
 

“ (9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor  
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 shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for their mean strength shall not 
exceed 450 psi (3100 kPa) compressive and 80 psi (550 kPa) flexural.  The 
strength standard deviation for each plant shall not exceed 650 psi (4480 kPa) 
compressive and 110 psi (760 kPa) flexural.  The mean and standard deviation 
requirements shall apply to the test of record.  If the strength difference 
requirements are exceeded, the Contractor shall take corrective action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete until the haul time difference 
is corrected.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 



FAU 1584 (115th Street) 
Section 1111-700 HB-BR 

Cook County 
Contract 60E12 

 59

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005     Revised:  January 2, 2008 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. For bars without a well-defined yield point, including bars straightened from coils, 
the yield strength shall be determined by taking the corresponding load at 
0.005 strain as measured by an extensometer (0.5% elongation under load) and 
dividing it by the nominal cross-sectional area of the bar. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
 

d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
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a. Certification.  The epoxy coating applicator shall be certified according to the 
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
 

b. Coating Thickness.  The thickness of the epoxy coating shall be 7 to 12 mils 
(0.18 to 0.30 mm).  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 



FAU 1584 (115th Street) 
Section 1111-700 HB-BR 

Cook County 
Contract 60E12 

 61

(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 
lower maximum in the mix design. 

 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
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A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall consider the fluid nature of the concrete for designing the falsework and 
forms.  Forms shall be tight to prevent leakage of fluid concrete. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract plans. 
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Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract plans. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract plans. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
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For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 30 working days. 
 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2007 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form, or failure to fill out the form completely, shall make this contract exempt of steel cost 
adjustments. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and 
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay 
item they are used in has a contract value of $10,000 or greater. 
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Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) Evidence that increased or decreased steel costs have been passed on to the 
Contractor. 

 
(b) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(c) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = CBPM – CBPL 
 
Where: CBPM = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the 
American Metal Market (AMM) for the day the steel is shipped from the mill.  
The indices will be converted from dollars per ton to dollars per lb (kg). 

 
 CBPL = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM 
for the day the contract is let.  The indices will be converted from dollars per 
ton to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the CBPM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the CBPL and CBPM in excess of five percent, as calculated 
by: 
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Percent Difference = {(CBPL – CBPM) ÷ CBPL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.  
After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans? 
 
  Yes   No  
 
 
Signature: ______________________________________  Date: _________________  
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                          COOK COUNTY  
                                         EFFECTIVE MAY 2008

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Cook County Prevailing Wage for May 2008 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   33.150 33.650 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
ASBESTOS ABT-MEC        BLD   26.180 27.930 1.5   1.5 2.0 8.760 6.410 0.000 0.310  
BOILERMAKER             BLD   39.450 43.000 2.0   2.0 2.0 6.720 8.490 0.000 0.300  
BRICK MASON             BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
CARPENTER               ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
CEMENT MASON            ALL   39.850 41.850 2.0   1.5 2.0 7.490 6.520 0.000 0.170  
CERAMIC TILE FNSHER     BLD   30.150  0.000 1.5   1.5 2.0 5.850 6.600 0.000 0.340  
COMM. ELECT.            BLD   33.940 36.440 1.5   1.5 2.0 7.200 5.590 0.000 0.700  
ELECTRIC PWR EQMT OP    ALL   37.300 43.450 1.5   1.5 2.0 8.310 10.77 0.000 0.280  
ELECTRIC PWR GRNDMAN    ALL   29.090 43.450 1.5   1.5 2.0 6.450 8.390 0.000 0.220  
ELECTRIC PWR LINEMAN    ALL   37.300 43.450 1.5   1.5 2.0 8.310 10.77 0.000 0.280  
ELECTRICIAN             ALL   37.800 40.400 1.5   1.5 2.0 10.00 7.650 0.000 0.750  
ELEVATOR CONSTRUCTOR    BLD   43.925 49.420 2.0   2.0 2.0 8.775 6.960 2.640 0.000  
FENCE ERECTOR           ALL   28.640 30.140 1.5   1.5 2.0 7.750 5.970 0.000 0.350  
GLAZIER                 BLD   33.000 34.500 1.5   2.0 2.0 6.740 10.15 0.000 0.600  
HT/FROST INSULATOR      BLD   37.400 39.150 1.5   1.5 2.0 8.760 10.11 0.000 0.310  
IRON WORKER             ALL   39.250 41.250 2.0   2.0 2.0 9.950 12.74 0.000 0.300  
LABORER                 ALL   33.150 33.900 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
LATHER                  BLD   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        ALL   27.680  0.000 1.5   1.5 2.0 7.520 8.770 0.000 0.440  
MARBLE MASON            BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
MATERIAL TESTER I       ALL   23.150  0.000 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
MATERIALS TESTER II     ALL   28.150  0.000 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
MILLWRIGHT              ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
OPERATING ENGINEER      BLD 1 41.550 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 2 40.250 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 3 37.700 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 4 35.950 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      FLT 1 47.250 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 2 45.750 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 3 40.700 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 4 33.850 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      HWY 1 39.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 2 39.200 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 3 37.150 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 4 35.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 5 34.550 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
ORNAMNTL IRON WORKER    ALL   37.350 39.600 2.0   2.0 2.0 7.750 12.09 0.000 0.500  
PAINTER                 ALL   35.400 39.820 1.5   1.5 1.5 6.550 7.400 0.000 0.420  
PAINTER SIGNS           BLD   28.970 32.520 1.5   1.5 1.5 2.600 2.310 0.000 0.000  
PILEDRIVER              ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
PIPEFITTER              BLD   40.000 42.000 1.5   1.5 2.0 8.660 7.550 0.000 1.120  
PLASTERER               BLD   36.100 38.270 1.5   1.5 2.0 7.000 7.740 0.000 0.400  
PLUMBER                 BLD   41.000 43.000 1.5   1.5 2.0 8.840 5.560 0.000 0.980  
ROOFER                  BLD   35.000 38.000 1.5   1.5 2.0 6.800 3.870 0.000 0.330  
SHEETMETAL WORKER       BLD   33.400 36.070 1.5   1.5 2.0 6.460 7.850 0.000 0.590  
SIGN HANGER             BLD   26.510 27.360 1.5   1.5 2.0 4.200 2.280 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR           ALL   36.250 37.750 2.0   2.0 2.0 8.970 10.77 0.000 0.300  
STONE MASON             BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
TERRAZZO FINISHER       BLD   31.810  0.000 1.5   1.5 2.0 5.850 9.200 0.000 0.280  
TERRAZZO MASON          BLD   35.390 38.390 1.5   1.5 2.0 5.850 10.05 0.000 0.320  
TILE MASON              BLD   36.630 40.630 1.5   1.5 2.0 5.850 7.850 0.000 0.480  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER         E  ALL 1 29.950 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         E  ALL 2 30.200 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         E  ALL 3 30.400 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  



TRUCK DRIVER         E  ALL 4 30.600 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         W  ALL 1 30.950 31.500 1.5   1.5 2.0 6.500 3.950 0.000 0.000  
TRUCK DRIVER         W  ALL 2 31.100 31.500 1.5   1.5 2.0 6.500 3.950 0.000 0.000  
TRUCK DRIVER         W  ALL 3 31.300 31.500 1.5   1.5 2.0 6.500 3.950 0.000 0.000  
TRUCK DRIVER         W  ALL 4 31.500 31.500 1.5   1.5 2.0 6.500 3.950 0.000 0.000  
TUCKPOINTER             BLD   36.900 37.900 1.5   1.5 2.0 5.910 8.350 0.000 0.400  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
COOK COUNTY 
 
TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following  Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after  Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 



tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, 
maintenance, repair and service of radio, television, recording, voice 
sound vision production and reproduction, telephone and telephone 
interconnect, facsimile, data apparatus, coaxial, fibre optic and 
wireless equipment, appliances and systems used for the transmission 
and reception of signals of any nature, business, domestic, 
commercial, education, entertainment, and residential purposes, 
including but not limited to, communication and telephone, electronic 
and sound equipment, fibre optic and data communication systems, and 
the performance of any task directly related to such installation or 
service whether at new or existing sites, such tasks to include the 
placing of wire and cable and electrical power conduit or other 
raceway work within the equipment room and pulling wire and/or cable 
through conduit and the installation of any incidental conduit, such 
that the employees covered hereby can complete any job in full. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all mateiral that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installatin of material and such other work as may 
be required in helping a Marble Setter in the handling of all material 
in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
experiors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 



and experior which sare installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch  Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back 
Hoe  Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete  Conveyor; Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher,  Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating;  Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type  rack and pinion 
and similar machines; Hoists, one, two and three Drum; Hoists, Two 
Tugger One Floor;  Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro 
Vac (and similar equipment); Locomotives, All;  Motor Patrol; Pile 
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram;  Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised 
and Blind Hole Drill; Roto Mill Grinder; Scoops -  Tractor Drawn; 
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and 
Side Boom;  Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser 
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; 
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists,  Sewer 
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
self-propelled); Rock  Drill (truck mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical;  Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding  Machines (2 through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 



Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman  (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe  (96,000 pounds or more), 
tug/launch operator, loader, dozer and like equipment on barge, 
breakwater wall, 
slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator machineryman/fireman), (4 equipment 
units or more) and crane  maintenance  50 ton capacity and under or 
backhoe weighing 96,000 pounds or less, assistant tug operator. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire;  Asphalt Spreader; 
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes 
with  Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant;  Combination Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments);  Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete Paver over 27E cu. ft.; Concrete Placer;  Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like  nature; Crete Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and  Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum;  Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted;  Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with  Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised  or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or Mining Machines; Wheel Excavator;  Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing  Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or  with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker  or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine;  Concrete Wheel Saw; Conveyor 
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist 
- Sewer Dragging Machine;  Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze 
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; 
Rotory Snow Plows; Rototiller,  Seaman, etc., self-propelled; Scoops - 
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, 
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); 
Tank Car Heater; Tractors, Push,  Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 



Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver  (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing,  Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All  Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power  Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed 
and Straw Blower; Steam  Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine;  Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro- 
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not 
to exceed a total of 300 ft.); Pumps, Well  Points; Tractaire; 
Welding Machines (2 through 5); Winches, 4 Small Electric Drill 
Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts, Oilers. 
 
 
TRAFFIC SAFETY 
 
Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 
 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled 
dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 
 
Other Classifications of Work: 
 



For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 618/993-7271 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
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