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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 13, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62X74

COOK County

Section (066-1617-15D)BR24
Various Routes

District 1 Construction Funds

This improvement consists of repairing bridge drainage system as shown on the plans and any
incidental collateral work necessary to complete the improvements Located in the Cities of Chicago &
Blue Island and Village of Hillside in Cook County.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the

lllinois Department of Transportation
Gia Biagi,

Acting Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2025

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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632 Guardrail and Cable Road Guard REMOVAl ..........cccoooiiiiiiiiiiee e e 49
644 High Tension Cable Median Barmier ..o e 50
B65  WOVEN WIIE FENCE ...t e et e e e e e e e e e e e e e e e e ea e e e e e s eeassannns 51
701  Work Zone Traffic Control and Protection ... 52
781 Raised Reflective Pavement Markers ..o 54
782  REFIECIOIS ..ottt aaaaa 55
801 Electrical REQUIFEMENTS .......uiiiiiiiiieee ettt e e snree s 57
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1003 FiNE AQrEgates ......ccoiiiiiiiiiiiiiiee ittt e et e e skt e e ettt e s n e e e s e e et aar et e e e e e e a e e e aae 61
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1020  Portland Cement CONCIELE ......... ¢eeeereieieieieeeeee ettt e e e e e e e e e e e e e e e 64
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts ...........c.cccccvveeiiiiiiiiee e, 79
Subletting of Contracts (Federal-Aid CONtractS) ..........ooeiiiiiiiiiiiiie e e 82
D 1 PRSP R 83
4 X  Specific EEO Responsibilities Nonfederal-Aid Contracts ...........ccccoeociviiieiiieiciiceee e 93
5 X Required Provisions - State CONtraCts ...........cooiiiiiiiiiiiiiiiee e et e s 98
6 Asbestos Bearing Pad RemoOval ...........ooooiiiiiiiii e s 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal .................... 105
8 Temporary Stream Crossings and In-Stream Work Pads ... 106
9 ConStruction Layout STAKES ........cciiiiiiiiiiiiiie ettt te e 107
10 Use of Geotextile Fabric for Railroad CroSSIiNgG .........cccoiiiiiiiiiieii it e eea e e e 110
11 Subsealing of CONCrete PAVEMENTS ..........c.uviiiiii ittt e e e e e e e s e aneee s 112
12 Hot-Mix Asphalt Surface COrreCHON ............ociiiiiiiiiiiie e e e e e e e e e e eraneaeaee e 116
13 Pavement and Shoulder RESUIMACING .........coiiiiiiiiiiiiee e e e e e e e ree e e e e e e nenes 118
14 Patching with Hot-Mix Asphalt Overlay Removal ... e 119
15 POIYMEr CONCIELE ...ttt e ettt e e e e et e ee e e e e e sae e eaa e e eeaeaeasaansnnneaaeaaannnnes 121
16 RESEIVEA ...ttt e oottt et e e e e ettt e e e e e e aaaeseea e e e e ntaeeeaeaeaaan 2eeeeanna 123
17 BICYCIE RACKS ...eiiii ettt ettt e e oottt e e e e ettt e eea e e e e sbebeeaa e e e e naeeeaeeeeaanssnneaaan e 124
18 Temporary Portable Bridge Traffic Signals ............oooiiiiiiiiiiiiieee e e 126
19 Nighttime Inspection of Roadway Lighting .........cc.uuiiiiiiiiii e e 128
20 English Substitution of Metric BOIES ..........oooiiiiiiiiiie e e 129
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........cccvovieieiiieien e 130
22 Quality Control of Concrete Mixtures at the Plant .............cccooiiiiii e 131
23 X Quality Control/Quality Assurance of Concrete MIXtUIES ..........cocveeeiiiiiiiiiiiii e 139
24 RESEIVEA ... ettt ettt et e e e e e he et e e e e e e naeeeeaeeeaantnnaeaaaeaaann aeaeanee 155
25 RESEIVEA ... e ettt ettt e e e e e ae et e e e e e e e naeeeeaeeeaatnnaeaaaeaaann aeaeaanne 156
26 Temporary Raised Pavement Markers ........cooooioioioiiiiieii s e e e e e e e e e e e e e e e e e e e e e e 157
27 Restoring Bridge Approach Pavements Using High-Density Foam ..................ccco i 158
28 Portland Cement Concrete Inlay or OVErlay ...........ooooiiiiiiiiiiie et e e e 161
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...........ccccccoeiiiiiiiiiii i, 165
30 Longitudinal Joint and Crack PatChing ............cocuiiiiiiii e e 168
31 Concrete Mix Design — Department Provided ... e 170

32 Station Numbers in Pavements or OVErAYS ..........ccoocuiiiiiiiii i 171
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1st 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section (066-1617-15D) BR 24, Cook County, Contract No.
62X74 and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Various Routes
Section (066-1617-15D) BR 24
Cook County
Contract No. 62X74

LOCATION OF IMPROVEMENT

This work is located on various State maintained expressways and arterial routes within Cook
County.

DESCRIPTION OF IMPROVEMENT

This improvement consists of repairing bridge drainage system as shown on the plans and any

incidental collateral work necessary to complete the improvements as shown on the plan and as
described herein.
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

ENGINEER’S FIELD OFFICE TYPE A (D1)
Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square
feet with a minimum of two separate offices. The office shall also have a separate
storage room capable of being locked for the storage of the nuclear measuring devices.
The office shall be provided with sufficient heat, natural and artificial light, and air
conditioning. Doors and windows shall be equipped with locks approved by the
Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).
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TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701006; 701011; 701101; 701106; 701301; 701311; 701400; 701401; 701411,
701427; 701428; 701446; 701501; 701606; 701701; 701801; 701901

DETAILS:

ENTRANCE RAMP AND CLOSURE (TC-08)

TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS AND
DRIVEWAYS (TC-10)

TRAFFIC CONTROL AND PROTECTION AT TURN BAYS (TO REMAIN OPEN TO TRAFFIC)
(TC-14)

TRAFFIC CONTROL FOR SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-
17)

SPECIAL PROVISIONS:

Public Convenience and Safety (D1)

Keeping the Expressway Open to Traffic

Failure to open traffic lanes to traffic

Traffic Control and Protection (Expressways)

Short Term and Temporary Pavement Markings (BDE)
Work Zone Traffic Control Devices (BDE)

Vehicle and Equipment Warning Lights (BDE)
Keeping Arterial Roadways Open to Traffic
Maintenance of Roadways (D1)
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CLEANING DRAINAGE SYSTEM (D1)
Effective: September 30, 1985
Revised: May 1, 2022

All existing storm sewers, pipe culverts, manholes, catch basins and inlets on bridge structures
and their connection to roadway drainage system through catch basins/manholes shall be
considered as part of drainage system insofar as the interpretation of this Special Provision is
concerned. When specified for payment, the location of drainage systems to be cleaned shall be
on and around bridge structures.

All other existing drainage items such as storm sewer, pipe culvert, inlets, catch basins,
manholes are specified to be cleaned on and around bridge structures. They shall be cleaned
according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for by CLEANING DRAINAGE SYSTEM, and this item
of work will be measured on a lump sum basis.

BRIDGE DRAINAGE SYSTEM REPAIRS
Effective: November 16, 2010
Revised: September 15, 2011

Description. This work shall consist of repairing the existing bridge drainage system as shown
on the plans, and as directed by the Engineer including: all piping, fittings, support brackets,
inserts, bolts, splash blocks, and connections to catch basins or other drainage structures.
Locations of leaking joints shall be inspected and replaced or wrapped with an approved joint
sealing material as directed by the Engineer. This work will also include any removals,
excavations, backfilling and surface restorations as required.

The existing piping typically consists of cast iron, steel, fiberglass or PVC pipe with diameters
from 8 to 12 inches. The Contractor and Engineer shall inspect and field verify the locations,
pipe sizes and dimensions of existing drainage system repairs prior to commencing the work.

Material. The pipe and fittings shall be reinforced fiberglass according to ASTM D 2996 RTRP
with a 30,000 psi (207 MPa) minimum short-time rupture strength hoop tensile stress. The
reinforced fiberglass shall also have an apparent stiffness factor at 5 percent deflection
exceeding 200 cu in.-Ibf/sq in (22.6 cu mm-kPa) and a minimum wall thickness of 0.10 in. (2.54
mm). All pipe supports and associated hardware shall be hot dip galvanized according to
AASHTO M 232. The fiberglass pipe and fittings furnished shall be pigmented throughout, or
have a resin-rich pigmented exterior coat, specifically designed for overcoating fiberglass, as
recommended by the manufacturer. The color shall be as specified by the Engineer. The resin
in either case shall have an ultraviolet absorber designed to prevent ultraviolet degradation. The
supplier shall certify the material supplied meets or exceeds these requirements.
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Installation. All connections of pipes and fittings shown on the plans to facilitate future removal
for maintenance cleanout or flushing shall be made with a threaded, gasketed coupler or a
bolted gasketed flange system. Adhesive bonded joints will be permitted for runs of pipe
between such connections. The end run connection shall feature a minimum nominal 6 in. (150
mm) female threaded fiberglass outlet. Straight runs may utilize a 45 degree reducing saddle
bonded to the pipe. The female outlet shall be filled with a male threaded PVC plug.

Runs of pipe shall be supported at spacings not exceeding those recommended by the
manufacturer of the pipe. Supports that have point contact or narrow supporting areas shall be
avoided. Standard slings, clamps, clevis hangers and shoe supports designed for use with steel
pipe may be used. A minimum strap width for hangers shall be 1 1/2 in. (40 mm) for all pipe
under 12 in. (300 mm) in diameter and 2 in. (50 mm) for diameters 12 in. (300 mm) or greater.
Straps shall have 120 degrees of contact with the pipe. Pipes supported on less than 120
degrees of contact shall have a split fiberglass pipe protective sleeve bonded in place with
adhesive.

All pipe, fittings, and expansion joints shall be handled and installed according to guidelines and
procedures recommended by the manufacturer or supplier of the material.

Additional Requirements. Certain locations of repairs are at or below ground and may require
the removal of bituminous or concrete materials and excavation to remove damaged sections of
pipes and make proper new connections. This work shall be as directed by the Engineer for
each individual location that this applies. The work involved will also include backfilling and
restoration of the surfaces with approved materials and at the direction of the Engineer.

The Contractor, at the direction of the Engineer, may be required to install expansion joints at
locations of pipe repairs where free movement is required to prevent future deterioration. Cost
of furnishing and installing the expansion joint is included with this item.

Method of Measurement. Bridge Drainage System Repairs shall be measured for payment in
place per foot along the centerline of pipe through and including any elbows, cleanouts and
connections from point to point of new pipe material. The Engineer shall verify the removal
limits before the Contractor commences work.

Leaking joints repaired by wrapping will not be measured for payment; however, joints repaired
with new pipe material will be measured along the centerline length of new pipe installed.

Basis of Payment. This work will be paid for at the contract unit price per foot for BRIDGE
DRAINAGE SYSTEM REPAIRS.
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MAINTENANCE OF ROADWAYS (D1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003
Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications,
the State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $1,500 / 15 minutes

Two lanes blocked = $2,500 / 15 minutes
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such

damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996
Revised: October 9, 2020

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and
weekend closures on all Freeways and/or Expressways in District One. This advance
notification is calculated based on workweek of Monday through Friday and shall not include
weekends or Holidays.

LOCATIONS: 1-3, 14, & 15:

1-90/94 From 715t St. to 315t St.

WEEK TYPE OF ALLOWABLE LANE CLOSURE HOURS

NIGHT CLOSURE INBOUND OUTBOUND

Sunday - 1-Lane 8:00 PM to | 5:00 AM 9:00 PM to | 6:00 AM

Thursday | 2-Lane 10:00 PM to 5:00 AM 11:00 PM to 6:00 AM

Full Express | 11:59 PM to | 5:00 AM 1:00 AM to | 5:00 AM

Friday 1-Lane 8:00 PM (Fri) |to 8:00 AM (Sat) 9:00 PM (Fri) | to 9:00 AM (Sat)
2-Lane 11:00 PM (Fri) | to 6:00 AM (Sat) 11:59 PM (Fri) | to 7:00 AM (Sat)
Full Express | 11:59 PM (Fri) |to | 6:00 AM (Sat) 1:00 AM (Sat) | to | 6:00 AM (Sat)

Saturday 1-Lane 9:00 PM (Sat) | to | 10:00 AM (Sun) 9:00 PM (Sat) | to | 11:59 AM (Sun)
2-Lane 11:00 PM (Sat) | to 9:00 AM (Sun) [ 11:59 PM (Sat) | to 9:00 AM (Sun)
Full Express | 11:59 PM (Sat) |[to | 7:00 AM (Sun) 1:00 AM (Sun) | to | 7:00 AM (Sun)




LOCATIONS: 9-13 & 19:

[-90/94 from 71%t St. to 95" St.
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WEEK TYPE OF ALLOWABLE LANE CLOSURE HOURS

NIGHT CLOSURE INBOUND OUTBOUND

Sunday - 1-Lane 8:00 PM to | 5:00 AM 9:00 PM to | 6:00 AM

Thursday | 2-Lane 10:00 PM to 5:00 AM 11:00 PM to 6:00 AM

3-Lane 11:59 PM to 5:00 AM 11:59 PM to 6:00 AM

Friday 1-Lane 8:00 PM (Fri) | to 9:00 AM (Sat) 9:00 PM (Fri) | to | 10:00 AM (Sat)
2-Lane 11:00 PM (Fri) | to | 7:00AM (Sat) | 11:59 PM (Fri) |to | 8:00 AM (Sat)
3-Lane 1:00AM (Sat) | to | 6:00AM (Sat) | 1:00AM (Sat) | to | 7:00 AM (Sat)

Saturday | 1-Lane 8:00 PM (Sat) | to | 11:59AM (Sun) | 9:00 PM (Sat) | to | 11:59 AM (Sun)
2-Lane 11:00 PM (Sat) | to | 10:00 AM (Sun) | 11:59 PM (Sat) | to | 11:00 AM (Sun)
3-Lane 11:59 PM (Sat) | to | 8:00AM (Sun) | 1:00AM (Sun) | to | 8:00 AM (Sun)

LOCATIONS: 7, 16 & 17:

I-57 From 1-80 to Wentworth Ave.

WEEK TYPE OF ALLOWABLE LANE CLOSURE HOURS

NIGHT CLOSURE INBOUND OUTBOUND

Sunday - | 1-Lane 8:00 PM to | 5:00 AM 9:00 PM to | 6:00AM

Thursday | 2-Lane 11:00 PM to | 5:00 AM 11:59 PM to | 6:00AM

Friday 1-Lane 9:00 PM (Fri) | to | 10:00 AM (Sat) 9:00 PM (Fri) |to | 11:00 AM (Sat)
2-Lane 11:59 PM (Fri) |to | 6:00AM (Sat) | 11:59 PM (Fri) | to 7:00 AM (Sat)

Saturday 1-Lane 9:00 PM (Sat) | to | 10:00 AM (Sun) | 10:00 PM (Sat) | to Noon (Sun)
2-Lane 11:59 PM (Sat) | to | 8:00AM (Sun) | 1:00 AM (Sun) | to 9:00 AM (Sun)

LOCATIONS: 4 & 5:

1-90/94 From Ohio to 1-290

WEEK NIGHT TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE

Sunday - Thursday 1-Lane 10:00 PM to 5:00 AM
2-Lane 11:59 PM to 5:00 AM

Friday 1-Lane 10:00 PM (Fri) to 8:00 AM (Sat)
2-Lane 11:59 PM (Fri) to 6:00 AM (Sat)

Saturday 1-Lane 10:00 PM (Sat) to | 10:00 AM (Sun)
2-Lane 11:59 PM (Sat) to 8:00 AM (Sun)
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LOCATION: 18

1-290 From Wolf Road to Central Ave.

WEEK NIGHT TYPE OF ALLOWABLE CLOSURE HOURS
CLOSURE

Sunday - Thursday 1-Lane 10:00 PM to | 5:00 AM
2-Lane 11:59 PM to [ 5:00 AM

Friday 1-Lane 11:00 PM (Fri) to | 6:00 AM (Sat)
2-Lane 11:59 PM (Fri) to | 6:00 AM (Sat)

Saturday 1-Lane 11:00 PM (Sat) to | 8:00 AM (Sun)
2-Lane 11:59 PM (Sat) to | 8:00 AM (Sun)

In addition to the hours noted above, temporary shoulder and non-system interchange partial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 15t and April
1. Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in
the plans or as approved by the Expressway Traffic Operations Engineer.

Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to
7:00 A.M. on Sunday. During Full Expressway Closures, the Contractor will be required to close
off all lanes except one, using Freeway Standard Closures. Police forces should be notified and
requested to close off the remaining lane at which time the work item may be removed or set in
place. The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in
advance of the proposed road closure and will coordinate the closure operations with police
forces. Liguidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial
15 minutes all lanes are blocked.

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department. The
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any
proposed stage change.
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A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control
Supervisor 14 days in advance of any stages changes or full expressway closures. The
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing
geometrics, and equipment and material location.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane
closures on the expressway. All lane closures (includes the taper lengths) without a three (3)
mile gap between each other, in one direction of the expressway, shall be on the same side of
the pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be
connected. The maximum length of any lane closure on the project and combined with any
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures
shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure
hours above. System ramp full closures for single lane ramps are only permitted for a maximum
of four (4) hours

o between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday

o between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and
o between the hours of 1:00 a.m. and 7:00 a.m. on Sunday.
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The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed
by the Engineer for all system ramp closures. In addition, one portable changeable message
sign will be required to be placed in advance of the ramp closure. The cost of these signs and
PCMS board shall be included in the cost of traffic control and protection (6 static signs
maximum per closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996
Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $ 2000 / 15 minutes
Two lanes blocked = $ 4100 / 15 minutes

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996
Revised: January 25, 2024

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.
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The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a
truck/trailer mounted attenuator and arrow board per State Standard 701428 and
Section 701 of the Standard Specifications. Failure to meet this requirement will be
subject to a Traffic Control Deficiency. The deficiency will be calculated as outlined in
Article 105.03 of the Standard Specifications. Truck/trailer mounted attenuators shall
comply with Article 1106.02(g) or shall meet the requirements of NCHRP 350 Test Level
3 with vehicles used in accordance with manufacturer’'s recommendations and
requirements.

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction
zone. The Contractor is responsible for verifying the accuracy of the sign log.
Throughout the duration of this project, all existing traffic signs shall be maintained
by the Contractor. All provisions of Article 107.25 of the Standard Specifications shall

apply.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be
established and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph
as shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies
may be omitted when this assembly would normally be placed within 1500 feet of
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph
then additional signage should be installed per 701400.
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b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all
cases. END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum
size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch
by 48 inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES”
signs (W8-11) on both sides of the expressway, at any time when the elevation
difference between adjacent lanes open to traffic equals or exceeds one inch. Signs
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a
minimum of every mile.

Drums/Barricades. Check barricades shall be placed in work areas perpendicular to
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work
areas as a traveled way. Check barricades shall also be placed in advance of each
open patch, or excavation, or any other hazard in the work area, the first at the edge of
the open ftraffic lane and the second centered in the closed lane. Check barricades,
either Type | or Il, or drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades, in lieu of Type Il or drums, along
the cold milling and asphalt paving operations. The vertical barricades shall be placed at
the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane

shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on

both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the
lower slope of the wall shall also have a 6 inch wide temporary pavement marking
edgeline (yellow on the left and white on the right).

Flaggers. One flagger will be required for each separate activity of an operation that
requires frequent construction vehicles to enter or leave a work zone to or from a lane
open to traffic. Temporary traffic control and flagger position shall be according to
District One Detail TC-18 — Expressway Flagging, or as directed by the Engineer.
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(g) Full Expressway Closures. Full Expressway Closures will only be permitted for a
maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway
Open to Traffic Special Provision. During Full Expressway Closures, the Contractor will
be required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.

Method of Measurement. This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428,
701446, 701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with
this item.

Basis of Payment.

(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and
protection is required is increased or decreased by more than ten percent (10%), the
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will
be adjusted as follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =
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The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

Temporary traffic control costs due to delay will be paid for according to the
Compensable Delay Costs (BDE) Special Provision.

(b) The Engineer may require additional traffic control be installed in accordance with
standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

(c) Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.

(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

(f) Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.

(9) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.
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62X74 METRA UNDER WESTERN AVENUE IN BLUE ISLAND, COOK COUNTY, 03.27.2025
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2022

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

METRA** 44 trains/day @ 60 mph 18 trains/day @ 60 mph
547 West Jackson Blvd.
Chicago, IL 60661

Class 1 RR (Y or N): N

DOT/AAR No.: 607 938W RR Mile Post: 15.85

RR Division: RID RR Sub-Division: JOLIET SUB

For Freight/Passenger Information Contact: Ann Hammo Phone: 312-322-1455
For Insurance Information Contact: Ann Hammo Phone: 312-322-1455

** “The Commuter Rail Division of the Regional Transportation Authority, a division of an lllinois
municipal corporation, and its affiliated separate public corporation known as the Northeast
lllinois Regional Commuter Railroad Corporation, both operating under the service mark Metra,
as now exists or may hereafter be constituted or acquired, and the Regional Transportation
Authority, an lllinois municipal corporation.”

3426l
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2022

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

CSX Transportation, Inc. 0 0
500 Water Street, C907
Jacksonville, FL 32202

Class 1 RR (Y or N): Y

DOT/AAR No.: 283 163P RR Mile Post: 20.16

RR Division: CHICAGO RR Sub-Division: ELSDON

For Freight/Passenger Information Contact: Brad Armstrong Phone: (513) 853-1221
For Insurance Information Contact: Richard Shepard Phone: 904-359-1782

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

3426l
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2022

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Indiana Harbor Belt RR Co 0 0
2721 161st Street
Hammond, IN 46323

Class 1 RR(YorN): Y

DOT/AAR No.: 326 903P RR Mile Post: 0.00

RR Division: NA RR Sub-Division: NA

For Freight/Passenger Information Contact: Eduardo Garcia Phone: (219) 989 4910
For Insurance Information Contact: Eduardo Garcia Phone: (219) 989 4910

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

3426l
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METRA RIGHT OF ENTRY AGREEMENT

RIGHT OF ENTRY AGREEMENT
ALL DISTRICTS

THIS AGREEMENT, made this day of ,200__, by and between
the Commuter Rail Division of the Regional Transportation Authority, a division of an Illinois
municipal corporation ("Metra") and ("Indemnitor"). Metra and Indemnitor are
hereinafter sometimes individually referred to as a "Party" and jointly referred to as the "Parties'.

PRELIMINARY STATEMENT

Indemnitor desires to enter upon that portion of Metra's property located
delineated
on Exhibit "A" attached to and made a part of this Agreement ("Premises") for the purpose of
("Permitted Activities").

NOW, THEREFORE, for and in consideration of the above stated recitals which are by this
reference hereby incorporated into this Agreement and the mutual promises and agreements set forth
below, the sufficiency of which are hereby acknowledged by the Parties, Metra and Indemnitor
agree as follows:

1. Metra hereby agrees to permit Indemnitor to enter upon the Premises for a period of

(__) months, commencing on the effective date of this agreement, to conduct the

Permitted Activities and for no other purpose whatsoever subject to the terms and conditions set

forth in this Agreement. The term of this agreement may be extended by mutual agreement of the
Parties as evidenced in writing.

2. As one of the considerations for this Right of Entry, Indemnitor agrees to pay to
Metra the sum of $ for the cost of preparing this Agreement, payable in advance.

3. Indemnitor agrees to reimburse Metra for all costs and expenses incurred in
connection with the use of Metra's personnel and equipment as a direct result of the Permitted
Activities.

4. To the fullest extent permitted by law, the Indemnitor hereby assumes and agrees to

release, acquit and waive any rights which Indemnitor may have against and forever discharge
Metra, the Regional Transportation Authority (“RTA™) and the Northeast Illinois Regional
Commuter Railroad Corporation (“NIRCRC™) their respective directors, administrators, officers,
employees, agents, successors, assigns and all other persons, firms and corporations acting on their
behalf or with their authority, from and against any and all claims, demands or liabilities imposed
upon them by law or otherwise of every kind, nature and character on account of personal injuries,
including death at any time resulting therefrom, and on account of damage to or destruction of
property arising out of or in any way relating to or occurring in connection with the Permitted
Activities or rights granted under the terms and provisions of this Agreement or which may occur to
or be incurred by the Indemnitor, its employees, officers, agents and all other persons acting on the
Indemnitor’s behalf while on the Premises or any adjoining Metra Property (“Property™) or arising
from the condition of the Premises orthe Property during the term of this Agreement, whether or not
such injuries or damages are caused by the negligence or willful misconduct of Metra, the RTA, or

ROEFarm.All: January 29, 2009
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the NIRCRC. Notwithstanding anything in this Agreement to the contrary, the releases and waivers
contained in this paragraph shall survive termination of this Agreement.

5. To the fullest extent permitted by law, the Indemnitor agrees to indemnify, defend
and hold harmless Metra, the RTA and the NIRCRC, their respective directors, administrators,
officers, agents, employees, successors, assigns and all other persons, firms and corporations acting
on their behalf or with their authority, from and against any and all injuries, liabilities, losses,
damages, costs, payments and expenses of every kind and nature (including, without limitation,
court costs and attorneys’ fees) for claims, demands, actions, suits, proceedings, judgments,
settlements, (a) arising out of or in any way relating to or occurring in connection with: (i) the
Permitted Activities or rights granted under the terms and provisions of this Agreement; (ii) the
condition of the Premises or the Property; or (iii) the failure to investigate claims, or (b) which may
occur to or be incurred, by the Indemnitor, its employees, officers, agents, and all other persons
acting on its behalf while on the Premises or the Property, whether or not such injuries, liabilities,
losses, damages, costs, payments or expenses are caused by the negligence or willful misconduct of
Metra, the RTA or the NIRCRC. Metra agrees to notify the Indemnitor in writing within a
reasonable time of any claim of which it becomes aware which may fall within this indemnity
provision. The Indemnitor further agrees to defend Metra, the RTA, the NIRCRC, their respective
directors, administrators, officers, agents and employees against any claims, suits, actions or
proceedings filed against any of them with respect to the subject matter of this indemnity provision
provided, however, that Metra, the RTA and the NIRCRC, may elect to participate in the defense
thereof at their own expense or may, at their own expense, employ attorneys of their own selection
to appear and defend the same on behalf of Metra, the RTA, the NIRCRC, and their respective
directors, administrators, officers, agents or employees. The Indemnitor shall not enter into any
compromise or settlement of any such claims, suits, actions or proceedings without the consent of
Metra, the RTA and the NIRCRC, which consent shall not be unreasonably withheld.
Notwithstanding anything to the contrary contained in this Agreement, the indemnities contained in
this paragraph shall survive termination of this Agreement and the indemnification and hold
harmless provisions set forth in this Agreement shall not be construed as an indemnification or hold
harmless against and from the negligence or willful misconduct of Metra, the RTA or the NIRCRC
with respect to any construction work performed by the Indemnitor or those performing on behalf of
or with the authority of the Indemnitor in violation of the Illinois Construction Contract
Indemnification for Negligence Act, 740 ILCS 35/0.01 et seq.

6. Prior to entering upon the Premises, Indemnitor agrees to furnish insurance in form
and in such amounts as required by Metra's Risk Management Department (312-322-6991) and shall
deliver to Metra's Risk Management Department certificates of insurance or such other
documentation acceptable to Metra's Risk Management Department evidencing the acquisition of the
required insurance.

7. Upon completion of the Permitted Activities or upon termination as provided in this
Agreement, Indemnitor shall, at its sole cost and expense, restore the Premises to the same orto a
better condition than that which existed prior to commencement of Indemnitor's activities on the
Premises.

8. Indemnitor further agrees to notify Metra's Police Communication Center at (312)
322-2800 and the appropriate District Engineering Department: the Milwaukee District at (312) 322-
4145, the Rock Island District at (708) 293-6166, or the Electric District at (312) 322-2472 when

ROEFarm.All: January 29, 2009
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performing activities for the purposes set forth in this Agreement seventy-two (72) hours in advance
of Indemnitor's entrance upon the Premises or any other Metra property in said District.

9. Indemnitor agrees that any authorized representative of Metra has full authority
concerning the operation of the railroad and Indemnitor agrees to comply with the recommendations
of the authorized representatives of Metra having jurisdiction over the Premises relative to railroad
operations and safety regulations.

10. Indemnitor agrees that a Railroad flagman may be required whenever Indemnitor is
onthe Premises or any other Metra property for the purposes set forth herein, the cost of which will
be borne by Indemnitor. In the event it is determined flagging will be required in excess of five (5)
days, pursuantto a work schedule (“Schedule’”) provided by Indemnitor, such flagging shall be paid
in advance. In the event Metra determines that flagging services in addition to the Schedule will be
required to complete the Permitted Activities, the Indemnitor shall deposit a check with Metra in an
amount covering the cost of the additional flagging services. Indemnitor shall pay Metra any amount
due within ten (10) days of receipt of request from Metra for deposit for or payment of additional
flagging services.

11. Metra may terminate this Agreement at any time by giving Indemnitor ten (10)
days prior written notice of its intention to so terminate.

12. The Permitted Activities shall be performed at Indemnitor's sole cost and expense and
shall at all times be conducted in a good workmanlike, safe and sanitary manner and in accordance
with plans and specifications approved in advance by Metra and all applicable federal, state and
local laws, ordinances and regulations. Indemnitor shall take all reasonable safety precautions (such
as covering of borings, installation of barricades and warning signs) to adequately secure the site.
Indemnitor shall not place, keep, store or otherwise permit to be placed, kept or stored on the
Premises any equipment or materials except during such time as Indemnitor's employees, agents,
contractor's or subcontractors are physically present and conducting activities permitted under this
Agreement.

13. Indemnitor's activities on the Premises shall be conducted in a manner so as not to
prevent or unreasonably interfere with use and enjoyment of the Premises by Metra, its employees,
agents or permittees, for the purpose(s) to which the Premises is now, or may hereinafter be,
committed by Metra.

14. Any rights to the Premises not specifically granted to Indemnitor herein, are reserved
to Metra, its successors and assigns.

15. All payments required to be made by Indemnitor to Metra under the terms, conditions
or provisions of this Agreement shall be made within sixty (60) days of Indemnitor's receipt of any
demand or invoice from Metra evidencing the amount of the indebtedness due. Payments not made
within said sixty (60) day period shall accrue interest at a rate of one and one half percent (1 1/2%)
per month or the highest amount permitted by Illinois law, whichever is less, from the date payment
is due until paid.

16. No waiver of any obligation or default of Indemnitor shall be implied from omission
by Metra to take any action on account of such obligation or default and no express waiver shall

ROEFarm.All: January 29, 2009
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affect any obligation or default other than the obligation or default specified in the express waiver
and then only for the time and to the extent therein stated. Section captions used in this Agreement
are for convenience only and shall not affect the construction of this Agreement. Whenever the
context requires or permits, the singular shall include the plural, the plural shall include the singular
and the masculine, feminine and neuter shall be freely interchangeable. This Agreement and the
rights and obligations accruing hereunder are binding upon the successors and assigns of Metra and
Indemnitor. This Agreement shall be governed by the internal laws of the State of Illinois. This
Agreement, together with the Exhibits attached hereto, constitutes the entire Agreement between the
Parties with respect to the subject matter hereof. If any provision of this Agreement, or any
paragraph, sentence, clause, phrase or word or the application thereof'is held invalid, the remainder
of'this Agreement shall be construed as if such invalid part were never included and this Agreement
shall be and remain valid and enforceable to the fullest extent permitted by law provided that such
exclusion does not unfairly prejudice the rights of either Party to this Agreement. Inthe event of any
contlict or inconsistency between the terms set forth in the body of this Agreement and the terms set
forth in any Exhibit hereto, the terms set forth in such Exhibit shall govern and control.

17. All notices, demands, elections, and other instruments required or permitted to be
given or made by either Party upon the other under the terms of this Agreement or any statute shall
be in writing. Such communications shall be deemed to have been sufficiently served if sent by
commercial courier, certified or registered mail, return receipt requested, with proper postage
prepaid or sent by facsimile transmission by Metra or Indemnitor at the respective addresses shown
below or to such other party or address as either Party may from time to time furnish to the other in
writing. Such notices, demands, elections and other instruments shall be considered as delivered to
recipient on the day of delivery if sent by commercial courier, on the second business day after
deposit in the U.S. Mail if sent by certified or registered mail or on the first business day after
successful transmission if sent by facsimile transmission.

(a) Notices to Metra shall be sent to:

Commuter Rail Division

547 W. Jackson Boulevard

Chicago, Illinois 60661

Attn: Law Department, General Counsel
Phone: (312) 322-6696

Fax: (312) 322-6698

(b) Notices to Indemnitor shall be sent to:

Phone:
Fax:

(Signature Page Follows)

ROEFarm.All: January 29, 2009
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be duly

executed by their duly authorized officers on the day and year first written above.

INDEMNITOR: THE COMMUTER RAIL DIVISION OF
THE REGIONAL TRANSPORTATION
AUTHORITY:

By: By:

Philip A. Pagano
Executive Director

ROEForm All: January 29, 2000
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METRA APPLICATION FOR RIGHT OF ENTRY

Date: = Company Name: L
(

Legal name of party to ococupy Metra Property)
Company Address: |
Contact Person/Title: |

Telephone: | ] Email: |

MELIa

Application for Right of Entry

Various Routes

Section (066-1617-15D) BR 24
Cook County

Contract No. 62X74

{(Attach any pertinent Plans or approval comespondence when retuming this Application)

Metra District: |Milwaukee West
Milwaukee North

Location: |

(Distance from nearest strest or railroad mile post)

Rock Island
South West Service
Electric

Location: Latitude {decimal degrees): |:|
Location: Longitude {decimal degrees): |:|

Purpose: (This must be detailed & complete; if applicable, attach engineering plans & details to support)
Note: Describe only the portion of the project related to this request to enter Metra property

Does work on Metra property include:

Ood g

Soil Borings — to what depth:

Excavation — to what depth:

Construction

Demolition: Describe

Bridge Inspection

Bridge Repair

Other (explain)
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Will equipment will be used on Metra property?

(If yes, explain)

Does access to property require crossing Metra tracks?

(If yes, how/where)lj At public crossing

Other
(Explain)

Will equipment overhang Metra track or property at any time? I

(If yes, explain)

Expected length of time needed on Metra property:

List all sub-contractors, if applicable, needing access to Metra property in conjunction with this project:

Submit Right of Entry Application to:
Alvin Terry

Real Estate Manager

Real Estate Department

547 W. Jackson Boulevard
Chicago, IL 60661-5717

Office: 312.322.6695

E-Mail: MetraROW@metrarr.com
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CSX PERMIT INFORMATION

Information
Packet

Version 3.0
April 2018

S/COS/FORMS/INFORMATION PACKET
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Introduction

Utility Permitting

CSX property encompassing 22 states, the District of Columbia and a portion of eastern Canada (see appendix for
system map) and is responsible for the review and approval of all requests for facility encroachments and permits for
rights of entry. Three key service roles include:

= Customer Accounts: permit requests; permit/contract negotiations
= FEngineering: review/approval of permit facility design plans
= Construction: scheduling of permitted facility installations

Contact Us

For questions concerning the permitting process see “Permitting Contacts” in the Appendix, Page 13. Other questions
invelving CSX:

= Call during business hours (7:30 AM to 5:30 PM): 1-877-TellCSX (1-877-835-5279)

=  Email inquiries: www.csx.com;
- Select: About CSX
~  Select: Contact Us
- Select: Category of your choice in the TellCSX form field

=  Headquarters: CSX Transportation, Inc.
500 Water Street
Jacksonville, FL. 32202
Attn: TellCSX, C420

= Utility Permitting:
CSX Transportation, Inc.
6737 Southpoint Drive S.
Suite 100
Jacksonville, FL. 32216-6177
Attn: Utility Permitting (J180)

To report a railroad emergency, please contact the CSX Public Safety Coordination Center at
1-800-232-0144 immediately.
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INFORMATION PACKET

Summary of Services

Encroachments

Typical encroachments reviewed by CSX on a case-by-case basis include:
= Wirelines (electric, fiber, cable, etc.)
= Pipelines (water, sewer, gas, culverts, etc.)
= Towers (cellular/co-location)
= Right of Entry (Temporary)
- Access (surveys, soil borings, inspections, oversized equipment, etc.)
- Environmental (soil sampling, monitoring wells, remediation, etc.)

Upon review and approval of the project proposal, CSX will prepare an agreement to document access to the railroad
property for the approved project. See “Submitting a Request” for additional information on how to facilitate review
and approval of the project.

Facilities that should be designed to be located off the CSX system due to negative impact on railroad operations
include:

=  Manbholes

= Catch Basins

= Headwalls

For any encroachment request not referenced above, please contact CSX (see Contact Us) to discuss feasibility of the
project.

Design and Construction
Design Requirements

Please carefully review CSX’s Design and Construction Standard Specifications prior to designing an encroachment proposal.
These specifications can be found on the CSX website by clicking the link below or following the instructions outlined below.
e Permitting
s All efforts should be made to comply with CSX’s standard specifications. You may request CSX to review a design that
does not meet the specification criteria by submitting a variance proposal, however, additional review fees are required for
variance requests (see page 7) and approval is not guaranteed.

The American Railway of Engineering and Maintenance of Way Association (AREMA) is also a resource that could prove helpful in
designing your project. The AREMA website is www arema.org,

All occupancies should be designed and constructed so that rail operations and facilities are not interfered with, interrupted, or
endangered. In addition, proposed facilities should be located to minimize encumbrance to the corridor so that the railroad will have
unrestricted use of its corridor for current and future operations.

To assist you with preparing drawings, C3X has developed samples and templates identifying the information required for our staff to
complete areview. See “Drawing Guidelines” in the Appendix for details. The drawings contain tables requesting specific information.
While this information may not be necessary for your particular operations or industry, it is required for CSX to properly consider the
proposal.

8/7/2017 Permitting Page 2
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Construction Activities

The safety and integrity of CSX rail operations is of paramount importance to CSX. Each project is reviewed by CSX
independently to determine, in its sole discretion, the need for protection services and/or construction manager services and/or
On-Track Worker Safety Training. If required for the project, the project owner will be invoiced for the services provided during
the project.

= Protection Services: This service cannot be provided by any personnel other than an authorized CSX employee or agent.
Daily costs can be estimated at:

- $1.500.00 per day per protection provider
- $1,500.00 per day if a signal locate 1s needed
e Any signal locate performed by CSX 1s for CSX facilities only — the project owner is responsible
for contacting State "Call Before You Dig” programs or the nationally designated number - 811

= Construction Managers: Current policy and daily cost estimates include:
- Subgrade: construction managers required for any project activity on CSX
- Aerial: construction managers required for project set-up and final inspection
- $1,500.00 per day, per construction manager
s  Depending on the nature of the project, additional experts may be required

Entering any railroad right of way or other railroad property without the permission of the railroad is trespassing
and illegal. Violators will be prosecuted, and they risk the possibility of serious, even fatal, injury.

8/7/2017 Permitting Page 3
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Railroad Valuation Maps

Railroad valuation maps (commonly referred to as “val maps”) are available for informational purposes to assist with your project
references. These maps provide the width of the railroad corridor as well as other railroad nomenclature such as the milepost
reference and GIS#. To obtain a copy of a valuation map, please complete the Valuation Map Reproduction Request Form which
can be obtained via the following:

RarLroAD VaLUuATION MaPs

Web: External Valuation Map Request
Phone: 904.633.4571

Fax: 904.633.4545

Mail:

CSX Real Property, Inc.

Val Map Request Coordinator, J915
301 West Bay Street, Suite 800
Jacksonville, F1. 32202

Fees:
First Map $ 85.00
Each Additional Map $ 50.00
U.5. Mail Shipping (per map) $ 2.00
Overnight Mail $ 12.00

Upon receipt of the Valuation Map Reproduction Request Form, the Val Map Request Coordinator will contact the customer
within three business days to discuss payment options.

Agreements/Permits

All work activities within the CSX operating rail corridor and/or other CSX property must be reviewed and approved,
including installations within public road rights-of-way. For installation of utilities or requests to access CSX property
for surveying, an agreement/permit will be provided upon completion and acceptance of the proposal review.

To access CSX property to perform activities relative to an existing facility, please review the existing agreement
verbiage to determine (a) if the activity is permissible and (b) which form to submit for the request (see: “Submitting
a Request,” page 6). If you do not have a copy of the agreement, CSX may be able to provide a copy to you for your
records. Research fees are as follows:

AGREEMENT CoPIES

Web: Agreement Copies
Fee: $ 50.00 per agreement
8/7/2017 Permitting Page 4
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CSX requires that insurance coverage be provided prior to any entry and/or work activity within the railread corridor.
The agreement will define the requirement in greater detail but for summary purposes, the following identifies the

components:

INSURANCE COVERAGE

COMMERCIAL GENERAL LIABILITY

(CGL)

Coverage:
Per Occurrence
Insured:
Additional Insured (urless otherwise advised):
Duration:

RAILROAD PROTECTIVE LIABILITY

3 5,000,000
Facility Owner

CSX Transportation, Inc.
Encroachment Lifetime

Coverage:
Per Occurrence
Aggregate
Insured:
Duration:

(RPL)
3 5,000,000
3 10,000,000

CSX Transportation, Inc.
Encroachment Construction Activity

Depending on the nature of the project, CSX may offer the option of paying a risk fee to cover the cost of adding the
work activity to CSX’s Railroad Protective Liability (RPL) Policy for the period of actual construction. The fees, if
approved, can generally be estimated as noted below but are subject to change depending on the specific project

parameters:

RPL Risk FEE

FactLity CROSSING INSTALLATION — PER TRACK AccEss ONLY
Aerial Sub-Grade Right of Entry
(Casing Diameter Size - Inches)
$ 700 | FromO tolessthan 30 $ 750 | Surveys $ 50000
Inspections/Access
30to less than 45 $ 1,500 (e ) $ 500,00
Inspections/Access/
45 to less than 75 $ 3,000 Soil Borings
(w/ equipment) $ 3,000
75 to less than 100 $ 6,000 Grading $ 3,000
Environmental
100 to less than 120 $ 12,000 (investigations) $ 3,000

FacrLiry PARATLEL INSTALLATION: CoNTacT CSX

8/7/2017 Permitting
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Submiitting a Request

Application

Consideration of your proposal follows three primary steps:

STEP 1 STEP 2 STEP 3

mer Submits CSX Reviews for Activities

pplication through Engineering Approval through the
the CSX Portal & Provides Permit

Tt is important that your request be as complete and accurate as possible to prevent delay or rejection. Upon receipt of the
application and related documents, C8X will provide the project contact noted on the application form an ermnail acknowledging
receipt, invoice of fees, and the current estimated time for review of the proposal. Due to the variation in the number and
complexity of proposals received by CSX during the course of the year, timeframes for review can vary from 60 to 120 days.
If the nature of the project requires a variance approval, site assessment or resources outside of the CSX organization,
timeframes for review would increase dependent on availability of the resources.

F&w%&st*Please write down the tracking numher assigned to your application for future reference.

Templedes and semple forms can be found on the CSX website at:

WWW.CSX.CoOm

e on Customers tab at the top of the page.
— Click on CSX Real Prop erty link

- Choose Permitting tab on left side of page

Guidelines for form selection include:

= Facility (Utility) Encroachment Form (new installations, upgrade/modification to existing facilities)
- Pipelines
- Wirelines
- Culverts

=  Tower Encroachment Form (new installations, upgrade/modification to existing facilities)
- CellularWireless
- Co-location requests

=  Right of Entry Form (temporary purpose only)
- Surveys
- Environmental Investigation
- Ingress/Egress (short-term over non-operating operating)
- Inspection (bridges, roads, etc.)
- Monitoring wells
- Soil boring or sampling

8/7f2017 Permitting Page 6
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- Oversized equipment move over operating track and/or property
- Property remediation

= QOutside Party Request Form
- Schedule an approved activity within/on CSX property
= Existing Facilities with executed Permit/Agreement
- Minor inspection/maintenance activities
- Replacement of existing facility with like kind
= New Facilities

Please Note Our New Process®***

You must schedule your work activity through the CSX Property Portal. You will receive an email notification
containing a special reference number and link to the CSX Property Outside Party Request Form.

= Design and Construction Specifications
- Wirelines
= Ifsubgrade, and casing is greater than six (6) inches, use pipeline specifications for pipe details
- Pipelines

Plans and Drawings

Plans/drawings are required for review and approval of encroachment and access requests. The plans should be clear, concise,
and accurately reflect design scope of the project and the impact to the CSX rail corridor or property. The nature of the project
prescribes the information required for CSX to complete a review. Please note that review of your project will be delayed if
the necessary information is not provided.

= Facility Encroachment Forms must be submitted with design plans that indicate the following:
- See “Drawing Guidelines” in Appendix, Pages 10 and/or 11, for more details

= Tower Encroachment Forms must be submitted with design plans that indicate the following:
- Dimensions of Land space requirements
- Equipment/shelter location
- CSX property lines
- Approximate distance to nearest railroad track, if any

= Right of Entry Forms must be submitted with location maps that indicate the following;:
- Areaof access on CSX property

- Nearest public road

- If environmental mvestigation also include maps that indicate:
= Ground water flow
= Distribution of contaminants and soil
= Distribution of contaminants and ground water

8/7/2017 Permitting Page 7
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All requests require a non-refundable review fee payable to CSX Transportation, Inc. Below is the schedule of fees. A
“standard” proposal meets CSX’s specifications, i.e., no design or construction method variation. A “variance” proposal
does not meet CSX’s specifications. Horizontal directional drilling is not a standard approved method of installation and
considered a variance.

REVIEW FEE SCHEDULE: UTILITY ENCROACHMENTS

Per Location

Aerial Proposals Standard Variance
Crossings
Wireline 3 1,250 $ 3,750
Pipeline: Overhead pipe structures not accepted Contact CSX Contact CSX
Parallel
0 to less than 500 lineal feet $ 1,250 $ 3,750
500 feet to less than 1,000 lineal feet $ 2,500 $ 4,750
Greater than 1,000 lineal feet Contact CSX Contact CSX
Sub-Grade Proposals Standard Variance
Per Location - Based on Casing diameter Size
Crossings
0to less than 10 inches 3 1,450 $ 3,950
10 inches to less than 24 inches $ 1,950 $ 5,450
24 inches to less than 30 inches $ 2,500 3 6,000
30 inches to less than 42 inches $ 3,500 $ 7,000
42 inches to less than 66 inches 3 4,000 $ 7,500
66 inches to less than 96 inches* $ 6,000 3 9,500
Greater than 96 inches* Contact CSX Contact CSX
Parallel - 0 toless than S00 lineal feet
0Oto less than 10 inches $ 1,450 $ 3,950
10 inches to less than 24 inches 8 1,950 $ 5450
24 inches to less than 30 inches 8 2,500 8 6,000
30 inches to less than 42 inches $ 3,500 $ 7,000
42 inches to less than 66 inches 8 4,000 8 7,500
66 inches to less than 96 inches* 8 6,000 § 9,500
Greater than 96 inches* Contact CSX Contact CSX
Parallel — 500 to less than 1.000 lineal feet
0Oto less than 10 inches 3 2,150 $ 4,650
10 inches to less than 24 inches 3 2,650 $ 6,150
24 inches to less than 30 inches $ 3.200 $ 6,700
30 inches to less than 42 inches 3 4,200 $ 7,700
42 inches to less than 66 inches 3 4,700 $ 8,200
66 inches to less than 96 inches* 3 6,700 $ 10,250
Greater than 96 inches* Contact CSX Contact CSX
Contact CSX Contact CSX

Parallel — 1,000 lineal feet or greater

EW FEE SCHEDULE:

Towers

Standard

Variance

8/7/2017

Permitting
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Review

CSX reviews each request independently for safety, specification compliance, and both short-term and long-term impacts to
railroad operations and property usage. The contact identified on the application will receive:

= Receipt Notification
~  Advises request received by CSX
- Provides estimated timeframe to complete review
*  Engineering Notification
- Advises request either:
= Approved and permit forthcoming
=  Requires additional information for approval
= Declined — CSX will endeavor to assist you with alternatives to any proposal that is declined
=  Permit Notification
~  Provides permit/agreement for facility occupation
- Instructions for scheduling work activity

Scheduling Activity
The Outside Party Request Form (OP Form) is utilized for scheduling all work activities on CSX property.

= New Installations
- Form is provided with permit/agreement
=  Existing Facilities w/ approved Permit/Agreement
~  Please schedule your request through CSX Property Portal via link: Scheduling Project Activity,
- Provide scheduling fee
= Provide evidence of insurances (see “Insurance” on page 5)
If you require a copy of the permit/agreement for an existing facility, see “Agreements/Permits”™ on page 4 for additional

information on how to abtain a copy.
8/7/2017 Permitting Page 9
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Appendix

News You Can Use

PERMITTING LINKS

CSX Website:

WWW.CSX.COm
Permit Information Location: Type “Permits” in site search box (top right

hand corner) and select “Permits: Real Estate” from list.

Forms:
Information:
Permitting Instructions: Information Packet
Specifications:  Pipeline: CSXT Design Construction Standards
Wireline: CSXT Design Construction Standards
Interim Guidelines for Horizontal Directional
Drilling
Sample Fraction Mitigation Plan for Horizontal
Directional Drilling
Drawings: Drawing Guidelines (Utility Installations)
Sample Drawings (Utility Installations)
Blank Canvas Drawings (Utility Installations)
Applications:
Facility Encroachment:  Facility Application
Tower/Co-location: Tower Application
Right of Entry: Right of Entry Application
Scheduling Activity:
Request: Outside Party Request Form
OTHER LINKS
CSX Emergency Hotline: 1-800-232-0144

Railroad Valuation Map Request:

Existing Contract Infermation:
Request Copy of Agreements:
TellCSX:

Drawing Guidelines

Drawings

External Valuation Map Request
Existing Contracts

Agreement Copies
1-877-TellCSX (1-877-835-5279)

8/7/2017
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FEach application submitted to CSX must include drawings/plans for the proposed project. The drawings should be
no larger than 11 x 17 (inches) in size.

Plan and Profile

CSX has developed plan and profile drawings illustrating required data as outlined in CSX’s Design & Construction Standard
Specifications for both pipeline and wireline occupancies. The tables in the drawings identify the information that is required
for CSX to complete a review of your proposal. Drawings for your use include:

= Instructional: identifies information required for submittal
+  Plan View
+  Pipeline Profile View
s Sub-grade Wireline Profile View
v Aerial Wireline Profile View
= Canvas: templates which can be saved and information inserted electronically
+  Plan View
+  Pipeline Profile View
+  Sub-grade Wireline Profile View
s Aerial Wireline Profile View

Please review the instructional drawings prior to completing your proposal drawings (see: Drawing Package). The drawings
contain tables requesting specific information. While this information may not be necessary for your particular operation or
industry, it is required for CSX to properly consider the proposal. Requests submitted that do not include the required
information will be declined. The instructional and canvas drawings can be found on the CSX website:

https://www.csx.com/

When using the blank canvas templates, please note the following:

= A current version of Adobe Reader (or use of Adobe Acrobat Version 8 to current) is required. To download
a current version of Adobe Reader, please click here.

= Once the blank canvas template is open and selected, click on the “Highlight Fields” button in the top right
section of the screen. All fields that can be completed electronically will appear in a light blue color. For easier
navigation, you may also press the tab key on your keyboard to move the cursor from field to field.

= Ensure that all applicable fields in the table(s) are completed and in compliance with CSXT’s current Design
& Construction Standard Specifications for both Pipeline and Wireline occupancies.

= Once the tables are completed, click in the large image area to upload the plan or profile view of the drawing.
If desired, click in the small image area to upload your company log.

8/7/2017 Permitting Page 11
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@ Major Terminals
— CSX Rail Network
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CSX INSURANCE REQUIREMENTS

Insurance Requirements for Public Projects

I. Insurance Policies:

Agency and Contractor, if and to the extent that either is performing work on or about CSXT’s property, shall procure and
maintain the following insurance policies:

1. Commercial General Liability coverage at their sole cost and expense with limits of not less than $5,000,000 in
combined single limits for bodily injury and/or property damage per occurrence, and such policies shall name
CS8XT as an additional named insured. The policy shall include endorsement ISO CG 24 17 evidencing that
coverage is provided for work within 50 feet of a railroad. IT such endorsement is not included, railroad protective
liability insurance must be provided as described in item 4 below.

2. Statutory Worker's Compensation and Employers Liability Insurance with limits of not less than $1,000,000,
which insurance must contain a waiver of subrogation against CSXT and its affiliates (if permitted by state law).

3. Commercial automobile liability insurance with limits of not less than $1,000,000 combined single limit for bodily
injury and/or property damage per occurrence, and such policies shall name CSXT as an additional named
insured. The policy shall include endorsement 1ISO CA 20 70 evidencing that coverage is provided for work within
50 feet of a railroad. If such endorsement is not included, railroad protective liability insurance must be provided
as described in item 4 below.

4, Railroad protective liability insurance with limits of not less than $5,000,000 combined single limit for bodily injury
and/or property damage per occurrence and an aggregate annual limit of $10,000,000, which insurance shall
satisfy the following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of Railroad Protective Insurance -
Insurance Services Office (1SC) Form GG 00 35.

b. CSX Transportation must be the named insured on the Railroad Protective Insurance Policy.
c. Name and Address of Contractor and Agency must appear on the Declarations page.
d. Description of operations must appear on the Declarations page and must match the Project description.

e. Authorized endorsements must include the Pollution Exclusion Amendment - GG 28 31, unless using form
CG 00 35 version 96 and later.

f.  Authorized endorsements may include:

. Broad Form Nuclear Exclusion - IL 00 21

{i}. 30-day Advance Notice of Non-renewal or cancellation
{ii). Reguired State Cancellation Endorsement

{iv). Quick Reference or Index - CL/IL 240

g. Authorized endorsements may not include:
). A Pollution Exclusion Endorsement except CG 28 31
{it. A Punitive or Exemplary Damages Exclusicn
{ii. A “"Common Policy Conditions” Endorsement

{iv). Any endorsement that is not named in Section 4 (g) or {f) above.
(v). Policies that contain any type of deductible
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5. Allinsurance companies must be A M, Best rated A- and Class VIf or better,

8. The CSX OP number or CSX contract number, as applicable, must appear on each Declarations page and/or
certificates of insurance.

7. Such additional or different insurance as CSXT may reguire.

il. Additional Terms

1. Contractor must submit the original Rallroad Protective Liability policy, Certificates of Insurance and all
notices and correspondence regarding the Insurance policies to:

Insurance Department
CSX Transporiation, Inc.
500 Water Street, C-907
Jacksonville, FL. 32202

insurancedocuments@csx.com

2. Neither Agency nor Contractor may begin work on the Project until it has recelved CSXT's written approval of
the reguired insurance.

Insurance Requirements Document updated June 2017
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How tomorrow moves

e oo

APPLICATION FOR RIGHT-OF-ENTRY

Mail Application, Maps, and Fee(s) To:
CSX Transportation, Inc.
ATTN: Corridor Occupancy Services
6737 Southpoint Drive South, J-180
Jacksonville, FL 32216

CSXT FilefAgreement Number:
(CSX Use Only)

SECTION1: PROJECT INFORMATION TO BE COMPLETED BY APPLICANT

ALL FIELDS MARKED WITH AN ASTERICK (*) ARE REQUIRED FIELDS AND MUST BE COMPLETED
Legal Name of Party Performing the Work (required)

Application Date:

*Owner's Complete
Legal Company Name:

Legal Address (1)

Legal Address (2):

City:
*Business Type:

Zip:l
] Limited Partnership
General Partnership

| State:l |
[ Limited Liability Company
[l Limited Liability Partnership |

LI Corporation
[1 Municipality

| Other Business Type - Describe‘l
Billing Address

DO(Check box if same as above); if not, please complete below

*State of Incorporation:

Billing Address (1):

Billing Address (2):

City: | State:l | Zip:l
Project Contact Information
*Contact Name: Contact Title:
Office Phone: Mobile Phone:
* . *24/7 Emergency
Email: Phone:

SECTION 2: PROJECT REFERENCE TO BE COMPLETED BY APPLICANT

|s this a time extension request or a request to add an additional location to an existing right-of-entry agreement?

[ Yes Provide Agreement # and/or date:
[ No

Is this project related to another transaction/project with CSX:
[J Yes Describe:
[l No

Provide Applicant's Project Reference Number:
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SECTION 3: PROJECT LOCATION/SCOPE/DESCRIPTION TO BE COMPLETED BY APPLICANT

Project Location
*City: *County: *State:
In addition to the above location information, a minimum of one of the below location references must be provided for processing:
Latitude: Longitude:
feet (Direction) from AAR/DOT Road Crossing Number
feet (Direction) from CSX Railroad Milepost Number
Project Scope
Check box to indicate type of entry request:
General Access: Envirenmental Investigation:
[0 Bridge Inspection (include DOT Crossing Number) 0  Ground Water Sampling
[0 Engineering 0 Sediment Sampling
[0 House Moving 0 Soil Sampling
0 Staging Area 0 Remediation
0 Geotechnical Soil Borings O  Monitoring Wells # of Wells:
[0 Surveying [0 If state or Federal Site, provide
[0 Other (Non-Construction) 0 Site#
Railroad Operations:
How close will the proposed activity be to the nearest railroad track:
Will the proposed activity require crossing railroad track(s):
0 Yes Describe:
[ No
Project Description
[Detailed Scope of Work:
*Equipment:
Proposed Project Start
Date:
Proposed Project
Duration:
Is This Project Federally Funded: O Yes O No Federal Project Reference #:
Location map showing project location at a local street level is required. Please attach with submittal of this application.
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Safety is a Way of Life
Right of Entry

The safety of all persons entering onto CSX property is of paramount importance to CSX. Each project is
reviewed by CSX independently to determine, in its sole discretion, the need for flagman and/or inspection
services and/or On-Track Worker Safety Training. If required for the project, the project owner will be invoiced
for the services provided during the project (see Information Packet for more details).

Review Fee Schedule: Right of Entry

Per Location

Rights of Entry

General Access $950.00

Bridge Inspections; Engineering; House Moves; Large/Heavy Moves; Staging; Geotechnical Soil Borings;
Surveying

Environmental Investigation $3,500.00

(includes review fee and site inspection fee)

Groundwater, Soil, and Sediment Smapling; Remediation; Monitoring Wells

Review Fees are non-refundable

Entering any railroad right of way or other railroad property without the permission of the railroad is trespassing
and illegal. Violators will be prosecuted, and they risk the possibility of serious, even fatal, injury.
Corridor Occupancy Services
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ROE Application Instructions

Summary - A right of entry is a request for temporary access onto CSXT property for non construction activity,
which includes surveys, soil borings, inspections, ingress/egress, monitoring wells, remediation, etc... Use the
Facility Encroachment Application for construction related activity. All fields on the application must be
completed. Any missing information will cause a delay in processing.

Bridge Inspections - For bridge inspections only, the Application Review Fee for multiple bridge inspections is
$950.00 USD for the first location, and $475.00 USD for each additional location. Please provide bridge
information as shown on the attached sample bridge inspection sheet. (Figure 1)

Requests for bridge washing and/or painting are handled by CSX Public Projects Department. Their website is:
http://csx.comfindex.cfim/co mmunity/property-and-projects/

Street Name County State Milepost AAR/DOT #

Figure 1

Legal Name of Party Performing the Work - All information must be filled out correctly in order to generate an
accurate agreement. Please include the complete and legal name of the party petforming the work, the legal
address, the business type and state of incorporation. If any of this information is not provided an accurate
agreement cannot be generated, which will cause a delay in processing your request.
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CSXT SPECIAL PROVISIONS

AUTHORITY OF CSXT ENGINEER

The CSXT Representative shall have final authority in all matters affecting the safe maintenance of GSXT operations and CSXT
property, and his or her approval shall be obtained by the Agency or its Contractor for methods of construction to avoid
interference with CSXT operations and CSXT property and all other matters contemplated by the Agreement and these
Special Provisions.

il INTERFERENGE WITH CSXT OPERATIONS

A. Agency or its Contractor shall arrange and conduct its work so that there will be no interference with CSXT
operations, including train, signal, telephone and telegraphic services, or damage to CSXT's property, or to poles,
wires, and other facilities of tenants on CSXT’s Property or right-of-way. Agency or its Contractor shall store materials
50 as o prevent trespassers from causing damage to trains, or CSXT Property. Whenever Work s likely o affect the
operations or safety of trains, the method of doing such Work shall first be submitted 1o the CSXT Representative for
approval, bui such approval shall not relieve Agency or its Contractor from liability in connection with such Work.

8. if conditions arising from or In connection with the Project reguire that immediate and unusual provisions be made
to protect train operation or CSXT's proparty, Agency or its Contractor shalt make such provision. If the CSXT
Representative determines that such provision is insufficient, CSXT may, at the expense of Agency or its Contractor,
require or pravide such provision as may be deemed necessary, or cause the Work {0 cease immediately.

1. NOTICE OF STARTING WORK, Agency or its Contractor shall not commence any work on CSXT Property or rights of-
way until it has complied with the following conditions:

A. Notify CSXT in writing of the date that it intends to commence Work on the Project. Such notice must be received
by CSXT at least 10 business days in advance of the date Agency or its Contractor proposes to begin Work on CSXT
property. The notice must refer to this Agreement by date. If flagging service is required, such notice shall be submitted
at least thirly {30} business days in advance of the date scheduled to commence the Work,

B. Obtain authorization from the CSXT Representative to begin Work on CSXT property, such authorization to include
an outline of specific conditions with which it must comply.

C. Obtain from CSXT the names, addresses and telephons numbers of CSXT's personnel who must recelve notice
under provisions in the Agreement. Where more than one individual is designated, the area of responsibilty of each
shall be specified.

V. WORK FOR THE BENEFIT OF THE CONTRACTOR

A. No temporary or permanent changes to wire lines or other facilities (other than third party fiber optic cable
transmission systems} on CSXT property that are considered necessary 1o the Work are anticipated or shown on the
Plans. If any such changes are, or become, necessary in the opinion of CSXT or Agency, such changes will be covered
by appropriate ravisions to the Plans and by preparation of a force account estimate. Such force account estimate may
be initiated by either CSXT or Agency, but must be approved by both CSXT and Agency. Agency or Contractor shall
be responsible for arranging for the relocation of the third party fiber optic cable transmission systems, at no cost or
expense to CSXT.

B. Should Agency or Contractor desire any changes in addition to the above, then it shall make separate arrangements
with CSXT for such changes to be accomplished at the Agency or Contractor’s expense.

V. HAUL ACROSS RAILROAD

Al Agency or Contractor desires access across CSXT property or tracks at other than an existing and open public
road crossing in or incident to construction of the Project, the Agency or Contractor must first obtain the permission
of CSXT and shall execute a license agreement or rgnt of entry satisfactory to CSXT, wherein Agency or Contractor
agrees 1o bear all costs and liabllities related to such access.

8. Agency and Contractor shall not cross CSXT's property and tracks with vehicles or equipment of any kind or
characler, except at such crossing or crossings as may be permitted pursuant to this section.
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Vi, COOPERATION AND DELAYS

A. Agency or Contractor shall arrange a schedule with CSXT for accomplishing stage construction involving work by
CSXT. In arranging its schedule, Agency or Contractor shall ascertain, from CSXT, the lead time required for assembling
crews and materials and shall make due allowance therefor.

8. Agency or Contractor may not charge any costs or submit any claims against CSXT for hindrance or delay caused
by railroad traffic; work done by CSXT or other delay incident to or necessary for safe maintenance of railroad traffic; or
for any delays due to compliance with these Special Provisions.

C. Agency and Contractor shall cooperate with others participating in the construction of the Project to the end that all
work may be carrled on o the best advantage.

D. Agency and Contractor understand and agree that CSXT does not assume any responsibility for work performed

by others in connection the Project. Agency and Contractor further understand and agree that they shall have no claim
whatsoever against CSXT for any inconvenience, delay or additional cost incurred by Agency or Contractor on account
of operations by others.

Vii. STORAGE OF MATERIALS AND EQUIPMENT

Agency and Contractor shall not store their materials or equipment on CSXT's property or where they may potentially
interfere with CSXT’s operations, unless Agency or Contractor has received CSXT Representative’s prior written
permission. Agency and Contractor understand and agree that CSXT will not be liable for any damage to such materials
and equipment from any cause and that CSXT may mave, or require Agency or Contractor ta move, such material and
squinment at Agency's or Contractor's sole expense. To minimize the possibllity of damage to the rallroad tracks resulting
from the unauthorized use of equipment, all grading or other construction equipment that is left parked near the tracks
unalttended by watchmen shall be immobilized to the extent feasible so that it cannol be moved by unauthorized persons.

Viil. CONSTRUCTION PROCEDURES
A, General
1. Construction work on CSXT property shall be subject to CSXT's inspection and approval.

2. Construction work on CSXT property shall be in accord with CSXT's written outline of specific conditions
and with these Special Provisions.

3. Contractor shall observe the terms and rules of the CSXT Safe Way manual, which Agency and Contractor
shall be requirad to obtain from CSXT, and in accord with any other instructions furnished by CSXT or CSXT's
Representalive.

8. Blasting
1. Agency or Contractor shall obtain CSXT Representative’s and Agency Representative’s prior written approval
for use of explosives on or adiacent to CSXT property. if permission for use of explosives is granted, Agency or

Contractor must comply with the following:

a. Blasting shall be done with light charges under the direct supervision of a responsible officer or
employes of Agency or Contractor.

b. Electric detonating fuses shall not be used because of the possibility of premature explosions resulting
from operation of two-way train radios.

¢. No blasting shall be done without the presence of an authorized representative of CSXT. At least 30
days’ advance notice to CSXT Representative is required to arrange for the presence of an authorized
CSXT representative and any flagging that CSXT may require.
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d. Agency or Contractor must have at the Project site adequate equipment, labor and materials, and allow
sufficient time, to () clean up (at Agency’s expense) debris resulting from the blasting without any delay to
trains; and (i} correct (at Agency’s expense) any track misalignment or other damage to CSXT’s property
resulting from the blasting, as directed by CSXT Representative, without delay to trains. If Agency’s or
Contractor's actions result in delay of any trains, including Amtrak passenger trains, Agency shall bear the
entire cost thereof.

e. Agency and Contractor shalt not store explosives on GSXT property.
2. CSXT Representative will:

a. Determine the approximate location of trains and advise Agency or Contractor of the approximate
amount of time avallable for the blasting operation and clean-up.

b. Have the authorily to order discontinuance of blasting i, in his or her opinion, blasting is too hazardous
or is not in accord with these Special Provisions.

IX, MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS

Agency or Contractor shall maintain all ditches and drainage structures free of silt or other abstructions that may result from
their operations. Agency or Contractor shall provide erosion control measures during construction and use methods that
accord with applicable state standard specifications for road and bridge construction, including either (1) silt fence; (2) hay
or straw barrier; {3) berm ar temporary ditches; (4) sediment basin; (5) aggregate checks; and {6) channel lining. All such
maintenance and repalir of damages due to Agency's or Contractor's operations shall be performed at Agency’s expense.

X. FLAGGING / INSPECTION SERVICE

A. CSXT has sole authority to determine the need for flagging required to protect its operations and property. In
general, flagging protection will be required whenever Agency or Contractor or thelr equipment are, or are likely to be,
working within fifty (80) feet of live track or other track clearances specified by CSXT, or over tracks.

B. Agency shal reimburse C3XT directly for all costs of flagging that is reguired on account of construction within CSXT
property shown in the Plans, or that is covered by an approved plan revision, supplemental agreement or change order.

C. Agency or Contractor shall give a minimum of 30 days’ advance notice to CSXT Representative for anticipated need
for flagging service. No work shall be undertaken until the flag person(s) is/are at the job site. If it is necessary for

CSXT to advertise a flagging job for bid, it may take up to 90-days to obtain this service, and CSXT shall not be liable
for the cost of delays atiributable 10 oblaining such service.

D. CSXT shall have the right to assign an individual to the site of the Project to perform inspection service whenever, in
the opinion of CSXT Representative, such Ingpection may be necessary. Agency shall reimburse CSXT for the costs
incurred by GSXT for such inspection service. inspection service shall not relisve Agency or Contractor from liability
for its Work.

E. CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of the flagpersons and inspectors used,
plus standard additives, whether that amount is above or below the rate provided in the Estimalte. if the rate of pay
that is to be used for inspector or flagging service is changed before the work is started or during the progress of the
work, whether by law or agreement between CSXT and its employees, or if the tax rates on labor are changed, bills will
be rendered by CSXT and paid by Agency using the new rates. Agency and Contractor shall perform their operations
that require flagging protection or inspection service in such a manner and seqguence that the cost of such will be as
economical as possible.

Xi. UTILITY FACILITIES ON CSXT PROPERTY

Agency shall arrange, upon approval from CSXT, to have any utility facilities on or over CSXT Property changed as may be
necessary 1o provide clearances for the proposed trackage.
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Xil, CLEAN-UP

Agency or Contractor, upon completion of the Project, shall remove from CSXT’s Property any temporary grade crossings,
any temporary erosion control measures used to control drainage, all machinery, equipment, surplus materials, falsework,
rubbish, or temporary buildings belonging to Agency or Contractor. Agency or Contractor, upon completion of the Project,
shall lsave CSXT Property in neat condition, satisfactory to CSXT Reprasentative.

Xk FAILURE TO GOMPLY
if Agency or Contractor viclate or fail to comply with any of the requirements of these Special Provisions, (8} CSXT may require
Agency and/or Contractor to vacate CSXT Property; and (b) CSXT may withhold monies due Agency and/or Contractor;

{c) CSXT may require Agency to withhold monies due Contractor; and (d) CSXT may cure such failure and the Agency shall
reimburse CSXT for the cost of curing such fallurs.
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INTRODUCTION

The intent of this document is to guide outside agencies and their Contractors when performing work on, over, or with
potential to impact CSXT property (ROW). Work plans shall be submitted for review to the designated CSXT Engineering
Reprasentative for all work which presents the potential to affect CSXT properiy or operations; this document shall serve

as a guide in preparing these work plans. All work shall be performed in a manner that does not adversely impact CSXT
operations or safety; as such, the requirements of this document shall be strictly adhered 1o, in addition to all other applicable
standards associated with the construction, Applicable standards include, but are not limited to, CSXT Standards and Speacial
Provisions, CSXT insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as the governing local, county, state
and federal requirements. it shall be noted that this document and all other CSXT standards are subject to change without
notice, and future revisions will be made available at the CSXT weabsite: www.csx.com.

1. DEFINITIONS
1. Agency - The project sponsor {.e., State DOT, Local Agencies, Private Developer, etc.)

2. AREMA - American Raillway Engineering and Maintenance-of-Way Association — the North American railroad industry
standards group. The use of this term shall be in specific reference to the AREMA Manual for Rallway Engineering.

3. Construction Submission -~ The Agency or its representative shall submit six (8] sets of plans, supporting calculations,
and detailed means and methods procedures for the specific proposed activity. All plans, specifications, and supporting
calculations shall be signed/sealed by a Professional Engineer as defined below.

4. Controlled Demoiition - Removal of an existing structure or sulzcomponents in a manner that positively prevents any
debris or material from falling, impacting, or otherwise affecting CSXT employees, equipment or property. Provisions shall
be made 1o ensure that there is no impairment of railroad operations or CSXT's ability 1o access its property at all times.

5. Contractor - The Agency's representative retained to perform the project work.
6. Engineer ~ C8XT Engineering Representative or a GEC authorized to act on the behalf of CSXT.

7. Flagman — A qualified CSXT employee with the sole responsibility to direct or restrict movement of trains, at or through a
specific location, to provide protection for workers.,

8. GEC - General Engineering Consultant who has been authorized to act on the behalf of CSXT.

9. Horizontal Clearance - Distance measured perpendicularly from centerline of any track 1o the nearest obstruction at any
elevation between TOR and the maximum vertical clearance of the track.

10. Professional Engineer - An engineer who is licensed in State or Commonwealth in which the project is to occur. All plans,
specifications, and supporting calculations shall be prepared by the Licensed Professional Engineer and shall bear his/her
seal and sighature.

11. Potential to Foul — Work having the possibility of impacting CSXT property or operations; defined as one or more of the
following:
a. Any activity where access onto CSXT property Is required.
b, Any activity where work Is being performed on CSXT ROW.
¢. Any excavation work adjacent to CSXT tracks or facilities, within the Theoretical Railroad Live Load Influence Zone, or
where the active earth pressure zone extends within the CSXT property limits.
d. The use of any equipment where, if tiopped and laid flat in any direction {360 degrees) about its center pin, can
encroach within twenty five feet (25°-0") of the nearest track centerline. This is based upon the proposed location of
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the equipment during use, and may be a function of the equipment boom length, Note that hoisting equipment with
the potential to foul must satisty the 150% factor of safety requirement for liting capacities.

e. Any work where the scatter of debris, or other materials has the potential to encroach within twenty five feet 25'-0) of
the nearest track centerline.

. Any work where significant vibration forces may be induced upon the track structure or existing structures located
under, over, or adjacent fo the frack structure.

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad employeses, or
otherwise negatively impact rallroad property, as determined by CSXT.

12. ROW ~ Bight of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities. This includes all aerial
space within the property limits, and any underground facilities.

13. Submission Review Period - a minimum of thirty (30} days in advance of start of work. Up to thirty (30} days will be
reguired for the initial review responsea. Up 1o an additional thirty {30} days may be reguired o review any/all subsequent
submissions or resubmission.

14, Theoretical Railroad Live Load Influence Zone — A 1 hotizontal 1o 1 vertical theoretical slope ling starting at botiom corner
of tie.

15. TOR -~ Top of Rall. This Is the base point for clearance measurements, it refers to the crown (top) of the steel rall; the point
where frain wheels bear on the steel ralls.

18. Track Structure ~ All load bearing elements which support the train. This includes, but is not imited to, the rall, ties,
appurtenances, ballast, sub-ballast, embankment, relaining walls, and bridge structures,

17. Vertical Clearance — Distance measured from TOR to the lowest obstruction within six feet (6'-0") of the track centerlineg,
in either direction.

il. GENERAL SUBMISSION REQUIREMENTS

A, A construction work plan is required to be submitted by the Agency or its Contractor, for review and acceptance,
prior 10 accessing or performing any work with Potential to Foul

B. The Agency or its representative shall submit six {(6) sets of plans, specifications, supporting calculations, and
detalled means and methods procedures for the specific proposed work activity.

. Construction submissions shall include all information relevant to the work activity, and shall clearly and concisely
explain the naiure of the work, how it is being performed, and what measures are being taken 1o ensure that rallroad
property and operations are continuously maintained.

0. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of way,
proposed means of access, proposed locations for equipment and material staging {dimensioned from nearest track
centerline}, as well as all other relevant project information. An elevation drawing may also be necessary in order to
depict clearances or other components of the work.

. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects. Bidding
contractors shall request information from the agency and not CSXT,

F. The Coniractor shall install a gectextile fabric ballast protection system to prevent construction or demolition debris
and fines from fouling ballast. The geotextile ballast protection system shall be installed and maintained by the
Contractor to the satisfaction of the Engineer.

. The Engineer shall be kept aware of the construction schedule, The Contractor shall provide timely
communication o the Engineer when scheduling the work such that the Engineer may be present during the work,

The Contractor’'s schedule shall not dictate the work plan review schedule, and flagging shall not be scheduled prior
10 receipt of an accepted work plan.
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H. At any time during construction activities, the Engineer may require revisions to the previously approved
procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail
operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing activities
until such time the issue Is resolved to the Engineer's satisfaction. C8XT and its GEC shall not be responsible for any
additional cosis or time claims assoclated with such revisions.

1. Blasting will not be permitted to demolish a structure over or within CSXT's right-of-way. When blasting off of CSXT
property but with Potential to Foul, vibration monitoring, track settlement surveving, and/or other protective measures
may e required as determined by the Engineer.

J. Blasting Is not permitted adjacent to CSXT right-of-way without written approval from the Chief £ngineer, CSXT.

K. Mechanical and chemical means of rock removal must be explored before blasting Is considered. I written
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan satisfying the
following requirements:

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or employee
of the Agency or Contractor.

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions resulting
from operation of two-way train radios.

3. No blasting shall be done without the presence of an authorized representative of C3XT. Advance notice
to the Engineer is required to arrange for the presence of an authorized CSXT representative and any flagging
that CSXT may require.

4. Agency or Contractor must have at the project site adeguate equipment, fabor and materials, and aflow
sufficient time, to clean up debris resulting from the blasting and correct any misalignment of tracks or other
damage to CSXT property resulting from the blasting. Any corrective measures required must be performed
as directed by the Engineer at the Agency's or Contractor's expense without any delay to trains. if Agency's
or Contractor’s actions result in the delay of any trains including passenger trains, the Agency or Contractor
shall bear the entire cost thereof.

5. The Agency or Contractor may not store explosives on CSXT property.

6. At any time during blasting activities, the Engineer may require revisions to the previously approved
procedures to address weather, site conditions or other circumstances that may create a potential hazard
to rail operations or CSXT facilities. Such revisions may require immediate interruption or termination of
ongoing activities until such time the issue Is resolved to the Engineer’s satisfaction. CSXT and its GEC shall
not be responsible for any additional costs or time claims associated with such revisions.

il HOISTING OPERATIONS
A All proposed hoisting operations with Potential to Foul shall be submitted In accordance with the following:

1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the lifting equipment,
as well as the proposed locations for picking, any intermediate staging, and setting the load(s). Al locations shall be
dimensioned from centerline of the nearest track. Crane locations shall also be dimensioned from a stationary point at
the work site for field confirmation.

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon the field-verified
plans of the existing structure. Pick welghts shall account for the weight of concrete rubble or other materials attached
to the component being removed; this includes the weight of subseguent rigging devices/components. Rigging
components shall be sized for the subsequent pick weight.

3. Alllifting equipment, rigging devices, and other load bearing elements shall have a rated (safe fifting) capacity that is
greater than or equal to 150% of the load it is carrying, as a factor of safety. Supporting calculations shall e furnished
to verlfy the minimum capacity reguirement is maintained for the duration of the hoisting operation.
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4. Dynamic hoisting operations are prohibited when carrying a load with the Potential 1o Foul. Cranes or other lifting
equipment shall remain stationary during lifing. {i.e., no moving picks).

5. For liting equipment, the manufacturer's capacity charts, including crane, counterweight, maximurm boom angle, and
boom nomenclature is to be submitted.

6. A schematic rigging diagranm miust be provided 1o clearly call out sach rigging component from crane hook 1o the
miaterial being hoisted. Copies of catalog or information sheets shall be provided to verify rigging weights and
capacities.

7. For built-up rigging devices, the contractor shall submiit the following:

it Details of the device, calling out material types, sizes, connections and other properties.

ii.  Load test certification documents and/or design computations bearing the seal and signature of a Professional
Engineer. Load test shall be performed in the configuration of its intended use as part of the subject demolition
procedure.

. Coples of the latest ingpection reports of the rigging device. The device shall be inspected within one (1) calerdar
vear of the proposed date for use.

8. A detall shall be provided showing the crane oulrigger setup, including dimensions from adiacent slopes or
faciities. The detall shall indicate reguirements for bearing surface preparation, including material reqguirements and
compaction efforts. As a mindmium, outriggers and/or tracks shall bear on mats, positioned on level material with
adeqguate bearing capacity.

9. A complete wwritten narrative that describes the sequence of events, indicating the order of lifts and any repositioning or
re-hitching of the cranels).

V. DEMOLITION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure on, over, or
adiacent to the ROW. The controlled demolition procedure must be approved by the Engineer prior 1o beginning work on
the project.

B. Existing Condition of structure being demolished:

1. The Contractor shall submit as-bullt plans for the structurels) being demolished.

2. It as-built plans are unavailable, the Contractor shall perform an investigation of the structure, including any
foundations, substructures, etc. The field measurements are to be made under the supervision of the Professional
Engineer submitting the demolition procedure. Findings shall be submitted as part of the demolition means and
miethods submittal for review by the Engineer.

3. Any proposed miethod for temporary stabilization of the structure during the demolition shall be based on the existing
plans or investigative findings, and submitted as part of the demolition means and methods for review by the Engineer.

C. Demplition work plans shall include a schematic plan depicting the proposed locations of the following, at various stages
of the demolition:

. All cranes and equipment, calling out the operating radil.

. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.

. Proposed locations for stockpiling material or locations for truck loading.

. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried
utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

. Note that no crane or eguipment may be set on the C8XT rails or track structure and no material may be dropped on
COXT property.

0N =

o

0. Demolition submittal shall aiso include the following information:
1. All holsting detalls, as dictated by Section i of this document.

2. Atime schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
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The proposed time frames for all critical subtasks {i.e., torch/saw cutting various portions of the superstructure or
substructure, dismantling splices, installing temporary bracing, etc.) shall be furnished so that the potential impact(s) to
CSXT operations may be assessed and eliminated or minimizad.

3. The names and experience of the key Contractor personnel involved in the operation shall be included in the
Contractor's means and methods submission.

4, Design and supporting calculations shall be prepared, signed, and sealed by the Professional Engineer for items
including the temporary support of components or intermediate stages shall be submitted for review. A guardrail will
be required 1o be installed In a track in the proximity of temporary ents or shoring towers, when located within twelve
feet (12°-0") from the centerline of the track. The guardrail will be installed by CSXT forces, at the expense of the
Agency or its contractor.

£, Girders or girder systems shall be stable at all times during demolition. Temporary bracing shall be provided at the piers,
abutments, or other locations to resist overiurning and/or buckling of the member{s). The agency shall submit a design
and details of the proposed temporary bracing sysiem, for review by the Engineer. Lateral wind forces for the temporary
conditions shall be considered In accordance with AREMA, Chapter 8, Section 28.6.2. The minimum lateral wind
pressure shal be fifteen pounds per square foot (15 psf).

F.  Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3'-0") below the finished grade, final ditch
line Invert, or as directed by the Engineer.

G. A minimum guantity of twenty five {25) tons of CSXT approved granite track ballast may be required to be furnished and
stockpiled on site by the Contractor, or as directed by the Engineer.

H. The use of acetylene gas is prohibited for use on or over CSXT property. Torch cutting shall be performed utilizing other
materials such as propans.

I GSXT's tracks, signals, structures, and other facilities shall be protected from damage during demolition of existing
structure or replacement of deck slab.

J. Dempolition Debris Shield
1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT.

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other relevant portions of the
structure. The demolition debris shield shall be erected from the underside of the bridge over the track area to catch
all falling debris. The debris shield shall not be the primary means of debris containment.

The demolition debris shield design and supporting calculations, all signed/sealed by a Professional Engineer,
shall be submitted for review and acceptance.

ii.  The demolition debris shield shall have a minimum design load of 50 pounds per square foot (50 psf) plus the
weight of the equipment, delris, personnel, and all other loads.

iil.  The Contractor shall verify the maximum particle size and guantity of the demolition debris generated during
the procedure does not exceed the shield design loads. Shield design shall account for loads induced by particle
impact; however the demolition procedure shall be such that impact forces are minimized. The debris shield shall
not be the primary means of debris containment.

.  The Contractor shall include installation/removal means and methods for the demolition debris shield as part of
the proposed Conirolled Demolition procedure submission.

v.  The demolition debris shield shall provide twenty three feet (23'-0”) minimum vertical clearance, or maintain the
existing vertica clearance if the existing clearance is less than twenty three feet 23'-0").

vi.  Horizontal clearance to the centerline of the track should not be reduced unless approved by the Engineer.

vii.  The Contractor shall clean the demolition debris shisld daily or more frequently as gictated either by the approved
design parameters or as directed by the Engineer.

K. Vertical Demolition Debris Shield
1. This type of shield may be required for substructure removals in close proximity 1o CSXT track and other facilities, as
determined by the Engineer.
2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, and sealed by a
Professional Engineer, of the protection shield.
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V. ERECTION PROCEDURE

A,

The Agency or its Contractor shall submit a detalled procedure for erection of a structure with Potential to Foul. The
erection procedure must be approved by the Engineer prior to beginning work on the project.

Erection work plans shall include a schematic plan depicting the following, at all stages of the construction:

1. All proposed locations of all cranes and equipment, calling out the operating radil.

2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.

3. All proposed locations for stockpiling material or locations for truck loading.

4. The location, with relevant dimensions, of all tracks, other railroad faclilities; wires, poles, adjacent structures, or buried
utilities that could be affected, showling that the proposed lifts are clear of these obstructions.

No crane or equipment may be set on the CSXT rails or frack structure and no material may be dropped on CSXT
property.

For erection of a structure over the tracks, the following information shall be submitted for review and acceptance by the

Engineer, at least thirty (30) days prior to erection:

1. As-built beam seat elevations — field surveyed upon completion of pier/abutment construction.

2. Current Top of Rall (TOR) elevations — field measured at the time of as-built elevation collection.

3. Computations verifying the anticipated minimum vertical clearance in the final condition which accounts for all
deflection and camber, based upon the current TOR and as-built beam seat elevations. The anticipated minimum
vertical clearance shall be greater than or equal to that which is indicated by the approved plans. Vertical clearance
{see definitions) is measured from TOR to the lowest point on the overhead structure at any point within six feet (6°-07)
from centerline of the track. Calculations shall be signed and sealed by a Professional Engineer.

Girders or girder systems shall be stable at all times during erection. No crane may unhook prior to stabilizing the beam or

girder.

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, Chapter 8, Section
28.6.2. The minimum lateral wind pressure shall be fifteen pounds per sguare foot (15 psf).

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning and/or buckling of
the member{s}. The agency shall submit a design and detalls of the proposed temporary bracing system, for review
by the Engineer.

3. Terporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have been installed to
establish a stable condition. Supporting calculations, furnished by the Professional Engineer, shall confirm the stable
condition.

Erection procedure submissions shall also include the following information:

1. All holsting detalls, as dictated by Section #f of this document.

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
The proposed time frames for all critical subtasks {Le., performing aerial splices, installing temporary bracing,
installation of diaphragm members, etc.) shall be fumnished so that the potential impact(s) to CSXT operations may be
assessed and eliminated or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be included in the
Contractor's means and methods submission.

4. A guardrail will be required to be installed In a track in the proximity of temporary bents or shoring fowers, when
located within twelve feet (12'-07) from the centerline of the track. The guardrail will be installed by CSXT forces, at the
expense of the Agency or its Coniractor.

5. Design and supporting calculations preparad by the Professional Engineer for items including the temporary support of
components or intermediate stages shall be submitted for review.

Vi. TEMPORARY EXCAVATION AND SHORING

A,

The Agency or its Contractor shall submit a detailed design and procedure for the installation of a sheeting/shoring
system adjacent to the tracks. Shoring protection shall be provided when excavating with Potential to Foul, or as
otherwise determined by CSXT. Shoring shall be provided In accordance with the AREMA, except as noted below.,

Shoring may not be required if all of the following conditions are satisfied:
1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to Figure 1.
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2. The track structure is situated on level ground, or in a cut section, and on stable soil.

3. The excavation does not adversely impact the stabifity of a CSXT facllity {i.e., signal bungalow, drainage facility,
undergrade bridge, building, etc), or the stabllity of any structure on, over, of adiacent to CSXT property with potential
to foul.

4, Shoring is not required by any governing federal, state, local or other construction code.

Shoring is required when excavating the toe of an embankment. Excavation of any embankment which supports an
active C3XT track structure without shoring will not be permitted.

Trench boxes are not an acceptable means of shoring. Trench boxes are prohibited for use on CSXT property or within
the Theoretical Railroad Live Load Influence Zone.

Shoring shall be a cofferdam-type, which completely encloses the excavation. However, where justified by site or work
conditions, partial cofferdams with open sides away from the frack may be permissible, as determined by the Engineer.

Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, steel soldier piles
with timber lagging. Wales and struts shall be included when dictated by the design.

. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant. Tiebacks shall have
a minimum clear cover of 6’-0", measured from the bottom of the rail. Upon completion of the work, tiebacks shall be
grouted, cut off, and remain In place.

All shoring systems on, or adjacent to C3XT right-of-way, shall be equipped with railings or other fall protection, compliant
with the governing federal, state or local requirements. Area around pits shall be graded 1o eliminate all potential tripping
hazards.

interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following conditions:
1. Within 18'-0" of the nearest track centerline

2. Within the live load influence zone

3. Within slopes supporting the track struciure

4, As otherwise deemed necessary by the BEngineer.

Sheet piles gualifying for one or more of the requirements listed in Section Vi (above) of this document shall not be
removed. Sheet piles shall be left in place and cut off a minimum of 3'-0” below the finished grade, the ditch line invert, or
as otherwise directed by the Engineer. The ground shall be backfilled and compacted immediately after sheet pile is cut
off.

The following design considerations shall be considered when preparing the shoring design package:
1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 lbs. per square foot, in addition to active
earth pressure. The surcharge shall be assumed to act on a continuous strip, eight feet six inches (8’-6") wide.
Lateral pressures due to surcharge shall be computed using the strip load formula shown in AREMA Manual
for Railway Engineering, Chapter 8, Part 20.
2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 1538,
3. A minimum horizontal clearance of ten feet {10’-0") from centerline of the track to face of nearest point of shoring shall
be maintained, provided a twelve feet (12'-07) roadbed is maintained with a temporary walkway and handrail system.
4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load. Maximum deflection
at the top of wall, under full live load, shall be as follows:
i, One-half (1/2) inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline of the nearest
track to the nearest peint of the supporting structure).
i, One(1)inch for walls located greater than twelve feet (12°-0") from track centerline

Shoring work plans shall be submitted in accordance with Section #f of this document, as well as the following

additional requirements:

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all structural members,
details of all connections. Both plan and elevation drawings shall be provided, calling out dimensions from the face
of shoring relative to the nearest track centerline, The elevation drawing shall also show the height of shoring, and
track elevation in relation to bottom of excavation.

2. Full design calculations for the shoring system shall be furnished.

3. A procedure for cutting off the sheet pile, backfilling and restoring the embankment.
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Vii. TRACK MONITORING

A, When work being performed has the potential to disrupt the track structure, a work plan must be submitted detailing
a track monitoring program which will serve to monitor and detect both horizontal and vertical movement of the CSXT
track and roadbed.

B. The program shall specify the survey locations, the distance between the location points, and frequency of monitoring
before, during, and after construction. CSXT reserves 10 the right to modify the survey locations and monitoring
frequency as necessary during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to the Engineer
for analysis.

D. If any moverment has occurred as determined by the Engineer, CSXT will be immediately notified. CSXT, at its sole
discretion, shall have the right to immediately require all contractor operations to be ceased, have the excavaied area

immediately backfilled and/or determine what corrective action is reguired. Any corrective action required by CSXT or
performed by CSXT including the monitoring of corrective action of the contractor will be at project expense,
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FIGURE 1: Theoretical Live Load Influence Zone
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Any CSX environmental costs associated with a public project shall be borne by the Agency.

Public projects that generate soils from CSX property must adhere to CSX's soil management policies. CSX requires soils
generated from its property to either be properly disposed in a CSX approved disposal facility or reused on CSX property. The
management of soils generated from CSX property should be planned for and properly permitted (if applicable) prior to initiating
any work on CSX property.

¢ Soil Reuse: CSX Environmental Department must review and approve reuse of soil on CSX property.

s Soil Disposal; If the soil cannot be reused on CSX property, it must be properly disposed at a CSX approved disposal facility.
CSX prohibits any contractor from taking soils for off property reuse. CSX Environmental Department will handle waste
characterization and profiling into an approved disposal facility. CSX prohibits any environmental sampling on its property
unless granted through a written Environmental Right of Entry or approved in writing by the CSX Environmental Department. For
access or right-of-entry issues for outside parties (Right-of-Entry) on CSX property please see: https://www.csx.com/index.cfm/
customers/value-added-services/property-real-estate/. All analytical analyses must be completed at a CSX approved laboratory.

If Agency has arrangements with a disposal facility not approved by C3X, Agency can reguest CSX to evaluate the disposal facility.
Request to evaluate alternate disposal facilities should take place prior to work being initiated on CSX property. Contact the GSX
Manager Environmental Programs at (304) 366-4174 for assistance.

o |f dewatering is planned for a public project, CSX Environmental Department must review and approve the dewatering plan
prior to work being initiated on CSX property. CSX prohibits the discharge of water onto its property without prior approval. CSX
prohibits environmental sampling of groundwater or surface water unless granted through a written Environmental Right of Entry
orapproved in writing by the C3X Environmental Department. Contact the Manager Environmental Programs at {904) 359-4833
for assistance.

All waste must be removed from the project site in a timely manner. It is the policy of CSX that all materials discarded by or on behalf
of CSX will be managed in accordance with local, state and federal regulations as well as CSX’s best management practices and
sustainability goals. To ensure that these goals are achieved, CSX has mechanisms in place to monitor waste management activities,
capture the information necessary to ensure 100% compliance with local, state and federal requirements 100% of the time, and track
progress in the CSX sustainability program. These mechanisms also allow CSX to complete reporting requirements to federal and state
regulatory agencies and document CSX's progress toward its sustainability goals.

Prior to disposal, recycling, or reuse, a C3X authorization number for transportation and disposal of all waste types (i.e. — hazardous,
non-hazardous, special, etc.) must be obtained from the CSX Manager Environmental Programs and included on the disposal manifest
or Bill of Lading (BOL}). Promptly forward completed hazardous waste, non-hazardous waste, special waste manifests, BOLs, analytical,
and profiles to the CSX Project Manager with copies to CSX’s Manager Environmental Programs to wastedisposal@csx.com.

Containment system, clean up and disposal of all paint and other material removed from a bridge: The clean-up and disposal of
material from the surface preparation for painting and the actual painting must comply with all appropriate regulations and CSX's
policies and procedures. The materials removed during the surface preparation must not impact the surrounding area including ground,
water, or air impacts. Materials must not be stored on CSX property.

A list of the CSX approved laboratories and disposal/recycling facilities can be obtained from the Manager Environmental Programs
at wastedisposal@csx.com.
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IHB RIGHT OF ENTRY APPLICATION PACKAGE

ITHB Right of Entry Application Package

Instructions for Preparing Application Drawings

For uniformity in the preparation of prints and/or sketches to accompany applications,
and in order to facilitate prompt processing, the following instructions will apply to all
projects applications drawings and/or sketches. Failure to include all pertinent
information (either on the application or drawing) mav result in the delay of processing or
return of the application.

The size of the project application drawing shall be 8-1/2” x 11”. Larger drawings or
construction plans may be submitted if necessary for clarification but cannot be used in
lieu of the project application drawing.

The project application drawing and/or sketch shall be to scale, or show adequate
dimensional information and must include:

o North arrow.

¢ Nearest road crossing showing milepost and DOT/AAR number as

outlined below.

s Plan view clearly showing the proposed project, including stationing and
legends if applicable.
Centerline of all railroad tracks.
Property and/or right-of-way lines if known.
Location of all proposed work and routes of access.
A statement indicating whether or not it will be necessary to: 1) physically
cross any railroad track (with vehicles or on foot) and: 2) come within 25
feet of any railroad track at any point along the access route or while
conducting work.
¢ Draw number and date.

Instructions for Preparing Application Form

e “Project Owner Information” and “Project Information” sections must be filled
out completely.

o The agreement will be prepared in the name of the Project Owner. It is important
to provide the Complete Legal Name of the entity as well as its state of
incorporation.

o Check the appropriate space to designate where the agreement should be mailed.
If none or both are check, the agreement will be mailed only to the Project Owner.

o REQUIRED: Provide the estimated distance to/from the nearest road crossing or
milepost. Identify the road crossing by its IHB Railroad Milepost number
(including prefix, i.e. QC 292.83) and/or DOT/AAR number. The DOT/AAR
number is a specific number assigned to each road crossing IHB tracks and should
be posted at or near the crossing (usually on a pole or signal mast). It is usually a
rectangular white sign with black numbers/letters and will consist of 6 numbers
followed by one letter (Example: 630543 P). In lieu of the DOT number, an exact
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THB Right of Entry Package
Latitude and Longitude may be provided to aid in finding the project location in
the railroad’s maps and files.

o Please remember to date and sign the application form.

Instruction for preparing Proposed Work Description

Prepare a brief description of the proposed work (not to exceed three pages), providing
sufficient information to justify the need to access IHB property. The information shall
include:

o the proposed start date and expected duration of the project;

s adescription of the proposed work identify the nature and location of any item or

structure to be installed on IHB property (e.g. culverts, monuments, ditches),
e types of equipment to be used onsite (drill rigs, backhoe, excavator, etc.).
e methods of restoring right-of-way disturbed by work.

Please be aware that the Agreement will be strictly limited to the scope of services as
defined in your work description. If, at any time, it becomes necessary to modify the
scope of service, you must request a modification in writing and obtain a supplemental
Agreement prior to performing the work.

Application Fee

The application fee is non-refundable and must be submitted with the application.
Failure to do so may result in the application being returned. All checks should be made
payable to IHB Railroad.

Application Fee:
e Initial Application Review/Processing $1,000.00
¢ Emergency Application $3.000.00
¢ Per site Surcharge for more than one site* $50.00
¢ Renewal of Existing Agreement (within 12 months
Of Agreement Expiration Date)” $150.00

*Site is defined as follows:

a) Each contiguous work site or work site segment along the
Railroad track that is 500 feet or less in length, on a single
subdivision, branch, or spur, such that protection can be
provided by a single Railroad employee; or

b) In areas such as yards and other facilities, each contiguous
work site or portion thereof, consisting of 12 acre of less.

" Renewal becomes effective upon receipt of written approval by IHB.

Please do not combine the amount for the application fee and risk fee (if applicable) into
one check. Separate checks are needed fo facilitate processing.

64



Various Routes
Section (066-1617-15D) BR 24

Cook County

Contract No. 62X74

IHB Right of Entry Package

Flagging Requirements

If required for your work, an THB flagman will be provided at the entire cost and expense
of the work’s owner and/or the applicant for the duration of the project. This protection
cannot be provided by any personnel other than an authorized IHB employee. The IHB
will make the sole determination as to whether flagging protection is required based on
the work to be performed.

Roadway Worker Qualifications

All project workers including those of sub contractors must be Roadway Worker
Qualified. Workers shall carry a Qualification card at all times and show on demand of
any [HB employee.

Insurance

Each tenant/license shall be required to obtain, at its sole cost and expense, various type
of insurance coverage with various limits. These insurance coverages must be of a form
and be underwritten by insurance companies that meet with the THB approval. In
addition, the tenant/licensee may be required to pay IHB a risk-financing fee in certain
instances. The types of insurance typically required by IHB include:

Commercial General Liability Insurance Automobile Liability Insurance

Worker’s Compensation Insurance Railroad Protective Liability
Insurance (during construction or
maintenance only)

Indiana Harbor Belt generally requires a policy of Commercial General Liability
Insurance with a combined single limit of not less than $2,000,000 per occurrence for
injury to or death of persons and damage to or loss or destruction of property. Specific

insurance requirements will be provided to vou in the agreement covering vour
request when it is approved by the IHB.

Railroad Valuation Maps

Railroad Valuation Maps are provided for information purposes only. There is a charge
of $50 per Valuation Map and $25 for each copy of the same map. Shipping charges is
$2 per map for regular and $12 for overnight delivery. To obtain a copy of the Valuation
Map Reproduction Request form, please contact Manager Engineering Services at (219)
989-4909, Fax # (219) 989 4813 or email at [IHBRR.com. In order to process the request
for Valuation Map, the county and state must be provided along with one of the
following: GIS#, Valuation Section and sheet, milepost with prefix, DOT crossing
number, nearest street and distance from that street, or an attached map of the area.

Please do not address questions regarding obtaining Valuation Maps to the right of entry
section.
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IHB Form: ROE 200405
Application for Public Improvements/ Right-of-Entry
Project Owner Information: Check here if agreement should be mailed to this address.
1. Complete Legal Name of Applicant:
2. Company Contact Name: Title:
3. Telephone: { ) Fax: () Emergency ()
4. Address:
S. City: State: Zip Code:
6. Type of Business:
Corporation (State of Incorporation:  Individual ~ Developer
Partnership (Type & State
~ Municipality or Government
Engineer/Consultant Information: ~ Check here if agreement should be mailed to this address
7. Company Name:
8. Company Contact Name: Title
9. Telephone: ( )] Fax: ( )
10. Address:
11. City: State: Zip Code:

Project Information : 12: Date of Application

Application Ref. #

12. Description of Location:
13. City: County: State:
14, Est. Distance feet (direction) from Road Xing DOT#
15. Project Description:
16. Latitude: Longitude: (WGS84)
17. How close will project be to nearest track ft.
18. Does the work on ITHB R/W include Soil Boring Excavation
Construction/Demolition
19. How did applicant verify that property and/or track is owned by THB
20. Expected beginning date of occupancy Completion Date:
21. Requested contract expiration date:
22, Signature of Applicant: Date:
For Railroad Use Only: 22 Agreement Number:
22. Region: Division Subdivision
23. Milepost: Val Section: Val Map #
24. File review date: Fees Attached Y N
25. Comments:
26. Distribution:
27. Approved:  Yes  No By: Date:
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IHB RIGHT OF ENTRY AGREEMENT

INDIANA HARBOR BELT RAILROAD COMPANY

(IHB)
THIS RIGHT OF ENTRY AGREEMENT, made this day of
20 , by and between INDIANA HARBOR BELT

RAILROAD COMPANY, a corporation organized and existing under the laws of the State
of Indiana and authorized to do business in the State of Illinois. hereinafter called the IHB,
and HBK Engineering LLC hereinafter called the Vendor

WITNESSETH: That, in consideration of being granted permission and authority
to enter upon the property of INDIANA HARBOR BELT RAILROAD COMPANY, for
the purpose of survey work only it is mutually agreed as follows:

1. TERMS OF EMPLOYMENT. The IHB reserves no control whatsoever over
the employment, discharge, compensation of or services rendered by the Vendor’s
employees, and it is the intention of the parties to this Agreement that the Vendor shall be
and remain an independent contractor, and that nothing in the Agreement contained shall
be construed as inconsistent with that status. The vendor agrees to pay the contributions
measured by the wages of his (its) employees required to be made under the
Unemployment Compensation Insurance, Social Security and Retirement Laws or similar
laws, State and Federal, applicable to the work hereunder undertaken by the Vendor or his
(its) subcontractors, and to accept exclusive liability for said contributions: the Vendor
further promises and agrees to indemnify and hold harmless the IHB, its successors and
assigns, from any all liability arising therefrom.

2. CONSENT TO TRANSFER. The Vendor shall not let, transfer or assign this
Agreement as whole, without the consent in writing from the I[HB.

3. WAIVER. It is expressly understood and agreed that any waiver on the part of
the IHB, of any term, provision or covenant of this Right of Entry Agreement, shall not
constitute a precedent, nor bind the ITHB, to a waiver of any succeeding breach of the same
or any other of the terms, provision or covenants of this Agreement.

4. PERMITS AND INSURANCE. A Vendor shall maintain the following
insurance coverage which has been so designated. ( x ).

(x) L Statutory Workmen’s Compensation and Occupational Disease
Insurance and/or FELA coverage, if applicable.

(x) a. To the extent permitted by law, all Workers” Compensation policies shall
be endorsed to provide Waiver of subrogation in
favor of owner.
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(x) II. Commercial General Liability Insurance which shall be no less comprehensive
and nor more restrictive than the coverage provided by a standard form

(x)

)

()
()

(x)

()

(x) L

(x) IV.

Commercial General Liability Policy with a minimum combined single limit of

$2,000,000 per occurrence for Bodily Injury and Property Damage and
$3,000,000 each for the General Aggregate and the Products/Completed
Aggregate. This insurance must include the following features:

a.

Railroad Protective Liability Insurance naming the IHB as Named Insured
with a limit for bodily injury and property damage liability of $5,000,000
per occurrence, $10,000,000 aggregate, the original of said policy shall be
furnished to ITHB prior to any entry upon IHB property by Vendor (if
required).

Contractual Liability, insuring the liabilities and indemnification assumed
under the provisions of the Agreement inclusive of XCU exposure (d
below) if applicable with any restrictions for work within 50 feet of a
railroad removed (if required).

Products and completed operations.
Coverage for demolition of any building or structure, collapse, explosion,
blasting, excavation and damage to property below the surface of the

ground.

Coverage will include appropriate endorsements naming IHB as additional
msured. (ISO Form CG 2010)

The coverage afforded the additional insureds shall be primary and
noncontributory to any additional insureds.

Employers, liability coverage with limits of not less than $1,000,000 each
accident, $1,000,000. policy limit for disease, and $1,000,000 each employee
disease, such policies shall contain a waiver of subrogation.

Umbrella Liability/Excess coverages over primary insurance with a limit of not
less than $10,000,000. each occurrence and shall follow form of the underlying
general liability coverages for employers liability, and auto liability and general

liability (including products/completed operations). In addition, said policy

shall have endorsement naming The Indiana Harbor Belt Railroad Company as

additional insured.

. Automobile Liability Insurance, covering all owned, non-owned and hired

vehicles with a minimum combined single limit for Bodily Injury and Property
Damage of $2,000,000. per occurrence. This insurance will include contractual

liability insuring the indemnification provisions contained in this Agreement.
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A. The insurance policies to be maintained under this Agreement must be
issued by companies authorized to do business in Illinois and Indiana and
shall include a requirement that the insurer provide IHB with thirty (30)
days written notice prior to the effective date of any cancellation or material
change of the insurance. The policies required herein shall name THB as
additional insured with respect to operations performed under this Right of
Entry Agreement and shall be primary to and not in excess of or
contributory with any other insurance available to IHB. Vendor shall,
before commencing work, provide IHB with a certificate satisfactory to
THB of the Insurance coverages and endorsements set forth herein. Vendor
shall provide THB with certified copies of certificates. The  obligation to
carry the insurance required herein shall not limit or modify in any way any
other obligations assumed by the Vendor under this Agreement. Vendor
shall be held accountable for all insurance coverages, including those of
subcontractors.

B. Original of certificates shall be mailed to Director of Risk Management and
Attention: Insurance, at the address set forth below IHB’s signature to this
Agreement. THB shall not be under any duty to advise Vendor in the event
that Vendor’s insurance is not in compliance with this Agreement.

5. WAIVER OF SUBROGATION. Vendor on behalf of its insureds waives any
right of subrogation that such insurers may have against [HB arising out of this Agreement.
The insurance specified in Section 3 hereof shall contain a waiver of the right of
subrogation against the IHB and an assignment of statutory lien, if applicable. Any
physical damage insurance carried by Vendor on construction equipment, tools, temporary
structures and supplies owned or used by Vendor shall provide a waiver of the right of
subrogation against the IHB.

6. INDEMNITY. The Vendor hereby agrees to protect, indemnify and hold
harmless said THB, its officers, agents and employees against any and all liability or loss,
damage or injury of every kind, nature and description, fatal or otherwise, which Vendor
may sustain in any manner whatsoever to IHB and/or Vendor, arising either directly or
indirectly, out of or in connection with the authority and permission herein granted or
while Vendor is upon or about any of the property of the IHB, or upon any property of any
of the tenants, lessees or licensees of the [HB, in connection with such permission.

7. PERSONAL SAFETY EQUIPMENT. All employees entering or remaining
on IHB property under this right of entry must wear safety shoes, reflective vest, hardhats
and eye protection while anywhere on IHB company property.

Vehicles must be marked with your company’s name, or advance information must be
provided as to whose vehicles will be on IHB property.

8. FLAG PROTECTION AND CONTACT. Under no circumstance may ANY
work be carried out within twenty five (25) feet of any railroad right-of- way without a
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IHB employee providing flag protection paid for by you. To obtain flag protection, call
Manager Engineering Services at 219-989-4910, and provide information he requests at
least 36 hours ahead of time. Vendor must include a name and telephone number for a
designated employee contact who will be at the work site until work authorized herein is
complete.

9. NATURE OF JOB. Prior to order of flag protection for the first day,
Contractor shall provide in a addition to the executed Right of Entry Agreement, a written
summary of the job to be done, detailing the number of employees scheduled to be upon
IHB property, the kind of equipment they will use, and particularly the kind of vehicle and
fixed objects such as scaffolding, etc. Specific detailed information on the location of the
equipment, and whether or not it will be placed within 25 feet of the right-of-way must be
submitted. This information may be sent in letter form and preferably with a diagram of
sketch plan. THB must be updated daily by vendor designated employee contact as to
nature and location of work for following day before close of business day. This Right of
Entry will not be valid until this requirement is met and the nature of the work is clearly
understood.

10. EXTENSION. The Right of Entry is good only for the project described and
for the duration of the insurance coverage provided, whichever comes first. If the project
expands or takes longer, you must re-contact IHB to assure insurance and other provisions
are in order. Under no circumstances shall this Right of Entry be construed as granting any
right, title or interest of any kind or character in or about the land or premises of the THB.

11. RESTORATION OF PREMISES. Upon completion of the Project, IHB’s
property shall be left in a condition satisfactory to the said Office of the Chief
Engineer or his Designee. This, includes, without limitation restoration of any  fences
removed.

12. HAZARDOUS MATERIALS. Prohibition of Certain Potentially
Environmentally Damaging Operations on IHB Property: Electronics, electrical
transformer repair or reconditioning, asbestos manufacturing, blast furnaces, steel works,
rolling and finishing mills, smelting and/or refining, wood treatment or tie plants, salvage
operations, junk yards, scrap dealers, drum or barrel reconditioners, battery recyeling, tire
storage or recycling, waste disposal operations of any kind including landfills, surface
impoundments and waste piles, incinerators, sewage systems, electroplating operations,
fuel blending, waste or used oil recycling or reclamation, explosives disposal,
manufacturing or detonation, bulk oil storage or any facility requiring a TSD hazardous
waste permit or any hazardous waste transloading facility.

The foregoing list of prohibited activities on IHB property is not exclusive.all proposed
leases, licenses and permits will be carefully evaluated to determine if the

proposed activities pose an unreasonable environmental risk.

13. NOTICE —- HOW SERVED. Any notice to be given by the IHB to the
Vendor under this Agreement except Section 7, 8, and 9, shall be deemed to be served if
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the same be delivered to the person in charge of the office used by the Vendor, or to his
representative at or near the work, deposited in the post office postpaid, addressed to the
Vendor at his last known place of business. Notice under Sections 7,.8, and 9 shall be
deemed served to the Vendor’s designated employee contact by any means appropriate.

14. MISCELLANEOUS.

Al

The construction of this Agreement and the rights and obligations of the
parties hereunder shall be governed by the laws of the State of Illinois.

This Agreement and any amendments to it or them may be executed in
several counterparts and such counterparts may be delivered by
facsimile or in PDF form as an email attachment, and each Agreement
so executed shall constitute one agreement, binding on the parties
thereto, even though such parties are not signatories to the original or
the same counterpart. Any counterpart of this Agreement that has
attached to it separate signature pages, which altogether contain the
signatures of the parties thereto, shall for all purposes be deemed a fully
executed instrument. Each party agrees that it will be bound by its own
telecopied or otherwise electronically transmitted signature to this
Agreement and that it accepts the telecopied or otherwise electronically
transmitted signatures of the other party to this Agreement.

The prevailing party in any litigation or suit involving or arising out of
this Agreement shall be entitled to recover from the non-prevailing
party all of its attorneys’ fees and costs.

For any suit, proceeding or cause of action between them arising out of
or relating to this Agreement, each party hereto consents and agrees to
exclusive jurisdiction and venue in the federal courts sitting for the
Northern District of Illinois, or if there is no federal jurisdiction, to the
state courts located in Cook County, Illinois.
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THIS AGREEMENT shall inure to the benefit of and be binding upon the legal
representatives and successors of the parties respectively.

INDIANA HARBOR BELTRAILROAD COMPANY
2721 161°T STREET - HAMMOND, INDIANA 46323

Attest: By:

Cook County
Contract No. 62X74

Title

Date

Telephone

VENDOR

Attest: By:

Title

Date

Company Name

Address

City, State

Telephone

Facsimile/Fax
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE)
Effective: January 1, 2025
Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive
strength of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) CBMENT oo, 1001
(o) T A= 1 (=) S PPPRRPR 1002
() Hydrated LM ... e 1012.01
(d) By-Product, Hydrated LimMe ...............uuuiumiiiiiiiiiiiiiiiieiieieieiieeeeeeseeeeseseseeeeseeeeneeeeee 1012.02
(e) By-Product, Non-Hydrated Lime .........cccooeiiiiiiiiice e 1012.03
(F) LM SIUITY ettt e e e e e e e e e e e e e e e eear e ens 1012.04
(e ) T 1V X1 TP 1010
(h)  Soil for Soil Modification (NOte 1) ........eeuiiiiiiiiiiiiiiieiee e 1009.01
(i)  Bituminous Materials (NOtE 2) .......ooovviiiiiii i 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).
Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2,
CRS-2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid
asphalt MC-70 or MC-250.”
Revise Article 312.07(c) of the Standard Specifications to read:
B (o3 T =1 0 1 T=Y o 1 OO PURUPPPPPR 1001~
Add Article 312.07(i) of the Standard Specifications to read:

“(i) Ground Granulated Blast Furnace (GGBF) Slag ........ccoovvviiiiiiiiiiiiecic e, 1010”
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Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials to be used in the work for proportioning and
testing. The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic
meter). Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag
according to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement
content in the mixture shall be 170 Ibs/cuyd (101 kg/cum). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture according to the “Portland Cement Concrete Level Il Technician Course” manual.
However, the Contractor may substitute their own mix design. Article 1020.05(a) shall apply,
and a Level lll PCC Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

Item Article/Section
() CemeENnt (NOTE 1) oo e e e e e e 1001
(b) Soil for Soil-Cement Base COUISE ...........oouuuiiiiiiieeiieeecee e e e e eeeaens 1009.03
(C) WALET ..o, 1002
(d) Bituminous Materials (NOtE 2) .......coooeiiiiiiice e 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2,
CRS-2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid
asphalt MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:

“404.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPRPPR 1001
(o) I A= 1 (= SO PP 1002
(€) FINE AQQregate .......coooo i 1003.08
(d) Bituminous Material (Tack Coat) ..........ccooviiiiiiiiii e, 1032.06
(e) Emulsified Asphalts (Note 1) (NOte 2) ...coireiiiiii e, 1032.06
(f) Fiber Modified Joint Sealer ... 1050.05
(9) Additives (Note 3)

74



Various Routes

Section (066-1617-15D) BR 24
Cook County

Contract No. 62X74

Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:

“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”

Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a
1:1 blend of sand and cement comprised of a Type |, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-
entraining admixture shall be used to produce an air content, according to Article
1020.08, of not less than 6.0 percent nor more than 9.0 percent of the volume of the
grout. The Contractor shall have the option to use a water-reducing or high range water-
reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:

“583.01 Description. This work shall consist of placing cement mortar along precast,
prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”

Revise Article 583.02(a) of the Standard Specifications to read:

B €= ) 07 =1 0 1= o 1 RSP 10017
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Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“583.03 General. This work shall only be performed when the air temperature is 45 °F
(7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one part
cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type |, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total
equivalent alkali content (Na20 + 0.658K:0) of 0.90 percent or greater.”

Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:

“The ASTM C 1293 test shall be performed with Type |, IL, or Il portland cement
having a total equivalent alkali content (Na.O + 0.658K,0) of 0.80 percent or
greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total
equivalent alkali content (Na2O + 0.658K;0) of 0.90 percent or greater.”

Revise Article 1017.01 of the Standard Specifications to read:

“1017.01 Requirements. The mortar shall be high-strength according to ASTM C 387 and
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the
Department according to lllinois Modified AASHTO T 161 or AASHTO T 161 when tested by an
independent lab. The high-strength mortar shall have a water-soluble chloride ion content of
less than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C 1218,
and the high-strength mortar shall have an age of 28 to 42 days at the time of test. The
ASTM C 1218 test shall be performed by an independent lab a minimum of once every five
years, and the test results shall be provided to the Department. Mixing of the high-strength
mortar shall be according to the manufacturer’s specifications. The Department will maintain a
qualified product list.”
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Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read:

“The ASTM C 1218 test shall be performed by an independent lab a minimum of once every
five years, and the test results shall be provided to the Department.”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPPPPPR 1001
(D) WALET ..o 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) ..........ccccoeeeeiiiennnnns 1003.06
0 ) TR 127X o SRR 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag............ccoooiiiiiii, 1010
(f) Admixtures (Note 1)

Note 1. The air-entraining admixture may be in powder or liquid form. Prior to approval,
a CLSM air-entraining admixture will be evaluated by the Department. The admixture
shall be able to meet the air content requirements of Mix 2. The Department will
maintain a qualified product list.”

Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).

Mix 1

Cement

50 Ib (30 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2900 Ib (1720 kg)

Water

50-65 gal (248-322 L)

Air Content No air is entrained
Mix 2
Cement 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 1b (24 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2500 Ib (1483 kg)

Water

35-50 gal (179-248 L)

Air Content

15-25 %”
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Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read:

“(8) In addition to the Type lll portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type |, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type lll portland cement, 60 kg/cu m of ground granulated
blast-furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For
an air temperature greater than 30 °C, the Type Il portland cement may be
replaced with Type |, IL, or Il portland cement.”

Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,
portland-limestone cement, or replacing portland cement with finely divided minerals per
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less
than 375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard
Specifications to read:

“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the
Standard Specifications.

Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard
Specifications to read:

“The qualified product lists of concrete admixtures shall not apply.”
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:
“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the

manufacturer’s specifications.”

Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
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Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161,
and the relative dynamic modulus of elasticity of the mix design shall be a
minimum of 80 percent. Testing shall be performed by an independent laboratory
accredited by AASHTO re:source for Portland Cement Concrete. Freeze/thaw
testing will not be required for concrete that will not be exposed to freezing and
thawing conditions as determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use.
The admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or
such containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by
a ticket which clearly identifies the manufacturer, the date of manufacture, and trade name of
the material. Containers shall be readily identifiable as to manufacturer, the date of
manufacture, and trade name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
submitted certifying that no changes have been made in the formulation of the material since
the most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval
and Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194.
For residue by oven drying and pH, the allowable manufacturing range and test methods shall
be according to AASHTO M 194.
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For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test
result, the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to lllinois Modified AASHTO T 161. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The manufacturer may select their lab or an
independent lab to perform this testing. The laboratory is not required to be accredited by
AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according
to the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type
D (water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.

(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).”

Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”
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Revise Article 1021.06 of the Standard Specifications to read:

“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. Rheology-controlling admixtures shall be
according to AASHTO M 194, Type S (specific performance).”

Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite
by weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data
and other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:

“1021.08 Other Specific Performance Admixtures. Other specific performance
admixtures shall, at a minimum, be according to AASHTO M 194, Type S (specific
performance). The Department also reserves the right to require other testing, as determined
by the Engineer, to show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit
according to Article 1021.01, shall also be submitted directly to the Department. The
independent accredited lab report shall show the results of physical tests conducted no more
than five years prior to the time of submittal, according to applicable specifications.”
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Revise Article 1024.01 of the Standard Specifications to read:
“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not

exceed the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= | SO PPPPPPPPR 1001
(o) I A= 1 (= SO PPPPRPPR 1002
(€) FINE AQQregate .......coooi i 1003.02
(d) FIY ASH e, 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag............oceeiiiiiiiiiiiiicee e, 1010
(f) Concrete AdMIXIUIES ......oooiiiiiiiii 1021

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to Illinois Modified ASTM C 1107.

The nonshrink grout shall have a water-soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C 1218,
and the grout shall have an age of 28 to 42 days at the time of test. The ASTM C 1218 test
shall be performed by an independent lab a minimum of once every five years, and the test
results shall be provided to the Department. Mixing of the nonshrink grout shall be
according to the manufacturer’s specifications. The Department will maintain a qualified
product list.”

Revise Article 1029.02 of the Standard Specifications to read:

“1029.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= ) I O1=1 0 01= | SO PPPPPRPPR 1001
(D) FIY ASN e 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..., 1010
[0 ) I A= 1= PP 1002
(€) FINE AQQregate......ovviiii it e e e e 1003
(f) Concrete ADMIXEUIES .......cooiiiiiii e 1021
(g) Foaming Agent (Note 1)

Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on
the Department’s qualified product list. Submitted data/results shall not be more than
five years old.”
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Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:
“The dispenser system shall provide a visual indication that the liquid admixture is actually entering
admixtures dosed at rates of 25 oz/cwt (1630 mL/100 kg) or greater, such as

accelerating admixtures, corrosion inhibitors, and viscosity modifying admixtures.”

Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.

Materials. Materials shall be according to the following Articles of Division 1000 - Materials
of the Standard Specifications:

Item Article/Section
(6= ) I O1=1 0 01= o | SO PPPPPPPPR 1001
(D) WALET .. 1002
(C) FIYASI 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag............cceoiiiiiiiiiiiiicee e, 1010
() AAMIXIUIES ...t e e e e e e e e et e e e e e e e e aeaeeaa s 1021
(f) Packaged Rapid Hardening Mortar or Concrete ...........ccccooviiiiiiiiiie 1018”

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental
Specifications and Recurring Special Provisions to read:

“The Department will maintain a qualified product list of synthetic fibers, which will include
the minimum required dosage rate. For the minimum required fiber dosage rate based
on the lllinois Modified ASTM C 1609 test, a report prepared by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete shall be
provided. The report shall show results of tests conducted no more than five years prior
to the time of submittal.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.
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(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”
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Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
: . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or i K extensi ¢ tract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 'IC')wo Project _ Superintendents,
ne Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: January 1, 2025

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment’ refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted according to the table below.

Horsepower Range Model Year and Older
50-99 2003
100-299 2002
300-599 2000
600-749 2001
750 and up 2005

The retrofit emission control devices shall achieve a minimum PM emission reduction of
50 percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2025

1.

OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a
recipient of federal financial assistance, is required to take all necessary and reasonable
steps to ensure nondiscrimination in the award and administration of contracts.
Consequently, the federal regulatory provisions of 49 CFR Part 26 apply to this contract
concerning the utilization of disadvantaged business enterprises. For the purposes of this
Special Provision, a disadvantaged business enterprise (DBE) means a business certified in
accordance with the requirements of 49 CFR Part 26 and listed in the lllinois Unified
Certification Program (IL UCP) DBE Directory. Award of the contract is conditioned on
meeting the requirements of 49 CFR Part 26, and failure by the Contractor to carry out the
requirements of Part 26 is a material breach of the contract and may result in the termination
of the contract or such other remedies as the Department deems appropriate.

CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable
for performance by DBE companies and that, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform
0.00% of the work. This percentage is set as the DBE participation goal for this contract.
Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work in accordance with the
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02.

IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the lllinois UCP Directory. Bidders can obtain additional information and assistance
with identifying DBE-certified companies at the Department’s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the
goal.

(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.
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The required forms and documentation shall be submitted as a single .pdf file using the

“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a bid if it does not meet the bidding procedures set forth
herein and the bid will be declared non-responsive. A bidder declared non-responsive for
failure to meet the bidding procedures will not give rise to an administrative reconsideration.
In the event the bid is declared non-responsive, the Department may elect to cause the
forfeiture of the penal sum of the bidder’s proposal guaranty and may deny authorization to
bid the project if re-advertised for bids.

UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Utilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the
requirements of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan of that
determination in accordance with SBE Policy Memorandum 24-02.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the
bidder commits to have performed by the specified DBEs and paid for upon satisfactory
completion. The Department is only able to count toward the achievement of the overall
goal and the contract goal the value of payments made for the work actually performed by
DBE firms. In addition, a DBE must perform a commercially useful function on the contract
to be counted. A commercially useful function is generally performed when the DBE is
responsible for the work and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. The Department and Contractor are
governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful
functions as it affects the work. Specific guidelines for counting goal credit are provided in
49 CFR Part 26.55. In evaluating Utilization Plans for award the Department will count goal
credit as set forth in Part 26 and in accordance with SBE Policy Memorandum 24-02.
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8. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’'s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is
a condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to
be performed by DBE firms, or the DBE firms specified to perform that work, must be
approved, in writing, by the Department in accordance with federal regulatory requirements.
Deviation from the DBE Utilization Plan condition-of-award without such written approval is a
violation of the contract and may result in termination of the contract or such other remedy
the Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.

(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at
least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.

(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written
subcontracts with all DBE firms indicated in the approved Utilization Plan and must
provide copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from
crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified
firms shall be made available to the Department upon request.

(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery
of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.
The goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10%
of the total labor hours actually worked in each prevailing wage classification or 10% of the
estimated labor hours in each prevailing wage classification, whichever is less. Of this goal, at
least 50% of the labor hours of each prevailing wage classification performed by apprentices
shall be performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois
Climate Works Pre-Apprenticeship Program, or the Highway Construction Careers Training
Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity
(DCEOQO) a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-
20(b). The Contractor shall ensure compliance during the term of the contract and will be
required to report on and certify its compliance. An apprentice use plan, apprentice hours, and
a compliance certification shall be submitted to the Engineer on forms provided by the
Department and/or DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as
either uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring

Daily Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and

provide the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”
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Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency
(U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List
of Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ....cccoieiiiiiiiiicce e 1095.06”

Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ... 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure
sensitive adhesive. The spheres shall be of uniform gradation and distributed evenly over the
surface of the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet
retroreflective media shall be bonded to a durable polyurethane surface. The patterned surface
shall have approximately 40 £ 10 percent of the surface area raised and presenting a near
vertical face to traffic from any direction. The channels between the raised areas shall be
substantially free of exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is
precoated with a pressure sensitive adhesive.
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(a) Color. The white and yellow markings shall meet the following requirements for daylight

reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

X

0.490

0.475

0.485

0.530

y

0.470

0.438

0.425

0.456

(b) Retroreflectivity. The white and yellow markings shall be retroreflective.

Reflective

values measured in accordance with the photometric testing procedure of ASTM D 4061
shall not be less than those listed in the table below. The coefficient of retroreflected
luminance, R., shall be expressed as average millicandelas/footcandle/sq ft
(millicandelas/lux/sq m), measured on a 3.0 x 0.5t (900 mm x 150 mm) panel at
86 degree entrance angle.

Coefficient of Retroreflected Luminance, R, Dry
Type | Type IV
Ob;ig’f‘et'o” White Yellow Ob;ig’f‘et'o” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to
ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial R.

Color RL 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.
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(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in
large sections at pavement temperatures above 40 °F (4 °C) either manually or with a
roll-up device without the use of sandblasting, solvents, or grinding. The Contractor
shall provide a manufacturer’s certification that the material meets the requirements for
being removed after the following minimum traffic exposure based on transverse test
decks with rolling traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17
wheel and 1000-gram load, and shall meet the following criteria showing no significant
change in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51) ? 20 (0.51) ?
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's
recommended procedures, shall be weather resistant and shall show no appreciable
fading, lifting, or shrinkage during the useful life of the marking. The tape, as applied,
shall be of good appearance, free of cracks, and edges shall be true, straight, and
unbroken.
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(f) Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the
manufacturer shall be submitted for each subsequent batch of Type IV tape used.
The manufacturer shall submit a certification stating that the material meets the
requirements as set forth herein and is essentially identical to the material sent for
qualification. The certification shall state the lot tested, the manufacturer’s name,
and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the
Engineer stating the material meets all requirements of this specification. All material
samples for acceptance tests shall be taken or witnessed by a representative of the
Bureau of Materials and shall be submitted to the Engineer of Materials, 126 East

Ash Street, Springfield, lllinois 62704-4766 at least 30 days in advance of the
pavement marking operations.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF BIDDERS LIST INFORMATION (BDE)
Effective: January 2, 2025 Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the
bidder has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker’s name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work
week, a payroll record shall still be submitted with the appropriate option (“No Work”,
“Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Iltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The
portal can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security
numbers shall not be included on weekly submittals. Instead, the payrolls shall include
an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be
omitted from the payroll records submitted. The submittals shall be made using
LCPtracker Pro software. The software is web-based and can be accessed at
https://Icptracker.com/. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”
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SURVEYING SERVICES (BDE)
Effective: April 1, 2025
Delete the fourth paragraph of Article 667.04 of the Standard Specifications.

Delete Section 668 of the Standard Specifications.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)
Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking
activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020 Revised: January 1, 2025
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOIES ....uuiiiiieeie i e e e e e e e e e e e e e araaa s 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20
degrees of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and
Category 3 device used on the contract. The self-certification or letter shall provide information
for the set-up and use of the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.
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Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and
area lighting supports. It is preferable for Category 4 devices manufactured after December 31,
2019 to be MASH-16 compliant; however, there are currently no crash tested devices in this
category, so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an
NCHRP 350 compliant device may be used, even if manufactured after December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(1) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic

shell designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s
qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 40 working days.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.



