
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid 
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting November 6, 2009 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 64F31 
  ROCK ISLAND County 
  Section (81-1B)M-4 
  District 2 Construction Funds 
  Route FAI 80 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 64F31 
 ROCK ISLAND County 
 Section (81-1B)M-4 
 Route FAI 80 
 District 2 Construction Funds 
 
This project consists of miscellaneous repairs on the bridge (SN 081-0011) carrying Interstate 80 over 
the Mississippi River. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/8/2009

64F31
State Job # - C-92-192-09
PPS NBR - 2-17231-0000 Project Number Route
County Name - ROCK ISLAND- - FAI 80
Code - 161 -  - 
District - 2 -  - 
Section Number - (81-1B)M-4 63

63
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX002866 CONC BAR WALL SPL CU YD 84.000

XX004656 EMBANKMENT CU YD 6.300

X0321781 MECHANICAL SPLICE EACH 10,228.000

X0323644 PAVT MKING GROOVING FOOT 15,674.000

X0325194 IMP ATTEN FRN TL3 SPL EACH 1.000

X0325305 STR REP CON DP = <  5 SQ FT 11.600

X0325939 IMP ATTN TEMP FRN 3SP EACH 1.000

X0326719 FALCON PROTECTION EACH 28.000

X0326720 MECHL TREATMENT WELDS EACH 828.000

X0326721 FIELD WELD STIFFENERS EACH 828.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

Z0021400 EXPANSION JOINT SPL FOOT 233.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 1.000

Z0031300 JACKING & CRIBBING L SUM 1.000

Z0073500 TEMP SUPPORT SYSTEM L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
10/8/2009

64F31
State Job # - C-92-192-09
PPS NBR - 2-17231-0000 Project Number Route
County Name - ROCK ISLAND- - FAI 80
Code - 161 -  - 
District - 2 -  - 
Section Number - (81-1B)M-4 63

63
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25100630 EROSION CONTR BLANKET SQ YD 45.000

28000400 PERIMETER EROS BAR FOOT 150.000

44000157 HMA SURF REM    2 SQ YD 374.000

48203005 HMA SHOULDERS   2 SQ YD 374.000

50102400 CONC REM CU YD 427.200

50104650 SLOPE WALL REMOV SQ YD 11.700

50157300 PROTECTIVE SHIELD SQ YD 6,123.000

50300255 CONC SUP-STR CU YD 611.600

50300260 BR DECK GROOVING SQ YD 1,479.000

50300300 PROTECTIVE COAT SQ YD 2,224.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 4,312.000

50501110 STRUCT STEEL REMOV POUND 155,620.000

50501130 STRUCT STEEL REPAIR POUND 211,520.000

50606701 C & P STRUCT STL  L1 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
10/8/2009

64F31
State Job # - C-92-192-09
PPS NBR - 2-17231-0000 Project Number Route
County Name - ROCK ISLAND- - FAI 80
Code - 161 -  - 
District - 2 -  - 
Section Number - (81-1B)M-4 63

63
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50800105 REINFORCEMENT BARS POUND 10,108.000

50800205 REINF BARS, EPOXY CTD POUND 167,320.000

51100100 SLOPE WALL   4 SQ YD 11.700

52000110 PREF JT STRIP SEAL FOOT 1,636.000

52100010 ELAST BEARING ASSY T1 EACH 100.000

59200100 BRIDGE WASHING EACH 1.000

63700275 CONC BAR 2F 42HT FOOT 1,398.000

63700805 CONC BAR TRANS FOOT 20.000

63801205 TEMP MOD GLARE SCREEN FOOT 1,200.000

67000400 ENGR FIELD OFFICE A CAL MO 16.000

67100100 MOBILIZATION L SUM 1.000

70100205 TRAF CONT-PROT 701401 EACH 5.000

70100410 TRAF CONT-PROT 701416 EACH 1.000

70100420 TRAF CONT-PROT 701411 EACH 1.000

70100820 TRAF CONT-PROT 701451 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
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 NUMBER - 

Page 4
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64F31
State Job # - C-92-192-09
PPS NBR - 2-17231-0000 Project Number Route
County Name - ROCK ISLAND- - FAI 80
Code - 161 -  - 
District - 2 -  - 
Section Number - (81-1B)M-4 63

63
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70106800 CHANGEABLE MESSAGE SN CAL MO 172.000

70300625 TEMP PT PVT M LINE  4 FOOT 41,420.000

70300635 TEMP PT PVT M LINE  6 FOOT 96.000

70300645 TEMP PT PVT M LINE 12 FOOT 492.000

70301000 WORK ZONE PAVT MK REM SQ FT 18,162.000

70400100 TEMP CONC BARRIER FOOT 6,245.000

70400200 REL TEMP CONC BARRIER FOOT 1,618.000

70400600 REL TEMP CONC BAR  SO FOOT 2,581.000

78008210 POLYUREA PM T1 LN   4 FOOT 20,272.000

78008230 POLYUREA PM T1 LN   6 FOOT 4,094.000

78008240 POLYUREA PM T1 LN   8 FOOT 4,079.000

78008250 POLYUREA PM T1 LN  12 FOOT 1,333.000

78008310 POLYUREA PM T2 LN   4 FOOT 13,932.000

78008330 POLYUREA PM T2 LN   6 FOOT 1,742.000

78100105 RAISED REF PVT MKR BR EACH 86.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
10/8/2009

64F31
State Job # - C-92-192-09
PPS NBR - 2-17231-0000 Project Number Route
County Name - ROCK ISLAND- - FAI 80
Code - 161 -  - 
District - 2 -  - 
Section Number - (81-1B)M-4 63

63
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

78200100 MONODIR PRIS BAR REFL EACH 339.000

78200200 BIDIR PRIS BAR REFL EACH 222.000

78300100 PAVT MARKING REMOVAL SQ FT 7,000.000



CONTRACT NUMBER 64F31

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 64F31 
  ROCK ISLAND County 
  Section (81-1B)M-4 
  Route FAI 80 
  District 2 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 64F31 
   ROCK ISLAND County 
   Section (81-1B)M-4  
   Route FAI 80 
   District 2 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 64F31 
  ROCK ISLAND County 
  Section (81-1B)M-4 
  Route FAI 80 
  District 2 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
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PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 64F31 
  ROCK ISLAND County 
  Section (81-1B)M-4 
  Route FAI 80 
  District 2 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., November 6, 2009.  All bids will be gathered, 
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley 
Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 64F31 
  ROCK ISLAND County 
  Section (81-1B)M-4 
  Route FAI 80 
  District 2 Construction Funds 
  
 This project consists of miscellaneous repairs on the bridge (SN 081-0011) carrying Interstate 80 over 
the Mississippi River. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Acting Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2009 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
280 Temporary Erosion Control  .................................................................................................................... 6 
443 Reflective Crack Control Treatment ........................................................................................................ 7 
502 Excavation for Structures  ....................................................................................................................... 10 
503 Concrete Structures  ................................................................................................................................ 11 
504 Precast Concrete Structures  .................................................................................................................. 12 
505 Steel Structures  ...................................................................................................................................... 13 
540 Box Culverts  ........................................................................................................................................... 14 
581 Waterproofing Membrane System  .......................................................................................................... 15 
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 16 
669 Removal and Disposal of Regulated Substances  ................................................................................... 17 
672 Sealing Abandoned Water Wells  ............................................................................................................ 18 
701 Work Zone Traffic Control and Protection  .............................................................................................. 19 
733 Overhead Sign Structures  ...................................................................................................................... 20 
783 Pavement Marking and Marker Removal  ............................................................................................... 21 
801 Electrical Requirements  .......................................................................................................................... 22 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 23 
836 Pole Foundation  ..................................................................................................................................... 24 
838 Breakaway Devices  ................................................................................................................................ 25 
862 Uninterruptable Power Supply  ................................................................................................................ 26 
873 Electric Cable  ......................................................................................................................................... 28 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 30 
1004 Coarse Aggregates ................................................................................................................................. 31 
1008 Structural Steel Coatings  ........................................................................................................................ 32 
1010 Finely Divided Materials  ......................................................................................................................... 33 
1020 Portland Cement Concrete  ..................................................................................................................... 34 
1022 Concrete Curing Materials  ...................................................................................................................... 43 
1024 Nonshrink Grout  ..................................................................................................................................... 44 
1042 Precast Concrete Products  ..................................................................................................................... 45 
1062 Reflective Crack Control System  ............................................................................................................ 47 
1069 Pole and Tower  ...................................................................................................................................... 49 
1074 Control Equipment  .................................................................................................................................. 52 
1076 Wire and Cable  ....................................................................................................................................... 57 
1081 Materials for Planting  .............................................................................................................................. 58 
1083 Elastomeric Bearings  .............................................................................................................................. 60 
1094 Overhead Sign Structures  ...................................................................................................................... 61 
1101 General Equipment ................................................................................................................................. 62 
1102 Hot-Mix Asphalt Equipment  .................................................................................................................... 63 
1106 Work Zone Traffic Control Devices  ......................................................................................................... 64 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  ......................................................................................................................

 
65 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 67 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 68 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
78 

5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)  .......................................................... 83 
6  Reserved  ................................................................................................................................................ 88 
7  Reserved   .......................................... 89 
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
90 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 91 
10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 94 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 97 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 99 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 103 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 105 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 106 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 108 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 109 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 111 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  .......................................................................................... 112 
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  ..................................................... 113 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  ............................................................................................... 117 
22 X Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  ................................................... 119 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 121 
24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 123 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 124 
26  English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 125 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 126 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................. 127 
29  Reserved  ................................................................................................................................................ 128 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 80 (I-80), Section (81-1B)M-4, Rock Island County, Contract 64F31, 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
I-80 bridge (SN 081-0011) over the Mississippi River. 
 
 
DESCRIPTION OF PROJECT 
 
Miscellaneous bridge repairs. 
 
 
TRAFFIC CONTROL PLAN 
Effective January 14, 1999 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual on Uniform Traffic Control Devices, these special provisions, and any special details 
and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards relating to traffic control. 
 
Standards: 
 

701101 701400 701401 701411 701416 701426 701451 701901 704001 
 
Details: 
 

District Two Standard 25.4 
District Two Standard 40.4 
District Two Standard 87.4 
District Two Standard 94.2 
Staging Details 
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No traffic control tapers or partial lane closures on the bridge over the Mississippi River will be 
allowed except those shown on the staging plans. 
 
Signs: 
 
No bracing shall be allowed on post-mounted signs. 
 
Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4”x4” wood 
posts, or on any other “break away” connection if accepted by the FHWA and corresponding 
letter is provided to the resident. 
 
All signs are required on both sides of the road when the median is greater than 10 feet and on 
one way roadways. 
 
The “WORKERS” (W21-1a(O)-48) signs shall be replaced with symbol “Right or Left Lane 
Closed Ahead” (W4-2R or L(O)-48) signs on multilane roadways. 
 
When covering existing Department signs, no tape shall be used on the reflective portion of the 
sign.  Contact the District sign shop for covering techniques. 
 
All regulatory signs shall be mounted at a 5’ minimum bottom height (rural), 7’ minimum bottom 
height (urban). 
 
General: 
 
Two (2) changeable message sign (CMS) shall be placed on each of the cross roads of Illinois 
Route 84, U.S. Route 67, Middle Road, and U.S. Route 61.  One (1) CMS shall be placed in 
Iowa on each of Interstates 74 and 280 in advance of ramps leading to eastbound I-80, one (1) 
CMS will be placed at each of the following locations; on westbound I-80 east of I-74, on 
westbound I-74 south of I-80, and on westbound I-80 south of I-88.   These CMS’s shall be 
placed in operation three (3) weeks in advance of any lane closures on Interstate 80 with the 
following message: MISSISSIPPI BRIDGE REPAIRS TO BEGIN       (DATE)      .  After lane 
closures begin, the message boards shall advise I-80 travelers of work progress, travel 
restrictions, or travel times through the work zone, as directed by the Engineer. 
 
Two (2) changeable message sign (CMS) shall be placed in advance of Interstate 280, to 
advise eastbound I-80 traffic of stage one lane closure and stage two lane restrictions along 
with giving directions to traffic in the use of Interstate 280.  These signs shall be placed in 
operation one (1) week in advance of any lane closures on Interstate 80 and will be placed 1.10 
miles and 2.20 miles west of the Interstate 280 eastbound ramp.  
 
Two (2) changeable message sign (CMS) per each route will be placed on eastbound Interstate 
74 and eastbound Interstate 280 directing traffic to follow the respective route for “XX” miles to 
Eastbound I-80.  Message example is “FOLLOW EB I-280 22 MILES; 22 MILES TO EB I-80”.  
These signs shall be placed in operation one (1) week in advance of any lane closures on 
Interstate 80. 
 
Two (2) changeable message sign (CMS) shall be placed as directed by the Engineer, on 
Interstate 80 at locations determined by the Engineer for the purpose of providing travel 
advisories for eastbound traffic into Illinois one (1) week prior to any lane closures on 
Interstate 80. 
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The Contractor shall contact Iowa DOT, maintenance supervisor Dave Lee at the Davenport 
Maintenance Shop (563) 391-3920 three weeks in advance of lane closures to coordinate with 
Iowa DOT.  Iowa DOT will handle the covering of conflicting signs and marking of detour static 
sign(s).  The Contractor shall follow up with confirmation of the actual closure time, 48 hours in 
advance. 
 
Flaggers: 
 
Flaggers shall comply with all requirements contained in the Department’s “Flagger Handbook” 
with the following exception:  The ANSII Class 2 vest will not be supplied by the Department. 
 
In addition to the flaggers shown on applicable standards, a flagger shall be required at the 
Contractors entry and exits (as appropriate) locations approved by the Engineer.  This work 
shall be included in the cost of Traffic Control and Protection 701406.  If the Contractors 
operations extend into hours of darkness, flagging operations shall conform to Section 701.13 of 
the Standard Specifications.  No additional compensation will be allowed, cost included in the 
various traffic control pay items.  
 
Devices: 
 
Vertical barricades shall not be used in weaves, in the gore areas on Highway Standard 
701411, or as a device on the interstate. 
 
Direction Indicator Barricades shall be used as shown on Highway Standards. 
 
Pavement Marking: 
 
Pavement marking tape may only be used one time.  Each stage requires new pavement 
marking tape and it may not be reused. 
 
Temporary pavement markings shall not be included in the cost of the standard rather it shall be 
paid for separately at the contract unit prices of specified temporary pavement marking items, 
except Standards 701401 and 701411 
 
Highway Standards Application. 
 
Traffic Control and Protection Standards 701401:  This work shall be done according to 
Standard 701401 and Section 701 of the Standard Specifications. 
 
The barricades as shown in Standard 701401 shall not encroach on the lane open to traffic at 
any time.  The only exception to this will be in the immediate work area when workers are 
present, then the barricades may be moved out to permit the construction operation, but at no 
time shall the open lane width be less than 12’-0”. 
 
This work shall be included in the contract unit price per Lump Sum for TRAFFIC CONTROL 
AND PROTECTION STANDARD 701401. 
 
Traffic Control and Protection Standard 701411: 
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Method of Measurement.  Each ramp will be measured as a separate location and will be 
considered as a separate location for payment, regardless of the number of installations at that 
ramp. 
 
Additional traffic control needed to keep ramps open other than that shown in the plans shall be 
included in the various traffic control pay items and no additional compensation shall be 
granted. 
 
Standards 701400, 701401, 701402, 701411, 701416, and 701426:  The Contractor shall equip 
all machinery and vehicles with revolving amber lights, installed so the illumination is visible from 
all directions. 
 
The median crossover will generally not be available for Contractor use.  It may be used only 
when both lanes adjacent to the median are closed.  Under no condition shall left turn lanes be 
made to cross the median from lanes open to traffic. 
 
Parking of personal vehicles within the interstate right of way will be strictly prohibited.  Parking 
of construction equipment within the right of way will be permitted only at locations approved by 
the Engineer. 
 
Other Devices. 
 
Traffic Control for Narrow Travel Lanes:  The Contractor shall provide information warning signs 
for oversized loads regarding the road closure.  These signs shall be 4ft. by 8ft. as shown on the 
District Two Standard number 40.4 and shall read “NO OVERSIZED – OVERWEIGHT LOADS 
xx MILES AHEAD” and the distance from the distance from the cross road(s) as noted.  The 
Contractor shall erect these signs near the locations described below; 
 

 Eastbound I-80 before I-280 (Iowa interchange) (16 MILES AHEAD) with an I-80 shield 
(M1-136) below sign. 

 Eastbound I-80 before I-74 (Iowa interchange) (8 MILES AHEAD) with an I-80 shield 
(M1-136) below sign. 

 Westbound I-80 at I-74/I-280 (Illinois interchange) (7 MILES AHEAD) on both I-74 and I-
80 with an I-80 shield (M1-136) and WEST plates (M3-4(BL) 3015) below each sign (not 
required on I-280). 

 Westbound I-80 at I-88 (both mainline and on I-88 / IL 5 at the ramps) (1/2 MILE 
AHEAD) with I-80 shield (M1-136) and WEST plates (M3-4(BL) 3015) below each sign. 

 IL 84 to I-80 ramps (1/2 MILE AHEAD). 
 US 67 to I-80 eastbound ramp (1/2 MILE AHEAD) with I-80 shield (M1-136) and EAST 

plates (M3-2(BL) 3015) below each sign for Stage Two. 
 
The material of these signs shall be 0.125 inch thick aluminum, Type AA Fluorescent orange 
reflective sheeting, and 12 inch D series font black vinyl lettering meeting the requirements of 
Sections 1090, 1091, and 1092 of the Standard Specifications for Road and Bridge 
Construction. 
 
Two signs at each location shall be required where the median is greater than 10 feet. 
 
The Contractor shall notify the Traffic Operations Section of the Bureau of Operations by fax 
(815/284-5489) and the Bureau of Project Implementation (815/284-5348) in writing by means 
of fax (to the numbers provided) and also by letter to the District Office.   
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This request shall be submitted between three and four weeks (21 to 28 days) prior to the 
anticipated lane restriction. 
 
The contractor shall be responsible for providing, erecting, maintaining, and removing these 
signs.  All cost involved in conforming with this provision shall be considered a part of TRAFFIC 
CONTROL AND PROTECTION STANDARD 701401. 
 
Maintenance of Traffic:  Traffic as shown in the plans shall be maintained using Traffic Control 
and Protection Standard 701402 and 701416. 
 
The Contractor shall be required to notify the Rock Island County Highway Department, the 
Village of Rapids City, the Illinois State Police (District 7), Rock Island County Sheriff 
Department, Iowa Department of Transportation, Iowa State Police, Scott County (Iowa) Sheriff 
Department, Scott County (Iowa) Highway Department, the Village of Le Claire,  the 
corresponding Township Commissioner, emergency response agencies (i.e.:  fire, ambulance, 
police), school bus companies and written notification to the Department of Transportation 
(Bureau of Project Implementation) regarding changes in lane closures, changes in traffic 
control and protection and any changes to the traffic control plans.  This list of agencies to be 
contacted is not all inclusive and may be expanded or reduced as directed by the Engineer. 
 
The roadway shall be kept open to traffic at all times. 
 
The Contractor shall be responsible for providing a Bi-Monthly article to at least: one (1) TV 
Station, two (2) radio stations, and two (2) newspaper media companies, all located in the Quad 
Cities, describing work being performed and stages closed to traffic. 
 
The Contractors schedule of work should promote driver safety within the work zone. 
 
In addition to the Traffic Control in the Plans, the Contractor shall conduct his/her work activities 
to minimize driver delay and inconvenience. 
 
If an unforeseen event closes a direction of travel for a period estimated to be greater than 15 
minutes, the Contractor shall immediately contact: 
 

• Emergency services for medical aid or fire/rescue as needed. 
• Call Law enforcement agencies. 
• Perform work as directed by Engineer to open lane(s) as quickly as possible without 

jeopardizing safety of the traveling public or job site workers. 
 
Work Restrictions: 
 
All ramps shall remain open to traffic as shown in the plans. 
 
Ramps to and from the Scenic Overlook/Rest Area shall remain open at all times. 
 
Placing and removing pavement marking shall be completed using Traffic Control and 
Protection Standard 701426. 
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START DATE 
 
No work shall be started on this project until April 5, 2010. 
 
 
WORK ZONE PAVEMENT MARKING AND REMOVAL 
Effective:  December 29, 2008 
 
This work shall consist of installing and removing temporary pavement marking according to 
Section 703 of the Standard Specifications and the following: 
 
Paint pavement marking shall be used on the final wearing surface when the temporary 
pavement marking will conflict with the permanent pavement marking such as on tapers, 
crossovers and lane shifts. 
 
All temporary paint on the final wearing surface shall be removed according to Article 1101.12 
Water Blaster with Vacuum Recovery and the applicable portions of Section 703 of the 
Standard Specifications and as described herein. 
 
Add the following paragraph to Article 1101.12 of the Standard Specifications. 
 

For the high pressure water spray, the pressure at the nozzle shall be 
approximately 25,000 psi (172,000 kPa) with maximum flow rate of 15 gal/min 
(56 L/min).  The nozzle shall be in close proximity to the pavement surface. 

 
 
COMPACTION OF POLYMERIZED HOT-MIX ASPHALT CONCRETE 
Effective January 16, 2002 
 
This work shall consist of furnishing a pneumatic tired roller as specified in Article 406, in 
addition to all other rollers specified in the Standard Specifications.  The spray system shall be 
in good working order.  The tires shall be in good condition and be constructed heavy enough to 
withstand 90 to 110 psi inflation pressures on a continual basis.  An approved water based 
release agent shall be utilized on the tires similar to, but not limited to, Tech Shield that 
effectively prevents mix adhesion.  The dilution rate shall be as per manufacturer’s 
recommendations.  The mixture compaction temperature will be the maximum possible without 
experiencing surface damage to the mix caused by adhesion to the tires.  The recommended 
range is from 200º to 260º Fahrenheit.  This work shall be included in the cost of the 
polymerized Hot-Mix Asphalt concrete of the type and size specified. 
 
 
CRITICAL PATH SCHEDULE 
Effective February 10, 1995 
 
The construction of this project will be planned and recorded with a conventional Critical Path 
Method (CPM) as specified in Article 108.02 of the Standard Specifications and the following: 
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The Contractor is responsible for preparing the initial schedule in the form of an activity on 
arrow diagram which shall include activity description and duration, two copies shall be 
submitted to the Engineer at the preconstruction meeting.  The construction time, as 
determined by the schedule shall not exceed the specified contract time.  The schedule 
shall be updated the first of each month, when there is a delay in completion of any critical 
activity, or when the contract is modified causing additions, deletion or revision of activities 
required. 
 
As determined by CPM analysis, only delays in activities which affect milestone dates or 
contract completion dates will be considered for a time extension. 
 
If the Contractor does seek a time extension of any milestone or contract completion date, 
he/she shall furnish documentation as required by the Engineer to enable him to determine 
whether a time extension is appropriate under the terms of the contract. 

 
 
HOT-MIX ASPHALT SURFACE COURSE, CUT OFF DATE 
Effective: December 8, 1998      Revised:  October 17, 2007 
 
Placement of Hot-Mix Asphalt Surface Course will not be permitted after October 15 unless 
approved, in writing, by the Resident Engineer. 
 
 
ENGINEER’S FIELD OFFICE TYPE A 
Effective:  June 1, 2009 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 
 

The office shall have an electronic security system that will respond to any breach of exterior 
doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 
 

Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 
shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 
 

Suitable on-site sanitary facilities meeting Federal, State, and local health department 
requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 
 

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 
integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 
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In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) Two electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Two separate telephone lines, one to be set up for the exclusive 

use of the State supplied fax machine. 
 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One telephone, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(l) Cellular phone with a minimum of 500 anytime calling minutes per month for use by the 

site resident engineer/technician. 
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(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 
project length.” 

 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, 2” 
Effective: September 8, 2009 
 
This work shall consist of removing, by rotomilling, with a machine and automatic grade control, 
according to Article 440.03 of the Standard Specifications, the necessary existing hot-mix 
asphalt from the existing surface at the locations indicated in the plans.  The contractor shall mill 
all of the hot-mix asphalt material from the existing concrete pavement.  Care shall be exercised 
in the removal not to gouge or damage the underlying concrete pavement. 
 
This work will be measured for payment in place and the quantity computed in square yards.  
The width of measurement shall be the width at the bottom of removal. 
 
This work will be paid for at the contract unit price per Square Yard for HOT-MIX ASPHALT 
SURFACE REMOVAL, 2” 
 
 
TEMPORARY MODULAR GLARE SCREEN 
Effective: September 8, 2009 
 
This work shall consist of providing, maintaining, and removing temporary modular glare screen 
on temporary concrete barrier wall at locations shown in the plans in accordance with Section 
638 of the Standard Specifications for Road and Bridge Construction. 
 
The temporary modular glare screen shall have a height of 36 inches.  The installation angle will 
be determined in the field. 
 
Method of Measurement.  This work will be measured for payment in feet in place, along the 
centerline of the temporary concrete barrier wall. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for TEMPORARY 
MODULAR GLARE SCREEN. 
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Temporary Concrete Barrier Wall will be paid for separately. 
 
 
BRIDGE WASHING 
 
The work under this provision is herein described.  The method of washing the steel bridges 
shall be in accordance with Section 592 of the Standard Specifications.   
 
The contractor is reminded that simply spraying the bridge with water does not necessarily wash 
the bridge.  All spider webs, bird nests, bird droppings, and any other foreign material must be 
removed.  If water does not suffice, the contractor is to use compressed air, hand tools or 
whatever appropriate means necessary subject to approval of the Engineer to remove 
accumulated foreign material. 
 
Structure Number 081-0011 
This 28 span bridge is located on I-80 over the Mississippi River near Rapids City.  This bridge 
is 3,488’ long by 67’ wide. 
 
The entire deck surface, all deck shoulders and parapet walls, all deck drains and extensions, 
drain troughs below finger joints, all deck joints, approach pavements, and approach shoulders 
must be washed and free of all debris. 
 
On the Iowa approach, the outside and bottom of the fascia beams from the Iowa abutment to 
Pier 8 shall be washed.  From Pier 8 to Pier 24, all steel under the deck shall be washed.  The 
fiberglass inspection walkway shall be washed.  On the Illinois approach, the outside and 
bottom of the fascia beams from Pier 24 to the Illinois abutment shall be washed. 
 
Also to be washed is 10' of all steel from either side of deck joints, the abutments, wingwalls, 
pier caps 8 through 24, and entire Iowa slopewall. 
 
No washing, men, or equipment will be allowed within 25 feet of either side of the railroad tracks 
below the structure.  However, the deck surfaces shall be washed over the tracks. 
 
The Iowa DNR has placed a nesting box on the cap of Pier 13 from the Iowa side of the bridge.  
The purpose of this box is to encourage the nesting of a pair of Peregrine Falcons which have 
been spotted several times on the structure in the past years.  They are natural predators of 
pigeons and have greatly reduced the pigeon population on the bridge, which has been a 
nuisance for many years.  The Falcons are known to lay their eggs in the spring out in the open 
without any protection.  The contractor shall take extreme precautions not to disturb the nesting 
box or any eggs that may be found under the bridge. 
 
This work will be paid for at the contract unit price per each for Bridge Washing. 
 
 
PAVEMENT MARKING GROOVING 
Effective:  July 31, 2009 
 
Description.  This work shall consist of the grooving of an existing pavement surface in 
preparation for the application recessed pavement marking lines. 
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Equipment.  The grooving equipment shall be equipped with a free-floating cutting or grinding 
head. The grinding or cutting head shall be equipped with diamond saw blades, steel star 
cutters and/or carbide tipped star cutters.  A grinder head configuration may be used on hot-mix 
asphalt (HMA) surfaces to achieve a rough surface texture in the bottom of the groove.  
Diamond saw blades shall be used on the cutting head when a smooth surface in the bottom of 
the groove is required by the Engineer, or contract specifications, or pavement marking material 
manufacturer’s recommendations. 
 

CONSTRUCTION REQUIREMENTS 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

a) Wet Saw Blade Operation.  When water is required or used to cool the saw blades, such 
as during a continuous edge line grooving operation, the groove shall be flushed with 
high pressure water immediately following the cut to avoid build up and hardening of 
slurry in the groove.  The pavement surface shall be allowed to dry for 24 hours prior to 
the application of the pavement markings following a wet saw blade operation. 
 

b) Dry Saw Blade Operation.  If the grooving is done with dry saw blades, the groove shall 
be flushed with high-pressure air to remove debris and dust generated during the cutting 
operation. 

 
Pavement Grooving.  Grooves shall be cut into the pavement prior to the application of the 
pavement marking.  The grooves shall be cut such that the width is 1 in. (25 mm) wider than 
that of the line to be placed.  Grooves for letters and symbols shall be cut in a shape so that the 
entire marking will fit.  The position of the edge of the grooves shall be a minimum of 2 in. 
(50 mm) from the edge of concrete joints or HMA paving seams along edge or centerlines.  The 
depth of the groove shall not be less than the manufacturer’s recommendations for the marking 
material specified , but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils 
for pavement marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings. 
 
On new HMA surfaces the Engineer shall determine if the new HMA has achieved the 
necessary strength and hardness to support grooving prior to the start of a grooving operation.  
Some HMA mixes may require 14 or more days to achieve adequate hardness to support a 
grooving operation.  On existing HMA surfaces some existing HMA pavements may not be 
strong enough to support a grooving operation.  For existing HMA pavements the Engineer shall 
determine if the existing HMA has the necessary strength and hardness to support grooving 
prior to the start of a grooving operation. 
 
Cleaning.  Immediately prior to the application of the pavement markings the groove shall be 
cleaned with high-pressure air blast. 
 
Method of Measurement.  This work will be measured for payment in place, in linear feet (meter) 
of the pavement marking lines applied and accepted, for the groove width specified. 
 
Grooving for letters, numbers and symbols will be measured in square feet (square meters) as 
specified in the plans. 
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Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
PAVEMENT MARKING GROOVING of the groove width specified, and per square foot (square 
meter) PAVEMENT MARKING GROOVING, LETTERS, NUMBERS AND SYMBOLS, of the 
type specified. 
 
 
IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3, SPECIAL 
Effective: September 24, 2008 
 
This work shall consist of furnishing and installing an impact attenuator at the location noted in 
the plans.  This work shall be performed according to the BDE Special Provision for IMPACT 
ATTENUATORS and as noted herein. 
 
Only the QuadGuard Elite impact attenuator manufactured by Energy Absorption Systems, Inc. 
shall be allowed for this application.  The manufacturer’s model number for this attenuator is 
QS3614E. 
 
The attenuator shall be anchored into the permanent Portland Cement Concrete Paved Median. 
 
This work shall be paid for at the contract unit price per Each for IMPACT ATTENUATORS 
(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3, SPECIAL. 
 
 
IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST 
LEVEL 3, SPECIAL 
Effective:  September 9, 2009 
 
This work shall consist of furnishing and installing a temporary impact attenuator during stage 
two (2), at the location shown in the plans.  This work shall be performed according to the BDE 
Special Provision for IMPACT ATTENUATORS and as noted herein. 
 
Only the REACT 350 Self-Restoring impact attenuator with self-contained backup manufactured 
by Energy Absorption Systems, Inc. shall only be allowed for this application. 
 
The attenuator shall be anchored into only the paved median. 
 
This work shall be paid for at the contract unit price per Each for IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3, SPECIAL. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701451 
Effective:  September 14, 2009 
 
This work shall consist of furnishing, installation, maintenance, relocation, and removal of work 
zone traffic control and protection at locations shown in the plans in accordance with 
Section 701 of the Standard Specifications for Road and Bridge Construction and as noted 
herein. 
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Ramp closure devices and signing shall be as shown on the staging plans. 
 
This work shall be paid for at the contract unit price per Lump Sum for TRAFFIC CONTROL 
AND PROTECTION, STANDARD 701451. 
 
 
INCENTIVE/DISINCENTIVE 
Effective:  September 10, 2009 
 
Stage 1 
Date of Completion: The Contractor shall schedule his/her operations so as to complete all work 
for Stage 1 and open the roadway to two-way traffic, as shown in the plans for Stage 2, on or 
before July 15, 2010.  Stage 1 shall be considered complete when all work has been performed 
on the West half of the bridge, with the exception of work items for Stage 3, bridge washing and 
landscaping.  The Contractor shall note that this completion date is based on an expedited work 
schedule. 
 
Failure to Complete the Work on Time: Should the Contractor fail to complete the work on or 
before the specified date of completion, or within such extended time allowed by the 
Department, the Contractor shall be liable to the Department in the amount of $20,000, not as a 
penalty but as liquidated and ascertained damages for each calendar day or portion thereof 
beyond the date of completion or extended time as may be allowed.  Such damages may be 
deducted by the Department from any monies due the Contractor. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work because the Department’s actual loss, in the event of delay, cannot be 
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable 
litigation.  This mode is an equitable rule for measurement of the Department’s actual loss and 
fairly takes into account the loss of use of the roadway if the project is delayed in completion.  
The Department shall not be required to provide any actual loss to recover these liquidated 
damages provided herein, as these damages are very difficult to ascertain. Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Incentive Payment Plan: The nature of this project is such that the use of this roadway cannot 
be safely and efficiently used until all roadway work is essentially complete.  On this basis, the 
Contractor shall be entitled to an Incentive Payment for the completion of Stage 1 including 
clean up and opening the roadway to two-way traffic as shown in the plans for Stage 2, as set 
forth by the date of completion. 
 
The Incentive Payment shall be paid at the rate of $20,000 per calendar day for each day of 
completion prior to July 15, 2010.  The maximum payment under this incentive plan will be 
limited to 30 calendar days. 
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A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later.  No payment will be paid for any day less than 
twenty-four hours. 
 
If the Contractor completes Stage 1 and opens the roadway to two-way traffic as shown in the 
plans for Stage 2 on or prior to July 1, 2010, the Contractor shall be entitled to an additional 
lump sum Incentive amount of $400,000. 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the work 
for any reason, there shall be no extension of the incentive payment calculation date even 
though there may be granted an extension of time for completion of the work unless significant 
extra work is added to the contract by the Department.  No Incentive Payment will be made if 
the Contractor fails to complete the work before the specified date of completion or within such 
extended time allowed by the Department.  Failure of the Contractor to complete all work for 
Stage 1 and open the roadway to two-way traffic as required by the contract before July 15, 
2010 shall release and discharge the State, the Department and all of its officers, agents, and 
employees from any and all claims and demands for the payment of any incentive amount or 
damages arising from the refusal to pay any incentive amount. 
 
If the contract is part of a combination award, no Incentive Payment shall commence on this 
contract which is part of the combination until all work on contracts which are part of the 
combination award has been completed. 
 
Stage 2 
Date of Completion: The Contractor shall schedule his/her operations so as to complete Stage 2 
and open all lanes to traffic, except as provided for Stage 3, on or before November 1, 2010.  
Stage 2 shall be considered complete when all work has been performed on the East half of the 
bridge, with the exception of work items for Stage 3, bridge washing and landscaping.  The 
Contractor shall note that this completion date is based on an expedited work schedule.  The 
Contractor will be allowed 25 working days starting on April 4, 2011 to complete Stage 3, bridge 
washing and landscaping work as noted in the plans. 
 
Failure to Complete the Work on Time: Should the Contractor fail to complete the work on or 
before the specified date of completion, or within such extended time allowed by the 
Department, the Contractor shall be liable to the Department in the amount of $13,000, not as a 
penalty but as liquidated and ascertained damages for each calendar day or portion thereof 
beyond the date of completion or extended time as may be allowed.  Failure to complete 
Stage 3, bridge washing and landscaping work as noted in the plans within 25 working days 
shall be governed by the provision of Article 108.09 of the Standard Specifications.  Such 
damages may be deducted by the Department from any monies due the Contractor. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work because the Department’s actual loss, in the event of delay, cannot be 
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable 
litigation.  This mode is an equitable rule for measurement of the Department’s actual loss and 
fairly takes into account the loss of use of the roadway if the project is delayed in completion.  
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The Department shall not be required to provide any actual loss to recover these liquidated 
damages provided herein; as these damages are very difficult to ascertain.  Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Incentive Payment Plan: The nature of this project is such that the use of this roadway cannot 
be safely and efficiently used until all roadway work is essentially complete. On this basis, the 
Contractor shall be entitled to an Incentive Payment for the completion of Stage 2 including 
clean up and opening all lanes to traffic, except as provided for Stage 3 and permanent 
pavement marking installation operations, as set forth by the date of completion. 
 
The Incentive Payment shall be paid at the rate of $13,000 per calendar day for each day of 
completion prior to November 1, 2010.  The maximum payment under this incentive plan will be 
limited to 30 calendar days. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later.  No payment will be paid for any day less than 
twenty-four hours. 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the work 
for any reason, there shall be no extension of the incentive payment calculation date even 
though there may be granted an extension of time for completion of the work unless significant 
extra work is added to the contract by the Department.  No Incentive Payment will be made if 
the Contractor fails to complete the work before the specified date of completion or within such 
extended time allowed by the Department.  Failure of the Contractor to complete all work as 
required by the contract before November 1, 2010 shall release and discharge the State, the 
Department and all of its officers, agents, and employees from any and all claims and demands 
for the payment of any incentive amount or damages arising from the refusal to pay any 
incentive amount. 
 
If the contract is part of a combination award, no Incentive Payment shall commence on this 
contract which is part of the combination until all work on contracts which are part of the 
combination award has been completed. 
 
 
FALCON PROTECTION 
 
This work shall consist of furnishing, installing, maintaining, and removing Falcon Protection on 
all piers of the I-80 Bridge (SN 081-0011).  Peregrine Falcons are known to nest on the piers of 
the I-80 Bridge; therefore, Falcon Protection shall be hung around every pier of the bridge to 
prevent them from nesting during construction.  Falcon Protection shall consist of netting or 
tarpaulins and will be installed prior to February 1 of the construction year so as to prevent the 
falcons from landing or nesting on the piers.  The Falcon Protection shall extend from the 
bottom of the bridge deck to at least six (6) feet below the top of each pier. 
 
It is the Contractor’s responsibility to ensure that all piers are enclosed so as to prevent the 
Falcons from nesting on them.   
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If the Falcons are able to nest on a pier, they cannot be disturbed, harmed, or harassed without 
an Incidental Take Authorization which takes a minimum of 6 months to acquire.  All bridge 
construction work would be stopped during this time period.  This delay would not release the 
Contractor from any completion day or working day requirements. 
 
This work will be measured as each, where each is defined as a pier location. 
 
This work will be paid for at the contract unit price per Each for FALCON PROTECTION. 
 
 
RELOCATE TEMPORARY CONCRETE BARRIER, STATE OWNED 
Effective:  September 9, 2009 
 
This work shall consist of relocating existing temporary concrete barrier and project designed 
‘Sliding Barrier System’ from within the project limits and transporting these sections to the 
designated locations in accordance with Section 704 of the Standard Specifications for Road 
and Bridge Construction. 
 
The location and number of sections (assumed to be 12’-6” per section) to be relocated are; 

 
1. Silvis Illinois DOT Maintenance Yard on Old Route 2 – 40 (500’) sections & 1 sliding 

system, estimated one-way distance from project is 5 miles. 
2. Milan Illinois DOT Maintenance Yard on Airport Road in Milan – 119 (1487.5’) sections & 

1 sliding system, estimated one-way distance from project is 21 miles. 
3. Iowa DOT at Davenport Field Office on 8723 Northwest Blvd. Davenport IA. – 48 (600’) 

sections, estimated one-way distance from project is 15 miles. 
 
The sliding barrier system, shall be treated and relocated as existing State owned temporary 
concrete barrier.  Each sliding barrier system shall be marked for identification as a matched 
set.  A sliding barrier system shall consist of two individual concrete barrier wall sections with 
steel plating attached to the barrier wall.  Each wall section shall be measured separately for 
payment. 
 
This work shall be paid for at the contract unit price per foot for RELOCATE TEMPORARY 
CONCRETE BARRIER, STATE OWNED. 
 
 
JACKING AND CRIBBING 
Effective:  October 1, 2009 
 
Description:  This item shall consist of furnishing all material, equipment and labor to support the 
stringer and concrete deck during replacement of the bronze plate as part of Structural Steel 
Repair A as shown on the plans, as herein specified, and as directed by the Engineer. 
 
Construction Requirements: The Contractor shall submit details, calculations, and additional 
information as-required, prepared and sealed by an Illinois Licensed Structural Engineer, for the 
jacking and cribbing he/she proposes to use for approval by the Engineer prior to ordering of 
material and implementation.  Such approval shall in no way relieve the Contractor of 
responsibility for the safety of the structure. 
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Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price of lump sum for JACKING AND CRIBBING. 
 
 
EMBANKMENT 
Effective:  October 1, 2009 
 
Description:  This item shall consist of furnishing all material, equipment and labor to prepare 
the earth surface for the construction of the slope wall repair as shown on the plans, as herein 
specified, and as directed by the Engineer. 
 
Material:  Suitable earth shall be furnished by the Contractor.  The earth shall not be placed in 
the slope until the material has been approved by the Engineer. 
 
Construction Requirements: After the existing slope wall has been removed to the lines shown 
on the plans, the approved earth shall be placed and compacted to the grades shown on the 
plans and as directed by the Engineer.  If any portion of the existing slope wall outside the limits 
to be removed is damaged by the Contractor during this work, the Contractor shall repair the 
damage as directed by the Engineer at no additional cost to the Department. 
 
Method of Measurement: This work will be measured for payment in cubic yards in place. 
 
Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price per cubic yard for EMBANKMENT. 
 
 
MECHANICAL TREATMENT OF STEEL WELDS 
Effective:  September 17, 2009 
 
GENERAL: 
This work shall consist of providing all labor, equipment, and materials necessary to perform the 
Mechanical Treatment (MT) of specified steel web to flange (828 locations), stiffener to flange 
(828 locations), and stiffener to web (828 locations) welds. 

MATERIALS: 
None specified. 

 
EQUIPMENT: 

Application Equipment 

1. Ensure that each work location has a complete MT tool allotment including, but not 
limited to, a 10x magnifying glass, one electronic control unit with power source, one MT 
tool, all required tool tip sets, additional treatment pins as required, closed circuit cooling 
system, a complete set of extension cables and cooling hoses, all necessary adjustment 
and maintenance tools for the MT system, and equipment consumables required to 
conduct the work specified in this Section. The MT equipment shall operate at a 
frequency of either 27 kHz or 36 kHz, using a power output rating of at least 800 Watts. 
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2. The Contractor shall furnish equipment to reach the worksite and work location, and all 
power supply and other equipment required by the MT manufacturer to conduct the MT 
work specified in this Section. 

3. The Contractor shall use equipment that is clean and sized properly to accomplish the 
work specified in this Section. 

4. Use equipment and training provided by APPLIED ULTRASONICS Inc., 5871 Old Leeds 
Road, Suite 201, Birmingham, AL 35210, (205) 951-7747, info@appliedultrasonics.com, 
or approved equal. 

Personal Protective Equipment 

1. The Contractor shall provide all necessary personal protective equipment (PPE), 
including, but not limited to, safety harnesses, vests, glasses, earplugs, etc., to ensure 
that workers are protected from hazards during MT application and maintenance 
activities. 

2. The Contractor shall repair or replace PPE as required to ensure that it continues to 
serve its intended purpose. 
 

QUALITY CONTROL PLAN (MT-QCP) AND TRAINING 

The quality and workmanship of the completed Mechanical Treatment shall conform to the 
submitted Mechanical Treatment Quality Control Plan (MT-QCP) based on this Section. 

Mechanical Treatment Quality Control Plan (MT-QCP) 

1. MT-QCP shall detail the assignment of quality control responsibility to a specifically 
named individual. 

2. MT-QCP shall specify the schedule of inspections and description of inspection 
procedures. 

3. MT-QCP shall include a technical procedure manual defining the MT methodology and 
parameters for the successful operation of the MT tool to achieve the desired results. 

4. MT-QCP shall include a technical procedure inspection guide covering the details of the 
quality assurance program to be conducted to ensure that the treatment methodology 
has been applied in accordance with the instructions given in the technical procedure 
manual. 

5. MT-QCP shall specify methods and procedures for the prompt implementation of control 
and corrective measures. 

6. MT-QCP shall specify inspection procedures and frequency for the use of the 10x 
magnifying lenses. 

7. MT-QCP shall name and maintain a liaison with the Engineer at all times. 
8. The Contractor shall establish provisions for providing the Engineer with MT test data 

and results daily. 
9. The Contractor shall permit the Engineer access to the site and equipment at all times 

for checking compliance with the approved MT-QCP. 
10. The Contractor shall have all individuals applying the MT treatment trained in the setup 

and operation of all necessary equipment to perform MT within the MT-QCP and the MT 
execution guidelines for the work of this Section. 
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11. A minimum of two individuals working for the Contractor, other than those applying the 
treatment, shall be trained to carry out complete and thorough inspections of the 
treatment being undertaken. 

12. The Engineer’s QA inspector shall verify all applications. 
13. Written procedures for storing and maintaining the MT tools shall be provided. 
14. Inspection costs will be incidental to the various items of work.  No separate payment will 

be made to the Contractor for inspection costs. 
 

APPLICATION: 
Preparation of Surfaces 

1. The web to flange fillet weld and the stiffener to web fillet welds shall be prepared by 
blast cleaning to a near-white condition (SSPC-10).  All corrosion and paint shall be 
removed for at least three (3) inches beyond the limits of the MT zone shown on the 
contract drawings, with special attention to clean the area of the stiffener cope and the 
toe of the welds to be treated. 

2. Surfaces to be treated shall be free of surface rust and meet SSPC-10 condition 
requirements immediately prior to treatment.  Should there be a delay between blast 
cleaning and treatment that results in surface flash rusting, blast cleaning of the 
treatment area shall be repeated. 

3. The Contractor’s attention is directed to the fact that the existing paint coatings on the 
structure may contain lead and the work must comply with all applicable federal and 
state regulations regarding worker safety and environmental hazards for removal of 
lead-based coatings. 

4. When power cleaning surfaces to be treated with MT, use power tools equipped with 
HEPA-filtered vacuum shrouds in order to control emissions, and to reduce worker 
exposures to heavy metals. The use of power assisted hand tools without HEPA-
filtered vacuum shrouds may be permitted only with the prior written acceptance of the 
Engineer. 

Pre-Production MT Test Sections 

1. Prior to proceeding with production surface preparation operations, prepare a 
minimum of six (6) test sections each corresponding to the intended MT treatment 
weld length, weld configuration and weld geometry. Conduct the MT at locations 
approved by the Engineer in writing. 

2. The Contractor shall use the same equipment, materials, and procedures for the test 
sections that will be used for the production operations. 

3. The Contractor shall provide safe access for close visual and hands on inspection and 
testing. 

4. The Contractor shall not proceed with production MT activities until the Engineer 
agrees in writing that the test sections conform to the requirements of this Section. 

5. If requested by the Engineer, the Contractor shall arrange for a technical 
representative of the MT manufacturer to inspect the work to verify that the quality of 
surface preparation is satisfactory for conducting MT, and that the MT has been 
performed adequately. Have the MT manufacturer summarize the results of the 
inspection in writing, together with recommendations. Provide the report to the 
Engineer for acceptance prior to proceeding with work. 
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6. Cost for the test sections shall be incidental to the various items of work.  No additional 
compensation will be made to the Contractor for performing these tests. 

Mechanical Treatment Application 

1. MT Tool Tip Placement 

Position the MT tool tip at the weld toe in a manner that both the weld metal and base 
metal are equally treated. Hold the tool needles in contact with and centered about the 
weld toe and gently rock the tool back and forth normal to the longitudinal weld axis up 
to 10° from the mean position. The inclination of the tool will depend on the condition 
of the as-welded toe, and in most cases, the tool axis should lie between 40° and 80° 
with respect to the base metal surface in the plane of the cross section to satisfy this 
requirement. 

2. MT Force Application 
Apply sufficient force to keep the hand-held tool in position and to prevent jumping or 
unsteady movement when the vibrating needles come in contact with the weld toe. A 
force equivalent to the self-weight of the tool (approximately 6-10 lbf) is sufficient for 
this purpose and it is not necessary for the operator to exert undue force to achieve 
the required treatments. 

3. Treatment Speed 
Control the MT treatment speed to a maximum travel speed of 1.0 to 5.0 ft/min (0.2 to 
1.0 in/sec) in multiple short passes. At least five passes shall be made to ensure 
completeness of the treatment. Maintain the tool axis at 90° with the direction of travel. 

4. MT Tool Pin Configuration and Diameter 
Conduct treatment at the weld toe by using 0.12 in. (3 mm) diameter pins. Use pin 
holders accommodating four or five pins at various inclinations, except at narrow re-
entrant corners, where a special pin holder having only one 0.2 in (5 mm) diameter pin 
shall be used. 

5. Conduct the MT treatment to the point where a uniform groove appears, without a 
trace of the original weld toe, and which shall be free from indentation marks produced 
by individual needles to toe impact. All sharp transitions, undercuts, and re-entrant 
corners along the weld toe shall be removed.  The groove shall have a bright metallic 
surface and ideally have a notch radius of 0.12 in. (3 mm) or greater. A visual 
determination of the depth of the indentation below the plate surface of 0.01 to 0.02 in 
(0.25 to 0.5 mm) is recommended as a guide, but not as a requirement, of sufficient 
treatment. 

6. Use a 10x magnifying glass to visually confirm the extent of treatment and general 
uniformity of a bright metallic appearance. The groove shall be free from any visible 
indications of the untreated base metal or weld metal. If such untreated indications 
exist within the treated area, such area shall be retreated with MT to obtain a uniform, 
bright metallic surface across the entire surface of the MT groove. 

7. Other weld or base metal treatments after MT, including surface grinding, heat 
treatment, hot galvanization, and TIG (Tungsten Inert Gas) dressing, will not be 
allowed. 

8. In the event a crack is found at the web to flange plate weld notify the Engineer of the 
crack location and size. If the crack does not transect the intended MT treatment 
location, perform MT in accordance with this Specification. 
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Inspection and Repair of Defective Work 

1. The Engineer will inspect all the work of this Section. Notify the Engineer upon 
reaching any of the following mandatory “hold points” and do not proceed with any 
work until the work has been inspected and/or reviewed by the Engineer for 
compliance with the Specification and the Contractor has been given written notice to 
proceed. These hold points include: submission of MT Manufacturer Information, 
submission of the MT Quality Control Plan (MT-QCP), submission of the MT technician 
training certificates, submission of the Pre-Production MT Test Sections, and 
completion of 10%, 35%, and 65% of the work measured as a function of the total 
number of weld details treated. 

2. Re-treat, at the Contractor’s own cost and expense, any welds that have been repaired 
or re-welded for any reason. 
 

SUBMITTALS: 
 
Submit detailed catalog cuts, manufacturer’s specifications, MT operator training verification, 
MTQCP and pre-production MT test sections for use demonstrating conformance to the 
requirements of this Section.  At least twenty working days prior to production, the Contractor 
shall submit to the Engineer for approval, the MT – Quality Control Plan (MT-QCP). 

Equipment Data Sheets and Instructions 

Provide technical data sheets and instructions for the use of all equipment proposed for 
the work of this Section, even if the requirement for the data sheets and instructions is 
not specifically stated below. Maintain the data sheets and instructions at the 
construction site. 

Mechanical Treatment Manufacturer Information & Training 

The Contractor shall provide the following MT manufacturer and other information for 
Engineer review and acceptance prior to and if necessary during the performance of any 
work under this Section: 

The Contractor shall engage a firm competent and proficient in the use of Mechanical 
Treatment. The MT firm shall have had experience with treating steel details with MT on 
previous bridge projects. The list of projects, their locations, key personnel directly 
involved in the performance and supervision of the work and the names of a contact 
person for each of the projects shall be submitted to the Engineer. 

The Contractor shall comply with the following provisions throughout the performance of 
the work: 

All individuals applying the MT treatment and a minimum of two individuals working for 
the Contractor shall be trained by a qualified MT manufacturer, with experience 
conducting MT on steel details, in the setup and operation of all necessary equipment to 
inspect and perform MT within the MT-QCP and the MT execution guidelines for this 
project.  
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Written verification of each individual’s training shall be submitted to the Engineer prior 
to the individual’s commencement of performing MT. 

The Contractor shall allow sufficient time (at least 8 weeks) when scheduling MT training 
with, and ordering MT equipment from, an MT manufacturer. 

 
METHOD OF MEASUREMENT: 
 
Mechanical Treatment shall be measured by the unit of each detail treated.  There may be more 
than one treatment detail at each location.  This price shall be full compensation for all labor, 
tools, equipment, mobilization, training, and incidentals necessary to perform the work. 

A detail shall be defined as shown on the contract plans. 

BASIS OF PAYMENT: 

Mechanical Treatment of Steel Welds will be paid for at the contract unit price for MECHANICAL 
TREATMENT OF STEEL WELDS. 
 
 
TEMPORARY SUPPORT SYSTEM 
Effective:  September 28, 2009 
 
Description:  This item shall consist of furnishing all material, equipment and labor to support the 
stringers and concrete deck during replacement of the cantilever floorbeam brackets and 
stringer ends as shown on the plans, as herein specified, and as directed by the Engineer. 
 
Construction Requirements: The Contractor shall submit details, calculations, and additional 
information as-required, prepared and sealed by an Illinois Licensed Structural Engineer, for the 
support system he/she proposes to use for approval by the Engineer prior to ordering of 
material and implementation.  Such approval shall in no way relieve the Contractor of 
responsibility for the safety of the structure.  The supports used shall be such that vertical 
adjustments may be made in order to maintain the existing stringer and deck profile. 
 
Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price of lump sum for TEMPORARY SUPPORT 
SYSTEM.   It should be noted that multiple similar support systems may be required contingent 
on the Contractor’s proposed construction sequencing; if multiple systems are utilized, they 
shall all be covered under the lump sum price. 
 
 
STRUCTURAL STEEL REMOVAL 
Effective:  October 3, 1997     Revised:   January 1, 2007 
 
Description.  This work shall consist of the satisfactory removal and disposal of structural steel 
members as shown on the plans.  This work shall be performed according to Section 501 of the 
Standard Specifications. 
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Burning of existing rivets or bolts will only be allowed near steel surfaces which are to be 
removed and discarded.  Burning of existing rivets or bolts will not be allowed for members to 
remain in place and members that are to be removed and reinstalled at a later date.  When 
burning of rivets or bolts is not allowed the head of the rivet or bolt shall be sheared off and the 
shank driven or drilled out.  Extreme care shall be taken while removing the rivets or bolts so as 
not to damage the existing structural steel which is to remain.  Unless noted otherwise on the 
plans, the cost of rivet and bolt removal shall be included in this item.  All damage to existing 
members which are to remain shall be repaired or the member replaced to the satisfaction of 
the Engineer.  Repair or replacement of damaged members shall be at the Contractor’s 
expense and at no additional cost to the State. 
 
Method of Measurement.  Structural steel removal will not be measured for payment.  Payment 
will be based upon the pounds (kilograms) of structural steel removal shown on the plans. 
 
Basis of Payment.  This work will be paid for at the contract unit price per pound (kilogram) for 
STRUCTURAL STEEL REMOVAL. 
 
 
STRUCTURAL STEEL REPAIR 
Effective:  December 15, 2000     Revised:  January 1, 2007 
 
Description. This work shall consist of furnishing all labor, equipment and materials necessary 
to furnish and install steel repair plates and members, according to Section 505 and removal 
and disposal of structural steel members as necessary according to Section 501 of the Standard 
Specifications, as indicated on the plans and in this special provision. 
 
Construction Requirements. Existing members noted in the plans to have structural steel 
repair, that are also noted to be straightened, shall be straightened prior to the connection of 
any new steel repair plates or members.  If beam straightening is required, it shall not be 
included in this item and shall be paid for separately. 
 
Where required to align with existing holes, field drilling of holes in new members shall be 
accomplished using existing holes as a template unless field measurements are used to verify 
the plan dimensions.  Burning of holes will not be permitted.  All field drilling and grinding 
necessary to furnish and install the new steel plates and members shall be included in this item. 
 
The removal and disposal of any existing members, bolts or rivets necessary for the installation 
of the new members as shown in the plans shall be included in this item.  Burning of existing 
rivets will only be allowed near steel surfaces which are to be removed and discarded.  Burning 
of existing rivets will not be allowed for members to remain in place or members that are to be 
removed and reinstalled.  When burning of rivets is not allowed, the head of the rivet shall be 
sheared off and the shank driven or drilled out.  Extreme care shall be taken while removing the 
rivets so as not to damage the existing structural steel which is to remain.  All damage to 
existing members which are to remain shall be repaired or the member replaced to the 
satisfaction of the Engineer.  Repair or replacement of damaged members shall be at the 
Contractor’s expense. 
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Basis of Payment. This work shall be paid for at the contract unit price per pound (kilogram) 
for STRUCTURAL STEEL REPAIR. 
 
 
EXPANSION JOINT (SPECIAL) 
Effective:  October 1, 2009 
 
Description:  This item shall consist of furnishing all material, equipment and labor to remove 
and reinstall portions of the existing finger plate expansion dams and the complete replacement 
of the elastomeric troughs as shown on the plans, as herein specified, and as directed by the 
Engineer. 
 
Construction Requirements: The Contractor shall remove and dispose of the existing 
elastomeric troughs, full length, as shown on the plans.  The Contractor shall cut, remove, and 
store the existing finger plate expansion dams including the end dam plates, stools, studs, and 
elastomeric side flaps according to the limits shown on the plans and as directed by the 
Engineer.  The end dam plates, stools, and studs shall be cleaned to remove existing concrete. 
 
The Contractor shall reinstall and reattach the removed portions of the existing finger plate 
expansion dams and shall install the new full length elastomeric troughs as specified on the 
plans.   
 
If any material for reuse is damaged by the Contractor while performing this work, the 
Contractor shall repair or replace the material in a manner satisfactory to the Engineer at no 
cost to the Department. 
 
Method of Measurement: This work will be measured for payment in feet, according to the limits 
shown for removal and reinstallation of the existing finger plate expansion dam.  The removal 
and replacement of the elastomeric trough, full length, will not be measured for payment but will 
be included in the unit bid price for the removal and reinstallation of the existing finger plate 
expansion dam. 
 
Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price per foot for EXPANSION JOINT (SPECIAL). 
 
 
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 
STRUCTURES  
Effective: June 30, 2003    Revised: January 1, 2007  
 
Description. This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel.  
 
The existing steel at primary connections (faying surfaces) shall be prepared, and primed as 
specified herein prior to connecting new structural steel to the existing structure.  
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure.  
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General. The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals. Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel.  
 
Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use.  
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification:  
 

Item     Article  
a) Organic Zinc Rich Primer (Note 1)  
b) Aluminum Epoxy Mastic 1008.03  

 
Note 1: These material requirements shall be according to the Special Provision for the 

Organic Zinc-Rich Paint System.  
 
Submittals:  
 
a) Manufacturer's application instructions and product data sheets.  Copies of the paint  

manufacturer's application instructions and product data sheets shall be furnished to the  
Engineer at the field site before steel cleaning begins.  

 
b) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste  

handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities.  Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  

 
c) Quality Control (QC) Program. The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and observations, 
procedures for correcting unacceptable work, and procedures for improving surface 
preparation and painting quality as a result of quality control findings.  

 
Construction Requirements. The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation, coating mixing and application, and evaluations between 
coats and upon completion of the work).  The Contractor shall provide artificial lighting in areas 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX). 
Illumination for cleaning and priming, including the working platforms, access, and entryways 
shall be at least 20 foot candles (215 LUX).  
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The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the protective devices are not being accomplished, as determined by the 
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces 
damaged by any Contractor's operation shall be removed and repainted, as directed by the 
Engineer, at the Contractor's expense.  
 
Weather Conditions. Surfaces to be primed after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture does not come in contact with surfaces cleaned prior to painting.  Surfaces painted 
shall be protected until the coating is sufficiently cured to protect itself from damage.  
 
Restrictions on ambient conditions shall be as per the coating manufacturer’s written 
specifications.  
 
Surface Preparation: Prior to making connections or painting, all loose abrasives, paint, and 
residue shall be contained, collected, removed from the surface area and properly disposed of 
as specified later in this specification.  
 
Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations 
shall be repainted, as directed by the Engineer, at the Contractor's expense.  
 
a)  Primary Connections. Primary connections shall be defined as faying (contact) surfaces of 

high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on 
curved girders, etc.).  These will typically occur where existing splices are replaced or new 
splices are added.  

 
The surfaces of existing steel in all areas that will be in direct contact with new steel shall be 
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration.  The surface preparation shall remove 
all rust, mill scale, and existing paint from the contact surface.  At the Contractors option, 
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be 
substituted for SSPC-SP15 at no additional cost to the Department.  The surface profile for 
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns).  

 
b)  Secondary Connections.  Secondary connections shall be defined as all surface areas of 

existing members that will be in contact with new steel except as previously defined as 
primary connections.  

 
These surfaces of existing steel in all areas that will be in direct contact with new steel shall 
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power 
tools equipped with HEPA filtration.  The surface preparation shall remove all loose rust, 
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface. 
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast 
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for 
SSPC-SP3 at no additional cost to the Department.  The surface profile for abrasive blast 
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90 
microns).  
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Painting.  The manufacturer’s written instructions shall be followed for paint storage, mixing, 
thinning, application, ambient conditions, and drying times between coats.  The surface shall be 
free of dirt, dust, and debris prior to the application of any coat.  The coatings shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application.  
 
The Engineer will approve surface preparation prior to priming.  
 
a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be 

primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry 
film thickness.  

 
b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be 

painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in 
thickness. Areas not cleaned to bare metal need not be painted.  

 
The primer shall cure according to the manufacturers instructions prior to connecting new 
structural steel to the existing structure.  
 
The surrounding coating at each prepared location shall be feathered for a minimum distance of 
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating.  
 
Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and 
the Department are considered to be co-generators of the waste.  
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations.  The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor.  
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.   
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Precautions may include the transfer of the material within a tarpaulin enclosure.  Transfer into 
roll-off boxes shall be planned to minimize the need for workers to enter the roll-off box.  
 
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge. Flammable 
materials shall not be stored around or under any bridge structures.  
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department. Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request. The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA.  
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days. The costs of testing shall be considered included in this work.  Copies of the test results 
shall be provided to the Engineer prior to shipping the waste.  
 
The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be 
handled as a hazardous waste, regardless of the TCLP results.  The waste shall be transported 
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a 
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois.  
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization. 
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above.  
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5

th
 day of the month. The table shall show the number and size of waste containers filled 

each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments.  
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.   
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The Contractor shall prepare a land ban notification for the waste to be furnished to the disposal 
facility.  The Contractor shall obtain the handwritten signature of the initial transporter and date 
of the acceptance of the manifest.  The Contractor shall send one copy of the manifest to the 
IEPA within two working days of transporting the waste off-site.  The Contractor shall furnish the 
generator copy of the manifest and a copy of the land ban notification to the Engineer.  The 
Contractor shall give the transporter the remaining copies of the manifest.  
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization.  
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility. The Contractor shall not combine solvents or other wastes with cleaning residue wastes. 
All waste streams shall be stored in separate containers.  
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal.  
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site.  
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed.  
 
Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans.  
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES  
Effective Date: September 13, 1994  Revised Date:  May 11, 2009 

Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  Unless stated otherwise, requirements imposed 
on the “Contactor” in this specification apply to both the shop painting contractor and the field 
painting contractor. 

Materials. All materials to be used on an individual structure shall be produced by the same 
manufacturer. The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use. 
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The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 

Item      Article  
 (a) Inorganic Zinc-Rich Primer  1008.02  
 (b) Waterborne Acrylic  1008.04  
 (c) Aluminum Epoxy Mastic  1008.03  
 (d) Organic Zinc-Rich Primer (Note 1)  
 (e) Epoxy Intermediate (Note 1)  
 (f) Aliphatic Urethane (Note 1)  
 

Note 1: These material requirements shall be according to the Special Provision for the 
Organic Zinc-Rich Paint System. 

Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work. Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 

a)  Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be 
provided. 

b) Contractor Field Qualifications.  When indicated on the contract plans, the field painting 
contractor shall possess current SSPC QP1 certification.  Evidence of current qualifications 
shall be provided.  The Contractor shall maintain certified status throughout the duration of 
the painting work under the contract. The Department reserves the right to accept 
Contractors documented to be currently enrolled in the SSPC-QP7, Painting Contractor 
Introductory Program, in lieu of the QP certifications noted above. 

c)  QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 
program(s) for this work shall possess a minimum classification as a National Association of 
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence 
of successful inspection of 3 projects of similar or greater complexity and scope that have 
been completed in the last 2 years.  Copies of the certification and/or experience shall be 
provided, including names, addresses and telephone numbers of contact persons employed 
by the bridge owner. 

The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.  The 
QC personnel shall not perform hands on surface preparation or paint activities unless 
otherwise approved by the Engineer. Painters shall perform wet film thickness 
measurements, with QC personnel conducting random spot checks of the wet film. The 
Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
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d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer. 

e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 
Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

f)  Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the 
methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  Application shall be performed in 
accordance with the coating manufacturer’s instructions. 

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The submitted and accepted QC Program(s) shall be 
used to insure that the work accomplished complies with these specifications. The shop painting 
Contractor shall use their forms as supplied in their submittal. These shop reports shall be made 
available for review when requested by the Engineer.  The field painting Contractor shall use the 
IDOT Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  These field reports shall be turned into the Engineer before work resumes the 
following day. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts.  
Surface temperature thermometer. 
Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only  
required when erected steel is exposed through the winter prior to field painting.) 
Wet Film Thickness Gage.  
Blotter paper for compressed air cleanliness checks. 
Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
Calibration standards for dry film thickness gage. 
Light meter for measuring light intensity during cleaning, painting, and inspection activities.  
All applicable ASTM and SSPC Standards used for the work.  
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Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-up 
areas where the coating is being feathered and must be tested with a dull putty knife. 

The instruments shall be calibrated by the Contractor's personnel according to the 
equipment manufacturer's recommendations and the Contractor’s QC Program.  All 
inspection equipment shall be made available to the Engineer for QA observations on an as 
needed basis. 

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or all 
phases of the shop or field work.  The Engineer’s observations in no way relieve the Contractor 
of the responsibility to provide all necessary daily QC inspections of his/her own and to comply 
with all requirements of this Specification. 

Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work. Examples of acceptable access structures include: 

 Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
 Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
 Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with 
a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment shall 
not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching the 
lifeline to the structure independent of the inspection facility or any support of the platform. 
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX). 

Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Painted surfaces damaged by any Contractor's 
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's 
expense. 
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The Contractor shall comply with the provisions of the Illinois Environmental Protection Act. 
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work. 
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint 
debris from escaping the work zone. 

Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required. Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.  The 
Engineer has the right to reject any work that was performed without adequate provision for QA 
observations  
 
Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

1.  Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 
Engineer 24 hours in advance of beginning surface preparation operations.  

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12. 
Paint spray equipment shall not be used to perform the water cleaning. The cleaning 
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal 
nests, bird droppings, and other foreign matter prior to solvent cleaning.  

If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries.  

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required. The solvent(s) used for cleaning shall be compatible with the primer. The 
Contractor shall identify the proposed solvent(s) in the submittals.   
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If the primer is softened, wrinkled, or shows other signs of attack from the solvents, the 
Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. If solvent cleaning/scraping is not successful in removing the foreign matter, 
the Contractor shall use other methods identified in SP1, such as steam cleaning as 
necessary.  

1 Water Cleaning Between Coats. When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats.  
2 Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the coating 
surrounding the spot repairs shall be feathered.  A power tool cleaned surface shall be free of all 
loose rust, loose and peeling paint, and loose rust that is bleeding through and/or penetrating 
the coating.  All locations of visible corrosion and rust bleed, and lifting or loose paint shall be 
prepared using the power tools.  
 

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife.  

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter weather 
prior to field painting, the Contractor shall implement surface preparation procedures and 
processes that will remove chloride from the surfaces prior to field painting.  Surfaces that may 
be contaminated with chloride include, but are not limited to, expansion joints and all areas that 
are subject to roadway splash or run off such as fascia beams and stringers.  

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan.  

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable.  

Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 
 
Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.  If rust 
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be 
prepared again at the expense of the Contractor.  
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The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats.  

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed. 
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions. 
Rejected work shall be removed, and repainted at the Contractor’s expense.  

Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing.  

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed.  

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified,  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint.  

a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns).  

b) The pressure washing requirement above may be waived if the QC and QA Inspectors verify 
the primed surfaces have not been contaminated.  

d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified). 
The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat.  

Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.   
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All contact surfaces shall be masked off prior to shop-application of the intermediate and top 
coats. 

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.  
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criteria before priming. 

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish. Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified). The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats. 

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic. One 
intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop primer. 
One topcoat of aliphatic urethane shall be applied to all areas where the intermediate coat is 
visible, whether the intermediate coat was applied in the shop or in the field. The field applied 
coats shall only overlap onto the existing finish coat where sanding has been performed. 

When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.  If the recoat time for the intermediate coat is 
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the 
Engineer, written recommendations from the coating manufacturer for the procedures 
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive 
the finish. 

� (a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: Organic Zinc-
Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max. Aluminum Epoxy Mastic (spot 
coat):  5 mils (125 microns) min., 7 mils (180 microns) max. Epoxy Intermediate Coat: 3 mils (75 
microns) min., 6 mils (150 microns) max. Aliphatic Urethane Top Coat:  2.5 mils (65 microns) 
min., 4 mils (100 microns) max.  
� (b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, 
shall be between 8.5 and 15 mils (215 and 375 microns).  
� (c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop. The intermediate and top coats for field 
connections shall be applied, in the field, after erection of the structural steel is completed.  
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Special Instructions 

Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height. 
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 

Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment. Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 

Basis of Payment. This work will be paid for according to Article 506.07. 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES  
Effective: October 2, 2001  Revised: May 11, 2009  

Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer.  

Materials. All materials to be used on an individual structure shall be produced by the same 
manufacturer.  

The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements. Each batch of material, except for the penetrating sealer, must be 
tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed.  

The paint materials shall meet the following requirements of the Standard Specification and as  

noted below:  
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Item  Article  
(a) Waterborne Acrylic 
(b) Aluminum Epoxy Mastic 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2)  

1008.04 
1008.03  

(f) Moisture Cured Zinc Rich Urethane Primer (Note 3)  
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3)  
(h) Moisture Cured Penetrating Sealer (Note 4)  
 
Note 1: These material requirements shall be according to the Special Provision for the Organic 

Zinc-Rich Paint System.  

Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 
sealer shall have the following properties:  

 (a) The volume solids shall be 98 percent (plus or minus 2 percent).  
 (b) Shall be clear or slightly tinted color.  
 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System.  

Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.  
Submittals. The Contractor shall submit for Engineer review and acceptance, the following plans 
and information for completing the work.  The submittals shall be provided within 30 days of 
execution of the contract unless given written permission by the Engineer to submit them at a 
later date. Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  

a)  Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests.  

b)  Quality Control (QC) Program.  The QC Program shall identify the following; the 
instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings. 
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer.  

c)  Inspection Access Plan.  The inspection access plan for use by Contractor QC 
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations.  

d)  Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 
the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.  
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If detergents, additives, or inhibitors are incorporated into the water, the Contractor shall 
include the names of the materials and Material Safety Data Sheets (MSDS).  The 
Contractor shall identify the solvents proposed for solvent cleaning together with MSDS.  

The plan shall also include the methods of coating application and equipment to be 
utilized.  

If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration.  

e)  Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 
shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included.  

When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system.  
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system.  

The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application.  A letter 
or written instructions from the coating manufacturer shall be provided indicating the 
length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 

f)  Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS. For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3.  

g)  Protective Coverings. Plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant. For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues.  

h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall 
identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application).  

When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  
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The Contractor shall not construe Engineer acceptance of the submittals to imply approval of 
any particular method or sequence for conducting the work, or for addressing health and safety 
concerns. Acceptance of the programs does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations and this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them.  

Contractor Qualifications.  When indicated on the plans, for non lead abatement projects, the 
painting Contractor shall possess current SSPC–QP1 certification.  For lead abatement projects 
the Contractor shall also possess current SSPC-QP2 certification.  The Contractor shall 
maintain certified status throughout the duration of the painting work under the contract.  The 
Department reserves the right to accept Contractors documented to be currently enrolled in the 
SSPC-QP7, Painting Contractor Introductory Program, Category 2, in lieu of the QP 
certifications noted above. 
 
Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion). The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests. The completed reports shall be turned into the Engineer before work resumes the 
following day.  

Contractor QC inspections shall include, but not be limited to the following:  

 Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc.  

 Ambient conditions  
 Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.)  
 Chloride remediation  
 Coating application (specified materials, mixing, thinning, and wet/dry film thickness)  
 Recoat times and cleanliness between coats  
 Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.)  
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified, 
or shall provide evidence of successful inspection of 3 projects of similar or greater complexity 
and scope that have been completed in the last 2 years. Copies of the certification and/or 
experience shall be provided. References for experience shall be provided and shall include the 
name, address, and telephone number of a contact person employed by the bridge owner.  
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The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments. Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film. 
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.  

The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum:  

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts.  

• Surface temperature thermometer  
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel  

• Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.  

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife.  

• Testex Press-O-Film Replica Tape and Spring Micrometer  
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent  
• Wet Film Thickness Gage  
• Blotter paper for compressed air cleanliness checks  
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages  
• Calibration standards for dry film thickness gage  
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities  
• All applicable ASTM and SSPC Standards used for the work (reference list attached)  

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis.  

Hold Point Notification. Specific inspection items throughout this specification are designated as 
Hold Points. Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached. If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required. 
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis.  

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all 
phases of the work.   
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The presence or activity of Engineer observations in no way relieves the Contractor of the 
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all 
requirements of this Specification.  

The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations.  

Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work. 
Examples of acceptable access structures include:  

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.  
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards.  
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided.  

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide 
the Engineer with a safety harness and a lifeline according to OSHA regulations. The lifeline 
and attachment shall not direct the fall into oncoming traffic. The Contractor shall provide a 
method of attaching the lifeline to the structure independent of the inspection facility or any 
support of the platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 
mm) above the ground, the Contractor shall provide an approved means of access onto the 
platform.  

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access and entryways shall be at least 20 foot candles (215 
LUX).  

Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order.  

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure.  

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification. All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
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Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer.  

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project. Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations. 
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s).  

For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements.  

Protective Coverings and Damage. All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding. Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for approval prior to starting the work.  Approval shall not relieve the Contractor of 
their ultimate responsibility for controlling paint debris from escaping the work zone.  

When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract.  

The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.   
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Whenever the intended purposes of the controls or protective devices used by the Contractor 
are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Damage to vehicles or property shall be repaired by the 
Contractor at the Contractor’s expense.  Painted surfaces damaged by any Contractor's 
operation shall be repaired, removed and/or repainted, as directed by the Engineer, at the 
Contractor's expense.  

Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day.  
 

a)  The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations. The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat.  

b) If the Contractor proposes to control the weather conditions inside containment, proposed 
methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department.  

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 
otherwise by the Engineer in writing.  

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed. 
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period. The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense.  

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285. The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air. 
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense.  

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations.  
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a)  Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting.  

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12. 
Paint spray equipment shall not be used to perform the water cleaning.  The cleaning 
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal 
nests, bird droppings, loose paint and other foreign matter prior to solvent cleaning.  The 
water, debris, and any loose paint removed by water cleaning shall be collected for 
proper disposal.  The washing shall be completed no more than 2 weeks prior to surface 
preparation.  

If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When detergents 
or additives are used, the surface shall be rinsed with potable water before the detergent 
water dries.  

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required. The solvent(s) used for cleaning shall be compatible with the existing coating 
system. The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, the 
Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use.  

Under no circumstances shall subsequent hand/power tool cleaning be performed in areas 
containing surface contaminants or in areas where the Engineer has not accepted the 
washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning without 
approval of the washing and solvent cleaning may be rejected by the Engineer. Rejected 
surfaces shall be recleaned with both solvent and the specified mechanical means at the 
Contractor’s expense.  

After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every case.  

b)  Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 
surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be collected, 
and if the shop primer is inorganic zinc, the chalk rating does not apply. All other 
provisions are applicable.  
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c)  Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 
removal is specified, water cleaning of the surface prior to coating removal is not required 
by this specification and is at the option of the Contractor.  If the Contractor chooses to 
use water cleaning, and the existing coating contains lead, all water and debris shall be 
collected for proper disposal.  

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal.  

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.  

d)  Water Cleaning Between Coats. When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats. 
The water does not need to be collected unless it contacts existing lead containing 
coatings.  

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense. The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.  

Surface Preparation (HOLD POINT). One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The Contractor 
shall also note that the surface of the steel beneath the existing coating system may contain 
corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, shall 
be considered included in this work and no extra compensation will be allowed.  

When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings. 
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering.  

a)  Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  
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The equipment being used for the majority of the cleaning may need to be supplemented 
with other commercially available equipment, such as angle nozzles, to properly clean the 
limited access areas.  The acceptability of the best effort cleaning in these areas is at the 
sole discretion of the Engineer.  

b)  Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except for 
staining.  

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) of 
surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With the 
exception of crevices as defined below, surface discoloration is considered to be a residue 
that must be removed, rather than a stain, if it possesses enough mass or thickness that it 
can be removed as a powder or in chips when scraped with a pocketknife.  

A surface profile shall be created on the steel as defined later under “Surface Profile.”  

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between rivets, 
bolts, and plates, and the underlying steel.  When traces of coating are permitted to 
remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife. The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be cleaned 
according to SSPC-SP10.  

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning.  

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall be 
rinsed to remove abrasive dust and debris.  Potable water shall be used for all operations. 
An inhibitor may be added to the supply water and/or rinse water to prevent flash rusting.  
If a rust inhibitor is proposed, the Contractor shall provide a sample of the proposed 
inhibitor together with a letter from the coating manufacturer indicating that the inhibitor is 
suitable for use with their products.  The surfaces shall be allowed to completely dry 
before the application of any coating.  

 
c)  Commercial Grade Power Tool Cleaning: This surface preparation shall be accomplished 

according to the requirements of Commercial Grade Power Tool Cleaning, SSPC-SP15.   
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The designated surfaces shall be completely cleaned with power tools.  A Commercial 
Grade Power Tool Cleaned surface, when viewed without magnification, is free of all 
visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and other 
foreign matter, except for staining.  In previously pitted areas, slight residues of rust and 
paint may also be left in the bottoms of pits.  

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint. Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   

A surface profile shall be created on the steel as defined later under “Surface Profile.”  

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department.  

d)  Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified as 
follows. The designated surfaces shall be cleaned with power tools.  A power tool cleaned 
surface shall be free of all loose rust, loose mill scale, loose and peeling paint, and loose 
rust that is bleeding through and/or penetrating the coating.  All locations of visible 
corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint shall be 
prepared using the power tools.  

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife.  

Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows. 
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.  

Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3. On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2.  
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense.  

Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  
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If the profile requirements of the coating manufacturer are more restrictive, advise the Engineer 
and comply with the more restrictive requirements.  For recycled abrasives, an appropriate 
operating mix shall be maintained in order to control the profile within these limits.  

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).  

The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report.  

When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable.  

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces. Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run off such as fascia beams and stringers.  

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected. 
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan.  

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day.  
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged. If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m).  
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Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10.  

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor.  

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air.  

The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting. The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense.  

General Paint Requirements. Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply.  

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed.  

a)  Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used.  

Mixing shall be according to the manufacturer’s instructions.  Thinning shall be performed 
using thinner provided by the manufacturer, and only to the extent allowed by the 
manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used. 
Partial mixing is not allowed.  

The ingredients in the containers of paint shall be thoroughly mixed by mechanical power 
mixers according to the manufacturer’s instructions, in the original containers before use 
or mixing with other containers of paint.  The paint shall be mixed in a manner that will 
break up all lumps, completely disperse pigment and result in a uniform composition.   
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Paint shall be carefully examined after mixing for uniformity and to verify that no unmixed 
pigment remains on the bottom of the container.  Excessive skinning or partial hardening 
due to improper or prolonged storage will be cause for rejection of the paint, even though it 
may have been previously inspected and accepted.  

Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use.  

The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product requirements 
due to excessive thinning or because of other field problems, the coating shall be removed 
from that section of the structure and replaced as directed by the Engineer.  

b)  Application Methods. Unless prohibited by the coating manufacturer’s written instructions, 
paint may be applied by spray methods, rollers, or brushes.  If applied with conventional or 
airless spray methods, paint shall be applied in a uniform layer with overlapping at the 
edges of the spray pattern.  

The painters shall monitor the wet film thickness of each coat during application. The wet 
film thickness shall be calculated based on the solids by volume of the material and the 
amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied.  

When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer.  

c) Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched 
up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  

 
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling.  

d)  Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 
dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat. If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings.  

Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through. 
Defects such as runs and sags shall be brushed out immediately during application.  
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Paint Systems. The paint system(s) from the list below shall be applied as specified.  

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed. 
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying.  

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas.  

The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer. If applied as part of the application process of the full coat, the stripe coat 
shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC personnel 
to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the coating 
manufacturer or brush or roller application of the full coat pulls the underlying stripe coat, the 
stripe coat shall dry according to the manufacturers’ recommended drying times prior to the 
application of the full coat.  In the case of the prime coat, the full coat can also be applied first to 
protect the steel, followed by the stripe coat after the full coat has dried.  

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:  

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 microns) 

dry film thickness. The prime coat shall be tinted to a color that contrasts with the steel 
surface.  

• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 
film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat.  

• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns).  

b) System 2 – PS/EM/U – for Overcoating an Existing System: System 2 shall consist of the 
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane.  

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has 
been removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.   
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After the spot intermediate, a stripe coat and full finish coat of aliphatic urethane shall be 
applied.  The film thicknesses shall be as follows, measured according to SSPC-PA2:  

• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns) 
dry film thickness.  

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat.  

• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of the stripe coat, shall be between  
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements.  

c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two full 
coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe coats for 
first coat of epoxy mastic and the finish coat shall be applied.  The film thicknesses of the 
full coats shall be as follows, measured according to SSPC-PA2:  

• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 microns) 
dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a contrasting 
color with the blast cleaned surface and the second coat.  

• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 
175 microns) dry film thickness. The intermediate coat shall be a contrasting color to the 
first coat and the finish coat.  

• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 
dry film thickness. Finish coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns).  

d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of the 
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of waterborne acrylic.  

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish coat 
of waterborne acrylic shall be applied. The film thicknesses shall be as follows, measured 
according to SSPC-PA2:  

• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns) 
dry film thickness.  

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat.  
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• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of the stripe coat, shall be between  
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements.  

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat of 
MCU finish. Stripe coats of the prime and finish coats shall be applied.  The contractor shall 
comply with the manufacturer’s requirements for drying times between the application of the 
stripe coats and the full coats.  The film thicknesses of the full coats shall be as follows, 
measured according to SSPC-PA2:  

• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry film 
thickness.  The prime coat shall be tinted to a color that contrasts with the steel surface.  

• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 
thickness. The intermediate coat shall be a contrasting color to both the first coat and 
finish coat.  

• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 
thickness. Finish coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns).  

f)  System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish.  

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied. The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.  The film 
thicknesses shall be as follows, measured according to SSPC-PA2:  

• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 
thickness.   

• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 
thickness. The color shall contrast with the finish coat.  

• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. Finish 
coat color shall be according to contract plans.  

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns).  
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The existing coating thickness to remain under the overcoat must be verified in order to 
obtain accurate total dry film thickness measurements.  

 
Repair of Damage to New Coating System and Areas Concealed by Containment. The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3.  
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied.  

Special Instructions.  

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height.  

The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines:  

CODE U (for field applied System 3 or System 4).  

CODE Z (for field applied System 1 or System 2).  

CODE AA (for field applied System 5 or System 6).  

This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer.  

b) All surfaces painted inadvertently shall be cleaned immediately.  

It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed.  

Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing.  
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Appendix 1 – Reference List  

The Contractor shall maintain the following regulations and references on site for the duration of 
the project:  

• Illinois Environmental Protection Act  
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior 

Paint Films  
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air  
• SSPC-AB 1, Mineral and Slag Abrasives  
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives  
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives  
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages  
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application 

to Complex Structures)  
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting 

Contractors to Remove Hazardous Paint  
 SSPC-SP 1, Solvent Cleaning  
 SSPC-SP 3, Power Tool Cleaning  
 SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning  

• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 
Prior to Recoating  

• SSPC-SP15, Commercial Grade Power Tool Cleaning  
• SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning  
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel  
• SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting  
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive 

Blast Cleaning  
• The paint manufacturer's application instructions, MSDS and product data sheets  

 
 
STRUCTURAL REPAIR OF CONCRETE  
Effective: March 15, 2006  Revised: May 11, 2009  

Description.  This work shall consist of structurally repairing concrete.  

Materials. Materials shall be according to the following.  

Item  Article/Section  
(a) Portland Cement Concrete (Note 1) 1020  
(b) R1 or R2 Mortar (Note2)  
(c) Normal Weight Concrete (Note 3)  
(d) Shotcrete (High Performance) (Note 4)  
(e) Reinforcement Bars  1006.10  
(f) Anchor Bolts   1006.09  
(g) Water   1002  
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(h) Curing Compound (Type I)   1022  
(i) Cotton Mats   1022.02  
(j) Protective Coat   1023.01  
(k) Epoxy (Note 5)    1025  
(l) Mechanical Bar Splicers (Note 6)  
 

Note 1.  The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength 
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) 
flexural at 14 days. A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced.  This 
cement factor restriction shall also apply if a water-reducing admixture is used.  

Note 2.  The R1 or R2 mortar shall be from the Department’s approved list of Packaged, 
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse 
aggregate added. The amount of coarse aggregate added to the R1 or R2 Mortar 
shall be per the manufacturer’s recommendations.  The coarse aggregate 
gradation shall be CA 16 from an Aggregate Gradation Control System source or a 
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5 
mm).  The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air 
content and strength requirements for Class SI concrete as indicated in Note 1. 
Mixing shall be per the manufacturer’s recommendations, except the water/cement 
ratio shall not exceed the value specified for Class SI concrete as indicated in Note  
1. A high range water-reducing admixture shall be used to obtain a 5-7 in. (125175 
mm) slump.  

Note 3.  The packaged concrete mixture shall be from the Department’s approved list of 
Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation 
of aggregate shall be according to ASTM C 387.  Proportioning shall be according 
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395 
kg/cu. m). Cement replacement with fly ash or ground granulated blast-furnace 
slag shall be according to Section 1020.  The coarse aggregate shall be a 
maximum size of 1/2 in. (12.5 mm).  The packaged concrete mixture shall comply 
with the air content and strength requirements for Class SI concrete as indicated in 
Note 1. Mixing shall be per the manufacturer’s recommendations, except the 
water/cement ratio shall not exceed the value specified for Class SI concrete as 
indicated in Note 1.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump.  

Note 4.  A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete 
method shall be provided according to ASTM C 1480.  An accelerator is prohibited, 
except the shotcrete may be modified at the nozzle with a non-chloride accelerator for 
overhead applications.  The shotcrete shall be Type FA, Grade FR, and Class I.  The 
fibers shall be Type III synthetic according to ASTM C 1116.  

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply. 
Instead the shotcrete shall obtain a minimum compressive strength of 4000 psi 
(27,500 kPa) at 14 days.  
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The packaged shotcrete shall be limited to the following proportions:  

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to  

7.50 cwt/cu. yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd. 
(279 kg/cu. m).  

Class F fly ash is optional and the maximum shall be 15 percent by weight (mass) of 
cement.  

Class C fly ash is optional and the maximum shall be 20 percent by weight (mass) of 
cement.  

Ground granulated blast-furnace slag is optional and the maximum shall be 25 percent 
by weight (mass) of cement.  

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent.  As an alternative to microsilica, high-reactivity 
metakaolin may be used at a minimum of 5 percent by weight (mass) of cement, and a 
maximum of 10 percent.  

Fly ash shall not be used in combination with ground granulated blast-furnace slag. 
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica shall 
not be used in combination with high-reactivity metakaolin. A finely divided mineral 
shall not be used in combination with a blended hydraulic cement, except for 
microsilica or high-reactivity metakaolin.  

The water/cement ratio shall be a maximum of 0.42.  

The air content as shot shall be 4.0 – 8.0 percent.  

Note 5.  In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.  

Note 6.  Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing 
Bar Splicers / Coupler Systems, and shall be capable of developing in tension at 
least 125 percent of the yield strength of the existing reinforcement bar.  

 
Equipment. Equipment shall be according to Article 503.03 and the following.  

Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less.  

Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps.  

Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002.  
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High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R.  

Construction Requirements  

General. The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules.  

 (a) Rule 1. For formed concrete repair, a subsequent patch to repair the 
placement point after initial concrete placement will not be allowed. As an 
example, this may occur in a vertical location located at the top of the repair.  
(b) Rule 2. Formed concrete repair shall not be used for overhead 
applications.  

 (c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. 
(100 mm) in depth, or any repair location greater than 8 in. (205 mm) in 
depth.  The only exception to this rule would be for a horizontal application, 
where the shotcrete may be placed from above in one lift.  

 (d) Rule 4. If formed concrete repair is used for locations that have 
reinforcement with less than 0.75 in. (19 mm) of concrete cover, the concrete 
mixture shall contain fly ash or ground granulated blast-furnace slag at the 
maximum cement replacement allowed.  

 
Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  When ever 
possible the support system shall be installed prior to starting the associated concrete removal. 
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed.  
 
Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion. The outermost layer of reinforcement bar within the repair area shall be undercut to a 
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger. The 
underlying transverse reinforcement bar shall also be undercut as previously described, unless 
the reinforcement is not corroded, and the reinforcement bar is encased and well bonded to the 
surrounding concrete. 
 
If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met.  
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The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face.  
If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work.  
 
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair.  
 
The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  
 
Excessive deterioration or removal may require further evaluation of the structure or installation 
of temporary shoring and cribbing support system.  
 
Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material.  
 
If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning.  
 
The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to 
ensure the perimeter sawcut is roughened.  Just prior to concrete or shotcrete placement, 
saturate the repair area with water to a saturated surface-dry condition.  Any standing water 
shall be removed.  
 
Concrete or shotcrete placement shall be done within 3 calendar days of the surface 
preparation or the repair area shall be prepared again.  

Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required.  

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed.  
 
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete.  
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For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound.  
 
The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall 
be a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584.  
Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete.  

 
(a) Formed Concrete Repair.   Falsework shall be according to Article 503.05.  Forms 

shall be according to Article 503.06.  Formwork shall provide a smooth and uniform 
concrete finish, and shall approximately match the existing concrete structure.  
Formwork shall be mortar tight and closely fitted where they adjoin the existing 
concrete surface to prevent leakage. Air vents may be provided to reduce voids and 
improve surface appearance. The Contractor may use exterior mechanical vibration, 
as approved by the Engineer, to release air pockets that may be entrapped.  
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged 
R1 or R2 Mortar with coarse aggregate added, or a packaged Normal Weight 
Concrete at the Contractor’s option.  The concrete shall be placed and consolidated 
according to Article 503.07.  The concrete shall not be placed when frost is present on 
the surface of the repair area, or the surface temperature of the repair area is less than 
40 °F (4 °C). All repaired members shall be restored as close as practicable to their 
original dimensions.  

Curing shall be done according to Article 1020.13.  

If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period.  

The surfaces of the completed repair shall be finished according to Article 503.15.  

(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to 
Illinois Modified AASHTO T 152.  Obtain the sample in a damp, non-absorbent 
container from the discharge end of the nozzle.  

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test 
panel shall be shot by the Contractor for testing by the Engineer.  A steel form test 
panel shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A 
wood form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a 
minimum 1.5 in. (38 mm) thickness for the sides.  The test panel shall be cured 
according to Article 1020.13 (a) (3) or (5) while stored at the jobsite and during delivery 
to the laboratory.  
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After delivery to the laboratory for testing, curing and testing shall be according to 
ASTM C 1140. 

 
The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes, 
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained 
shall be according to ACI 506R.  Ground wires shall be removed after completion of cutting 
operations. Guide strips and formwork shall be of dimensions and a configuration that do not 
prevent proper application of shotcrete.  Metal depth gauges shall be cut 1/4 in. (6 mm) below 
the finished surface.  All repaired members shall be restored as close as practicable to their 
original dimensions.  

For air temperature limits when applying shotcrete in cold weather, the first paragraph of Article 
1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the air 
temperature is greater than 90°F (32°C).  The applied shotcrete shall have a minimum 
temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The shotcrete shall not 
be applied during periods of rain unless protective covers or enclosures are installed. The 
shotcrete shall not be applied when frost is present on the surface of the repair area, or the 
surface temperature of the repair area is less than 40°F (4°C). If necessary, lighting shall be 
provided to provide a clear view of the shooting area.  

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does 
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the 
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.  
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.  

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface, 
and shall be oriented at right angles to the receiving surface. Exceptions to this requirement will 
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the 
Engineer.  For any exception, the nozzle shall never be oriented more than 45 degrees from the 
surface.  Care shall be taken to keep the front face of the reinforcement bar clean during 
shooting operations.  Shotcrete shall be built up from behind the reinforcement bar. 
Accumulations of rebound and overspray shall be continuously removed prior to application of 
new shotcrete.  Rebound material shall not be incorporated in the work.  

Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a 
horizontal surface, or a thicker application is approved by the Engineer.  When two or more 
layers are required, the minimum number shall be used and shall be done in a manner without 
sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete) 
may be used as the final lift for overhead applications.  

 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall 
be prepared according to the surface preparation and reinforcement bar cleaning 
requirements. Upon completion of the surface preparation and reinforcement bar 
treatment, water shall be applied according to the surface preparation requirements 
unless the surface is moist.  The second layer of shotcrete shall then be applied within 
30 minutes.  
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Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or 
other suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before 
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For 
depressions, cut material may be used for small areas.  Rebound material shall not be 
incorporated in the work.  For the final finish, a wood float shall be used to approximately 
match the existing concrete texture. All repaired members shall be restored as close as 
practicable to their original dimensions.  

Contractor operations for curing shall be continuous with shotcrete placement and 
finishing operations.  The Engineer may require modification of operations to ensure 
satisfactory results are obtained. Cotton mats shall be applied according to Article 
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes 
after finishing, and wet curing shall begin immediately. As an alternative to this method, 
Type I curing compound shall be applied according to Article 1020.13(a)(4) within 10 
minutes and moist curing with cotton mats shall begin within 3 hours. For overhead 
applications where the final shotcrete layer has been applied, the Contractor has the 
option to use Type I curing compound in lieu of the cotton mats.  Note 5 of the Index 
Table in Article 1020.13 shall apply to the membrane curing method.  The curing 
compound shall be applied according to Article 1020.13(a)(4).  

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, 
the repair area shall be protected with intermittent hand fogging, or wet curing with either 
burlap or cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be 
used only for the first hour.  Thereafter, wet curing with burlap or cotton mats shall be 
used until the succeeding shotcrete layer is applied.  Intermittent hand fogging may be 
extended to the first hour and a half if the succeeding shotcrete layer is applied by the 
end of this time.  

The curing period shall be for 7 days, except when there is a succeeding layer of 
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface 
preparation and reinforcement bar treatment is started.  

If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period  

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer.  

The repaired area shall be removed and replaced, as determined by the Engineer, for 
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in 
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or 
delaminations.  
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If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall 
be repaired with epoxy according to Section 590.  For cracks less than 0.007 in. (2 mm), the 
epoxy may be applied to the surface of the crack.  Voids shall be repaired according to Article  
503.15.  

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction.  

The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training. This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer.  

Method of Measurement. This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured.  

Basis of Payment. This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).  

When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04.  

With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04.  
 
 
MECHANICAL SPLICERS  
Effective: September 21, 1995  Revised: May 11, 2009  
 
Description. This work shall consist of furnishing and installing mechanical splices according to 
the plans and this special provision.  
 
Materials and Procedures. The mechanical connection may be made by means of an 
approved mechanical splicer. Splicer bar type systems lapped with the primary reinforcement 
will not be allowed. The mechanical splicer shall develop in tension at least 125 percent of the 
specified yield strength of the bar.  
 
When both reinforcement bars being spliced are epoxy coated the mechanical splicer shall also 
be epoxy coated according to AASHTO M284.  
 
Contact the Bureau of Materials for a current list of approved mechanical reinforcing bar 
splicers/coupler systems.  
 
Installation. The Contractor shall supply the manufacturer’s written installation instructions to 
the Engineer prior to installing the mechanical splices.  
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Testing. A minimum of two tension tests will be made with the method of splicing selected on 
each size bar to be spliced.  The Contractor shall furnish certified copies of the test reports from 
an independent testing laboratory.  
 
Basis of Payment. This work will be paid for at the contract unit price each for MECHANICAL 
SPLICERS.  
 
 
STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS 
Effective: March 6, 2009 
 
DESCRIPTION  
This item shall consist of preparing and submitting, to the Engineer for approval, Structural 
Assessment Reports (SARs) for proposed work on structure(s) or portions thereof.  Unless 
noted otherwise, a SAR shall be required when the Contractor’s means and methods apply 
loads to the structure or change its structural behavior.  A SAR shall be submitted and approved 
prior to beginning the work covered by that SAR. Separate portions of the work may be covered 
by separate SARs which may be submitted at different times or as dictated by the Contractor’s 
schedule.  

Existing Conditions.  An Existing Structure Information Package (ESIP) will be provided by the 
Department to the Contractor upon request.  This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report.  The 
availability of structural information from the Department is solely for the convenience and 
information of the Contractor and shall not relieve the Contractor of the duty to make, and the 
risk of making, examinations and investigations as required to assess conditions affecting the 
work. Any data furnished in the ESIP is for information only and does not constitute a part of the 
Contract. The Department makes no representation or warranty, express or implied, as to the 
information conveyed or as to any interpretations made from the data.  

Removal SARs.  A SAR for removal of existing structures, or portions thereof, shall 
demonstrate that the Contractor’s proposed means and methods to accomplish the work do not 
compromise the structural adequacy of the bridge, or portions thereof that are to remain in 
service, at any time during the work activities being performed.  Each phase of the operation 
shall be accounted for, as well as the existing condition of the structure.  

Construction SARs.  A SAR for new construction or for construction utilizing existing 
components shall demonstrate that the Contractor’s proposed means and methods to 
accomplish the work do not compromise the structural adequacy of the bridge or portions 
thereof at any time during the work activities being performed.  For construction activities 
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled 
materials on the structure at any one time, a SAR submittal shall not be required provided the 
Contractor submits written verification to the Engineer stating the applied loads do not exceed 
this threshold.  The verification shall be submitted prior to the start of the activity. This SAR 
exemption shall not relieve the Contractor from responsibility for the structure.  A SAR shall be 
submitted in all cases where the existing structure is posted for less than legal loads or the 
Contract plans indicate a live load restriction is in place.  
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REQUIREMENTS a) General. All work specified shall be performed according to the Contract 
plans, Special Provisions and/or Standard Specifications governing that work. 
 

Submittals for falsework and forming for concrete construction shall be according to Articles 
503.05 and 503.06 and does not require a SAR.  Moving construction equipment across a 
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16 
and does not require a SAR.  Operating equipment on an in-service structure and/or using a 
portion of an in-service structure as a work platform shall require a SAR and Article 107.16 
shall not apply. 
 
The Contractor may move vehicles across the existing bridge without a SAR after closure and 
prior to removal of any portion of the structure provided:   

 
 The vehicles satisfy the requirements of Section 15-111 of the Illinois Vehicle Code 
(described in the IDOT document “Understanding the Illinois Size & Weight Laws”) or of the 
Federal Highway Administration document “Bridge Formula Weights” (available at: 
http://ops.fhwa.dot.gov/freight/publications/brdg_frm_wghts/bridge_formula_all.pdf)  
 
 The Contractor submits written verification to the Engineer stating the vehicles meet 
these requirements. The verification shall be submitted prior to allowing the vehicles on the 
structure.  
 

This SAR exemption shall not relieve the Contractor from responsibility for the structure.  This 
SAR exemption shall not be allowed where the existing structure is posted for less than legal 
loads or the Contract plans indicate a live load restriction is in place.  No stockpiling of 
material is allowed under this exemption.  

All SARs shall detail the procedures and sequencing necessary to complete the work in a 
safe and controlled manner. When appropriate, supporting design calculations shall be 
provided verifying the following:  

 The effects of the applied loads do not exceed the capacity at Operating level for any 
portions of the structure being utilized in the demolition of the structure provided those portions 
are not to be reused.  
 
 The effects of the applied loads do not exceed the capacity at Inventory level for new 
construction or for portions of the existing structure that are to be reused.  
 
 The condition of the structure and/or members has been considered.  
 

See AASHTO Manual for Bridge Evaluation for further information on determining the 
available capacities at the Operating and Inventory levels.  

b) Confidential Documents.  Due to the sensitivity of the inspection reports and bridge 
condition reports to bridge security, the following confidentiality statement applies to these 
reports:  

“Reports used by the Contractor and the contents thereof are the property of the Department, 
and are subject to the control of the Department in accordance with State and Federal law.  
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The distribution, dissemination, disclosure, duplication or release of these reports or the 
content thereof in any manner, form or format without the express permission of the keeper of 
this record is prohibited. The owner is the official keeper of these records, except for state 
owned bridges, where the official keeper of these records is the Regional Engineer.”  

c) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the 
services of a pre-qualified engineering firm to provide these services.  Pre-approval of the 
Contractor will be determined by the Illinois Department of Transportation and will allow 
SAR(s) preparation by the Contractor unless otherwise noted on the plans.  For engineering 
firms, pre-qualification shall be according to the Department in the category of “Highway 
Bridges-Typical” unless otherwise noted on the plans.  Firms involved in any part of the 
project (plan development or project management) will not be eligible to provide these 
services. Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s).  The 
SAR(s) shall be prepared and sealed by an Illinois Licensed Structural Engineer.  The 
Contractor shall submit SAR(s), complete with working drawings and supporting design 
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that 
portion of the work.  

At a minimum a Structural Assessment Report shall include the following:  

1 A plan outlining the procedures and sequence for the work, including staging when 
applicable.  
2 A demolition plan (when removal is included as an item of work in the contract) including 
details of the proposed methods of removal.  
3 A beam erection plan (when beam erection is included as an item of work in the 
contract) including details of the proposed methods of erection.  
4 Pertinent specifications for equipment used during the work activity.  
5 The allowable positions for that equipment during the work activity.  
6 The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned 
to be located on the structure.  
7 Design and details for temporary shoring and/or bracing, if required by the Contractor’s 
means and methods.  
 

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of 
any responsibility for the successful completion of the work.  

Revisions to the Contractor’s means and methods resulting in no increased load effects to the 
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR 
resubmittal. However, the Contractor’s Structural Engineer shall submit to the Engineer 
written verification that there is no increased load effect.  The written verification shall specify 
the revisions and shall be submitted prior to the start of the revised activities.  

The Contractor shall be responsible for following the approved SAR related to the work 
involved.  

 
METHOD OF MEASUREMENT  
Structural Assessment Reports will not be measured for payment.  
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BASIS OF PAYMENT  
Structural Assessment Reports will not be paid for separately but shall be considered as 
included in the contract unit price(s) for the work item(s) specified.  
 
 
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
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For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
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c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
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“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
BRIDGE DEMOLITION DEBRIS (BDE) 
Effective:  July 1, 2009 
 
The debris from removing structure number       shall be delivered to       (agency name), 
located at       (address),       miles from the jobsite.  For description of debris to be 
salvaged, the Contractor shall contact       (agency contact person and phone number).  The 
Contractor shall coordinate delivery of the debris to the designated location, at no additional 
cost to the Department.  Upon receipt of the debris, the receiving agency shall be responsible 
for additional costs of processing, delivery placement and use of the material and shall assume 
legal and permitting responsibility for the placement of the debris.  Payment for delivery of the 
debris to the designated location shall be included in the cost for removal of existing structures. 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.   
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Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C fly ash according to 
the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.   
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Inorganic processing additions shall be limited to cement kiln dust at a maximum of 
1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
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CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.   
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However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
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1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
 
 
CONCRETE BARRIER (BDE) 
Effective:  January 1, 2008 
 
Add the following paragraph, after the first paragraph of Article 637.12 of the Standard 
Specifications: 
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“ When a double face concrete barrier with a variable cross-section is required, and the 
variation exceeds 3 in. (75 mm), the barrier will be paid for at the contract unit price per foot 
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.” 
 
 
CONCRETE JOINT SEALER (BDE) 
Effective:  January 1, 2009 
 
Add the following to the end of the second paragraph of Article 503.19 of the Standard 
Specifications: 
 
“After the surface is clean and before applying protective coat, joints being sealed according to 
Section 588 shall be covered with a masking tape.” 
 
Revise Section 588 of the Standard Specifications to read: 
 

“SECTION 588.  CONCRETE JOINT SEALER 
 

588.01 Description.  This work shall consist of sealing the transverse joint in the bridge 
roadway slab. 

 
588.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Hot-Poured Joint Sealer  .......................................................................................  1050.02 
(b) Preformed Flexible Foam Expansion Joint Filler ...................................................  1051.09 

 
CONSTRUCTION REQUIREMENTS 

 
588.03 General.  The faces of all joints to be sealed shall be free of foreign matter, curing 

compound, oils, grease, dirt, free water, and laitance.  Concrete joints to be sealed shall be free 
of cracked or spalled areas.  Any cracked areas shall be chipped back to sound concrete before 
placing joint sealer. 

 
The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 ºF 

(5 ºC) or higher, unless approved by the Engineer. 
 
A continuous length of expansion joint filler of the size designated on the plans, shall be 

placed in the joint opening at the depth below the finished surface of the joint shown on the 
plans.  Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.  
The sealing material shall be applied to each joint opening according to the details shown on the 
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces. 

 
All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint.  This is 

to be interpreted to mean that the surface of the sealant shall be level and the point of its 
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the 
joint. 
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Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall 
be removed and the joint shall be cleaned and resealed. 

 
588.04 Basis of Payment.  This work will not be paid for as a separate item, but shall be 

considered as included in the unit price bid for the major item of construction involved.” 
 
 
CONCRETE MIX DESIGNS (BDE) 
Effective:  April 1, 2009 
 
Add the following to Article 1020.05(c) of the Standard Specifications: 
 

“ (5) Performance Based Finely Divided Mineral Combination.  For Class PV and SI 
concrete a performance based finely divided mineral combination may be used.  The 
minimum cement factor, maximum cement factor, and water cement ratio of 
Article 1020.04 shall be replaced with the values below, and the performance based 
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1), 
(c)(2), (c)(3), and (c)(4).  The mix design shall meet the following requirements and 
the Engineer may request a trial batch. 

 
a. The mixture shall contain a minimum of 375 lbs/cu yd (222 kg/cu m) of 

portland cement.  For a blended cement, a sufficient amount shall be used to 
obtain the required 375 lbs/cu yd (222 kg/cu m) of portland cement in the 
mixture.  For example, a blended cement stated to have 20 percent finely 
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would 
require a minimum of 469 lbs/cu yd (278 kg/cu m) of material in the mixture.  
When the mixture is designed for cement content from 375 lbs/cu yd 
(222 kg/cu m) to 400 lbs/cu yd (237 kg/cu m), the total of organic processing 
additions, inorganic processing additions, and limestone addition in the 
cement shall not exceed 5.0 percent. 

 
b. The mixture shall contain a maximum of two finely divided minerals.  The 

finely divided mineral in a blended cement shall count toward the total 
number of finely divided minerals allowed.  The finely divided mineral(s) shall 
constitute a maximum of 35.0 percent of the total cement plus finely divided 
mineral(s).  The fly ash portion shall not exceed 30.0 percent for Class C fly 
ash or 25.0 percent for Class F fly ash.  The Class C and F fly ash 
combination shall not exceed 30.0 percent.  The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
5.0 percent.  The finely divided mineral in the blended cement shall apply to 
the maximum 35.0 percent, and shall be determined as discussed in a. above 
for determining portland cement in blended cement. 

 
c. For central mixed Class PV and SI concrete, the mixture shall contain a 

minimum of 535 lbs/cu yd (320 kg/cu m) of cement and finely divided 
mineral(s) summed together, and a water-reducing admixture shall be used.   
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The value shall be 565 lbs/cu yd (335 kg/cu m) without a water-reducing 
admixture. 
 
For truck mixed or shrink mixed Class PV and SI concrete, the mixture shall 
contain a minimum of 575 lbs/cu yd (345 kg/cu m) of cement and finely 
divided mineral(s) summed together, and a water-reducing admixture shall be 
used.  The value shall be 605 lbs/cu yd (360 kg/cu m) without a water-
reducing admixture. 

 
d. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of 

cement and finely divided mineral(s) summed together. 
 

e. The mixture shall have a water/cement ratio of 0.32 – 0.44. 
 
f. The mixture shall not be used for placement underwater. 

 
g. The combination of cement and finely divided mineral(s) shall have an 

ASTM C 1567 expansion value ≤ 0.16 percent, and shall be performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  
The ASTM C 1567 test will be valid for two years, unless the Engineer 
determines the materials have changed significantly. 
 
If during the two year time period the Contractor needs to replace the 
portland cement, and the replacement portland cement has an equal or lower 
total equivalent alkali content (Na2O + 0.658K2O), a new ASTM C 1567 test 
will not be required.  However, replacement of a blended cement with another 
cement will require a new ASTM C 1567 test.” 

 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
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If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   81

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.   
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Consequently, the federal regulatory provisions of 49 CFR part 26 apply to this contract 
concerning the utilization of disadvantaged business enterprises.  For the purposes of this 
Special Provision, a disadvantaged business enterprise (DBE) means a business certified by 
the Department in accordance with the requirements of 49 CFR part 26 and listed in the Illinois 
Unified Certification Program (IL UCP) DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 5.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
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(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.   
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The signatures on these forms must be original signatures.  All elements of information 
indicated on the said form shall be provided, including but not limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

(4) A commitment statement signed by the bidder and each DBE evidencing availability 
and intent to perform commercially useful work on the project; and 

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.   
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This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime Contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.   
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If the Department determines that a good faith effort has not been made, the Department 
will notify the bidder of that preliminary determination by contacting the responsible 
company official designated in the Utilization Plan.  The preliminary determination shall 
include a statement of reasons why good faith efforts have not been found, and may 
include additional good faith efforts that the bidder could take.  The notification will 
designate a five working day period during which the bidder shall take additional efforts.  
The bidder is not limited by a statement of additional efforts, but may take other action 
beyond any stated additional efforts in order to obtain additional DBE commitments.  The 
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet 
the contract goal are secured.  If additional DBE commitments sufficient to meet the 
contract goal are not secured, the bidder shall report the final good faith efforts made in 
the time allotted.  All additional efforts taken by the bidder will be considered as part of 
the bidder’s good faith efforts.  If the bidder is not able to meet the goal after taking 
additional efforts, the Department will make a pre-final determination of the good faith 
efforts of the bidder and will notify the designated responsible company official of the 
reasons for an adverse determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
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(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Plan, the Department will deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated 
and ascertained damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 
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(e) Notwithstanding any other provision of the contract, including but not limited to 
Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
DOWEL BARS (BDE) 
Effective:  April 1, 2007     Revised:  January 1, 2008 
 
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read: 
 

“ The bars shall be epoxy coated according to AASHTO M 284, except the thickness of 
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be 
required.  The epoxy coating applicator shall be certified according to the current Bureau 
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant 
Certification Procedure”.  The Department will maintain an approved list.” 

 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
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The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
 
IMPACT ATTENUATORS (BDE) 
Effective:  November 1, 2003     Revised:  November 1, 2008 
 
Description.  This work shall consist of furnishing and installing impact attenuators of the 
category and test level specified. 
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Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 

Item Article/Section 
(a) Fine Aggregate (Note 1) ......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates ........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing .................................................................................... 1006.27(b) 
(f) Wood Posts and Wood Blockouts ............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment .......................................................................................... 1007.12 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  Impact attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list.  Fully redirective and partially redirective attenuators shall also be 
designed for bi-directional impacts. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Bases for impact attenuators, other than sand modules, shall be installed when required by the 
manufacturer.  The bases shall be constructed on a prepared subgrade according to the 
manufacturer’s specifications.  The surface of the base shall be slightly sloped or crowned to 
facilitate drainage.   
 
Bases for sand module impact attenuators will be required.  The bases shall be constructed of 
either portland cement concrete or hot-mix asphalt (HMA).  Portland cement concrete bases 
shall be 6 in. (150 mm) thick and be according to the applicable requirements of Section 424 of 
the Standard Specifications.  HMA bases shall be 8 in. (200 mm) thick and be according to the 
applicable requirements of Section 408 of the Standard Specifications.  The surface of the base 
shall be slightly sloped or crowned to facilitate drainage.  The perimeter of each module and the 
specified weight (mass) of sand in each module shall be painted on the surface of the base. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Contract quantities for sand module attenuator bases may be accepted according to 
Article 202.07(a) of the Standard Specifications.  When measured, sand module attenuator 
bases will be measured in place and the dimensions used to calculate square yards (square 
meters) will not exceed those as shown on the plans. 
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Basis of Payment.  This work, will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY 
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE); 
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE 
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT 
ATTENUATORS (NON-REDIRECTIVE), of the test level specified. 
 
Sand module attenuator bases will be paid for at the contract unit price per square yard (square 
meter) for ATTENUATOR BASE. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
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Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
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LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    375 $    500 

100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
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“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized At 
Time of Violation  

 < 5 Acres 5 - 10 
Acres 

>10 - 25 
Acres 

> 25 Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or other 
Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment Maintenance, 
Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or Graphic 
Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 
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NIGHTTIME WORK ZONE LIGHTING (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated 
outward no greater than 30 degrees from nadir (straight down).  Balloon lights shall be 
positioned at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment 
shall not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
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(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Milling and Paving.  The required lighting level shall be provided by mounting a minimum 
of one balloon light to each piece of mobile construction equipment used in the work 
zone.  This would include milling machines, mechanical sweepers, material transfer 
devices, spreading and finishing machines, and rollers; but not include trucks used to 
transport materials and personnel or other vehicles that are continuously moving in and 
out of the work zone.  The headlights of construction equipment shall not be operated 
within the work zone. 
 

(c) Patching.  The required lighting level shall be provided at each patching location where 
work is being performed. 
 

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights 
alone; however, additional lighting may be necessary for the operator of the striping 
truck to perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be 
provided at each truck and piece of equipment. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Basis of Payment.  This work will be paid for at the contract lump sum price for NIGHTTIME 
WORK ZONE LIGHTING. 
 
 
NOTIFICATION OF REDUCED WIDTH (BDE) 
Effective:  April 1, 2007 
 
Add the following after the first paragraph of Article 701.06 of the Standard Specifications: 
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“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft 
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of 
implementing the traffic control for that restriction.” 
 
 
ORGANIC ZINC-RICH PAINT SYSTEM (BDE) 
Effective:  November 1, 2001     Revised:  January 1, 2008 
 
Add the following to Section 1008 of the Standard Specifications: 
 

“ 1008.05 Organic Zinc-Rich Paint System.  The organic zinc-rich paint system shall 
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic 
urethane finish coats.  It is intended for use over blast-cleaned steel when three-coat shop 
applications are specified.  The system is also suitable for field painting blast-cleaned existing 
structures. 

 
The coating system shall be evaluated for performance through the National Transportation 

Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements 
of AASHTO R 31, and shall meet the performance criteria listed herein.  After successful 
NTPEP testing, the coatings shall be submitted to the Illinois Department of Transportation, 
Bureau of Materials and Physical Research, for qualification and acceptance testing. 
 

(a) General Requirements. 
 
(1) Compatibility.  Each coating in the system shall be supplied by the same paint 

manufacturer. 
 
(2) Toxicity.  Each coating shall contain less than 0.01 percent lead in the dry film and 

no more than trace amounts of hexavalent chromium, cadmium, mercury or other 
toxic heavy metals. 

 
(3) Volatile Organics.  The volatile organic compounds of each coating shall not exceed 

3.5 lb/gal (420 g/L) as applied. 
 

(b) Panel Preparation for NTPEP testing.  The test panels shall be prepared according to 
AASHTO R 31, except for the following:  Test panels shall be scribed according to 
ASTM D 1654 with a single “X” mark centered on the panel.  The rectangular 
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in. 
(100 mm).  The scribe cut shall expose the steel substrate as verified with a microscope. 

 
(c) Zinc-Rich Primer Requirements. 

 
(1) Generic Type.  This material shall be an organic zinc-rich epoxy or urethane primer.  

It shall be suitable for topcoating with epoxies, urethanes, and acrylics. 
 

(2) Zinc Dust.  The zinc dust pigment shall comply with ASTM D 520, Type II. 
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(3) Slip Coefficient.  The organic zinc coating shall meet a Class B AASHTO slip 
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or 
A 490 (A 490M) bolts. 

 
(4) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 

than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 
(5) Unit Weight.  The unit weight of the mixed material shall be within 0.4 lb/gal 

(48 kg/cu m) of the original qualification sample unit weight when tested according to 
ASTM D 1475. 

 
(6) Percent Solids by Weight of Mixed Primer.  The percent solids by weight for the 

mixed material shall be a minimum of 70 percent and shall not vary more than 
±2 percentage points from the percent solids by weight of the original qualification 
samples when tested according to ASTM D 2369. 

 
(7) Percent Solids by Weight of Vehicle Component.  The percent solids by weight of the 

vehicle component shall not vary more than ±2 percentage points from the percent 
solids by weight of the original qualification samples when tested according to 
ASTM D 2369. 

 
(8) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification sample viscosity when tested according to 
ASTM D 562 at 77 ºF (25 ºC). 

 
(9) Dry Set to Touch.  The mixed material when applied at 6 mils (150 microns) wet film 

thickness shall have a dry set to touch of 30 minutes or less when tested according 
to ASTM D 1640 at 77°ºF (25 ºC). 

 
(10) Pot Life.  After sitting eight hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(d) Intermediate Coat Requirements. 
 
(1) Generic Type.  This material shall be an epoxy or urethane.  It shall be suitable as an 

intermediate coat over inorganic and organic zinc primers and compatible with 
acrylic, epoxy, and polyurethane topcoats. 
 

(2) Color.  The color of the intermediate coat shall be white, off-white, or beige. 
 
(3) Unit Weight.  The unit weight of the mixed material and the unit weight of the 

individual components shall be within 0.20 lb/gal (24 kg/cu m) of the original 
qualification sample unit weights when tested according to ASTM D 1475. 

 
(4) Percent Solids by Weight.  The percent solids by weight for the mixed material shall 

not vary more than ±2 percentage points from the percent solids by weight of the 
original qualification samples when tested according to ASTM D 2369. 

 
  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   100

(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in 
eight hours when applied at 10 mils (255 microns) wet film thickness and tested 
according to ASTM D 1640. 

 
(6) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification samples when tested according to ASTM D 562 
at 77 ºF (25 ºC). 

 
(7) Pot Life.  After sitting two hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(e) Urethane Finish Coat Requirements. 
 
(1) Generic Type.  This material shall be an aliphatic urethane.  It shall be suitable as a 

topcoat over epoxies and urethanes. 
 

(2) Color and Hiding Power.  The finish coat shall match Munsell Glossy Color 7.5G 4/8 
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray.  The color 
difference shall not exceed 3.0 Hunter Delta E Units.  Color difference shall be 
measured by instrumental comparison of the designated Munsell standard to a 
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a 
test panel according to ASTM D 823, Practice E, Hand–Held, Blade Film Application.  
Color measurements shall be determined on a spectrophotometer with 45 degrees 
circumferential/zero degrees geometry, illuminant C, and two degrees observer 
angle.  The spectrophotometer shall measure the visible spectrum from 380-720 
nanometers with a wavelength interval and spectral bandpass of 10 nanometers. 
 

(3) Contrast Ratio.  The contrast ratio of the finish coat applied at 3 mils (75 microns) dry 
film thickness shall not be less than 0.99 when tested according to ASTM D 2805. 
 

(4) Weathering Resistance.  Test panels shall be aluminum alloy measuring 12 x 4 in. 
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent 
Cleaning.  A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be 
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade 
Film Application.  The coated panels shall be cured at least 14 days at 75 °F ± 2 °F 
(24 °C ± 1 °C) and 50 ± 5 percent relative humidity.  The panels shall be subjected to 
300 hours of accelerated weathering using the light and water exposure apparatus 
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM 
G 154 (equipped with UVB-313 lamps).  The cycle shall consist of eight hours UV 
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).  
After exposure, rinse the panel with clean water; allow to dry at room temperature for 
one hour.  The exposed panels shall not show a color change of more than 3 Hunter 
Delta E Units. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in six 

hours when applied at 6 mils (150 microns) wet film thickness and tested according 
to ASTM D 1640. 
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(f) Three Coat System Requirements. 
 
(1) Finish Coat Color.  For NTPEP testing purposes, the color of the finish coat shall 

match the latest applicable AASHTO R 31 specified color. 
 

(2) Salt Fog.  When tested according to ASTM B 117 and evaluated according to 
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not 
exceed the following acceptance levels after scraping after 5,000 hours of salt fog 
exposure: 
 

Salt Fog Acceptance Criteria 
Blister Criteria Rust Criteria 

Conversion Value Maximum Creep Average Creep 
9 4 mm 2 mm 

 
(3) Cyclic Exposure.  When tested according to ASTM D 5894 and evaluated according 

to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and 
not exceed the following acceptance levels after 5,000 hours of cyclic exposure: 

 
Cyclic Exposure Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 7 mm 4 mm 
 

(4) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 
using a Taber Abrader with a 2.20 lb (1000 gram) load and CS 17 wheels.  The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by difference 
and be less than 0.00049 lb (220 mgs). 
 

(5) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 

(6) Freeze Thaw Stability.  There shall be no reduction of adhesion, which exceeds the 
test precision, after 30 days of freeze/thaw/immersion testing.  One 24 hour cycle 
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of 
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C).  The 
test panels shall remain in the freezer mode on weekends and holidays. 
 

(g) Sampling, Testing, Acceptance, and Certification.  Sampling, testing, acceptance, and 
certification of the coating system shall be according to Article 1008.01.” 

 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
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PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009      Revised:  July 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  In addition, starting and ending times of work each day 
may be omitted from the payroll records submitted to the Engineer.  The submittals shall be on 
the Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.   
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Instead the payrolls shall include an identification number for each employee (e.g., the 
last four digits of the employee’s social security number).  In addition, starting and 
ending times of work each day may be omitted from the payroll records submitted to the 
Engineer.  The submittals shall be on the Department’s form SBE 48, or an approved 
facsimile.  When there has been no activity during a work week, a payroll record shall 
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
POLYUREA PAVEMENT MARKING (BDE) 
Effective:  April 1, 2004     Revised:  January 1, 2009 
 
Description.  This work shall consist of furnishing and applying pavement marking lines. 
 
The type of polyurea pavement marking applied will be determined by the type of reflective 
media used.  Polyurea Pavement Marking Type I shall use glass beads as a reflective media.  
Polyurea Pavement Marking Type II shall use a combination of composite reflective elements 
and glass beads as a reflective media. 
 
Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of 
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
Materials.  Materials shall meet the following requirements: 
 

(a) Polyurea Pavement Marking.  The polyurea pavement marking material shall consist of 
100 percent solid two part system formulated and designed to provide a simple 
volumetric mixing ratio of two components (must be two or three volumes of Part A to 
one volume of Part B).  No volatile or polluting solvents or fillers will be allowed. 
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(b) Pigmentation.  The pigment content by weight (mass) of component A shall be 
determined by low temperature ashing according to ASTM D 3723.  The pigment content 
shall not vary more than ± two percent from the pigment content of the original qualified 
paint. 

 
White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 
 
Yellow Pigment shall be an Organic Yellow and contain no heavy metals. 

 
(c) Environmental.  Upon heating to application temperature, the material shall not exude 

fumes which are toxic or injurious to persons or property. 
 

(d) Daylight Reflectance.  The daylight directional reflectance of the cured polyurea material 
(without reflective media) shall be a minimum of 80 percent (white) and 50 percent 
(yellow) relative to magnesium oxide when tested using a color spectrophotometer with a 
45 degrees circumferential /zero degrees geometry, illuminant C, and two degrees 
observer angle.  The color instrument shall measure the visible spectrum from 380 to 
720 nm with a wavelength measurement interval and spectral bandpass of 10 nm.  In 
addition, the color of the yellow polyurea shall visually match Color Number 33538 of 
Federal Standard 595a with chromaticity limits as follows: 

 
X 0.490 0.475 0.485 0.539 
Y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance.  The polyurea marking material, when mixed in the proper ratio 

and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy 
panel (Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at 
room temperature, shall be subjected to accelerated weathering for 75 hours.  The 
accelerated weathering shall be completed by using the light and water exposure 
apparatus (fluorescent UV - condensation type) and tested according to ASTM G 53. 

 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of 
condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At the end of the 
exposure period, the material shall show no substantial change in color or gloss. 

 
(f) Dry Time.  The polyurea pavement marking material, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper 
saturation of reflective media, shall exhibit a no-tracking time of ten minutes or less when 
tested according to ASTM D 711. 

 
(g) Adhesion.  The catalyzed polyurea pavement marking materials when applied to a 4 x 4 

x 2 in. (100 x 100 x 50 mm) concrete block, shall have a degree of adhesion which 
results in a 100 percent concrete failure in the performance of this test. 

 
The concrete block shall be brushed on one side and have a minimum strength of 
3500 psi (24,100 kPa).  A 2 in. (50 mm) square film of the mixed polyurea shall be 
applied to the brushed surface and allowed to cure for 72 hours at room temperature.  A 
2 in. (50 mm) square cube shall be affixed to the surface of the polyurea by means of an 
epoxy glue.   
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After the glue has cured for 24 hours, the polyurea specimen shall be placed on a 
dynamic testing machine in such a fashion so that the specimen block is in a fixed 
position and the 2 in. (50 mm) cube (glued to the polyurea surface) is attached to the 
dynamometer head.  Direct upward pressure shall be slowly applied until the polyurea 
system fails.  The location of the break and the amount of concrete failure shall be 
recorded. 

 
(h) Hardness.  The polyurea pavement marking materials when tested according to 

ASTM D 2240, shall have a shore D hardness of between 70 and 100.  Films shall be 
cast on a rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to 
cure at room temperature for 72 hours before testing. 

 
(i) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 using 

a Taber Abrader with a 1,000 gram load and CS 17 wheels. The duration of the test shall 
be 1,000 cycles.  The loss shall be calculated by difference and be less than 120 mgs. 
The tests shall be run on cured samples of polyurea material which have been applied at 
a film thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel plates. 
The films shall be allowed to cure at room temperature for at least 72 hours and not 
more than 96 hours before testing. 

 
(j) Reflective Media.  The reflective media shall meet the following requirements: 

 
(1) Type I - The glass beads shall meet the requirements of Article 1095.07 of the 

Standard Specifications and the following requirements: 
 

a. First Drop Glass Beads.  The first drop glass beads shall be tested by the 
standard visual method of large glass spheres adopted by the Department.  The 
beads shall have a silane coating and meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size  

% Passing 
By Weight (mass) 

12 1.70 mm 95-100 
14 1.40 mm 75-95 
16 1.18 mm 10-47 
18 1.00 mm 0-7 
20 850 µm 0-5 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B. 
 

(2) Type II - The combination of microcrystalline ceramic elements and glass beads shall 
meet the following requirements: 

 
a. First Drop Glass Beads.  The first drop glass beads shall meet the following 

requirements: 
 

1. Composition.  The elements shall be composed of a titania opacified ceramic 
core having clear and or yellow tinted microcrystalline ceramic beads 
embedded to the outer surface. 
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2. Index of Refraction.  All microcrystalline reflective elements embedded to the 
outer surface shall have an index of refraction of 1.8 when tested by the 
immersion method. 

 
3. Acid Resistance.  A sample of microcrystalline ceramic beads supplied by the 

manufacturer, shall show resistance to corrosion of their surface after 
exposure to a one percent solution (by weight (mass)) of sulfuric acid.  Adding 
0.2 oz (5.7 ml) of concentrated acid into the water shall make the one percent 
acid solution.  This test shall be performed by taking a 1 x 2 in. (25 x 50 mm) 
sample and adhering it to the bottom of a glass tray and placing just enough 
acid solution to completely immerse the sample.  The tray shall be covered 
with a piece of glass to prevent evaporation and allow the sample to be 
exposed for 24 hours under these conditions.  The acid solution shall be 
decanted (do not rinse, touch, or otherwise disturb the bead surfaces) and the 
sample dried while adhered to the glass tray in a 150 °F (66 °C) oven for 
approximately 15 minutes.  Microscope examination (20X) shall show no 
white (corroded) layer on the entire surface. 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B or the 
following manufacturer’s specification: 

 
1. Sieve Analysis.  The glass beads shall meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size 

% Passing 
By Weight (mass) 

20 850 µm 100 
30 600 µm 75-95 
50 300 µm 15-35 

100 150 µm 0-5 
 

The manufacturer of the glass beads shall certify that the treatment of the 
glass beads meets the requirements of the polyurea manufacturer. 

 
2. Imperfections.  The surface of the glass beads shall be free of pits and 

scratches.  The glass beads shall be spherical in shape and shall contain a 
maximum of 20 percent by weight (mass) of irregular shapes when tested by 
the standard method using a vibratile inclined glass plate as adopted by the 
Department. 

 
3. Index of Refraction.  The index of refraction of the glass beads shall be a 

minimum of 1.50 when tested by the immersion method at 77 °F (25 °C). 
 

(k) Packaging.  Microcrystalline ceramic reflective elements and glass beads shall be 
delivered in approved moisture proof bags or weather resistant bulk boxes.  Each carton 
shall be legibly marked with the manufacturer, specifications and type, lot number, and 
the month and year the microcrystalline ceramic reflective elements and/or glass beads 
were packaged. The letters and numbers used in the stencils shall be a minimum of 
1/2 in. (12.7 mm) in height. 

  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   108

(1) Moisture Proof Bags.  Moisture proof bags shall consist of at least five ply paper 
construction unless otherwise specified.  Each bag shall contain 50 lb (22.7 kg) net. 
 

(2) Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall conform to 
Federal Specification PPP-8-640D Class II or latest revision.  Boxes are to be 
weather resistant, triple wall, fluted, corrugated-fiber board.  Cartons shall be 
strapped with two metal straps.  Straps shall surround the outside perimeter of the 
carton.  The first strap shall be located approximately 2 in. (50 mm) from the bottom 
of the carton and the second strap shall be placed approximately in the middle of the 
carton.  All cartons shall be shrink wrapped for protection from moisture.  Cartons 
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce 
Commission requirements.  Cartons shall be approximately 38 x 38 in. (1 x 1 m), 
contain 2000 lb (910 kg) of microcrystalline ceramic reflective elements and/or glass 
beads and be supported on a wooden pallet with fiber straps. 
 

(l) Packaging.  The material shall be shipped to the job site in substantial containers and 
shall be plainly marked with the manufacturer’s name and address, the name and color 
of the material, date of manufacture, and batch number. 

 
(m) Verification.  Prior to approval and use of the polyurea pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein.  The certification test report shall state the lot tested, manufacturer’s name, brand 
name of polyurea and date of manufacture.  The certification shall be accompanied by 
one 1 pt (1/2 L) samples each of Part A and Part B.  Samples shall be sent in the 
appropriate volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the polyurea manufacturer shall be 
submitted for each batch used.  New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed.  All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 

 
(n) Acceptance samples.  Acceptance samples shall consist of one 1 pt (1/2 L) samples of 

Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification 
shall state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Department.  The polyurea pavement marking materials shall not be used until tests are 
completed and they have met the requirements as set forth herein. 

 
(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 

18 months. 
 
Equipment.  The polyurea pavement marking compounds shall be applied through equipment 
specifically designed to apply two component liquid materials, glass beads and/or reflective 
elements in a continuous and skip-line pattern.   
  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   109

The two-component liquid materials shall be applied after being accurately metered and then 
mixed with a static mix tube or airless impingement mixing guns.  The static mixing tube or 
impingement mixing guns shall accommodate plural component material systems that have a 
volumetric ratio of 2 to 1 or 3 to 1.  This equipment shall produce the required amount of heat at 
the mixing head and gun tip and maintain those temperatures within the tolerances specified.  
The guns shall have the capacity to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 
11.4 L/min) to compensate for a typical range of application speeds of 6 to 8 mph (10 to 
13 km/h).  The accessories such as spray tip, mix chamber, and rod diameter shall be selected 
according to the manufacturer’s specifications to achieve proper mixing and an acceptable spray 
pattern.  The application equipment shall be maneuverable to the extent that straight lines can 
be followed and normal curves can be made in a true arc.  This equipment shall also have as an 
integral part of the gun carriage, a high pressure air spray capable of cleaning the pavement 
immediately prior to making application. 
 
The equipment shall be capable of spraying both yellow and white polyurea, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two polyurea tanks each of 110 gal (415 L) 
minimum capacity and be equipped with hydraulic systems and agitators.  It shall be capable of 
placing stripes on the left and right sides and placing two lines on a three-line system 
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying 
the appropriate reflective media according to manufacturer’s recommendations.  All guns shall 
be in full view of operations at all times.  The equipment shall have a metering device to register 
the accumulated installed quantities for each gun, each day.  Each vehicle shall include at least 
one operator who shall be a technical expert in equipment operations and polyurea application 
techniques.  Certification of equipment shall be provided at the pre-construction conference. 
 
The mobile applicator shall include the following features: 
 

(a) Material Reservoirs.  The applicator shall provide individual material reservoirs, or space 
for the storage of Part A and Part B of the resin composition. 

 
(b) Heating Equipment.  The applicator shall be equipped with heating equipment of 

sufficient capacity to maintain the individual resin components at the manufacturer’s 
recommended temperature of ±5 ºF (±2.8 °C) for spray application. 

 
(c) Dispensing Equipment.  The applicator shall be equipped with glass bead and/or 

reflective element dispensing equipment.  The applicator shall be capable of applying the 
glass beads and/or reflective elements at a rate and combination indicated by the 
manufacturer. 

 
(d) Volumetric Usage.  The applicator shall be equipped with metering devices or pressure 

gauges on the proportioning pumps as well as stroke counters to monitor volumetric 
usage.  Metering devices or pressure gauges and stroke counters shall be visible to the 
Engineer. 

 
(e) Pavement Marking Placement.  The applicator shall be equipped with all the necessary 

spray equipment, mixers, compressors and other appurtenances to allow for the 
placement of reflectorized pavement markings in a simultaneous sequence of 
operations. 
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The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The pavement shall be cleaned by a method approved by the Engineer to remove all 
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement surface.  New portland cement concrete pavements 
shall be air-blast-cleaned to remove all latents. 
 
Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full 
area of the specified pavement marking to be placed. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  No markings shall 
be applied until the Engineer approves the cleaning. 
 
The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
15 mils (0.4 mm) according to the manufacturer’s installation instructions.  On new hot-mix 
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet 
thickness of 20 mils (0.5 mm).  The application of and combination of reflective media (glass 
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer.  At 
the time of installation the pavement surface temperature and the ambient temperature shall be 
above 40 ºF (4 ºC) and rising.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as 
rain showers, may occur during the installation and set periods.  The Engineer will determine 
the atmospheric conditions and pavement surface conditions that produce satisfactory results. 
 
Using the application equipment, the pavement markings shall be applied in the following 
manner, as a simultaneous operation: 
 

(a) The surface shall be air-blasted to remove any dirt and residue. 
(b) The resin shall be mixed and heated according to manufacturer’s recommendations and 

sprayed onto the pavement surface. 
 
The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from 
a longitudinal crack or joint.  Edge lines shall be approximately 2 in. (50 mm) from the edge of 
pavement.  The finished center and lane lines shall be straight, with the lateral deviation of any 
10 ft (3 m) line not to exceed 1 in. (25 mm). 
 
Notification.  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that he/she can be present during the operation.  At the time of notification, 
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and 
reflective media that will be used. 
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Inspection.  The polyurea pavement markings will be inspected following installation according 
to Article 780.10 of the Standard Specifications, except, no later than December 15, and 
inspected following a winter performance period that extends 180 days from December 15. 
 
Method of Measurement.  This work will be measured for payment as follows: 
 

(a) Contract Quantities.  The requirements for the use of contract quantities shall be 
according to Article 202.07(a). 

(b) Measured Quantities.  Lines will be measured for payment in place in feet (meters).  
Double yellow lines will be measured as two separate lines. 

 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
POLYUREA PAVEMENT MARKING TYPE I – LINE of the line width specified or for 
POLYUREA PAVEMENT MARKING TYPE II – LINE of the line width specified. 
 
 
PORTLAND CEMENT CONCRETE PLANTS (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 1020.11(a) of the Standard Specifications. 
 

“ (9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.   
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The Contractor shall take immediate corrective action and shall test subsequent 
deliveries of concrete until the air content difference is corrected.  For each day, 
the first three truck loads of delivered concrete from each plant shall be tested for 
air content by the Contractor.  Thereafter, when a specified test frequency for air 
content is to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for their mean strength shall not 
exceed 450 psi (3100 kPa) compressive and 80 psi (550 kPa) flexural.  The 
strength standard deviation for each plant shall not exceed 650 psi (4480 kPa) 
compressive and 110 psi (760 kPa) flexural.  The mean and standard deviation 
requirements shall apply to the test of record.  If the strength difference 
requirements are exceeded, the Contractor shall take corrective action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete until the haul time difference 
is corrected.” 

 
 
PUBLIC CONVENIENCE AND SAFETY (BDE) 
Effective: January 1, 2000 
 
Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard 
Specifications. 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to 
midnight Sunday except where structure construction or major rehabilitation 
makes it impractical.” 

 
 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009 
 
Revise the first sentence of the second paragraph of Article 781.03 of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 

 
 
RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE) 
Effective:  January 1, 2009 
 
Description.  This work shall consist of furnishing and installing traffic control for the closure of 
ramps on a freeway/expressway.   
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Work shall be according to Section 701 except as modified herein. 
 
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications. 
 
Add the following to Article 701.18 of the Standard Specifications: 
 

“(k) Standard 701451.  Only one interchange at a time may have ramps closed and only one 
exit ramp and one entrance ramp may be closed at a time. 
 
The Contractor shall furnish a portable changeable message sign to be placed on the 
mainline in advance of the ramp closure.  The exact placement and display shall be as 
shown in the plans or as directed by the Engineer.” 

 
Revise the first sentence of Article 701.19(c) of the Standard Specifications to read: 
 

“Traffic control and protection required under Standards 701201, 701206, 701306, 
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606, 
701701 and 701801 will be measured for payment on a lump sum basis.” 

 
Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications: 
 

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;” 
 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 
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Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005    Revised:  April 1, 2009 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. Tensile strength shall be a minimum of 1.20 times the yield strength. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
 

d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
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(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 

b. Coating Thickness.  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 

 
Covering of the epoxy coated bars will not be required when the bars are installed and tied, 

or when they are partially incorporated into the concrete.” 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2009 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
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(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.   
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Test results shall also include slump flow, visual stability index, J-ring value, L-box blocking 
ratio, column segregation index, and hardened visual stability index.  For the trial mixture, the 
slump flow shall be near the midpoint of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.   
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The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.  A minimum of one sensor will be required below 
each point of concrete placement to measure the maximum pressure.  The first sensor below 
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the 
formwork.  Additional sensors shall be installed above the bottom sensor when the form height 
is greater than 10.0 ft (3.0 m) above the bottom sensor.  The additional sensors shall be 
installed at a maximum vertical spacing of 10.0 ft (3.0 m).  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
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The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
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“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  November 1, 2009 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
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Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be according to either Article 251.03 or 251.04 except 
for any reference to seeding.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch  Temporary Mulch will be paid for according to Article 251.06.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.   
 
Category descriptions and thresholds for application and the fuel usage factors which are 
applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.   

  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   122

 The cumulative total of all applicable item plan quantities shall exceed 25,000 cu yd 
(20,000 cu m).  Included in the fuel usage factor is a weighted average 
0.10 gal/cu yd (0.50 liters/cu m) factor for trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 

 
(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
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(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

  
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
64F31 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  
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1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 
conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 
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1.8. In the event that the applicable collective bargaining agreement between a Prime 
Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 
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2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 
the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Jack P. Cerone, 
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A. 
Zipp.  In the event that the Unions and Prime Contractor are not able to agree on a full  
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions 
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be 
necessary to establish the full slate.  A single Permanent Arbitrator shall be selected 
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it 
arises.  In the event a Permanent Arbitrator is not available to adjudicate a particular 
matter in the order of rotation, the arbitration assignment shall pass to the next available 
Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   134

4.6 The parties recognize that specialized or unusual equipment may be installed on the 
Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 
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5.3 Any failure of a party to comply fully with such final and binding decision of the 
Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
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Notes: 
 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.  If the Arbitrator finds that a 
craft has improperly obtained the prevailing practice in the locality through 
raiding, the undercutting of wagers or by the use of vertical agreements, 
the Arbitrator shall rely on the decision of record rather than the prevailing 
practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and 
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 
consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 

  



FAI 80 (I-80) 
Section (81-1B)M-4 
Rock Island County 

Contract 64F31 

   138

7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 
fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 
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8.3  This PLA may not be changed or modified except by the subsequent written agreement 
of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 
Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Ann Schneider, Director Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Gary Hannig, Secretary    (Date) 
 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 64F31], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 

 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                      ROCK ISLAND COUNTY  
                                   EFFECTIVE OCTOBER 2009

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Rock Island County Prevailing Wage for October 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   23.010 23.510 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
ASBESTOS ABT-GEN        HWY   24.260 25.260 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
ASBESTOS ABT-MEC        BLD   19.750 20.750 1.5   1.5 2.0 5.750 2.500 0.000 0.000  
BOILERMAKER             BLD   34.170 37.170 2.0   2.0 2.0 6.820 8.550 0.000 0.350  
BRICK MASON             BLD   26.430 27.930 1.5   1.5 2.0 6.800 5.150 0.000 0.420  
CARPENTER               BLD   26.380 27.700 1.5   1.5 2.0 6.710 6.300 0.000 0.600  
CARPENTER               HWY   26.940 28.690 1.5   1.5 2.0 5.960 7.860 0.000 0.400  
CEMENT MASON            BLD   24.640 26.140 1.5   1.5 2.0 5.450 6.950 0.000 0.500  
CEMENT MASON            HWY   24.110 25.110 1.5   1.5 2.0 5.450 7.150 0.000 0.500  
CERAMIC TILE FNSHER     BLD   18.420  0.000 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
ELECTRIC PWR EQMT OP    ALL   26.260  0.000 1.5   1.5 2.0 4.750 7.360 0.000 0.200  
ELECTRIC PWR GRNDMAN    ALL   21.950  0.000 1.5   1.5 2.0 4.750 6.150 0.000 0.160  
ELECTRIC PWR LINEMAN    ALL   33.120 35.770 1.5   1.5 2.0 4.750 9.270 0.000 0.250  
ELECTRICIAN             BLD   30.520 32.520 1.5   1.5 2.0 5.500 8.390 0.000 0.310  
ELECTRONIC SYS TECH     BLD   22.000 23.750 1.5   1.5 2.0 6.230 5.010 0.000 0.310  
ELEVATOR CONSTRUCTOR    BLD   35.510 39.950 2.0   2.0 2.0 9.525 8.210 2.310 0.000  
GLAZIER                 BLD   23.920 25.360 1.5   1.5 2.0 6.050 5.400 0.000 0.350  
HT/FROST INSULATOR      BLD   27.860 29.060 1.5   1.5 2.0 5.000 11.00 0.000 0.800  
IRON WORKER             ALL   27.160 29.330 1.5   1.5 2.0 8.140 9.280 0.000 0.520  
LABORER                 BLD 1 21.510 22.010 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LABORER                 BLD 2 23.010 23.510 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LABORER                 BLD 3 23.660 24.160 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LABORER                 HWY 1 23.760 24.760 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LABORER                 HWY 2 24.260 25.260 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LABORER                 HWY 3 24.890 25.890 1.5   1.5 2.0 5.750 5.550 0.000 0.800  
LATHER                  BLD   26.380 27.700 1.5   1.5 2.0 6.710 6.300 0.000 0.600  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   18.420  0.000 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
MARBLE MASON            BLD   22.760 23.260 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
MILLWRIGHT           N  BLD   34.400 37.840 1.5   1.5 2.0 6.100 12.10 0.000 0.560  
MILLWRIGHT           S  BLD   27.250 28.950 1.5   1.5 2.0 5.550 9.140 0.000 0.560  
OPERATING ENGINEER      BLD 1 26.600  0.000 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
OPERATING ENGINEER      BLD 2 23.950  0.000 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
OPERATING ENGINEER      BLD 3 22.900  0.000 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
OPERATING ENGINEER      HWY 1 26.600 27.600 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
OPERATING ENGINEER      HWY 2 25.000 27.600 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
OPERATING ENGINEER      HWY 3 23.850 27.600 1.5   1.5 2.0 12.45 6.600 1.500 0.700  
PAINTER                 ALL   25.270 26.270 1.5   1.5 1.5 4.850 6.100 0.000 0.600  
PAINTER OVER 30FT       ALL   26.520 27.520 1.5   1.5 1.5 4.850 6.100 0.000 0.600  
PAINTER PWR EQMT        ALL   25.770 26.770 1.5   1.5 1.5 4.850 6.100 0.000 0.600  
PILEDRIVER              BLD   26.380 27.700 1.5   1.5 2.0 6.710 6.300 0.000 0.600  
PILEDRIVER              HWY   26.940 28.690 1.5   1.5 2.0 5.960 7.860 0.000 0.400  
PIPEFITTER              ALL   33.400 36.740 1.5   1.5 2.0 5.000 9.010 0.000 0.850  
PLASTERER               BLD   27.800 29.800 1.5   1.5 2.0 4.500 5.450 0.000 0.500  
PLUMBER                 ALL   33.400 36.740 1.5   1.5 2.0 5.000 9.010 0.000 0.850  
ROOFER                  BLD   23.800 25.050 1.5   1.5 2.0 7.340 5.120 0.000 0.220  
SHEETMETAL WORKER       BLD   28.270 30.120 1.5   1.5 2.0 7.040 8.790 0.000 0.410  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   26.430 27.930 1.5   1.5 2.0 6.800 5.150 0.000 0.420  
TERRAZZO FINISHER       BLD   18.420  0.000 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
TERRAZZO MASON          BLD   22.760 23.260 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
TILE LAYER              BLD   26.380 27.700 1.5   1.5 2.0 6.710 6.300 0.000 0.600  
TILE MASON              BLD   22.760 23.260 1.5   1.5 2.0 6.800 5.140 0.000 0.230  
TRUCK DRIVER            ALL 1 28.605  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 2 29.005  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 3 29.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 4 29.455  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 5 30.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  



TRUCK DRIVER            O&C 1 21.450  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 2 21.750  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 3 21.900  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 4 22.090  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 5 22.650  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TUCKPOINTER             BLD   26.430 27.930 1.5   1.5 2.0 6.800 5.150 0.000 0.420  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
ROCK ISLAND COUNTY 
 
MILLWRIGHT (SOUTH) - South of Interstate 80. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 



Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts. The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installing, assembling and maintaining sound and intercom, protection 
alarm (security), master antenna television, closed circuit 
television, computer  hardware and software programming and 
installation to the network's outlet and input (EXCLUDING all cabling, 
power and cable termination work historically  performed by wiremen), 
door monitoring and control, nurse and emergency call programming and 
installation to the system's outlet and input (EXCLUDING all 
cabling, power and cable termination work historically performed by 
wiremen), clock and timing; and the installation and maintenance of 
transmit and receive  antennas, transmitters, receivers, and 
associated apparatus which operates in conjunction with the above 
systems.  All work associated with these system  installations will be 
included EXCEPT (1) installation of protective metallic conduit, 
excluding less than ten-foot runs strictly for protection of cable, 
and (2) 120  volt AC (or higher) power wiring and associated hardware. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  An engineer on Crane, Shovel, Clamshell, Dragline, Backhoe, 



Derrick, Tower Crane, Cable Way, Concrete Spreader (servicing two 
pavers), Asphalt  Spreader, Asphalt Mixer, Plant Engineer, Dipper 
Dredge Operator, Dipper Dredge Craneman, Dual Purpose Truck (boom or 
winch), Leverman or Engineman  (hydraulic dredge), Mechanic, Paving 
Mixer with tower attached, Pile Driver, Boom Tractor, Stationary, 
Portable or Floating Mixing Plant, Trenching Machine  (over 40 H.P.), 
Building Hoist (two drums), Hot Paint Wrapping Machine, Cleaning and 
Priming Machine, Backfiller (throw bucket), Locomotive Engineer, 
Qualified  Welder, Tow or Push Boat, Concrete Paver, Seaman Trav-L- 
Plant or similar machines, CMI Autograder or similar machines, Slip 
Form Paver, Caisson Augering  Machine, Mucking Machine, Asphalt 
Heater-Planer Unit, Hydraulic Cranes, Mine Hoists. An engineer on 
Athey, Barber-Green, Euclid or Haiss Loader, Asphalt Pug Mill, Fireman 
and Drier, Concrete Pump, Concrete Spreader (servicing one paver) 
Bulldozer, Endloader, Log Chippers or similar machines, Elevating 
Grader, Group Equipment Greaser, LeTourneaupul and similar machines, 
off-road haul units, DW-10  Hyster Winch and similar machines, Motor 
Patrol, Power Blade, Push Cat, Tractor Pulling elevating Grader or 
Power Blade, Tractor Operating Scoop or Scraper,  Tractor with Power 
Attachment, Roller on Asphalt or Blacktop, Single Drum Hoist, Jaeger 
Mix and Place Machine, Pipe Bending Machine, Flexaplane or similar 
machines, Automatic Curbing Machines, Automatic Cement and Gravel 
Batch Plants (one stop set-up), Seaman Pulvi-Mixer or similar 
machines, Blastholer  Self-propelled Rotary Drill or similar machines, 
Work Boat, Combination Concrete Finishing Machine and Float, 
Self-propelled Sheep Foot Roller or Compactor (used  in conjunction 
with a Grading Spread), Asphalt Spreader Screed Operator, Apsco 
spreader or similar machine, Slusher, Forklift (over 6000 lb. cap. or 
working at  heights above 28 ft.) Concrete Conveyors, Chip Spreader, 
Underground Boring Machine (BUILDING ONLY), Straddle Carrier, 
Hydro-Hammer (BUILDING ONLY),  Hydraulic Pumps or Power Units Driven 
by any power source (except manually), used to hoist or lift machinery 
or material. 
 
Class 2.  An engineer on Asphalt Booster, Fireman and Pump Operator at 
Asphalt Plant, Mud Jack, Underground Boring Machine (HIGHWAY ONLY), 
Concrete  Finishing Machine, Form Grader with Roller on Earth, Mixers 
(3 bag to 16E), Power Operated Bull Float, Tractor without Power 
attachment, Dope Pot (agitating  motor), Dope Chop Machine, 
Distributor (back end), Straddle Carrier, Portable Machine Fireman, 
Hydro-Hammer (HIGHWAY ONLY), Power Winch on Paving Work, 
Self-propelled Roller or Compactor (other than provided for above), 
Pump Operator (more than one well-point pump), Portable Crusher 
Operator, Trench Machine  (under 40 H.P.), Power Subgrader (on forms) 
or similar machines, Forklift (6000 or less cap.) Gypsum Pump, 
Conveyor over 20 H.P., Fuller Kenyon Cement Pump or  similar machines. 
An engineer on Air Compressor (400 c.f.m. or over HIGHWAY ONLY), 
Light Plant, Mixers (1 or 2 bag), Power Batching Machine (Cement Auger 
or  Conveyor), Boiler (Engineer or Fireman), Water Pumps (HIGHWAY 
ONLY), Mechanical Broom, Automatic Cement and Gravel Batch Plants (two 
or three stop  set-up), Small Rubber-tired Tractors (not including 
backhoes or endloaders), Self-propelled Curing Machine, Brush Chipper, 
Driver on Truck Crane or similar  machines. 
 
Class 3.  Oiler, Mechanic's Helper, Mechanical Heater (other than 
steam boiler), Belt Machine, Small Outboard Motor Boats (Safety Boat 
and Life Boat), Engine  Driven Welding Machine, and Small Tractors 
(used to unroll or roll wire mesh), Water pumps (BUILDING ONLY), Air 
Compressors (BUILDING ONLY), Permanent  Automatic Elevators. 
 
LABORER - BUILDING 
 
Class 1:  General laborer, carpenter tender, tool cribman, salamander 



tender, flagman, form handler, floor sweeper, material handler, 
fencing laborer, cleaning  lumber, landscaper, unloading explosives, 
laying of sod, planting/removal of trees, wrecking laborer, unloading 
of Re-Bars, scaffold worker, signal man on crane. 
 
Class 2:  Handling of materials treated with creosote, kettle men, 
prime mover or motorized unit used for wet concrete or handling of 
building materials,  vibrator operator, motar mixer, power tools used 
under the jurisdiction of laborers, sand points, gunnite nozzle men, 
welders, cutters, burners and torchmen,  chain saw operator, 
jackhammer and drill operators, paving breakers, air tamping 
hammerman, concrete saw operator, concrete burning machine operator, 
coring machine operator - hod carrier and plasterer tender. 
 
Class 3:  Caisson worker after 6 foot depth, dynamite man, asbestos 
abatement worker, tunnel miners - mixerman (plaster only), pump man. 
 
LABORER - HEAVY & HIGHWAY 
 
Class 1:  Rod or chain man, flagman, dumpman, spotter, broom man, 
landscaper, planting and removal of trees, fencing laborers, 
dispatcher, ticket writer,  scaleman, cleaning of forms or lumber (in 
bone yard), laying of sod, moving and/or maintenance of flares and 
barricades. 
Class 2:  Operation of all hand, electric, air, hydraulic or 
mechanically powered tools under the jurisdiction of Laborers' 
including jackhammers, tempers, air  spades, augers, concrete saws, 
chain saws, utility saws, rock drills, vibrators, mortar mixer, power 
and hand saw (when clearing timber) general laborer (not  elsewhere 
covered), craft-tender, material checker, material handler, form 
handler, concrete dumper, puddler, form setter helper, explosives 
handler, dynamite  helper, center strip, reinforcing in concrete, wire 
mesh handler and installer, prime mover or any mechanical device 
taking the place of concrete buggy or  wheelbarrow, sandpoint setter, 
asphalt kettleman.  Sheeting hammer drivers, laying and jointing of 
telephone conduit, gas distribution men, pipe setter on  laterals, 
drain tiles, culvert pipe, and storm sewer catch basin leads, catch 
basins, manholes, batch dumpers, tank cleaners, cofferdam workers, 
bankman on  floating plant, jointman with pipelayers.  Back-up man 
(corker, joint maker) with pipe setter on sewer and water mains, 
batterboard man or laser operator on  sewer and water main, labor in 
ditch, or tunnel, on sewer or water mains and telephone conduit. 
Cutters, burners, torchman, gravel box man, asphalt plant  laborers, 
concrete plant laborer, deck hand, unloading of steel and rebar, laser 
beam operator, wrecking laborers. 
 
Class 3:  Asphalt raker or luteman, head form setter, head dynamite 
man (powderman) head string or wireline man (on paving), pipe setter 
on sewer or water  main, gunnite nozzle man, asphalt or concrete curb 
machine operator, head grade man, head tunnel miner, concrete burning 
machine operator, coring machine  operator, welder. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 



determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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