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1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. January 19, 2018 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 46487

Various Counties

Section INT ATTRACT SIGN 2018-50
Various Routes

District 6 Construction Funds

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations
throughout the state as described in individual work orders.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-18)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
0 S Ofo a1 (o] W o) 1Y/ F= (=1 (= | PN 1
403 Bituminous Surface Treatment (Class A-L, A-2, A-3) oottt e e e e e s ee e e e e s s snsaeaeeeeeaannees 2
404  Micro-Surfacing and Slurry Sealing 3
O LR O o LIS T= - | PR OO PPRPRTN 14
420 Portland Cement Concrete Pavement 24
442 Pavement PatChing .........occcoeveveiiiiiiiiiiiieeeees 26
502 Excavation for Structures ............ 27
503 Concrete Structures ..................... 29
504 Precast Concrete Structures 32
542  Pipe CUIVErS ....ocoiciiiiiiieieiiieeeie e 33
586 Sand Backfill for Vaulted ADULMENTS ......cooiiiiiiii it e e e e e e e e e e e e e e e e e e e s e enbaanaas 34
630  Steel Plate BEAM GUATITIAI .........vvvrrieiriririrrrierrrerererererersrererererer...—..—————.—.———.——...................—————————————.—........—. 36
631 Traffic Barrier Terminals 39
670 Engineer’s Field Office and LabOratOry .............oooiiiiiiiiiiiiiieeiiii ettt e e et e e e e enene s 40
701  Work Zone Traffic Control and ProteCLION .........coiiiiiiiiiiiie et e e e e e e e s 41
704 Temporary Concrete Barrier 42
781 Raised Reflective PaAVEMENT MAIKEIS .......ccooiiiiiii ettt e e e e et e e e e e e et e e e e e e eesaaaeaeaaes 44
888  Pedestrian PUSN-BULION .........uuiiiiiiiiiiee ettt e e e e e e e e e e e e e ee et e e e e e s e e abaa e eeeeesebaaaaaeeees

1003 Fine Aggregates .........cccccvveernnen.
1004 Coarse Aggregates ...........ceeennn.

1006 Metals ...cooovvvvveeeiiiiiiiii
1020 Portland Cement Concrete
1050 Poured Joint Sealers ...................

0 TSTe I o1 (ST T o T I IV RPN
1077  POSt @Nd FOUNAALION .......cooiiiiiiiiei et e ettt e e e e e e e et e e e e e e e e e st e e eeeeeessbaansanseeesessstanneeeeseennran
1096 Pavement Markers
1101 General Equipment
1102  HOt-Mix ASPhalt EQUIDIMENT .. ..oiiiiiiiieeiieie ettt e e e e bt e e aabr e e s be e e e bn e e e nnen e e e nanees
1103 Portland Cement Concrete Equipment
1106  Work Zone Traffic CONLIol DEVICES .......ccooiviiiiiiiiiieeeeeeeeeeeee e
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid CONSIrUCtioN CONTACES .......ccccvrieriviereriieeiiieeeseeessveeesereeseeeessneaeeaees 64
2 Subletting of Contracts (Federal-Aid CONtracts) ..........ccceeeivereniieeiiiieennes .. 67
3 X EEO s 68
4 X Specific EEO Responsibilities Non Federal-Aid Contracts .. 78
5 X Required Provisions - State CoNtracts ...........cccoccceevieeeennes .. 83
6 Asbestos Bearing Pad REMOVAL ........c..ooiiiiiiiiiii ettt ettt e s b e et e nae e st et e s et nenes 89
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ..........ccoccoovieiiiiiieiiciiie e 90
8 Temporary Stream Crossings and In-Stream Work Pads
9 Construction Layout Stakes EXCEPL fOr BIOGES ........eciuiiiuiiiiiiiieeiieitee ittt ettt

10 CONSIIUCLION LAYOUL STAKES ....vviiiiiieeiiiieeitieeeitiee e sttt e e staeeesteeessseeeessaeeeaasteeeasteeessseeeeassaeesseeeanseeeeassaeeansseeeannseeeanneaeenseeas

11 Use of Geotextile Fabric for Railroad Crossing

12 Subsealing of Concrete Pavements .....

13 Hot-Mix Asphalt Surface Correction .....

14 Pavement and Shoulder Resurfacing ...............

15 Patching with Hot-Mix Asphalt Overlay Removal .

16 Polymer Concrete ........cccceeieiiciiiiiiicnee

17 PVC Pipeliner ...

18 Bicycle Racks .

19 Temporary Portable Bridge Traffic Signals

20 X Work Zone Public Information Signs .............

21 Nighttime Inspection of ROAAWAY LIGNtING ........ooiiiiiiiiie ittt ettt e e sbe e et e e e nn e e e anbeaeens

22 English Substitution 0f MEtHC BOILS ........coiuiiiiiiiiei ettt

23 Calcium Chloride Accelerator for Portland Cement Concrete

24 Quality Control of Concrete MiXtures at the PIANT ...........ooo i

25 Quality Control/Quality Assurance of CONCrete MIXIUIES ........cocuiiiiiiiieiieeiie ettt

26 Digital Terrain Modeling for Earthwork Calculations

27 [RET=] Y=o O RO UOU PP

28 Preventive Maintenance — Bituminous Surface TreatmMent (A-L) ........ccccooiiiiieiieiiie e 147

29 Reserved

30 Reserved

31 Reserved

32 Temporary Raised Pavement Markers

33 Restoring Bridge Approach Pavements Using High-Density FOAM ..........cocoiiiiiiiiiiii e 157

34 Portland Cement Concrete INIAY OF OVETIAY .....cc..oiiuiiiiiiiii ittt ettt et et naeeseneeeees 160

35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt PatChing ...........cccooiiiiiiiiiiiiiecee e 164
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SPECIAL PROVISIONS

STATE OF ILLINOIS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted April 1, 2016, the latest edition of the “Manual on Uniform Traffic Control
Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in effect
on the date of invitation for bids, and the “Supplemental Specifications and Recurring Special
Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of Various Routes, Section INT ATTRACT SIGN 2018-50, Various Counties,
Contract No. 46487 and in case of conflict with any part, or parts, of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF IMPROVEMENT:

The work to be done under this contract will be on interstate routes throughout the State,
although work may be required to be done on other State-maintained highways at various
locations.

COMPLETION DATE:

All work on this contract shall be completed on or before December 31, 2020. Should the
Contractor fail to complete all work by December 31, 2020, the Contractor shall be liable in
accordance with Article 108.09 with of the Standard Specifications.

DESCRIPTION OF IMPROVEMENTS:

The work shall consist of installing or replacing tourist attraction or business logo signs, guide
signs and supports at locations described in a work order.
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WORK ORDERS:

No work of any kind is to be performed by the Contractor, unless a work order authorizing work
has been issued by the Engineer. A work order will show the date of issue, job number,
location, code number(s), pay item(s), quantity of such pay item, and total cost. A work order
will normally indicate the amount of work required to complete the attraction signing required for
an interstate interchange. Only the amount of work shown on the work order is to be done by
the Contractor. The Contractor shall notify the District Contact at least 72 hours before
beginning any work in the field and shall obtain permission to begin such work.

It shall be the Contractor’s responsibility to verify all dimensions and conditions existing
in the field prior to construction and ordering materials.

The districts shall indicate which type of border is requested on the work order. It should be
noted if borders and arrows are to be direct applied or demountable.

Some work orders may require that the Contractor complete the work outlined in the work order
during a district’s night-time hours.

The Contractor shall complete all the work required on a work order within 90 days after the
date of issue of the work order or its revision unless otherwise extended in the work order or
agreed in writing between the Contractor and the Engineer.

For the purpose of completing work orders a day shall be defined as any day on the calendar.
No days shall be charged under the following conditions:

(a8 When adverse weather at the field work site prevents work on the controlling item of
a work order.

(b)  When job conditions at the field work site due to recent weather conditions prevent
work on the controlling item of a work order.

(c) When work has been suspended by an act or omission of the Department or the
Engineer.
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FAILURE TO COMPLETE A WORK ORDER ON TIME:

Should the Contractor fail to complete a work order on time, or such extended time as may have
been allowed by the Department, a monetary deduction equal to $75.00 per day per work order
will be applied to monies due or that may become due the Contractor.

For the purpose of calculating the monetary deduction, a day shall be any day (or portion of)
excluding the following.

(&) When adverse weather at the field work site prevents work on the controlling item of a work
order.

(b) When job conditions at the field work site due to recent weather conditions prevent work on
the controlling item of a work order.

(c) When work on the controlling item has been suspended by an act or omission by the
Department or Engineer.

QUANTITIES:

The quantities specified in this contract indicate the estimated amount of work required for the
duration of the contract. This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder. It shall be understood that the unit
prices of this contract shall prevail throughout the period of this contract regardless of the
quantity.

REIMBURSEMENT FROM THIRD PARTY FOR REPAIRS OR DAMAGES:

The Department reserves the right to make recovery from Third Party or Parties for damage to
any part of the existing installations and no part of such recovery or recoveries shall inure to the
benefit of the Contractor.

To enable the Department to assess damages against said Third Party or Parties, the
Contractor shall, upon request, furnish the Engineer an itemized statement of the cost of any
repairs to Third Party damage, separating the cost of labor, materials, and equipment.
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LOCATING UNDERGROUND CABLE:

At those locations, where concrete foundations are to be installed, the Contractor shall notify
the District Contact at least 72 hours before beginning any work in the field. The
Contractor shall request that the Department locate and mark all underground electric
cable owned and maintained by the Department which may be in conflict with the
construction operations. In the event the Contractor fails to notify the District Contact and
cable is damaged, the Contractor shall replace the entire length of cable or conductors in
conduit, in a manner satisfactory to the District Contact, at his/her own expense. Splicing below
grade will not be permitted.

FINAL CLEANING UP:

The final cleaning up shall conform to the requirements set forth in Article 104.06. Each time
the Contractor accomplishes work at any location, he will be required to clean up the work area
before payment for that work will be submitted.

All costs due to compliance with this Special Provision will be included in pay items of the
contract and no additional compensation will be allowed.

TRAFFIC CONTROL AND PROTECTION:

The Contractor shall arrange his work in such a manner so as to keep interruptions to traffic flow
at a minimum.

Traffic control and protection shall conform to Article 107.09 and Section 701 and to the
following standards as required by the Engineer.

Standards 701006, 701101, 701106, 701201, 701301, 701400, 701401, 701406, 701411,
701426, 701901

Conformance to the traffic control and protection standards will not be paid for separately, but
shall be included in the contract lump sum price for TRAFFIC CONTROL AND PROTECTION,
(SPECIAL).
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FURNISH AND ERECT SIGN PANEL - LOGO:

This work shall consist of furnishing and erecting extruded sign panels, complete with
reflectorized sign face, legend, and supplemental panels or plates, on existing sign supports for
tourist attraction, and logo signing along the Interstate. Typical layouts and sign designs are
shown in the plans. Specific details and locations will be described in the work order(s).

The aluminum extrusions and the installations shall be in according to the requirements of
Section 1090 of the Standard Specifications, as shown on the plans and/or as directed by the
Engineer.

All sign sheeting used on this contract shall be in accordance with the requirements of Section
1091.

All Type Il reflectorized signs, supplemental signs and supplemental panels shall be fabricated
using faces and legend of Type ZZ retroreflective sheeting. This shall include mainline and ramp
signs. All remaining signing shall be fabricated using a background material of Type AP
retroreflective sheeting. All signs shall be fabricated such that the copy or text and background
material is applied in the preferred orientation for the maximum retroreflectivity per the
manufacturer’s recommendation.

No nesting of legend copy will be permitted. Background sheeting and legend shall be provided
by the same manufacturer.

This specification shall apply to all colors of sheeting used in this contract except for blue and
brown. Signs fabricated with blue and brown sheeting shall use Type AP sheeting for the
background material with the border and legend material of Type ZZ reflective sheeting.

The supplemental business panels and mileage plates will be furnished by others and made
available to the Contractor at the appropriate District Sign Shop or at a location agreed upon by
the Contractor and Engineer. The supplemental panels and plates will be riveted onto the main
sign panel as shown in the work order(s). In addition to the holes in the sign panel, necessary
to install the supplemental panels and plates, the Contractor shall also drill the upper left hole
for all other possible supplemental business panels. (This is to facilitate spacing of future
business panels).

The attraction sign designs will be similar in design to the sample logo signs and included in the
plans. This work may also include the design and fabrication of state park signs, the fabrication
and replacement of guide signs in order to accommodate the installation of the tourist attraction
and state park signs. Each individual work order will include the appropriate sign design for
each location.

This work will be measured for payment in square feet from edge-to-edge (horizontally and
vertically).

The Contractor shall package all signs so as to prevent damage during shipment.
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This work will be paid, for at the contract unit price per square foot, for FURNISH AND ERECT
SIGN PANEL - LOGO. This price shall include furnishing and installing all materials, including
demountable or direct applied borders and arrows (the type of material used is at the discretion
of the district), fabricating the sign panel (including sign face and sign legend), and furnishing all
mounting hardware, installing all supplemental business panels and mileage plates, installing
the sign panel on previously erected sign supports, and removing any existing sign panel as
required for the proper installation of the new panel. Removal of any existing sign panel(s) will
be paid for in accordance with REMOVE EXISTING SIGN PANEL.

The steel supports and concrete foundations for sign panels will be paid for under
STRUCTURAL STEEL SIGN SUPPORT-BREAKAWAY and CONCRETE FOUNDATIONS
respectively.

INSTALL SERVICE SIGN OR MILEAGE PLATE:

This work shall consist of installing a service plate advertising gas, food, lodging camping,
tourist attraction business service establishment, or a mileage plate on a previously erected
business service panel. The service plates are fabricated from flat sheet aluminum and will be
furnished predrilled by the business establishments and made available to the Contractor at the
District Sign Shop where work is being performed or at such other location agreed upon by the
Engineer and the Contractor.

Mileage plates are fabricated from flat sheet aluminum and will be furnished predrilled by the
District Sign Shop and made available to the Contractor at the District Sign Shop where work is
being performed or at such other location agreed upon by the Engineer and the Contractor.

The plates shall be installed using 5 mm (3/16-inch) aluminum rivets with 3 mm (0.125 inch) to 6
mm (0.250 inch) grip range to fully penetrate the sign panel extrusions and firmly attach the
plates. Any plate damaged by the Contractor shall be replaced in exact kind at no cost to the
Department. The business logo panel shall not be removed when installing a service or mileage
plate

This work will be paid for at the contract unit price each for INSTALL SERVICE OR MILEAGE
PLATE, which price shall include payment in full for installing a service or mileage plate on a
previously erected business logo panel.
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REMOVE SERVICE SIGN OR MILEAGE PLATE:

This work shall consist of removing an existing business service plate advertising a business
establishment or a mileage plate from a previously erected business service panel.

Extreme care shall be taken not to damage or mar the plate in any way. Any plate damaged by
the Contractor shall be replaced in exact kind at no cost to the Department. The plates shall be
delivered to the District Sign Shop where work is being performed or at such other location
agreed upon by the Engineer.

This work will be paid for at the contract unit price each for REMOVE SERVICE OR MILEAGE
PLATE, which price shall include payment in full for removing a service or mileage plate from a
previously erected business logo panel.

TRANSFER SERVICE SIGNS:

This work shall consist of removing an existing business service sign advertising a business
establishment from a previously erected business panel and reinstalling the business service
sign on a newly erected business panel.

Extreme care shall be taken not to damage or mar the sign in any way. Any sign damaged by
the Contractor shall be replaced in exact kind at no cost to the Department.

This work will be paid for at the contract unit price each for TRANSFER SERVICE SIGN, which
price shall include payment in full for removing an existing service sign from a previously
erected business logo panel and reinstalling the existing service sign on a newly erected
business logo panel. The cost of transferring existing mileage plates and directional arrows for
the service signs shall be considered included with this pay item.

REMOVE AND REINSTALL SIGN PANEL:

This work shall consist of removing an existing sign panel from steel sign supports and
reinstalling it on previously erected new sign supports. In the case of guide signs this may
require the Contractor to remove the guide sign and install it on a bridge mount or overhead
sign structure.

The removal of steel sign supports will not be included under this pay item but will be paid for as
REMOVE EXISTING SIGN SUPPORT.

The replacement of any damaged or missing mounting hardware shall meet the requirements of
Article 1090.03.

This work will be paid for at the contract unit price per square foot for REMOVE AND
REINSTALL SIGN PANEL. This price shall include removing the sign panel from existing steel
supports, installing the sign panel on new supports, and replacing any damaged or missing
hardware where applicable.
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REMOVE EXISTING SIGN PANEL:

This work shall consist of removing an existing ground-mounted sign. The sign panel shall be
removed completely, including exit panel and all hardware, and transported from the right-of-
way. The panel and hardware shall become the property of the State and shall be delivered to
the District Sign Shop in the District in which the work is being performed unless several sign
panels are being removed in which case the resident may request the sign panels be delivered
to the Central Office Sign Shop.

This work will be paid for at the contract unit price each for REMOVE EXISTING SIGN PANEL,
which price shall include complete removal of the sign, including exit panel, if any, from the
right-of-way.

REMOVE EXISTING SIGN COMPLETE:

This work shall consist of removing an existing ground-mounted sign and supports as shown in
the work order. The removal items shall consist of the sign panel and exit panel, and the
structural steel supports. The sign panel shall become the property of the State and shall be
delivered to the District Sign Shop in the District in which the work is being performed unless
several signs in the district are removed and then it may be requested the signs be delivered to
the Central Office Sign Shop. The supports, including hardware, shall become the property of
the Contractor. The bid price shall reflect any salvage value for the supports and hardware.

Where the existing sign and supports are to be removed and be replaced by a new sign and
new supports, the new sign shall be completely installed prior to the removal of the existing
sign. However, duplicate signs are not to exist for periods in excess of 24 hours.

This work will be paid for at the contract unit price each for REMOVE EXISTING SIGN
COMPLETE and shall be payment in full for all labor and equipment necessary to remove the
sign and supports as herein specified and no additional compensation will be allowed.

The removal of any concrete foundations will be paid for as REMOVE CONCRETE
FOUNDATION-GROUND MOUNT.
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REMOVE EXISTING SIGN SUPPORT:

This work shall consist of removing an existing steel sign support. The support, including
hardware, shall become the property of the Contractor, and the bid price shall reflect any
salvage value.

This work will be paid for at the contract unit price each for REMOVE EXISTING SIGN
SUPPORT, which price shall include complete removal of the sign support, including hardware,
from the right-of-way.

The removal of any concrete foundations will be paid for as REMOVE CONCRETE
FOUNDATION - GROUND MOUNT.

Concrete Foundations for Sign Supports: This work shall consist of constructing Class Sl
concrete foundations for the installation of structural steel sign supports.

The concrete shall be obtained from a predetermined approved source. A list of approved
suppliers may be obtained from each District.

Concrete foundations of the type and size as specified in the work order shall be constructed in
accordance with the applicable requirements of Section 734. The top segment of the
foundations shall be formed down to a depth of at least one (1) foot below the ground line. The
top of the foundation shall be finished level, and all exposed surfaces shall be rubbed in
accordance with Article 503.16.

The excavated material removed for installation of the foundations shall be disposed of outside
the right-of-way at the Contractor's expense.

Concrete foundations will be measured for payment in accordance with the requirements of
Article 503.21.

This work will be paid for at the contract unit price per cubic yard of CONCRETE
FOUNDATIONS. This price shall be payment in full for all necessary excavating, back-filling,
form-work, and furnishing and placing all materials, including the Class Sl Concrete, reinforcing
steel, anchor bolts, nuts, and washers complete in place.
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REMOVE CONCRETE FOUNDATIONS:

This work shall consist of removing a concrete foundation for a ground-mounted sign support.
All components of the concrete foundation, including the concrete, reinforcing, and stub post,
shall be removed to at least one foot below the grade line.

The use of explosives of any kind will not be permitted in removing concrete foundations. The
hole shall be back-filled with suitable material approved by the Engineer. The surface of the
filled hole shall be treated to match the surrounding area.

All debris resulting from this operation shall be removed from the right-of-way at the Contractor's
expense.

This work will be paid for at the contract unit price each for REMOVE CONCRETE
FOUNDATION-GROUND MOUNT, which price shall be payment in full for all equipment and
labor necessary to complete the work and backfill the hole as herein described.

RE-ERECT SIGN PANEL:

This work shall consist of re-erecting a new or existing sign panel on new or existing posts. The
sign panel shall be provided by the Department at the site of installation or at the location
specified on the work order. The Contractor shall be responsible for the removing all dirt and
debris from the face of the sign prior to re-erecting the sign panel. The replacement of any
damaged or missing mounting hardware shall meet the requirements of Article 1090.03.

This work will be paid for at the contract unit price per square foot for RE-ERECT SIGN PANEL,
which price shall include all necessary hardware, equipment, and labor required to complete the
work order.

RE-ERECT EXISTING STRUCTURAL STEEL SIGN SUPPORT — BREAKAWAY:

This work shall consist of re-erecting an existing structural steel sign support on an existing stub
post and torqueing the fuse plate and base plate bolts. This item will only be used for those
posts that have been knocked down and need no repair.

Any missing bolts or plates shall be replaced by the Contractor and shall be considered included
with this pay item. Replacement bolts or plates shall meet the requirements of Article 727.

When the work order requires the Contractor to re-erect a sign support that was installed with a
breakaway type coupling the Contractor shall furnish a breakaway coupling set to complete the
re-erection. The furnishing of the breakaway coupling set will be paid for as FURNISH
BREAKAWAY COUPLING SET.

This work will be paid for at the contract unit price each for RE-ERECT EXISTING

STRUCTURAL STEEL SIGN SUPPORT — BREAKAWAY, which price shall include all labor,
materials, and equipment required to complete the work.

10



Various Routes

Section INT ATTRACT SIGN 2018-50
Various Counties

Contract No. 46487

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).
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(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the

Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.

The Contractor has been granted a minimum
two week extension of contract time, according
to Article 108.08.

Working Days

Completion | Article 108.08(b)(1) or
Date Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000.000 Two Prolfect Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as
follows.

Extended Traffic Control occurs between April 1 and November 30:
ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
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Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more
than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 0.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE patrticipation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE patrticipation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(&) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

Illinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764
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The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’'s proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’'s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’'s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’'s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.
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PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is nhot
administratively appealable to the U.S. Department of Transportation.

26



Various Routes

Section INT ATTRACT SIGN 2018-50
Various Counties

Contract No. 46487

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft
(2.5 m) from the open traffic lane. For other periods of time during working and for all
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,

Flashing mono-directional lights

excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)
Devices delineating obstacles,

excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Channelizing devices for nighttime lane
closures on two-lane roads

Channelizing devices for nighttime lane
closures on multi-lane roads

Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic

Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices de[ineating patches at night on None

roadways with an ADT less than 25,000

Devices delineating patches at night on None

roadways with an ADT of 25,000 or more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the
contract unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through
trailer. The height of the display and radar shall be such that it will function and be
visible when located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall
be between 5 and 8in. (125 and 200 mm) in height. The digital speed display shall
show two digits (00 to 99) in mph. The color of the changeable message legend shall be
a yellow legend on a black background. The minimum height of the numerals shall be
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The
speed indicator shall have a maximum speed cutoff. On roadway facilities with a normal
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles
traveling more than 25 mph over the work zone speed limit shall not be displayed. On
facilities with normal posted speed limit of less than 45 mph, the detected speeds of
vehicles traveling more than 15 mph over the work zone speeds limit shall not be
displayed. On any roadway facility if detected speeds are less than 25 mph, they shall
not be displayed. The display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the
power supply capable of providing 24 hours of uninterrupted service.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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SUMMARY OF QUANTITIES
0021
CODE NUMBER PAY ITEM UNIT 100T°g %T:TE
QUANTITY

67100100 _[MOBILIZATION L SUM 1
72700100 |STRUCTURAL STEEL SIGN SUPPORT - BREAKAWAY POUND 4000
73400100 |CONCRETE FOUNDATIONS CuYD 60
73700200 |REMOVE CONCRETE FOUNDATION - GROUND MOUNT EACH 60
X7010216 | TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1
X7200075 _|REMOVE AND REINSTALL SIGN PANEL SQFT 5000
X7200080  |RE-ERECT SIGN PANEL SQFT 1000
X7200096 _|F 8 E SIGN PAN-LOGO SQFT 15000
X7240195  [REMOVE EXISTING SIGN PANEL EACH 65
X7240207 __ |REMOVE EXISTING SIGN COMPLETE EACH 55
X7270005 E-EfeeT ERSTNG STRuCTLRfE STEEL STGN SUPPORT - BREAKAwAY EACH 25
X7270025  |[REMOVE EXISTING SIGN SUPPORT EACH 30
20030905 | INSTALL SERVICE SIGN OR MILEAGE PLATE EACH 80
20030907 |REMOVE SERVICE OR MILEAGE PLATE EACH 5
20030910 |TRANSFER SERVICE SIGN EACH 80

ﬂr. !
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WORK ORDER

INT ATTRACT SIGN 18-30

LOCATION DESCRIPTION

DATE OF ISSUE

ROUTE

CONTRACT NO. 46487

HIGHWAY LIGHTING CABLE PRESENT (YES)

CLAIM NO..

NFA

JOB NO. M-80-023-18

CODE
NUMBER TEM UNIT QUANTITY |UNITPRICE{ MEMCOST
72700100 |STR STL SIN SUP BA POUND
73400100 |CONC FOUNDATIONS cuYD
73700200 'REM CONC FDN-GR MT EACH
X7200075 !REM & REIN SIGN PANEL SQFT
X7200080 ;RE-ERECT SIGN PANEL SQFT
X7200006 |F & E SIGN PAN - LOGO SQFT
X7240195 |REMEX SIGN PANEL EACH
X7240207 |REMEX SIGN COMPL EACH
X7270005 [RE-E STR ST SN SUP BA EACH
X7270025 _|REMEX SIGN SUPPORT EACH
Z0030905  {INS SER SN OR MILE PL EACH
Z0030907  |REM SER OR MILE PLATE EACH
Z0030910 _ |TRANSFER SERVICE SIGN EACH
TOTAL COST
DISTRICT CONTACT SUBMITTED BY:
Regional Engincer
NAME:
DATE:
TELEPHONE:
CELL PHONE: APPROVED BY:
CBO/Traffic Operations Engineer
EMAIL ADDRESS:

DATE:
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< /
o|g
n|a /
A
Sign Width
Figure 1
D | Sign Width K|
=&
73] (=] 1
— 50" for D = 30' 0" E
— * 7' 0" for D < 30' 0" O|x
Shoulder |
| 7! Oll *W
Figure 2

* May be reduced to 6' 0" when a supplemental panel is mounted below the main panel.
** Between top of stud post and fuse plate. May be reduced to 5' 0" when D = 30' 0"
and the slope is 2:1 or steeper or where it would be unlikely for an out of control vehicle
to reach the post.

The criteria illustrated in Figure 2 above is for expressways or fully access controlled
freeways. All mounting heights shall be in accordance with the latest edition of the
lllinois Manual on Uniform Traffic Control Devices.
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180
17 <] MAINLINE SUPPLEMENTAL SERVICE SIGNS
30|l CAMPING - EXIT 121 A | ONLY USED FOR THE FOLLOWING SERVICES.
LN 2 GAS, FOOD, LODGING, AND CAMPING

MAINLINE SUPPLEMENTAL SERVICE SIGN NOTES:

1. To be placed beneath Logo Service Signs where indicated.
2. Same general notes and legend sizes apply here as to other
mainline Logo Service Signs.

MAINLINE SIGN WORD SPACING MAINLIN
85
29.24 130,

GASy, xf"ﬂ XXX

E SERVICE PLATE HOLE SPACING DETAILS
{PLATES FURNISHED BY OTHERS)

F—1s -+ 18 - 13-;13

3
38.4 P ———
FOOI;l Hole spacing for 60" wide T _T _'T
by 36" high FOOD, ' | 15
4 LODGING, CAMPING,  36|e o —+-
83, ATTRAGTIONS. ! (s
ODGING 24-HR PHARMACY logos. | )
1y i)
66.6 g 60 (i
CAMPING
|~— 101.4 —1 Hole spacing for 3|:_14_|'_14_T-14_:i3
ATTRACTIONS R ST -—e-- Ly
igh GAS logo. ? 'IT
L]
—— 1452 . .| 15
24 -HR PHARMch 3614 .
& = s
b---06--9---8o
N vy 3
k 48 o

GENERAL NOTES FOR MAINLINE SIGNS:

All legends are 10 inch E Modified.

All borders are 2 inches wide,

All corners have a 9 inch radius.

Background is Blue,

Legend and border is white.

All dimensions are shown in inches.

Multiple services on a single panel shall be listed by priority,

Noohkwn =

from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.

SERVICE PLATE NOTES:
1. Holes must be %" (0.1875 in. dia.).

2. All Service Plate corners have a
3 inch radius.

LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINLINE SIGN
SPECIFICATIONS




All dimensions are shown in inches.

240 Various Routes
N9 -
CAMPING-EXIT 145 ™ INT ATTRACT $IGN 2018.50
22 TB Various Counties
36 Sheet 9 of 17
L J‘Lg Contract Number 46487
16— 80 ——lq4— 60 —l44— 60 —1g 240
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ATTRACTIONS, 24-HOUR PHARMACY CAMPING-EXIT 145 8
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180 36
Y _9
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72 T
36
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48 - - 28 — — 48 — 16— 60 —14— 60 —ij4— 60 —1
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GAS ONLY ATTRACTIONS, 24-HOUR PHARMACY
180
GAS ONLY N 10
GAS-EXIT 145 70
240 _|_8
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FOOD, LODGING, CAMPING, 72 36
ATTRACTIONS, 24-HOUR PHARMACY |
144 --M—QQ
GENERAL NOTES FOR MAINLINE SIGNS: GAS-EXIT 145B 108
1. All legends are 10 inch E Modified. 72 T
2. All borders are 2 inches wide. 36
3. All corners have a 9 inch radius. L _JJ-Q
4. Background is Blue.
5. Legend and border is white. ) 0|— 48 _ISI— 48 _|8|_ 48 _|1 )
6.
7.

Multiple services on a single panel shall be listed by priority,

from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.

GAS ONLY

LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINLINE SIGN
EXAMPLES




240 Various Routes
7 -3 _10 -
104 Various Counties
48A 48A 48A :108 Sheet 10 of 17
36 Contract Number 46487
174 = —8 2 240
Fororerrrs s s =10
48A 48A | 48B "~ 10 EXIT 159 10
:' —8 T y 1010
) 36 GAS ! FOOD ! LODGING [0,
L ! — i it B
A 10 4
—60—] |—60—|||—60—|‘I_ >’ " ) oe
16 14 626 16 i ] —10
1 " -
FOOD, LODGING, CAMPING, :' l' 36
ATTRACTIONS, 24-HOUR PHARMACY l: ::
\, 3 i 1_10
Fa8—] | [—60—] | 60
12 11&11 11"211 _-{12
00D, LODGING, CAMPING
240 GAS F IN
( Y10
EXIT 159 10
. 1010 240
— - ~N_10
FOOD ! LODGING [Z10, EXIT 159 =0
i " 10
159 ) 36 GAS s FooD  [T10,
" :10 " =
; 150 : 36
i 36 1 —
0 ! 10
eI e =0 : e
60 60 60 36
12 B 11“211 12 " 1=,
\ 1l
FOOD, LODGING, CAMPING 48 — 48— || —60 —
17 16 16216 17
GAS FOOD, LODGING,
CAMPING
GENERAL NOTES FOR MAINLINE SIGNS: DETACHABLE BORDER
1. All legends are 10 inch E Modified. L LT
2. All borders are 2 inches wide. When using a detachable border, secure
3. All corners have a 9 inch radius. with a rivet at the beginning, end and
4. Background is Blue. every 2 feet in between.
5. Legend and border is white.
6. All dimensions are shown in inches.
7. Multiple services on a single panel shall be listed by priority,

from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRAGTIONS, 24-HOUR PHARMACY. | LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS MAINLINE SIGN
DEPARTMENT OF TRANSPORTATION EXAMPLES




2 2
FOOD, LODGING, CAMPING

DETACHABLE BORDER
” When using a detachable border, secure
with & rivet at the beginning, end and
every 2 feet in between.

GENERAL NOTES FOR MAINLINE SIGNS:
All legends are 10 inch E Modified.

All borders are 2 inches wide,

All corners have a 9 inch radius.
Background is Blue.

Legend and border is white.

All dimensions are shown in inches,

NoOmh @
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Various Routes

INT ATTRACT SIGN 2018-50
Various Counties
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Contract Number 46487
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Multiple services on a single panel shall be listed by priority,
from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.

FOOD, LODGING, CAMPING,
ATTRACTIONS, 24-HOUR PHARMACY

LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

MAINLINE SIGN
EXAMPLES
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FOOD, LODGING, CAMPING

GENERAL NOTES FOR MAINLINE SIGNS:

All legends are 10 inch E Modified.

All borders are 2 inches wide.

All corners have a @ inch radius.

Background is Blue.

Legend and border is white.

All dimensions are shown in inches.

Multiple services on a single pane! shall be listed by priority,
from left to right or top to battom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.
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Various Routes

INT ATTRACT SIGN 2018-50
Various Counties
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LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINLINE SIGN
EXANIPLES
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FOOD, LODGING, CAMPING

GENERAL NOTES FOR MAINLINE SIGNS:
All legends are 10 inch E Modified.

All borders are 2 inches wide.

All corners have a 9 inch radius.
Background is Blue.

Legend and border is white.

All dimensions are shown in inches.

Nomh N =

Multiple services on a single panel shall be listed by priority,
from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.

Various Routes

INT ATTRACT SIGN 2018-50
Various Counties
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LOGO SERVICE SIGN DETAILS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

MAINLINE SIGN
EXAMPLES




RAMP SUPPLEMENTAL SERVICE SIGN DETAILS
3 180 RAMP SUPPLEMENTAL
1

Various Routes

23 SERVICE SIGNS ONLY INT ATTRACT SIGN 2018-50
. VICE ; .
24 <} CAMPING 3> | USED FOR THE VeI CLTIILE
FOLLOWING SERVICES. Sheet 14 of 17
150 GAS, FOOD, Contract Number 46487
- & ) LODGING,
24[ <k cAMPING > ) AND CAMPING MILEAGE PLATE HOLE SPACING DETAIL
5114 —¢ Ji——___%ﬂ_—i___ i1 L —
24{= caMPING 2 >) BE "61 52 l/4'_5 ME_ﬁz
b - 2

RAMP SUPPLEMENTAL !

SERVICE SIGN NOTES:

1. To be placed beneath Logo
Service Signs where indicated.

2, Same general notes and legend
sizes apply here as to other ramp
Logo Service Signs.

RAMP SIGN WORD SPACING

MILEAGE PLATE NCTES:

Holes must be %g" (0.1875 in. dia.).
All legends are C series.

All legends are centered.

All dimensions are shown in inches.
Legend is white.

Background is Blue.

Ul

RAMP SERVICE PLATE HOLE SPACING DETAILS

|.23.4.| {PLATES FURNISHED BY OTHERS)
GAS _
Hole spacing for 24" wide
30 81 by 18" high GAS, FOOD,
||;06D LODGING, CAMPING,
ATTRACTIONS, or 2
24- | g
50.8 __l HR PHARMACY logos L_2
SEERT
ODGING Hole spacing for ZIT .
24" wide by 22" high ! !
I'_ 53.2 _'| open seasonally :
CAMPING CAMPING logo.
% 24 —1
|._ 81.2 _.1 RAMP SERVICE PLATE NOTES: ‘
ATTRACTIONS 1. Holes must be %g" (0.1875 in. dia.).

110.8
24-HR PHARMAC

2. All Ramp Service Plate corners have a
2 inch radius.

ARROW HOLE SPACING DETAILS:
F17 2
3}

Fa )
. /, [ U — 'l..
GENERAL NOTES FOR RAMP SIGNS: < C515.125 8 4% — -
1. All legends are 8 inch E Modified. vy L —,
2. All borders are 1 inches wide. 1
3. All corners have a @ inch radius. 8.
4. Background is Blue. RAMP SERVICE PLATE NOTES:
5. Legend and border is white. 1. Holes must be %" (0.1875 in. dia.).
6. All dimensions are shown in inches. 2. All Ramp Service Plate corners have a
7. Multiple services on a single panel shall be listed by priority, 2 inch radius.
from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY. | LOGO SERVICE SIGN DETAILS
STATE OF ILLINOIS RAMP SIGN
DEPARTMENT OF TRANSPORTATION SPECIFICATIONS
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tzzle=zzlbozleaat =2 b= e 2 Contract Number 46487
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IR —5 4 N
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: POSSIBLE VERTICAL
GENERAL NOTES FOR RAMP SIGNS: o LS e LY
1. All legends are 8 inch E Modified. 1- =" POSSIBLE RAMP SERVICE
2. All borders and vertical bars are 1 inch wide. ! : PLATE LOCATIONS
3. All corners have a 9 inch radius. S
4, Background is Blue, (== POSSIBLE RAMP MILEAGE
5. Legend and border is white. - - PLATE LOCATIONS
6. All dimensions are shown in inches. < . POSSIBLE ARROW LOCATIONS
7. Multiple services on a single panel shall be listed by priority, 5

from left to right or top to bottom. Priarity order is GAS, FOOD,
LODGING, CAMPING. ATTRACTIONS. 24-HOUR PHARMACY. | LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS RAMP SIGN
DEPARTMENT OF TRANSPORTATION EXAMPLES




ATTRACTIONS, 24-HOUR PHARMACY
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PE e Al o) cesdil==2 Y 52 Contract Number 46487
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GAS, FOOD, LODGING
CAMPING, ATTRACTIONS

GAS, FOOD, LODGING, CAMPING,

ATTRACTIONS, 24-HOUR PHARMACY

GENERAL NOTES FOR RAMP SIGNS:

ST o

All legends are 8 inch E Modified.

GAS, FOOD, LODGING, CAMPING,
ATTRACTIONS, 24-HOUR PHARMACY

All borders and vertical bars are 1 inch wide, !

All corners have a 9 inch radius.
Background is Blue.

Legend and border is white.

All dimensions are shown in inches.

Multiple services on a single panel shall be listed by priority,
from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS, 24-HOUR PHARMACY.

180 150
1 FOOD oo i GAS E:8
__1_-1__1__ _6 __1 L] _6
o G A AR YRR TEPY BT 801 <., N N P
s} rlvietitoviot ot I = [ Eielien B2
! |17|| 24 161 24 191 24 19 24 '41755_ © h’?lﬁl 24 19l 24 191 24 AEEY 6

POSSIBLE VERTICAL
BAR LOCATIONS

POSSIBLE RAMP SERVICE
PLATE LOCATIONS

POSSIBLE RAMP MILEAGE
PLATE LOCATIONS

POSSIBLE ARROW LOCATIONS

LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

RAMP SIGN
EXAMPLES
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GAS —38 Various Counties
6ol - 1---ti--- ~ 6 Sheet 17 of 17
N A A L Contract Number 46487
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CAMPING, ATTRACTIONS
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(]
GENERAL NOTES FOR RAMP SIGNS: .  BARLOCATIONS
1. All legends are 8 inc;h E Modified. ‘ ) == -: POSSIBLE RAMP SERVICE
2. All borders and vertical bars are 1 inch wide. :_ ,  PLATE LOCATIONS
3. All corners have a 9 inch radius. -
4. Background is Blue. == POSSIBLE RAMP MILEAGE
5. Legend and border is white. - PLATE LOCATIONS
6. All dimensions are shown in inches. 4
7. Multiple services on a single panel shall be listed by priority, S 3 POSSIBLE ARROW LOCATIONS

from left to right or top to bottom. Priority order is GAS, FOOD,
LODGING, CAMPING, ATTRACTIONS. 24-HOUR PHARMAcCY. | LOGO SERVICE SIGN DETAILS

STATE OF ILLINOIS RAMP SIGN
DEPARTMENT OF TRANSPORTATION EXAMPLES




REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages

in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.



