
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid 
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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 Letting March 5, 2010 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 76C55 
  ST CLAIR County 
  Section 82-1-1HB 
  District 8 Construction Funds 
  Route FAI 70 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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RETURN WITH BID 
 

 

PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 76C55 
 ST CLAIR County 
 Section 82-1-1HB 
 Route FAI 70 
 District 8 Construction Funds 
 
 Removal of the existing structure and replacement with a 2-span, 1 @ 133'-0", 1 @ 163'-0" bridge 
carrying Exchange Avenue over I-55, pavement reconstruction, ramp modifications, retaining wall 
construction and other work all on I-55/I-70 in East St. Louis (SN 082-0378). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/3/2010

76C55
State Job # - C-98-064-09
PPS NBR - 8-90000-0300 Project Number Route
County Name - ST CLAIR- - FAI 70
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-1HB 257

257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX000598 COMB SEW REM 12 FOOT 1,049.000

XX004913 REMOV FOC FR CONDUIT FOOT 1,600.000

XX005909 MAN TA 4D W/FT-T1F&L EACH 1.000

X0301576 COAXIAL CABLE IN CON FOOT 220.000

X0320870 BRACED EXCAVATION CU YD 220.000

X0321631 REMOVE LUMINAIRE EACH 12.000

X0322125 STORM SEW WM REQ   24 FOOT 64.000

X0322400 PILE EXTRACTION EACH 168.000

X0322925 ELCBL C TRACER 14 1C FOOT 2,507.000

X0323830 DRAINAGE SCUPPR DS-11 EACH 4.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 1,641.000

X0324181 DISCON SN LTG/RM WIRE EACH 1.000

X0325076 WIDE AREA NETWORK L SUM 1.000

X0325077 FIB OPT UTILIT MARKER EACH 12.000

X0325271 ELCBL C 12 3C FOOT 220.000
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 NUMBER - 

Page 2
2/3/2010

76C55
State Job # - C-98-064-09
PPS NBR - 8-90000-0300 Project Number Route
County Name - ST CLAIR- - FAI 70
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-1HB 257

257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325462 MEDIA CONVERTER EACH 3.000

X0325751 DRIVE SOLDIER PILES FOOT 1,351.000

X0326804 COMB SEW REM 42 FOOT 972.000

X0326805 FOUNDATION REMOVAL SQ FT 3,639.000

X0326806 WASHOUT BASIN L SUM 1.000

X0326807 CONC BAR WALL SPL FOOT 126.000

X0326808 INTERST WKEND CLSR SP L SUM 1.000

X0326809 COAX TO ETHER MED CON EACH 2.000

X0326810 WIRELESS COMMUNCT DEV EACH 4.000

X0326811 ABANDON CONDUIT PLACE EACH 5.000

X0326812 CAT 5 ETHERNET CABLE FOOT 320.000

X0326813 3 UNIDUCT FLX NONM AS FOOT 120.000

X0326829 CH LK GATE 10X30 DBLS EACH 1.000

X0326830 CH LK GATE 8X30 DBLS EACH 1.000

X0326831 CH LK CNT SL GT 10X30 EACH 1.000
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CONTRACT
 NUMBER - 
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76C55
State Job # - C-98-064-09
PPS NBR - 8-90000-0300 Project Number Route
County Name - ST CLAIR- - FAI 70
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-1HB 257

257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0326832 OIL SEPARATOR SYS L SUM 1.000

X0329863 INTERCEPT EX CONDUIT EACH 2.000

X0342600 MAN TA 5D T1FCL R-PLT EACH 1.000

X5080600 MECHANICAL SPLICERS EACH 239.000

X8100065 CON T 4 PVC TY C FOOT 1,644.000

X8100126 CON T 2 PVC TY C FOOT 60.000

X8710075 FO CAB C 72 SM FO FOOT 2,570.000

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

Z0007604 BLDG REMOV NO   4 L SUM 1.000

Z0007605 BLDG REMOV NO   5 L SUM 1.000

Z0007606 BLDG REMOV NO   6 L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0017100 DOWEL BARS EACH 40.000
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76C55
State Job # - C-98-064-09
PPS NBR - 8-90000-0300 Project Number Route
County Name - ST CLAIR- - FAI 70
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-1HB 257

257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0018800 DRAINAGE SYSTEM L SUM 1.000

Z0022800 FENCE REMOVAL FOOT 1,183.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 9.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 2.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0049801 R&D FRIABL ASB BLD  1 L SUM 1.000

Z0049802 R&D FRIABL ASB BLD  2 L SUM 1.000

Z0049901 R&D NON-FR ASB BLD  1 L SUM 1.000

Z0049902 R&D NON-FR ASB BLD  2 L SUM 1.000

Z0049903 R&D NON-FR ASB BLD  3 L SUM 1.000

Z0049905 R&D NON-FR ASB BLD  5 L SUM 1.000

Z0075300 TIE BARS EACH 134.000

20100110 TREE REMOV 6-15 UNIT 50.000

20100210 TREE REMOV OVER 15 UNIT 26.000

20100500 TREE REMOV ACRES ACRE 4.510
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State Job # - C-98-064-09
PPS NBR - 8-90000-0300 Project Number Route
County Name - ST CLAIR- - FAI 70
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-1HB 257

257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20200100 EARTH EXCAVATION CU YD 55,271.000

20200410 EARTH EXCAVATION SPL CU YD 478.300

20700400 POROUS GRAN EMB SPEC CU YD 707.000

20800150 TRENCH BACKFILL CU YD 8,844.000

21001000 GEOTECH FAB F/GR STAB SQ YD 1,838.000

25000210 SEEDING CL  2A ACRE 8.320

25000300 SEEDING CL  3 ACRE 1.310

25000400 NITROGEN FERT NUTR POUND 751.000

25000500 PHOSPHORUS FERT NUTR POUND 751.000

25000600 POTASSIUM FERT NUTR POUND 751.000

25000700 AGR GROUND LIMESTONE TON 16.160

25002300 TEMPORARY SEEDING ACRE 41.250

25100105 MULCH METHOD 1 ACRE 0.240

25100120 MULCH METHOD 2 TON 16.160

25100630 EROSION CONTR BLANKET SQ YD 1,235.000
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25100900 TURF REINF MAT SQ YD 104.000

28000305 TEMP DITCH CHECKS FOOT 200.000

28000400 PERIMETER EROS BAR FOOT 10,264.000

28000500 INLET & PIPE PROTECT EACH 30.000

28000720 MULCH METHOD 2 ACRE 41.250

35100900 AGG BASE CSE A 10 SQ YD 10,491.000

35101100 AGG BASE CSE A 12 SQ YD 13,111.000

40600200 BIT MATLS PR CT TON 2.250

40603090 HMA BC IL-19.0  N90 TON 806.000

40603345 HMA SC "D"   N90 TON 403.000

42000311 PCC PVT  8 1/2 JOINTD SQ YD 5,947.000

42000511 PCC PVT 10 1/2 JOINTD SQ YD 3,487.000

42001300 PROTECTIVE COAT SQ YD 16,803.000

42400100 PC CONC SIDEWALK 4 SQ FT 4,606.000

42400500 PC CONC SIDEWALK SPL SQ FT 709.000
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257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42400800 DETECTABLE WARNINGS SQ FT 120.000

44000100 PAVEMENT REM SQ YD 16,568.000

44000200 DRIVE PAVEMENT REM SQ YD 206.000

44000300 CURB REM FOOT 650.000

44000500 COMB CURB GUTTER REM FOOT 5,020.000

44000600 SIDEWALK REM SQ FT 10,278.000

44001980 CONC BARRIER REMOV FOOT 190.000

44003100 MEDIAN REMOVAL SQ FT 1,217.000

44004250 PAVED SHLD REMOVAL SQ YD 2,440.000

44200680 CL A PATCH T4 SQ YD 182.000

44213200 SAW CUTS FOOT 208.000

48100100 AGGREGATE SHLDS A TON 566.000

48203029 HMA SHOULDERS   8 SQ YD 600.000

48203037 HMA SHOULDERS  10 SQ YD 5,236.000

48300500 PCC SHOULDERS 10 SQ YD 1,286.000
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257
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50100600 REM EXIST STRUCT  N4 EACH 1.000

50101700 REM EXIST SUP-STR  N1 EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 1,243.000

50200100 STRUCTURE EXCAVATION CU YD 3,379.000

50300225 CONC STRUCT CU YD 1,101.100

50300255 CONC SUP-STR CU YD 695.700

50300260 BR DECK GROOVING SQ YD 927.000

50300285 FORM LINER TEX SURF SQ FT 4,678.000

50300300 PROTECTIVE COAT SQ YD 1,981.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 4,859.000

50700209 UNTREATED TIMBER LAG SQ FT 1,792.000
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50800205 REINF BARS, EPOXY CTD POUND 293,980.000

50800515 BAR SPLICERS EACH 94.000

50900805 PEDESTRIAN RAIL FOOT 155.000

50901730 BRIDGE FENCE RAILING FOOT 360.000

50901735 BR FEN RAIL (SDWALK) FOOT 360.000

51200958 FUR M S PILE 14X0.250 FOOT 11,080.000

51202210 FUR SOLDIER PILES  HP FOOT 1,351.000

51202305 DRIVING PILES FOOT 11,080.000

51203200 TEST PILE MET SHELLS EACH 3.000

51500100 NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 92.000

52100020 ELAST BEARING ASSY T2 EACH 12.000

52100530 ANCHOR BOLTS    1 1/4 EACH 24.000

52100540 ANCHOR BOLTS    1 1/2 EACH 12.000

542A0217 P CUL CL A 1    12 FOOT 60.000
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Measure Quantity x Unit Price = Total Price

542A0223 P CUL CL A 1    18 FOOT 30.000

542A0229 P CUL CL A 1    24 FOOT 14.000

542A1057 P CUL CL A 2    12 FOOT 60.000

542A1063 P CUL CL A 2    18 FOOT 40.000

542A1069 P CUL CL A 2    24 FOOT 170.000

542A4009 P CUL CL A 6    24 FOOT 54.000

54213657 PRC FLAR END SEC 12 EACH 3.000

54213663 PRC FLAR END SEC 18 EACH 4.000

54213669 PRC FLAR END SEC 24 EACH 6.000

54246205 INLET BOX 542526 EACH 1.000

54247130 GRATING-C FL END S 24 EACH 3.000

550A0340 STORM SEW CL A 2  12 FOOT 1,073.000

550A0360 STORM SEW CL A 2  15 FOOT 8.000

550A0410 STORM SEW CL A 2  24 FOOT 105.000

550A0640 STORM SEW CL A 3  12 FOOT 28.000
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550A0710 STORM SEW CL A 3  24 FOOT 284.000

550A0960 STORM SEW CL A 4  15 FOOT 143.000

550A1010 STORM SEW CL A 4  24 FOOT 322.000

550A1260 STORM SEW CL A 5  18 FOOT 22.000

550A1280 STORM SEW CL A 5  24 FOOT 54.000

550A2520 SS RG CL A 2   12 FOOT 188.000

550A2610 SS RG CL A 2   42 FOOT 446.000

550A2810 SS RG CL A 3   42 FOOT 266.000

550A3010 SS RG CL A 4   42 FOOT 206.000

55100300 STORM SEWER REM   8 FOOT 42.000

55100500 STORM SEWER REM  12 FOOT 336.000

55101200 STORM SEWER REM  24 FOOT 89.000

58700300 CONCRETE SEALER SQ FT 7,681.000

59100100 GEOCOMPOSITE WALL DR SQ YD 596.000

60100060 CONC HDWL FOR P DRAIN EACH 1.000
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60107600 PIPE UNDERDRAINS  4 FOOT 2,219.000

60107700 PIPE UNDERDRAINS  6 FOOT 40.000

60109580 P UNDR FOR STRUCT  4 FOOT 436.000

60200805 CB TA 4 DIA T8G EACH 1.000

60201340 CB TA 4 DIA T24F&G EACH 9.000

60206905 CB TC T1F OL EACH 1.000

60207005 CB TC T1F CL EACH 4.000

60218400 MAN TA 4 DIA T1F CL EACH 4.000

60220210 MAN TA 4 DIA SALV F&G EACH 2.000

60221100 MAN TA 5 DIA T1F CL EACH 20.000

60223800 MAN TA 6 DIA T1F CL EACH 1.000

60240220 INLETS TB T3F&G EACH 5.000

60240328 INLETS TB T24F&G EACH 15.000

60253100 CB RECON NEW T1F CL EACH 1.000

60255500 MAN ADJUST EACH 1.000
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60257900 MAN RECONST EACH 1.000

60258200 MAN RECON NEW T1F CL EACH 4.000

60500040 REMOV MANHOLES EACH 8.000

60500050 REMOV CATCH BAS EACH 3.000

60500060 REMOV INLETS EACH 3.000

60605000 COMB CC&G TB6.24 FOOT 2,571.000

63000001 SPBGR TY A  6FT POSTS FOOT 937.500

63100045 TRAF BAR TERM T2 EACH 1.000

63100085 TRAF BAR TERM T6 EACH 1.000

63100089 TRAF BAR TERM T6B EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 1,248.000

63500105 DELINEATORS EACH 6.000

63500120 DELINEATOR REMOVAL EACH 18.000

63700255 CONC BAR 2F 32HT FOOT 209.000
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63700805 CONC BAR TRANS FOOT 20.000

63700900 CONC BARRIER BASE FOOT 229.000

63801000 CONC GLARE SCREEN FOOT 229.000

66500105 WOV W FENCE   4 FOOT 828.000

66900200 NON SPL WASTE DISPOSL CU YD 22,718.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 3.000

67000400 ENGR FIELD OFFICE A CAL MO 20.000

67000600 ENGR FIELD LAB CAL MO 20.000

67100100 MOBILIZATION L SUM 1.000

70101700 TRAF CONT & PROT L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 450.000

70106800 CHANGEABLE MESSAGE SN CAL MO 20.000

70300220 TEMP PVT MK LINE 4 FOOT 23,904.000

70300260 TEMP PVT MK LINE 12 FOOT 64.000
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70301000 WORK ZONE PAVT MK REM SQ FT 13,280.000

70400100 TEMP CONC BARRIER FOOT 4,806.000

70400200 REL TEMP CONC BARRIER FOOT 500.000

72000100 SIGN PANEL T1 SQ FT 296.000

72400100 REMOV SIN PAN ASSY TA EACH 17.000

72400200 REMOV SIN PAN ASSY TB EACH 10.000

72400330 REMOV SIGN PANEL T3 SQ FT 119.000

72400710 RELOC SIGN PANEL T1 SQ FT 6.000

72800100 TELES STL SIN SUPPORT FOOT 281.000

72900100 METAL POST TY A FOOT 28.000

73000100 WOOD SIN SUPPORT FOOT 92.000

73700100 REM GR-MT SIN SUPPORT EACH 1.000

73700200 REM CONC FDN-GR MT EACH 1.000

78008300 POLYUREA PM T2 LTR-SY SQ FT 85.000

78008310 POLYUREA PM T2 LN   4 FOOT 15,362.000
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78008340 POLYUREA PM T2 LN   8 FOOT 602.000

78008350 POLYUREA PM T2 LN  12 FOOT 761.000

78008370 POLYUREA PM T2 LN  24 FOOT 228.000

78100100 RAISED REFL PAVT MKR EACH 58.000

78100105 RAISED REF PVT MKR BR EACH 8.000

78200410 GUARDRAIL MKR TYPE A EACH 16.000

78200500 BARRIER WALL MARKERS EACH 128.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 15,857.000

78300200 RAISED REF PVT MK REM EACH 28.000

80300100 LOCATE UNDERGR CABLE FOOT 330.000

81000800 CON T 3 GALVS FOOT 30.000

81021370 CON P 4 PVC FOOT 140.000

81100220 CON AT ST 3/4  PVC GS FOOT 400.000

81100500 CON AT ST 1 1/2 GALVS FOOT 80.000
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81100805 CON AT ST 3 PVC GALVS FOOT 20.000

81300210 JUN BX SS AS  6X4X4 EACH 8.000

81300550 JUN BX SS AS 12X12X6 EACH 1.000

81306200 DRILL EX JUNCTION BOX EACH 2.000

81400100 HANDHOLE EACH 5.000

81400200 HD HANDHOLE EACH 4.000

81603030 UD 2#4 #6G XLPUSE   1 FOOT 950.000

81702450 EC C XLP USE 3-1C 10 FOOT 500.000

81800230 A CBL 2-1C6 MESS WIRE FOOT 1,100.000

81900200 TR & BKFIL F ELECT WK FOOT 2,715.000

82102250 LUM SV HOR MT 250W EACH 5.000

82107300 UNDERPAS LUM 150W HPS EACH 8.000

83017600 LT P A TB 45MH 15DA EACH 5.000

83057290 LT P WD 50 CL 4 EACH 8.000

83600300 LIGHT POLE FDN 30D FOOT 33.000
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87100110 FO CAB C 62.5/125  6F FOOT 512.000

87900200 DRILL EX HANDHOLE EACH 1.000



CONTRACT NUMBER 76C55

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 

 
 

-6-



 

 
RETURN WITH BID 

 
 
I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 76C55 
  ST CLAIR County 
  Section 82-1-1HB 
  Route FAI 70 
  District 8 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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RETURN WITH BID    
   Contract No. 76C55 
   ST CLAIR County 
   Section 82-1-1HB  
   Route FAI 70 
   District 8 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID   
  Contract No. 76C55 
  ST CLAIR County 
  Section 82-1-1HB 
  Route FAI 70 
  District 8 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid  

Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
 
  



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 76C55 
  ST CLAIR County 
  Section 82-1-1HB 
  Route FAI 70 
  District 8 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 5, 2010.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76C55 
  ST CLAIR County 
  Section 82-1-1HB 
  Route FAI 70 
  District 8 Construction Funds 
  
 Removal of the existing structure and replacement with a 2-span, 1 @ 133'-0", 1 @ 163'-0" bridge 
carrying Exchange Avenue over I-55, pavement reconstruction, ramp modifications, retaining wall 
construction and other work all on I-55/I-70 in East St. Louis (SN 082-0378). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2010 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
280 Temporary Erosion Control  .................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  .......................................................................................... 7 
443 Reflective Crack Control Treatment ........................................................................................................ 12 
502 Excavation for Structures  ....................................................................................................................... 15 
503 Concrete Structures  ................................................................................................................................ 16 
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505 Steel Structures  ...................................................................................................................................... 18 
540 Box Culverts  ........................................................................................................................................... 19 
581 Waterproofing Membrane System  .......................................................................................................... 20 
630 Steel Plate Beam Guardrail  .................................................................................................................... 21 
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 22 
637 Concrete Barrier  ..................................................................................................................................... 23 
669 Removal and Disposal of Regulated Substances  ................................................................................... 24 
672 Sealing Abandoned Water Wells  ............................................................................................................ 25 
701 Work Zone Traffic Control and Protection  .............................................................................................. 26 
720 Sign Panels and Appurtenances  ............................................................................................................ 27 
721 Sign Panel Overlay  ................................................................................................................................. 28 
722 Demountable Sign Legend Characters and Arrows  ............................................................................... 29 
726 Mile Post Marker Assembly  .................................................................................................................... 30 
733 Overhead Sign Structures  ...................................................................................................................... 31 
783 Pavement Marking and Marker Removal  ............................................................................................... 32 
801 Electrical Requirements  .......................................................................................................................... 33 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 34 
836 Pole Foundation  ..................................................................................................................................... 35 
838 Breakaway Devices  ................................................................................................................................ 36 
862 Uninterruptable Power Supply  ................................................................................................................ 37 
873 Electric Cable  ......................................................................................................................................... 39 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 41 
1003 Fine Aggregates  ..................................................................................................................................... 42 
1004 Coarse Aggregates ................................................................................................................................. 43 
1005 Stone and Broken Concrete  ................................................................................................................... 44 
1006 Metals  ..................................................................................................................................................... 45 
1008 Structural Steel Coatings  ........................................................................................................................ 47 
1010 Finely Divided Materials  ......................................................................................................................... 48 
1020 Portland Cement Concrete  ..................................................................................................................... 49 
1022 Concrete Curing Materials  ...................................................................................................................... 58 
1024 Nonshrink Grout  ..................................................................................................................................... 59 
1030 Hot-Mix Asphalt  ...................................................................................................................................... 60 
1032 Bituminous Materials  .............................................................................................................................. 65 
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1090 Sign Base  ............................................................................................................................................... 85 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ......................................................................................................................

 
111 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 114 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 115 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
125 

5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)  .......................................................... 130 
6  Reserved  ................................................................................................................................................ 135 
7  Reserved   .......................................... 136 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
137 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 138 
10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 141 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 144 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 146 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 150 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 152 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 153 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 155 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 156 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 158 
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23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 168 
24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 170 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 171 
26 X English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 172 
27 X English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 173 
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30  Quality Control of Concrete Mixtures at the Plant 
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176 

31 X Quality Control/Quality Assurance of Concrete Mixtures 
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184 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 70; Section 82-1-1HB; St. Clair County; Contract No. 76C55 and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Exchange Avenue:  This improvement begins at Station 10+62.50 and ends at Station 23+00.00 
on Exchange Avenue.  The gross length of improvement along Exchange Avenue is 875.50 feet 
(0.166 miles), and the net length of the improvement is 691.36 feet (0.131 miles), all of which is 
located in the city of East Louis and in St. Clair County, Illinois. 
 
Southbound I-55, Ramp O:  This improvement begins at Station 10+06.39 and ends at Station 
24+23.97 on southbound I-55, Ramp O.  The length of improvement along southbound I-55, 
Ramp O is 1417.58 feet (0.268 miles), all of which is located in the city of East Louis and in St. 
Clair County, Illinois. 
 
7th Street:  This improvement begins at Station 12+80.00 and ends at Station 16+36.00 on 7th 
Street.  The length of improvement along 7th Street is 356 feet (0.067 miles), all of which is 
located in the city of East St. Louis and in St. Clair County, Illinois. 
 
9th Street:  This improvement begins at Station 3+90.00 and ends at Station 5+60.63 on 9th 
Street.  The length of improvement along 9th Street is 170.63 feet (0.032) miles), all of which is 
located in the city of East St. Louis and in St. Clair County, Illinois. 
 
Bowman Access Road:  This improvement begins at Station 0+00.00 and ends at Station 
19+60.34 on Bowman Access Road.  The length of improvement along Bowman Access Road 
is 1960.34 feet (0.371) miles), all of which is located in the city of East St. Louis and in St. Clair 
County, Illinois. 
 
CSX Access Road:  This improvement begins at Station 1+45.51 and ends at Station 17+68.36 
on CSX Access Road.  The length of improvement along CSX Access Road is 1622.85 feet 
(0.307) miles), all of which is located in the city of East St. Louis and in St. Clair County, Illinois. 
 
CSX Access Road Spur:  This improvement begins at Station 0+00.00 and ends at Station 
2+80.75 on CSX Access Road Spur.  The length of improvement along CSX Access Road Spur 
is 280.75 feet (0.053) miles), all of which is located in the city of East St. Louis and in St. Clair 
County, Illinois. 
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DESCRIPTION OF PROJECT 
 
This improvement consists of the removal and replacement of the Exchange Avenue Bridge 
with approaches, Exchange Avenue, and Ramp O along Interstate Route 55 in St. Clair County, 
Illinois.  Work includes construction of the Exchange Avenue Bridge with an integral retaining 
wall to the north abutment.  Ramp P is to be removed with this contract and relocated under 
separate contract.  Work also includes roadway pavement construction, embankment, grading, 
roadway drainage, pavement marking, seeding, traffic control and protection, and all incidental 
and collateral work necessary to complete the improvements as shown on the plans and as 
described herein. 
 
 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995        Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
 
This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
 
This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 
 
The Monthly Labor Summary Report is required to be submitted in one of the following formats: 
 

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the 
report may be typed or clearly handwritten using Form SBE 148 for submittal to the 
District Engineer for District Eight. 
 

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000, 
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text 
File Format”.  The subject file format is detailed on the next page.  Submittal of this file 
may be by 3.5 inch disk, modem, or by e-mail. 

 
II. Monthly Contract Activity Report, Form SBE 248 
 
The prime contractor and each subcontractor shall submit a monthly report directly to the 
District Engineer reflecting their contract activity on all Illinois Department of Transportation 
contracts they have in force in District Eight. 
 
This report shall be submitted for each consecutive month, from the start, to the completion of 
all contracts in District Eight.  
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The report must be received in the District Office no later than the tenth day of the next month. 
 
Monthly Labor Summary and Activity Reporting System Codes and Formats 
 
Indicated below for your reference are the Employee Codes and File Formats required for this 
system. 
 
I.) Monthly Labor Summary Report, Form SBE 148 
 
The following employee codes are to be used to identify each individual on the Summary 
Report: 
 
 1. Gender: M - Male F - Female 
 
 2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic 
  4 - American Indian/Alaskan Native  5 - Asian/Pacific Islander 
 
 3. Work Classification: OF - Official SU - Supervisor FO - Foremen 

CL - Clerical   CA – Carpenter EO – Operator  ME - Mechanic 
TD - Truck Driver IW - Ironworker PA - Painter OT - Other  
EL - Electrician PP - Pipefitter  TE – Technical LA – Laborer 
CM - Cement Mason 

 
 4. Employee Status: O - Owner Operator  J - Journeyman  
  C - Company  A – Apprentice T - Trainee 
 
Specific “Fixed Length Comma Delimited ASCII File Format” 
 

Order Field Name Type Size
1 Contractor Number A 4
2 Contractor Reference Number A 6
3 Contract Number A 5
4 Period (07/28/2000) D 10
5 SSN     (111-11-1111) A 11
6 Name A 40
7 Gender A 1
8 Ethnic Group A 1
9 Work Classification A 1
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

 
File Name Conventions: (Contractor Number + Report Month/Year).Txt 
                                                                    i.e. 20001298.Txt 
 
II.) Monthly Contract Activity Report, Form SBE 248 
 
The following activity codes are to be used to identify the contractor’s contract status each 
month on the Monthly Activity Report, Form SBE 248: 
 
 A. Contract Status: 1 - Not Started  2 - Active 3 - No Work 

4 - Suspended  5 - Complete 
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Failure to comply with this special provision may result in the withholding of payments to the 
contractor, and/or cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
All prime and subcontractors having contracts in the aggregate exceeding $250,000 must 
provide a “Fixed Length Comma Delimited ASCII File” for approval prior to the start of 
construction. 
 
This Special Provision must be included in each subcontract agreement. 
 
The Department of Transportation is requesting disclosure of information necessary to 
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and 
the Illinois Human Rights Act.  Disclosure of this information is REQUIRED.  Failure to comply 
with this special provision may result in the withholding of payments to the contractor, and/or 
cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
This Special Provision must be included in each subcontract agreement. 
 
 
EMBANKMENT 

Revised November 1, 2006 
 
Material which is proposed for use by the Contractor to be used for embankment construction 
must be inspected and approved by the District Geotechnical Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 202, 203, 
204, 205, and 502 of the Standard Specifications and meet the following requirements: 
 

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, 
A-3, A-4, A-6, or A-7-6. 

 
2. It shall have a Liquid Limit of 49 or less. 
 
3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction 

shall not have an organic content greater than 7%. 
 
4. Classification of the material for points 1 and 2 shall be determined in accordance 

with the latest AASHTO Designation: M 145. 
 
5. When tested for density in place, any soil classified as an A-4 shall not contain more 

than 100% of optimum moisture content determined according to AASHTO T-99.   
 
The outside 9 feet (3 meters) of those portions of the embankment which will be permanently 
exposed in the completed roadway shall be constructed using native materials of a classification 
that will support vegetation and contain a plasticity index of 12 or greater as directed by the 
Engineer. 
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The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of 
“reactive” soil as defined by Article 1009.02 of the Standard Specifications. 
 
 
SEEDING 
 
Effective:  January 1, 2009 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

Fults Salt Grass 1/ 60 (70)” 
 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“7/  In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to   
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 and 
August 1 to November 15.  In District 8 when Class 2 seeding is done between March 1st 
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring 
Oats.  When Class 2 seeding is done between August 1st and November 15th, the seed 
mixture shall also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60 
pounds per acre (67kg/ha) of Winter Wheat.  Seeding may be performed outside these 
dates provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the period 
of establishment will be as follows:  Seeding conducted in Districts 1 through 6 between 
June 16 and July 31 will be inspected after April 15 and seeding conducted between 
November 2 and March 31 will be inspected after September 15.  Seeding conducted in 
Districts 7 through 9 between June 2 and July 31 will be inspected after April 15 and 
seeding conducted between November 16 and February 28 will be inspected after 
September 15.  The guarantee shall be submitted to the Engineer in writing prior to 
performing the work.   
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After the period of establishment, areas not exhibiting 75 percent uniform growth shall be 
interseeded or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 

 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
EXPANSION JOINTS 
Effective:  April 10, 2003      Revised: November 1, 2006 
 
Add the following paragraph after the first paragraph of Article 420.05(d)(2) of the Standard 
Specifications: 
 

For expansion joints formed using dowel bar basket assemblies, the caps shall be 
installed on the alternating free ends of the bars.   
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OFFICE COPY MACHINE 
Effective:  January 1, 1987     Revised: November 1, 2006 
 
The copier specified in Article 670.02 shall meet the following specifications: 
 

(1) Edge-to-edge copying. 
 
(2) Up to 11 in x 17 in (275 mm x 425 mm) size for copy-size capabilities. 
 
(3) A detachable platen cover in order to copy portions of large-bound 

documents. 
 
(4) A cabinet stand for the copier. 

 
 
TELEPHONE ANSWERING MACHINE 
Effective:  January 11, 1990    Revised:  November 1, 2006 
 
The telephone answering machine specified in Article 670.02 shall meet the following minimum 
specifications: 
 

(1) Time/Day Indication - A computerized voice records the date and time 
that each message is received. 

 
(2) Beeperless Remote - Any remote touch-tone phone can be used to 

review all messages by the use of an access code. 
 
(3) Digital System - Pre-recorded and received messages are managed on 

separate cassettes. 
 
(4) Conversation Record - The operator can record any phone call. 
 
(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on 

the answering machine by the use of an access code. 
 
(6) Full Message - The Caller is advised if the memory is insufficient to 

record the call. 
 
(7) Battery Back-Up - The settings and messages are protected from power 

failures. 
 
(8) Two-Line Capacity - Projects that have a second phone line through the 

provision of a 670.05 Engineer’s Field Laboratory shall provide a single 
phone answering machine that services both lines. 

 
Prior to the purchase of this item, the Contractor shall submit specifications for the proposed 
machine to the Engineer for his approval. 
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TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction” and the following Highway Standards relating to traffic control: 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Traffic Control and Protection 
 Interstate Weekend Closure, Special 
 Traffic Control Surveillance 
 Changeable Message Sign 
 Construction and Maintenance Sign Supports 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981     Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
 
 
MAINTENANCE OF ROADWAYS 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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TRAFFIC CONTROL AND PROTECTION 
 
Traffic Control and Protection shall be provided as called for in the plans, these Special 
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, 
or as directed by the Engineer. 
 
Traffic Control and Protection shall be provided as called for in the plans, these Special 
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, 
or as directed by the Engineer. 
 
The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions along the roadway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of any lane 
of the roadway to a minimum. 
 
Traffic Control Devices include signs and their supports, temporary pavement markings, 
barricades with sand bags, channelizing devices, warning lights, arrow boards, flaggers, and 
any other device used for the purpose of regulating, detouring, warning or guiding traffic through 
or around the construction zone.  Traffic Control Devices will also include any custom made 
detour signs that are specific to this contract, as well as mounting hardware, supports, sand 
bags, bases, and any other material used to properly install said signage. 
 
The Contractor is required to conduct routine inspections of the worksite at a frequency that will 
allow for the prompt replacement of any traffic control device that has become displaced, worn 
or damaged to the extent that it no longer conforms to the shape, dimensions, color and 
operational requirements of the MUTCD, the Traffic Control Standards or will no longer present 
a neat appearance to motorists.  A sufficient quantity of replacement devices, based on 
vulnerability to damage, shall be readily available to meet this requirement. 
 
The Contractor shall be responsible for the proper location, installation and arrangement of all 
traffic control devices.  Special attention shall be given to advance warning signs during 
construction operations in order to keep lane assignment consistent with barricade placement at 
all times.  The Contractor shall immediately remove, cover or turn from the view of the motorists 
all traffic control devices which are inconsistent with detour or lane assignment patterns and 
conflicting conditions during the transition from one construction stage to another.  When the 
Contractor elects to cover conflicting or inappropriate signing, materials used shall totally block 
out reflectivity of the sign and shall cover the entire sign.  The method used for covering the 
signing shall meet with the approval of the Engineer. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices, which were furnished, installed and maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
The Contractor shall ensure that all traffic control devices installed by him are operational, 
functional and effective 24 hours a day, including Sundays and holidays. 
 
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

 10

Signs.  All signs, except those referring to daily lane closures, shall be post mounted in 
accordance with Standard 702001 for all projects that exceed four days. 
 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log.  Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the Standard 
Specifications shall apply, except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party."  
 
Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 
4.5 m (15 feet) of the traveled way and the traveled way remains unobstructed, then the 
applicable Traffic Control Standard shall be 701006.  "Shoulder Work Ahead" sign (W21-5(0)-
48) shall be used in lieu of the "Workers" sign (W21-1 or W21-1a). 
 
Barricades.  Any drop off greater than 75 mm (3 inches), but less than 150 mm (6 inches) within 
2.5 m (8 feet) of the pavement edge shall be protected by Type I or II barricades equipped with 
mono-directional steady burn lights at 30 m (100 feet) center to center spacing.  If the drop off 
within 2.5 m (8 feet) of the pavement edge exceeds 150 mm (6 inches), the barricades 
mentioned above shall be placed at 15 m (50 feet) center to center spacing.  Barricades that 
must be placed in excavated areas shall have leg extensions installed such that the top of the 
barricade is in compliance with the height requirements of Standard 702001. 
 
All Type I and Type II barricades, drums, and vertical panels shall be equipped with a steady 
burn light when used during hours of darkness unless otherwise stated herein. 
 
Check barricades shall be placed in work areas perpendicular to traffic every 300 m (1,000 
feet), one per lane and per shoulder, to prevent motorists from using work areas as a traveled 
way.  Two additional check barricades shall be placed in advance of each patch excavation or 
any hazard in the work area, the first at the edge of the open traffic lane and the second 
centered in the closed lane.  Check barricades shall be Type I or II and equipped with a flashing 
light. 
 
Public Convenience and Safety.  At the preconstruction meeting, the Contractor shall furnish the 
name of the individual in his direct employ who is to be responsible for the installation and 
maintenance of the Traffic Control for this project.  The Contractor shall also provide a 
telephone number where a responsible individual can be contacted on a 24-hour-a-day basis to 
receive notification of any deficiencies regarding traffic control and protection.  The Contractor 
shall dispatch men, materials and equipment to correct any such deficiencies.  The Contractor 
shall respond to any call from the Department concerning any request for improving or 
correcting traffic control devices and begin making the requested repairs within two hours from 
the time of notification. 
 
Personal vehicles shall not park within the right-of-way except in specific areas designated by 
the Engineer. 
 
No road closure, lane closures or restriction shall be permitted without prior approval by the 
Engineer. 
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Traffic Control Details and Highway Standards.  All work shall conform to the Traffic Control 
details shown in the plan and the following Highway Standards: 
 

701001-02 OFF-RD OPERATIONS, 2L, 2W, MORE THAN 15' AWAY 
701011-02 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY 

701006-03 OFF-RD OPERATIONS, 2L, 2W, 15' (4.5 m) TO 24 " (600 mm) FROM 
PAVEMENT EDGE 

701101-02 OFF-RD OPERATIONS, MULTILANE, 15' (4.5 m) TO 24 " (600 mm) FROM 
PAVEMENT EDGE 

701106-02 OFF-RD OPERATIONS, MULTILANE, MORE THAN 15' AWAY 

701301-03 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS 

701311-03 LANE CLOSURE, 2L, 2W, MOVING OPERATIONS, DAY ONLY 

701400-03 APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY 

701401-05 LANE CLOSURE, FREEWAY/EXPRESSWAY 

701406-05 LANE CLOSURE, FREEWAY/EXPRESSWAY, DAY OPERATIONS ONLY 

701411-05 LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP FOR 
SPEEDS >= 45 MPH 

701421-02 LANE CLOSURE, MULTILANE, DAY OPERATIONS ONLY, FOR SPEEDS 
45 MPH TO 55 MPH 

701422-02 LANE CLOSURE, MULTILANE, FOR SPEEDS 45 MPH TO 55 MPH 

701426-03 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING 
OPERATIONS, SPEED >= 45 MPH 

701446-01 TWO LANE CLOSURE FREEWAY/EXPRESSWAY 

701451 RAMP CLOSURE FREEWAY/EXPRESSWAY 

701456 PARTIAL EXIT RAMP CLOSURE FREEWAY/EXPRESSWAY 

701501-05 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED 

701601-06 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH 
NONTRAVERSABLE MEDIAN 

701701-06 URBAN LANE CLOSURE, MULTILANE INTERSECTION 

701801-04 LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK 
CLOSURE 

701901-01 TRAFFIC CONTROL DEVICES 

704001-05 TEMPORARY CONCRETE BARRIER 
 
Notice of Detour.  Two weeks prior to closing a road and detouring traffic, the Contractor shall 
submit a completed “Road Construction Information” form (OPER 2410) to the Department and 
the city of East St. Louis. 
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Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating and removing all traffic control devices 
and detour signage used for the purpose of regulating, warning, directing or diverting traffic 
during the construction or maintenance of this improvement as required in the plans, 
specifications, listed Highway Standards, and these Special Provisions.  Applications of 
individual Highway Standards will not be measured separately. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for TRAFFIC 
CONTROL AND PROTECTION and no additional compensation will be allowed.  Applications 
of individual Highway Standards will not be paid for separately but shall be included in the 
contract unit price for TRAFFIC CONTOL AND PROTECTION.  The salvage value of the 
materials removed shall be reflected in the bid price for this item. 
 
 
INTERSTATE WEEKEND CLOSURE, SPECIAL 
 
This work shall consist of furnishing, installing, maintaining, monitoring, and complete removal 
of all traffic control necessary to successfully and safely detour traffic around a weekend 
Interstate closure. 
 
Interstate I-55/70 will be closed for one weekend to allow the demolition of the Exchange 
Avenue Bridge and the L&N Railroad Bridge.   
 
The weekend closure will not be allowed if the proposed weekend includes, or is adjacent to the 
7 major holiday periods specified in section 107.09.  These holidays include New Year’s Day, 
Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day. 
 
The Interstate closure will not be allowed during major events in the St. Louis Metro area.  
These events include, but are not limited to, St. Louis Cardinals' baseball home games, St. 
Louis Rams' football home games, St. Louis Blues home games, the Fair St. Louis 
Celebration, the Mardi Gras Parade, the Big Muddy Blues' Festival, Gateway International 
Raceway Events, and other possible events not listed here.  The final determination on the 
acceptability of a weekend to do the closure will rest with the Engineer. 
 
The Contractor shall notify the Engineer 3 weeks (21 days) prior to the anticipated weekend 
closure.  2 weeks (14 days) prior to the anticipated shutdown, the Contractor shall have 
Changeable Message Signs (CMS) in place according to Interstate 55/70 Weekend Closure 
Plan Sheets 1-15 to alert the motoring public to the upcoming closure.  These messages shall 
be coordinated with IDOT’s Traffic Management Center (TMC) at 618-346-3279.  IDOT will be 
responsible for all media releases regarding the closure. 
 
Interstate I-55/70 will be closed from the I-55/70 and I-64 Interchange in East St. Louis to 
northeast of the I-55/70 and IL 203 Interchange.  Detour signing and specific lane closures are 
detailed in the plan set on Interstate 55/70 Weekend Closure Plan Sheets 1-15.  These 
drawings show the appropriate traffic control standards to be used.  Any variation from the plans 
shown shall be approved by the engineer. 
 
The Interstate may be completely closed to traffic from 9:00 p.m. Friday evening to 5:00 a.m. 
Monday morning.   
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The Contractor will be allowed to begin traffic control set up at 6:00 p.m. Friday Evening 
according to Interstate 55/70 Weekend Closure Plan Sheets 1-15, as long as there is no direct 
impact to the p.m. traffic leaving St. Louis. 
 
Contractor shall field-mark intended locations of signs a minimum of 7 days prior to the 
scheduled closure.  The Resident Engineer must approve the marked locations before the 
contractor begins to install the signs.  Sign that are installed prior to 6:00 p.m. of the Friday 
Evening of the scheduled closure must be completely covered until needed. 
 
All devices used to provide traffic control shall be NCHRP 350 Compliant. 
 
The Contractor shall designate a representative that is solely responsible for the traffic control 
related to this item.  This representative shall be able to be contacted and respond accordingly 
at all times during the closure.  Due to the continuous work schedule, it is anticipated the 
appointed representative may experience shift change.  This is acceptable, as long as the 
engineer is notified of the representative’s shift schedule before the closure begins.  
 
Liquidated Damages.  Should the Contractor, or in case of default, the surety, fail to open up 
the Interstate 55/70 mainline pavement, both northbound and southbound, by 5:00 a.m. 
on the first Monday following the weekend closure required for the Exchange Avenue Bridge and 
L&N Railroad Bridge demolition, the Department, the traveling public, state and local 
police and governmental authorities will be damaged in various ways, including but not limited 
to, increased construction administration cost, potential liability, traffic and traffic flow 
regulation cost, traffic congestion and motorist delay, with its resulting cost to the traveling 
public.  These damages are not reasonably capable of being computed or quantified.  
Therefore, the Contractor will be charged with liquidated damages specified in the amount of 
$2,500.00 for every fifteen (15) minute increment beginning strictly at 5:00 a.m. on the first 
Monday morning following the weekend closure, with liquidated damages continuing at 5:15 
a.m., 5:30 a.m. and so on. It shall be the responsibility of the Engineer to determine the 
quantity of excess closure time. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per LUMP SUM for 
INTERSTATE WEEKEND CLOSURE, SPECIAL, which will be payment in full for furnishing, 
maintaining, and removing traffic control for the closure described. 
 
 
INTERMEDIATE COMPLETION DATES 
 
The Contractor shall meet the following intermediate completion dates for the following work 
items: 
 
April 15, 2010:  Relocation of sewers affected by removal of the existing Exchange Avenue 
bridge substructure.  Successful completion of the relocation efforts shall be as such as to not 
create backups or flooding to the existing system to remain during the interim. 
 
June 1, 2010:  Construction of the Bowman Yard Access Road between 9th Street and 
Exchange Avenue.  Successful completion will be determined by the opening of the roadway to 
maintenance yard personnel and vehicles. 
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May 1, 2010:  Relocation of all ITS facilities on the project resulting in a successful turn-on 
inspection of wireless communication devices with communication capability at the TMC. 
 
Contractor’s liability for failure to meet these dates shall be as specified in Section 108 of the 
Standard Specifications. 
 
 
MAINTENANCE OF BOWMAN YARD ACCESS ROAD 
 
The Contractor shall maintain the aggregate portion of the Bowman Yard Access Road 
throughout the duration that the access road is open to Bowman Maintenance Yard traffic.  The 
limits of the aggregate portion are from Station 13+50 to 9th Street (approximately 550 feet).   
 
The Engineer will conduct periodic inspections to determine if repairs are required to maintain 
the road.  If repairs are necessary, the Engineer will notify the Contractor to make the repairs.  
The Contractor must make all required repairs within 24 hours of notification by the Engineer. 
 
This work will be paid for according to Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED DATE 
RELOCATION 
COMPLETED 

Illinois American Water 
100 Water Works Drive 
PO Box 24040 
Belleville, IL 62223-9040 
Brent O’Neill 
618-239-3253 

Water 

Illinois American Water has three 
conflicts. A 20” main running N from 
Sta. 11+00 N. 7th St. N approx. 800’ 
then E for approx. 500’to I-55 then N 
approx. 200’. A 24” line running N from 
Sta. 11+00 N. 7th St. N approx. 800’ 
then NE approx.250’ to Winstanley 
Ave. then E for approx. 400’. All are in 
conflict with Ramp O. And an 8” line on 
Exchange Ave. from Approx. Stas. 
10+62 - 16+00. All mains to be 
relocated and removed. 

10/01/2010 

AT&T Illinois 
2250 North Jasper St. 
Decatur, IL 62526 
Tom Long 
217-429-8596 
 

Telephone 

AT&T has five conflicts. Two aerial, 
copper& fiber cables from Approx. Sta. 
16+00 N. 7th St. N approx. 300’ then E 
approx.500’, An aerial cable from the 
alley between N.7th St. and N. 8th St. 
@ Exchange & Winstanley Aves. N for 
approx.450’, An aerial cable on 7th St. 
from Approx. Stas. 11+00 - 16+00, A 
buried cable on the W side of 7th St. E 
approx. 100’ to the IDOT Bowman 
Yard, and an aerial cable crossing and 
3 poles lead east of Interstate 55/70 @ 
Approx. Sta. 19+95. All to be 
relocated. 

7/1/2010 
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Charter Communications 
941 Charter Commons 
Town and Country, MO 63017 
Garry Warren 
618-779-4179 

CATV 

Charter Communications has three 
conflicts. An aerial cable from Approx. 
Sta. 16+00 N. 7th St. N approx. 300’ 
then E approx.500’, An aerial cable 
from the alley between N.7th St. and N. 
8th St. between Exchange and 
Winstanley Aves. N for approx. 450’, 
And an aerial cable from Approx. Stas. 
11+00 - 16+00 on 7th St. All to be 
relocated. 

7/1/2010 

Ameren IP-Electric 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Jason Klein 
618-236-4309 

Electric 

Ameren has four conflicts. An aerial 
lead and 6 poles from Approx. Sta. 
16+00 N. 7th St. N approx. 300’ then E 
approx.500’, An aerial lead and 14 
poles from Approx. Stas. 13+00 – 
2+50 Bowman Access Yard Road, An 
aerial lead and 7 poles on the west 
side of N. 7th St. from Approx. Stas. 
11+00 - 16+00, And an aerial lead and 
4 poles the feeds the Bowman Yard 
from 9th and Exchange. All to be 
relocated 

7/1/2010 

Ameren IP-Gas 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Brian Kelly 
618-267-1916 
 

Gas 

Ameren Gas has five conflicts. A 1.5” 
main crossing and parallel on 7th street 
from Approx. Stas. 12+80 - 16+50, A 
2” main from Approx. Stas. 11+00 - 
14+00 Parallel on Exchange crossing 
Interstate 55/70 WB ramp, A 2” main 
crossing EB Interstate 55/70 at Sta. 
75+50, A 2” main crossing Interstate 
55/70 at sta. 77+95, And a 2” main 
from sta. 21+75 - 23+50 in conflict with 
Ramp O. All to be relocated. 

7/1/2010 

 
The above represents the best information of the Department and is only included for the convenience of the bidder. 
The applicable provisions of Section 102 and Articles 105.07 and 107.20 of the Standard Specifications for Road and 
Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's operation, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be considered to the extent 
the Contractor's operations were affected. 
 
 
TREE REMOVAL FOR UTILITY ADJUSTMENT/RELOCATION 
 
It may be necessary for the Contractor to schedule his tree removal operation in order to 
facilitate utility adjustments/relocations that are a result of this project, and thus impact the 
project schedule.  This removal shall be done in conjunction with the special provision entitled 
“Status of Utilities to be Adjusted”, and as directed by the Engineer. 
 
This work shall be in accordance with Section 201 of the Standard Specifications. 
 
Any cost incurred due to compliance with this special provision will not be paid for separately, 
but rather will be included in the cost for TREE REMOVAL (6 TO 15 UNIT DIAMETER), TREE 
REMOVAL (OVER 15 UNITS DIAMETER) or TREE REMOVAL ACRES. 
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PILE EXTRACTION 
 
Description.  This item consists of the removal and satisfactory disposal of existing piles as 
specified herein and as directed by the Engineer.  The holes left in the ground after pile removal 
must be completely filled with granular material.  The concrete structures and footings 
supported over the piles will be removed and paid for separately. 
 
The Contractor shall extract existing piles as shown on the contract drawings and as describe 
below: 
 

Existing Retaining Wall “T”:  Extract all existing piles. 
 
Existing East Wingwall of South Abutment:  Extract all existing piles from the South end 
of East Wingwall to first construction joint (approximately 23’-3” long section of wingwall 
from the South end of the wall).  

 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.  
The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for Contractor’s 
convenience and is to be used solely at the Contractor's risk. 
 
Construction Requirements.  The removal of existing piles must be performed in accordance 
with applicable provisions of Section 501 of the Standard Specifications.  The Contractor must 
submit a list of equipment and proposed method for removal and disposal of the existing piles 
for the Engineer's review. 
 
All piles must be extracted to their full length and the holes left must be filled with FA1 or FA2 
according to section 1000 of the Standard Specifications.  All materials removed under this item 
will become property of the Contractor, and must be disposed of by the Contractor at his/her 
own expense in a manner satisfactory to the Engineer and in conformance with all governing 
laws, codes, ordinances or other regulations. 
 
Prior to commencing work under this item, the Contractor must verify the location of existing 
utilities and adjacent facilities.  Extraction of piles must be performed in such a manner so as 
not to cause any settlement or damage to the existing utilities and/or adjacent facilities.  Any 
damage to existing utilities and/or adjacent facilities must be repaired by the Contractor at 
his/her own expense and in a manner satisfactory to the Engineer. 
 
Method of Measurement.  Pile Extraction will be measured for payment at the contract unit price 
per each pile extracted and disposed of off site. 
 
Basis of Payment.  This item will be paid for at the contract unit price per each for PILE 
EXTRACTION, which payment will constitute full compensation for all labor, materials, tools, 
and equipment required for removal and disposal of existing piles and filling of the holes with 
granular material as described herein, and as directed by the Engineer. 
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REMOVAL OF EXISTING STRUCTURES NO. 1 
 
Description.  This item must consist of the removal and satisfactory disposal of existing 
Exchange Avenue Bridge over I-55 / I-70, Structure No. 082-0016, including bridge 
substructure, wingwalls, superstructure, concrete deck and asbestos overlay (if any) as detailed 
in the plans, described herein and according to Section 501 of the Standard Specifications, and 
as directed by the Engineer.  The scope of this item must also include removal and disposal of 
miscellaneous items appurtenant to the structures, including but not limited to bridge railings, 
fence, expansion joint materials and anchorages, piles, drainage scuppers and down spouts, 
structural steel, reinforcing steel, bearings, existing conduits, conduit supports, electrical wires, 
junction boxes, traffic signals etc.  The Contractor must submit a detailed procedure for 
removing the existing structures, to the Engineer for approval, prior to starting this Work. 
 
The Contractor must take all necessary precautions in removing, handling, transporting and 
subsequent disposal of all materials removed containing asbestos.  All such work must be 
performed in conformance with all governing laws, codes, ordinances or other regulations. 
 
The Contractor shall remove existing substructure units, wingwalls and associated piles to the 
elevation as describe below: 
 

Existing North Abutment and Median Pier:  Remove existing North abutments and 
median Pier to the bottom existing footing elevation.  All piles shall be removed to at 
least 1 ft below existing footing elevation. 
 
Existing South Abutment:  Remove existing South abutment to the top of existing footing 
elevation.   
 
Existing West Wingwall of North Abutment:  Remove existing West Wingwall of North 
Abutment to the bottom of existing footing elevation. All piles shall be removed at least 5 
ft below existing footing elevation. 
 
Existing East Wingwall of North Abutment:  Remove existing East Wingwall of North 
Abutment to the bottom of existing footing elevation. All piles shall be removed at least 1 
ft below existing footing elevation. 
 
Existing East Wingwall of South Abutment:  Remove existing East wingwall of South 
Abutment to the bottom of existing footing elevation. All piles shall be removed at least 1 
ft below existing footing elevation. 
 
Existing West Wingwall of South Abutment:  Remove existing West wingwall of South 
Abutment to the bottom of existing footing elevation. All piles shall be removed at least 1 
ft below existing footing elevation. 
 

Pile Extraction is not included with this work.  Pile Extraction will be completed as a separate 
pay item in accordance with Special Provision for Pile Extraction. 
 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.  
The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.   
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Information is furnished for Contractor’s convenience and is to be used solely at the 
Contractor's risk. 
 
Construction Requirements.  The removal of existing structures must be performed according to 
Section 501 of the Standard Specifications.  Materials that are required to be salvaged (if any) 
under the contract are listed in the plans.  Materials to be salvaged must be carefully removed 
and stored near the project site at a location designated by the Engineer. 
 
All removed materials containing asbestos must be stockpiled separately from other removed 
materials.  All stockpiled materials containing asbestos must be hauled to an approved landfill 
disposal site.  These materials must be wetted down and covered with an approved wetting 
material while stockpiled and being hauled away in trucks to prevent debris or dust from 
entering into the atmosphere. 
 
Under no circumstances will the disposed material containing asbestos be permitted for use in 
recycling.  The Contractor must keep records of removal, stockpiling, trucking and the landfill 
disposal site used, and submit such records to the Engineer. 
 
Method of Measurement.  No separate measurement will be made for removal of existing 
structures.   
 
Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 
 
Any existing piles which are to be removed and not cut-off will be measured for payment in 
accordance with the Special Provision for Pile Extraction. 
 
Basis of Payment.  This item will be paid for at a contract unit price Each for REMOVAL OF 
EXISTING STRUCTURES NO. 1, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
 
 
REMOVAL OF EXISTING STRUCTURES NO. 2 
 
Description.  This item must consist of the removal and satisfactory disposal of existing 
Retaining Wall “T” located along 8th Street & I-55 / I-70 at North-East quadrant of existing 
Exchange Avenue bridge over I-55 / I-70 (Structure No. 082-0016).  The scope of this item must 
include, but not limited to excavation, removal of existing concrete, reinforcing steel, 
miscellaneous steel embedded or attached thereto including electrical conduits, conduit 
supports, electrical wires, junction boxes, traffic signals, fencing, railings etc., as detailed in the 
plans, described herein and according to Section 501 of the Standard Specifications, and as 
directed by the Engineer.  The Contractor must submit a detailed procedure for removing the 
existing structures, to the Engineer for approval, prior to starting this Work. 
 
Pile Extraction is not included with this work.  Pile Extraction will be completed as a separate 
pay item in accordance with Special Provision for Pile Extraction. 
 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.   
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

 19

The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for Contractor’s 
convenience and is to be used solely at the Contractor's risk. 
 
Method of Measurement.  No separate measurement will be made for removal of existing 
structures.   
 
Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 
 
Any existing piles which are to be removed and not cut-off will be measured for payment in 
accordance with the Special Provision for Pile Extraction. 
 
Basis of Payment.  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING STRUCTURES NO. 2, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
 
 
REMOVAL OF EXISTING STRUCTURES NO. 3 
 
Description.  This item must consist of the removal and satisfactory disposal of partial lengths of 
existing Retaining Wall “S2” located along I-55 / I-70 at South-West quadrant of existing 
Exchange Avenue bridge over I-55 / I-70 (Structure No. 082-0016).  The scope of this item must 
include, but not be limited to excavation, removal of existing concrete, reinforcing steel, 
miscellaneous steel embedded or attached thereto including electrical conduits, conduit 
supports, electrical wires, junction boxes, traffic signals, fencing, railings etc., as detailed in the 
plans, described herein and according to Section 501 of the Standard Specifications, and as 
directed by the Engineer.  The Contractor must submit a detailed procedure for removing the 
existing structures, to the Engineer for approval, prior to starting this Work. 
 
The Contractor shall remove existing retaining wall “S2” from the East end of the wall (or from 
end of South-West wingwall of Exchange Ave bridge over I-55 / I-70) to first expansion joint 
(approximately 28’-9” long section of wall from the East end of the wall). 
 
Pile Extraction is not included with this work.  Pile Extraction will be completed as a separate 
pay item in accordance with Special Provision for Pile Extraction. 
 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.  
The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for Contractor’s 
convenience and is to be used solely at the Contractor's risk. 
 
Method of Measurement.  No separate measurement will be made for removal of existing 
structures.   
 
Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 
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Any existing piles which are to be removed and not cut-off will be measured for payment in 
accordance with the Special Provision for Pile Extraction. 
 
Basis of Payment.  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING STRUCTURES NO. 3, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
 
 
REMOVAL OF EXISTING STRUCTURES NO. 4 
 
Description.  This item must consist of the removal and satisfactory disposal of existing 
Retaining Wall “U” located along existing Ramp “P” at South-East quadrant of existing 
Exchange Avenue bridge over I-55 / I-70 (Structure No. 082-0016). The scope of this item must 
include, but not be limited to excavation, removal of existing concrete, reinforcing steel, 
miscellaneous steel embedded or attached thereto including electrical conduits, conduit 
supports, electrical wires, junction boxes, traffic signals, fencing, railings etc., as detailed in the 
plans, described herein and according to Section 501 of the Standard Specifications, and as 
directed by the Engineer.  The Contractor must submit a detailed procedure for removing the 
existing structures, to the Engineer for approval, prior to starting this Work. 
 
Pile Extraction is not included with this work.  Pile Extraction will be completed as a separate 
pay item in accordance with Special Provision for Pile Extraction. 
 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.  
The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for the  
Contractor’s convenience and is to be used solely at the Contractor's risk. 
 
Method of Measurement.  No separate measurement will be made for removal of existing 
structures.   
 
Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 
 
Any existing piles which are to be removed and not cut-off will be measured for payment in 
accordance with the Special Provision for Pile Extraction. 
 
Basis of Payment.  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING STRUCTURES NO. 4, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
 
 
REMOVAL OF EXISTING SUPERSTRUCTURES NO. 1 
 
Description.  This item must consist of the removal and satisfactory disposal of existing 
superstructure of Louisville and Nashville Railroad Bridge over I-55 / I-70, Ramp “L” & Ramp “N” 
as detailed in the plans, described herein and according to Section 501 of the Standard 
Specifications, and as directed by the Engineer.   
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The scope of this item must also include removal and disposal of miscellaneous items 
appurtenant to the superstructure, including but not limited to rails, rail ties, asphaltic planks, 
waterproofing membrane, bridge railings, fence, expansion joint materials and anchorages, 
drainage scuppers and down spouts, structural steel, reinforcing steel, bearings, existing 
conduits, conduit supports, electrical wires, junction boxes, traffic signals etc.  The Contractor 
must submit a detailed procedure for removing the existing structures, to the Engineer for 
approval, prior to starting this Work. 
 
The Contractor must take all necessary precautions in removing, handling, transporting and 
subsequent disposal of all materials removed containing asbestos.  All such work must be 
performed in conformance with all governing laws, codes, ordinances or other regulations. 
 
Existing Plans.  See Appendix for original plans for the existing structures involved in this work.  
The original plans, however, may not show all modifications that have been made to the 
structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for Contractor’s 
convenience and is to be used solely at the Contractor's risk. 
 
Construction Requirements.  The removal of existing superstructures must be performed 
according to Section 501 of the Standard Specifications.  Materials that are required to be 
salvaged (if any) under the contract are listed in the plans.  Materials to be salvaged must be 
carefully removed and stored near the project site at a location designated by the Engineer. 
 
All removed materials containing asbestos must be stockpiled separately from other removed 
materials.  All stockpiled materials containing asbestos must be hauled to an approved landfill 
disposal site.  These materials must be wetted down and covered with an approved wetting 
material while stockpiled and being hauled away in trucks to prevent debris or dust from 
entering into the atmosphere. 
 
Under no circumstances will the disposed material containing asbestos be permitted for use in 
recycling.  The Contractor must keep records of removal, stockpiling, trucking and the landfill 
disposal site used, and submit such records to the Engineer. 
 
Method of Measurement.  No separate measurement will be made for removal of existing 
superstructures.  Excavation of earth necessary to perform the removal of existing 
superstructures will not be measured for payment. 
 
Basis of Payment.  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING SUPERSTRUCTURES NO. 1, which payment must constitute full compensation for 
all labor, materials, tools and equipment required for removal and disposal of existing 
superstructures and incidental items, as detailed in the plans, described herein and as directed 
by the Engineer. 
 
 
PORTLAND CEMENT CONCRETE SIDEWALK, SPECIAL 
 
This work consists of constructing ADA-accessible sidewalk monolithic with a concrete barrier 
pad.  This work shall be done according to Section 424 of the Standard Specifications and as 
detailed in the plans. 
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This work will be paid for at the contract unit bid price per square foot for PORTLAND CEMENT 
CONCRETE SIDEWALK, SPECIAL. 
 
Required reinforcement bars per the plan details will not be paid for separately but shall be 
included in the bid price per square foot for PORTLAND CEMENT CONCRETE SIDEWALK, 
SPECIAL. 
 
 
CONCRETE BARRIER WALL (SPECIAL) 
 
This work consists of constructing a concrete barrier wall with top-mounted pedestrian railing.  
This work shall be done according to the applicable portions of Section 637 of the Standard 
Specifications, as detailed in the plans, and as directed by the Engineer. 
 
This work will be paid for at the contract unit bid price per foot for CONCRETE BARRIER WALL 
(SPECIAL). 
 
All materials required to construct the barrier wall as specified in the plan details will not be paid 
for separately but shall be included in the bid price per foot for CONCRETE BARRIER WALL 
(SPECIAL). 
 
 
PEDESTRIAN RAILING 
 
This work consists of constructing a concrete steel pedestrian railing with posts set in concrete 
footings.  This work shall be done according to the applicable portions of Section 509 of the 
Standard Specifications, as detailed in the plans, and as directed by the Engineer. 
 
All materials required to construct the pedestrian railing and footings as specified in the plan 
details will not be paid for separately but shall be included in the bid price per foot for 
PEDESTRIAN RAILING. 
 
 
CONCRETE BARRIER REMOVAL 
 
This work consists of the removal and disposal of concrete barrier according to Section 440 of 
the Standard Specifications and as detailed in the plans. 
 
The Contractor shall use care in the removal of the barrier so as not to damage any drainage 
castings, pavement, or shoulder to remain.  Damage to any appurtenances to remain will be at 
the cost of the Contractor. 
 
This work will be paid for at the contract unit bid price per foot for CONCRETE BARRIER 
REMOVAL. 
 
 
WASHOUT BASIN 
 
This work consists of constructing a reinforced concrete truck washout basin in the new 
Bowman Maintenance Yard site expansion.   
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Construction and materials shall be according to the details in the plans and as directed by the 
Engineer. 
 
This work will be paid for at the contract unit bid price per lump sum for WASHOUT BASIN. 
 
The work for installing the type C catch basin and lid which serves as the washout basin 
drain/sediment trap shall be paid for separately.  All other labor, materials, and equipment 
necessary to construct the washout basin shall be included in the cost of WASHOUT BASIN. 
 
 
CLASS A PATCHES, TYPE IV 
 
This work involves constructing class A pavement patches according to Section 442 of the 
Standard Specifications.  The patches are necessary due to impacts from the excavation 
necessary for the removal and replacement of the Exchange Avenue bridge center pier located 
at the center of I-55/I-70. 
 
Existing pavement thicknesses are not provided in the plans.  Prior to bidding it is advised that 
the Contractor seek as-built information from the Department to ascertain likely pavement 
thicknesses. 
 
Following excavation for the piers and prior to placing the patches, the sub-base under the 
patches shall be repaired to the satisfaction of the Engineer. 
 
This work will be paid for at the contract unit bid price per square yard for CLASS A PATCHES, 
TYPE IV. 
 
Sub-base and base repair necessary due to bridge excavation work will not be paid for 
separately but shall be included in the cost of CLASS A PATCHES, TYPE IV. 
 
 
MANHOLES, TYPE A, 4’-DIAMETER, WITH SALVAGED FRAME AND GRATE 
 
This work consists of constructing manholes while salvaging the existing frame and grate for 
reuse at the same location.  This work shall be done according to Section 602 of the Standard 
Specifications and as detailed in the plans and herein. 
 
The Contractor shall use care while removing the old manhole so as to not damage the existing 
frame and grate to be salvaged.  Any damage done to the frame and grate shall be at the cost 
of the Contractor. 
 
This work will be paid for at the contract unit bid price per each for MANHOLES, TYPE A, 4’-
DIAMETER, WITH SALVAGED FRAME AND GRATE. 
 
 
MANHOLES, TYPE A, 5’-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE 
 
This work consists of constructing manholes with type 1 frame and lids and restrictor plate.   
This work shall be done according to Section 602 of the Standard Specifications and as detailed 
in the plans and herein. 
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This work will be paid for at the contract unit bid price per each for MANHOLES, TYPE A, 5’-
DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE. 
 
 
MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID 
 
This work consists of reconstructing manholes of various diameters and heights to 
accommodate proposed sewer work.  This work shall be in accordance with Section 602 of the 
Standard Specifications with the following additional requirements: 
 
Prior to ordering any materials or conducting any work, the Contractor and Engineer shall field 
verify the work to be done, as well as review any as-built drawings available from the 
Department or respective owner of the facility.  Once verbal agreement is reached between the 
Engineer and Contractor on the proposed scope of work, the Contractor shall submit to the 
Engineer a narrative description of the work to be performed along with shop drawings sealed 
by a Illinois licensed professional engineer or Illinois licensed structural engineer, depending on 
the scope and scale of the work involved.  No work may commence on the manholes to be 
reconstructed until written approval is received from the Engineer. 
 
The cost of field verifying, reviewing existing data, writing scopes, and drawing and sealing the 
design shall not be paid for separately but shall be included in the cost of MANHOLES TO BE 
RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID. 
 
 
STORM SEWERS 
 
Add the following paragraph to Article 550.06 of the Standard Specifications: 
 
Extensions to existing storm sewers shall either meet an existing bell or spigot or shall be 
supplied with a concrete collar, a mission band seal, or approved coupling.  The cost of labor 
and materials to complete this work shall be included in the cost of the storm sewer installed. 
 
 
STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 
 
This work shall consist of constructing storm sewers of the required inside diameter in 
accordance with applicable parts of Section 550 of the Standard Specifications, applicable 
sections of the current edition of the IEPA Regulations (35 Ill. Adm. Code 653.119), the 
applicable sections of the current edition of the Standard Specifications for Water and Sewer 
Main Construction in Illinois, and as herein specified. 
 
Storm sewers constructed to meet water main standards shall be constructed of the following 
pipe materials: 
 
Elastomeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F477. 
 
This work will be measured and paid for at the contract unit price per foot for STORM SEWERS, 
RUBBER GASKET, CLASS A, TYPE 2 of the diameter specified. 
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COMBINED SEWER REMOVAL 
 
Description.  This work shall consist of providing all labor, equipment and materials for removing 
combined sewers as shown on the plans or as directed by the Engineer. 
 
General Requirements.  Work under this item shall be performed in accordance to Section 551 
of the Standard Specifications, except that all references to storm sewer shall be replaced with 
combined sewer. 
 
Method of Measurement.  This work will be measured for payment in feet, measured as 
removed. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per foot for COMBINED 
SEWER REMOVAL, of the size specified. 
 
 
FOUNDATION REMOVAL 
 
This work shall consist of the removal and disposal of building foundations as detailed in the 
plans.  Disposal shall be according to 202.03 of the Standard Specifications. 
 
Types and thicknesses of the foundations are not provided in the plans.  Prior to bidding on this 
item the Contractor should field verify the foundation types and thicknesses.  No adjustments to 
the bid price will be allowed. 
 
This work will be paid for at the contract unit price per square foot for FOUNDATION 
REMOVAL. 
 
 
FENCE REMOVAL 
 
Description.  This work shall consist of providing all labor, equipment, and incidentals necessary 
for removal and disposal of the existing fence of all kinds as shown in the plans. 
 
Construction Requirements.  No removal work shall be completed without the approval of the 
Engineer.  All associated hardware and appurtenances of the existing fence shall be removed 
off-site and disposed of by the Contractor in a legal disposal site.  All postholes shall be 
backfilled and compacted to the satisfaction of the Engineer. 
 
Method of Measurement.  Fence Removal shall be measured for payment in feet of FENCE 
REMOVAL and measured along the top of the fence from center to center of end post, including 
the length occupied by gates. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for FENCE 
REMOVAL. 
 
 
REMOVAL OF ARCHITECTURAL SALVAGE 
 
This work shall consist of the removal of lettered castings from 1117 North 9th Street (parcel #) 
and delivery of the castings to the address listed below. 
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The Contractor shall remove the lettered castings from above the garage door of the old Kassly 
Funeral Home located on the northeast corner of Exchange Ave. and 9th Street in East St. 
Louis, Illinois.  The Contractor shall package the castings such that the castings will not be 
damaged during transport.  The Contractor shall transport the castings to Kassly Mortuary, 9900 
St. Clair Ave, Fairview Heights, Illinois and there unload the castings at the direction of the 
Engineer or Chas or Jim Kassly.  If the castings are damaged during removal or delivery, it shall 
be the responsibility of the Contractor to replace the castings at the Contractor’s expense. 
 
The Contractor shall contact Chas Kassly or Jim Kassly at (618) 398-1122, 48 hours prior to 
delivery of the castings. 
 
This work will be paid at the contract lump sum price for REMOVAL OF ARCHITECUTRAL 
SALVAGE. 
 
Contact information: 
Chas Kassly 
Jim Kassly 
9900 St. Clair Ave. 
Fairview Heights IL 
(618) 398-1122 
 
 
AVAILABILITY AND VACANCY OF BUILDINGS 
 
The Contractor is advised that all buildings scheduled for demolition under this contract are 
vacant and available for immediate demolition.  The Contractor shall, however, obtain 
permission from the Engineer prior to the start of work under this contract. 
 
 
BASEMENT FLOORS 
 
The Contractor shall break the concrete basement floors into pieces not exceeding 2 ft. square 
before the basement is filled with suitable material as specified in the Standard Specifications, 
Article 1003.01.  This work will not be paid for separately, but considered as included in the 
contract lump sum price bid for BUILDING REMOVAL OF THE NO. SPECIFIED. 
 
 
REMOVAL OF MISCELLANEOUS ITEMS 
 
The Contractor is advised that it is the intent of the provision that each parcel be clear of all real 
property, chattel, debris and all rubbish such that the property can be site graded, seeded and 
present a neat and clean appearance on completion of this project.  The Contractor will then be 
required to remove all driveways, patios, sidewalk, miscellaneous sheds, pools, fountains, 
decks, abandoned cars or trucks, private power poles, and other miscellaneous items including 
debris and rubbish to the satisfaction and approval of the Engineer. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation will be allowed of these items. 
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Removal of the items as herein specified and site grading will not be paid for separately, but 
considered as included in the contract lump sum price bid for BUILDING REMOVAL OF THE 
NO. SPECIFIED from the various properties involved. 
 
 
REMOVAL OF MISCELLANEOUS TREES AND SHRUBS 
 
The Contractor is advised that it is the intent of this provision that each parcel be clear of all 
trees, shrubbery and landscape items such that the property can be site graded, seeded and 
present a neat and clean appearance on completion of this project.  The Contractor will then be 
required to remove and dispose of all trees and shrubs. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation will be allowed of these items. 
 
Removal and disposal of the items as herein specified and site grading will not be paid for 
separately, but considered as included in the contract lump sum price bid for BUILDING 
REMOVAL OF THE NO. SPECIFIED from the various properties involved. 
 
 
AIR CONDITIONERS 
 
According to USEPA regulations all Freon that is present in any AC units shall be recycled or 
reclaimed prior to commencing demolition activities.  Nothing special needs to be done with the 
AC units once the Freon is removed.  
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation for reclamation of freon from AC units will be allowed of these items. 
 
Reclamation, Removal and disposal of the AC units as herein specified will not be paid for 
separately, but considered as included in the contract lump sum price bid for BUILDING 
REMOVAL OF THE NO. SPECIFIED from the various properties involved. 
 
 
DELINEATOR REMOVAL (SPECIAL) 
 
This item of work shall include the existing delineator posts and reflectors at the locations shown 
on the plans or as directed by the Engineer.  Upon removal of the reflectors and posts the 
Contractor shall be responsible for their disposal. 
 
Method of Measurement:  This work will be measured for payment in place in units of each. 
 
Basis of Payment:  The work of removing the delineator posts and reflectors will be paid for at 
the contract unit price per each for DELINEATOR REMOVAL.  No additional compensation will 
be allowed for two single reflectors placed on one post. 
 
 
FORM LINER TEXTURED SURFACE 
 
Description:  This work shall be performed in accordance with applicable portions of Section 503 
of IDOT Standard Specification for Road and Bridge Construction except as modified herein.  
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This item shall include, but not be limited to designing, developing, furnishing and installing form 
liners and forming concrete using single and/or multiple use form liners to produce Bush 
Hammer surface texture.  Apply Bush Hammer surface texture at locations shown in the 
contract drawings.  Provide form liners to produce a Bush Hammer surface texture with a 
maximum relief range of 3/16” to 5/16”.  
 
Provide architectural form liners from the listed manufactures or an approved equal: 

1.   Greenstreak, Inc. 
 3400 Tree Court Industrial Boulevard 
 St. Louis, Missouri 63122 
 (800) 325-9504 
 www.greenstreak.com 
 
2.  Scott System, Inc. 
 10777 East 45th Ave. 
 Denver, CO 80239 
 (303) 373-2500  
 www.scottsystem.com 

3.   Symons 
2400 Arthur Avenue 
Elk Grove, IL 60007  

 (800) 937-2700 
 www.symons.com 
 
Submittals:  Contractor shall submit qualification data demonstrating capabilities and 
experience; include list of past project with contact information.  Shop drawings shall be 
submitted for approval depicting the form liner pattern along with an installation procedure 
coordinated with the Contractor. 
 
Contractor shall provide a full scale mock-up containing Bush Hammer surface texture for 
approval.  The mock-up shall be a minimum 5 ft x 5 ft x 6 inches thick. 
 
Material:  Provide Single-Use Form Liners of the Rigid polymer (HIPS) or polystyrene (SPS) 
plastic type, Multiple-Use Form Liners of the Rigid Polymer (ABS) or Elastomeric Urethane type.  
Form liners shall be of high quality and capable of withstanding anticipated concrete pour 
pressure without causing leakage or physical defect.  Form liners shall attach easily to forms 
and be removable without causing concrete surface damage or weakness in the substrate.  
Form liner release agent shall be according to recommendations of the form liner manufacturer.  
Form liner release agents shall be compatible with all curing agents and admixtures.  Form liner 
release agent shall be non-staining, non-residual, non-reactive and shall not contribute to the 
degradation of the form liner material.  
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square feet for Form 
Liner Textured Surface. 
 
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

 29

DISCONNECT SIGN LIGHTING AND REMOVE WIRING TO NEAREST SPLICE 
 
Description.  This item consists of the disconnection, removal, and disposal of the existing electric 
connection to the sign lighting.  Removal of the existing sign luminaire(s) will be included with 
removal of the sign structure. 
 
Removal.  The Contractor must disconnect the existing power feed to the sign lighting units and 
remove the wiring back to the nearest location where the sign lighting is spliced to the roadway 
lighting circuit.  The Contractor must provide all materials and labor required to maintain 
operation of the existing lighting circuit. 
 
No removal work shall be permitted without approval from the Engineer.  Cables in unit duct will 
be removed from the duct and become property of the Contractor.  The empty duct shall be 
removed to 1 foot below ground level and the hole shall be backfilled. 
 
All equipment and material removed as part of this item shall become property of the Contractor 
and shall be removed from the site. 
 
Method of Measurement.  Each electric connection to an existing disconnect switch for sign 
lighting on a structure that is disconnected, removed, and disposed of, including associated 
wiring back to the nearest splice, will be measured for payment. 
 
Basis of Payment.  This work will be paid for at the Contract unit price each for DISCONNECT 
SIGN LIGHTING AND REMOVE WIRING TO NEAREST SPLICE. 
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LUMINAIRE 
Add the following table(s) to Article 1067 of the Standard Specifications: 

IDOT DISTRICT 8 LUMINAIRE PERFORMANCE TABLE 
(FOR LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 250 WATT) 

GIVEN CONDITIONS 
ROADWAY DATA Pavement Width 16 ft. 
 Number of Lanes 1 
 Median Width N/A 
 I.E.S. Surface Classification R3 
 Q-Zero Value 0.07 
   
MOUNTING DATA Mounting Height 45 ft. 
 Mast Arm Length 15 ft. 
 Set-Back From Edge of Pavement 15 ft. 
   
LUMINAIRE DATA Lamp Type HPS 
 Lamp Lumens 27500 
 I.E.S. Vertical Distribution Medium 
 I.E.S. Control Of Distribution Cutoff 
 I.E.S. Lateral Distribution III 
 Total Light Loss Factor 0.7 
   
LAYOUT DATA Spacing 170 ft. 
 Configuration Single Sided 
 Luminaire Overhang Over Edge of Pavement 0 ft. 
   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
   

PERFORMANCE REQUIREMENTS 
   
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
   
ILLUMINANCE Average Horizontal Illuminance,  EAVE 0.9 Fc 
 Uniformity Ratio,  EAVE/EMIN 3.0:1 (Max) 
   
LUMINANCE Average Luminance,  LAVE N/A 
 Uniformity Ratio,  LAVE/LMIN  N/A 
 Uniformity Ratio,  LMAX/LMIN N/A 
 Veiling Luminance Ratio,  LV/LAVE N/A 
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IDOT DISTRICT 8 LUMINAIRE PERFORMANCE TABLE 
(FOR UNDERPASS LUMINAIRE, 150 WATT, HIGH PRESSURE SODIUM VAPOR) 

GIVEN CONDITIONS 
ROADWAY DATA Pavement Width 18 ft. 
 Number of Lanes 1 
 Median Width 8 Ft. 
 I.E.S. Surface Classification R3 
 Q-Zero Value 0.07 
   
MOUNTING DATA Mounting Height 16 ft. 
 Mast Arm Length 0 ft. 
 Set-Back From Edge of Pavement 6 ft. 
   
LUMINAIRE DATA Lamp Type HPS 
 Lamp Lumens 16000 
 I.E.S. Vertical Distribution Medium 
 I.E.S. Control Of Distribution Cutoff 
 I.E.S. Lateral Distribution III 
 Total Light Loss Factor 0.7 
   
LAYOUT DATA Spacing 30 ft. 
 Configuration Opposite 
 Luminaire Overhang Over Edge of Pavement 0 ft. 
   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
   

PERFORMANCE REQUIREMENTS 
   
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
   
ILLUMINANCE Average Horizontal Illuminance,  EAVE 6.0 Fc 
 Uniformity Ratio,  EAVE/EMIN 2.0:1 (Max) 
   
LUMINANCE Average Luminance,  LAVE N/A 
 Uniformity Ratio,  LAVE/LMIN  N/A 
 Uniformity Ratio,  LMAX/LMIN N/A 
 Veiling Luminance Ratio,  LV/LAVE N/A 
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MAINTENANCE OF EXISTING ELECTRICAL DEVICES 
Effective: Unknown Revised: October 15, 1996 
 
The existing electrical devices which lie within the construction limits of this project will continue 
to be the maintenance responsibility of the Illinois Department of Transportation. Electrical 
devices are defined to mean highway lighting installations, traffic signals, flashing beacons, sign 
truss illumination units, changeable message signs, motorist aid call boxes, dewatering pumps, 
speed monitoring devices, traffic volume count stations, wrong way movement detectors, 
following-too-close monitors, ice/fog detectors or any such devices or facilities the Department 
may have to maintain.  
 
Any damage or malfunctions of these devices, observed by the Contractor, shall be reported 
immediately to the Department.  
 
If it is determined by the Engineer that the Contractor is responsible for damage of any type to 
above-mentioned existing electrical devices, including underground wiring, as a result of 
negligence or poor workmanship, the Contractor shall be responsible for the repair of these 
facilities.  These repairs shall be accomplished by whatever method the Department deems 
necessary.  In the event the repairs are not made by the Contractor, the Contractor will be 
required to reimburse the Department for such repairs within 60 days of receiving written 
notification of said damage.  
 
The Department will continue to maintain the existing electrical devices until such time as the 
Contractor removes these devices, if required by this contract.  Any new, rebuilt, or modernized 
equipment installed as a requirement of this contract shall be the maintenance responsibility of 
the Contractor until such time as this equipment is final inspected and found to be installed in a 
satisfactory manner by the Department.  Existing individual equipment not involved with the 
work of this contract will continue to be the maintenance responsibility of the Department.  
 
DOCUMENTATION 
 
At the pre-construction meeting, the Contractor shall submit the following items for approval by 
the Engineer. 
 
Five (5) complete copies of the manufacturer’s descriptive literatures and technical data for the 
equipment that will be installed on the contract.  The descriptive literatures and technical data 
shall be adequate for determining whether the equipment meets the requirements of the plans 
and specifications.  If the literature contains more than one (1) item, the Contractor shall indicate 
which item or items will be furnished. 
 
Three (3) operations and maintenance manuals shall be supplied for all equipment and 
components of this project.  The system operator’s manual and equipment manuals shall 
contain as a minimum the Operator’s manual which includes: 
 
• Step-by-step system operation instructions 
• Theory of system operation 
• Explanations and descriptions of data elements 
• Recovery procedures to be followed in case of system malfunction 
• Procedures for updating all elements of the data base 
• Functional descriptions of all equipment in the system 
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Equipment installation and maintenance manual for each controller, auxiliary device, software, 
and all other equipment and components provided on this project which includes: 
 
• Technical descriptions of the operation of each system component 
• Operation instructions for each type of equipment 
• Theory of operation describing the interaction of equipment components and signal flow 
• Detailed schematic diagrams 
• Wiring diagrams that identify wire tagging used for all electrical connections 
• Troubleshooting procedures to assist the maintenance staff in the identification and isolation 

of malfunctions 
• Wiring diagrams for each location’s cabinet 

The Engineer will review the literature and furnish written approval or rejection to the Contractor 
within 15 calendar days after receipt of the literature.  If the literature is rejected, the Contractor 
shall resubmit corrected literature within an additional fifteen (15) calendar days.  Within ten (10) 
calendar days after receipt of written approval of any material or equipment, the Contractor shall 
order such material or equipment and shall furnish a copy of such order to the Engineer. 
 
 
WIRELESS COMMUNICATION DEVICE 
 
Proxim Tsunami MP.11 5012 Series, GigaLink 642, or equivalent. Unit includes the features and 
meets the performance requirements listed below: 
 
1. Full duplex bandwidths, 32Mbps minimum over-the-air throughput 

2. Ethernet and coax compatible 

3. Narrow line-of-sight capable, for security and interference free operation 

4. Capable of broadcast transmission in GHz band which would not require an FCC spread 
spectrum license  

5. UL Listed 

6. Data encryption, with password protection 

Basis of Payment:  The cost of this work will be included in the cost of WIRELESS 
COMMUNICATION DEVICE and paid for as each, which price shall be payment in full for 
furnishing the communication device and antennae with necessary connections and 
adjustments for proper operations.  
 
 
FIBER OPTIC CABLE IN CONDUIT, 72 COND. S.M. F.O. 
 
This work shall consist of furnishing and installing fiber optic cable in conduit as indicated on the 
plans. 
 
The cable shall be Corning Cable Systems Type 072EW4-T3100A20 or equivalent (ALTOS 
fiber optic cable, maximum attenuation of 0.35dB/km at 1310nm, 0.25dB/km at 1550nm). 
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A minimum of 40 feet of slack cable shall be provided for each handhole nearest the controller 
cabinet, 20 feet of slack shall be in each controller cabinet and 30 feet of slack in all other 
handholes.  The controller cabinet slack cable shall be stored as directed by the Engineer.  All 
other fiber optic cables shall be clearly labeled. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for FIBER 
OPTIC CABLE IN CONDUIT, 72 COND. S.M. F.O. which will be payment in full for furnishing 
and installing all single mode fiber optic cable in conduit 
 
 
FIBER OPTIC CABLE 
 
Substitute the following to Section 871.04 Extra Cable Length table of the Standard 
Specifications: 
 
A minimum of 40 feet of slack cable shall be provided for each handhole nearest the controller 
cabinet, 20 feet of slack shall be in each controller cabinet and 30 feet of slack in all other 
handholes. The controller cabinet slack cable shall be stored as directed by the Engineer.  All 
other fiber optic cables shall be clearly labeled. 
 
 
FIBER OPTIC TERMINATION IN CABINET 
 
This work shall consist of terminating existing fibers, new fibers and furnishing and installing 
fiber optic breakout kits, cable management hardware and distribution enclosures in field 
cabinets or buildings as indicated on the plans.  The single mode fibers shall be terminated at 
each location per the schedule in the plans.  All fiber optic cabling shall be clearly labeled.  
Existing multi-mode fibers located in the ground field controller cabinet and junction boxes that 
are bare, shall also be terminated and included in the cost of this pay item. 
 
The required ST connectors shall be included at no additional cost to the Department.  All fiber 
optic patch cables required to light all terminations shall be installed at no additional cost to the 
Department.  
 
Perform appropriate tests and provide documentation according to the FIBER OPTIC CABLE 
SPLICING, TESTING AND ACCEPTANCE STANDARDS, AND PROCEDURES special 
provision, and standard specifications 864.03. 
 
Basis of Payment:  This work shall be included in the cost of FIBER OPTIC CABLE, IN 
CONDUIT, 72 COND SMFO and FIBER OPTIC CABLE IN CONDUIT, respectively, which will 
be payment in full for splicing all required multi-mode and single-mode fibers, testing and 
supplying and installing new breakout kits, cable management hardware, and distribution 
enclosures at a cabinet or the TMC building location. 
 
 
FIBER OPTIC SPLICING IN CABINET 
 
This work shall consist of splicing existing fibers, new fibers, and furnishing and installing 
distribution enclosures in field cabinets or buildings as indicated on the plans.  The single mode 
fibers shall be spliced at each location per the schedule in the plans.   
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All splices shall be fusion spliced in an environmentally controlled enclosure and no mechanical 
splicing shall be accepted.  All fiber optic cabling shall be clearly labeled. 
 
Corning PCH-04U closet connector housings and splice tray kits or equivalent shall be provided 
at each splice point as necessary. 
 
Perform appropriate tests and provide documentation according to the FIBER OPTIC CABLE 
SPLICING, TESTING AND ACCEPTANCE STANDARDS, AND PROCEDURES special 
provision. 
 
Basis of Payment:  This work shall be included in the cost of FIBER OPTIC CABLE, IN 
CONDUIT, 72 COND SMFO and FIBER OPTIC CABLE IN CONDUIT, respectively, which will 
be payment in full for terminating all required multi-mode and single-mode fibers, testing, and 
supplying and installing new cable management hardware, splice trays, and distribution 
enclosures at a cabinet or the TMC building location. 
 
 
ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C 
 
In order to trace the fiber optic cable after installation, a black insulated copper tracer cable No. 
14 shall be installed with the fiber optic cable where there is no other electric cable per the 
applicable portions of Section 873 of the Standard Specifications.  The tracer cable splices are 
allowed in handhole, only.  All tracer splices shall be kept to a minimum and shall incorporate 
maximum lengths of cable supplied by the manufacturer.  The tracer cable splice shall be per 
Section 870 of the Standard Specifications.  Conductors shall be spliced in a rigid mold. Rosin-
core solder shall be used.  
 
Basis of Payment:  The tracer cable shall be paid for separately as ELECTRIC CABLE IN 
CONDUIT, TRACER, NO. 14 1C per foot, which price shall include all associated labor and 
material for installation. 
 
 
FIBER OPTIC TO ETHERNET MEDIA CONVERTER 
 
This work shall consist of installing and furnishing a field hardened, industrial-grade fiber optic to 
Ethernet media converter.  The media converter shall be a multimode device 1FS D7120 or 
equivalent.  All components shall be tested and certified that they operate.  
 
The unit shall have the following components: 
 
• Redundant DC power inputs 
• Relay output alarm activation by link disconnection or power failure 
• Copper Port: 10/100BaseT(x) auto negotiation speed and auto MDI?MDIX connection 
• LED Indicator: Power, Faults, 10/100, Full/Half duplex, collision 
• DIP switch: 100BaseFX Full/Half duplex selection, port break alarm mask 
• Alarm contact: One relay output with current carrying capacity of 1A @ 24 VDC 
• IEEE802.3, 802.3u, Link Fault Pass-Through 
• DIN-Rail mountable 
• Operating Temperature 0 to 60 deg C (32 to 140 deg F) 
• Warranty: 5-year labor and parts from date contract is accepted. 
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Basis of Payment:  This work will be paid for at the contract unit price each for FIBER OPTIC 
TO ETHERNET MEDIA CONVERTER, which price shall be payment in full for furnishing, 
installing, and testing all equipment and all necessary Ethernet cabling and mounting 
accessories. 
 
 
COAX TO ETHERNET MEDIA CONVERTER 
 
This work shall consist of installing and furnishing a Coaxial cable to Ethernet media converter.  
The media converter shall be a TP50 RJ45 to F coax adapter, or equivalent, be tested and 
certified that they operate.  
 
Basis of Payment  This work will be paid for at the contract unit price each for COAX TO 
ETHERNET MEDIA CONVERTER, which price shall be payment in full for furnishing, installing, 
and testing all equipment and all necessary Coaxial cable and mounting accessories.  
 
 
FIBER OPTIC CABLE SPLICING, TESTING AND ACCEPTANCE STANDARDS, AND 
PROCEDURES 
 

A. During construction, an Optical Domain Reflectometer (OTDR) shall be used to test 
splices and shall use an OTDR and a 1-km launch reel (for single mode fiber) or a 300 
km launch reel (for multi-mode fiber) to test pigtail connectors.  Such construction tests 
shall be uni-directional and performed at both 1310 nm and 1550 nm for single mode 
fiber and at 850 nm for multi-mode fiber.  The Contractor may substitute another fiber 
optic testing device for an OTDR if the device specifications, testing parameters, and 
reason for using this type of device is submitted for review and approval by the 
Engineer. 
 

B. If the loss value of two (2) connectors and the associated pigtail splice exceeds 1dB for 
single mode fiber or 2 dB for multi-mode fiber, then splice and re-splice until the loss 
value is 1.0 dB or less, or 2 dB or less, respectively.  
 

C. If the loss value for a splice, when measured in one direction with an OTDR, exceeds 
0.15 dB, break the splice and re-splice until the loss value is 0.15 dB or less, provided 
that, not able to achieve a loss value of 0.15 dB after three total splicing attempts, then 
the maximum loss value shall be 0.3 dB.  
 

D. After end-to-end connectivity has been established on the fibers during construction the 
following shall be completed: 

 
a.) bi-directional end-to-end tests 
b.) test continuity to confirm that no fibers have crossed at any splice points 
c.) record loss measurements using a light source and a power meter 
d.) take OTDR traces and record splice loss measurements 

 
E. Bi-directional end-to-end tests and OTDR traces shall be performed at both 1310 nm 

and 1550 nm for single mode fiber and at 850 nm for multi-mode fiber.  All losses for 
each splice point shall be measured, verified, and averaged in both directions. 
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F. ODTR Equipment and Settings 
The Contractor shall use OTDR equipment and setting that are in the Engineer's opinion, 
suitable for performing accurate measurements of the fiber. 
  

G. Acceptance Test Deliverables 
The Contractor shall provide data sheets or computer media, in format that is readily 
accessible to the Department, containing the following information for the relevant fibers 
and cable segments for approval prior to connecting any fiber optic hardware: 
 
a.) Verification of end-to-end fiber continuity with power level readings for each fiber 

taken with a light source and power meter. 
b.) Verification that the loss at each splice point is below 0.3 dB. 
c.) The final bi-directional OTDR test data, with distances. 
d.) Cable manufacturer, cable type (buffer/ribbon), fiber type, cable reel number, number 

and distance of each section of cable between splice points. 
Basis of Payment  The cost of performing the appropriate tests and providing the documentation 
shall be included in the cost of the FIBER OPTIC CABLE, IN CONDUIT, 72 COND SMFO and 
FIBER OPTIC CABLE IN CONDUIT. 
 
 
FIBER OPTIC UTILITY MARKER 
 
Marking of the Fiber Optic In-ground conduit runs will be done to prevent future damage to the 
fiber backbone.  The markers will be placed every 300 feet along the fiber run and at other 
important junctions, turns, or other areas as specified by the field engineer.  
 
The markers shall adhere to the following minimum specifications: 
 

The marker shall be a cylindrical marker mounted on a 3.5” O.D. post.  The marker shall 
be comprised of polymer materials which are resistant to impact, ultraviolet light, ozone, 
or hydrocarbon damage.  The post and marker shall remain impact resistant in 
temperatures of -20 degrees to 140 degrees F.  
 
The marker shall incorporate a cylindrical tube construction.  It shall be capable of 
permanent or temporary installation on a 3.5” O.D. tube and shall utilize an anchor barb 
below ground level to prevent rotation and removal.  The marker shall have an outside 
diameter of 3.82 inches. The nominal wall thickness shall be 0.13 inches and the overall 
length shall be 18 inches. 
 
The marker shall be colored red on top of orange.  Red shall be from the top to halfway 
down the marker (9 inches) and then orange the remaining 9 inches.  The marker shall 
be pigmented throughout its entire cross section and shall incorporate UV resistant 
materials to prevent fading or cracking in outdoor environments.  
 
The marker graphics shall include the following:  On the red portion of the marker in the 
vertical direction it shall say “Buried Cables” above the symbol for no digging.  It shall 
have the same verbiage on the opposite side (180 degrees away).  Ninety degrees from 
this, on both sides, shall be the verbiage “Danger”, also in the vertical direction. 
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On the Orange portion of the marker in the horizontal direction and on two sides of the 
marker it shall incorporate the IDOT logo and the words, ‘Illinois Department of 
Transportation”.  Directly below this it shall say, “Intelligent Transportation System”.  
Below this it shall say, “Before digging, trenching, or pushing pipe in this vicinity, call 
618-346-3233. Failure to comply will result in Legal Action.”  Directly below this, a 
horizontal line and then “MARKER ID NUMBER” with a blank space for the marker id 
number to be inserted in the field.  The Contractor shall be responsible for adding the 
MARKER ID NUMBER based on the following template: 
 
557007.84.01F 
Where: 
5570 = Interstate Designation 
07.74 = Milepost number to nearest hundredth of mile 
01 = Marker number 
F = Fiber Marker 
 
Directly below this again include the symbol for no digging and the words “Buried Cable”. 
All graphics shall consist of a solvent-based ink that is abrasive and UV resistant.  
The marker shall exhibit good workmanship and shall be free of burns, discoloration, and 
other objectionable marks or defects, which affect appearance or serviceability.  
 
The marker shall have a minimum tensile strength of 2700 pounds per square inch, as 
measured by ASTM D638 (specimen Type I with separation rate of two inches per 
minute.)  The marker tensile strength shall not deviate more than 10 percent from the 
standard room temperature result when tested at both 140 degrees and -20 degrees F 
after a minimum of two (2) hours conditioning at the respective temperature. 
 
The marker shall be a six foot post with an 18” marker attached and installed to a two 
foot burial depth.  It shall be capable of withstanding at least one vehicle impact at 35 
mph.  The marker shall return upright within 15 degrees of vertical position within a 
maximum of 30 seconds from the time of impact.  The warning legend shall be retained 
on the marker after each impact.  
 

GPS Coordinates for every line marker placed will be measured.  The coordinates shall be 
measured in geographic decimal degrees and recorded in a table provided to IDOT in both 
electronic and hard copy format.  GPS coordinate data collection shall continue to fiber 
termination points at controller cabinets and to the TMC so all conduit and fiber runs are clearly 
identified.  The conduit, fiber markers, handholes, and controller cabinets shall be located with 
an accuracy level of eighteen (18) inches.  The fiber optic utility markers, conduit, handholes, 
and controller cabinets shall be distinguishable in the GPS locator device as they are collected, 
so they are clearly identified in the table provided to the Department. 
 
Basis of Payment  This work shall be paid for at the contract unit price each for FIBER OPTIC 
UTILITY MARKER as described above. 
 
 
WIDE AREA NETWORK 
 
This work shall consist of installing, configuring and placing into operation the wide area network 
devices furnished for this project, and reconfiguring existing network devices so that the overall 
network operates properly.   
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The Contractor may replace components of the existing system at no additional cost to the 
Department.  All work required to modify the existing network and in order to integrate the new 
equipment to be installed as referenced below with the existing system is included in the unit 
cost of WIDE AREA NETWORK.  Any equipment that is to be replaced shall require written 
authorization by the Engineer.  The appropriate wire, cables, connectors, ancillary devices for 
equipment connection and operation are also included in this pay item. This system shall 
consist of the following equipment:  
 
• New Wireless communication devices, which are paid for by WIRELESS 

COMMUNICATION DEVICE 

The new wireless communication devises shall be installed and tested; shall do minimum 20 
bandwidth throughput analysis and provide results to the Department.  Contractor must 
demonstrate failed fiber optic communication link cut over to wireless communication devices 
link functionality to department representative. 
 
The existing network hardware and configuration was installed on the previous projects.  
Specific network configuration information will be made available to the successful bidder, and 
shall remain confidential.  
 
Basis of Payment  This work will be paid for at the contract unit price lump sum for WIDE AREA 
NETWORK, which price shall be payment in full for configuring and placing into operation the 
wide area network devices furnished for this project, and reconfiguring existing network devices 
so that the overall network operates properly. 
 
 
COAXIAL CABLE IN CONDUIT 
 
This work shall consist of furnishing and installing coaxial cable in conduit as indicated on the 
plans. 
 
The cable shall be RG59/U Coaxial Cable or equivalent  
 
A minimum of 20 feet of slack cable shall be provided in the controller cabinet.  The controller 
cabinet slack cable shall be stored as directed by the Engineer.  All coaxial cables shall be 
clearly labeled. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for COAXIAL 
CABLE IN CONDUIT, which will be payment in full for furnishing, installing and terminating all 
coaxial cable in conduit. 
 
 
CAT 5 ETHERNET CABLE 
 
This work shall consist of furnishing and installing CAT 5 Ethernet cable as indicated on the 
plans. 
 
The cable shall be CAT 5, CAT 5e or equivalent  
 
A minimum of 20 feet of slack cable shall be provided.  The slack cable shall be stored as 
directed by the Engineer. All cables shall be clearly labeled. 
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Basis of Payment:  This work shall be paid for at the contract unit price per foot for CAT 5 
ETHERNET CABLE, which will be payment in full for furnishing, installing and terminating all 
Ethernet cable. 
 
 
REMOVE FIBER OPTIC CABLE FROM CONDUIT 
 
This work shall consist of removing any fiber optic cable that is being disconnected, and 
removed as indicated on plans.  The fiber optic cable my not be removed until new fiber has 
been installed, terminated and tested.  
 
Basis of Payment:  This work will be paid for at the contract unit price lump sum for REMOVE 
FIBER OPTIC CABLE FROM CONDUIT, which price shall be payment in full for removal of all 
fiber optic cable in conduit, hand holes and controller cabinets. 
 
 
ABANDON CONDUIT IN PLACE 
 
This work shall consist of sealing and capping both ends of abandon conduit with standard pipe 
caps.  After cap is secured a permanent barker should be used to indicate abandon conduit.  No 
abandon conduit shall be sealed and capped until all cable has been removed from the conduit.  
 
Basis of Payment:  This work will be paid for at the contract unit price each for ABANDON 
CONDUIT IN PLACE, which price shall be payment in full for sealing and capping both ends of 
abandon conduit.  
 
 
3” UNIDUCT, FLEXIBLE, NON METALLIC, ATTACHED TO STRUCTURE 
 
This work shall consist of furnishing and installing uniduct raceway attached to structure as 
indicated on the plans.  
 
All Uniduct 2700 series or approved equal latching raceway shall be manufactured with a co-
extruded design of rigid PVC compound with a flexible PVC hinge.  The raceway shall have a 
smooth finish, available in ivory, white, black, gray and brown colors. 
 
The latching raceway shall be a one-piece design with a flexible hinge.  The cover shall open to 
provide accessibility and latch securely closed. The raceway shall be available in 6' and 8' 
[1.83m and 2.44m] lengths. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for 3” UNIDUCT 
FLEXIBLE, NON METALLIC, ATTACHED TO STRUCTURE.  
 
 
ELECTRIC CABLE IN CONDUIT, NO 12 3C 
 
This work shall consist of furnishing and installing electric cable no. 12, 3C in conduit for power 
as indicated on the plans. 
 
The cable shall be 12AWG/3C Electric Cable or equivalent  
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A minimum of 20 feet of slack cable shall be provided in the controller cabinet.  The controller 
cabinet slack cable shall be stored as directed by the Engineer.  
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for ELECTRIC 
CABLE IN CONDUIT, NO 12 3C, which will be payment in full for furnishing and installing all 
Electrical cable in conduit. 
 
 
CONDUIT IN TRENCH 2” DIA., PVC TYPE C 
 
This work shall consist of work that is described in Section 810 of the Standard Specifications. 
 
All in ground 2” conduit used in the installation for the fiber backbone will be Type C Schedule 
80 PVC with 2.067” inside diameter, or equivalent.  
 
This work shall consist of furnishing and installing 2” conduit attached to structure shall be 
Standard Type C Schedule 80 or equivalent, including all fittings and accessories at the 
locations specified on the plans.  
 
The conduit shall comply with NEMA TC 2 & NEMA TC 3.  "NEMA TC2" shall be stamped on all 
conduit. 
 
Basis of Payment:  This work shall be paid at the contract unit price per foot for CONDUIT IN 
TRENCH 2” DIA., PVC TYPE C. 
 
 
CONDUIT IN TRENCH 4” DIA., PVC TYPE C 
 
This work shall consist of work that is described in Section 810 of the Standard Specifications.  
 
All in ground 4” conduit used in the installation for the fiber backbone will be Opti-com Type C 
PVC with Opti-com 44R Ribbed Polyethylene Inner duct with four (4) 1.263” inside diameter 
ducts, or Carlon Multi Gard, Multi-Cell PVC Type C with four (4) 1.19” inside diameter ducts, or 
equivalent.  Each innerduct shall be of a different color.  The color shall be consistent 
throughout the system so that the white inner duct is always matched with white, blue with blue, 
etc.  A pull tape shall be installed in each inner duct. 
 
This work shall consist of furnishing and installing 4” conduit attached to structure shall be Opti-
com Standard Type C with Opti-com 44R Ribbed Polyethylene Inner duct with 4 1.263” inside 
diameter ducts or equivalent, including all fittings and accessories at the locations specified on 
the plans.  
 
The conduit shall comply with NEMA TC10 with the exception of 3" bell (6" bell is acceptable). 
"NEMA TC10" shall be stamped on all conduit. 
 
Basis of Payment:  This work shall be paid at the contract unit price per foot for CONDUIT IN 
TRENCH 4” DIA., PVC TYPE C. 
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CONDUIT PUSHED, 4” DIA., PVC SCHEDULE 40 
 
This work shall consist of furnishing and installing 4” conduit pushed and shall be Opti-com PVC 
Conduit Schedule 40 with Opti-com 44R Ribbed Polyethylene Inner duct with four (4) 1.263” 
inside diameter ducts or Carlon Multi Gard, Multi-Cell PVC Schedule 40 with four (4) 1.19” 
inside diameter ducts, or equivalent, including all fittings and accessories attached to supports 
at the locations specified on the plans.  The method used to install this conduit shall be the 
method described in section 810.03 of the standard specifications. 
 
Each innerduct shall be of a different color.  The color shall be consistent throughout the system 
so that the white inner duct is always matched with white, blue with blue, etc.  A pull tape shall 
be installed in each inner duct. 
 
Basis of Payment  This work shall be paid at the contract unit price per foot for CONDUIT 
PUSHED, 4” DIA., PVC SCHEDULE 40.  
 
 
HANDHOLES 
 
Add the following to Section 814 of the Standard Specifications: 
 
All handholes shall be cast-in-place concrete, with a minimum inside dimension of 21-1/2 
inches.  Frames and lid openings shall match this dimension.  The minimum wall thickness for 
heavy-duty hand holes shall be 12 inches.  The handhole cover shall be labeled “ITS" with 
legible raised letters. 
 
All conduits shall enter the handhole at a minimum depth of thirty (30) inches.  However, the 
depth of conduit from detector locations located less than five (5) feet from the handhole may be 
less than thirty (30) inches. 
 
All cable hooks shall be hot-dipped galvanized in accordance with AASHTO Specification M111.  
Hooks shall be a minimum of 3/8-inch diameter and extend into the handhole at least 6 inches.  
Hooks shall be placed a minimum of 12 inches below the lid, or lower if additional space is 
required.  All cable hooks shall be secured with a retaining nut tightened against the handhole 
concrete. 
 
Basis of Payment:  This work shall be paid for at the contract unit price each for HANDHOLE 
AND HD HANDHOLE as shown on the plans. 
 
 
INTERCEPT EXISTING CONDUIT 
 
Intercepting existing conduit shall consist of locating existing conduit, exposing existing conduit, 
furnishing and installing necessary elbows and fittings to connect intercepted conduit to new 
conduit and backfill over new connection. 
 
Contractor shall protect and maintain any connections within the existing conduit and only take 
the existing cables in the conduit out of service for a brief time during the Interception process.   
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Contractor will be responsible for any damage to conduit and wiring contained within during this 
process. 
 
If an existing conduit is intercepted to connect to a new handhole, payment will be made to 
INTERCEPT EXISTING CONDUIT and connect it to a new handhole.  The handhole in this 
situation will be paid for as HANDHOLE.  
 
Basis of Payment:  This work shall be paid for at the contract unit price per each for 
INTERCEPTING EXISTING CONDUIT.  This work will only be paid one time per location of 
interception, with no extra payment for multiple conduits, if encountered. 
 
 
TRAINING AND INSTALLATION 
 
The suppliers of the hardware and software included, paid for, and provided for in the following 
pay items shall supervise the installation and testing of such items: 
 
• FIBER OPTIC TERMINATION IN CABINET 
• FIBER OPTIC SPLICING IN CABINET 
• WIDE AREA NETWORK 
• WIRELESS COMMUNICATION DEVICES 
• MEDIA CONVERTERS 

A factory certified representative shall be present for the turn-on. In addition to the turn-on, the 
representative from the supplier shall be on-site for a minimum of one (1) day unless otherwise 
stated in this contract.  The representative shall work with the other suppliers and 
representatives. 
 
This representative shall be available for troubleshooting and if need be to meet with 
Department personnel and other suppliers for troubleshooting the project.  
 
In addition to the installation, each representative shall provide training for a period of no less 
than two (2) hours to maintenance, communications and engineering personnel in the operation, 
setup, and maintenance of their company's equipment. 
 
The cost of providing the factory certified representative and training of Department of 
Transportation personnel shall be included in the cost of the particular pay item’s contract unit 
price. 
 
 
WARRANTY 
 
The Contractor shall warranty all materials and workmanship including labor for a period of two 
(2) years after the completion and acceptance of the installation of the items included in the 
following pay items: 
 
• FIBER OPTIC SPLICING IN CABINET 
• WIDE AREA NETWORK 
• WIRELESS COMMUNICATION DEVICES 
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unless other warranty requirements prevail. 
 
The Contractor shall obtain from the manufacturers, warranties for all electronic and mechanical 
equipment.  These warranties shall be transferred to the Department or other maintaining 
agencies upon the completion and acceptance of the project.  The manufacturer shall warrant 
the equipment and all parts thereof against any defects of design, workmanship, and materials, 
and guarantee to promptly repair or replace, free of charge, any item that has become defective 
for reasons not proven to have been caused by negligence on the part the user or acts of a third 
party during the warranty period. 
 
The warranty period shall begin when the Contractor completes all construction obligations 
related to this item and when the components for this item have been accepted, which shall be 
documented as the final completion date in the construction status report.  This warranty shall 
include repair and/or replacement of all failed components via a factory authorized depot repair 
service.  All items sent to the depot for repair shall be returned within two (2) weeks of the date 
of receipt at the facility.  The depot location shall be in the United States.  Repairs shall not 
require more than two (2) weeks from date of receipt and the provider of the warranty shall be 
responsible for all return shipping costs.  The depot maintainer designated for each component 
shall be authorized by the original manufacturer to supply this service.  
 
A warranty certificate shall be supplied for each component from the designated depot repair 
site indicating the start and end dates of the warranty.  The certificate shall be supplied at the 
conclusion of the system acceptance test and shall be for a minimum of two (2) years after that 
point.  The certificate shall name the Department as the recipient of the service.  The 
Department shall have the right to transfer this service to other private parties who may be 
contracted to perform overall maintenance of the system. 
 
 
FINAL SYSTEM ACCEPTANCE 
 
The Contractor shall request a turn-on of the WIRELESS COMMUNICATION DEVICES and 
WIDE AREA NETWORK after all of the equipment has been completely installed, fully operable, 
fully documented, and IDOT staff training completed.  The WIRELESS COMMUNICATION 
DEVICE and WIDE AREA NETWORK must be inspected at the same time.  Inspecting one (1) 
system without the others will not be permitted.  All required system hardware and software 
shall be completely installed and fully operable prior to the systems inspection request.  The 
inspection request must be made to the Engineer a minimum of three (3) working days prior to 
the time of the requested inspection.  During the inspection all items will be tested for proper 
operation according to the contract and to the satisfaction of the Engineer and the Bureau of 
Operations.  The Contractor shall be provided with a punchlist indicating which equipment failed 
the inspection and require corrective measures.  Upon the turn-on inspection, the Engineer may 
allow the systems to operate in continuous operation but this shall not relieve the Contractor 
from correcting the failed items.  The Contractor shall notify the Engineer when all the failed 
items on the punchlist have been corrected and shall request an inspection.  A turn-on 
inspection shall not be considered successful until each item on the punchlist has been 
corrected by the Contractor to operate according to the contract and to the satisfaction of the 
Engineer. 
 
After a successful turn-on inspection WIRELESS COMMUNICATION DEVICES and WIDE 
AREA NETWORK shall enter a 30 calendar day minimum on site monitoring phase.   
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During this phase the Contractor shall monitor the operation of the systems.  Failure of any 
component during the monitoring period, with the exception of expendable items such as fuses, 
shall be reported to the Engineer and corrective measures shall be taken by the Contractor to 
the satisfaction of the Engineer.  A failed item in any system shall necessitate restarting the 30 
calendar day monitoring period for all systems for the full 30 day duration beginning at the time 
when the failed item was corrected by the Contractor to the satisfaction of the Engineer. 
 
At the end of a 30 calendar day monitoring period the Contractor shall provide the Engineer with 
a monitoring log for the items covering the thirty calendar day period.  The Contractor shall 
utilize the system software capabilities to store and generate monitoring logs.  Upon review of 
the logs and further equipment performance testing to the satisfaction of the Engineer, he/she 
will issue a WIRELESS COMMUNICATION DEVICE, and WIDE AREA NETWORK, Acceptance 
Notice or notify the Contractor in writing of the deficiencies. 
 
This is not a pay item and cost shall be included in the cost of the particular pay item’s contract 
unit price. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT 
 
Effective:  October 17, 2008 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications. 
 
 
BRACED EXCAVATION 
Effective:  August 9, 1995     Revised:  July 1, 2002 
 
Description.  This work shall consist of furnishing, installing and removing all necessary sheeting 
and bracing members required to support the excavation according to the applicable 
requirements of Section 502 of the Standard Specifications.  This item shall also include all 
excavation of earth necessary to obtain the bottom of footing elevations shown on the plans 
where braced excavation is indicated.  The bracing shall properly support excavations by the 
use of sheeting, timber or plates etc., to prevent movement of soil, structures, pavements or 
utilities outside of the excavated area. 
 
Construction Requirements.  The Contractor shall submit design calculations and shop 
drawings prepared and sealed by an Illinois Licensed Structural Engineer for the temporary 
earth retention system.  Shop drawings shall show the design and all necessary details for the 
construction of the bracing system.  The design calculations and shop drawings shall be 
submitted to the Engineer for approval. 
 
Approval of the Engineer shall be received before the Contractor proceeds with his construction 
operations.  However, in any event, the Contractor shall be fully responsible for the safety, 
stability and adequacy of the bracing system and shall be solely responsible and liable for all 
damages resulting from his construction operations or from failure or inadequacy of the bracing 
system. 
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In the event the bracing system protecting the existing embankment fails or is otherwise 
inadequate, in the judgment of the Engineer, the Contractor shall, at his own expense, take all 
necessary steps to restore the embankments to a safe operating condition to the satisfaction of 
the Engineer. 
 
Bracing members shall be installed as soon as an excavation level is reached to permit their 
installation. 
 
Method of Measurement.  This work shall be measured in cubic yards (cubic meters) according 
to the requirements for structure excavation as specified in Section 502.12(b) of the Standard 
Specifications. 
 
Basis of Payment.  This work, as herein specified and shown on the plans, will be paid for at the 
contract unit price per cubic yard (cubic meter) for BRACED EXCAVATION.  Payment for 
BRACED EXCAVATION will be limited to those locations shown on the plans.  All sheeting and 
bracing members associated with braced excavation will not be measured for payment but shall 
be included in the cost for BRACED EXCAVATION.  No separate payment will be made for 
structure excavation where BRACED EXCAVATION is shown. 
 
 
STORM SEWER (WATER MAIN REQUIREMENTS) 
 
This work shall consist of constructing a storm sewer to meet water main standards, as required 
by the IEPA requirements or when otherwise specified.  The work shall be performed in 
accordance with applicable parts of Section 550 of the Standard Specifications, applicable 
sections of the current edition of the IEPA Regulations (35 Ill. Adm. Code 653.119), the 
applicable sections of the current edition of the Standard Specifications for Water and Sewer 
Main Construction in Illinois, and as herein specified. 
 
This provision shall govern the installation of all storm sewers which do not meet IEPA criteria 
for separation distance between storm sewers and water mains.  Separation criteria for storm 
sewers placed adjacent to water mains and water services are as follows: 
 
1. Water mains and water service lines shall be located at least 3.05 meters (10 ft) horizontally 

from any existing or proposed drain, storm sewer, or sewer service connection. 
 
2. Water mains and water service lines may be located closer than 3.05 meters (10 ft) to a 

sewer line when: 
 

a) local conditions prevent a lateral separation of 3.05 meters (10 ft), and 
 
b) the water main or water service invert is 460 millimeters (18 in) above the crown of the 

sewer, and 
 
c) the water main or water service is either in a separate trench or in the same trench on an 

undisturbed earth shelf located to one side of the sewer. 
 
3. A water main or water service shall be separated from a sewer so that its invert is a 

minimum of 460 millimeters (18 in) above the crown of the drain or sewer whenever water 
mains or services cross storm sewers, sanitary sewers or sewer service connections.   
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The vertical separation shall be maintained for that portion of the water main or water 
services located 3.05 meters (10 ft) horizontally of any sewer or drain crossed. 

 
When it is impossible to meet 1, 2, or 3 above, the storm sewer shall be constructed of concrete 
pressure pipe, slip-on or mechanical joint ductile iron pipe, or PVC pipe equivalent to water main 
standards of construction.  Construction shall extend on each side of the crossing until the 
perpendicular distance from the water main or water service to the sewer or drain line is at least 
3.05 meters (10 ft). 
 
Storm sewers constructed to meet water main standards shall be constructed of the following 
pipe materials: 
 

Concrete Pressure Pipe 
Concrete pressure pipe shall conform to the latest AWWA Standard C 300, C 301, C 
302, and C 303. 

 
Joints shall conform to Article 41-2.07B of the “Standard Specifications for Water and 
Sewer Main Construction in Illinois.” 

 
Ductile-Iron Pipe 
Ductile-iron pipe shall conform to ANSI A 21.51 (AWWA C151), class or thickness 
designed per ANSI A 21.50 (AWWA C150), tar (seal) coated and/or cement lined per 
ANSI A 21.4 (AWWA C104), with a mechanical or rubber ring (slip seal or push on) 
joints. 

 
Joints for ductile-iron pipe shall be in accordance with the following applicable 
specifications: 

 
1. Mechanical Joints - AWWA C111 and C600 
2. Push-On Joints - AWWA C111 and C600  

 
Plastic Pipe  
Polyvinyl Chloride (PVC) and Chlorinated Polyvinyl Chloride (CPVC) shall conform to 
NSF Standard 14 and ASTM Standard B 1784 or AWWA Standard C 900 or C 905.   
Piping materials designated Class 12454B (PVC 1120), Class 12454C (PVC 1220) and 
Class 23447B (CPVC 4120) are acceptable in the following pressure ratings: schedule 
ratings shall be in accordance with ASTM Standards B 1785 (PVC) and F441 (CPVC); 
standard dimension ratio pressure rated (SDR-PR) shall be in accordance with ASTM 
Standards D2241 (PVC) and ASTM F442 (CPVC).  Schedule 80 is required for all pipe 
sizes; pipe to be threaded shall be at least Schedule 120.  SDR rating of 26 or less shall 
be required for PVC 1120, PVC 1220 and CPVC 4120. All pipe and fittings shall bear the 
National Sanitation Foundation (NSF) seal of approval.  The piping shall be visibly 
marked with specific schedule number of SDR rating.  

 
In addition to these pipes, reinforced concrete culvert, storm drain, and sewer pipe shall also be 
allowed for water-sewer line crossing but not for parallel construction.  The reinforced concrete 
pipe shall conform to ASTM C-76 of the class required by Article 550.03 of the Standard 
Specifications with the joints conforming to ASTM C 361 or C 433.+. 
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Jointing shall be pressure slip jointed, solvent welded, heat welded, flanged, or threaded joint.  
Special precautions shall be taken to insure clean, dry contact surfaces when making solvent or 
heat welded joints.  Adequate setting time shall be allowed for maximum strength. 
 
Elastomeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F477. 
 
Solvent cement shall be specific for the piping material and shall comply with the ASTM 
Standard D2564 (PVC) and F493 (CPVC) and be approved by NSF. 
 
This work will be measured and paid for at the contract unit price per foot for STORM SEWER 
(WATER MAIN REQUIREMENTS) of the diameter specified 
 
 
WORK DURING PEAK HOURS  
 
The Contractor shall have all lanes in each direction as shown in the Suggested Stages of 
Construction and Traffic Control plan sheets open to traffic during peak hours.  The Contractor 
will not be permitted to conduct any operation in the open lanes nor will the Contractor be 
permitted to restrict or impede the flow of traffic during peak hours.  This shall include the 
installation and removal of the permanent lane closures, striping, and signing shown in the 
Suggested Stages of Construction and Traffic Control plan sheets.  Peak hours for this project 
are defined as occurring from 3:00 PM to 6:00 PM in the eastbound direction and 6:00 AM to 
9:00 AM in the westbound direction.  
 
Additionally, there are events of regional significance that may impact traffic within the project 
limits.  For these events, the Contractor will be informed by the Engineer regarding special peak 
hour restrictions that will be implemented.  Events of regional significance will include, but may 
not be limited to, St. Louis Cardinal home games, St. Louis Rams home games, St. Louis Blues 
home games, racing events at Gateway International Raceway, Fair St. Louis, and Live on the 
Levee.  
 
Peak hour restrictions for Cardinal home night games will be defined as occurring from 3:00 PM 
to 7:00 PM in the westbound direction and from 9:00 PM to 30 minutes after the end of the 
game in the eastbound direction.  The peak hour restrictions for day games are defined as 
10:00 AM to 1:00 PM in the westbound direction and 2:00 PM to 30 minutes after the end of the 
game in the eastbound direction.  
 
Failure To Open Traffic Lanes To Traffic For Peak Periods  
lf the Contractor fails to completely open and keep open all lanes of traffic open during the peak 
hours described elsewhere in these Special Provisions, he shall be liable to the Department in 
the amount of $1000 for each and every 15 minute interval or portion thereof that a lane is 
blocked outside the allowable time limitations.  No provision of this clause shall be construed as 
a penalty but as liquidated and ascertained damages.  Such damages may be deducted by the 
Department from any monies due to the Contractor.  These damages shall apply during the 
length of the contract and includes any extensions of the contract time.  
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CHAIN LINK GATE 10’X30’, DOUBLE SWING 
 
This item shall consist of all materials and labor necessary to furnish and install twin swinging 
10 FT by 15 FT Gates, to accommodate a 10 FT by 30 FT opening. 
 
Gate shall be constructed according to Section 664 of the Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction and Standard Drawing 664001-02, 
with the following modifications: 
 
Gate Posts shall be Steel Pipe posts meeting requirements of ASTM F1184, Type II, and 
requirements for steel pipe framework specified in the ASTM Standard Specifications, 4.0 
inches outside diameter, 9.11 pounds per linear foot for Group 1A pipe, or 6.56 pounds per 
linear foot for Group 1C pipe minimum.  Gate posts, when installed, shall have a minimum of 10 
FT exposed. 
 
Steel pipe framing shall meet requirements of ASTM F1184.  The gate frame shall be 8 FT tall, 
but overall finished gate height shall be 10 FT.  6 strands of equally spaced barbed-wire shall be 
placed vertically above the 8 FT fence frame to increase the height of the gate to 10 FT. 
 
Fence Fabric shall be Type 1, Class D Zinc-Coated Steel as described in IDOT’s Standard 
Specifications for Bridge and Road Construction Section 1006.27. 
 
Gate shall be fully lockable by use of a padlock. 
 
Basis of Payment.  Furnishing and installing all materials for the gate will be paid for at the 
contract unit price, per EACH for CHAIN LINK GATE 10’ X 30’, DOUBLE SWING.  
 
 
CHAIN LINK CANTILEVER SLIDE GATE, 10’X30’ 
 
This item shall consist of all materials and labor necessary to furnish and install one cantilever 
10 FT by 30 FT Gates, to accommodate a 10 FT by 30 FT opening. 
 
Contractor shall install new gate in line with existing chain link fence at IDOT maintenance yard.  
Contractor shall be responsible to remove necessary portion of existing fence and reattach 
existing fence materials to new gate.  This work shall be considered incidental to installation of 
the new gate, including any new hardware necessary to reconnect existing fence materials to 
new fence.  Contractor must maintain the integrity of the fence for security purposes during 
installation of the new gate. 
 
Gate shall be constructed according to Section 664 of the Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction and Standard Drawing 664001-02, 
with the following modifications: 
 
Gate Posts shall be Steel Pipe posts meeting requirements of ASTM F1184, Type II, and 
requirements for steel pipe framework specified in the Standard Specifications, 4.0 inches 
outside diameter, 9.11 pounds per linear foot for Group 1A pipe, or 6.56 pounds per linear foot 
for Group 1C pipe minimum.  These gate posts, when installed, shall have a minimum of 10 FT 
exposed. 
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

 50

The gate frame shall be 8 FT tall, but overall finished gate height shall be 10 FT.  6 strands of 
equally spaced barbed-wire shall be placed vertically above the 8 FT fence frame to increase 
the height of the gate to 10 FT. 
 
Gate frame shall be according to ASTM F1184, Type II heavy duty, top rail gate incorporating a 
track for top roller and with framing, supports, bracing, hardware and accessories as required 
for a complete and operational assembly.  Brace frame to prevent sagging and apply fabric to 
entire gate.  Provide bar latch and two padlocks to enable both inside and outside padlock to 
open latch. 
 
Fence Fabric shall be Type 1, Class D Zinc-Coated Steel as described in IDOT’s Standard 
Specifications for Bridge and Road Construction Section 1006.27. 
 
Basis of Payment.  Removal of existing fence section, reattachment to new gate, furnishing and 
installing all materials for the gate will be paid for at the contract unit price, per EACH for CHAIN 
LINK CANTILEVER SLIDE GATE, 10’ X 30’.  
 
 
CHAIN LINK GATE 8’X30’, DOUBLE SWING 
 
This item shall consist of all materials and labor necessary to furnish and install twin swinging 8 
FT by 15 FT Gates, to accommodate an 8 FT by 30 FT opening. 
 
Gate shall be constructed according to Section 664 of the Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction and Standard Drawing 664001-02, 
with the following modifications: 
 
Gate Posts shall be Steel Pipe posts meeting requirements of ASTM F1184, Type II, and 
requirements for steel pipe framework specified in the ASTM Standard Specifications, 4.0 
inches outside diameter, 9.11 pounds per linear foot for Group 1A pipe, or 6.56 pounds per 
linear foot for Group 1C pipe minimum.   
 
Steel pipe framing shall meet requirements of ASTM F1184.  The gate frame shall be 8 FT tall. 
 
Fence Fabric shall be Type 1, Class D Zinc-Coated Steel as described in IDOT’s Standard 
Specifications for Bridge and Road Construction Section 1006.27. 
 
Gate shall be fully lockable by use of a padlock. 
 
Basis of Payment.  Furnishing and installing all materials for the gate will be paid for at the 
contract unit price, per EACH for CHAIN LINK GATE 8’ X 30’, DOUBLE SWING.  
 
 
DRAINAGE SYSTEM 
Effective :  June 10, 1994      Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing and installing a bridge drainage system as 
shown on the plans, including all piping, fittings, support brackets, inserts, bolts, and splash 
blocks when specified. 
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Material.  The pipe and fittings shall be reinforced fiberglass according to ASTM D 2996 RTRP 
with a 30,000 psi (207 MPa) minimum short-time rupture strength hoop tensile stress.  The 
reinforced fiberglass shall also have an apparent stiffness factor at 5 percent deflection 
exceeding 200 cu in.-lbf/sq. in. (22.6 cu mm-kPa) and a minimum wall thickness of 0.10 in. (2.54 
mm).  All pipe supports and associated hardware shall be hot dip galvanized according to 
AASHTO M 232 (M 232M).  The fiberglass pipe and fittings furnished shall be pigmented 
through out, or have a resin-rich pigmented exterior coat, specifically designed for overcoating 
fiberglass, as recommended by the manufacturer.  The color shall be as specified by the 
Engineer.  The resin in either case shall have an ultraviolet absorber designed to prevent 
ultraviolet degradation. The supplier shall certify the material supplied meets or exceeds these 
requirements. 
 
Design.  The drainage system shall be designed as an open system with allowances for the 
differential expansion and contraction expected between the superstructure and the 
substructure to which the drainage system is attached. 
 
Installation.  All connections of pipes and fittings shown on the plans to facilitate future removal 
for maintenance cleanout or flushing shall be made with a threaded, gasketed coupler or a 
bolted gasketed flange system.  Adhesive bonded joints will be permitted for runs of pipe 
between such connections.  The end run connection shall feature a minimum nominal 6 in. (150 
mm) female threaded fiberglass outlet.  Straight runs may utilize a 45 degree reducing saddle 
bonded to the pipe.  The female outlet shall be filled with a male threaded PVC plug. 
 
Runs of pipe shall be supported at spacings not exceeding those recommended by the 
manufacturer of the pipe.  Supports that have point contact or narrow supporting areas shall be 
avoided.  Standard slings, clamps, clevis hangers and shoe supports designed for use with steel 
pipe may be used.  A minimum strap width for hangers shall be 1 1/2 in. (40 mm) for all pipe 
under 12 in. (300 mm) in diameter and 2 in. (50 mm) for diameters 12 in. (300 mm) or greater.  
Straps shall have 120 degrees of contact with the pipe.  Pipes supported on less than 120 
degrees of contact shall have a split fiberglass pipe protective sleeve bonded in place with 
adhesive. 
 
All reinforced fiberglass pipe, fittings, and expansion joints shall be handled and installed 
according to guidelines and procedures recommended by the manufacturer or supplier of the 
material. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for DRAINAGE 
SYSTEM. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES 
Effective Date:  September 13, 1994     Revised Date:  May 11, 2009 
 
Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  Unless stated otherwise, requirements imposed 
on the “Contactor” in this specification apply to both the shop painting contractor and the field 
painting contractor.   
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Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
(a) Inorganic Zinc-Rich Primer   1008.02 
(b) Waterborne Acrylic    1008.04 
(c) Aluminum Epoxy Mastic   1008.03 
(d) Organic Zinc-Rich Primer (Note 1) 
(e) Epoxy Intermediate (Note 1) 
(f) Aliphatic Urethane (Note 1) 
 
Note 1:  These material requirements shall be according to the Special Provision for the 

Organic Zinc-Rich Paint System. 
 
Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work.  Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 
 
a) Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 

retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification.  Evidence of current qualifications shall be 
provided. 
 

b) Contractor Field Qualifications.  When indicated on the contract plans, the field painting 
contractor shall possess current SSPC QP1 certification.  Evidence of current qualifications 
shall be provided.  The Contractor shall maintain certified status throughout the duration of 
the painting work under the contract.  The Department reserves the right to accept 
Contractors documented to be currently enrolled in the SSPC-QP7, Painting Contractor 
Introductory Program, in lieu of the QP certifications noted above. 

 
c) QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 

program(s) for this work shall possess a minimum classification as a National Association of 
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence 
of successful inspection of 3 projects of similar or greater complexity and scope that have 
been completed in the last 2 years.  Copies of the certification and/or experience shall be 
provided, including names, addresses and telephone numbers of contact persons employed 
by the bridge owner. 
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.   
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The QC personnel shall not perform hands on surface preparation or paint activities unless 
otherwise approved by the Engineer.  Painters shall perform wet film thickness 
measurements, with QC personnel conducting random spot checks of the wet film. The 
Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 

d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer. 

 
e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 

Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

 
f) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  Application shall be performed in 
accordance with the coating manufacturer’s instructions.  
 

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The submitted and accepted QC Program(s) shall be 
used to insure that the work accomplished complies with these specifications.  The shop 
painting Contractor shall use their forms as supplied in their submittal.  These shop reports shall 
be made available for review when requested by the Engineer.  The field painting Contractor 
shall use the IDOT Quality Control Daily Report form supplied by the Engineer to record the 
results of quality control tests.  These field reports shall be turned into the Engineer before work 
resumes the following day. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer. 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only 

required when erected steel is exposed through the winter prior to field painting.) 
• Wet Film Thickness Gage. 
• Blotter paper for compressed air cleanliness checks. 
• Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
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• Calibration standards for dry film thickness gage. 
• Light meter for measuring light intensity during cleaning, painting, and inspection 

activities.  
• All applicable ASTM and SSPC Standards used for the work. 
• Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 

between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required in touch-
up areas where the coating is being feathered and must be tested with a dull putty knife.  

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Quality Assurance (QA) Observations.  The Engineer may conduct QA observations of any or 
all phases of the shop or field work.  The Engineer’s observations in no way relieve the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work.  Examples of acceptable access structures include: 
 
• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with 
a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment shall 
not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching the 
lifeline to the structure independent of the inspection facility or any support of the platform.  
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 
 
The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX). 
 
Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.   
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Painted surfaces damaged by any Contractor's operation shall be removed and repainted, as 
directed by the Engineer, at the Contractor's expense. 
 
The Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work.  
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint 
debris from escaping the work zone. 
 
Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required.  Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.  The 
Engineer has the right to reject any work that was performed without adequate provision for QA 
observations 
 
Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

 
1. Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 

Engineer 24 hours in advance of beginning surface preparation operations. 
 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12. 
Paint spray equipment shall not be used to perform the water cleaning.  The cleaning 
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal 
nests, bird droppings, and other foreign matter prior to solvent cleaning.  
 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 
 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  
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The solvent(s) used for cleaning shall be compatible with the primer. The Contractor 
shall identify the proposed solvent(s) in the submittals.  If the primer is softened, 
wrinkled, or shows other signs of attack from the solvents, the Contractor shall 
immediately discontinue their use.  The name and composition of replacement solvents, 
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent 
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall 
use other methods identified in SP1, such as steam cleaning as necessary. 
 

2. Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats. 
 

3. Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the 
coating surrounding the spot repairs shall be feathered.  A power tool cleaned surface 
shall be free of all loose rust, loose and peeling paint, and loose rust that is bleeding 
through and/or penetrating the coating.  All locations of visible corrosion and rust bleed, 
and lifting or loose paint shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife. 

 
Field Soluble Salt Remediation (HOLD POINT).  If the erected steel is exposed to winter 
weather prior to field painting, the Contractor shall implement surface preparation procedures 
and processes that will remove chloride from the surfaces prior to field painting.  Surfaces that 
may be contaminated with chloride include, but are not limited to, expansion joints and all areas 
that are subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable. 
 
Surface and Weather Conditions (HOLD POINT).  Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 
 
Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.  If rust 
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be 
prepared again at the expense of the Contractor. 
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The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats. 
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions.  
Rejected work shall be removed, and repainted at the Contractor’s expense. 
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing. 
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system.  This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed. 
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified,  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint. 
 
a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Zinc Primer:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 

 
The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns). 

 
b) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated.  
 
d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).  

The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat. 

 
Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.   
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All contact surfaces shall be masked off prior to shop-application of the intermediate and top 
coats.   
 
In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in. 
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criteria before priming. 
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish.  Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified).  The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats.   
 
All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic.  
One intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop 
primer.  One topcoat of aliphatic urethane shall be applied to all areas where the intermediate 
coat is visible, whether the intermediate coat was applied in the shop or in the field.  The field 
applied coats shall only overlap onto the existing finish coat where sanding has been performed. 
 
When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.  If the recoat time for the intermediate coat is 
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the 
Engineer, written recommendations from the coating manufacturer for the procedures 
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive 
the finish. 
 

(a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Organic Zinc-Rich Primer:  3 mils (75 microns) min., 5 mils (125 microns) max. 
Aluminum Epoxy Mastic (spot coat):  5 mils (125 microns) min., 7 mils (180 microns) 
max. 
Epoxy Intermediate Coat:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) max. 

 
(b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 

be between 8.5 and 15 mils (215 and 375 microns). 
 

(c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop.  The intermediate and top coats for field 
connections shall be applied, in the field, after erection of the structural steel is 
completed. 
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Special Instructions. 
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment.  Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 
 
Basis of Payment.  This work will be paid for according to Article 506.07. 
 
 
DRIVEN SOLDIER PILE RETAINING WALL 
Effective:  November 13, 2002    Revised:  October 9, 2009 
 
Description.  This work shall consist of providing all labor, materials, and equipment necessary 
to fabricate, furnish, and drive the soldier piles into position to the specified elevations.  Also 
included in this work is the furnishing and installation of the timber lagging.  All work shall be 
according to the details shown on the plans and as directed by the Engineer. 
 
The remainder of the retaining wall components, if any, as shown on the plans, such as 
concrete facing, shear studs, reinforcement bars, tie backs, hand rails, and various drainage 
items etc., are not included in this Special Provision but are paid for as specified elsewhere in 
this Contract. 
 
Materials.  The materials used for the soldier piles and lagging shall satisfy the following 
requirements: 
 
(a) The structural steel components for the soldier piles shall conform to the requirements of 

AASHTO M270, Grade 36 (AASHTO M270M, Grade 250), unless otherwise designated on 
the plans. 

 
(b) The Controlled Low-Strength Material (CLSM), used for backfilling shaft excavations to the 

existing ground surface, shall be according to the Article 1019. 
 
(c) Timber Lagging.  The minimum tabulated unit stress in bending (Fb), used for the design of 

the timber lagging, shall be 1000 psi (6.9 MPa) unless otherwise specified on the plans.   
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When treated timber lagging is specified on the plans, the method of treatment shall be 
according to Article 1007.12.  All timber shall meet the inspection requirements of Article 
1007.01. 

 
Construction Requirements.  The Contractor shall satisfy the following requirements: 
 
(a) Soldier Pile Fabrication and Placement.  The soldier pile is defined as the structural steel 

section(s) shown on the plans as well as any connecting plates used to join multiple 
sections.  The types of soldier piles shall be defined as HP, W Sections, or Built-Up 
Sections.  Cleaning and painting of all steel components, when specified, shall be as shown 
on the plans and accomplished according to the special provision for “Cleaning and Painting 
New Metal Structures”.  This work will not be paid for separately, but shall be considered 
included in the cost of Furnishing Soldier Piles of the type specified.  

The soldier pile shall be shop fabricated such that no field welding is required.  Piles shall be 
supplied and driven without splices unless approved by the Engineer.  Soldier piles 
furnished with extra length shall be driven to the required tip elevation and cut to satisfy the 
top of pile elevation or driven past the required tip elevation to avoid cutting.  Standard 
vibratory or impact hammers may be used to install the soldier piles.  The Contractor shall 
use suitable bracing or pile leads to maintain the position of the soldier pile while driving 
such that the final location will satisfy the Construction Tolerances portion of this Special 
Provision.  At the contractors option and at no extra cost to the department, the piles may be 
installed by setting them in predrilled excavations and backfilling with CLSM according to 
Section 593.  The drilling methods used to maintain the shaft excavation side wall stability 
during the various phases of shaft excavation and concrete placement, must be appropriate 
for the site conditions encountered. 

(b) Obstructions.  Obstructions shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations, etc.) that cannot be penetrated with normal pile driving 
procedures, but requires special augers, tooling, core barrels or rock augers to remove the 
obstruction.  When obstructions are encountered, the Contractor shall notify the Engineer 
and upon concurrence of the Engineer, the Contractor shall begin working to core, break up, 
push aside, or remove the obstruction. 

(c) Construction Tolerances.  The soldier piles shall be driven to satisfy the following 
tolerances: 

(1) The center of the soldier pile shall be within 1 1/2 in. (38 mm) of plan station and 1/2 in. 
(13 mm) offset at the top of the pile. 

(2) The out of vertical plumbness of the soldier pile shall not exceed 0.83 percent. 

(3) The top of the soldier pile shall be within ±1 in. (±25 mm) of the plan elevation. 

(d) Timber Lagging.  Timber lagging, when required by the plans, installed below the original 
ground surface, shall be placed from the top down as the excavation proceeds.  Lagging 
shown above grade shall be installed and backfilled against prior to installing any permanent 
facing to minimize post construction deflections.  Over-excavation required to place the 
timber lagging behind the flanges of the soldier piles shall be the minimum necessary to 
install the lagging.   
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Any voids produced behind the lagging shall be filled with porous granular embankment at 
the Contractors expense.  When the plans require the Contractor to design the timber 
lagging, the design shall be based on established practices published in FHWA or AASHTO 
documents considering lateral earth pressure, construction loading, traffic surcharges and 
the lagging span length(s).  The nominal thickness of the lagging selected shall not be less 
than 3 in. (75 mm) and shall satisfy the minimum tabulated unit stress in bending (Fb) stated 
elsewhere in this Special Provision.  The Contractor shall be responsible for the successful 
performance of the lagging system until the concrete facing is installed.  When the nominal 
timber lagging thickness(s) and allowable stress are specified on the plans, the timber shall 
be rough cut or surfaced and according to Article 1007.03. 

 
(e) Structure Excavation.  When structure excavation is necessary to place a concrete facing, it 

shall be made and paid for according to Section 502 except that the horizontal limits for 
structure excavation shall be from the face of the soldier pile to a vertical plane 2 ft. (600 
mm) from the finished face of the wall.  The depth shall be from the top of the original 
ground surface to the bottom of the concrete facing.  The additional excavation necessary to 
place the lagging whether through soil or CLSM shall be included in this work. 

(f) Geocomposite Wall Drain.  When required by the plans, the geocomposite wall drain shall 
be installed and paid for according to Section 591 except that, in the case where a concrete 
facing is specified on the plans, the wall drain shall be installed on the concrete facing side 
of the timber lagging with the pervious (fabric) side of the drain installed to face the timber.  
When a concrete facing is not specified on the plans, the pervious (fabric) side of the drain 
shall be installed to face the soil.  In this case, the drain shall be installed in stages as the 
timber lagging is installed.  The wall drain shall be placed in sections and spliced, or kept on 
a continuous roll, so that as each timber is placed, the drain can be properly located as the 
excavation proceeds. 

Method of Measurement.  The furnishing and driving of soldier piles will be measured for 
payment in feet (meters) along the centerline of the soldier pile for each of the types specified.  
The length shall be determined as the difference between the plan top of soldier pile and the 
required tip elevation. 
 
Timber lagging shall be measured for payment in square feet (square meters) of timber lagging 
installed to the limits as shown on the plans.  The quantity shall be calculated using the 
minimum lagging length required on the plans multiplied by the as installed height of timbers, for 
each bay of timber lagging spanning between the soldier piles. 
 
Basis of Payment.  The furnishing of soldier piles will be paid for at the contract unit price per 
foot (meter) for FURNISHING SOLDIER PILES, of the type specified, for the total number of 
feet (meters) required by the plan design. 
 
The driving of soldier piles will be paid for at the contract unit price per foot (meter) for DRIVING 
SOLDIER PILES.  Any bracing, cutoffs, or splicing required will not be paid for separately but 
shall be included in this item. 
 
The timber lagging will be paid for at the contract unit price per square foot (square meter) for 
UNTREATED TIMBER LAGGING, or TREATED TIMBER LAGGING as detailed on the plans. 
 
Obstruction mitigation shall be paid for according to Article 109.04. 
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TEMPORARY SOIL RETENTION SYSTEM 
Effective:  December 30, 2002     Revised :  May 11, 2009 
 
Description.  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design submittal. 
 
General.  The temporary soil retention system shall be designed by the Contractor as a minimum, 
to retain the exposed surface area specified in the plans or as directed by the Engineer. 
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads. 
 
Construction.  The Contractor shall verify locations of all underground utilities before installing any 
of the soil retention system components or commencing any excavation.  Any disturbance or 
damage to existing structures, utilities or other property, caused by the Contractor’s operation, 
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost 
to the Department.  The soil retention system shall be installed according to the Contractor’s 
approved design, or as directed by the Engineer, prior to commencing any related excavation.  If 
unable to install the temporary soil retention system as specified in the approved design, the 
Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation shall be 
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in 
question.  The Contractor shall not excavate below the maximum excavation line shown in the 
approved design without the prior permission of the Engineer.  The temporary soil retention 
system shall remain in place until the Engineer determines it is no longer required. 
 
The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer.  When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the 
Engineer.  Removed system components shall become the property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving 
or installation procedures, but requires additional excavation or other procedures to remove or 
miss the obstruction. 
 
Method of Measurement.  The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for payment 
in place, in square feet (square meters).  The area measured shall be the vertical exposed 
surface area envelope of the excavation supported by temporary soil retention system.  Portions 
of the temporary soil retention system left in place for reuse in later stages of construction shall 
only be measured for payment once. 
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Any temporary soil retention system installed beyond those dimensions shown on the contract 
plans or the approved contractor’s design without the written permission of the Engineer, shall not 
be measured for payment but shall be done at the contractor’s own expense. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SOIL RETENTION SYSTEM. 
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included in 
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, performed 
in conjunction with this work, will not be included in this item but shall be paid for as specified 
elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000     Revised: October 9, 2009 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
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Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective:  September 28, 2005    Revised:  November 14, 2008 
 
Description.  This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials.  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
 
 
MECHANICAL SPLICERS 
Effective: September 21, 1995    Revised: May 11, 2009 
 
Description.  This work shall consist of furnishing and installing mechanical splices according 
to the plans and this special provision. 
 
Materials and Procedures.  The mechanical connection may be made by means of an 
approved mechanical splicer.  Splicer bar type systems lapped with the primary reinforcement 
will not be allowed.  The mechanical splicer shall develop in tension at least 125 percent of the 
specified yield strength of the bar. 
 
When both reinforcement bars being spliced are epoxy coated the mechanical splicer shall also 
be epoxy coated according to AASHTO M284. 
 
Contact the Bureau of Materials for a current list of approved mechanical reinforcing bar 
splicers/coupler systems. 
 
Installation.  The Contractor shall supply the manufacturer’s written installation instructions to 
the Engineer prior to installing the mechanical splices. 
 
Testing.  A minimum of two tension tests will be made with the method of splicing selected on 
each size bar to be spliced.  The Contractor shall furnish certified copies of the test reports from 
an independent testing laboratory. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for MECHANICAL 
SPLICERS. 
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DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES 
Effective:  September 5, 2007 
 
Add to the beginning of Article 501.02 of the Standard Specifications. 
 
“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the 
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be 
used.  With the exception of removal of single box culverts, for work adjacent to or over an 
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment 
of the structure’s condition and an evaluation of the structure’s strength and stability during 
demolition and shall be sealed by an Illinois Licensed Structural Engineer.” 
 
 
PILING 
Effective May 11, 2009 
 
Revise Article 512.11 to read as follows: 
 

512.11 Penetration of Piles. Piles shall be installed to a penetration that satisfies all of 
the following. 
 

(a) The nominal driven bearing, as determined by the formula in Article 512.14, is not 
less than the nominal required bearing shown on the plans. 

 
(b) The pile tip elevation is at or below the minimum tip elevation shown on the plans. In 

cases where no minimum tip elevation is provided, the piles shall be driven to a 
penetration of at least 10 ft (3 m) below the bottom of footing or below undisturbed 
earth, whichever is greater. 

 
Except as required to satisfy minimum tip elevations required in (b) above, piles are not 

required to be driven more than one additional foot (300 mm) after the nominal driven bearing 
equals or exceeds the nominal required bearing; more than three additional inches (75 mm) 
after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or more 
than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of the 
nominal required bearing. 
 

When piles fail to achieve nominal driven bearings in excess of the nominal required 
bearing after driving the full furnished lengths, but are within 85 percent of nominal required 
bearing, these piles shall be left for a minimum of 24 hours to allow for soil setup and retesting 
before splicing and driving additional length.  After the waiting period has passed, the pile shall 
be redriven to check the gain in nominal driven bearing upon soil setup.  The soil setup nominal 
driven bearing shall be based on the number of redriving blows necessary to drive the pile an 
additional 3 in. (75 mm) using a hammer that has been warmed up by applying at least 20 blows 
to another pile.  These piles will be accepted if they exhibit a nominal driven bearing 
larger than nominal required bearing. 
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
(BDE) 
Effective: September 1, 1990      Revised:  January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.      Location   Description 
 
#2  8826251   1101 North 9th Street  2 Story funeral home 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 

TO BE DEMOLISHED BY  
IDOT 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
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All friable asbestos shall be removed from the building(s) prior to demolition.  The Contractor 
has the option of removing the non-friable asbestos prior to demolition or demolishing the 
building(s) with the non-friable asbestos in place.  Refer to the Special Provisions titled 
“Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos 
Building No.2“, and “Removal and Disposal of Non-Friable Asbestos Building No. 2“ contained 
herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 2    
 
 2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 2 
 
 3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished.  All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No.2“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 2“, and as 
outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages 74 thru 78.  Also refer to the Materials Description Table on page 73 for a 
brief description and location of the various materials.  Also included is a Materials Quantities 
Table on page 73.  This table states whether the ACM is friable or non-friable and gives the 
approximate quantity.  The quantities are given only for information and it shall be the 
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown on page 110, to the 
Engineer for the disposal of all ACM wastes. 
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Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of these permits shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois  62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 

A. All submittals and notices shall be made to the Engineer, except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be required 
at the direction of the Engineer. 
 

5. Submit proof that all required permits, site locations, and arrangements for transport 
and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications. 
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7. Submit a detailed plan of the procedures proposed for use in complying with the 
requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with Paragraph "Notifications". 

 
C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 

access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and environmental 

protection is required as well as training in asbestos abatement as evidenced by 
the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.   
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A copy of the certificate of successful completion shall be provided to the 
Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; provide 
names, contact, phone number, and locations of two projects in which the 
individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of friable and non-friable asbestos, the 

Contractor shall provide training as evidenced by the participation and successful 
completion of an accredited training course for asbestos abatement workers as 
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor 
Accreditation Plan.  A copy of the certificate of successful completion shall be 
provided to all employees who will be working on this project. 

 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring:  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Contained Work Areas for Removal of Friable Asbestos:  Area samples shall be 
collected for the department within the work area daily.  A minimum of one sample shall 
be taken outside of the abatement area removal operations.  The Engineer will also have 
the option to require additional personal samples and/or clearance samples during this 
type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all nonfriable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 
personal air monitoring during removal of all nonfriable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 

 
 The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at 

a frequency of no less than three per day. 
 

E. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 
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2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 
these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.2:  This work consists of 
the removal and disposal of all friable asbestos from the building(s) prior to demolition.  The 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)" and as outlined herein. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF FRIABLE ASBESTOS, BUILDING NO. 2, as shown, which price shall include furnishing all 
labor, materials, equipment and services required to remove and dispose of the friable 
asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 2, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all 

non-friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 2". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 2 be deleted. 
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APPENDIX - CASE I ASBESTOS 
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BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE) 
Effective: September 1, 1990     Revised:  January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 3 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.   Location   Description 
 
#1  8826220 1112 North 7th Street, E. St. Louis One Story, 1000SF 
 
#3  8826274 713 Rear Exchange, E. St. Louis two Story, 1200SF 
 
#5  8826219 1110 North 7th Street, E. St. Louis One Story, 1000SF 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 

TO BE DEMOLISHED BY  
IDOT 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place.  Refer to the Special 
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of 
Non-Friable Asbestos Building No. 1,3, and 5“ contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition.  Any salvage value shall be 
reflected in the contract unit price for this item. 
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EXPLANATION OF BIDDING TERMS:  Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 1,3,5    
 
 2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3,5  
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished.  All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. 1,3, and 5," and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages 87 thru 107.  Also refer to the Materials Description Table on pages 86, 93, 
94, & 95 for a brief description and location of the various materials.  Also included is a 
Materials Quantities Table on pages 86, 93, 94, & 95.  This table states the ACM is non-friable 
and gives the approximate quantity.  The quantities are given only for information and it shall be 
the Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown on page 110, to the 
Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of the permit(s) shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217) 785-1743 
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Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be 
required at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for transport 

and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications. 
 
7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with the “Notifications” 

paragraph. 
 

C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 
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2. Submit daily copies of work site entry logbooks with information on worker and 
visitor access; 

 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience.  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 
 

1. For Superintendent, the Contractor shall supply: 
 

a. Evidence of knowledge of applicable regulations in safety and environmental 
protection is required as well as training in asbestos abatement as evidenced 
by the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful 
completion shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; 
provide names, contact, phone number, and locations of two projects in which 
the individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of asbestos, the Contractor shall provide 

training as evidenced by the participation and successful completion of an 
accredited training course for asbestos abatement workers as specified in 40 CFR 
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan.  A copy of 
the certificate of successful completion shall be provided to all employees who will 
be working on this project. 
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ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring.  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Interior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

C. Exterior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 
 
The Contractor shall conduct down-wind area sampling to monitor airborne fiber levels at 
a frequency of no less than three per day. 
 

D. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional 
supplied by the Contractor.  The Air Sampling Professional shall submit 
documentation of successful completion of the National Institute for Occupational 
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne 
Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3, and 5:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
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This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3, and 5, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all non-

friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO.   ". 
 

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 1,3, and 5 be deleted. 
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APPENDIX - CASE II ASBESTOS 
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BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE) 
 
Effective:  September 1, 1990 
Revised:  January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 2 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.    No.      Location   Description 
 
#4  8826274 713 Rear Exchange, E. St. Louis  Shed 
 
#6  8818125 Lot 10, 8th Street, E. St. Louis  building ruins 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 

TO BE DEMOLISHED BY  
IDOT 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any demolition activity. 
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 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Prior to starting work, the Contractor shall submit proof of written notification and 

compliance with the “Notifications” paragraph. 
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APPENDIX D 
SHIPPING MANIFEST 

Generator 
1.  Work Site Name and Mailing Address Owner’s Name     Owner’s 

Telephone No. 
2.  Operator’s Name and Address   Operator’s. 

Telephone No 
3.  Waste Disposal Site (WDS) Name 
     Mailing Address, and Physical 
     Site Location 

       WDS 
Telephone No. 
 

4.  Name and Address of Responsible Agency 
 
5.  Description of Materials 
 
6.  Containers   No.      Type  

 
7.  Total Quantity    M3      (Yd3)  

 
8.  Special Handling Instructions and Additional Information 
 
9.  OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
     consignment are fully and accurately described above by proper shipping 
     name and are classified, packed, marked, and labeled, and are in all respects 
     in proper condition for transport by highway according to applicable international 
     and government regulations. 
Printed/Typed Name & Title      Signature Month  Day  Year 

Transporter 
10.  Transporter 1 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 
 

     Signature Month  Day  Year 
 
 

11.  Transporter 2 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 

     Signature Month  Day  Year 
 
 

Disposal Site 
12.  Discrepancy Indication Space 
13.  Waste Disposal Site Owner or Operator:  Certification of Receipt of Asbestos 
                                                                         Materials Covered By This Manifest 
                                                                         Except As Noted in Item 12 
Printed/Typed Name & Title      Signature Month  Day  Year 
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APPENDIX D 
 

INSTRUCTIONS 
 

Waste Generator Section (Items 1-9) 
 
1. Enter the name of the facility at which asbestos waste is generated and the address where 

the facility is located.  In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 
2. If a demolition or renovation, enter the name and address of the Company and authorized 

agent responsible for performing the asbestos removal.  In the appropriate spaces, also 
enter the phone number of the operator. 

 
3. Enter the name, address, and physical site location of the waste disposal site (WDS) that 

will be receiving the asbestos materials.  In the appropriate spaces, also enter the phone 
number of the WDS.  Enter “on-site” if the waste will be disposed of on the generator’s 
property. 

 
4. Provide the name and address of the local, State, or EPA Regional Office responsible for 

administering the asbestos NESHAP program. 
 
5. Indicate the types of asbestos waste materials generated.  If from a demolition or 

renovation, indicate the amount of asbestos that is 
 
 - Friable asbestos material 
 - Nonfriable asbestos material 
 
6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  

Also enter one of the following container codes used in transporting each type of asbestos 
material (specify any other type of container used if not listed below): 

 
 DM   - Metal drums, barrels 
 DP   - Plastic drums, barrels 
 BA   - 6 mil plastic bags or wrapping 
 
7. Enter the quantities of each type of asbestos material removed in units of cubic meters 

(cubic yards). 
 
8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of 

Lading information.  If an alternate waste disposal site is designated, note it here.  
Emergency response telephone numbers or similar information may be included here. 

 
9. The authorized agent of the waste generator shall read and then sign and date this 

certification.  The date is the date of receipt by transporter. 
 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 
 

INSTRUCTIONS 
 

Transporter Section (Items 10 & 11) 
 
10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  

Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy 

between waste described on this mainfest and waste actually received as well as any 
improperly enclosed or contained waste.  Any rejected materials should be listed and 
destination of those materials provided.  A site that converts asbestos-containing waste 
material to nonasbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and 

agreement with statements on this manifest except as noted in Item 12.  The date is the 
date of signature and receipt of shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a 

completed copy to the operator listed in Item 2. 
 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES  
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm that is pre-
qualified in hazardous waste by the Department.  The environmental firm selected shall not be a 
former or current consultant or have any ties with any of the properties contained within and/or 
adjacent to this construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
All contaminated materials shall be managed as non-special waste.  This work shall include 
monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances.   
 
Any soil classified as a non-special waste shall be excavated and disposed of as directed by 
this project or the Engineer.   
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Any excavation or disposal beyond what is required by this project or the Engineer will be at no 
additional cost to the Department.  The preliminary site investigation (PSI) report, available 
through the District’s Environmental Studies Unit, estimated the excavation quantity of non-
special waste at the following location.  The information available at the time of plan preparation 
determined the limits of the contamination and the quantities estimated were based on soil 
excavation for construction purposes only.  The lateral distance is measured from centerline and 
the farthest distance is the offset distance or construction limit whichever is less.  Any soil 
samples or analysis without the approval of the Engineer will be at no additional cost to the 
Department. 
 
A) The Environmental Firm shall continuously monitor for worker protection and the Contractor 

shall manage and dispose of all soils excavated within the following areas as classified 
below.   

 
1. Station 11+15 to Station 11+80 0 to 95 feet RT off 7th Street vertically from 0 to 3 feet 

(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, Mercury, 
and TCLP Lead. 

2. Station 14+00 to Station 15+20 0 to 40 feet RT off 7th Street vertically from 0 to 3 feet 
(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, Mercury, 
and TCLP Lead. 

3. Station 12+50 to Station 13+70 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, 
Mercury, and TCLP Lead. 

4. Station 14+30 to Station 15+30 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, 
Mercury, and TCLP Lead. 

5. Station 15+30 to Station 16+36 0 to 40 feet LT off 7th Street vertically from 0 to 3 feet 
(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, Mercury, 
and TCLP Lead. 

6. Station 11+60 to Station 13+15 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
4 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: Dieldrin and Mercury. 

7. Station 13+70 to Station 15+00 0 to 40 feet LT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, 
Mercury, and TCLP Lead. 

8. Station 15+80 to Station 17+00 0 to 40 feet LT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, Lead, 
Mercury, and TCLP Lead. 

9. Station 13+00 to Station 24+23 0 to 50 feet LT and RT off Ramp O vertically from 0 to 3 
feet (Dump Site, Site 601V1-FA, 8th Street NE of Exchange Avenue, Vacant Lot, Site 
601Z-4, 700 Block of Winstanley Avenue, and Residential Site, Site 601V1-EY, 1112 
North 7th Street) – non-special waste.  Contaminants of concern sampling parameters: 
PAHs, Antimony, Arsenic, Cadmium, Lead, Mercury, Zinc, and TCLP Lead. 
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10. Station 0+00 to Station 19+20 0 to 40 feet LT and RT off Bowman Access Road 
vertically from 0 to 6 feet (Residential Site, Site 601V1-EY, 1112 North 7th Street, Vacant 
Lot, 601Z-6, 1200 Block of 8th Street, Site 601Z-4, 700 Block of Winstanley Avenue, and 
Ameren Corporation, Site 1514-K, 1329-1401 North 9th Street) – non-special waste.  
Contaminants of concern sampling parameters: PAHs, Antimony, Arsenic, Cadmium, 
Lead, Mercury, Zinc, and TCLP Lead. 

11. Station 16+40 to Station 18+00 20 to 240 feet LT off Exchange Avenue vertically from 0 
to 3 feet (Dump Site, Site 601V1-FA, 8th Street NE of Exchange Avenue, Vacant Lot) – 
non-special waste.  Contaminants of concern sampling parameters: PAHs, Dieldrin, 
Lead, TCLP Lead, and PCBs. 

12. Station 18+50 to Station 23+00 0 to 130 feet LT off Exchange Avenue vertically from 0 to 
3 feet – non-special waste.  Contaminants of concern sampling parameters: PAHs, 
Dieldrin, Lead, Mercury, TCLP Lead, and PCBs. 

13. Station 20+00 to Station 23+00 0 to 100 feet RT off Exchange Avenue vertically from 0 
to 3 feet – non-special waste.  Contaminants of concern sampling parameters: PAHs, 
Dieldrin, Lead, Mercury, and TCLP Lead. 

14. Station 15+00 to Station 17+87 0 to 40 feet LT and RT off CSX Access Road vertically 
from 0 to 3 feet – non-special waste.  Contaminants of concern sampling parameters: 
PAHs, Dieldrin, Arsenic, Lead, Mercury, and TCLP Lead. 

15. Station 0+50 to Station 2+30 0 to 40 feet LT and RT off CSX Access Road Spur 
vertically from 0 to 3 feet – non-special waste.  Contaminants of concern sampling 
parameters: PAHs, Dieldrin, Arsenic, Lead, Mercury, and TCLP Lead. 

16. Station 12+00 to Station 12+80 20 to 240 feet LT off Exchange Avenue vertically from 0 
to 6 feet (Vacant Lot, Site 601Z-2, 1100 North 7th Street, Former Automotive Repair 
Facility, Site 601V1-EZ, 717 Exchange Avenue, and Dump Site, Site 601V1-FA, 8th 
Street NE of Exchange Avenue) – non-special waste.  Contaminants of concern 
sampling parameters: PAHs, Antimony, Arsenic, Cadmium, Lead, Mercury, Zinc, and 
TCLP Lead. 

17. Station 12+80 to Station 15+30 20 to 240 feet LT off Exchange Avenue vertically from 0 
to 3 feet (Vacant Lot, Site 601Z-2, 1100 North 7th Street, Former Automotive Repair 
Facility, Site 601V1-EZ, 717 Exchange Avenue, and Dump Site, Site 601V1-FA, 8th 
Street NE of Exchange Avenue) – non-special waste.  Contaminants of concern 
sampling parameters: PAHs, Antimony, Arsenic, Cadmium, Lead, Mercury, Zinc, and 
TCLP Lead. 

18. Station 15+30 to Station 16+40 20 to 240 feet LT off Exchange Avenue vertically from 0 
to 6 feet (Vacant Lot, Site 601Z-2, 1100 North 7th Street, Former Automotive Repair 
Facility, Site 601V1-EZ, 717 Exchange Avenue, and Dump Site, Site 601V1-FA, 8th 
Street NE of Exchange Avenue) – non-special waste.  Contaminants of concern 
sampling parameters: PAHs, Antimony, Arsenic, Cadmium, Lead, Mercury, Zinc, and 
TCLP Lead. 

 
B) The Environmental Firm shall continuously monitor for worker protection and the Contractor 

shall manage any excavated soils within the construction limits of this project as fill.  
Although the soil concentrations exceed a residential property’s Tier 1 soil remediation 
objective for the ingestion exposure pathway, they can be utilized within the construction 
limits as fill because the roadway is not considered a residential property.  All storm sewer 
excavated soils can be placed back into the excavated trench as backfill unless trench 
backfill is specified.  If the soils cannot be utilized within the construction limits as fill then 
they must be managed off-site as a non-special waste.  The following areas can be 
managed within the construction limits as fill. 
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1. Station 11+80 to Station 14+00 0 to 40 feet RT off 7th Street vertically from 0 to 3 feet 
(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: Dieldrin. 

2. Station 15+20 to Station 16+36 0 to 40 feet RT off 7th Street vertically from 0 to 3 feet 
(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: Dieldrin. 

3. Station 11+60 to Station 12+50 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: Dieldrin. 

4. Station 13+70 to Station 14+30 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: Dieldrin. 

5. Station 15+30 to Station 20+00 0 to 40 feet RT off Exchange Avenue vertically from 0 to 
3 feet (Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-
special waste.  Contaminants of concern sampling parameters: Dieldrin. 

6. Station 13+90 to Station 15+30 0 to 40 feet LT off 7th Street vertically from 0 to 3 feet 
(Bowman Maintenance Yard, Site 601V1-EX, 728 Exchange Avenue) – non-special 
waste.  Contaminants of concern sampling parameters: Dieldrin. 

7. Station 17+00 to Station 18+50 0 to 40 feet LT off Exchange Avenue vertically from 0 to 
3 feet – non-special waste.  Contaminants of concern sampling parameters: Dieldrin. 

8. Station 19+20 to Station 20+13 0 to 40 feet RT and LT off Bowman Access Road 
vertically from 0 to 3 feet – non-special waste.  Contaminants of concern sampling 
parameters: Mercury. 

9. Station 12+00 to Station 15+00 0 to 40 feet LT and RT off CSX Access Road vertically 
from 0 to 3 feet – non-special waste.  Contaminants of concern sampling parameters: 
Mercury. 

10. Station 2+30 to Station 3+41 0 to 40 feet LT and RT off CSX Access Road Spur 
vertically from 0 to 3 feet – non-special waste.  Contaminants of concern sampling 
parameters: Mercury. 

 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
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The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
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The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

118 

COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based upon 450 calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.   
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Delivery shall be accompanied by a ticket which clearly identifies the manufacturer and 
trade name of the material.  Containers shall be readily identifiable as to manufacturer and trade 
name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 
chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 

(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
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CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
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Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
 

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
(b) The length of the unit shall be 1000 ft (300 m). 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).   
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Temporary construction is defined as those areas constructed and removed under the same 
contract.  If the base course cannot be cored for thickness prior to placement of the cover 
layer(s), the Engineer will determine the thickness of the cover layer(s), and subtract them from 
the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.   
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The exact location for each core will be selected at random, but will result in one core 
per sublot.  Core locations will be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
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When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.  The additional cores shall be taken at specific locations 
determined by the Engineer.  The Engineer will provide notice to the Contractor 
containing an explanation of the reasons for his/her action.  The need for, and 
location of, additional cores will be determined prior to commencement of coring 
operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
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Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
2

2
1

2 ........ xxxxxxxxi −++−+−=−∑  

 
Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
 
If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
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Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
 

PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
 

(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
 

  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

130 

(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 

 
(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 

be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.   
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No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 

 
Revise Article 482.06 of the Standard Specifications to read: 
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“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 
on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
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DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE) 
Effective:  April 1, 2007 
 
Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to 
read: 
 

“ (b) Measured Quantities.  Earth and rock excavation will be measured in cubic yards (cubic 
meters) in their original positions.  The volumes will be computed by the method of 
average end areas using before and after cross sections; or by the method of digital 
terrain modeling using before and after total station surveys.  The volume of any 
unstable or unsuitable material removed will be measured for payment in cubic yards 
(cubic meters). 
 
In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary 
survey shots for measurement may be taken.  Vertical measurements shall extend from 
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade 
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock 
where that point is above the subgrade of the proposed pavement structure.  Horizontal 
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed 
by the Engineer for the work.  Boulders and rocks 1/2 cu yd (0.5 cu m) or more in 
volume will be measured individually and the volume computed from average 
dimensions taken in three directions.” 
 

Revise the first paragraph of Article 204.07 of the Standard Specifications to read. 
 

“ 204.07 Method of Measurement.  Borrow excavation will be measured in cubic yards 
(cubic meters) in its original position.  The volume will be computed by the method of average 
end areas using before and after cross sections; or by the method of digital terrain modeling 
using before and after total station surveys.” 
 
Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read: 
 

“ Embankment = the volume of fill in its final position computed by the method of 
average end areas or digital terrain modeling.  Both methods will be 
based upon the existing ground line as shown on the plans, except as 
noted in (1) and (2) below;” 

 
Revise Article 207.04 of the Standard Specifications to read: 
 

“ 207.04 Method of Measurement.  This work will be measured for payment in tons (metric 
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the 
volume computed by the method of average end areas or digital terrain modeling by total station 
measurement.” 
 
Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard 
Specifications to read: 
 

“ The volume will be computed by the method of average end areas or digital terrain 
modeling by total station measurement.” 

  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

134 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2010 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 20.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.   
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A bidder makes a good faith effort for award consideration if either of the following is done in 
accordance with the procedures set forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 
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(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document the good faith efforts of the bidder 
before the Department will commit to the performance of the contract by the bidder.  The 
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient 
commercially useful DBE work performance to meet the contract goal or the bidder submits 
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part 
26, Appendix A.  The Utilization Plan will not be approved by the Department if the Utilization 
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent 
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the 
goal.  This means that the bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their 
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain 
sufficient DBE participation, even if they were not successful.  The Department will consider the 
quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision and that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons why good faith 
efforts have not been found. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issue of whether an adequate good faith effort was made to meet the contract goal.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of whether the bidder made a good faith effort to meet the 
goal.  After the review by the Reconsideration Officer, the bidder will be sent a written 
decision within ten working days after receipt of the request for reconsideration, 
explaining the basis for finding that the bidder did or did not meet the goal or make 
adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that 
a good faith effort was made shall approve the Utilization Plan submitted by the bidder 
and shall clear the contract for award.  A final decision that a good faith effort was not 
made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 
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(d) In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.   
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After the performance of the final item of work or delivery of material by a DBE and final 
payment therefore to the DBE by the Contractor, but not later than thirty calendar days 
after payment has been made by the Department to the Contractor for such work or 
material, the Contractor shall submit a DBE Payment Agreement on Department form 
SBE 2115 to the Regional Engineer.  If full and final payment has not been made to the 
DBE, the DBE Payment Agreement shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Utilization Plan and after good faith efforts are reviewed, the 
Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (j) of this part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
DOWEL BARS (BDE) 
Effective:  April 1, 2007     Revised:  January 1, 2008 
 
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read: 
 

“ The bars shall be epoxy coated according to AASHTO M 284, except the thickness of 
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be 
required.  The epoxy coating applicator shall be certified according to the current Bureau 
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant 
Certification Procedure”.  The Department will maintain an approved list.” 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
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“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
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(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
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“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FILTER FABRIC (BDE) 
Effective:  November 1, 2009      Revised:  January 1, 2010 
 
Revise the physical property tables in Article 1080.03 of the Standard Specifications to read: 
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“Physical Properties 
Gradation 

4 & 5 
Gradation 

6 & 7 
   

Weight of Fabric (oz/sq yd), ASTM D 3776 (Mod.) 6.0 min. 8.0 min. 
Burst Strength (psi), ASTM D 3786 1/ 250 min. 300 min. 
Trapezoidal Tear Strength (lb), ASTM D 5733 2/ 60 min. 75 min. 
Grab Tensile Strength (lb), ASTM D 4632 2/ 160 min. 200 min. 
Grab Tensile Elongation (%), ASTM D 4632 2/ 50 max. 50 max. 
   

 
 

Physical Properties (Metric) 
Gradation 

4 & 5 
Gradation 

6 & 7 
   

Weight of Fabric (g/sq m), ASTM D 3776 (Mod.) 200 min. 270 min. 
Burst Strength (kPa), ASTM D 3786 1/ 1720 min. 2070 min. 
Trapezoidal Tear Strength (N), ASTM D 5733 2/ 265 min. 335 min. 
Grab Tensile Strength (N), ASTM D 4632 2/ 700 min. 900 min. 
Grab Tensile Elongation (%), ASTM D 4632 2/ 50 max. 50 max. 
   

 
1/ Manufacturer's certification of fabric to meet requirements. 
2/ Test sample shall be tested wet.” 

 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
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“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008     Revised:  January 1, 2010 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of 
Tests 
 
All Other 
Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 washed ignition oven test on the 
mix per half day of production 
 
Note 4. 

 
1 washed 
ignition oven 
test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois Procedure  

Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 
 

N/A  Illinois Modified 
AASHTO R 35 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 Day’s production < 1200 tons: 

 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 
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Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All Other 
Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder content if the 
aggregates to be used are known to have ignition asphalt binder content calibration factors 
which exceed 1.5 percent.  If the ignition oven requirement is waived, other Department 
approved methods shall be used to determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation shall be the same 
average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations for batch plants 
if control problems are evident.” 
 
 
HOT-MIX ASPHALT – QC/QA ACCEPTANCE CRITERIA (BDE) 
Effective:  January 1, 2010 
 
Revise Article 1030.05(f)(3) of the Standard Specifications to read: 
 

“ (3) Department assurance tests for voids, field VMA, and density.” 
 
 
HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 
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(a) Ambient air temperature is below 60 ºF (15 ºC). 
(b) The weather is inclement. 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
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Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

151 

 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
MENTOR-PROTÉGÉ PROGRAM (BDE) 
Effective:  June 1, 2007 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the 
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the 
contract.  In the event the Mentor-Protégé Agreement for Contract Assistance and Training is 
not approved, the contract shall be performed in accordance with the DBE Utilization Plan 
exclusive of the Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will 
be reimbursed by the Department. 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
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Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.   
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The value of the deficiency deduction assessed for each infraction will be determined by 
multiplying the base value by a Gravity Adjustment Factor provided in Table A.  Except 
for failure to participate in a required jobsite inspection of the project prior to initiating 
earthmoving operations which will be based on the total acreage of planned disturbance 
at the following multipliers: <5 Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  
For those deficiencies where corrective action was not an option, the monetary 
deduction will be immediate and will be valued at one calendar day multiplied by a 
Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently 
Stabilized At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly 
Maintain BMP 

0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 

Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage 
Chemicals, Concrete Washouts or 
Residuals, Litter or other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update 
Written or Graphic Plans Required 
by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other 
Provisions of the NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE) 
Effective:  January 1, 2009 
 
Description.  This work shall consist of furnishing and installing traffic control for the partial 
closure of exit ramps on a freeway/expressway.  Work shall be according to Section 701 except 
as modified herein. 
 
Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications: 
 

“Drop-offs at the edge of pavement greater than 1 1/2 in. (40 mm) caused by the 
Contractor’s operations will be allowed only on one side of the ramp at a time.” 
 
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications. 
 
Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications. 
 
Revise the first sentence of Article 701.19(c) of the Standard Specifications to read: 
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“Traffic control and protection required under Standards 701201, 701206, 701306, 
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606, 
701701 and 701801 will be measured for payment on a lump sum basis.” 

 
Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications: 
 

“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;” 
 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
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This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
POLYUREA PAVEMENT MARKING (BDE) 
Effective:  April 1, 2004     Revised:  January 1, 2009 
 
Description.  This work shall consist of furnishing and applying pavement marking lines. 
 
The type of polyurea pavement marking applied will be determined by the type of reflective 
media used.   
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Polyurea Pavement Marking Type I shall use glass beads as a reflective media.  Polyurea 
Pavement Marking Type II shall use a combination of composite reflective elements and glass 
beads as a reflective media. 
 
Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of 
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
Materials.  Materials shall meet the following requirements: 
 

(a) Polyurea Pavement Marking.  The polyurea pavement marking material 
shall consist of 100 percent solid two part system formulated and 
designed to provide a simple volumetric mixing ratio of two components 
(must be two or three volumes of Part A to one volume of Part B).  No 
volatile or polluting solvents or fillers will be allowed. 

 
(b) Pigmentation.  The pigment content by weight (mass) of component A 

shall be determined by low temperature ashing according to ASTM 
D 3723.  The pigment content shall not vary more than ± two percent from 
the pigment content of the original qualified paint. 

 
White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, 
Rutile. 
 
Yellow Pigment shall be an Organic Yellow and contain no heavy metals. 

 
(c) Environmental.  Upon heating to application temperature, the material 

shall not exude fumes which are toxic or injurious to persons or property. 
 

(d) Daylight Reflectance.  The daylight directional reflectance of the cured 
polyurea material (without reflective media) shall be a minimum of 
80 percent (white) and 50 percent (yellow) relative to magnesium oxide 
when tested using a color spectrophotometer with a 45 degrees 
circumferential /zero degrees geometry, illuminant C, and two degrees 
observer angle.  The color instrument shall measure the visible spectrum 
from 380 to 720 nm with a wavelength measurement interval and spectral 
bandpass of 10 nm.  In addition, the color of the yellow polyurea shall 
visually match Color Number 33538 of Federal Standard 595a with 
chromaticity limits as follows: 

 
X 0.490 0.475 0.485 0.539 
Y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance.  The polyurea marking material, when mixed in 

the proper ratio and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film 
thickness to an aluminum alloy panel (Federal Test Std. No. 141, Method 
2013) and allowed to cure for 72 hours at room temperature, shall be 
subjected to accelerated weathering for 75 hours.  The accelerated 
weathering shall be completed by using the light and water exposure 
apparatus (fluorescent UV - condensation type) and tested according to 
ASTM G 53. 
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The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and 
four hours of condensation at 104 °F (40 °C).  UVB 313 bulbs shall be 
used.  At the end of the exposure period, the material shall show no 
substantial change in color or gloss. 

 
(f) Dry Time.  The polyurea pavement marking material, when mixed in the 

proper ratio and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film 
thickness and with the proper saturation of reflective media, shall exhibit a 
no-tracking time of ten minutes or less when tested according to ASTM 
D 711. 

 
(g) Adhesion.  The catalyzed polyurea pavement marking materials when 

applied to a 4 x 4 x 2 in. (100 x 100 x 50 mm) concrete block, shall have a 
degree of adhesion which results in a 100 percent concrete failure in the 
performance of this test. 

 
The concrete block shall be brushed on one side and have a minimum 
strength of 3500 psi (24,100 kPa).  A 2 in. (50 mm) square film of the 
mixed polyurea shall be applied to the brushed surface and allowed to 
cure for 72 hours at room temperature.  A 2 in. (50 mm) square cube shall 
be affixed to the surface of the polyurea by means of an epoxy glue.  
After the glue has cured for 24 hours, the polyurea specimen shall be 
placed on a dynamic testing machine in such a fashion so that the 
specimen block is in a fixed position and the 2 in. (50 mm) cube (glued to 
the polyurea surface) is attached to the dynamometer head.  Direct 
upward pressure shall be slowly applied until the polyurea system fails.  
The location of the break and the amount of concrete failure shall be 
recorded. 

 
(h) Hardness.  The polyurea pavement marking materials when tested 

according to ASTM D 2240, shall have a shore D hardness of between 70 
and 100.  Films shall be cast on a rigid substrate at 14 to 16 mils (0.35 to 
0.41 mm) in thickness and allowed to cure at room temperature for 72 
hours before testing. 

 
(i) Abrasion.  The abrasion resistance shall be evaluated according to ASTM 

D 4060 using a Taber Abrader with a 1,000 gram load and CS 17 wheels. 
The duration of the test shall be 1,000 cycles.  The loss shall be 
calculated by difference and be less than 120 mgs. The tests shall be run 
on cured samples of polyurea material which have been applied at a film 
thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel 
plates. The films shall be allowed to cure at room temperature for at least 
72 hours and not more than 96 hours before testing. 

 
(j) Reflective Media.  The reflective media shall meet the following 

requirements: 
 

(1) Type I - The glass beads shall meet the requirements of Article 
1095.07 of the Standard Specifications and the following 
requirements: 
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a. First Drop Glass Beads.  The first drop glass beads shall be tested by the 
standard visual method of large glass spheres adopted by the Department.  The 
beads shall have a silane coating and meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size  

% Passing 
By Weight (mass) 

12 1.70 mm 95-100 
14 1.40 mm 75-95 
16 1.18 mm 10-47 
18 1.00 mm 0-7 
20 850 µm 0-5 

 
b.Second Drop Glass Beads.  The second drop glass beads shall meet the 
requirements of Article 1095.07 of the Standard Specifications for Type B. 
 

(2) Type II - The combination of microcrystalline ceramic elements and glass beads shall 
meet the following requirements: 

 

a. First Drop Glass Beads.  The first drop glass beads shall meet the following 
requirements: 

 
1. Composition.  The elements shall be composed of a titania opacified ceramic 

core having clear and or yellow tinted microcrystalline ceramic beads 
embedded to the outer surface. 

 
2. Index of Refraction.  All microcrystalline reflective elements embedded to the 

outer surface shall have an index of refraction of 1.8 when tested by the 
immersion method. 

 
3. Acid Resistance.  A sample of microcrystalline ceramic beads supplied by the 

manufacturer, shall show resistance to corrosion of their surface after 
exposure to a one percent solution (by weight (mass)) of sulfuric acid.  
Adding 0.2 oz (5.7 ml) of concentrated acid into the water shall make the one 
percent acid solution.  This test shall be performed by taking a 1 x 2 in. (25 x 
50 mm) sample and adhering it to the bottom of a glass tray and placing just 
enough acid solution to completely immerse the sample.  The tray shall be 
covered with a piece of glass to prevent evaporation and allow the sample to 
be exposed for 24 hours under these conditions.  The acid solution shall be 
decanted (do not rinse, touch, or otherwise disturb the bead surfaces) and 
the sample dried while adhered to the glass tray in a 150 °F (66 °C) oven for 
approximately 15 minutes.  Microscope examination (20X) shall show no 
white (corroded) layer on the entire surface. 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B or the 
following manufacturer’s specification: 

 
1. Sieve Analysis.  The glass beads shall meet the following sieve requirements: 
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U.S. Standard 
Sieve Number 

Sieve 
Size 

% Passing 
By Weight (mass) 

20 850 µm 100 
30 600 µm 75-95 
50 300 µm 15-35 

100 150 µm 0-5 
 

The manufacturer of the glass beads shall certify that the treatment of the 
glass beads meets the requirements of the polyurea manufacturer. 

 
2. Imperfections.  The surface of the glass beads shall be free of pits and 

scratches.  The glass beads shall be spherical in shape and shall contain a 
maximum of 20 percent by weight (mass) of irregular shapes when tested by 
the standard method using a vibratile inclined glass plate as adopted by the 
Department. 

 
3. Index of Refraction.  The index of refraction of the glass beads shall be a 

minimum of 1.50 when tested by the immersion method at 77 °F (25 °C). 
 

(k) Packaging.  Microcrystalline ceramic reflective elements and glass beads shall be 
delivered in approved moisture proof bags or weather resistant bulk boxes.  Each carton 
shall be legibly marked with the manufacturer, specifications and type, lot number, and 
the month and year the microcrystalline ceramic reflective elements and/or glass beads 
were packaged. The letters and numbers used in the stencils shall be a minimum of 
1/2 in. (12.7 mm) in height. 

 
(1) Moisture Proof Bags.  Moisture proof bags shall consist of at least five ply paper 

construction unless otherwise specified.  Each bag shall contain 50 lb (22.7 kg) net. 
 

(2) Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall conform to 
Federal Specification PPP-8-640D Class II or latest revision.  Boxes are to be 
weather resistant, triple wall, fluted, corrugated-fiber board.  Cartons shall be 
strapped with two metal straps.  Straps shall surround the outside perimeter of the 
carton.  The first strap shall be located approximately 2 in. (50 mm) from the bottom 
of the carton and the second strap shall be placed approximately in the middle of the 
carton.  All cartons shall be shrink wrapped for protection from moisture.  Cartons 
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce 
Commission requirements.  Cartons shall be approximately 38 x 38 in. (1 x 1 m), 
contain 2000 lb (910 kg) of microcrystalline ceramic reflective elements and/or glass 
beads and be supported on a wooden pallet with fiber straps. 
 

(l) Packaging.  The material shall be shipped to the job site in substantial containers and 
shall be plainly marked with the manufacturer’s name and address, the name and color 
of the material, date of manufacture, and batch number. 

 
(m) Verification.  Prior to approval and use of the polyurea pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein.   

  



FAI Route 70 (I-55/I-70) 
Section 82-1-1HB 

St. Clair County 
Contract No. 76C55 

160 

The certification test report shall state the lot tested, manufacturer’s name, brand name 
of polyurea and date of manufacture.  The certification shall be accompanied by one 1 pt 
(1/2 L) samples each of Part A and Part B.  Samples shall be sent in the appropriate 
volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the polyurea manufacturer shall be 
submitted for each batch used.  New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed.  All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 

 
(n) Acceptance samples.  Acceptance samples shall consist of one 1 pt (1/2 L) samples of 

Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification 
shall state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Department.  The polyurea pavement marking materials shall not be used until tests are 
completed and they have met the requirements as set forth herein. 

 
(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 

18 months. 
 
Equipment.  The polyurea pavement marking compounds shall be applied through equipment 
specifically designed to apply two component liquid materials, glass beads and/or reflective 
elements in a continuous and skip-line pattern.  The two-component liquid materials shall be 
applied after being accurately metered and then mixed with a static mix tube or airless 
impingement mixing guns.  The static mixing tube or impingement mixing guns shall 
accommodate plural component material systems that have a volumetric ratio of 2 to 1 or 3 to 1.  
This equipment shall produce the required amount of heat at the mixing head and gun tip and 
maintain those temperatures within the tolerances specified.  The guns shall have the capacity 
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a 
typical range of application speeds of 6 to 8 mph (10 to 13 km/h).  The accessories such as 
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’s 
specifications to achieve proper mixing and an acceptable spray pattern.  The application 
equipment shall be maneuverable to the extent that straight lines can be followed and normal 
curves can be made in a true arc.  This equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to 
making application. 
 
The equipment shall be capable of spraying both yellow and white polyurea, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two polyurea tanks each of 110 gal (415 L) 
minimum capacity and be equipped with hydraulic systems and agitators.  It shall be capable of 
placing stripes on the left and right sides and placing two lines on a three-line system 
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying 
the appropriate reflective media according to manufacturer’s recommendations.  All guns shall 
be in full view of operations at all times.  The equipment shall have a metering device to register 
the accumulated installed quantities for each gun, each day.   
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Each vehicle shall include at least one operator who shall be a technical expert in equipment 
operations and polyurea application techniques.  Certification of equipment shall be provided at 
the pre-construction conference. 
 
The mobile applicator shall include the following features: 
 

(a) Material Reservoirs.  The applicator shall provide individual material reservoirs, or space 
for the storage of Part A and Part B of the resin composition. 

 
(b) Heating Equipment.  The applicator shall be equipped with heating equipment of 

sufficient capacity to maintain the individual resin components at the manufacturer’s 
recommended temperature of ±5 ºF (±2.8 °C) for spray application. 

 
(c) Dispensing Equipment.  The applicator shall be equipped with glass bead and/or 

reflective element dispensing equipment.  The applicator shall be capable of applying the 
glass beads and/or reflective elements at a rate and combination indicated by the 
manufacturer. 

 
(d) Volumetric Usage.  The applicator shall be equipped with metering devices or pressure 

gauges on the proportioning pumps as well as stroke counters to monitor volumetric 
usage.  Metering devices or pressure gauges and stroke counters shall be visible to the 
Engineer. 

 
(e) Pavement Marking Placement.  The applicator shall be equipped with all the necessary 

spray equipment, mixers, compressors and other appurtenances to allow for the 
placement of reflectorized pavement markings in a simultaneous sequence of 
operations. 

 
The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The pavement shall be cleaned by a method approved by the Engineer to remove all 
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement surface.  New portland cement concrete pavements 
shall be air-blast-cleaned to remove all latents. 
 
Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full 
area of the specified pavement marking to be placed. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  No markings shall 
be applied until the Engineer approves the cleaning. 
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The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
15 mils (0.4 mm) according to the manufacturer’s installation instructions.  On new hot-mix 
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet 
thickness of 20 mils (0.5 mm).  The application of and combination of reflective media (glass 
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer.  At 
the time of installation the pavement surface temperature and the ambient temperature shall be 
above 40 ºF (4 ºC) and rising.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as 
rain showers, may occur during the installation and set periods.  The Engineer will determine 
the atmospheric conditions and pavement surface conditions that produce satisfactory results. 
 
Using the application equipment, the pavement markings shall be applied in the following 
manner, as a simultaneous operation: 
 

(a) The surface shall be air-blasted to remove any dirt and residue. 
 

(b) The resin shall be mixed and heated according to manufacturer’s recommendations and 
sprayed onto the pavement surface. 

 
The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from 
a longitudinal crack or joint.  Edge lines shall be approximately 2 in. (50 mm) from the edge of 
pavement.  The finished center and lane lines shall be straight, with the lateral deviation of any 
10 ft (3 m) line not to exceed 1 in. (25 mm). 
 
Notification.  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that he/she can be present during the operation.  At the time of notification, 
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and 
reflective media that will be used. 
 
Inspection.  The polyurea pavement markings will be inspected following installation according 
to Article 780.10 of the Standard Specifications, except, no later than December 15, and 
inspected following a winter performance period that extends 180 days from December 15. 
 
Method of Measurement.  This work will be measured for payment as follows: 
 

(a) Contract Quantities.  The requirements for the use of contract quantities shall be 
according to Article 202.07(a). 

 
(b) Measured Quantities.  Lines will be measured for payment in place in feet (meters).  

Double yellow lines will be measured as two separate lines. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
POLYUREA PAVEMENT MARKING TYPE I – LINE of the line width specified or for 
POLYUREA PAVEMENT MARKING TYPE II – LINE of the line width specified. 
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PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
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“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
PUBLIC CONVENIENCE AND SAFETY (BDE) 
Effective: January 1, 2000 
 
Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard 
Specifications. 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
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 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
CSX Transportation, Inc. None 5 mph/Yard Limit 
500 Water Street, J-301 
Jacksonville, FL  32202 
 
DOT/AAR No.:  N/A RR Mile Post:  Cone Yard 
RR Division:  St. Louis RR Sub-Division:  N/A 
 
For Freight/Passenger Information Contact:  Hal Gibson, Train Master 
 Phone:  (904) 359-1048 
 
For Insurance Information Contact:  Hal Gibson, Train Master 
 Phone:  (904) 359-1048 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CSXT SPECIAL PROVISIONS AND INSURANCE REQUIREMENTS (FOR INFORMATION 
ONLY) 

 
 Special Provisions 

 
DEFINITIONS: 
 
As used in these Special Provisions, all capitalized terms shall have the meanings ascribed to 
them by the Agreement, and the following terms shall have the meanings ascribed to them 
below: 
 
“CSXT” shall mean CSX Transportation, Inc., its successors and assigns. 
 
“CSXT Representative” shall mean the authorized representative of CSX Transportation, Inc. 
 
“Agreement” shall mean the Agreement between CSXT and Agency dated as of 
___________________, as amended from time to time. 
 
“Agency” shall mean the State of Illinois, acting by and through its Department of 
Transportation. 
 
“Agency Representative” shall mean the authorized representative of the Illinois Department of 
Transportation. 
 
“Contractor” shall mean Agency’s contractor. 
 
“Work” shall mean the work on any Improvement. 
 
I. AUTHORITY OF CSXT ENGINEER 
 

The CSXT Representative shall have final authority in all matters affecting the safe 
maintenance of CSXT operations and CSXT property, and his or her approval shall be 
obtained by the Agency or its Contractor for methods of construction to avoid 
interference with CSXT operations and CSXT property and all other matters 
contemplated by the Agreement and these Special Provisions. 

 
II. INTERFERENCE WITH CSXT OPERATIONS 

 
A. Agency or its Contractor shall arrange and conduct its work so that there will be 

no interference with CSXT operations, including train, signal, telephone and 
telegraphic services, or damage to CSXT’s property, or to poles, wires, and other 
facilities of tenants on CSXT’s Property or right-of-way.  Agency or its Contractor 
shall store materials so as to prevent trespassers from causing damage to trains, 
or CSXT Property. Whenever Work is likely to affect the operations or safety of 
trains, the method of doing such Work shall first be submitted to the CSXT 
Representative for approval, but such approval shall not relieve Agency or its 
Contractor from liability in connection with such Work. 
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B. If conditions arising from or in connection with the Project require that immediate 
and unusual provisions be made to protect train operation or CSXT’s property, 
Agency or its Contractor shall make such provision.  If the CSXT Representative 
determines that such provision is insufficient, CSXT may, at the expense of 
Agency or its Contractor, require or provide such provision as may be deemed 
necessary, or cause the Work to cease immediately. 

 
III. NOTICE OF STARTING WORK.  Agency or its Contractor shall not commence any work 

on CSXT Property or rights-of-way until it has complied with the following conditions: 
 

A. Notify CSXT in writing of the date that it intends to commence Work on the 
Project. Such notice must be received by CSXT at least ten business days in 
advance of the date Agency or its Contractor proposes to begin Work on CSXT 
property.  The notice must refer to this Agreement by date.  If flagging service is 
required, such notice shall be submitted at least thirty (30) business days in 
advance of the date scheduled to commence the Work.  

 
B. Obtain authorization from the CSXT Representative to begin Work on CSXT 

property, such authorization to include an outline of specific conditions with which 
it must comply.  

 
C. Obtain from CSXT the names, addresses and telephone numbers of CSXT’s 

personnel who must receive notice under provisions in the Agreement.  Where 
more than one individual is designated, the area of responsibility of each shall be 
specified. 

 
IV. WORK FOR THE BENEFIT OF THE CONTRACTOR 

 
A. No temporary or permanent changes to wire lines or other facilities (other than 

third party fiber optic cable transmission systems) on CSXT property that are 
considered necessary to the Work are anticipated or shown on the Plans.  If any 
such changes are, or become, necessary in the opinion of CSXT or Agency, 
such changes will be covered by appropriate revisions to the Plans and by 
preparation of a force account estimate.  Such force account estimate may be 
initiated by either CSXT or Agency, but must be approved by both CSXT and 
Agency.  Agency or Contractor shall be responsible for arranging for the 
relocation of the third party fiber optic cable transmission systems, at no cost or 
expense to CSXT. 

 
B. Should Agency or Contractor desire any changes in addition to the above, then it 

shall make separate arrangements with CSXT for such changes to be 
accomplished at the Agency or Contractor’s expense. 

 
V. HAUL ACROSS RAILROAD 
 

A. If Agency or Contractor desires access across CSXT property or tracks at other 
than an existing and open public road crossing in or incident to construction of 
the Project, the Agency or Contractor must first obtain the permission of CSXT 
and shall execute a license agreement or right of entry satisfactory to CSXT, 
wherein Agency or Contractor agrees to bear all costs and liabilities related to 
such access. 
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B. Agency and Contractor shall not cross CSXT’s property and tracks with vehicles 
or equipment of any kind or character, except at such crossing or crossings as 
may be permitted pursuant to this section. 

 
VI. COOPERATION AND DELAYS 

 
A. Agency or Contractor shall arrange a schedule with CSXT for accomplishing 

stage construction involving work by CSXT.  In arranging its schedule, Agency or 
Contractor shall ascertain, from CSXT, the lead time required for assembling 
crews and materials and shall make due allowance therefore. 

 
B. Agency or Contractor may not charge any costs or submit any claims against 

CSXT for hindrance or delay caused by railroad traffic; work done by CSXT or 
other delay incident to or necessary for safe maintenance of railroad traffic; or for 
any delays due to compliance with these Special Provisions. 

 
C. Agency and Contractor shall cooperate with others participating in the 

construction of the Project to the end that all work may be carried on to the best 
advantage. 

 
D. Agency and Contractor understand and agree that CSXT does not assume any 

responsibility for work performed by others in connection the Project. Agency and 
Contractor further understand and agree that they shall have no claim 
whatsoever against CSXT for any inconvenience, delay or additional cost 
incurred by Agency or Contractor on account of operations by others. 

 
VII. STORAGE OF MATERIALS AND EQUIPMENT 

 
Agency and Contractor shall not store their materials or equipment on CSXT’s property 
or where they may potentially interfere with CSXT’s operations, unless Agency or 
Contractor has received CSXT Representative’s prior written permission.  Agency and 
Contractor understand and agree that CSXT will not be liable for any damage to such 
materials and equipment from any cause and that CSXT may move, or require Agency 
or Contractor to move, such material and equipment at Agency’s or Contractor’s sole 
expense.  To minimize the possibility of damage to the railroad tracks resulting from the 
unauthorized use of equipment, all grading or other construction equipment that is left 
parked near the tracks unattended by watchmen shall be immobilized to the extent 
feasible so that it cannot be moved by unauthorized persons.   

 
VIII. CONSTRUCTION PROCEDURES 

 
A. General 

 
1. Construction work on CSXT property shall be subject to CSXT’s 

inspection and approval. 
2. Construction work on CSXT property shall be in accord with CSXT’s 

written outline of specific conditions and with these Special Provisions. 
3. Contractor shall observe the terms and rules of the CSXT Safe Way 

manual, which Agency and Contractor shall be required to obtain from 
CSXT, and in accord with any other instructions furnished by CSXT or 
CSXT’s Representative.  
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B. Blasting 
 

1. Agency or Contractor shall obtain CSXT Representative’s and Agency 
Representative’s prior written approval for use of explosives on or 
adjacent to CSXT property.  If permission for use of explosives is granted, 
Agency or Contractor must comply with the following: 

 
a. Blasting shall be done with light charges under the direct 

supervision of a responsible officer or employee of Agency or 
Contractor. 

 
b. Electric detonating fuses shall not be used because of the 

possibility of premature explosions resulting from operation of two-
way train radios. 

 
c. No blasting shall be done without the presence of an authorized 

representative of CSXT.  At least 10 days’ advance notice to 
CSXT Representative is required to arrange for the presence of 
an authorized CSXT representative and any flagging that CSXT 
may require. 

 
d. Agency or Contractor must have at the Project site adequate 

equipment, labor and materials, and allow sufficient time, to (i) 
clean up (at Agency’s expense) debris resulting from the blasting 
without any delay to trains; and (ii) correct (at Agency’s expense) 
any track misalignment or other damage to CSXT’s property 
resulting from the blasting, as directed by CSXT Representative, 
without delay to trains. If Agency’s or Contractor’s actions result in 
delay of any trains, including Amtrak passenger trains, Agency 
shall bear the entire cost thereof. 

 
e. Agency and Contractor shall not store explosives on CSXT 

property. 
 

2. CSXT Representative will: 
 

a. Determine the approximate location of trains and advise Agency 
or Contractor of the approximate amount of time available for the 
blasting operation and clean-up. 

 
b. Have the authority to order discontinuance of blasting if, in his or 

her opinion, blasting is too hazardous or is not in accord with 
these Special Provisions. 

 
IX. MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS 
 

Agency or Contractor shall maintain all ditches and drainage structures free of silt or 
other obstructions that may result from their operations. Agency or Contractor shall 
provide erosion control measures during construction and use methods that accord with 
applicable state standard specifications for road and bridge construction, including either   
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(1) silt fence; (2) hay or straw barrier; (3) berm or temporary ditches; (4) sediment basin; 
(5) aggregate checks; and (6) channel lining.  All such maintenance and repair of 
damages due to Agency’s or Contractor’s operations shall be performed at Agency’s 
expense. 

 
X. FLAGGING / INSPECTION SERVICE 
 

A. CSXT has sole authority to determine the need for flagging required to protect its 
operations and property.  In general, flagging protection will be required 
whenever Agency or Contractor or their equipment are, or are likely to be, 
working within fifty (50) feet of live track or other track clearances specified by 
CSXT, or over tracks. 

 
B. Agency shall reimburse CSXT directly for all costs of flagging that is required on 

account of construction within CSXT property shown in the Plans, or that is 
covered by an approved plan revision, supplemental agreement or change order.  

 
C. Agency or Contractor shall give a minimum of 10 days’ advance notice to CSXT 

Representative for anticipated need for flagging service.  No work shall be 
undertaken until the flag person(s) is/are at the job site.  If it is necessary for 
CSXT to advertise a flagging job for bid, it may take up to 90-days to obtain this 
service, and CSXT shall not be liable for the cost of delays attributable to 
obtaining such service. 

 
D. CSXT shall have the right to assign an individual to the site of the Project to 

perform inspection service whenever, in the opinion of CSXT Representative, 
such inspection may be necessary. Agency shall reimburse CSXT for the costs 
incurred by CSXT for such inspection service.  Inspection service shall not 
relieve Agency or Contractor from liability for its Work. 

 
E. CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of 

the flagpersons and inspectors used, plus standard additives, whether that 
amount is above or below the rate provided in the Estimate. If the rate of pay that 
is to be used for inspector or flagging service is changed before the work is 
started or during the progress of the work, whether by law or agreement between 
CSXT and its employees, or if the tax rates on labor are changed, bills will be 
rendered by CSXT and paid by Agency using the new rates.  Agency and 
Contractor shall perform their operations that require flagging protection or 
inspection service in such a manner and sequence that the cost of such will be 
as economical as possible. 

 
XI.  UTILITY FACILITIES ON CSXT PROPERTY 
 

Agency shall arrange, upon approval from CSXT, to have any utility facilities on or over 
CSXT Property changed as may be necessary to provide clearances for the proposed 
trackage.   
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XII. CLEAN-UP 
 

Agency or Contractor, upon completion of the Project, shall remove from CSXT’s 
Property any temporary grade crossings, any temporary erosion control measures used 
to control drainage, all machinery, equipment, surplus materials, falsework, rubbish, or 
temporary buildings belonging to Agency or Contractor.  Agency or Contractor, upon 
completion of the Project, shall leave CSXT Property in neat condition, satisfactory to 
CSXT Representative. 
 

XIII. FAILURE TO COMPLY 
 
If Contractor, or Agency to the extent Agency is performing Work, violates or fails to 
comply with any of the requirements of these Special Provisions, (a) CSXT may require 
Contractor and/or Agency to vacate CSXT Property; (b) CSXT may withhold monies due 
Contractor; and (c) CSXT may cure such failure and Contractor shall reimburse CSXT 
for the cost of curing such failure. 

 
 

 INSURANCE REQUIREMENTS 
 

I. Insurance Policies: 
 
Agency and Contractor, if and to the extent that either is performing work on or about 
CSXT’s property, shall procure and maintain the following insurance policies: 
 
1. Commercial General Liability coverage at their sole cost and expense with limits of 

not less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policies shall name CSXT as an additional named 
insured. 

 
2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not 

less than $1,000,000, which insurance must contain a waiver of subrogation against 
CSXT and its affiliates. 

 
3. Commercial automobile liability insurance with limits of not less than $500,000 

combined single limit for bodily injury and/or property damage per occurrence, and 
such policies shall name CSXT as an additional named insured. 

 
4. Railroad protective liability insurance with limits of not less than $5,000,000 

combined single limit for bodily injury and/or property damage per occurrence and an 
aggregate annual limit of $10,000,000, which insurance shall satisfy the following 
additional requirements: 

 
a. The insurer must be financially stable and rated B+ or better in Best’s Insurance 

Reports. 
 

b. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.  
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c. CSX Transportation must be named as the named insured on the Railroad 
Protective Insurance Policy.  

 
d. Name and Address of Contractor and Agency must be shown on the 

Declarations page. 
 

e. Description of operations must appear on the Declarations page and must match 
the Project description, including project or contract identification numbers. 

 
f. Authorized endorsements must include the Pollution Exclusion Amendment - CG 

28 31, unless using form CG 00 35 version 96 and later.   
 
g. Authorized endorsements may include: 

 
  (i). Broad Form Nuclear Exclusion - IL 00 21 
  (ii) 30-day Advance Notice of Non-renewal or cancellation 
  (iii) Required State Cancellation Endorsement 
  (iv) Quick Reference or Index  - CL/IL 240 
 

h. Authorized endorsements may not include: 
  

 (i) A Pollution Exclusion Endorsement except CG 28 31 
(ii) A Punitive or Exemplary Damages Exclusion 
(iii) A “Common Policy Conditions” Endorsement 
(iv) Any endorsement that is not named in Section 4 (f) or (g) above. 
(v) Policies that contain any type of deductible 

 
5. Such additional or different insurance as CSXT may require. 

 
II.    Additional Terms 
 

1. Contractor must submit its original insurance policies and two copies and all 
notices and correspondence regarding the insurance policies to: 

 
Walter D. Tyler, CPCU, ARM 
CSX Transportation, Inc. 
Risk Management 
301 West Bay Street 
BellSouth Tower  
Jacksonville, FL  32202 
 

2. Neither Agency nor Contractor may begin work on the Project until it has 
received CSXT’s written approval of the required insurance policies. 
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RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009 
 
Revise the first sentence of the second paragraph of Article 781.03 of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 

 
 
RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE) 
Effective:  January 1, 2009 
 
Description.  This work shall consist of furnishing and installing traffic control for the closure of 
ramps on a freeway/expressway.  Work shall be according to Section 701 except as modified 
herein. 
 
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications. 
 
Add the following to Article 701.18 of the Standard Specifications: 
 

“(k) Standard 701451.  Only one interchange at a time may have ramps closed and only one 
exit ramp and one entrance ramp may be closed at a time. 
 
The Contractor shall furnish a portable changeable message sign to be placed on the 
mainline in advance of the ramp closure.  The exact placement and display shall be as 
shown in the plans or as directed by the Engineer.” 

 
Revise the first sentence of Article 701.19(c) of the Standard Specifications to read: 
 

“Traffic control and protection required under Standards 701201, 701206, 701306, 
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606, 
701701 and 701801 will be measured for payment on a lump sum basis.” 

 
Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications: 
 

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;” 
 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  January 1, 2010 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
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1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
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RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous
/Conglomerate 

Conglomerate “D” 
Quality 

1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

 
1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 
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With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) The aggregate quality of FRAP shall be determined as follows. 
 

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have 
a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications.” 
 

1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 
when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 

 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
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(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
 

HMA Mixtures 1/, 3/ Maximum % RAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
 

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
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(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 
exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
 

HMA Mixtures 1/, 2/ Maximum % FRAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 
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1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture being produced. 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 
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(5) RAP/FRAP weight to the nearest pound (kilogram). 
 

(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 
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Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 

 
Covering of the epoxy coated bars will not be required when the bars are installed and tied, 

or when they are partially incorporated into the concrete.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2009 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
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(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.   
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Test results shall also include slump flow, visual stability index, J-ring value, L-box blocking 
ratio, column segregation index, and hardened visual stability index.  For the trial mixture, the 
slump flow shall be near the midpoint of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.  The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.   
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A minimum of one sensor will be required below each point of concrete placement to measure 
the maximum pressure.  The first sensor below the point of concrete placement shall be 
approximately 12 in. (300 mm) above the base of the formwork.  Additional sensors shall be 
installed above the bottom sensor when the form height is greater than 10.0 ft (3.0 m) above the 
bottom sensor.  The additional sensors shall be installed at a maximum vertical spacing of 
10.0 ft (3.0 m).  The Contractor shall record the formwork pressure during concrete placement.  
This information shall be used by the Contractor to prevent the placement rate from exceeding 
the maximum formwork pressure allowed, to monitor the thixotropic change in the concrete 
during the pour, and to make appropriate adjustments to the mix design.  This information shall 
be provided to the Engineer during the pour. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.   
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The hardened visual stability index test shall be performed on the first truck delivery of the day, 
and every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-
box blocking ratio, air content, and concrete temperature shall be recorded for each hardened 
visual stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
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Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002      Revised:  January 1, 2010 
 
Add the following to Article 280.02 of the Standard Specifications to read: 
 

“ (k) Filter Fabric  .......................................................................................................... 1080.03” 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
 
Revise Article 280.04(a) of the Standard Specifications to read: 
 

“ (a) Temporary Ditch Checks.  This system consists of the construction of temporary ditch 
checks to prevent siltation, erosion, or scour of ditches and drainage ways.  Temporary 
ditch checks shall be constructed with rolled excelsior, products from the Department’s 
approved list, or with aggregate placed on filter fabric when specified.  Filter fabric shall 
be installed according to the requirements of Section 282.   
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  Riprap shall be placed according to Article 281.04.  Manufactured ditch checks shall be 
installed according to the manufacturer’s specifications.  Spacing of ditch checks shall 
be such that the low point in the center of one ditch check is at the same elevation as the 
base of the ditch check immediately upstream.  Temporary ditch checks shall be 
sufficiently long enough that the top of the device in the middle of the ditch is lower than 
the bottom of the terminating ends of the ditch side slopes.” 

 
Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be according to either Article 251.03 or 251.04 except 
for any reference to seeding.” 

 
Revise Article 280.07(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be measured for payment along the long axis of 
the device in place in feet (meters) except for aggregate ditch checks which will be 
measured for payment in tons (metric tons).  Payment will not be made for aggregate in 
excess of 108 percent of the amount specified by the Engineer.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be paid for at the contract unit price per foot 
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will 
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH 
CHECKS.” 

 
Revise Article 280.08(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  Temporary Mulch will be paid for according to Article 251.06.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
Revise the second sentence of the first paragraph of Article 1081.015(e) of the Standard 
Specifications to read: 
 

“ The upstream facing of the aggregate ditch check shall be constructed of gradation 
CA 3.  The remainder of the ditch check shall be constructed of gradation RR 3.” 
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TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) 
Effective:  January 1, 2010 
 
Delete the fourth paragraph of Article 631.07 of the Standard Specifications. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
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For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
76C55 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  
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1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 
conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 
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1.8. In the event that the applicable collective bargaining agreement between a Prime 
Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 
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2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 
the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Jack P. Cerone, 
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A. 
Zipp.  In the event that the Unions and Prime Contractor are not able to agree on a full 
slate of three Permanent Arbitrators, the Department, after consultation with the Unions 
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be 
necessary to establish the full slate.   
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A single Permanent Arbitrator shall be selected from the slate of three on a rotating 
basis to adjudicate each arbitrable matter as it arises.  In the event a Permanent 
Arbitrator is not available to adjudicate a particular matter in the order of rotation, the 
arbitration assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 
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4.6 The parties recognize that specialized or unusual equipment may be installed on the 
Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 
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5.3 Any failure of a party to comply fully with such final and binding decision of the 
Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
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Notes: 
 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.  If the Arbitrator finds that a 
craft has improperly obtained the prevailing practice in the locality through 
raiding, the undercutting of wagers or by the use of vertical agreements, 
the Arbitrator shall rely on the decision of record rather than the prevailing 
practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 
consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 
fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 
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8.3  This PLA may not be changed or modified except by the subsequent written agreement 
of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 
Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Ann Schneider, Director Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Gary Hannig, Secretary    (Date) 
 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 76C55], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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EARTH EXCAVATION (SPECIAL) 
 
This work shall consist of the excavation and re-compaction of previously placed un-compacted 
soil at locations previously excavated for archaeological investigations (pits) according to 
Sections 202 and 205 of the Standard Specifications, except as modified herein. 
 
The un-compacted soil shall be removed to the lines and estimated depths as directed in this 
specification:   
 

1. Bowman Access Roadway, STA. 3+85.00 to 4+45.00, 0’ to 18’ RT, 2.60’ deep 
2. Bowman Access Roadway, STA. 7+45.00 to 7+90.00, 0’ to 18’ RT, 2.30’ deep 
3. Bowman Access Roadway, STA. 8+45.00 to 8+90.00, 0’ to 18’ RT, 2.00’ deep 
4. Bowman Access Roadway, STA. 9+40.00 to 11+00.00, 0’ to 18’ RT, 2.30’ deep 

 
Depths of Excavation: 
 
1. The average estimated depths of excavation for the archaeology pits are identified above.   
2. The final depths of excavation for un-compacted soil will be determined in the field at the 

time of construction, and shall extend no deeper than the top surface of undisturbed earth 
beneath the un-compacted soil.   Narrow isolated strips of un-compacted soil less than 3’ in 
width do not require excavation and re-compaction unless directed by the Engineer. 

3. Any EARTH EXCAVATION (SPECIAL) performed deeper than the top surface of the 
undisturbed earth beneath the un-compacted soil shall not be paid. 

4. The Contractor shall notify the Engineer if any excavation of un-compacted soils is 
determined to be in excess of 3’ deeper than those elevations shown on the plans. 

 
Horizontal Limits of Excavation: 
 
1. The horizontal limits of EARTH EXCAVATION (SPECIAL) for these pits shall be limited to 

those areas beneath the proposed pavement and areas within 4’ of the edge of the 
proposed improvement.   

2. The Contractor shall stake out the limits of the EARTH EXCAVATION (SPECIAL) prior to 
commencement of excavation activities per the plans, the Station/Offset description 
provided in this Special Provision, and to the satisfaction of the Engineer.   

3. Any EARTH EXCAVATION (SPECIAL) performed outside the staked limits and as noted in 
the plans and this specification shall not be paid unless directed by the Engineer. 

 
Backfill and Re-compaction of Excavation: 
 
1. The Contractor shall notify the Engineer upon completion of the excavation of un-compacted 

soil at each pit location prior to commencement of backfilling at each location.  
2. The excavated un-compacted soil shall then be utilized for backfill at the same excavation 

pit location and compacted according to Section 205 up to the existing surrounding 
elevation.  

3. If additional backfill is required to compact to surrounding existing grade, suitable material 
from other locations on-site shall be utilized.  If surplus excavated material remains after the 
area is backfilled to final proposed grade, the surplus excavated material shall be disposed 
of according to Article 202.03. 
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Method Of Measurement 
EARTH EXCAVATION (SPECIAL) in these archaeological investigation pits shall be measured 
and paid as the quantity of soil excavated and subsequently backfilled and re-compacted up to 
the existing surrounding elevation in cubic yards.  Length, width, and depth measurement of the 
pit shall be made and volume of pit calculated before backfilling and re-compaction begins. 
 
Basis Of Payment. 
This work will be paid for at the contract unit price per cubic yard for EARTH EXCAVATION 
(SPECIAL).   
 
If additional suitable material is required to fill archeological pits to the existing surrounding 
grade, it shall be measured and paid for separately as EARTH EXCAVATION.  There will be no 
extra payment made for the placement and compaction of this EARTH EXCAVATION into the 
pits. 
 
 
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                     ST. CLAIR COUNTY  
                                   EFFECTIVE FEBRUARY 2010

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Saint Clair County Prevailing Wage for February 2010 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   27.150 27.650 1.5   1.5 2.0 5.350 8.850 0.000 0.800  
ASBESTOS ABT-MEC        BLD   26.610 27.610 1.5   1.5 2.0 5.250 2.500 0.000 0.250  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   28.260 30.080 1.5   1.5 2.0 6.400 9.430 2.000 0.500  
CARPENTER               ALL   32.480 33.980 1.5   1.5 2.0 5.800 5.250 0.000 0.350  
CEMENT MASON            ALL   29.250 30.250 1.5   1.5 2.0 7.250 10.00 0.000 0.200  
CERAMIC TILE FNSHER     BLD   24.660  0.000 1.5   1.5 2.0 5.550 4.880 0.000 0.430  
ELECTRIC PWR EQMT OP    ALL   34.000  0.000 1.5   2.0 2.0 5.170 9.520 0.000 0.260  
ELECTRIC PWR GRNDMAN    ALL   25.380  0.000 1.5   2.0 2.0 3.860 7.110 0.000 0.190  
ELECTRIC PWR LINEMAN    ALL   39.090 40.980 1.5   2.0 2.0 5.940 10.95 0.000 0.290  
ELECTRIC PWR TRK DRV    ALL   27.750  0.000 1.5   2.0 2.0 4.220 7.770 0.000 0.210  
ELECTRICIAN             ALL   36.020 38.180 1.5   1.5 2.0 5.940 7.380 0.000 0.540  
ELECTRONIC SYS TECH     BLD   29.120 30.870 1.5   1.5 2.0 2.800 6.870 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   40.945 46.060 2.0   2.0 2.0 10.03 9.460 2.460 0.000  
FLOOR LAYER             BLD   28.430 29.180 1.5   1.5 2.0 5.800 5.250 0.000 0.350  
GLAZIER                 BLD   31.460  0.000 2.0   2.0 2.0 9.020 9.300 2.520 0.310  
HT/FROST INSULATOR      BLD   34.760 35.760 1.5   1.5 2.0 6.250 9.860 0.000 0.500  
IRON WORKER             ALL   29.350 30.850 1.5   1.5 2.0 6.360 10.95 0.000 0.420  
LABORER              N  ALL   26.650 27.150 1.5   1.5 2.0 5.350 8.850 0.000 0.800  
LABORER              S  ALL   24.900 25.400 1.5   1.5 2.0 5.450 10.50 0.000 0.800  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   23.370  0.000 1.5   1.5 2.0 5.200 4.400 0.000 0.410  
MARBLE MASON            BLD   28.260 30.080 1.5   1.5 2.0 6.400 9.430 2.000 0.500  
MILLWRIGHT              ALL   32.480 33.980 1.5   1.5 2.0 5.800 5.250 0.000 0.350  
OPERATING ENGINEER      BLD 1 31.000 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 2 29.870 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 3 25.390 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 4 25.450 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 5 25.120 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 6 31.550 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 7 31.850 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 8 32.130 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      BLD 9 33.000 34.000 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 1 29.500 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 2 28.370 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 3 23.890 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 4 23.950 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 5 23.620 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 6 30.050 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 7 30.350 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 8 30.630 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
OPERATING ENGINEER      HWY 9 31.500 32.500 1.5   1.5 2.0 7.800 13.75 0.000 1.000  
PAINTER                 BLD   28.700 30.200 1.5   1.5 2.0 4.850 6.770 0.000 0.550  
PAINTER                 HWY   29.900 31.400 1.5   1.5 2.0 4.850 6.770 0.000 0.550  
PAINTER OVER 30FT       BLD   29.700 31.200 1.5   1.5 2.0 4.850 6.770 0.000 0.550  
PAINTER PWR EQMT        BLD   29.700 31.200 1.5   1.5 2.0 4.850 6.770 0.000 0.550  
PAINTER PWR EQMT        HWY   30.900 32.400 1.5   1.5 2.0 4.850 6.770 0.000 0.550  
PILEDRIVER              ALL   32.480 33.980 1.5   1.5 2.0 5.800 5.250 0.000 0.350  
PIPEFITTER           NW BLD   30.000 32.000 1.5   1.5 2.0 5.940 7.000 0.000 0.350  
PIPEFITTER           SE BLD   33.750 36.250 1.5   1.5 2.0 6.900 4.950 0.000 0.525  
PLASTERER               BLD   30.000 31.000 1.5   1.5 2.0 7.250 8.000 0.000 0.250  
PLUMBER              NW BLD   33.250 35.750 1.5   1.5 2.0 5.700 6.100 0.000 0.400  
PLUMBER              SE BLD   33.750 36.250 1.5   1.5 2.0 6.900 4.950 0.000 0.525  
ROOFER                  BLD   28.000 30.000 1.5   1.5 2.0 7.150 6.400 0.000 0.200  
SHEETMETAL WORKER       ALL   28.080 29.580 1.5   1.5 2.0 6.350 5.650 1.690 0.260  
SPRINKLER FITTER        BLD   37.230 40.230 2.0   2.0 2.0 7.550 9.700 0.000 0.850  
TERRAZZO FINISHER       BLD   31.240  0.000 1.5   1.5 2.0 5.550 1.360 0.000 0.070  
TERRAZZO MASON          BLD   32.530 32.830 1.5   1.5 2.0 5.550 4.480 0.000 0.070  



TRUCK DRIVER            ALL 1 28.605  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 2 29.005  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 3 29.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 4 29.455  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 5 30.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 1 22.880  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 2 23.200  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 3 23.360  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 4 23.560  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 5 24.160  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
ST. CLAIR COUNTY 
 
LABORERS (NORTH) - The area bounded by Route 159 to a point south of 
Fairview Heights and west-southwest to Route 3 at Monroe County line. 
 
PLUMBERS & PIPEFITTERS (SOUTHEAST) - That part of the county bordered 
by Rt. 50 on the North and West including Belleville. 
 
PLUMBERS (NORTHWEST) - Towns of Aloraton, Brooklyn, Cahokia, 
Caseyville, Centreville, Dupo, East Carondelet, E. St. Louis, Fairview 
Heights, French Village, National City, O'Fallon, Sauget, and 
Washington Park. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 



ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER AND MARBLE FINISHER 
 
The handling, at the building site, of all sand, cement, tile, marble 
or stone and all other materials that may be used and installed by [a] 
tile layer or marble mason.  In addition, the grouting, cleaning, 
sealing, and mixing on the job site, and all other work as required in 
assisting the setter.  The term "Ceramic" is used for naming the 
classification only and is in no way a limitation of the product 
handled.  Ceramic takes into consideration most hard tiles. 
 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
OPERATING ENGINEER - BUILDING 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, or 
Well Drilling Machines, Boring Machines or Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 
of all types and sizes with their attachments, gob-hoppers, excavators 



all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms,including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII.  Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Master Mechanic 
 
OPERATING ENGINEERS - Highway 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, 
Well Drilling Machines, Boring Machines, Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 



of all types and sizes with their attachments, gob-hoppers, excavators 
all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
(except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms, including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII. Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Mechanic 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 



employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
 
 
TERRAZZO FINISHER 
 
The handling of all materials used for Mosaic and Terrazzo work 
including preparing, mixing by hand, by mixing machine or transporting 
of pre-mixed materials and distributing with shovel, rake, hoe, or 
pail, all kinds of concrete foundations necessary for Mosaic and 
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-O-Tex 
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough 
washed for exterior or interior of buildings placed either by machine 
or by hand, and any other kind of mixture of plastics composed of 
chips or granules when mixed with cement, rubber, neoprene, vinyl, 
magnesium chloride or any other resinous or chemical substances used 
for seamless flooring systems, and all other building materials, all 
similar materials and all precast terrazzo work on jobs, all scratch 
coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire 
mesh (2x2 etc.) or lath.  The rubbing, grinding, cleaning and 
finishing of same either by hand or by machine or by terrazzo 
resurfacing equipment on new or existing floors.  When necessary 
finishers shall be allowed to assist the mechanics to spread sand bed, 
lay tarpaper and wire mesh (2x2 etc.) or lath.  The finishing of 
cement floors where additional aggregate of stone is added by 
spreading or sprinkling on top of the finished base, and troweled or 
rolled into the finish and then the surface is ground by grinding 
machines. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
 
 
 
 
 
 
LANDSCAPING 



 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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