
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make sure all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 
only if you are awarded the project. 

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the 
Contractor Letter of Assent (if applicable).  The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting March 6, 2015 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60B42 
  DUPAGE County 
  Section 32RS&N(12) 
  Route FAU 1321 
  District 1 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
   A Bid Bond is included. 
 

 

   A Cashier’s Check or a Certified Check is included.  
  Prepared by 
   An Annual Bid Bond is included or is on file with IDOT. S 

  Checked by 
                             (Printed by authority of the State of Illinois) 

166 
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RETURN WITH BID 
 

 

PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
 Taxpayer Identification Number (Mandatory)  ____________________________________  
 

For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60B42 
 DUPAGE County 
 Section 32RS&N(12) 
 Route FAU 1321 
 District 1 Construction Funds 
 
 1.95 miles of resurfacing, intersection improvements, widening, reconstruction and retaining walls on 
IL 19 (Irving Park Rd.) at York Road in Bensenville. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another bid proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
transact business or conduct affairs in the State of Illinois prior to submitting the bid. 
 

9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make payments 
under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing Officer (SPO) is for 
approval of the procurement process and execution of the contract by the Department.  Neither the CPO nor the SPO shall be 
responsible for administration of the contract or determinations respecting performance or payment there under except as 
otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.   
(30 ILCS 500/20-120) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
02/05/2015

60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

A2000320 T-ACER MIY MOR  2-1/2 EACH 7.000

A2002916 T-CELTIS OCCID      2 EACH 24.000

A2004720 T-GLED TRI-I SM 2-1/2 EACH 10.000

A2005015 T-GYMNOCLA DIO 8' MSF EACH 15.000

A2005020 T-GYMNOCLA DIO  2-1/2 EACH 22.000

A2006516 T-QUERCUS BICOL     2 EACH 13.000

A2006616 T-QUERCUS IMBR      2 EACH 9.000

A2006716 T-QUERCUS MACR      2 EACH 12.000

A2008468 T-ULMUS AMER PRINC  2 EACH 9.000

B2001616 T-CRAT CRU-I TF     2 EACH 15.000

B2001666 T-CRATAE CRU-I SF  6' EACH 10.000

B2003366 T-MALUS DW CL      6' EACH 13.000

B2006085 T-SYRING PEK DTR TF 2 EACH 8.000

B2006216 T-SYRING RET TF     2 EACH 7.000

B2006266 T-SYRING RET CL    6' EACH 16.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
02/05/2015

60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

B2013468 T-MALUS GRDC 2C TF BB EACH 12.000

C2C00324 S-ARONIA MELAN IB 2'C EACH 32.000

C2009250 S-R RDTKO DKR 18 CG3G EACH 304.000

K0012970 PERENNIAL PLNT BULB T UNIT 29.000

K0012990 P PL ORNAMENT T GAL P UNIT 50.000

K0029634 WEED CONTR PRE-EM GRN POUND 50.000

X0301834 STORM SEWER FILLED FOOT 2,199.000

X0324001 REM WOOD POLE & SALV EACH 7.000

X0324097 COARSE SAND PLACE  2 SQ YD 10,888.000

X0324636 WATER VALVE BOX ABAND EACH 3.000

X0324930 DUCT IRON SLEEVE, 12" EACH 5.000

X0325801 LIGHT DETECT IO EACH 4.000

X0325802 LIGHT DET AMP IO EACH 1.000

X0326691 REM TEMP LT UNT N-SAL EACH 6.000

X0327006 ROADWAY LT POLE IO EACH 6.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
02/05/2015

60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0327078 REM FIRE HYD/VALV ASS EACH 6.000

X1200015 VALVE VAULTS ABANDON EACH 10.000

X1200016 SAN SERVICE REPLCMNT EACH 15.000

X1200017 FLUOR RUB VITON GASKT EACH 10.000

X1200018 D I WM 6 RJ FOOT 139.000

X1200019 CIPP, 24" FOOT 195.000

X1200020 DI SOLID SLEEVE 6 EACH 2.000

X1200021 SAN MAN/PIPE CONNCTN L SUM 1.000

X1200022 TEMP WATER SERVICE L SUM 1.000

X1200023 CB A 5'D DUPG SAG F&G EACH 2.000

X1200024 INTERIM T1 FRM & GRT EACH 2.000

X1200025 INTERIM T4 FRM & GRT EACH 29.000

X1200026 STORM SEW WM REQ 72 FOOT 837.000

X1200027 CB TA 6D T24F&G SPL EACH 1.000

X1400027 REMOV VIDEO DETECTION EACH 15.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
02/05/2015

60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X1400028 REM RADIO INTERCONNCT EACH 21.000

X1400029 REMOVE SPAN WIRE FOOT 836.000

X1400030 REMOVE TETHER WIRE FOOT 836.000

X1400031 REM PED PUSH-BUTTON EACH 2.000

X2080250 TRENCH BACKFILL SPL CU YD 1,641.000

X2130010 EXPLOR TRENCH SPL FOOT 40.000

X4021000 TEMP ACCESS- PRIV ENT EACH 11.000

X4022000 TEMP ACCESS- COM ENT EACH 19.000

X4023000 TEMP ACCESS- ROAD EACH 6.000

X4240430 PC CONC SIDEWALK 5 SP SQ FT 4,655.000

X4240440 PC CONC SIDEWALK 6 SP SQ FT 349.000

X4240460 PC CONC SIDEWALK 8 SP SQ FT 289.500

X4401198 HMA SURF REM VAR DP SQ YD 13,220.000

X5121800 PERM STEEL SHT PILING SQ FT 3,093.000

X5610646 PLUG WATER MAIN   6 EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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02/05/2015

60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X5610648 PLUG WATER MAIN  10 EACH 1.000

X5610649 PLUG WATER MAIN  12 EACH 6.000

X5610658 WATER MAIN ABANDON  8 FOOT 1,055.000

X5610662 WATER MAIN ABANDON 12 FOOT 1,420.000

X5610822 DI WM RESJNT P 12  T FOOT 1,822.000

X5620035 WAT SER CONN    1 1/2 EACH 18.000

X5630706 CONN TO EX W MAIN 6 EACH 2.000

X5630712 CONN TO EX W MAIN 12 EACH 5.000

X6026050 SANITARY MANHOLE ADJ EACH 15.000

X6026051 SAN MAN RECONST EACH 7.000

X6065760 CONC MED SURF  8 SQ FT 10,576.000

X6700410 ENGR FLD OFF A  SPL CAL MO 26.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7010410 SPEED DISPLAY TRAILER CAL MO 26.000

X7810300 REC REF PVT MARKER EACH 171.000
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State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X8011000 TELEPHONE SERV INSTAL EACH 1.000

X8250505 LIGHT CONTROLLER SPL EACH 1.000

X8410102 TEMP LIGHTING SYSTEM L SUM 1.000

X8410103 REMOVE TEMP LTG SYSTM L SUM 1.000

X8410118 MAINT TEMP LIGHT SYS L SUM 1.000

X8440102 RELOC EX LUMINAIRE EACH 7.000

X8570231 FAC T5 CAB SPL EACH 1.000

X8600105 MASTER CONTROLLER SPL EACH 1.000

X8620200 UNINTER POWER SUP SPL EACH 1.000

X8730250 ELCBL C 20 3C TW SH FOOT 1,765.000

X8950060 REM EX CONTROLLER EACH 1.000

X8950115 RELOC LIGHT DET EACH 4.000

X8950120 RELOC LIGHT DET AMP EACH 1.000

X8950305 REMOV EX SIG HEAD EACH 20.000

X8950307 REM EX PED SIG HEAD EACH 2.000
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SCHEDULE OF PRICES

CONTRACT
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60B42

State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390

389

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X8950450 REM EX UNDRGRD C FOOT 527.000

X8951011 REM AERIAL CABLE FOOT 8,417.000

Z0004562 COMB C C&G REM & REPL FOOT 1,060.000

Z0007510 ENGINEERED BARRIER SQ YD 185.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0030850 TEMP INFO SIGNING SQ FT 479.000

Z0033028 MAINTAIN LIGHTING SYS CAL MO 26.000

Z0033056 OPTIM TRAF SIGNAL SYS EACH 1.000

Z0037200 PAVEMENT GRINDING SQ YD 3,501.000

Z0037300 PAVT GROOVING SQ YD 3,501.000

Z0044298 PRESS CONN EX WTR MN EACH 1.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0056608 STORM SEW WM REQ   12 FOOT 2,135.000

Z0056612 STORM SEW WM REQ   18 FOOT 1,346.000

Z0056616 STORM SEW WM REQ   24 FOOT 544.000
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State Job # - C-91-332-06

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 

District - 1 -  - 

Section Number - 32RS&N  (12) 390
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Z0056620 STORM SEW WM REQ   30 FOOT 227.000

Z0062456 TEMP PAVEMENT SQ YD 9,278.000

Z0062458 TEMP PAVEMT VAR DEPTH TON 2,208.000

Z0073345 SLEEPER SLAB FOOT 516.000

Z0073510 TEMP TR SIGNAL TIMING EACH 4.000

Z0076604 TRAINEES TPG HOUR 2,000.000 15.000 30,000.000

20100110 TREE REMOV 6-15 UNIT 286.000

20100210 TREE REMOV OVER 15 UNIT 119.000

20101000 TEMPORARY FENCE FOOT 220.000

20101100 TREE TRUNK PROTECTION EACH 50.000

20101200 TREE ROOT PRUNING EACH 35.000

20101300 TREE PRUN 1-10 EACH 9.000

20101350 TREE PRUN OVER 10 EACH 19.000

20101400 NITROGEN FERT NUTR POUND 4.000

20101500 PHOSPHORUS FERT NUTR POUND 4.000
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20101600 POTASSIUM FERT NUTR POUND 4.000

20101700 SUPPLE WATERING UNIT 2.000

20200100 EARTH EXCAVATION CU YD 22,931.000

20201200 REM & DISP UNS MATL CU YD 4,499.000

20400800 FURNISHED EXCAVATION CU YD 2,769.000

20800150 TRENCH BACKFILL CU YD 4,189.000

21001000 GEOTECH FAB F/GR STAB SQ YD 32,903.000

21101625 TOPSOIL F & P  6 SQ YD 13,431.000

21101695 TOPSOIL F & P 30 SQ YD 3,983.000

21101805 COMPOST F & P  2 SQ YD 5,663.000

21301052 EXPLOR TRENCH 52 FOOT 300.000

25000210 SEEDING CL  2A ACRE 2.250

25000350 SEEDING CL  7 ACRE 6.000

25000400 NITROGEN FERT NUTR POUND 304.000

25000600 POTASSIUM FERT NUTR POUND 304.000
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25100135 MULCH METHOD 4 ACRE 8.000

25100630 EROSION CONTR BLANKET SQ YD 10,805.000

25200110 SODDING SALT TOLERANT SQ YD 3,740.000

25200200 SUPPLE WATERING UNIT 50.000

28000250 TEMP EROS CONTR SEED POUND 9,040.000

28000305 TEMP DITCH CHECKS FOOT 1,124.000

28000400 PERIMETER EROS BAR FOOT 2,584.000

28000500 INLET & PIPE PROTECT EACH 263.000

28000510 INLET FILTERS EACH 240.000

30300001 AGG SUBGRADE IMPROVE CU YD 4,399.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 33,031.000

31101200 SUB GRAN MAT B  4 SQ YD 1,907.000

31102600 SUB GRAN MAT C  9 SQ YD 53.000

35300400 PCC BSE CSE  9 SQ YD 967.000

35300405 PCC BSE CSE  9 1/4 SQ YD 280.000
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35501308 HMA BASE CSE  6 SQ YD 96.000

35501316 HMA BASE CSE  8 SQ YD 520.000

35501336 HMA BASE CSE 13 SQ YD 621.000

40600275 BIT MATLS PR CT POUND 70,422.000

40600400 MIX CR JTS FLANGEWYS TON 34.000

40600827 P LB MM IL-4.75  N50 TON 1,319.000

40600982 HMA SURF REM BUTT JT SQ YD 326.000

40601005 HMA REPL OVER PATCH TON 160.000

40603240 P HMA BC IL19.0  N90 TON 3,560.000

40603335 HMA SC "D"   N50 TON 71.000

40603595 P HMA SC "F"   N90 TON 4,503.000

42000506 PCC PVT 10 1/4 JOINTD SQ YD 21,066.000

42000511 PCC PVT 10 1/2 JOINTD SQ YD 3,501.000

42001110 HES PCC PVT 11 SQ YD 436.000

42001300 PROTECTIVE COAT SQ YD 76,211.000
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42300200 PCC DRIVEWAY PAVT  6 SQ YD 185.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 1,558.000

42400200 PC CONC SIDEWALK 5 SQ FT 12,504.000

42400410 PC CONC SIDEWALK 8 SQ FT 864.000

42400800 DETECTABLE WARNINGS SQ FT 227.000

44000100 PAVEMENT REM SQ YD 37,218.000

44000159 HMA SURF REM    2 1/2 SQ YD 30,470.000

44000200 DRIVE PAVEMENT REM SQ YD 2,416.000

44000300 CURB REM FOOT 1,925.000

44000500 COMB CURB GUTTER REM FOOT 6,355.000

44000600 SIDEWALK REM SQ FT 12,656.000

44002216 HMA RM OV PATCH 4 SQ YD 706.000

44003100 MEDIAN REMOVAL SQ FT 1,327.000

44200988 CL B PATCH T4 11 SQ YD 183.000

44201749 CL D PATCH T1  9 SQ YD 37.000
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44201753 CL D PATCH T2  9 SQ YD 999.000

44201757 CL D PATCH T3  9 SQ YD 409.000

44201759 CL D PATCH T4  9 SQ YD 584.000

48101600 AGGREGATE SHLDS B  8 SQ YD 10.000

48203029 HMA SHOULDERS   8 SQ YD 50.000

50300225 CONC STRUCT CU YD 85.800

50300255 CONC SUP-STR CU YD 189.400

50500505 STUD SHEAR CONNECTORS EACH 1,145.000

50800205 REINF BARS, EPOXY CTD POUND 33,460.000

50800515 BAR SPLICERS EACH 156.000

50901760 PIPE HANDRAIL FOOT 245.000

542A8245 P CUL CL A 2 EQRS  60 FOOT 652.000

54261224 CONC ES 542001 24 1:2 EACH 1.000

550A0340 STORM SEW CL A 2  12 FOOT 1,221.000

550A0380 STORM SEW CL A 2  18 FOOT 810.000
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550A0410 STORM SEW CL A 2  24 FOOT 468.000

550A0430 STORM SEW CL A 2  30 FOOT 338.000

550A0470 STORM SEW CL A 2  42 FOOT 142.000

550A0500 STORM SEW CL A 2  60 FOOT 14.000

550A0520 STORM SEW CL A 2  72 FOOT 1,151.000

55100300 STORM SEWER REM   8 FOOT 81.000

55100500 STORM SEWER REM  12 FOOT 1,705.000

55100700 STORM SEWER REM  15 FOOT 644.000

55100900 STORM SEWER REM  18 FOOT 377.000

55101100 STORM SEWER REM  21 FOOT 401.000

55101200 STORM SEWER REM  24 FOOT 829.000

55101300 STORM SEWER REM  27 FOOT 158.000

56100005 DI WAT MN TEE,   6X 6 EACH 1.000

56100050 DI WAT MN TEE,  12X 6 EACH 8.000

56100065 DI WAT MN TEE,  12X12 EACH 5.000
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56103300 D I WATER MAIN  12 FOOT 573.000

56104900 WATER VALVES   6 EACH 2.000

56105200 WATER VALVES  12 EACH 10.000

56109418 DI WT MNF  6 45.0  DB EACH 6.000

56109424 DI WT MNF 12 45.0  DB EACH 26.000

56109438 DI WT MNF 12 90.0  DB EACH 1.000

56200500 WATER SERV LINE 1 1/2 FOOT 510.000

56400810 FIRE HYDRANT EXTEN FOOT 32.000

56400820 FIRE HYD W/AUX V & VB EACH 6.000

58700300 CONCRETE SEALER SQ FT 2,019.000

60109510 P UNDR FAB LINE TR  4 FOOT 9,551.000

60200805 CB TA 4 DIA T8G EACH 8.000

60201105 CB TA 4 DIA T11F&G EACH 10.000

60201340 CB TA 4 DIA T24F&G EACH 50.000

60203805 CB TA 5 DIA T1F OL EACH 1.000
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60204805 CB TA 5 DIA T11F&G EACH 8.000

60205040 CB TA 5 DIA T24F&G EACH 23.000

60218400 MAN TA 4 DIA T1F CL EACH 2.000

60221100 MAN TA 5 DIA T1F CL EACH 7.000

60223800 MAN TA 6 DIA T1F CL EACH 6.000

60224449 MAN TA 7 DIA T24F&G EACH 1.000

60224456 MAN TA 8 DIA T24F&G EACH 1.000

60224469 MAN TA 9 DIA T1F CL EACH 24.000

60236200 INLETS TA T8G EACH 14.000

60236800 INLETS TA T11F&G EACH 2.000

60237470 INLETS TA T24F&G EACH 27.000

60240328 INLETS TB T24F&G EACH 7.000

60248700 VV TA 4 DIA T1F CL EACH 2.000

60248900 VV TA 5 DIA T1F CL EACH 10.000

60250200 CB ADJUST EACH 7.000
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60255500 MAN ADJUST EACH 30.000

60255800 MAN ADJ NEW T1F CL EACH 4.000

60257900 MAN RECONST EACH 3.000

60260100 INLETS ADJUST EACH 2.000

60265700 VV ADJUST EACH 12.000

60300105 FR & GRATES ADJUST EACH 31.000

60300305 FR & LIDS ADJUST EACH 62.000

60406100 FR & LIDS T1 CL EACH 20.000

60500040 REMOV MANHOLES EACH 37.000

60500050 REMOV CATCH BAS EACH 30.000

60500060 REMOV INLETS EACH 46.000

60600095 CLASS SI CONC OUTLET CU YD 5.500

60600605 CONC CURB TB FOOT 1,293.000

60603500 COMB CC&G TB6.06 FOOT 100.000

60603800 COMB CC&G TB6.12 FOOT 447.000
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60605000 COMB CC&G TB6.24 FOOT 11,384.000

60608521 COMB CC&G TM2.24 FOOT 1,533.000

60618300 CONC MEDIAN SURF 4 SQ FT 13,945.000

60619600 CONC MED TSB6.12 SQ FT 8,739.000

60624600 CORRUGATED MED SQ FT 170.000

66101150 HMA SHLD CURB FOOT 372.000

66600105 FUR ERECT ROW MARKERS EACH 47.000

66700205 PERM SURV MKRS T1 EACH 50.000

66700305 PERM SURV MKRS T2 EACH 50.000

66900200 NON SPL WASTE DISPOSL CU YD 21,850.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 6.000

66901000 BACKFILL PLUGS CU YD 50.000

67100100 MOBILIZATION L SUM 1.000

67201100 SEAL ABAN MONIT WELLS EACH 5.000
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70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102632 TR CONT & PROT 701602 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 945.000

70106800 CHANGEABLE MESSAGE SN CAL MO 104.000

70300100 SHORT TERM PAVT MKING FOOT 49,724.000

70300210 TEMP PVT MK LTR & SYM SQ FT 1,747.000

70300220 TEMP PVT MK LINE 4 FOOT 86,478.000

70300240 TEMP PVT MK LINE 6 FOOT 6,870.000

70300260 TEMP PVT MK LINE 12 FOOT 1,275.000

70300280 TEMP PVT MK LINE 24 FOOT 714.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 2,179.000

70300520 PAVT MARK TAPE T3   4 FOOT 90,106.000
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70300540 PAVT MARK TAPE T3   6 FOOT 10,816.000

70300550 PAVT MARK TAPE T3   8 FOOT 855.000

70300560 PAVT MARK TAPE T3  12 FOOT 1,069.000

70300570 PAVT MARK TAPE T3  24 FOOT 724.000

70301000 WORK ZONE PAVT MK REM SQ FT 92,927.000

70400100 TEMP CONC BARRIER FOOT 2,162.500

70400200 REL TEMP CONC BARRIER FOOT 9,675.000

70600250 IMP ATTN TEMP NRD TL3 EACH 2.000

70600260 IMP ATTN TEMP FRN TL3 EACH 13.000

70600330 IMP ATTN REL FRD  TL3 EACH 38.000

70600350 IMP ATTN REL NRD  TL3 EACH 11.000

72000100 SIGN PANEL T1 SQ FT 364.000

72000200 SIGN PANEL T2 SQ FT 79.000

72400100 REMOV SIN PAN ASSY TA EACH 40.000

72400310 REMOV SIGN PANEL T1 SQ FT 218.000
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72800100 TELES STL SIN SUPPORT FOOT 1,003.000

73100100 BASE TEL STL SIN SUPP EACH 17.000

78000100 THPL PVT MK LTR & SYM SQ FT 595.000

78000200 THPL PVT MK LINE  4 FOOT 21,713.000

78000400 THPL PVT MK LINE  6 FOOT 3,987.000

78000500 THPL PVT MK LINE  8 FOOT 140.000

78000600 THPL PVT MK LINE 12 FOOT 354.000

78000650 THPL PVT MK LINE 24 FOOT 607.000

78005100 EPOXY PVT MK LTR-SYM SQ FT 380.000

78005110 EPOXY PVT MK LINE  4 FOOT 2,622.000

78005130 EPOXY PVT MK LINE  6 FOOT 2,139.000

78005140 EPOXY PVT MK LINE  8 FOOT 1,083.000

78005150 EPOXY PVT MK LINE 12 FOOT 620.000

78005180 EPOXY PVT MK LINE 24 FOOT 104.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 437.000
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78008210 POLYUREA PM T1 LN   4 FOOT 587.000

78008230 POLYUREA PM T1 LN   6 FOOT 2,766.000

78008240 POLYUREA PM T1 LN   8 FOOT 149.000

78008250 POLYUREA PM T1 LN  12 FOOT 43.000

78008270 POLYUREA PM T1 LN  24 FOOT 145.000

78100100 RAISED REFL PAVT MKR EACH 910.000

78100200 TEMP RAIS REF PVT MKR EACH 471.000

78100300 REPLACEMENT REFLECTOR EACH 99.000

78200530 BAR WALL MKR TYPE C EACH 350.000

78300200 RAISED REF PVT MK REM EACH 3,833.000

80400100 ELECT SERV INSTALL EACH 1.000

80400200 ELECT UTIL SERV CONN L SUM 1.000

80500020 SERV INSTALL POLE MT EACH 2.000

81028200 UNDRGRD C GALVS     2 FOOT 2,956.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 174.000
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81028220 UNDRGRD C GALVS     3 FOOT 741.000

81028240 UNDRGRD C GALVS     4 FOOT 1,530.000

81400100 HANDHOLE EACH 10.000

81400200 HD HANDHOLE EACH 4.000

81400300 DBL HANDHOLE EACH 4.000

81400730 HANDHOLE C CONC EACH 7.000

81603158 UD 5#8#8GXLPUSE 1 1/4 FOOT 5,320.000

81800300 A CBL 3-1C2 MESS WIRE FOOT 730.000

82102400 LUM SV HOR MT 400W EACH 6.000

83600300 LIGHT POLE FDN 30D FOOT 225.000

84100110 REM TEMP LIGHT UNIT EACH 8.000

84200500 REM LT UNIT SALV EACH 33.000

84200804 REM POLE FDN EACH 33.000

85000200 MAIN EX TR SIG INSTAL EACH 3.000

85000400 MAIN TEMP TR SIG INST EACH 1.000
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86400100 TRANSCEIVER - FIB OPT EACH 1.000

87100020 FOCC62.5/125 MM12SM12 FOOT 7,160.000

87300925 ELCBL C TRACER 14  1C FOOT 7,082.000

87301215 ELCBL C SIGNAL 14  2C FOOT 584.000

87301225 ELCBL C SIGNAL 14  3C FOOT 3,165.000

87301245 ELCBL C SIGNAL 14  5C FOOT 2,292.000

87301255 ELCBL C SIGNAL 14  7C FOOT 2,493.000

87301305 ELCBL C LEAD  14  1PR FOOT 7,729.000

87301805 ELCBL C SERV   6   2C FOOT 56.000

87301900 ELCBL C EGRDC   6  1C FOOT 1,925.000

87502440 TS POST GALVS 10 EACH 1.000

87502500 TS POST GALVS 16 EACH 4.000

87502520 TS POST GALVS 18 EACH 1.000

87702970 STL COMB MAA&P 48 EACH 1.000

87702985 STL COMB MAA&P 52 EACH 1.000
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87702990 STL COMB MAA&P 54 EACH 1.000

87703010 STL COMB MAA&P 56 EACH 1.000

87800100 CONC FDN TY A FOOT 24.000

87800150 CONC FDN TY C FOOT 4.000

87800415 CONC FDN TY E 36D FOOT 43.000

87800420 CONC FDN TY E 42D FOOT 21.000

87900200 DRILL EX HANDHOLE EACH 3.000

88000105 FLASH BEACON INSTALL EACH 1.000

88030012 SH LED 1F 1S BM EACH 1.000

88030020 SH LED 1F 3S MAM EACH 7.000

88030080 SH LED 1F 4S MAM EACH 1.000

88030110 SH LED 1F 5S MAM EACH 4.000

88030240 SH LED 2F 1-3 1-5 BM EACH 3.000

88030250 SH LED 2F 1-4 1-5 BM EACH 1.000

88102717 PED SH LED 1F BM CDT EACH 2.000
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88200210 TS BACKPLATE LOU ALUM EACH 12.000

88500100 INDUCTIVE LOOP DETECT EACH 22.000

88600100 DET LOOP T1 FOOT 66.000

88600600 DET LOOP REPL FOOT 1,573.000

88600700 PREFORM DETECT LOOP FOOT 1,006.000

88800100 PED PUSH-BUTTON EACH 2.000

89000100 TEMP TR SIG INSTALL EACH 1.000

89500120 REM EX SERV INSTALL EACH 1.000

89502300 REM ELCBL FR CON FOOT 14,769.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 9.000

89502382 REMOV EX DBL HANDHOLE EACH 2.000

89502385 REMOV EX CONC FDN EACH 9.000

89502400 REM EX FB INSTAL COMP EACH 1.000

89502800 DISP OF SALV TS EQUIP L SUM 1.000
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THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 
 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
calendar days after the officer, member, or employee takes office or is employed.  The current salary of the Governor is $177,412.00. Sixty 
percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement.   
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor 
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who 
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a 
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4 
felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition.   
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices.   
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid or submission to a vendor portal is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and 
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the 
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the 
CPO may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other 
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 
felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  Every 
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification 
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a 
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications 
completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
Section 50-14 Environmental Protection Act violations. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor, 
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into 
contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business 
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection 
Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that the CPO 
may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act, 5 ILCS 385/3. 
 

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in 
default on an educational loan. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/33E-11.: 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
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H.  International Anti-Boycott 

 
Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 

 
J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not 
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed on the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part 
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform 
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for 
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to 
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program 
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each 
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of 
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of 
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete 
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
Additionally, Section 30-22 of the Code requires that the bidder certify that an Illinois office be maintained as the primary place of employment 
for persons employed for this contract. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification 
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of 
this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day 
after the date of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected 
business entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
         

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by 
disclosure of the financial interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information 
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a 
material term of the contract.  Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and 
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as 
provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 
distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to 
more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by an individual 
that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to be, the individual for which the 
form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an 
individual that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts.  A 
publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the 
requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

____________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
     agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
     annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
     annual salary of the Governor?     Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
____________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
Illinois currently or in the previous 3 years.     Yes       No __ 

____________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 

America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 
of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
the discharge of that office currently or in the previous 3 years.   Yes       No __ 

____________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
____________________________________________________________________________________________ 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal 
felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for accuracy 
throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the line below: 

 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for all bids. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not 
total 100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights Act are applicable to bidders on all construction 
contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce 
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and 
female employee utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons 
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, 
Illinois Administrative Code, Section 750.120.  If it is determined that the contract awardee's projections reflect an 
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the 
manner in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, 
prior to commencement of work on the contract project, it submits revised satisfactory projections or an acceptable 
written affirmative action plan to correct such underutilization including a specific timetable geared to the 
completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract 

awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written 
correspondence related thereto.  The Department of Human Rights may review and revise any action taken by the 
Department of Transportation with respect to these requirements. 
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  Contract No. 60B42 
  DUPAGE County 
  Section 32RS&N(12) 
  Route FAU 1321 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. of Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 60B42 
   DUPAGE County 
   Section 32RS&N(12)  
   Route FAU 1321 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Illinois Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 60B42 
  DUPAGE County 
  Section 32RS&N(12) 
  Route FAU 1321 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   
 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 
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In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
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 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 
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DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 
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 DBE Participation Statement 

Subcontractor Registration Number        Letting       

   
Participation Statement Item No.       

   
(1)  Instructions Contract No.       

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the special provision and will be attached to the Utilization Plan form.  If additional space is needed complete an 
additional form for the firm. 
 

(2)  Work: 

Please indicate: J/V       Manufacturer       Supplier (60%)       Subcontractor       Trucking       
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
(3)  Partial Payment Items (For any of the above items which are partial pay items) 
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
      
      
 

(4) Commitment 
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its 
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.  
 

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without 
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding 
actual work performed on this project and the payment therefore must be provided to the Department. 

 
    

Signature for Contractor __ 1st Tier __ 2nd Tier   Signature for DBE Firm __ 1st Tier __ 2nd Tier 

 
Title        Title       

 
Date        Date       

 
Contact Person        Contact Person       

 
Phone        Phone       

 
Firm Name        Firm Name       

 
Address        Address       

 
City/State/Zip        City/State/Zip       

 
 E       

 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

WC       

 

 

SBE 2025 (Rev. 08/02/13) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 60B42 
  DUPAGE County 
  Section 32RS&N(12) 
  Route FAU 1321 
  District 1 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-i- 
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 

 
 
 
 
 
 
 
 
 
 
 

-iii- 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company.  Note:  These questions 
are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes 
answer to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by an individual that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to 
be, the individual for which the form is being completed.  The subcontractor is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
an individual that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code,  and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
_________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 

________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
 

-d- 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 

      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 

________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
________________________________________________________________________________________ 

 
3 Communication Disclosure. 

   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Representative          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 a.m.March 6, 
2015  All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60B42 
  DUPAGE County 
  Section 32RS&N(12) 
  Route FAU 1321 
  District 1 Construction Funds 
  
 1.95 miles of resurfacing, intersection improvements, widening, reconstruction and retaining walls on 
IL 19 (Irving Park Rd.) at York Road in Bensenville. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the "Manual on Uniform Traffic Control Devices for 
Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date 
of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions 
indicated on the Check Sheet included herein which apply to and govern the construction of 
FAU Route 1321 (IL 19), Section 32RS&N (12), DuPage County, Contract 60B42, and in case 
of conflict with any part or parts of said Specifications, the said Special Provisions shall take 
precedence and shall govern. 
 

 
LOCATION OF IMPROVEMENT 
 
The intersection of IL Route 19 (Irving Park Rd) and York Road is located immediately 
southwest of O’Hare International Airport within the Village of Bensenville in DuPage County, 
Illinois.  The west limit of the project is approximately 5300 feet west of the intersection of Irving 
Park Road and York Road.  The east limit of the project is approximately 1250 feet east of the 
intersection of Irving Park Road and York Road.  The southern limit of the project is 
approximately 1150 feet south of the intersection of York Rd and Roosevelt Ave.  The project 
extends in a northerly direction along York Road approximately 3750 feet. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
This is an intersection reconstruction and improvement project. The proposed improvement plan 
includes pavement resurfacing, pavement reconstruction and widening, improved intersection 
geometry with additional auxiliary lanes, drainage system improvements, water main 
construction, street lighting, traffic signal modernization and all incidental and collateral work 
necessary to complete the project as shown on the plans and as described herein. 
 
IL Route 19 is under the jurisdiction of IDOT.  York Road is under the jurisdiction of DuPage 
County DOT. 
 
Construction of this project will follow IDOT Contract 60W01 and the O’Hare Modernization 
Program and the Relocation of Irving Park Road Project to the east of Irving Park Road at York 
Road Intersection Improvement Project.  IDOT Contract 60W01 leaves state owned temporary 
traffic barrier and impact attenuators in place for use in this contract.   
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987 
Revised:  January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

NAME OF UTILITY TYPE LOCATION 

Estimated Duration of 
Time for the Completion 
of Relocation or 
Adjustments  

Commonwealth Edison  
Mr. Mark Tulach  
Three Lincoln Center  
4th Floor  
Oakbrook Terrace  
IL 60181-4260  
630-437-2212 

Electric 
 

Along Irving Park 
Rd and south of 
Irving Park  Road 
to the east of 
existing CPR 
tracks 

45 days 
 

* MCI Communications 
Mr. Thomas Buher 
Dept. 2855/107 
2400 North     
Glenville Drive 
Richardson, TX 75082 
708-458-6410 

Buried 
 

East of existing 
CPR tracks, north 
and south of Irving 
Park Road and 
along Irving Park 
Road 

45 days 
 

Comcast Cable 
Communications 
Robert L. Schulter, Jr.  
688 N Industrial Dr  
Elmhurst IL 60126  
630-600-6347 

Buried & 
Aerial 

 

Currently along 
west leg of Irving 
Park and north leg 
of York Road, west 
side on Com Ed 
Poles 

30 days. Relocation with 
Com Ed. 
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*Nicor Gas Company  
Mr. Bruce Koppang  
1844 W Ferry Rd  
Naperville IL 60563  
630-388-3046 

Buried Along York Rd.  
Nicor has indicated 
Facilities along 
Irving Park Road 
east of York Rd. 
are abandoned 

60 days 

Level 3 Communications 
Mr. Jeffrey Jackson 
1025 Eldorado Blvd 
Broomfield, CO 80021 

Buried Along West Side of 
York Road 

30 days 

AT&T Corp. 
Mr. John Mast 
1000 Commerce Dr.  
Oak Brook, IL 60523 
630.573.5456 

Buried Along Irving Park 
Road west of York 
Road  
 
York Road: 
 

90 days 

 
MCI 
MCI will not be able to complete their relocation work until the railroad bridge has been placed in 
its final location.  This work will not be complete before August 15, 2015. 
 
NICOR 
The existing Nicor 20” gas main is in the location where the proposed 72” storm sewer is to be 
installed.  Therefore, the 20” gas main must be relocated prior to the installation of the proposed 
72” storm sewer. The existing Nicor 20” gas main will not be relocated prior to April 4, 2016. 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 
days to complete the relocation of their facilities after receipt of written notice from the 
Department.  The 90-day written notice will be sent to the utility companies after the following 
occurs: 
 

1) Proposed right of way is clear for contract award. 
2) Final plans have been sent to and received by the utility company. 
3) Utility permit is received by the Department and the Department is ready to issue said 

permit. 
4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company. 

5) Any time within the 90 day relocation period the utility company may request a waiver for 
additional time to complete their relocation.  The Department has 10 days to review and 
respond to a waiver request. 
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COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, September, 29 2017 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 
_5__ working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
(*The completion date for this contract shall be September 29, 2017.)" 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
START OF WORK – WORK RESTRICTIONS – PROGRESS SCHEDULE 
 
For the purpose of the proposed progress schedule required by Article 108.02 of the Standard 
Specifications for Road and Bridge Construction and other parts of the specifications, the 
Contractor shall not show any storm sewer work in Stage I starting prior to 4/4/2016. The 
Contractor shall perform all Pre-Stage work prior to 4/4/2016.  The Contractor shall identify any 
Stage I work that can be completed prior to 4/4/2016 and submit a written work plan to the 
Engineer for review and approval.  The Contractor shall perform this work upon receipt of 
written approval by the Engineer.  No adjustment to the contract completion date will be made 
should the contractor perform other Stage I work prior to 4/4/2016. No extension of the contract 
completion date will be made should the contractor elect to not perform other Stage I work prior 
to 4/4/2016. 
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL 
Effective:  April 1, 2001 
Revised:  January 1, 2007 

 
Add the following sentence to Article 1004.05 (a) of the Standard Specifications: 
 

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous 
Granular Embankment and Backfill.  The Rap material shall be reclaimed asphalt 
pavement material resulting from the cold milling or crushing of an existing hot-mix 
bituminous concrete pavement structure, including shoulders.  RAP containing 
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials 
identified by the Department will be unacceptable until the contaminants are thoroughly 
removed. 

 
Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications: 
 

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve.  The 
RAP shall be well graded from coarse to fine.  RAP that is gap-graded or single-sized 
will not be accepted.” 

 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 9 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  
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Maintaining the temporary access shall include relocating and/or regrading the aggregate 
surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of 

the temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 

 
 
STORM SEWER ADJACENT TO OR CROSSING WATER MAIN 
Effective: February 1, 1996 
Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the 
locations shown on the plans.  The material and installation requirements shall be according to 
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, and the applicable portions of Section 550 of the Standard Specifications; which may 
include concrete collars and encasing pipe with seals if required. 
 
Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, except PVC pipe will not be 
allowed.  Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 50. 
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Encasing of standard type storm sewer, according to the details for “Water and Sewer 
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, may be used for 
storm sewers crossing water mains. 
 
Basis of Payment: This work will be paid according to Article 550.10 of the Standard 
Specifications, except the pay item shall be STORM SEWER (WATER MAIN 
REQUIREMENTS), of the diameter specified. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
701011 701101 
701106 701301 
701427 701602 
701606 701701 
701801 701901 
 
DETAILS:  
TC-10  TC-16  TC-26   
TC-11  TC-18  TS-02   
TC-13  TC-21  TS-05 
TC-14  TC-22  TS-07 
 
SPECIAL PROVISIONS:  
Temporary Information Signing 
Speed Display Trailer  
Traffic Control and Protection (Arterials)  
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RECURRING SPECIAL PROVISIONS:  
Maintenance of Roadways 
Work Zone Public Information Signs 
 
DETOURS:  
Truck Detours – Stages 1A and 2A 
Pedestrian Detour – All Stages 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996 
Revised: March 1, 2011 
Edited by HDR June 14, 2011 
 
Specific traffic control plan details have been prepared for this contract and are included in the 
contract plans.  This work shall include all labor, materials, transportation, handling and 
incidental work necessary to furnish, install, maintain and remove all traffic control devices 
required as indicated in the plans and as directed by the Engineer.  
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
The Contractor shall coordinate all traffic control work on this project with any adjoining or 
overlapping projects.  The coordination will include any barricade placements necessary to 
provide a uniform traffic pattern.  When directed by the Engineer, the Contractor shall remove all 
traffic control devices that he/she furnished, installed and maintained under the contract. Such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until the Engineer specifically authorizes their relocation or removal. 
 
A flagger is required for the truck detours during the construction activities of stage 1A and 2A. 
 
Method of Measurement:  All traffic control (except temporary pavement markings) indicated on 
the traffic control plan details and specified in the Special Provisions will be measured for 
payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).  This price shall be payment in 
full for all labor, materials, transportation, handling and incidental work necessary to furnish, 
install, maintain and remove all traffic control, including signage and galvanized steel support 
channels, required for Traffic Control and Protection and for the Truck and Pedestrian Detour 
Plans, as indicated in the plans, applicable portions of the Standard Specifications, and as 
approved by the Engineer.   
 
All traffic control and protection devices shall be cleaned as necessary throughout the duration 
of the contract and the cost shall be included in the contract unit price for TRAFFIC CONTROL 
AND PROTECTION (SPECIAL).  
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All coordination, labor, materials, and equipment necessary to provide a flagger during Stage 1A 
and 2A construction activities shall be included in the contract unit price for TRAFFIC 
CONTROL AND PROTECTION (SPECIAL).  
 
All coordination, labor, materials, and equipment necessary to provide work zone corner 
protection with compacted temporary granular material as depicted in the plans shall be 
included in the contract unit price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).  
 
SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING and 
PAVEMENT MARKING TAPE TYPE III will be paid for separately. 
 
 
ADJUSTMENTS AND RECONSTRUCTION  
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

10 

Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 

 
 

AGGREGATE SUBGRADE IMPROVEMENT (D-1) 
Effective:  February 22, 2012 
Revised:  November 1, 2014 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ...................................................................................................... 1004 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3) ............................................ 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the 
coarse aggregates, the blending shall be done with mechanically calibrated feeders. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations 
CS 01 or CS 02 shall be 24 in. (600 mm). 
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303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is 
blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete. 
(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 
greater shall be CS 01 or CS 02. 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 
Sieve Size and Percent Passing 

Grad No. 
8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  
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 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
 
 

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall 
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any 
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)  
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
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(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
 
 
EMBANKMENT II 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 
water is present. The RAP used shall be according to the current Bureau of Materials and 
Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other 
by total weight. 
 

CONSTRUCTION REQUIREMENTS 
 

Samples.  Embankment material shall be sampled and tested before use.  The contractor shall 
identify embankment sources, and provide equipment as the Engineer requires, for the 
collection of samples from those sources.  Samples will be furnished to the Geotechnical 
Engineer a minimum of three weeks prior to use in order that laboratory tests for compaction 
can be performed.  Embankment material placement cannot begin until tests are completed. 
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Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift 
until a uniform homogenous material is formed.  This process also applies to the overlaying lifts.  
The disk must have a minimum blade diameter of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the 
plans or as directed by the Engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 
 

Stability.  The requirement for embankment stability in article 205.04 will be measured with a 
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical 
Manual.  The penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in 
the various items of excavation. 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  January 1, 2013 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or 
a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa·s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and 
shall contain no free metal particles or other materials.  A mineral powder (such as talc) 
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four 
percent by weight of GTR to reduce sticking and caking of the GTR particles.  When tested 
in accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 
to the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of  0.40 percent.” 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 3) ………………………………………………..…..1031” 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, 
the maximum asphalt binder replacement percentage shall be according to the most 
recent special provision for recycled materials. 
 

 
HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 
Revised: November 1, 2014 

 
1) Design Composition and Volumetric Requirements 
 
Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications 
to read: 
 

“ The minimum compacted thickness of each lift shall be according to Article 406.06(d).” 
 
Delete the minimum compacted lift thickness table in Article 312.05 of the Standard 
Specifications. 
 
Revise the second paragraph of Article 355.02 of the Standard Specifications to read: 
 

“ The mixture composition used shall be IL-19.0.” 
 
Revise Article 355.05(a) of the Standard Specifications to read: 
 

“ (a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.” 
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Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard 
Specifications to read: 
 

“Leveling Binder 

Nominal, Compacted, Leveling 
Binder Thickness, in. (mm) 

Mixture Composition 

≤ 1 1/4 (32) IL-4.75, IL-9.5, or IL-9.5L 
> 1 1/4 to 2 (32 to 50) IL-9.5 or IL-9.5L 

 
The density requirements of Article 406.07(c) shall apply for leveling binder, machine 
method, when the nominal compacted thickness is:  3/4 in. (19 mm) or greater for  
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.” 

 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read: 

“Test strip mixture will be evaluated at the contract unit price according to the following.” 
 

Revise Article 406.14(a) of the Standard Specifications to read: 
 

“ (a) If the HMA placed during the initial test strip is determined to be acceptable the mixture 
will be paid for at the contract unit price.” 

 
Revise Article 406.14(b) of the Standard Specifications to read: 
 

“ (b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air 
voids or within the individual control limits of the JMF according to the Department’s test 
results, the mixture will not be paid for and shall be removed at the Contractor’s 
expense.  An additional test strip shall be constructed and the mixture will be paid for in 
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits 
of the JMF.” 
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Revise Article 406.14(c) of the Standard Specifications to read: 
 

“ (c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids 
and within the individual control limits of the JMF according to the Department’s test 
results, the mixture shall be removed.  Removal will be paid according to Article 109.04.  
This initial mixture will be paid for at the contract unit price.  An additional test strip shall 
be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0 
percent air voids and within the individual control limits of the JMF.” 

 
Delete Article 406.14(d) of the Standard Specifications. 
 
Delete Article 406.14(e) of the Standard Specifications. 
 
Delete the last sentence of Article 407.06(c) of the Standard Specifications. 
 
Revise Note 2. of Article 442.02 of the Standard Specifications to read: 
 

“ Note 2.  The mixture composition of the HMA used shall be IL-19.0 binder, designed with 
the same Ndesign as that specified for the mainline pavement.” 

 
Delete the second paragraph of Article 482.02 of the Standard Specifications. 
 
Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications 
to read: 
 

“ When the mainline HMA binder and surface course mixture option is used on resurfacing 
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with 
the adjacent traffic lane for both the binder and surface courses.” 
 
Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 5 in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
 
Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
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Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22.  The fine aggregate gradation for SMA shall be FA/FM 20. 
 
For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the 
required fine aggregate fraction shall consist of either stone sand, slag sand, or steel 
slag meeting the FA 20 gradation. 
 
For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least 
67 percent manufactured sand meeting FA 20 or FA 22 gradation.  For mixture IL-19.0, 
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent 
manufactured sand meeting FA 20 or FA 22 gradation.  The manufactured sand shall be 
stone sand, slag sand, steel slag sand, or combinations thereof. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard 
Specifications. 
 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 

Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag sand 
meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted 
herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
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Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
  ≤ 2.0 percent.” 
 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 

 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 
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Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item .................................................................................................. Article/Section 
(a) Coarse Aggregate  ................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ........................................................... 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications 
to read: 

 
“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm) 
  

    
    

1 in. 
(25 mm) 

 100 
    

    

3/4 in. 
(19 mm) 

90 100  100       

1/2 in. 
(12.5 mm) 

75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm) 

   65 90 100 90 100  100 

#4 
(4.75 mm) 

40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20  42 16 24 5/ 16 325/ 34 6/ 52 2/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 50 65 

#30 
(600 m) 

  12 16 12 18     

#50 
(300 m) 

6 15     4 15 15 30 

#100 
(150 m) 

4 9     3 10 10 18 

#200 
(75 m) 

3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0  1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 

(2.36 mm) sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix 
design shall be mineral filler, unless otherwise approved by the 
Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 
percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted above the 
percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 
percent. 
 

  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

24 

Delete Article 1030.04(a)(3) of the Standard Specifications. 
 

Delete Article 1030.04(a)(4) of the Standard Specifications. 
 
Revise Article 1030.04(b)(1) of the Standard Specifications to read: 

  
“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 

percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum 
size of the aggregate in the mix, and shall conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0 
 

IL-9.5 
IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 
     

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
 

2/ VFA for IL-4.75 shall be 72-85 percent” 
 

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read: 
 

“VOLUMETRIC REQUIREMENTS 
Low ESAL 

Mixture 
Composition 

Design 
Compactive 

Effort 

Design 
Air Voids 
Target % 

VMA (Voids 
in the 

Mineral 
Aggregate), 

% min. 

VFA (Voids 
Filled with 

Asphalt 
Binder), 

% 
IL-9.5L NDES =30 4.0 15.0 65-78 
IL-19.0L NDES =30 4.0 13.5 N/A” 
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral Aggregate 

(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/

75 - 83 16.0 3/

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature 
plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone. 

 
Delete Article 1030.04(b)(4) of the Standard Specifications. 
 
Delete Article 1030.04(b)(5) from the Supplemental Specifications. 
 
Delete last sentence of the second paragraph of Article 1102.01(a) (13) a. 
 
Add to second paragraph in Article 1102.01 (a) (13) a.: 
 
“As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, 
provided; 1) there is enough  available for the production of the SMA mix for the entire project 
and 2) a mix design was prepared with collected bag-house dust.” 
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 3. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 1. 
 

 
1 per half day of 
production 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 2. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

Illinois-Modified 
AASHTO R 35 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 
 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample 
 
Note 4. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
Illinois-Modified 
AASHTO T 209 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt 
binder content calibration factors which exceed 1.5 percent.  If the 
ignition oven requirement is waived, other Department approved 
methods shall be used to determine the asphalt binder content. 

 
Note 2.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 

shall be the same average Gsb value listed in the mix design. 
 
Note 3.  The Engineer reserves the right to require additional hot bin gradations 

for batch plants if control problems are evident. 
 

Note 4.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA 
compaction temperature for quality assurance testing will be 270 ± 5 °F 
(132 ± 3 °C) if the mixture is not allowed to cool to room temperature.  If 
the mixture is allowed to cool to room temperature, it shall be reheated 
to standard HMA compaction temperatures.” 

 
Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read: 
 

“Parameter High ESAL Mixture 
Low ESAL Mixture 

Ratio 
Dust/Asphalt Binder 

0.6 to 1.2 

Moisture 0.3 %” 
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Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read: 
 

“ (4) Control Limits.  Target values shall be determined by applying adjustment factors to 
the AJMF where applicable.  The target values shall be plotted on the control charts 
within the following control limits. 

 

“CONTROL LIMITS  

 
 

Parameter 

High ESAL 
 

SMA IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Test Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   
3/8 in. (9.5mm)   ± 4 % ± 3 %   
No. 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   
No. 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   
No. 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 
No. 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   
Total Dust Content 
No. 200 (75 µm) 

± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Voids ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 
VMA -0.7 % 2/ -0.5 % 2/ -0.7 % 2/ -0.5 % 2/ -0.7 % 2/ -0.5 % 2/ 

 
1/ Based on washed ignition oven 
 
2/ Allowable limit below minimum design VMA requirement 
 

DENSITY CONTROL LIMITS 

Mixture Composition Parameter Individual Test 
IL-4.75 Ndesign = 50 93.0 - 97.4 % 1/ 
IL-9.5 Ndesign = 90 92.0 - 96.0 % 
IL-9.5,IL-9.5L Ndesign < 90 92.5 - 97.4 % 
IL-19.0 Ndesign = 90 93.0 - 96.0 % 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/- 97.4 % 
SMA Ndesign = 80 93.5 - 97.4 % 

 
1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 

gauge. 
 
2/ 92.0 % when placed as first lift on an unimproved subgrade.” 
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Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read: 
 

“CONTROL CHART 
REQUIREMENTS 

High ESAL, 
Low ESAL, SMA 

& IL-4.75 
 
 

Gradation 1/ 3/ 

% Passing Sieves: 
1/2 in. (12.5 mm) 2/ 
No. 4 (4.75 mm) 
No. 8 (2.36 mm) 
No. 30 (600 µm) 

Total Dust Content 1/ No. 200 (75 µm) 

 

Asphalt Binder Content 
Bulk Specific Gravity 
Maximum Specific  
Gravity of Mixture 
Voids 
Density 
VMA 

 
1/ Based on washed ignition oven. 

 
2/ Does not apply to IL-4.75. 

 
3/ SMA also requires the 3/8 in. (9.5 mm) sieve.” 

 
Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications. 
 
Delete Article 1030.06(b) of the Standard Specifications. 
 
Delete Article 1102.01(e) of the Standard Specifications. 
 
2) Design Verification and Production 
 
Description. The following states the requirements for Hamburg Wheel and Tensile Strength 
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes 
during mix design verification and production.   
 
Mix Design Testing.  Add the following below the referenced AASHTO standards in 
Article 1030.04 of the Standard Specifications: 
 

AASHTO T 324 Hamburg Wheel Test 
 
AASHTO T 283 Tensile Strength Test 

 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

30 

Add the following to Article 1030.04 of the Standard Specifications: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails 
the Department’s verification test, the Contractor shall make the necessary changes 
to the mix and resubmit compacted specimens to the Department for verification. If 
the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 
repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 
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Production Testing.  Revise Article 1030.06(a) of the Standard Specifications to read: 
 

“ (a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric 
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be 
required at the beginning of HMA production for each mixture with a quantity of 3000 
tons (2750 metric tons) or more according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. 

 
Before start-up, target values shall be determined by applying gradation correction 
factors to the JMF when applicable.  These correction factors shall be determined from 
previous experience.  The target values, when approved by the Engineer, shall be used 
to control HMA production.  Plant settings and control charts shall be set according to 
target values. 
 
Before constructing the test strip, target values shall be determined by applying 
gradation correction factors to the JMF when applicable.  After any JMF adjustment, the 
JMF shall become the Adjusted Job Mix Formula (AJMF).  Upon completion of the first 
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the 
JMF has been adjusted.  If an adjustment/plant change is made, the Engineer may 
require a new test strip to be constructed.  If the HMA placed during the initial test strip is 
determined to be unacceptable to remain in place by the Engineer, it shall be removed 
and replaced. 
 
The limitations between the JMF and AJMF are as follows. 
 

Parameter Adjustment

1/2 in. (12.5 mm) ± 5.0 % 
No. 4 (4.75 mm) ± 4.0 % 
No. 8 (2.36 mm) ± 3.0 % 
No. 30 (600 µm) * 
No. 200 (75 µm) * 
Asphalt Binder 
Content 

± 0.3 % 

 
* In no case shall the target for the amount passing be greater than the JMF. 

 
Any adjustments outside the above limitations will require a new mix design. 
 
Mixture sampled to represent the test strip shall include additional material sufficient for 
the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 (approximately 60 lb (27 kg) total). 
 
The Contractor shall immediately cease production upon notification by the Engineer of 
failing Hamburg Wheel test.  All prior produced material may be paved out provided all 
other mixture criteria is being met. No additional mixture shall be produced until the 
Engineer receives passing Hamburg Wheel tests. 
 
The Department may conduct additional Hamburg Wheel tests on production material as 
determined by the Engineer.” 
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Revise the title of Article 1030.06(b) of the Standard Specifications to read: 
 
 “(b) Low ESAL Mixtures.” 

 
Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  All HMA mixtures shall be sampled within the first 500 tons 
(450 metric tons) on the first day of production or during start up with a split reserved for 
the Department.  The mix sample shall be tested according to the Illinois Modified 
AASHTO T 324 and shall meet the requirements specified herein.  Mix production shall 
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first, 
until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 

 
 The Department may conduct additional Hamburg Wheel Tests on production material 

as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria, 
no further mixture will be accepted until the Contractor takes such action as is necessary 
to furnish a mixture meeting the criteria” 

 
The Contractor shall immediately cease production upon notification by the Engineer of failing 
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture 
criteria are being met. No additional mixture shall be produced until the Engineer receives 
passing Hamburg Wheel tests. 
 
Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the 
following: 
 

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of 
furnishing and introducing anti-stripping additives in the HMA will not be paid for 
separately, but shall be considered as included in the contract unit price of the HMA item 
involved. 

 
No additional compensation will be awarded to the Contractor because of reduced 
production rates associated with the addition of the anti-stripping additive.”  
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HOT MIX ASPHALT - QUANTITY CORRECTION (BMPR) 
Effective: October 1, 2014 
Revised:  October 2, 2014 
 
Revise the fifth paragraph of Article 406.13(b) of the Standard Specifications to read as follows: 
 

“HMA and Stone Matrix Asphalt (SMA) mixture in excess of 103 percent of the quantity 
shown on the plans or the plan quantity as specified by the Engineer will not be measured for 
payment.  The “adjusted quantity to be placed” and the “adjusted pay quantity” for HMA and 
SMA mixtures will be calculated as follows. 

 
Adjusted Quantity To Be Placed = C x quantity shown on the plans or the plan quantity 
as specified by the Engineer 
 

where:   C = English:   
U

G
C mb 8.46
  Metric:   

U

G
C mb 99.24
  

 
and where:     Gmb = average bulk specific gravity from approved mix design 

U = unit weight of HMA shown on the plans in lb/sq yd/in. 
(kg/sq m/25 mm), used to estimate plan quantity 

46.8 = English constant 
24.99 = metric constant 

 
Adjusted Pay Quantity (not to exceed 103 percent of the quantity shown on the plans or 
the plan quantity as specified by the Engineer) = B x HMA tons actually placed 
 

where: 
C

B
1

  

 
If project circumstances warrant a new mix design, the above equations shall be used to 
calculate the adjusted plan quantity and adjusted pay quantity for each mix design using 
its respective average bulk specific gravity.”  

 
 
HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR) 
Effective:  January 1, 2012 
Revised:  December 1, 2014 
 
Description.  This special provision describes the procedures for production, placement and 
payment of hot-mix asphalt (HMA).  This work shall be according to the Standard Specifications 
except as modified herein.  
 
Exceptions may be approved for small tonnage less than 800 (725 metric) tons and 
miscellaneous mixture applications as defined by the Engineer. 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

34 

Delete Articles:  406.06(b)(1), 2nd Paragraph (Temperature requirements) 
406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07(b)    (Rolling) 
406.07(c)   (Density) 
1030.05(a)(4, 5, 9)  (QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 3rd paragraph (Before start-up…) 
1030.06(a), 7th paragraph (After an acceptable…) 
1030.06(a), 8th paragraph (If a mixture…) 
1030.06(a), 9th paragraph (A nuclear/core…) 

 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 

(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 
assess product quality, level of payment, and acceptability of the product. 
 

(c) Pay Parameters:  Pay Parameters shall be field Voids in the Mineral Aggregate (VMA), 
voids, and density.  Field VMA will be calculated using the combined aggregates bulk 
specific gravity (Gsb) from the mix design. 
 

(d) Mixture Lot.  A lot shall begin once an acceptable test strip has been completed and the 
AJMF has been determined.  If the test strip is waived, a sublot shall begin with the start 
of production.  A mixture lot shall consist of four sublots unless it is the last or only lot, in 
which case it may consist of as few as one sublot. 
 

(e) Mixture Sublot.  A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of 
1000 tons (910 metric tons). 

 
 If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will 

consist of that amount. 
 If the remaining quantity is less than or equal to 200 tons, the quantity shall be 

combined with the previous sublot. 
 

(f) Density Interval.  Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal 
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 
3 in. (75 mm). 
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(g) Density Sublot.  A sublot for density shall be the average of five consecutive Density 
Intervals.  If a Density Interval is less than 200 ft (60 m), it will be combined with the 
previous Density Intervals.   

 
 If one or two Density Intervals remain outside a sublot, they shall be included in 

the previous sublot. 
 

 If three or more Density Intervals remain, they shall be considered a sublot. 
 

(h) Density Test:  A density test consists of a core taken at a random longitudinal and 
random transverse offset within each Density Interval.  The HMA maximum theoretical 
gravity (Gmm) will be based on the running average of four Department test results.  Initial 
Gmm will be based on the average of the first four test results.  If less than four Gmm 

results are available, use an average of all available Department Gmm test results.   
 

The random transverse offset excludes a distance from each outer edge equal to the lift 
thickness or a minimum of 4 in. (100 mm).  If a core is located within one foot of an 
unconfined edge, 2.0 percent density will be added to the density of that core. 

 
Quality Control (QC) by the Contractor: 
 
The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture 
gradation.  The minimum test frequency shall be according to the following table. 

 
Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic Minimum Test Frequency 

Mixture Gradation 

1 per sublot 
 

Asphalt Binder Content 
Dust/AC Ratio 

Field VMA 

Voids 
Gmb 
Gmm 

 
The Contractor’s splits in conjunction with other quality control tests shall be used to control 
production. 
 
The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours 
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel 
who have successfully completed the Department’s HMA Level I training. 
 
Quality Assurance (QA) by the Engineer:   
 
Voids, field VMA and Dust/AC ratio:  The Engineer will determine the random tonnage and the 
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt 
Random Jobsite Sampling” procedure.   
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Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP 
Random Density Procedure”.  The locations will be identified after final rolling and cores shall be 
obtained under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring.  All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole.  Any depressions in the surface of the filled 
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill 
material to the depth of the lift thickness and replacement.  
 
The Engineer will witness and secure all mixture and density samples.  The Contractor shall 
transport the secured sample to a location designated by the Engineer. 
 
The Engineer will test one or all of the randomly selected split samples from each lot for voids, 
field VMA and dust/AC ratio.  The Engineer will test a minimum of one sample per project.  The 
Engineer will test all of the pavement cores for density.  All QA testing will be performed in a 
qualified laboratory by personnel who have successfully completed the Department’s HMA 
Level I training. QA test results will be available to the Contractor within 10 working days from 
receipt of secured cores and split mixture samples.   
 
The Engineer will maintain a complete record of all Department test results and copies will be 
provided to the Contractor with each set of sublot results.  The records will contain, as a 
minimum, the originals of all Department test results and raw data, random numbers used and 
resulting calculations for sampling locations, and quality level analysis calculations.  
 
If the QA results do not meet the 100 % sublot pay factor limits or do not compare to QC results 
within the precision limits listed below, the Engineer will test all split mix samples for the lot.  
 

Test Parameter Limits of Precision 
Gmb 0.030 
Gmm 0.026 

Field VMA 1.0 % 
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Acceptance by the Engineer:  All of the Department’s tests shall be within the acceptable limits 
listed below: 
 

Parameter 
Acceptable 
Limits 

Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 

Density: 
 

IL-9.5, IL-12.5, IL-19.0, IL-25.0,  
IL-4.75, IL-9.5FG3/ 

90.0 – 98.0% 

SMA 92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.62/ 
 

1/ Based on minimum required VMA from mix design 
 
2/ Does not apply to SMA. 
 
3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 

89.0% - 98.0% 
 
In addition, no visible pavement distresses shall be present such as, but not limited to, 
segregation, excessive coarse aggregate fracturing or flushing. 
 
Basis of Payment:  Payment will be based on the calculation of the Composite Pay Factor using 
QA results for each mix according to the “QCP Payment Calculation” document.  
 
Dust / AC Ratio.  A monetary deduction will be made using the pay adjustment table below for 
dust/AC ratios that deviate from the 0.6 to 1.2 range.  If the tested sublot is outside of this range, 
the Department will test the remaining sublots for Dust / AC pay adjustment. 

 
Dust / AC Pay Adjustment Table1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000
0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 

X < 0.4  or  X  > 1.6 Shall be removed and replaced 
 

Does not apply to SMA. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 
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Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday after” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
Effective:  November 1, 2012 
Revise:  January 2, 2015 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered 
processed FRAP after completion of both crushing and screening to size. The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction.  

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
90 percent passing the #4 (4.75 mm) sieve .  RAS shall meet the testing requirements 
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 
requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 
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1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions. Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added to 
the sealed stockpile when test results for the working pile are complete and are found to 
meet tolerances specified herein for the original sealed  FRAP stockpile. Stockpiles shall 
be sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed 
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP 
shall be crushed aggregate and may represent more than one aggregate type and/or 
quality but shall be at least C quality.  All FRAP shall be processed prior to testing 
and sized into fractions with the separation occurring on or between the #4 
(4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such 
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size 
specified for the mix the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from 
a maximum 3.0 inch single combined pass of surface/binder milling will be classified 
as B quality.  All millings from this application will be processed into FRAP as 
described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave HMA (High and Low ESAL) or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP 
may be crushed or round but shall be at least D quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, 
plant cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present.  
 
However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not 
be permitted to change the ratio of the blend without the Department prior written 
approval. The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability. The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source. The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples 
shall be run at the minimum frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 
2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 
 

(2) Incoming Material. For testing as incoming material, washed extraction samples 
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric 
tons) or once per week, whichever comes first. 
 

(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan 
for approval to the District proposing a satisfactory method of sampling and 
testing the RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan 
shall meet the minimum frequency required above and detail the procedure used 
to obtain representative samples throughout the pile for testing. 
 

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and stored 
for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
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(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Bureau 
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA 
plant.  
 

(1) During Stockpiling. Washed extraction and testing for unacceptable materials 
shall be run at the minimum frequency of one sample per 200 tons 
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 
1000 tons (900 metric tons) thereafter.  A minimum of five samples are required 
for stockpiles less than 1000 tons (900 metric tons). Once a ≤ 1000 ton 
(900 metric ton), five-sample/test stockpile has been established it shall be 
sealed.  Additional incoming RAS shall be in a separate working pile as 
designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 

(2) Incoming Material. For testing as incoming material at the HMA plant, washed 
extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons). A minimum of five samples are required for stockpiles less 
than 1000 tons (900 metric tons). The incoming material test results shall meet 
the tolerances specified herein.  

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
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1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 
 

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs. Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined 

in the current Manual of Test Procedures Appendix B 21, 
“Determination of Reclaimed Asphalt Pavement 
Aggregate Bulk Specific Gravity”.   

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the FRAP stockpile shall not be 
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used 
for Hot-Mix Asphalt production.  
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-
164-11, Test Method A. 
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(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 
unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation. A five test average of results from the original pile will be used in the mix 
designs. Individual test results run thereafter, when compared to the average used for 
the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the RAS shall not be used in 
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile. 
All test data and acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation. The Engineer may select any or all 
split samples for assurance testing. The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies.  
 

  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

44 

Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ 
FRAP RAS 

1 / 2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 3.0% 
No. 200 2.2% 2.5% 
Asphalt Binder Content 0.3% 1.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
 

In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation 
of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
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(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant prequalified by the Department for the specified testing.  The consultant shall 
submit the test results along with the recovered aggregate to the District Office.  The 
cost for this testing shall be paid by the Contractor.  The District will forward the sample 
to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois Modified 
AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all HMA 
applications. The fine aggregate portion of the fractionated RAP shall not be used in any 
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse 
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be a 
Contractor’s option when constructing HMA in all contracts.  

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in  HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total 
mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the 
table below for a given N Design. 

                            
Max Asphalt Binder Replacement for FRAP with RAS Combination 

 

HMA Mixtures 1/ 2/  Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface Polymer 
Modified 3/ 

30L 50 40 10 
50 40 35 10 
70 40 30 10 
90 40 30  104/ 

4.75 mm N-50   30 
SMA N-80   20 

 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the 

percent asphalt binder replacement shall not exceed 50% of the total 
asphalt binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, 

except for SMA and IL-4.75, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement using a virgin asphalt binder grade of PG64-22 will be 
reduced to a PG58-28). When constructing full depth HMA and the 
ABR is less than 15 percent, the required virgin asphalt binder grade 
shall be PG64-28.   

 
3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required 

virgin asphalt binder shall be SBS PG76-22 and the elastic recovery 
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the 
elastic recovery shall be a minimum of 80. 
 

4/ For polymerized surface mix used for overlays, with up to 10 percent 
ABR, an SBS PG70-22 will be required. However if used in full depth 
HMA, an SBS PG70-28 will be required. 
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1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 

 
(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If 

additional FRAP or RAS stockpiles are tested and found to be within tolerance, as 
defined under “Evaluation of Tests” herein, and meet all requirements herein, the 
additional FRAP or RAS stockpiles may be used in the original design at the percent 
previously verified. 
 

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone 
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed 
system to remove or reduce oversized material.  If material passing the sizing device adversely 
affects the mix production or quality of the mix, the sizing device shall be set at a size specified 
by the Engineer. 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results 
within control tolerances or the requirements listed herein the Contractor shall cease production 
of the mixture containing FRAP or RAS and conduct an investigation that may require a new 
mix design. 

 
(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 

 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS 
and FRAP are printed in wet condition.) 

 
i.    When producing mixtures with FRAP and/or RAS, a positive dust control system 
      shall be utilized. 
 
j.     Accumulated mixture tonnage. 
 
k.    Dust Removed (accumulated to the nearest 0.1 ton)  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications” 
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(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
Aggregate Surface Course and Aggregate Shoulders.” 

 
 
SLIPFORM PAVING (D-1) 
Effective: November 1, 2014 
 
Revise Article 1020.04 Table 1, Note (5) of Standard Specifications to read: 
 
 “The slump range for slipform construction shall be 1/2 to 1 1/2 in.” 
 
Revise Article 1020.04 Table 1 (metric), Note (5) of Standard Specifications to read: 
 
 “The slump range for slipform construction shall be 13 to 40 mm.” 
 
 
TEMPORARY PAVEMENT  
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description:  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement: Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment: This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) 
Effective:  December 1, 1986 
Revised:  January 1, 2006 
Editted by HDR June 2011 
 
Description:  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

Canadian Pacific Railway 0      25/day @ 10mph 
501 Marquette Ave, Suite 635 
Minneapolis, MN 55402 
 
DOT/AAR No.:        RR Mile Post:  0.45 
RR Division:        RR Sub-Division:        
 
For Freight/Passenger Information Contact:  Andy Inserra Phone:  (612) 904-5935 
For Insurance Information Contact:        Phone:         
 
Metra 60/day @ 30mph avg 0 
547 W. Jackson Blvd. 
Chicago, IL 60661 
 
DOT/AAR No.:        RR Mile Post:   
RR Division:        RR Sub-Division:        
 
For Freight/Passenger Information Contact:  Daniel Kneita Phone:  (312) 322-8016 
For Insurance Information Contact:        Phone:         
 
Union Pacific Railroad,  0 25/day @ 50mph 
Finance/ Insurance Mail Stop 1870, 
1400 Douglas St 
Omaha, NE  68179 
 
DOT/AAR No.:  174 051R RR Mile Post:   
RR Division:  Chicago RR Sub-Division:  MILWAUKEE SUB 
 
For Freight/Passenger Information Contact:   Phone:   
For Insurance Information Contact:  Connie Prokupek Phone:  (402) 544-2215  
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Approval of Insurance:  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment:  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
3426I 
 
 
PERMANENT STEEL SHEET PILING (LRFD) 
Effective:  January 31, 2012 
Revised:  August 17, 2012 
 
Description.  This work shall consist of furnishing and installing the permanent sheet piling to the 
limits and tolerances shown on the plans according to Section 512 of the Standard Specifications. 
 
Material.  The sheet piling shall be made of steel and shall be new material.  Unless otherwise 
specified the sheeting shall have a minimum yield strength of 50 ksi (345 MPa) according to 
ASTM A 572.  The sheeting shall be identifiable and free of bends and other structural defects.  
The Contractor shall furnish a copy of the published sheet pile section properties to the Engineer 
for verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  
All driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
The Contractor shall furnish a sheet pile section, to be used for each wall section, with a published 
section modulus equal to or larger than that specified on the plans. 
 
The selection of the sheet pile section shall not relieve the Contractor of the responsibility to satisfy 
all details including minimum clearances, cover, reinforcement, shear stud locations, interlocking, 
and field cutting.  Any modifications of the plans to accommodate the Contractor’s selection shall be 
paid for by the Contractor and subject to the approval of the Engineer. 
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Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, 
caused by the Contractor’s operation, shall be repaired by the Contractor in a manner 
satisfactory to the Engineer at no additional cost to the Department.  The Contractor shall be 
responsible for determining the appropriate equipment necessary to drive the sheeting to the tip 
elevation(s) specified on the plans or according to the Contractor’s approved design.  The sheet 
piling shall be driven, as a minimum, to the tip elevation(s) specified, prior to commencing any 
related construction.  If unable to reach the minimum tip elevation, the adequacy of the sheet 
piling design will require re-evaluation by the Department prior to allowing construction adjacent 
to the sheet piling in question. 
 
Obstructions.  Obstructions shall be defined as any object (such as but not limited to, boulders, 
logs, old foundations, etc.) that cannot be driven through with normal driving procedures, but 
requires special equipment to remove the obstruction.  When obstructions are encountered, the 
Contractor shall notify the Engineer and upon concurrence of the Engineer, the Contractor shall 
begin working to break up, push aside, or remove the obstruction. 
 
Method of Measurement.  This work will be measured in place in square feet (square meters).  
Sheet piling associated with other work in this contract or for permanent sheet piling that is cut 
off or driven beyond those dimensions shown on the plans will not be measured for payment. 
 
Obstruction mitigation shall be paid for according to Article 109.04. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for PERMANENT STEEL SHEET PILING at the location shown on the plans. 
 
 
COARSE SAND PLACEMENT 
 
Description:  This work shall consist of furnishing, transporting, spreading, and incorporating 
Coarse Sand (FA 2) into the soil in areas shown on the plans and as directed by the Engineer. 
 
Materials:  Materials shall meet the requirements of the following Article of Section 1000 – 
Materials: 
 
            Item       Article / Section 
 (a) Fine Aggregate……………………………………………1003.04 
 
Method:  Coarse Sand shall not be placed until the area designated has been shaped, trimmed, 
and finished in accordance with Section 212 of the Standard Specifications and any required 
placement of Topsoil has been completed.  Prior to Coarse Sand placement, the area shall be 
disked or raked to a minimum depth of 4 inches (100 mm) and all debris and loose stones 
removed.  The grades and condition of the area must be approved by the Engineer prior to 
Coarse Sand placement. 
 
The Coarse Sand shall be placed in the planting beds to the depth specified.  After the Engineer 
verifies that the proper Coarse Sand depth has been applied, the Contractor shall completely 
incorporate the sand into the soil to a minimum depth of 6 inches (150 mm) by raking, disking, 
or roto tilling to amend the existing topsoil. 
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After the Coarse Sand has been incorporated into the soil, any debris or piles of unincorporated 
material shall be immediately removed from the right-of-way and the area finished to the lines 
and grades shown on the plans and approved by the Engineer.  Disposal of material shall be 
done in accordance with Article 202.03. 
 
Method of Measurement:  Coarse Sand Placement will be measured in square yards (square 
meters) at the location shown in the plans and as directed by the Engineer prior to incorporation 
into the soil. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square yards (square 
meters) for COARSE SAND PLACEMENT of the thickness specified.  Payment shall include all 
costs for materials, equipment, and labor required to complete the work specified herein. 
 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas as 
shown on the plans or as directed by the Engineer.  This item will be used in mulched plant 
beds and mulch rings. 
 
Materials:  The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain 
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient.  The 
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours 
prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or 
insecticides.  Calibrate application equipment to use according to manufacturer’s directions.  
Check frequently to be sure equipment is working properly and distributing granules uniformly.  
Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or 
overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
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TRAFFIC SIGNAL SPECIFICATIONS 
Effective:  May 22, 2002 
Revised:   January 1, 2012 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.  All material furnished 
shall be new.  The locations and the details of all installations shall be as indicated on the Plans 
or as directed by the Engineer.  Traffic signal construction and maintenance work shall be 
performed by personnel holding IMSA Traffic Signal Technician Level II certification.  The work 
to be done under this contract consists of furnishing and installing all traffic signal work as 
specified in the Plans and as specified herein in a manner acceptable and approved by the 
Engineer. 
 

SECTION 720 SIGNING 
 
MAST ARM SIGN PANELS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and 
sign channels which are equal to and completely interchangeable with those used by the District 
Sign Shops.  Signfix Aluminum Channel Framing System is currently recommended, but other 
brands of mounting hardware are acceptable based upon the Department's approval. 
 

DIVISION 800 ELECTRICAL 
 
SUBMITTALS. 
Revise Article 801.05 of the Standard Specifications to read: 
 

 All material approval requests shall be submitted in accordance with the District’s 
current Electrical Product Data and Documentation Submittal Guidelines.  
General requirements include: 
1. Material approval requests shall be made at the preconstruction meeting, 

including major traffic signal items listed in the table in Article 801.05. Material 
or equipment which is similar or identical shall be the product of the same 
manufacturer, unless necessary for system continuity.  Traffic signal 
materials and equipment shall bear the U.L. label whenever such labeling is 
available.     

2. Product data and shop drawings shall be assembled by pay item and 
separated from of other pay item submittals.  Only the top sheet of each pay 
item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be 
stamped with the review status on each sheet.   

3. Partial or incomplete submittals will be returned without review. 
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4. Certain non-standard mast arm poles and structures  will require additional 
review from IDOT’s Central Office.  Examples include ornamental/decorative 
and non-standard length mast arm pole assemblies.  The Contractor shall 
account for the additional review time in his schedule.   

5. The contract number or permit number, project location/limits and 
corresponding pay code number must be on each sheet of correspondence,, 
catalog cuts and mast arm poles and assemblies drawings. 

6. Where certifications and/or warranties are specified, the information 
submitted for approval shall include certifications and warranties.  
Certifications involving inspections, and/or tests of material shall be complete 
with all test data, dates, and times.   

7. After the Engineer reviews the submittals for conformance with the design 
concept of the project, the Engineer will stamp the drawings indicating their 
status as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  
Since the Engineer's review is for conformance with the design concept only, 
it is the Contractor's responsibility to coordinate the various items into a 
working system as specified.  The Contractor shall not be relieved from 
responsibility for errors or omissions in the shop, working, layout drawings, or 
other documents by the Department's approval thereof.  The Contractor must 
still be in full compliance with contract and specification requirements. 

8. All submitted items reviewed and marked ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, 
unless otherwise indicated within the submittal comments, with a disposition 
of previous comments to verify contract compliance at no additional cost to 
the contract. 

9. Exceptions to and deviations from the requirements of the Contract 
Documents will not be allowed.  It is the Contractor’s responsibility to note 
any deviations from Contract requirements at the time of submittal and to 
make any requests for deviations in writing to the Engineer.  In general, 
substitutions will not be acceptable.  Requests for substitutions must 
demonstrate that the proposed substitution is superior to the material or 
equipment required by the Contract Documents.  No exceptions, deviations 
or substitutions will be permitted without the approval of the Engineer. 

 
INSPECTION OF ELECTRICAL SYSTEMS.  
 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier facilities prior to field 
installation, at no extra cost to this contract.   
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MAINTENANCE AND RESPONSIBILITY. 
 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work 
on this Contract.  The Contractor is hereby advised that all traffic control 
equipment, presently installed at these locations, may be the property of the 
State of Illinois, Department of Transportation, Division of Highways, County, 
Private Developer, or the Municipality in which they are located.  Once the 
Contractor has begun any work on any portion of the project, all traffic signals 
within the limits of this contract or those which have the item "Maintenance of 
Existing Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)” 
and/or “Maintenance of Existing Flashing Beacon Installation,” shall become the 
full responsibility of the Contractor.  Automatic Traffic Enforcement equipment is 
not owned by the State and the Contractor shall not be responsible for 
maintaining it during construction.  The Contractor shall supply the Engineer, 
Area Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter and 
the Department’s Electrical Maintenance Contractor with two  24-hour 
emergency contact names and telephone numbers. 
 

b. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor.  If work is started 
prior to an inspection, maintenance of the traffic signal installation(s) will be 
transferred to the Contractor without an inspection.  The Contractor will become 
responsible for repairing or replacing all equipment that is not operating properly 
or is damaged at no cost to the owner of the traffic signal.  Final repairs or 
replacement of damaged equipment must meet the approval of the Engineer 
prior to or at the time of final inspection otherwise the traffic signal installation will 
not be accepted. 
 

c. Contracts such as pavement grinding or patching which result in the destruction 
of traffic signal loops do not require maintenance transfer, but require a 
notification of intent to work and an inspection.  A minimum of seven (7) working 
days prior to the loop removal, the Contractor shall notify the Area Traffic Signal 
Maintenance and Operations Engineer at (847) 705-4424 and the Department’s 
Electrical Maintenance Contractor, at which time arrangements will be made to 
adjust the traffic controller timing to compensate for the absence of detection.  
Damaged Automatic Traffic Enforcement equipment, including cameras, 
detectors, or other peripheral equipment, shall be replaced by others, per Permit 
agreement, at no cost to the contract.  See additional requirements in these 
specifications under Inductive Loop Detector. 
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d. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shutdown the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

e. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals.  Any inquiry, complaint or request by the Department, the 
Department’s Electrical Maintenance Contractor or the public, shall be 
investigated and repairs begun within one hour.  Failure to provide this service 
will result in liquidated damages of $500 per day per occurrence.  In addition, the 
Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to 
repair this uncompleted work shall be the responsibility of the Contractor.  Failure 
to pay these costs to the Electrical Maintenance Contractor within one month 
after the incident will result in additional liquidated damages of $500 per month 
per occurrence.  Unpaid bills will be deducted from the cost of the Contract.  The 
District’s Electrical Maintenance Contractor may inspect any signalizing device 
on the Department’s highway system at any time without notification. 
 

f. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 

 
DAMAGE TO TRAFFIC SIGNAL SYSTEM.  
 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause 
whatsoever shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or owner 
of the traffic signal system, all as approved by the Engineer.  Final replacement of damaged 
equipment must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal installation will not be accepted.  Cable splices outside the controller 
cabinet shall not be allowed.   
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall 
be the responsibility of the municipality or the Automatic Traffic Enforcement company per 
Permit agreement. 
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TRAFFIC SIGNAL INSPECTION (TURN-ON).  
 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the vendor prior 
to the Department’s “turn-on” field inspection.  If in the event the Engineer determines work is 
not complete and the inspection will require more than two (2) hours to complete, the inspection 
shall be canceled and the Contractor will be required to reschedule at another date.  The 
maintenance of the traffic signals will not be accepted until all punch list work is corrected and 
re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will not grant a field 
inspection until notification is provided from the Contractor that the equipment has been field 
tested and the intersection is operating according to Contract requirements.  The Department's 
facsimile number is (847) 705-4089.  The Contractor must invite local fire department personnel 
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project.  When the 
contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC 
SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify 
the SCAT Consultant of the turn-on/detour implementation schedule, as well as stage changes 
and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to direct traffic 
at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office to 
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.  
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
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The District requires the following from the Contractor at traffic signal turn-ons. 
1. One set of signal plans of record with field revisions marked in red ink. 
2. Written notification from the Contractor and the equipment vendor of satisfactory 

field testing. 
3. A knowledgeable representative of the controller equipment supplier shall be 

required at the traffic signal turn-on.  The representative shall be knowledgeable 
of the cabinet design and controller functions. 

4. A copy of the approved material letter. 
5. One (1) copy of the operation and service manuals of the signal controller and 

associated control equipment. 
6. Five (5) copies 11” x 17" (280 mm X 430 mm) of the cabinet wiring diagrams. 
7. The controller manufacturer shall supply a printed form, not to exceed 11” x 17” 

(280 mm X 430 mm) for recording the traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The form shall include a location, date, manufacturer’s name, 
controller model and software version.  The form shall be approved by the 
Engineer and a minimum of three (3) copies must be furnished at each turn-on.  
The manufacturer must provide all programming information used within the 
controller at the time of turn-on. 

8. All manufacturer and contractor warrantees and guarantees required by Article 
801.14. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  The Contractor 
shall be responsible for all traffic signal equipment and associated maintenance thereof until 
Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
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RECORD DRAWINGS 
 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

a. “When the work is complete, and seven days before the request for a final 
inspection, the full-size set of contract drawings. Stamped “RECORD 
DRAWINGS”, shall be submitted to the Engineer for review and approval and 
shall be stamped with the date and the signature of the Contractor’s supervising 
Engineer or electrician.  The record drawings shall be submitted in PDF format 
on CDROM as well as hardcopy for review and approval. 

 
b. In addition to the record drawings, copies of the final catalog cuts which have 

been Approved or Approved as Noted shall be submitted in PDF format along 
with the record drawings.  The PDF files shall clearly indicate the pay item either 
by filename or PDF Table of Contents referencing the respective pay item 
number for multi-item PDF files.  Specific part or model numbers of items which 
have been selected shall be clearly visible.” 
 

c. Additional requirements are listed in the District’s Electrical Product Data and 
Documentation Guidelines. 

 
Add the following to Article 801.16 of the Standard Specifications: 
 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Handholes 
 Conduit roadway crossings 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 

 
Datum to be used shall be North American 1983. 
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Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

1. Description of item 
2. Designation or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

 
Description Designation Latitude Longitude 
Mast Arm Pole Assembly 
(dual, combo, etc) 

MP (SW, NW, SE or NE corner) 
41.580493 -87.793378 

FO mainline splice handhole HHL-ST31 41.558532 -87.792571 
Handhole HH 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 ramp SIDE A 41.584593 -87.793378 
PTZ Camera PTZ 41.584600 -87.793432 
Signal Post Post 41.558532 -87.792571 
Controller Cabinet CC 41.651848 -87.762053 
Master Controller Cabinet MCC 41.580493 -87.793378 
Communication Cabinet ComC 41.558532 -87.789771 
Fiber splice connection Toll Plaza34 41.606928 -87.794053 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 
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LOCATING UNDERGROUND FACILITIES.  
 
Revise Section 803 to the Standard Specifications to read: 
 
If this Contract requires the services of an Electrical Contractor, the Contractor shall be 
responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.  
 
RESTORATION OF WORK AREA. 
 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, trench and backfill, underground 
raceways, etc.  All roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. 
shall be replaced in kind.  All damage to mowed lawns shall be replaced with an approved sod, 
and all damage to unmowed fields shall be seeded.  All brick pavers disturbed in the work area 
shall be restored to their original configuration  as directed by the Engineer.  All damaged brick 
pavers shall be replaced with a comparable material approved by the Engineer.  Restoration of 
the work area shall be included in the contract without any extra compensation allowed to the 
Contractor. 
 
ELECTRIC SERVICE INSTALLATION.  
Revise Section 805 of the Standard Specifications to read: 
 
Description.   
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the details in the “District 
One Standard Traffic Signal Design Details” and applicable portions of the Specifications. 
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General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current 
information at the time of contract preparation.  The Contractor must request in writing for 
service and/or service modification within 10 days of contract award and must follow-up with the 
electric utility to assure all necessary documents and payment are received by the utility.  The 
Contractor shall forward copies of all correspondence between the contractor and utility 
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer.  The 
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations   
Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL 
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall 
be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and 
ground smooth. Stainless steel screws and clamps shall secure the cover 
and assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole 
using assemblies recommended by the manufacturer. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be 
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall 
be approximately 80% of the front surface, with a full length tamperproof 
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall 
be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement 
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as 
indicated on the plans.  The foundation is paid for separately. 
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c. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for 
the 120 volt load circuit by the means MOV and thermal fusing technology.  The 
response time shall be <5n seconds and operate within a range of –40C to +85C.  
The surge protector shall be UL 1449 Listed. 

 
d. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt 
circuit breakers shall have an interrupting rating of not less than 65,000 rms 
symmetrical amperes.   Unless otherwise indicated, the main disconnect circuit 
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the 
auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
e. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is 
present. 

 
f. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
g. Utility Services Connection.  The Contractor shall notify the Utility Company 

marketing representative a minimum of 30 working days prior to the anticipated date 
of hook-up.  This 30 day advance notification will begin only after the Utility Company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the Utility Company marketing representative for service 
connection, the service installation controller cabinet and cable must be installed for 
inspection by the Utility Company. 

 
h. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 

 
 Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 
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c. Ground Mounted.  The service installation shall be mounted plumb and level on the 
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any 
charges by the utility companies shall be approved by the engineer and paid for as an addition 
to the contract according to Article 109.05 of the Standard Specifications. 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS. 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  See IDOT District One Traffic Signal detail plan sheets for 
additional information. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  
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(b) The equipment grounding conductor shall be green color coded.  The following is in addition 
to Article 801.04 of the Standard Specifications. 

 
1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 

conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a Listed grounding connector, to 

all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole 
frames and covers, conduits, and other metallic enclosures throughout the traffic signal 
wiring system, except where noted herein.  Bonding shall be made with a splice and pigtail 
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A Listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations. 

 
3. All metallic and non-metallic raceways containing traffic signal circuit runs shall have a 

continuous equipment grounding conductor, except raceways containing only detector 
loop lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to 
include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.  

 
GROUNDING EXISTING HANDHOLE FRAME AND COVER.  
 
Description.   
This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details,” and 
applicable portions of the Standard Specifications and these specifications. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate 
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).  
The grounding compression terminal shall be secured to the bolts with stainless steel split-lock 
washers and nylon-insert locknuts.  
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Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall 
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The 
Contractor shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of 
flux and spatter.  The grounding installation shall not affect the proper seating of the cover when 
closed.   
 
The grounding cable shall be paid for separately.   
 
Method of Measurement.   
Units measured for payment will be counted on a per handhole basis, regardless of the type of 
handhole and its location. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for GROUNDING EXISTING 
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole 
complete. 
 
COILABLE NON-METALLIC CONDUIT.  
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC) for 
detector loop raceways. 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up 
the wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
 
HANDHOLES. 
 
Add the following to Section 814 of the Standard Specifications: 
 
All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches 
(549mm) minimum.  Frames and lid openings shall match this dimension.  The cover of the 
handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
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For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm) 
diameter stainless bolt cast into the frame.  The covers shall have a stainless steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm). 
 
All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into 
the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90 
degree bends and extend into the handhole at least 6 inches (150 mm).  Hooks shall be placed 
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required. 
 
GROUNDING CABLE.  
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a Listed grounding connector 
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal 
mast arm poles and traffic/pedestrian signal posts, including push button posts.  The grounding 
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers 
and other metallic enclosures throughout the traffic signal wiring system and noted herein and 
detailed on the plans.  The grounding conductor shall be bonded to conduit terminations using 
rated grounding bushings.  Bonding to existing handhole frames and covers shall be paid for 
separately. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at 
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which 
price includes all associated labor and material including grounding clamps, splicing, exothermic 
welds, grounding connectors, conduit grounding bushings, and other hardware. 
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RAILROAD INTERCONNECT CABLE.  
 
The cable shall meet the requirements of Section 873 of the Standard Specifications, except for 
the following: 
 
Add to Article 873.02 of the Standard Specifications: 
 
The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear 
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated 
with .016” polyethylene (black, blue, red).  The jacket shall be black 0.045 PVC or polyethylene. 
 
Add the following to Article 873.05 of the Standard Specifications: 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN 
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing, 
and making all electrical connections in the traffic signal controller cabinet.  Connections in the 
railroad controller cabinet shall be performed by railroad personnel. 
 
FIBER OPTIC TRACER CABLE.  
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer 
cable shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum 
and shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable 
will be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western 
Union Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow 
torches or other devices which oxidize copper cable shall not be allowed for soldering 
operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be covered 
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600v, minimum length 4 
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation, 
underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, 
NO. 14 1C per foot (meter), which price shall include all associated labor and material for 
installation. 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION.  
 
Revise Articles 850.02 and 850.03 of the Standard Specifications to read: 
 
Procedure. 
The energy charges for the operation of the traffic signal installation shall be paid for by others.  
Full maintenance responsibility shall start as soon as the Contractor begins any physical work 
on the Contract or any portion thereof. 
 
The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 
maintenance. 
 
This item shall include maintenance of all traffic signal equipment at the intersection, including 
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply 
(UPS and batteries), telephone service installations, communication cables, conduits to 
adjacent intersections, and other traffic signal equipment, but shall not include Automatic Traffic 
Enforcement equipment, such as Red Light Enforcement cameras, detectors, or peripheral 
equipment, not owned by the State. 
 
Maintenance. 
The maintenance shall be according to MAINTENANCE AND RESPONSIBILITY in Division 800 
of these specifications and the following:. 
 
The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they 
are functioning properly.  This item includes, as routine maintenance, all portions of emergency 
vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times a sufficient 
amount of materials and equipment to provide effective temporary and permanent repairs. 
 
The Contractor shall provide immediate corrective action when any part or parts of the system 
fail to function properly.  Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs.  When repairs at a signalized 
intersection require that the controller be disconnected or otherwise removed from normal 
operation, and power is available, the Contractor shall place the traffic signal installation on 
flashing operation.  The signals shall flash RED for all directions unless a different indication has 
been specified by the Engineer.  The Contractor shall be required to place stop signs (R1-1-36) 
at each approach of the intersection as a temporary means of regulating traffic.  When the 
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as specified 
herein.  The Contractor shall maintain a sufficient number of spare stop signs in stock at all 
times to replace stop signs which may be damaged or stolen. 
 
The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance 
of the traffic signal installation and for emergency calls by the Engineer. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of the Standard Specifications and 
these special provisions. 
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The Contractor shall respond to all emergency calls from the Department or others within one 
hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the 
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the 
State's Electrical Maintenance Contractor perform the maintenance work required. The State's 
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost 
of such work will be deducted from the amount due the Contractor.  The Contractor shall allow 
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation 
that has been transferred to the Contractor for Maintenance.   
 
TRAFFIC ACTUATED CONTROLLER. 
 
Add the following to Article 857.02 of the Standard Specifications: 
 
Controllers shall be NTCIP compliant NEMA TS2 Type 1, Econolite ASC/3S-1000 or 
Eagle/Siemens M50 unless specified otherwise on the plans or elsewhere on these 
specifications.  Only controllers supplied by one of the District One approved closed loop 
equipment manufacturers will be allowed.  The controller shall be the most recent model and 
software version supplied by the manufacturer at the time of the approval and include the 
standard data key.  The traffic signal controller shall provide features to inhibit simultaneous 
display of a circular yellow ball and a yellow arrow display.  Individual load switches shall be 
provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent 
phases from being skipped during program changes and after all preemption events. 
 
Add the following to Article 857.03 of the Standard Specifications: 
 
The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET as called for on the traffic signal 
installation plans.  If the traffic signal installation is part of a traffic signal system, a telephone 
line is usually not required, unless a telephone line is called for on the traffic signal plans.  The 
Contractor shall follow the requirements for the telephone service installation as contained in the 
current District One Traffic Signal Special Provisions under Master Controller. 
 
MASTER CONTROLLER.  
 
Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to 
read: 
 
Only controllers supplied by one of the District approved closed loop equipment manufacturers 
will be allowed.  Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems 
shall be supplied.  The latest model and software version of master controller shall be supplied. 
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Functional requirements in addition to those in Section 863 of the Standard Specifications 
include: 
 
The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets, 
three (3) splits, and four (4) special functions.  The system commands shall also include 
commands for free or coordinated operation. 
 
Traffic Responsive operation shall consist of the real time acquisition of system detector data, 
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion 
so as to cause the selection and implementation of the most suitable traffic plan. 
 
Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets 
of the latest edition of registered remote monitoring software with full manufacture's support.  
Each set shall consist of software on CD, DVD, or other suitable media approved by the 
Engineer, and a bound set of manuals containing loading and operating instruction.  One copy 
of the software and support data shall be delivered to the Agency in charge of system operation, 
if other than IDOT.  One of these two sets will be provided to the Agency Signal Maintenance 
Contractor for use in monitoring the system. 
 
The approved manufacturer of equipment shall loan the District one master controller and two 
intersection controllers of the most recent models and the newest software version to be used 
for instructional purposes in addition to the equipment to be supplied for the Contract. 
 
The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
master controller.  This shall be accomplished through the following process utilizing District 
One staff.  This telephone line may be coupled with a DSL line and a phone filter to isolate the 
dial-up line.  An E911 address is required. 
 
The cabinet shall be provided with an Outdoor Network Interface for termination of the 
telephone service.  It shall be mounted to the inside of the cabinet in a location suitable to 
provide access for termination of the telephone service at a later date. 
 
Full duplex communication between the master and its local controllers is recommended, but at 
this time not required.  The data rate shall be 1200 baud minimum and shall be capable of 
speeds to 38,400 or above as technology allows.  The controller, when installed in an Ethernet 
topology, may operate non-serial communications. 
 
The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem.  It shall be a US 
robotics 33.6K baud rate or equal. 
 
As soon as practical or within one week after the contract has been awarded, the Contractor 
shall contact (via phone) the Administrative Support Manager in the District One Business 
Services Section at (847) 705-4011 to request a phone line installation. 
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A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all 
required information pertaining to the phone installation is required from the Contractor as soon 
as possible or within one week after the initial request has been made.  A copy of this fax 
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847) 
705-4089.  The required information to be supplied on the fax shall include (but not limited to): A 
street address for the new traffic signal controller (or nearby address); a nearby existing 
telephone number; what type of telephone service is needed; the name and number of the 
Contractor's employee for the telephone company to contact regarding site work and questions. 
 
The usual time frame for the activation of the phone line is 4-6 weeks after the Business 
Services Section has received the Contractor supplied fax.  It is, therefore, imperative that the 
phone line conduit and pull-string be installed by the Contractor in anticipation of this time 
frame.  On jobs which include roadway widening in which the conduit cannot be installed until 
this widening is completed, the Contractor will be allowed to delay the phone line installation 
request to the Business Services Section until a point in time that is 4-6 weeks prior to the 
anticipated completion of the traffic signal work.  The contractor shall provide the Administrative 
Support Manager with an expected installation date considering the 4-6 week processing time. 
 
The telephone line shall be installed and activated one month before the system final inspection. 
 
All costs associated with the telephone line installation and activation (not including the Contract 
specified conduit installation between the point of telephone service and the traffic signal 
controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will 
be an IDOT phone number not a Contractor phone number). 
 
UNINTERRUPTIBLE POWER SUPPLY. 
  
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of six hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER 
SUPPLY in Division 1000 of these specifications. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet.  The UPS shall 
provide reliable emergency power to the traffic signals in the event of a power failure or 
interruption. 
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Revise Article 862.04 of the Standard Specifications to read: 
 
Installation.  
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
At locations where UPS is installed and Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract.  A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be 
provided on the side of the existing Type D Foundation, where the UPS cabinet is located.  The 
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for 
Ground Mounted Controller Cabinet and UPS Battery Cabinet.  The concrete apron shall follow 
Articles 424 and 202 of the Standard Specifications. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment.  
This work will be paid for at the contract unit price per each for UNINTERRUPTIBLE POWER 
SUPPLY SPECIAL.  Replacement of Emergency Vehicle Priority System confirmation beacons 
and any required modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTIBLE POWER SUPPLY SPECIAL item.  The concrete apron and earth 
excavation required shall be included in the cast of the UNINTERRUPTIBLE POWER SUPPLY 
SPECIAL item. 
 
FIBER OPTIC CABLE. 
  
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 872.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall 
Enclosure or an approved equivalent.  The fiber optic cable shall provide six fibers per tube for 
the amount of fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic 
cable may be gel filled or have an approved water blocking tape. 
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Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved 
mechanical connectors at the distribution enclosure.  Fibers not being used shall be labeled 
“spare."  Fibers not attached to the distribution enclosure shall be capped and sealed.  A 
minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets.  The 
controller cabinet extra cable length shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
MAST ARM ASSEMBLY AND POLE.   
 
Revise Article 877.01 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing and installing a steel mast arm assembly and pole and a 
galvanized steel or extruded aluminum shroud for protection of the base plate. 
 
Revise Article 877.03 of the Standard Specifications: 
 
Mast arm assembly and pole shall be as follows. 
 
(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and 

Pole. The steel mast arm assembly and pole and steel combination mast arm assembly 
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for 
combination pole only), a pole, and a base, together with anchor rods and other 
appurtenances. The configuration of the mast arm assembly, pole, and base shall be 
according to the details shown on the plans. 

 
(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and 

pole shall be designed for the loading shown on the Highway Standards or elsewhere on 
the plans, whichever is greater. The design shall be according to AASHTO "Standard 
Specification for Structural Supports for Highway Signs, Luminaries and Traffic Signals" 
1994 Edition for 80 mph (130 km/hr) wind velocity. However, the arm-to-pole connection 
for tapered signal and luminaire arms shall be according to the "ring plate" detail as 
shown in Figure 11-1(f) of the 2002 Interim, to the AASHTO "Standard Specification for 
Structural Supports for Highway Signs, Luminaries and Traffic Signals" 2001 4th Edition. 

 
(2) Structural Steel Grade. The mast arm and pole shall be fabricated according to 

ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55 
HSLAS Class 2. The base and flange plates shall be of structural steel according to 
AASHTO M 270 Grade 50 (M 270M Grade 345). Luminaire arms and trussed arms 
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to 
ASTM A 53 Grade B or ASTM A 500 Grade B or C. All mast arm assemblies, poles, 
and bases shall be galvanized according to AASHTO M 111. 
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(3) Fabrication. The design and fabrication of the mast arm assembly, pole, and base 
shall be according to the requirements of the Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO. 
The mast arm and pole may be of single length or sectional design. If section 
design is used, the overlap shall be at least 150 percent of the maximum diameter of 
the overlapping section and shall be assembled in the factory. 
 
The manufacturer will be allowed to slot the base plate in which other bolt circles 
may fit, providing that these slots do not offset the integrity of the pole. 
Circumferential welds of tapered arms and poles to base plates shall be full 
penetration welds. 

 
(4) Shop Drawing Approval. The Contractor shall submit detailed drawings showing 

design materials, thickness of sections, weld sizes, and anchor rods to the Engineer 
for approval prior to fabrication. These drawings shall be at least 11 x 17 in. (275 x 
425 mm) in size and of adequate quality for microfilming.  All product data and shop 
drawings shall be submitted in electronic form on CD-ROM 

 
(b) Anchor Rods. The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip 

galvanizing process according to AASHTO M 232, and shall be threaded a minimum 
of 7 1/2 in. (185 mm) at one end and have a bend at the other end. The first 12 in. (300 
mm) at the threaded end shall be galvanized.  Two nuts, one lock washer, and one flat 
washer shall be furnished with each anchor rod.  All nuts and washers shall be 
galvanized. 

 
(c) The galvanized steel or extruded aluminum shroud shall have dimensions similar to 

those detailed in the "District One Standard Traffic Signal Design Details." The shroud 
shall be installed such that it allow air to circulate throughout the mast arm but not allow 
infestation of insects or other animals, and such that it is not hazardous to probing 
fingers and feet. 

 
Add the following to Article 877.04 of the Standard Specifications: 
 
The shroud shall not be paid for separately but shall be included in the cost of the mast arm 
assembly and pole. 
 
CONCRETE FOUNDATIONS.   
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. (300 mm) from the threaded end.   
 
Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt 
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A” 
foundations shall be a minimum depth of 48 inches (1220 mm). 
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Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply 
(UPS) cabinet installations shall be a minimum of 72 inches (1830 mm) long and 31 inches (790 
mm) wide.  All Type “C” foundations shall be a minimum depth of 48 inches (1220 mm).  The 
concrete apron in front of the Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (915 mm X 
1220 mm X 130 mm).   The concrete apron in front of the UPS cabinet shall be 36 in. x 67 in. x 
5 in. (915 mm X 1700 mm X 130 mm).  Anchor bolts shall provide bolt spacing as required by 
the manufacturer. 
 
Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches 
(1220 mm) long and 31 inches (790 mm) wide.  All Type “D” foundations shall be a minimum 
depth of 48 inches (1220 mm).  The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X 
1220 mm X 130 mm).  Anchor bolts shall provide bolt spacing as required by the manufacturer. 
  
Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the 
current requirements listed in the Highway Standards. 
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) 
raceway. 
  
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED 
SIGNAL HEAD. 
 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
Basis of Payment. 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
LIGHT EMITING DIODE (LED), SIGNAL HEAD, RETROFIT 
 
Description. 
This work shall consist of retrofitting an existing polycarbonate traffic signal head with a traffic 
signal module, pedestrian signal module, and pedestrian countdown signal module, with light 
emitting diodes (LEDs) as specified in the plans. 
 
Materials. 
Materials shall be according to LIGHT EMITTING DIODE (LED) AND OPTICALLY 
PROGRAMMED LED SIGNAL HEAD, AND LIGHT EMITTING DIODE (LED) PEDESTRIAN 
SIGNAL HEAD in Divisions 880, 881 and 1000 of these specifications. 
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Add the following to Article 880.04 of the Standard Specifications: 
 
Basis of Payment. 
This item shall be paid for at the contract unit price each for SIGNAL HEAD, LED, RETROFIT, 
or PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, for the type and number of polycarbonate 
signal heads, faces, and sections specified, which price shall be payment in full for furnishing 
the equipment described above including LED modules, all mounting hardware, and installing 
them in satisfactory operating condition.  The type specified will indicate the number of faces 
and the method of mounting. 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections 
where traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 

single units with the housings glossy black polycarbonate.  Connecting hardware and 
mounting brackets shall be polycarbonate (black).  A corrosion resistant anti-seize 
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to 
the inspector at the signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a 
Walking Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall 
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet 
(36.6m). 

 
Add the following to Article 881.04 of the Standard Specifications: 
 
Basis of Payment. 
The price shall include furnishing the equipment described above, all mounting hardwire and 
installing them in satisfactory operating condition. 
 
DETECTOR LOOP. 
 
Revise Section 886 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing and installing a detector loop in the pavement. 
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Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a Panduit PLFIM water 
proof tag, or an approved equal, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder course 

and not in the surface course.  The edge of pavement, curb and handhole shall be cut with a 
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop lead-in. 

 
(b) Loop sealant shall be a two-component thixotropic chemically cured polyurethane either 

Chemque Q-Seal 295, Percol Elastic Cement AC Grade or an approved equal.  The sealant 
shall be installed 1/8 inch (3 mm) below the pavement surface, if installed above the surface 
the overlap shall be removed immediately. 

 
(c) Detector loop measurements shall include the saw cut and the length of the loop lead-in to 

the edge of pavement.  The lead-in wire, including all necessary connections for proper 
operations, from the edge of pavement to the handhole, shall be included in the price of the 
detector loop.  Unit duct, trench and backfill, and drilling of pavement or handholes shall be 
included in detector loop quantities. 

 
(d) Preformed.  This work shall consist of furnishing and installing a rubberized or crosslinked 

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 

 
(e) Preformed detector loops shall be installed in new pavement constructed of Portland cement 

concrete using mounting chairs or tied to re-bar or the preformed detector loops may be 
placed in the sub-base.  Loop lead-ins shall be extended to a temporary protective 
enclosure near the proposed handhole location.  The protective enclosure shall provide 
sufficient protection from other construction activities and may be buried for additional 
protection. 
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(f) Handholes shall be placed next to the shoulder or back of curb when preformed detector 
loops enter the handhole.  Non-metallic coilable duct, included in this pay item, shall be 
used to protect the preformed lead-ins from back of curb to the handhole. 

 
(g) Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  Homeruns and interconnects shall be pre-wired and shall 
be an integral part of the loop assembly.  The loop configurations and homerun lengths shall 
be assembled for the specific application.  The loop and homerun shall be constructed using 
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter 
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 
kPa) internal pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and 
homerun assembly shall be one continuous piece.  No joints or splices shall be allowed in 
the hose except where necessary to connect homeruns or interconnects to the loops.  This 
will provide maximum wire protection and loop system strength.  Hose tee connections shall 
be heavy duty high temperature synthetic rubber.  The tee shall be of proper size to attach 
directly to the hose, minimizing glue joints.  The tee shall have the same flexible properties 
as the hose to insure that the whole assembly can conform to pavement movement and 
shifting without cracking or breaking.  For XLPE jacketed preformed loops, all splice 
connections shall be soldered, sealed, and tested before being sealed in a high impact glass 
impregnated plastic splice enclosure.  The wire used shall be #16 THWN stranded copper.  
The number of turns in the loop shall be application specific.  Homerun wire pairs shall be 
twisted a minimum of four turns per foot.  No wire splices will be allowed in the preformed 
loop assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant to 
insure complete moisture blockage and further protect the wire.  The preformed loops shall 
be constructed to allow a minimum of 6.5 feet of extra cable in the handhole. 

 
Method of Measurement. 
This work will be measured for payment in feet (meters) in place.  Type I detector loop will be 
measured along the sawed slot in the pavement containing the loop and lead-in, rather than the 
actual length of the wire.  Preformed detector loops will be measured along the detector loop 
and lead-in embedded in the pavement, rather than the actual length of the wire. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 
 
EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently 
in use by the Agency. 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

81 

All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V, 
and a 2,000 hour warranty for each direction of pre-emption.  The lamp shall have an adjustable 
mount with a weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or 
stainless steel.  Holes drilled into signal poles, mast arms, or posts shall require rubber 
grommets.  In order to maintain uniformity between communities, the confirmation beacons shall 
indicate when the control equipment receives the pre-emption signal.  The pre-emption 
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of 
the “Manual on Uniform Traffic Control Devices,” and other applicable sections of future 
editions.  The stopped pre-empted movements shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at 
a uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the 
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection 
controller and shall provide operation for all movements required in the pre-emption phase 
sequence. 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptible power 
supply, and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad 
traffic control devices shall be new.  When temporary traffic signals will be operating within a 
county or local agency Traffic Management System, the equipment must be NTCIP compliant 
and compatible with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved equipment vendor will be allowed to assemble the temporary traffic signal 
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad 
traffic signal cabinet.  (Refer to the "Inspection of Controller and Cabinet" specification).  A 
representative of the approved control equipment vendor shall be present at the temporary 
traffic signal turn-on inspection. 
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Construction Requirements. 
(a) Controllers.  

 
1. Only controllers supplied by one of the District approved closed loop equipment 

manufacturers will be approved for use at temporary signal locations.  All 
controllers used for temporary traffic signals shall be fully actuated NEMA 
microprocessor based with RS232 data entry ports compatible with existing 
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets 
with 8 phase back panels, capable of supplying 255 seconds of cycle length and 
individual phase length settings up to 99 seconds.  On projects with one lane 
open and two way traffic flow, such as bridge deck repairs, the temporary signal 
controller shall be capable of providing an adjustable all red clearance setting of 
up to 30 seconds in length.  All controllers used for temporary traffic signals shall 
meet or exceed the requirements of Section 857 of the Standard Specifications 
with regards to internal time base coordination and preemption.  All railroad 
interconnected temporary controllers and cabinets shall be new and shall satisfy 
the requirements of Article 857.02 of the Standard Specifications as modified 
herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment manufacturers 
will be approved for use at temporary traffic signal locations.  All control 
equipment for the temporary traffic signal(s) shall be furnished by the Contractor 
unless otherwise stated in the plans.  On projects with multiple temporary traffic 
signal installations, all controllers shall be the same manufacturer brand and 
model number with current software installed. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 

aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the District 1 
Traffic Signal Specifications for “Grounding of Traffic Signal Systems.” 
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(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall 
be 12 inches (300 mm).  Traffic signal sections shall be LED with expandable view, 
unless otherwise approved by the Engineer.  Pedestrian signal heads shall be Light 
Emitting Diode (LED) Pedestrian Countdown Signal Heads except when a temporary 
traffic signal is installed at an intersection interconnected with a railroad grade 
crossing.  When a temporary traffic signal is installed at an intersection 
interconnected with a railroad grade crossing, Light Emitting Diode (LED) Pedestrian 
Signal Heads shall be furnished.  The temporary traffic signal heads shall be placed 
as indicated on the temporary traffic signal plan or as directed by the Engineer.  The 
Contractor shall furnish enough extra cable length to relocate heads to any position 
on the span wire or at locations illustrated on the plans for construction staging.  The 
temporary traffic signal shall remain in operation during all signal head relocations.  
Each temporary traffic signal head shall have its own cable from the controller 
cabinet to the signal head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must 
provide assurances that the radio device will operate properly at all times and 
during all construction staging.  If approved for use by the Engineer, the 
Contractor shall submit marked-up traffic signal plans indicating locations of 
radios and antennas and installation details.  If wireless interconnect is used, and 
in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, 
fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect shall be installed into the temporary controller cabinet as per the 
notes or details on the plans.  All labor and equipment required to install and 
maintain the existing interconnect as part of the Temporary Traffic Signal 
Installation shall be included in the item Temporary Traffic Signal Installation. 
When shown in the plans, temporary traffic signal interconnect equipment shall 
be furnished and installed.  The temporary traffic signal interconnect shall 
maintain interconnect communications throughout the entire signal system for the 
duration of the project.   
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3. Temporary wireless interconnect, complete.  The radio interconnect system shall 
be compatible with Eagle or Econolite controller closed loop systems.  This item 
shall include all temporary wireless interconnect components, complete, at the 
adjacent existing traffic signal(s) to provide a completely operational closed loop 
system.  This item shall include all materials, labor and testing to provide the 
completely operational closed loop system as shown on the plans.  The radio 
interconnect system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
 

All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in this item. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed master controller and telemetry module shall be configured for 
use with the radio interconnect at a minimum rate of 9600 baud. 
 
The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the manufacturers recommendations. 
 
The following radio equipment is currently approved for use in Region 
One/District One:  Encom Model 5100 and Intuicom Communicator II. 
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(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed as shown on the plans or as directed by the Engineer.  Pedestrian 
push buttons shall be provided for all pedestrian signal heads/phases as shown on 
the plans or as directed by the Engineer.  All approaches shall have vehicular 
detection provided by vehicle detection system as shown on the plans or as directed 
by the Engineer.  Microwave vehicle sensors or video vehicle detection system shall 
be approved by IDOT prior to Contractor furnishing and installing.  The Contractor 
shall install, wire, and adjust the alignment of the microwave vehicle sensor or video 
vehicle detection system in accordance to the manufacturer’s recommendations and 
requirements.  The Contractor shall be responsible for adjusting the alignment of the 
microwave vehicle sensor or video vehicle detection system for all construction 
staging changes and for maintaining proper alignment throughout the project.  A 
representative of the approved control equipment vendor shall be present and assist 
the contractor in setting up and maintaining the microwave vehicle sensor or video 
vehicle detection system.  An in-cabinet video monitor shall be provided with all 
video vehicle detection systems and shall be included in the item Temporary Traffic 
Signal Installation. 

 
(h) Uninterruptible Power Supply.  All temporary traffic signal installations shall have 

Uninterruptible Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and meet the requirements of Uninterruptible Power 
Supply in Divisions 800 and 1000 of these specifications. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as 
shown on the plans or as directed by the Engineer. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation 
replaces an existing signal.  Otherwise charges shall be paid for under 109.05 of the 
Standard Specifications. 
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(k) Maintenance. Maintenance shall meet the requirements of the Standard 
Specifications and MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION in Division 800 of these specifications. Maintenance of temporary 
signals and of the existing signals shall be included in the cost of the TEMPORARY 
TRAFFIC SIGNAL INSTALLATION pay item.  When temporary traffic signals are to 
be installed at locations where existing signals are presently operating, the 
Contractor shall be fully responsible for the maintenance of the existing signal 
installation as soon as he begins any physical work on the Contract or any portion 
thereof.  In addition, a minimum of seven (7) days prior to assuming maintenance of 
the existing traffic signal installation(s) under this Contract, the Contractor shall 
request that the Resident Engineer contact the Bureau of Traffic Operations (847) 
705-4424 for an inspection of the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, District One 
Traffic Signal Specifications and any plans for Bridge Temporary Traffic Signals 
included in the plans.  The installation shall meet the Standard Specifications and all 
other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION 
specification.  In addition all electric cable shall be aerially suspended, at a minimum 
height of 18 feet (5.5m) on temporary wood poles (Class 5 or better) of 45 feet (13.7 
m) minimum height.  The signal heads shall be span wire mounted or bracket 
mounted to the wood pole or as directed by the Engineer.  The Controller cabinet 
shall be mounted to the wood pole as shown in the plans, or as directed by the 
Engineer.  Microwave vehicle sensors or video vehicle detection system may be 
used in place of detector loops as approved by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. Unless otherwise directed by the Engineer, temporary portable traffic signals 

shall be restricted to use on roadways of less than 8000 ADT that have limited 
access to electric utility service, shall not be installed on projects where the 
estimated need exceeds ten (10) weeks, and shall not be in operation during the 
period of November through March.  The Contractor shall replace the temporary 
portable traffic signals with temporary span wire traffic signals noted herein at no 
cost to the contract if the bridge project or Engineer requires temporary traffic 
signals to remain in operation into any part of period of November through 
March.  If, in the opinion of the engineer, the reliability and safety of the 
temporary portable traffic signal is not similar to that of a temporary span wire 
traffic signal installation, the Contractor shall replace the temporary portable 
traffic signals with temporary span wire traffic signals noted herein at no cost to 
the contract. 

 
2. The controller and LED signal displays shall meet the Standard Specifications 

and all other requirements in this TEMPORARY TRAFFIC SIGNAL 
INSTALLATION specification. 

 
3. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
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4. General. 
 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the 

physical display and operational requirements of conventional traffic 
signals as specified in Part IV and other applicatble portions of the 
currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be 
designed to continuously operate over an ambient temperature range 
between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being utilized to 
inform and direct traffic, portable signals shall be treated as nonoperating 
equipment according to Article 701.11. 

 
g. Basis of Payment. This work will be paid for according to Article 

701.20(c). 
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Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, 
the temporary wireless interconnect system complete, temporary fiber optic interconnect system 
complete, all material required, the installation and complete removal of the temporary traffic 
signal.  Each intersection will be paid for separately. 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT. 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 copies 
of a list of equipment that is to remain the property of the State, including model and serial 
numbers, where applicable.  The Contractor shall also provide a copy of the Contract plan or 
special provision showing the quantities and type of equipment. Controllers and peripheral 
equipment from the same location shall be boxed together (equipment from different locations 
may not be mixed) and all boxes and controller cabinets shall be clearly marked or labeled with 
the location from which they were removed. If equipment is not returned with these 
requirements, it will be rejected by the State's Electrical Maintenance Contractor. The 
Contractor shall be responsible for the condition of the traffic signal equipment from the time 
Contractor takes maintenance of the signal installation until the acceptance of a receipt drawn 
by the State's Electrical Maintenance Contractor indicating the items have been returned in 
good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications at no cost to the 
contract. 
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TRAFFIC SIGNAL PAINTING.  
 
Description.   
This work shall include surface preparation, powder type painted finish application and 
packaging of new galvanized steel traffic signal mast arm poles and posts assemblies.  All work 
associated with applying the painted finish shall be performed at the manufacturing facility for 
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast 
arm shrouds and post bases shall also be painted the same color as the pole assemblies and 
posts. 
 
Surface Preparation.    
All weld flux and other contaminates shall be mechanically removed.  The traffic mast arms and 
post assemblies shall be degreased, cleaned,  and air dried to assure all moisture is removed. 
 
Painted Finish.   
All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate 
(TGIC) polyester powder to a dry film thickness of 2.0 mils.  Prior to application, the surface 
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate 
preheated to 450 ºF for a minimum one (1) hour.  The coating shall be electrostatically applied 
and cured by elevating the zinc-coated substrate temperature to a minimum of 400 ºF.   
 
The finish paint color shall be one of the manufacturer’s standard colors and shall be as 
selected by the local agency responsible for paint costs.  The Contractor shall confirm, in 
writing, the color selection with the local responsible agency and provide a copy of the approval 
to the Engineer and a copy of the approval shall be included in the material catalog submittal. 
 
Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in 
this pay item. 
 
Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the 
satisfaction of the Engineer using a method recommended by the manufacturer and approved 
by the Engineer.  If while at the manufacturer’s facility the finish is damaged, the finish shall be 
re-applied at no cost to the contract.   
 
Warranty.   
The Contractor shall furnish in writing to the Engineer, the paint manufacturer’s standard 
warranty and certification that the paint system has been properly applied. 
 
Packaging.   
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM AND 
POLE, UNDER 40 FEET (12.19 METER), PAINT NEW MAST ARM AND POLE, 40 FEET 
(12.19 METER) AND OVER, PAINT NEW COMBINATION MAST ARM AND POLE, UNDER 40 
FEET (12.19 METER), PAINT NEW COMBINATION MAST ARM AND POLE, 40 FEET (12.19 
METER) AND OVER, or PAINT NEW TRAFFIC SIGNAL POST of the length specified, which 
shall be payment in full for painting and packaging the traffic signal mast arm poles and posts 
described above including all shrouds, bases and appurtenances. 
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ILLUMINATED STREET NAME SIGN 
 
Description. 
This work shall consist of furnishing and installing a LED internally illuminated street name sign. 
 
Materials. 
Materials shall be in accordance with ILLUMINATED STREET NAME SIGN in Division 1000 of 
these specifications. 
 
Installation. 
The sign can be mounted on most steel mast arm poles.  Mounting on aluminum mast arm pole 
requires supporting structural calculations.  Some older or special designed steel mast arm 
poles may require structural evaluation to assure that construction of the mast arm pole is 
adequate for the proposed additional loading.  Structural calculations and other supporting 
documentation as determined by the Engineer shall be provided by the contractor for review by 
the Department. 
 
The sign shall be located on a steel traffic signal mast arm no further than 8-feet from the center 
of the pole to the center of the sign at a height of between 16 to 18-feet above traveled 
pavement.  Mounting hardware shall be Pelco model SE-5015, or approved equal, utilizing 
stainless steel components. 
 
Signs shall be installed such that they are not energized when traffic signals are powered by an 
alternate energy source such as a generator or uninterruptible power supply (UPS).  The signs 
shall be connected to the generator or UPS bypass circuitry. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for ILLUMINATED STREET NAME 
SIGN, of the length specified which shall be payment in full for furnishing and installing the LED 
internally illuminated street sign, complete with circuitry and mounting hardware including photo 
cell, circuit breaker, fusing, relay, connections and cabling as shown on the plans for proper 
operation and installation. 
 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the 
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at 
an intersection. 
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LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of 
the overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall 
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and 
existing timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the new or modified intersection(s) shall be 
forwarded to IDOT for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and 
make fine-tuning adjustments to the timings of the subject intersection in the field to 
alleviate observed adverse operating conditions and to enhance operations. 

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 
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(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday 
Monday to midday Friday.  The turning movement counts shall identify cars, and 
single-unit, multi-unit heavy vehicles, and transit buses. 

b. As necessary, the intersections shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs 
shall include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection 
(4) New or updated intersection graphic display file for the subject intersection 
(5) The CD shall be labeled with the IDOT system number and master location, 

as well as the submittal date and the consultant logo.  The CD case shall 
include a clearly readable label displaying the same information securely 
affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price 
shall be payment in full for performing all work described herein per intersection.  Following 
completion of the timings and submittal of specified deliverables, 100 percent of the bid price 
will be paid.  Each intersection will be paid for separately. 
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OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of optimizing a closed loop traffic signal system.   
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal 
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be 
prepared.  The purpose of this work is to improve system performance by optimizing traffic 
signal timings, developing a time of day program and a traffic responsive program. 
 
After the signal improvements are completed, the signal system shall be optimized as specified 
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic 
Signal Systems for District One of the Illinois Department of Transportation.  The Contractor 
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.  
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the closed loop signal system. 

 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday 
Friday.  The turning movement counts shall identify cars, and single-unit and multi-unit 
heavy vehicles. 

 
3. As necessary, the intersections shall be re-addressed and all system detectors 

reassigned in the master controller according to the current standard of District One. 
 
4. A traffic responsive program shall be developed, which considers both volume and 

occupancy.  A time-of-day program shall be developed for used as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
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6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 
adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. 

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations.  These studies should utilize specialized electronic timing 
and measuring devices. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized 
system.  The SCAT Report shall include the following elements: 
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Cover Page in color showing a System Map 
Figures 

 

1.  System overview map – showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location, system 
phone number, cycle lengths, and date of completion. 

2.  General location map in color – showing signal system location in the metropolitan 
area. 

3.  Detail system location map in color – showing cross street names and local 
controller addresses. 

4.  Controller sequence – showing controller phase sequence diagrams. 
Table of Contents 
Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) 
7.  Evaluation 

a. Speed and Delay runs 
Tab 2.  Turning Movement Counts 

 
1.  Turning Movement Counts (Showing turning movement counts in the intersection 

diagram for each period, including truck percentage) 
Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report (Timing 
report) summarizing the implemented timings. 

2.  Midday: same as AM 
3.  PM: same as AM 

Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and 

delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 

 
1. Environmental impact report including gas consumption, NO2, HCCO, 

improvements. 
Tab 6:  Electronic Files  

 

1. Two (2) CDs for the optimized system.  The CDs shall include the following 
elements: 
a.  Electronic copy of the SCAT Report in PDF format 
b.  Copies of the Synchro files for the optimized system 
c.  Traffic counts for the optimized system 
d.  New or updated intersection graphic display files for each of the system 

intersections and the system graphic display file including system detector 
locations and addresses. 
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Basis of Payment.   
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system.  Following the completion of traffic counts, 25 percent of the bid price will be 
paid.  Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.  
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid.  The remaining 25 percent will be paid 
when the system is working to the satisfaction of the engineer and the report and CD have been 
submitted.  
 
TEMPORARY TRAFFIC SIGNAL TIMINGS  
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.  Make fine-
turning adjustments to the timings in the field to alleviate observed adverse operating 
conditions and to enhance operations. 

 
(b) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(c) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(d) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMINGS, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

97 

MODIFYING EXISTING CONTROLLER CABINET. 
 
The work shall consist of modifying an existing controller cabinet as follows: 
 
(a) Uninterruptible Power Supply (UPS).  The addition of uninterruptible power supply (UPS) to 

an existing controller cabinet could require the relocation of the existing controller cabinet 
items to allow for the installation of the uninterruptible power supply (UPS) components 
inside the existing controller cabinet as outlined under Sections 862 and 1074.04 of the 
Standard Specifications. 

 
(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed 

Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads.  The contractor 
shall verify that the existing load switches meet the requirements of Section 1074.03(5)(b)(2) 
of the Standard Specifications and the recommended load requirements of the light emitting 
diode (LED) signal heads that are being installed at the existing traffic signal.  If any of the 
existing load switches do not meet these requirements, they shall be replaced, as directed 
by the Engineer. 

 
(c) Light Emitting Diode (LED), Signal Head, Retrofit.  The contractor shall verify that the 

existing load switches meet the requirements of Section 1074.03(2) of the Standard 
Specifications and the recommended load requirements of light emitting diode (LED) traffic 
signal modules, pedestrian signal modules, and pedestrian countdown signal modules as 
specified in the plans.  If any of the existing load switches do not meet these requirements, 
they shall be replaced, as directed by the Engineer. 

 
Basis of Payment. 
Modifying an existing controller cabinet will be paid for at the contract unit price per each for 
MODIFY EXISTING CONTROLLER CABINET.  This shall include all material and labor 
required to complete the work as described above, the removal and disposal of all items 
removed from the controller cabinet, as directed by the Engineer.  The equipment for the 
Uninterruptible Power Supply (UPS) and labor to install it in the existing controller cabinet shall 
be included in the pay item Uninterruptible Power Supply.  Modifying an existing controller will 
be paid for at the contract unit price per each for MODIFY EXISTING CONTROLLER, per 
Sections 895.04 and 895.08 of the Standard Specifications. 

 
FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL) 
Effective: January 1, 2013 
 
Description: This work shall consist of furnishing and installing a(n) "EAGLE" brand traffic 
actuated solid state digital controller in a new Super-P, Type-IV or Super-R, Type-V controller 
cabinet with peripheral equipment, meeting the requirements of the current District One Traffic 
Signal Special Provisions including conflict monitor, load switches and flasher relays, with all 
necessary connections for proper operation. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET (SPECIAL) or FULL-ACTUATED 
CONTROLLER AND TYPE V CABINET (SPECIAL). 
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MASTER CONTROLLER (SPECIAL) 
Effective:  January 1, 2002 
Revised:  January 1, 2007 
 
This work shall consist of furnishing and installing a(n) "EAGLE" brand master controller, 
meeting the requirements of the current District One Traffic Signal Special Provisions including 
all necessary connections for proper operation. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for MASTER 
CONTROLLER (SPECIAL). 
 
UNINTERRUPTABLE POWER SUPPLY 
Effective: January 1, 2013 
 
This special provision supersedes the IDOT District 1 Traffic Signal Specifications dated 
January 1, 2012 included within this Contract’s Special Provisions. 
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of six hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER 
SUPPLY (UPS). 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. 
For Super-P, Type-IV and Super-R, Type-V cabinets, the battery cabinet is integrated to the 
traffic signal cabinet. For Super-P and Super-R cabinets, the integrated battery cabinet shall be 
included in the cost for the traffic signal cabinet of the size and type indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall 
partially rest on the lip of the existing controller cabinet foundation and be secured to the 
existing controller cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet 
shall be completely enclosed with the bottom and back constructed of the same material as the 
cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
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At locations where UPS is installed and Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract. A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be 
provided on the side of the existing Type 0 Foundation, where the UPS cabinet is located. The 
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type 0 for 
Ground Mounted Controller Cabinet and UPS Battery Cabinet. The concrete apron shall follow 
Articles 424 and 202 of the Standard Specifications. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. This work will be paid for at the contract unit price per each for 
UNINTERRUPTIBLE POWER SUPPLY, SPECIAL. Replacement of Emergency Vehicle Priority 
System confirmation beacons and any required modifications to the traffic signal controller shall 
be included in the cost of the UNINTERRUPTIBLE POWER SUPPLY, SPECIAL item. The 
concrete apron and earth excavation required shall be included in the cost of the 
UNINTERRUPTIBLE POWER SUPPLY, SPECIAL item. 
 

DIVISION 1000 MATERIALS 
 
PEDESTRIAN PUSH-BUTTON. 
 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM 
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans.  The housing 
shall be furnished with suitable mounting hardware. 
 
Revise Article 1074-02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted directly to a post, mast arm pole or wood pole.  The 
station shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a 
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9 x 15 inch sign 
with arrow(s) for a count-down pedestrian signal.  The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9 x 12 
inch sign with arrow(s). 
 
Add the following to Article 1074.02(a) of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted directly to a post, 
mast arm pole or wood pole as shown on the plans and shall be fully accessible from a 
paved or concrete surface.  See the District’s Detail sheets for orientation and mounting 
details. 
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CONTROLLER CABINET AND PERIPHERAL EQUIPMENT. 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall 
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 

 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  

The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Plug-in type EDCO SHA-1250 or Atlantic/Pacific approved 
equal. 

(b) (8) BIU – Containment screw required.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, Hoffman electric 

heater, or approved equivalent. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall 
be controlled by a wall switch.  Relume Traffic Control Box LED Panels and 
power supply or approved equivalent. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ 
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly 
beneath the controller support shelf.  The drawer shall have a hinged top cover 
and shall be capable of accommodating one (1) complete set of cabinet prints 
and manuals.  This drawer shall support 50 lbs. (23 kg) in weight when fully 
extended.  The drawer shall open and close smoothly.  Drawer dimensions 
shall make maximum use of available depth offered by the controller shelf and 
be a minimum of 24 inches (610mm) wide. 

 (b) (14) Plan & Wiring Diagrams – 12” x 16” (3.05mm x 4.06mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
(b) (21) Railroad Pre-Emption Test Switch – Eaton 8830K13 SHA 1250 or equivalent. 
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RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET. 
  
Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special 
Provisions. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) (e) of the Standard 
Specifications: 
 
Controllers and cabinets shall be new and NEMA TS2 Type 1 design.   
 
A method of monitoring and/or providing redundancy to the railroad preemptor input to the 
controller shall be included as a component of the Railroad, Full Actuated Controller and 
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.   
 
Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic 
signal equipment supplier.  All railroad interconnected (including temporary railroad 
interconnect) controllers and cabinets shall be new, built, tested and approved by the controller 
equipment vendor, in the vendor's District One facility, prior to field installation.  The vendor 
shall provide the technical equipment and assistance as required by the Engineer to fully test 
this equipment. 
 
UNINTERRUPTIBLE POWER SUPPLY (UPS). 
 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive and provide voltage regulation and power conditioning when 
utilizing utility power.  The UPS shall be sized appropriately for the intersection’s normal traffic 
signal operating connected load, plus 20 percent (20%). The total connected traffic signal load 
shall not exceed the published ratings for the UPS.  The UPS shall provide a minimum of six (6) 
hours of normal operation run-time for signalized intersections with LED type signal head optics 
at 77 °F (25 °C) (minimum 700 W/1000 VA active output capacity, with 90 percent minimum 
inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
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Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a 
natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
UPS  
End of paragraph 1074.04(b) (2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
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Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated.   

 
(9) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 

and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate 
(Hubbell model HBL4716C or approved equal).  Access to the generator inlet shall be 
from a secured weatherproof lift cover plate or behind a locked battery cabinet police 
panel. 

 
Battery System. 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type 
batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of six hours.  Calculations 
shall be provided showing the number of batteries of the type supplied that are needed 
to satisfy this requirement.  A minimum of four batteries shall be provided. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptible power supply (UPS) shall cover a minimum of 

two years from date the equipment is placed in operation; however, the batteries of the UPS 
shall be warranted for full replacement for a minimum of five years from the date the traffic 
signal and UPS are placed into service. 

 
ELECTRIC CABLE. 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

104 

TRAFFIC SIGNAL POST. 
 
Add the following to Article 1077.01 (d) of the Standard Specifications: 
 
All posts and bases shall be steel and hot dipped galvanized.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization in 
accordance with TRAFFIC SIGNAL PAINTING in Division 800 of these specifications. 
 
PEDESTRIAN PUSH-BUTTON POST. 
 
Add the following to Article 1077.02(b) of the Standard Specifications: 
 
All posts and bases shall be steel and hot-dipped galvanized.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization in 
accordance with Traffic Signal Painting in Division 800 of these specifications. 
 
MAST ARM ASSEMBLY AND POLE.  
 
Add the following to Article 1077.03 (a) of the Standard Specifications: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.  All poles shall be galvanized.  If the Department approves painting, powder coating 
by the manufacturer will be required over the galvanization in accordance with with TRAFFIC 
SIGNAL PAINTING in Division 800 of these specifications. 
 
The shroud shall be of sufficient strength to deter pedestrian and vehicular damage.  The 
shroud shall be constructed and designed to  allow air to circulate throughout the mast arm but 
not allow infestation of insects or other animals, and such that it  is not hazardous to probing 
fingers and feet.  All mounting hardware shall be stainless steel.   
 
LIGHT EMITTING DIODE (LED) TRAFFIC SIGNAL HEAD. 
 
Add the following to Section 1078 of the Standard Specifications: 
 
General. 
All signal and pedestrian heads shall provide 12” (300 mm) displays with glossy yellow or black 
polycarbonate housings.  All head housings shall be the same color (yellow or black) at the 
intersection.  For new signalized intersections and existing signalized intersections where all 
signal and/or pedestrian heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow or 
black) shall match existing head housings.  Connecting hardware and mounting brackets shall 
be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all 
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-on.  Post 
top mounting collars are required on all posts, and shall be constructed of the same material as 
the brackets. 
 
Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and 
"Upraised Palm" displays.  Egg crate sun shields are not permitted. 
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Signal heads shall be positioned according to the “District One Standard Traffic Signal Design 
Details." 
 
LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to 
the requirements of Articles 1078.01 and 1078.02 of the Standard Specifications amended 
herein. 

 
1. The LED signal modules shall be replaced or repaired if an LED signal module fails to 

function as intended due to workmanship or material defects within the first 60 months 
from the date of delivery.  LED signal modules which exhibit luminous intensities less 
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal 
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) 
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of 
moisture or contaminants within the first 60 months of the date of delivery shall be 
replaced or repaired. The manufacturer's written warranty for the LED signal modules 
shall be dated, signed by an Officer of the company and included in the product 
submittal to the State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
4. Material used for the lens and signal module construction shall conform to ASTM 

specifications for the materials. 
 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment 
applied to provide abrasion resistance. The lens of the module shall be integral to the 
unit, convex with a smooth outer surface and made of plastic.  The lens shall have a 
textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the 

color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the 
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol. 
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(b) Photometric Requirements 
 

1. The minimum initial luminous intensity values for the modules shall conform to the 
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in 
Table 3 of these specifications for arrow and pedestrian indications at 25 °C. 

 
2. The modules shall meet or exceed the illumination values stated in Articles 1078.01 and 

1078.02 the Standard Specifications for circular signal indications, and Table 3 of these 
specifications for arrow and pedestrian indications, throughout the useful life based on 
normal use in a traffic signal operation over the operating temperature range. 

 
3. The measured chromaticity coordinates of the modules shall conform to the chromaticity 

requirements of Section 4.2 of the VTCSH (2005) or applicable successor ITE 
specifications. 

 
4. The LEDs utilized in the modules shall be AlInGaP technology for red, yellow, Portland 

orange (pedestrian) and white (pedestrian) indications, and GaN for green indications, 
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured 

at this voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies 

(solid state load switches, flashers, and conflict monitors).  
 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the 

two leads shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
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(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard 
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof 
after installation and connection. 

 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) 

in length, with quick disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a 

smooth outer surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. 

All general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor 
ITE specifications for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining 

rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed 
visibility (PV) module only. All general specifications apply unless specifically superseded in 
this section. 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
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(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module 
only. All general specifications apply unless specifically superseded in this section. 
 
1. Each pedestrian signal LED module shall provide the ability to actuate the solid upraised 

hand and the solid walking person on one 12 inch (300mm) section.   
 
2. Two (2) pedestrian sections shall be installed.  The top section shall be wired to 

illuminate only the upraised hand and the bottom section shall be the walking man.   
 
3. “Egg Crate” type sun shields are not permitted.  All figures must be a minimum of 9 

inches (225mm) in height and easily identified from a distance of 120-feet (36.6m). 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN COUNTDOWN SIGNAL HEAD. 
 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General.  
 

1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” 
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  
Module shall not have user accessible switches or controls for modification of cycle. 

 
2. At power on, the module shall enter a single automatic learning cycle.  During the 

automatic learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 

Timing. The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 

 
4. The module shall allow for consecutive cycles without displaying the steady Upraised 

Hand. 
 
5. The module shall recognize preemption events and temporarily modify the crossing 

cycle accordingly.   
 
6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 

will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand.  

 
7. If the controller preempts during the flashing Upraised Hand, the countdown will continue 

to count down without interruption. 
 
8. The next cycle, following the preemption event, shall use the correct, initially 

programmed values. 
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9. If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some 
reason, the unit suspends any timing and the digits will go dark. 

 
10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 

seconds. 
 
11. The countdown numerals shall be two (2) “7 segment” digits forming the time display 

utilizing two rows of LEDs.  
 
12. The LED module shall meet the requirements of the Institute of Transportation 

Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal 
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE 
specifications, except as modified herein.  

 
13. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
14. In the event of a power outage, light output from the LED modules shall cease 

instantaneously.   
 
15. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 

(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White 
(Walking Person) indications.   

 
16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 

Electrical. 
 
1. Maximum power consumption for LED modules is 29 watts. 
 
2. The measured chromaticity shall remain unchanged over the input line voltage range 

listed of 80 VAC to 135 VAC. 
 
TRAFFIC SIGNAL BACKPLATE. 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates 
shall be aluminum and louvered”. 
 
Add the following to the third paragraph of Article 1078.03 of the Standard Specifications.  The 
reflective backplate shall not contain louvers. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 f the Standard Specifications.   
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

110 

Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 
1091.03 and applied in preferred orientation for the maximum angularity according to the 
manufacturer’s recommendations.  The retro reflective sheeting shall be installed under a 
controlled environment at the manufacturer/supplier before shipment to the contractor.  The 
aluminum backplate shall be prepared and cleaned, following recommendations of the retro 
reflective sheeting manufacturer. 
 
INDUCTIVE LOOP DETECTOR. 
 
Add the following to Article 1079.01 of the Standard Specifications: 
 
Contracts requiring new cabinets shall provide for rack mounted detector amplifier cards.  
Detector amplifiers shall provide LCD displays with loop frequency, inductance, and change of 
inductance readings. 
 
ILLUMINATED SIGN, LIGHT EMITTING DIODE. 
 
Delete last sentence of Article 1084.01(a) and add “Mounting hardwire shall be black 
polycarbonate or galvanized steel and similar to mounting Signal Head hardware and bracket 
specified herein and shall provide tool free access to the interior.” 
 
Revise the second paragraph of Article 1084.01(a) to read: 
 
The exterior surface of the housing shall be acid-etched and shop painted with one coat of zinc-
chromate primer and two coats of exterior enamel.  The housing shall be the same color (yellow 
or black) to match the existing or proposed signal heads.  The painting shall be according to 
Section 851. 
 
Add the following to Article 1084.01 (b) of the Standard Specifications: 
 
The message shall be formed by rows of LEDs.  The sign face shall be 24 inches (600 mm) by 
24 inches (600 mm).   
 
Add the following to Article 1084.01 of the Standard Specifications: 

(e) The light emitting diode (LED) blank out signs shall be manufactured by National Sign 
& Signal Company, or an approved equal and consist of a weatherproof housing and 
door, LEDs and transformers. 
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ILLUMINATED STREET NAME SIGN 
 
The illuminate street name sign shall be as follows. 
 
(a)  Description. 

The LEDs shall be white in color and utilize InGaN or UV thermally efficient technology.  The 
LED Light Engines shall be designed to fit inside a standard fluorescent illuminated street 
sign housing in lieu of fluorescent lamps and ballasts or a slim line type housing.  The LED 
internally-illuminated street name sign shall display the designated street name clearly and 
legibly in the daylight hours without being energized and at night when energized.  The sign 
assembly shall consist of a four-, six-, or eight-foot aluminum housing.  White translucent 3M 
DG3 reflective sheeting sign faces with the street name applied in 3M/Scotchlite Series 1177 
or current 3M equivalent transparent green shall be installed in hinged doors on the side of 
the sign for easy access to perform general cleaning and maintenance operations.  
Illumination shall occur with LED Light Engine as specified.   

 
(b) Environmental Requirements. 

The LED lamp shall be rated for use in the ambient operating temperature range of -40 to 
+50oC (-40 to +122oF) for storage in the ambient temperature range of -40 to +75oC (-40 to 
+167oF). 

 
(c) General Construction. 

1. The LED Light Engine shall be a single, self-contained device, for installation in an 
existing street sign housing.  The power supply must be designed to fit and mounted on 
the inside wall at one end of the street sign housing.  The LED Light Engine shall be 
mounted within the inner top portion of the housing and no components of the light 
source shall sit between the sign faces. 
 

2. The assembly and manufacturing processes of the LED Light Engine shall be designed 
to ensure that all LED and electronic components are adequately supported to withstand 
mechanical shocks and vibrations in compliance with the specifications of the ANSI, 
C136.31-2001 standards. 

 
(d) Mechanical Construction. 

1. The sign shall be constructed using a weatherproof, aluminum housing consisting of an 
extruded aluminum top with a minimum thickness of .140” x 10 ¾” deep (including the 
drip edge).  The extruded aluminum bottom is .094” thick x 5 7/8” deep.  The ends of the 
housing shall be cast aluminum with a minimum thickness of .250”.  A six-foot sign shall 
be 72 5/8” long and 22 5/16” tall and not weigh more than 77 pounds.  An eight-foot sign 
shall be 96 5/8” long and 22 5/16” tall and not weigh more than 92 pounds.  All corners 
are continuous TIG (Tungsten Inert Gas) welded to provide a weatherproof seal around 
the entire housing. 
 

2. The door shall be constructed of extruded aluminum.  Two corners are continuous TIG 
welded with the other two screwed together to make one side of the door removable for 
installation of the sign face.  The door is fastened to the housing on the bottom by a full 
length, .040” x 1 1/8” open stainless steel hinge.  The door shall be held secure onto a 1” 
wide by 5/32” thick neoprene gasket by three (six total for two-way sign) quarter-turn 
fasteners to form a watertight seal between the door and the housing. 
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3. The sign face shall be constructed of .125” white translucent polycarbonate.  The letters 
shall be 8” upper case and 6” lower case.  The sign face legend background shall 
consist of 3M/Scotchlite Series 4090T or current equivalent 3M translucent DG3 white 
VIP (Visual Impact Performance) diamond grade sheeting (ATSM Type 9) and 
3M/Scotchlite Series 1177 or current 3M equivalent transparent green acrylic EC 
(electronic cut-able) film applied to the front of the sign face.  The legend shall be framed 
by a white polycarbonate border.  A logo symbol and/or name of the community may be 
included with approval of the Engineer. 
 

4. All surfaces of the sign shall be etched and primed in accordance to industry standards 
before receiving appropriate color coats of industrial enamel. 
 

5. All fasteners and hardware shall be corrosion resistant stainless steel.  No tools are 
required for routine maintenance. 
 

6. All wiring shall be secured by insulated wire compression nuts. 
 

7. A wire entrance junction box shall be supplied with the sign assembly.  The box may be 
supplied mounted to the exterior or interior of the sign and provide a weather tight seal. 
 

8. A photoelectric switch shall be mounted in the control cabinet to control lighting functions 
for day and night display.  Each sign shall be individually fused. 
 

9. Brackets and Mounting:  LED internally-illuminated street name signs will be factory 
drilled to accommodate mast arm two-point support assembly mounting brackets. 
 

(e) Electrical. 
1. Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay.  A 

manufacturer’s warranty of six (6) years shall be provided.  Power consumption shall be 
no greater than 1 watt at 120V. 
 

2. The LED Light Engine shall operate from a 60 +- 3 cycle AC line power over a voltage 
range of 80 to 135 Vac rms.  Fluctuations in line voltage over the range of 80 to 135 Vac 
shall not affect luminous intensity by more than +- 10%. 
 

3. Total harmonic distortion induced into the AC power line by the LED Light Engine, 
operated at a nominal operating voltage, and at a temperature of +25oC (+77oF), shall 
not exceed 20%. 
 

4. The LED Light Engine shall cycled ON and OFF with a photocell as shown on the detail 
sheet and shall not exceed the following maximum power values: 

 
4-Foot Sign 60 W 
6-Foot Sign 90 W 
8-Foot Sign 120 W 

 
The signs shall not be energized when traffic signals are powered by an alternate energy 
source such as a generator or uninterruptable power source (UPS).  The signs shall be 
connected to the generator or UPS bypass circuitry. 
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(f) Photometric Requirements. 
 

1. The entire surface of the sign panel shall be evenly illuminated.  The average maintained 
luminous intensity measured across the letters, operating under the conditions defined in 
Environmental Requirements and Wattage Sections shall be of a minimum value of 100 
cd/m2. 

 
2. The manufacturer shall make available independent laboratory test results to verify 

compliance to Voltage Range and Luminous Intensity Distribution Sections. 
 
3. Twelve (12) 1.25 watt LED units shall be mounted on 1-inch x 22-inch metal cone 

printed circuit boards (MCPCB).  The viewing angle shall be 120 degrees.  LED shall 
have a color temperature of 5200k nominal, CRI of 80 with a life expectancy of 75,000 
hrs. 

 
(g) Quality Assurance. 

The LED Light Engine shall be manufactured in accordance with a vendor quality assurance 
(QA) program.  The production QA shall include statistically controlled routine tests to 
ensure minimum performance levels of the LED Light Engine build to meet this specification.  
QA process and test result documentations shall be kept on file for a minimum period of 
seven (7) years.  The LED Light Engine that does not satisfy the production QA testing 
performance requirements shall not be labeled, advertised, or sold as conforming to these 
specifications.  Each LED Light Engine shall be identified by a manufacturer’s serial number 
for warranty purposes.  LED Light Engines shall be replaced or repaired if they fail to 
function as intended due to workmanship or material defects within the first sixty (60) 
months from the date of acceptance.  LED Light Engines that exhibit luminous intensities 
less than the minimum value specified in Photometric Section within the first thirty-six (36) 
months from the date of acceptance shall be replaced or repaired.   
 

 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description: 
This work shall consist of furnishing, installing, maintaining, and relocating for various states of 
construction and eventually removing temporary informational signs. Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
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Materials: 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

Item         Article/Section 
a.)  Sign Base (Notes 1 & 2)    1090 
b.)  Sign Face (Note 3)     1091 
c.)  Sign Legends      1092 
d.)  Sign Supports     1093 
e.)  Overlay Panels (Note 4)    1090.02 
 
Note 1.  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2.  Type A sheeting can be used on the plywood base. 
Note 3.  All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick. 
 

GENERAL CONSTRUCTION REQUIREMENTS 
Installation: 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder. A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands. These signs shall rest on the concrete parapet where possible. The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement: 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment: 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
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LUMINAIRE 
Effective:  January 1, 2012 
 
Add the following to first paragraph of Article 1067(c) of the Standard Specifications: 
 

“The reflector shall not be altered by paint or other opaque coatings which would 
cover or coat the reflecting surface.  Control of the light distribution by any 
method other than the reflecting material and the aforementioned clear protective 
coating that will alter the reflective properties of the reflecting surface is 
unacceptable” 

 
Add the following to Article 1067(f) of the Standard Specifications: 
 

“The ballast shall be a High Pressure Sodium, high power factor, constant 
wattage auto-regulator, lead type (CWA) for operation on a nominal 240 volt 
system.” 

 
Revise Article 1067(f)(1) of the Standard Specifications to read: 
 

“The high pressure sodium, auto-regulator, lead type (CWA) ballast shall be 
designed to ANSI Standards and shall be designed and rated for operation on a 
nominal 240 volt system.  The ballast shall provide positive lamp ignition at the input 
voltage of 216 volts.  It shall operate the lamp over a range of input voltages from 
216 to 264 volts without damage to the ballast.  It shall provide lamp operation 
within lamp specifications for rated lamp life at input design voltage range.  
Operating characteristics shall produce output regulation not exceeding the 
following values: 
  

Nominal Ballast 
Wattage 

Maximum Ballast 
Regulation 

750 25% 

400 26% 

310 26% 

250 26% 

150 24% 

70 18% 

 
For this measure, regulation shall be defined as the ratio of the lamp watt 
difference between the upper and lower operating curves to the nominal lamp 
watts; with the lamp watt difference taken within the ANSI trapezoid at the 
nominal lamp operating voltage point parallel to the minimum lamp volt line: 
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100RegulationBallast 



LampN

LampLLampH

W

WW
 

 
where:  
WLampH   = lamp watts at +10% line voltage when Lamp voltage = LVH 
WLampL  = lamp watts at - 10% line voltage when lamp voltage = LVL 
WlampN  = lamp watts at nominal lamp operating voltage = LVN 

 

Wattage 
Nominal 

Lamp Voltage, LVN
LVL LVH 

750 120v 115v 125v 
400 100v 95v 105v 
310 100v 95v 105v 
250 100v 95v 105v 
150 55v 50v 60v 
70 52v 47v 57v 
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Ballast losses, based on cold bench tests, shall not exceed the following values: 
 

Nominal Ballast 
Wattage 

Maximum 
Ballast Losses 

750 15% 

400 20% 

310 21% 

250 24% 

150 26% 

70 34% 

 
Ballast losses shall be calculated based on input watts and lamp watts at nominal 
system voltage as indicated in the following equation:  

 

100LossesBallast 



Lamp

LampLine

W

WW
 

 
where: 
Wline   = line watts at nominal system voltage 
Wlamp  = lamp watts at nominal system voltage 

 
Ballast output to lamp. At nominal system voltage and nominal lamp voltage, the 
ballast shall deliver lamp wattage with the variation specified in the following 
table. 
 

Nominal Ballast 
Wattage 

Output to 
lamp variation 

750 ± 7.5% 

400 ± 7.5% 

310 ± 7.5% 

250 ± 7.5% 

150 ± 7.5% 

70 ± 7.5% 
 

Example: For a 400w luminaire, the ballast shall deliver 400 watts ±7.5% at a 
lamp voltage of 100v for the nominal system voltage of 240v which is the range 
of 370w to 430w. 
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Ballast output over lamp life.  Over the life of the lamp the ballast shall produce 
average output wattage of the nominal lamp rating as specified in the following 
table.  Lamp wattage readings shall be taken at 5-volt increments throughout the 
ballast trapezoid.  Reading shall begin at the lamp voltage (LV) specified in the 
table and continue at 5 volt increments until the right side of the trapezoid is 
reached.  The lamp wattage values shall then be averaged and shall be within 
the specified value of the nominal ballast rating.  Submittal documents shall 
include a tabulation of the lamp wattage vs. lamp voltage readings. 

 
Nominal 

Ballast Wattage 
LV Readings 

begin at 
Maximum Wattage 

Variation 

750 110v ± 7.5% 

400 90v ± 7.5% 

310 90v ± 7.5% 

250 90v ± 7.5% 

150 50v ± 7.5% 

70 45v ± 7.5% 
 

Example: For a 400w luminaire, the averaged lamp wattage reading shall not 
exceed the range of ±7.5% which is 370w to 430w” 

 
Add the following to Article 1067(h) of the Standard Specifications: 
 

“Independent Testing.  Independent testing of luminaires shall be required 
whenever the pay item quantity of luminaires of a given pay item, as indicated on 
the plans, is 50 or more.  For each luminaire type to be so tested, one luminaire 
plus one luminaire for each 50 luminaires shall be tested.  Example:  A plan pay 
item quantity of 75 luminaires for a specific pay item would dictate that 2 be 
tested; 135 luminaires would dictate that three be tested.”  If the luminaire 
performance table is missing from the contract documents, the luminaire(s) shall 
be tested and the test results shall be evaluated against the manufacturer’s data 
as provided in the approved material submittal.  The test luminaire(s) results shall 
be equal to or better than the published data.  If the test results indicated 
performance not meeting the published data, the test luminaire will be designated 
as failed and corrective action as described herein shall be performed. 

 
The Contractor shall be responsible for all costs associated with the specified 
testing, including but not limited to shipping, travel and lodging costs as well as the 
costs of the tests themselves, all as part of the bid unit price for this item.  Travel, 
lodging and other associated costs for travel by the Engineer shall be direct-billed 
to or shall be pre-paid by the Contractor, requiring no direct reimbursement to the 
Engineer or the independent witness, as applicable” 
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The Contractor shall select one of the following options for the required testing with 
the Engineer's approval: 
 
a. Engineer Factory Selection for Independent Lab: The Contractor may 

select this option if the luminaire manufacturing facility is within the state 
of Illinois.  The Contractor shall propose an independent test laboratory 
for approval by the Engineer.  The selected luminaires shall be marked by 
the Engineer and shipped to the independent laboratory for tests. 

 
b. Engineer Witness of Independent Lab Test: The Contractor may select 

this option if the independent testing laboratory is within the state of 
Illinois.  The Engineer shall select, from the project luminaires at the 
manufacturer’s facility or at the Contractor's storage facility, luminaires for 
testing by the independent laboratory. 

 
c. Independent Witness of Manufacturer Testing:  The independent witness 

shall select from the project luminaires at the manufacturers facility or at 
the Contractor's storage facility, the luminaires for testing.  The Contractor 
shall propose a qualified independent agent, familiar with the luminaire 
requirements and test procedures, for approval by the Engineer, to 
witness the required tests as performed by the luminaire manufacturer. 

 
The independent witness shall as a minimum meet the following 
requirements: 

 
 Have been involved with roadway lighting design for at least 15 years. 
 Not have been the employee of a luminaire or ballast manufacturer 

within the last 5 years. 
 Not associated in any way (plan preparation, construction or supply) 

with the particular project being tested. 
 Be a member of IESNA in good standing. 
 Provide a list of professional references. 

 
This list is not an all inclusive list and the Engineer will make the final 
determination as to the acceptability of the proposed independent witness. 
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d. Engineer Factory Selection and Witness of Manufacturer Testing: The 
Contractor may select this option if the luminaire manufacturing facility is 
within the state of Illinois.  At the Manufacturer’s facility, the Engineer shall 
select the luminaires to be tested and shall be present during the testing 
process.  The Contractor shall schedule travel by the Engineer to and from 
the Manufacturer’s laboratory to witness the performance of the required 
tests. 

 
Should any of the tested luminaires fail to satisfy the specifications and 
perform according to approved submittal information, the luminaire shall be 
unacceptable and be replaced by alternate equipment meeting the 
specifications with the submittal and testing process repeated in their 
entirety; or corrections made to achieve required performance.  In the case 
of corrections, the Contractor shall advise the Engineer of corrections made 
and shall request a repeat of the specified testing and, if the corrections are 
deemed reasonable by the Engineer, the testing process shall be repeated.  
The number of luminaires to be tested shall be the same quantity as 
originally tested; i.e. if three luminaires were tested originally, one, two or 
three failed, another three must be tested after corrective action is taken.  

 
Revise Article 1067.06(a)(1) of the Standard Specifications to read: 
 

“The lamps shall be of the clear type and shall have a color of 1900° to 2200° 
Kelvin.” 
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Add the following table(s) to Article 1067 of the Standard Specifications: 
 

IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
IRVING PARK RD (IL RTE 19) 

 
GIVEN CONDITIONS 

 
ROADWAY DATA Pavement Width 75 (ft)  
 Number of Lanes 6 
 I.E.S. Surface Classification R3 
 Q-Zero Value .07 
   
LIGHT POLE DATA Mounting Height 40/20 (ft) 
 Mast Arm Length 15/2 (ft) 
 Pole Set-Back From Edge of Pavement 7 (ft) 
   
LUMINAIRE DATA Lamp Type LED 
 Lamp Lumens 12899/2353 
 I.E.S. Vertical Distribution Medium / Short 
 I.E.S. Control Of Distribution Full Cutoff / Non Cutoff 
 I.E.S. Lateral Distribution Type 2 / Type 2 
 Total Light Loss Factor 0.7 
   
LAYOUT DATA Spacing 155 (ft) 
 Configuration Opposite 
 Luminaire Overhang over edge of pavement 8 / 0 (ft) 
   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the performance 
requirements are met. 
   

PERFORMANCE REQUIREMENTS 
   
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric 
performance for the luminaire, based on the given conditions listed above. 
   
LUMINANCE Average Luminance,  LAVE 0.9 Cd/m2 
 Uniformity Ratio,  LAVE/LMIN  3.0/1  (Max) 
 Uniformity Ratio,  LMAX/LMIN 5.0/1  (Max) 
 Veiling Luminance Ratio,  LV/LAVE 0.3/1  (Max) 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
YORK RD.

 
GIVEN CONDITIONS

 
ROADWAY DATA Pavement Width 82 (ft)  
 Number of Lanes 6 
 I.E.S. Surface Classification R3 
 Q-Zero Value .07 
   
LIGHT POLE DATA Mounting Height 40/20 (ft) 
 Mast Arm Length 15/2 (ft) 
 Pole Set-Back From Edge of Pavement 7 (ft) 
   
LUMINAIRE DATA Lamp Type LED 
 Lamp Lumens 12899/2353 
 I.E.S. Vertical Distribution Medium / Short 
 I.E.S. Control Of Distribution Full Cutoff / Non Cutoff 
 I.E.S. Lateral Distribution Type 2 / Type 2 
 Total Light Loss Factor 0.7 
   
LAYOUT DATA Spacing 190 (ft) 
 Configuration Opposite 
 Luminaire Overhang over edge of pavement 6 (ft) 
   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the performance 
requirements are met. 
   

PERFORMANCE REQUIREMENTS 
   
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric 
performance for the luminaire, based on the given conditions listed above. 
   
LUMINANCE Average Luminance,  LAVE 0.6 Cd/m2 
 Uniformity Ratio,  LAVE/LMIN  3.5/1  (Max) 
 Uniformity Ratio,  LMAX/LMIN 6.0/1  (Max) 
 Veiling Luminance Ratio,  LV/LAVE 0.4/1  (Max) 
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UNDERGROUND RACEWAYS 
Effective: January 1, 2012 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduit shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped.  The ends of rigid 
metal conduit to be capped shall be threaded, the threads protected with full 
galvanizing, and capped with a threaded galvanized steel cap.  The ends of rigid 
nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid 
PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the 
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the 
material of both the cap and the conduit.  A washer or similar metal ring shall be 
glued to the inside center of the cap with epoxy, and the pull cord shall be tied to 
this ring.” 

 
Add the following to Article 810.04(c) of the Standard Specifications: 

“Coilable non-metallic conduit shall be machine straightened to remove the 
longitudinal curvature caused by coiling the conduit onto reels prior to installing in 
trench, encasing in concrete or embedding in structure.  The straightening shall 
not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal 
axis along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of 
the straightened conduit shall not deviate by more than 20 mm per meter (0.25” 
per foot” from a straight line.  The HDPE and straightening mechanism 
manufacturer operating temperatures shall be followed. 
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ELECTRIC UTILITY SERVICE CONNECTION (COMED) 
Effective:  January 1, 2012 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or 
modifying electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE 
ELECTRIC SERVICE.  For summary of the Electrical Service Drop Locations see the schedule 
contained elsewhere herein. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall 
coordinate his work fully with the ComEd both as to the work required and the timing of the 
installation.  No additional compensation will be granted under this or any other item for extra work 
caused by failure to meet this requirement.  Please contact ComEd, New Business Center Call 
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.  
The Call Center Representatives will create a work order for the service connection.  The 
representative will ask the requestor for information specific to the request.  The 
representative will assign the request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements 
with ComEd for service.  In the event of delay by ComEd, no extension of time will be considered 
applicable for the delay unless the Contractor can produce written evidence of a request for 
electric service within 30 days of execution. 
 
Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as billed 
by ComEd for its services. Work provided by the Contractor for electric service will be paid 
separately as described under ELECTRIC SERVICE INSTALLATION.  No extra compensation 
shall be paid to the Contractor for any incidental materials and labor required to fulfill the 
requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $10,000 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC 
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service 
charges. 
 
 
ELECTRIC SERVICE INSTALLATION 
Effective:  January 1, 2012 
 
Description.  This item shall consist of all material and labor required to extend, connect or 
modify the electric services, as indicated or specified, which is over and above the work 
performed by the utility.  Unless otherwise indicated, the cost for the utility work, if any, will be 
reimbursed to the Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION.  
This item may apply to the work at more than one service location and each will be paid 
separately. 
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Materials.  Materials shall be in accordance with the Standard Specifications. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall 
provide all additional material and work not included by other contract pay items required to 
complete the electric service work in complete compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though 
not explicitly shown on the Drawings or specified herein 
 
Method Of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for ELECTRIC 
SERVICE INSTALLATION which shall be payment in full for the work specified herein. 
 
 
UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) 
unless otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its 
properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements 
of ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 
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Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.25 35.05 1.380 42.16 1.660 3.556  +0.51 0.140  +0.020 
38.1 1.50 40.89 1.610 48.26 1.900 3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE 
for high density polyethylene), nominal size of the duct and the name and/or trademark 
of the manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 
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Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 
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GENERAL ELECTRICAL REQUIREMENTS 
Effective:  January 1, 2012 
 
Add the following to Article 801 of the Standard Specifications: 
 

“Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work 
(electrical or otherwise) at the site, the Contractor shall request a maintenance 
transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance 
of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required 
for the construction period. 
 
Establish the approximate location and operating condition of lighting and/or traffic 
control systems which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any 
existing lighting and/or traffic control systems at the project site will, at the 
Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 
304.8 mm (one (1) foot) to either side..  The request for the cable locations and 
marking shall be made at the same time the request for the maintenance transfer 
and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve 
the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all 
existing electrical system equipment within the project limits, which may be 
affected by the work, making note of any parts which are found broken or missing, 
defective or malfunctioning.  Megger and load readings shall be taken for all 
existing circuits which will remain in place or be modified.  If a circuit is to be taken 
out in its entirety, then readings do not have to be taken.   The inventory and test 
data shall be reviewed with and approved by the Engineer and a record of the 
inventory shall be submitted to the Engineer for the record.  Without such a record, 
all systems transferred to the Contractor for maintenance during construction shall 
be returned at the end of construction in complete, fully operating condition.” 
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Add the following to the 1st paragraph of Article 801.05(a) of the Standard Specifications: 
 

“Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in 
separate submittals since they may be reviewed by various personnel in various 
locations.” 

 
Revise the second sentence of the 5th paragraph of Article 801.05(a) of the Standard 
Specifications to read: 
 

“The Engineer will stamp the submittals indicating their status as ‘Approved’, 
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’. 

 
Revise the 6th paragraph of Article 801.05(a) of the Standard Specifications to read: 
 

“Resubmittals.  All submitted items reviewed and marked ‘Approved as Noted’, or 
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous 
comments to verify contract compliance at no additional cost to the state unless 
otherwise indicated within the submittal comments.” 

 
Revise Article 801.11(a) of the Standard Specifications to read: 
 

“Lighting Operation and Maintenance Responsibility.  The scope of work shall 
include the assumption of responsibility for the continuing operation and 
maintenance the of existing,  proposed, temporary, sign and navigation lighting, or 
other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will 
be paid for separately 
 
Energy and Demand Charges.  The payment of basic energy and demand charges 
by the electric utility for existing lighting which remains in service will continue as a 
responsibility of the Owner, unless otherwise indicated.  Unless otherwise 
indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously 
at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the 
Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be 
removed), the Owner will accept responsibility for energy and demand charges for 
such lighting, effective the date of authorization.  All other energy and demand 
payments to the utility shall be the responsibility of the Contractor until final 
acceptance.” 
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Add the following to Section 801 of the Standard Specifications: 
 

“Lighting Cable Identification.  Each wire installed shall be identified with its 
complete circuit number at each termination, splice, junction box or other location 
where the wire is accessible.” 
 
“Lighting Cable Fuse Installation.  Standard fuse holders shall be used on 
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse 
holders shall be used on frangible (breakaway) light pole installations.  Wires shall 
be carefully stripped only as far as needed for connection to the device.  
Over-stripping shall be avoided.  An oxide inhibiting lubricant shall be applied to 
the wire for minimum connection resistance before the terminals are crimped-on.  
Crimping shall be performed in accordance with the fuse holder manufacturer's 
recommendations.  The exposed metal connecting portion of the assembly shall 
be taped with two half-lapped wraps of electrical tape and then covered by the 
specified insulating boot.  The fuse holder shall be installed such that the fuse side 
is connected to the pole wire (load side) and the receptacle side of the holder is 
connected to the line side.” 
 

Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 
“When the work is complete, and seven days before the request for a final inspection, 
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval.  In addition to the record drawings, copies of the final catalog cuts which 
have been Approved or Approved as Noted shall be submitted in PDF format along with 
the record drawings.  The PDF files shall clearly indicate either by filename or PDF table 
of contents the respective pay item number.  Specific part or model numbers of items 
which have been selected shall be clearly visible.” 
 

Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or 
being affected in other ways by this contract: 
 

 Last light pole on each circuit 
 Handholes 
 Conduit roadway crossings 
 Controllers 
 Control Buildings 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 
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Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

5. Description of item 
6. Designation or approximate station if the item is undesignated 
7. Latitude 
8. Longitude 

 
Examples: 

 
Equipment Description Equipment Designation Latitude Longitude 
CCTV Camera pole ST42 41.580493 -87.793378 
FO mainline splice handhole HHL-ST31 41.558532 -87.792571 
Handhole HH at STA 234+35 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 ramp SIDE A 41.584593 -87.793378 
Conduit crossing SB IL83 to EB I290 ramp SIDE B 41.584600 -87.793432 
Light Pole DA03 41.558532 -87.792571 
Lighting Controller X 41.651848 -87.762053 
Sign Structure FGD 41.580493 -87.793378 
Video Collection Point VCP-IK 41.558532 -87.789771 
Fiber splice connection Toll Plaza34 41.606928 -87.794053 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 
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MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  January 1, 2012 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  The request for the maintenance preconstruction inspection shall be made no less than 
seven (7) calendar days prior to the desired inspection date. 
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The contract 
drawings indicate the general extent of any existing lighting, but whether indicated or not, it 
remains the Contractor's responsibility to ascertain the extent of effort required for 
compliance with these specifications and failure to do so will not be justification for extra 
payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits. The affected circuits shall 
be isolated by means of in-line waterproof fuse holders as specified elsewhere and 
as approved by the Engineer. 

 
Full Maintenance. If the number of circuits affected by the contract is greater 
than 40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   
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Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any 
lighting system or part of a lighting system, temporary or permanent, which is to be 
constructed under this contract. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, 
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system 
to service.  The equipment shall then be re-set by the contractor within the time limits specified 
herein.   
 
If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair 
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction operations, 
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and 
shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
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The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPON

SE 
TIME 

SERVICE 
RESTORATI

ON 
TIME 

PERMANE
NT 

REPAIR 
TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 
days 

Hanging mast arm 
1 hour to 
clear 

na 
7 Calendar 
days 

Radio problem 1 hour 4 hours 
7 Calendar 
days 

Motorist caused damage 
or leaning light pole 10 
degrees or more 

1 hour to 
clear 

4 hours 
7 Calendar 
days 

Circuit out – Needs to 
reset breaker 

1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 
Calendar 
days 

Outage of 3 or more 
successive lights 

1 hour 4 hours na 

Outage of 75% of lights 
on one tower 

1 hour 4 hours na 

Outage of light nearest 
RR crossing approach, 
Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) 
found on night outage 
survey or reported to EMC 

na na 
7 Calendar 
days 

Navigation light outage na na 24 hours 
 
 Service Response Time -- amount of time from the initial notification to the Contractor until 

a patrolman physically arrives at the location.  
 

 Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 
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Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid for.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for separately under 
MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, which shall include all work as 
described herein. 
 
 
CATCH BASINS, TYPE A, 6'-DIAMETER 
 
Description:  This work shall consist of furnishing and installing Catch Basins, Type A, 6’ 
Diameter at locations shown in the plans.  The work under this item shall be performed in 
accordance with Section 602 of the Standard Specification and as detailed in the Plans, and as 
specified herein. 
 
Method of Measurement:  CATCH BASINS, TYPE A, 6'-DIAMETER with the type of frame and 
grate or frame and lid specified will be measured for payment as each.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for CATCH 
BASINS, TYPE A, 6'-DIAMETER, with the type of frame and grate or frame and lid specified. 
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CITY OF CHICAGO (CITY) ADDITIONAL INSURED PARTIES: 
 
Add the following paragraph at the end of Article 107.27: 
 
The contractor shall name for parcels that the Department is acquiring from the City for 
temporary easements the City, its officers, employees and agents as additional insured’s on the 
contractor’s comprehensive general liability and all risk property insurance policies.   
 
The contractor shall mail a copy of the executed certificate of Insurance to the City and the 
Engineer by certified mail prior to the start of construction on this project. 
 
The contractor shall supply an original policy to the Department prior to the start of construction 
on this project, which may be reviewed by the City. 
 
All cost related to this requirement will not be paid for separately but shall be included in the 
cost of the pay items of this contract. 
 
Revise Article 107.27 (b) (1) and (3) as follows: 
 
(1) General Aggregate Limit    $6,000,000 
 
(3) Each Occurrence Limit    $2,000,000 
 
 
CITY OF CHICAGO (CITY) INDEMNIFICATION: 
 
Add the following paragraph at the end of Article 107.26: 
 
The contractor shall indemnify, hold harmless and defend, on parcels that the Department is 
acquiring from the City for temporary easements on Parcels 1HS0001TE-A, 1HS0001TE-C, 
1HS0002TE, 1HS0005TE, the City, its officers, employees and agents from and against all 
claims, suits, actions, costs and fees including reasonable attorney fees and expenses 
(collectively referred to as “Claims”), arising or resulting from the work performed by contractor, 
or on account of or in consequence of any neglect by such contractor in safeguarding the work 
performed by contractor, or because of any act or omission, neglect, or misconduct of such 
contractor, its officers, employees, agents, subcontractor or subcontractors, anyone directly or 
indirectly employed by such contractor, and/or anyone for whose acts such contractor may be 
liable, except to the extent such Claims are caused by the negligent or wrongful acts or 
omissions of the City or its agents, employees, contractors, grantees, lessees, invitees, 
licensees or permittees.   
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

137 

 
COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT 
 
Description:  This work shall consist of removing and reconstructing concrete curb and gutter at 
locations to be determined by the Engineer within limits of the IL 19 resurfacing portion.  The 
work under this item shall be performed in accordance with Section 606 of the Standard 
Specification and as detailed in the Plans, and as specified herein. 
 
Method of Measurement:  COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND 
REPLACEMENT will be measured for payment in feet along the face of concrete curb per linear 
foot.  
 
Basis of Payment:  COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND 
REPLACEMENT will be paid for at the contract unit price per square foot. 
 
 
COMPOST FURNISH AND PLACE 
 
Delete the first sentence of Article 211.01 Description and substitute the following: 
 
 This work shall consist of furnishing, transporting and placing topsoil, special  types 
of topsoil, compost, or compost/topsoil blend to the depth specified in  areas as shown in the 
plans or as directed by the Engineer. 
 
Delete the first sentence of the first paragraph of Article 211.04 Placing Topsoil and Compost 
and substitute the following: 
 
 Topsoil, compost, or compost/topsoil blend shall not be placed until the area to  be 
covered has been shaped, trimmed and finished according to Section 212. 
 
Delete the second sentence of the second paragraph of Article 211.04 Placing Topsoil and 
Compost and substitute the following: 
 
 After verification of proper depth, the Contractor shall completely incorporate the  placed 
material into the existing surface to a minimum depth of 6 inches below  finished grade by 
tilling. 
 
Delete the first sentence of the second paragraph of Article 211.04 Placing Topsoil and 
Compost and substitute the following: 
 
 The Engineer will verify that that the proper topsoil, compost, or compost/topsoil  blend 
depth has been applied. 
  
Add the following to Article 211.06 Clearing Area and Disposal of Surplus Material:  
 
 Prior to placing topsoil, compost or compost/topsoil blend, the contractor shall 
 remove all litter (including plastic bags, bottles, rocks, etc.) and plant debris.  
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

138 

Add the following to Article 211.08 Basis of Payment:   
 
 Payment shall include all costs for materials, equipment and labor required to 
 complete the work specified herein, including the cost of removing and disposing  of any 
debris. 
 
 
PORTLAND CEMENT CONCRETE SIDEWALK, SPECIAL 
 
Description. This work shall consist of constructing an aesthetic portland cement concrete 
sidewalk and sidewalk accessibility ramps on a prepared subgrade in accordance with Section 
424 of the Standard Specifications. This work shall also consist of constructing integrally colored 
portland cement concrete sidewalk with imprinted pattern, curing compound and sealer as 
shown on the plans, as indicated herein and as directed by the Engineer. 
 
Submittals. Manufacturer’s data sheets shall be submitted on each product to be used, including 
preparation instructions, storage and handling requirements, and installation methods 
 
Quality Assurance. The installer shall provide a qualified foreman or supervisor who has a 
minimum of two years experience with imprinted and textured concrete, and who has 
successfully completed at least three imprinted concrete installation of high quality and similar in 
scope to that required. The concrete shall be cast-in-place on the job site by trained and 
experienced workers. Obtain materials from the same source for all colored and imprinted work. 
 
All completed areas of colored concrete shall be of consistent color and appearance and must 
meet the approval of the Engineer. Any finished areas that are rejected by Engineer shall be 
removed and replaced by Contractor at no additional cost to the Department. 
 
Mock Up. Prior to beginning work, provide field samples of integrally colored portland cement 
concrete with imprinted pattern, surface hardener, and cure/sealer. Samples to be 48 inches by 
48 inches in size with surface colors and patterns specified. Do not proceed with work until the 
workmanship, pattern, color, and sheen are approved by the Engineer. Refinish mock-ups or 
provide additional samples as required to obtain the Engineer’s approval.  Final pattern and 
color selections shall be approved by the Engineer and the Village of Bensenville. 
 
Manufacturer Information: 
Butterfield Color 
625 West Illinois Avenue 
Aurora, IL  60506 
Phone: 630-906-1980 
or approved equal 
 
Materials. Integral coloring admixture shall be non-fading. Add integral color according to the 
manufacturer’s instructions. 
 
Calcium chloride or admixtures containing chlorides shall not be used. Use the same 
admixtures for colored concrete pavement throughout the project. 
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Joint fillers shall be selected to match the integral colors selected for the project.  
 
Placing, Curing, and Sealing. Cover and protect adjacent construction and concrete from 
discoloration and spillage during placement and curing of colored concrete. Remove and 
replace discolored concrete as Engineer directs. 
 
Do not cure colored concrete using plastic sheeting unless necessary due to weather 
conditions. Plastic sheeting shall not be laid directly on top to the concrete as discoloration will 
occur. Plastic shall be suspended above the concrete. 
 
The sidewalk shall be sealed per manufacturer’s instructions to produce a durable finish that is 
resistant to deicing salts, slip resistant, and not detrimental to the aesthetic finish. 
 
Method of Measurement. This work will be measured for payment in place and the area 
computed in square feet. 
 
Basis of Payment. This work shall be paid for at the contract unit price per square foot for 
PORTLAND CEMENT CONCRETE SIDEWALK, SPECIAL of the thickness specified. 
 
 
CONCRETE MEDIAN SURFACE, 8" 
 
Description:  This work shall consist of constructing concrete median surface at the proposed 
grades and locations as shown in the Plans.  The work under this item shall be performed in 
accordance with Section 606 of the Standard Specification and as detailed in the Plans, and as 
specified herein. 
 
Method of Measurement:  Concrete Median Surface, 8” will be measured for payment in place 
and the area computed in square feet.  
 
Basis of Payment:  Concrete Median Surface, 8” will be paid for at the contract unit price per 
square foot. 
 
 
EMERALD ASH BORER COMPLIANCE AGREEMENT 
Notice is hereby given to the Contractor that this project is in the Emerald Ash Borer 
quarantined area as defined by the Illinois Department of Agriculture. All work within this 
contract shall be in accordance with the Illinois Department of Agriculture guidelines.  
 
The EMERALD ASH BORER COMPLIANCE AGREEMENT must be entered into by the 
Contractor and the Illinois Department of Agriculture prior to construction and the signed 
agreement between the Illinois Department of Agriculture and the contractor must be given to 
the Engineer prior to construction. 
 
Please see the Emerald Ash Borer website at www.illinoiseab.com for further information. 
 
The proper removal and disposal as set forth by the Illinois Department of Agriculture shall not 
be paid for separately but shall be considered included in the costs of the Contract. 
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ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) 
 
670.02 Engineer's Field Office Type A. Revise the first paragraph of this Article to read: 
 
Engineer's Field Office Type A (Special). Type A (Special) field offices shall have a ceiling 
height of not less than 7 feet and a floor space of not less than 3000 square feet with a 
minimum of two separate offices. The office shall also have a separate storage room capable of 
being locked for the storage of the nuclear measuring devices. The office shall be provided with 
sufficient heat, natural and artificial light, and air conditioning. Doors and windows shall be 
equipped with locks approved by the Engineer. 
 
Revise the second sentence of the fourth paragraph of this Article to read:  Solid waste disposal 
consisting of seven waste baskets and an outside trash container of sufficient size to 
accommodate a weekly provided pick-up service. 
 
Add the following to the fourth paragraph of this Article:  A weekly cleaning service for the office 
shall be provided. 
 
Revise the fifth paragraph of this Article to read:  An electronic security system that will respond 
to any breach of exterior doors and windows with an on-site alarm shall be provided. 
 
Revise subparagraph (a) of this Article to read: 
 

a) Twelve desks with minimum working surface 42 inch x 30 inch each and 
twelve non-folding chairs with upholstered seats and backs. 
 

Revise the first sentence of subparagraph (c) of this Article to read: 
 

c) Two four-post drafting tables with minimum top size of 37-½ inch x 48 inch. 
Revise subparagraph (d) of this Article to read: 
 

d) Eight free standing four-drawer legal size file cabinets with lock and an 
underwriters' laboratories insulated file device 350 degrees one hour rating. 
 

Revise subparagraph (e) of this Article to read: 
 

e) Twenty folding chairs and two conference tables with minimum top size of 44 
inch x 96 inch. 
 

Revise subparagraph (g) of this Article to read: 
 

g) Two office style refrigerators with a minimum size of 8 cubic feet with a freezer 
unit. 
 

Revise subparagraph (h) of this Article to read: 
 

h) Three electric desk type tape printing calculator and two pocket scientific 
notation calculators with a 1000 hour battery life or with a portable recharger. 
 

  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

141 

Revise subparagraph (i) of this Article to read: 
 

i)  Six telephones, with touch tone, where available, two telephone answering 
machines, and Nine telephone lines including one line for the fax machine, and 
two lines for the exclusive use of the Engineer. All telephone lines shall include 
long distance service and all labor and materials necessary to install the phone 
lines at the locations directed by the Engineer. Two of the phone lines must 
provide DSL service or High Speed Internet equivalent. 
 

Revise subparagraph (j) of this Article to read: 
 

j) Two dry process copy machines capable of reproducing prints up to 11 inch x 
17 inch from nontransparent master sheets, as black or blue lines on white 
paper, with sorting and reduction/enlargement capabilities including 
maintenance, reproduction paper, activating agent and power source. 
 

Revise subparagraph (k) of this Article to read: 
 

k) Two plain paper fax machine including maintenance and supplies.   
 

Revise subparagraph (l) of this Article to read: 
 

l) One electric water cooler dispenser including water service.   
 

Add the following subparagraphs to this Article: 
 

n) One 4 foot x 6 foot chalkboard or dry erase board. 
 

670.07 Basis of Payment. Revise the fourth sentence of the first paragraph of this Article to 
read: 
 
The building or buildings, fully equipped, will be paid for at the contract unit price per calendar 
month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL). 
 
 
EROSION CONTROL BLANKET 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. 
 
Delete Article 251.04(a) Excelsior Blanket. 
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HOT MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
Description:  This work shall consist of milling the existing HMA pavement at a variable depth to 
achieve a minimum typical resurfacing replacement depth of four (4) inches at the proposed 
profile grades and edge of pavement grades as shown in the Plans.  The work under this item 
shall be performed in accordance with Section 440 of the Standard Specification and as detailed 
in the Plans, and as specified herein.  Stockpiling of milled materials on-site will not be allowed.  
All cuttings and materials removed by milling must be hauled off-site by truck and properly 
disposed of. 
 
Method of Measurement:  This work will be measured in place and the areas computed in 
square yards.  The area measured will be paid for only once, regardless of the number of 
passes that are needed to remove the material to the required depth.  The area shall not include 
the separately computed areas for pavement removal and Class D patching.   
 
Basis of Payment:  This work shall be paid for at the contract unit price per square yard for 
HOT-MIX ASPHALT REMOVAL, VARIABLE DEPTH. 
 
 
INTERIM FRAME AND GRATE 
 
Description: This work shall consist of furnishing, constructing and subsequent removal of frame 
and grates on permanent drainage structures at locations as indicated on the Plans or as 
directed by the Engineer.  The work shall be done in accordance with Section 602 of the 
Standard Specifications.   
 
Construction Requirements:   The interim frame and grates are necessary due to stage 
construction requirements where the final roadway elevation will not be constructed until later 
stages.   
 
Method of Measurement:  INTERIM FRAME AND GRATE will be measured for payment as 
each. 
 
Basis of Payment:   This work will be paid for at the contract unit price each for INTERIM 
FRAME AND GRATE of the type specified which price shall include all labor, materials and 
equipment required to complete the work as specified.  
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PAVEMENT GRINDING 
 
Description. This work shall consist of diamond grinding roadway sections of PCC pavement. 
 
Equipment. Diamond Grinder. The diamond grinder shall be a self-propelled planing machine 
specifically designed for diamond saw grinding. It shall be capable of accurately and 
automatically establishing the profile grade and shall have a positive means for controlling cross 
slope. It shall also have an effective means for removing excess material and slurry from the 
surface and for preventing dust from escaping into the air. The diamond grinder shall not cause 
strain or damage to the surface. The grinding head shall be a minimum of 4 ft. (1.2 m) wide and 
the diamond saw blades shall be gang mounted on the grinding head at a rate of 50 blades / ft. 
(164 blades/m). 
 
CONSTRUCTION REQUIREMENTS 
 
General. After the variable depth temporary HMA pavement has been removed the roadway 
sections of PCC pavement shall be ground over the limits indicated in the plans. The maximum 
thickness removed shall be 1/4 in. (6 mm). The vertical difference between longitudinal passes 
shall be 1/8 in. (3 mm) maximum. The grinding at the ends of the roadway section shall be 
diminished uniformly at a rate of 1:240. Grinding shall be continuous through all joints. When 
pavement joints are specified to be sealed, grinding shall be completed prior to final sealing of 
joints. During grinding, joint openings shall be temporarily filled with material approved by the 
Engineer. 
 
The diamond ground section shall be surface tested in the presence of the Engineer prior to 
opening to traffic. All objects and debris shall be removed from the surface prior to testing.  
 
Method of Measurement. This work will be measured for payment in place and the area 
computed in square yards (square meters) of diamond grinding performed. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for PAVEMENT GRINDING. 
 
 
PAVEMENT GROOVING 
 
Description. This work shall consist of grooving roadway sections of PCC pavement. The 
grooving operation shall started after the pavement grinding operation has been accepted in 
place by the Engineer. 
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CONSTRUCTION REQUIREMENTS 
 
The grooves shall be cut into the hardened concrete, perpendicular to the roadway centerline, 
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in. 
wide and 3/16 in. ± 1/16 in. deep (3 mm wide and 5 mm ± 1.5 mm deep). The Contractor shall 
have the option of constructing the grooves at either a random spacing of 5/8 to 1 1/4 in. (15 to 
30 mm) centers with an average spacing of 7/8 in. (22 mm) or a uniform spacing of 3/4 in. (20 
mm) centers. The grooving shall be stopped 1 ft (300 mm) from the faces of curbs and 2 in. ± 1 
in. (50 mm ± 25 mm) from roadway section joints. If grooving must be performed as part of 
stage construction, the grooving may be deferred until at least two adjacent lanes have been 
poured. 
 
The removal of slurry shall be continuous throughout the grooving operations. The grooving 
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously pick 
up water and sawing dust, and pump the slurry to a collection tank. The slurry shall be disposed 
of off site according to Article 202.03. Cleanup shall be continuous throughout the grooving 
operation. All grooved areas of the pavement shall be flushed with water as soon as possible to 
remove any slurry material not collected by the vacuum pickup. Flushing shall be continued until 
all surfaces are clean. 
 
Method of Measurement. This work will be measured for payment in place and the area 
computed in square yards (square meters) of pavement grooving performed. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for PAVEMENT GROOVING. 
 
 
PLANTING PERENNIAL PLANTS 
 
Delete Article 254.04(a) Planting Time and substitute the following: 
 
 Bulbs shall be planted between October 15 and November 30.  Bulbs shall not be 
installed prior to trees, shrubs, perennials, and ornamental grasses are planted. 
  
Delete Article 254.06 Layout of Planting and substitute the following: 
 
 When plants are specified to be planted in prepared soil planting beds, the 
 planting bed shall be approved by the Engineer prior to planting.  The Contractor  shall 
be responsible for all plant layout.  The layout must be performed by qualified personnel.  The 
planting locations must be laid out as shown in the landscape plan. This will require the use of 
an engineer’s scale to determine some dimensions.  Bed limits shall be painted or flagged.  
Individual plants layout shall be marked prior to installation.  The Engineer will contact the 
Roadside Development Unit at (847) 705-4171 to approve the layout prior to installation.  
 Allow a minimum of three (3) days prior to installation for approval. 
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Add the following to Article 254.07 Planting Procedures: 
 

When planting perennials in bed areas shown on the plans or as directed by the 
Engineer, the following work shall be performed prior to planting: 

 
 Spade a planting bed edge at approximately a 45 degree angle and to a   

 depth of approximately three (3) inches around the perimeter of the    
 perennial bed.  Remove any debris created in the spade edging process   
 and dispose of as specified in Article 202.03. 

 
 Coarse sand (FA2) 28 lbs/sq. ft. (140 kg/sq m) shall be added and applied  

 to the planting beds at a depth of 2-inch (100 mm) than tilled into the soil   
 to a depth of 6-inches (150 mm) to amend the existing topsoil. 

 
 Compost shall be added and applied to the planting beds at a depth of 4-  

 inch (100 mm) than tilled into the soil to a depth of 6-inches (150 mm) to   
 amend the existing topsoil. 

 
 Do not plant when soil is muddy. 

 
 Trees must be installed first to establish proper layout and to avoid   

  damage to other plantings. 
 

 Perennial plants shall be planted by a hand method approved by the   
 Engineer.  Open holes sized to accommodate roots, place plants at proper  
 elevation and backfill with planting soil, working carefully to avoid damage   
 to roots and to leave no voids.  Build up a small water basin of soil around   
 each plant. 

 
 Thoroughly water plant beds within 2 hours of installation.  Do not wash   

 soil onto crowns of plants. 
 
Delete the first sentence of Article 254.08 Mulching and substitute the following: 
 
 Within 24 hours, the entire perennial plant bed shall be mulched with two (2) inches of 
fine grade Shredded Hardwood Bark Mulch.  Hardwood bark mulch shall be clean, finely 
shredded mixed-hardwood bark not to exceed two (2) inches in its largest dimension, free of 
foreign matter, sticks, stones, and clods.  All hardwood mulch shall be processed through a 
hammer mill.  Hardwood bark not processed through a hammer mill shall not be accepted.  A 
mulch sample  shall be submitted to the Engineer for approval seven (7) days prior to placing.   
 
 Care shall be taken to place the mulch so as not to smother the plants or bury  leaves, 
stems or vines under mulch material. 
 
Add the following to Article 254.08 Mulching: 
 
 Pre-emergent Herbicide shall be used in the perennial beds prior the placement  of 
mulch.  See specification for Weed Control, Pre-emergent Granular Herbicide. 
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Delete Article 254.09 (b) Period of Establishment and substitute the following: 
 

Perennial plants must undergo a 30-day period of establishment.  Additional watering 
shall be performed not less than once a week for four weeks following installation.  Any signs of 
stress exhibited by plant material must be given special consideration in determining water 
needs.  Water immediately if plants begin to wilt, or if top (1) inch to two (2) inches of soil is dry.  
Water shall be applied at the rate of a minimum of 2 gallons per square foot.  Water to insure 
that moisture penetrates throughout the root zone, including the surrounding soil, and only as 
frequently as necessary to maintain health growth.  Do not over water. 
 
  Should excess moisture prevail, the Engineer may delete any or all of the  additional 
watering cycles.  In severe weather, the Engineer may require additional watering.   
 
 Water must be applied in such a manner so as not to damage plant material.   Water 
must trickle slowly into soil and completely soak the root zone.  An open end hose is 
unacceptable.  Water early in the day and apply water as close to the soil as possible without 
washing out soil or mulch.  Water at the base of the plant to keep as much water as possible off 
plant leaves in order to minimize fungus problems.   Watering of plants in beds shall be applied 
in such a manner that all plant holes are uniformly saturated without allowing water to flow 
beyond the periphery of the bed.  Thoroughly saturate all areas of the perennial bed, not just 
individual plants.  The plants to be watered and the method of application will be approved by 
the Engineer.   
 
 The Contractor will not be relieved in any way from the responsibility for unsatisfactory 
plants due to the amount of watering.  Any loss of newly installed  plant material determined by 
the Engineer to be due to lack of water, is the responsibility of the contractor to replace at no 
additional cost.  Any damage to plant material due to incorrect watering must be corrected or 
replace at the Contractors expense, to the satisfaction of the Engineer. 
 
Add the following Article 254.09 Period of Establishment: 
 

During the period of establishment, weeds and grass growth shall be removed from 
within the mulched perennial beds.  This weeding shall be performed a minimum of once 
per week or within 48 hours following notification by the Engineer during the 30 day 
period of establishment.  The Contractor will not be relieved in any way from the 
responsibility for unsatisfactory plants due to the extent of weeding. 

 
The weeding may be performed in any manner approved by the Engineer provided the 
weed and grass growth, including their roots and stems, are removed from the area 
specified.  Mulch disturbed by the weeding operation shall be replaced to its original 
condition.  All debris that results from this operation must be removed from the right-of-
way and disposed of at the end of  each day in accordance with Article 202.03. 
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Add the following to Article 254.10 Method of Measurement: 
 
 a)  Disposal of weeds, sod and debris (rock, stones, concrete, bottles, plastic  bags, etc.) 
      removed from the perennial planting bed as specified in Article 202.03. 
 
 b)  Coarse sand (FA2) will be measured for payment as specified in Coarse Sand                     
       Placement. 
 
 c)   Compost will be measured for payment as specified in Compost Furnish and          
       Place. 
 
Add the following to Article 254.11 Basis of Payment: 
  
 a)  Coarse sand (FA2) will be paid for as specified in Coarse Sand Placement. 
 
 b)  Compost will be paid for as specified in Compost Furnish and Place. 
 
 c)  Pre-emergent Herbicide will be paid for as specified in Weed Control,  
      Pre-emergent  Herbicide. 
 
 d)  Payment for Shredded Mulch shall be included in contract unit price of the   
      perennial plant pay item. 
 
 e)  The unit price shall include the cost of all materials, equipment, labor, plant  
      care, removal, disposal and incidentals required to complete the work as  
      specified herein and to the satisfaction of the Engineer. 
 
 
PLANTING WOODY PLANTS 
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
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Add the following to Article 253.03 (a) (2): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or 
when plants have gone dormant in the fall, except for the following species which are only to be 
dug prior to leafing out in the spring: 
  

 Maple (Acer spp.) 
 Buckeye (Aesculus spp.) 
 Hackberry (Celtis occidentalis) 
 Hawthorn (Crataegus spp.) 
 Crabapple (Malus spp.) 
 Oak (Quercus spp.) 

 
Fall Planting.  This work shall be performed between October 1st and November 30th except that 
evergreen planting shall be performed between August 15th and October 15th.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or 
end prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or 
during frost.  No plant material shall be installed prior to the final grade of the planting soil.  
Trees must be installed first to establish proper layout and to avoid damage to other plantings.   
All plant material not planted according to the specified seasonal date shall require prior  written 
approval from the Engineer.  Failure to secure such approval shall result in the rejection of the 
plant material and replacement at no additional cost to the Department. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport.  Plant material transported without cover shall be automatically 
rejected. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
The Contractor shall be responsible for all plant layout.  The layout must be performed by 
qualified personnel.  The planting locations must be laid out as shown in the landscape plan. 
This will require the use of an engineer’s scale to determine some dimensions.  Tree locations 
within each planting area shall be marked with a different color stake/flag and labeled to denote 
the different tree species.  Shrub beds limits must be painted.  The Engineer will contact the 
Roadside Development Unit at (847) 705-4171 to approve the layout prior to installation.  Allow 
a minimum of seven working (7) days prior to installation for approval. 
 
Delete Article 253.08 Excavation of Plant Holes and substitute the following: 
 
Protect structures, utilities, sidewalks, knee walls, fences, pavements, utility boxes, other 
facilities, lawns and existing plants from damage caused by planting operations.   
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Holes for trees shall be dug at the location indicated by the marking stakes.  Holes for shrubs 
shall be dug within the marked outline of the planting bed.  The spacing of plants will be 
designated on the plans.  Spacing shall be measured form center-to–center, and alternate rows 
shall be staggered.   
 
Excavate with sides vertical, bottom flat but with high center for drainage.  Deglaze sides.  The 
planting hole shall be twice the diameter of the root ball if possible, but in no case shall the hole 
be less than twelve (12) inches wider.  Any soil covering the tree’s root flair shall be removed to 
expose the crown, along with any secondary root growth, prior to planting.  Remove all 
excavated subsoil from the site and dispose as specified in Article 202.03.  The excavated 
material shall not be stockpiled on turf or in ditches. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 
253.10 (a) and substitute the following: 
 
Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.   
Approved watering equipment shall be at the site of the work and in operational condition 
PRIOR TO STARTING the planting operation and DURING all planting operations OR 
PLANTING WILL NOT BE ALLOWED. 
 
Set plants in the excavated hole with top of ball 2 to 3 inches above finished grade.  Add soil as 
required under ball to achieve plumb.  Remove all burlap and wire baskets from top three 
quarters (3/4) of the root ball.  The remaining burlap shall be loosened and scored to provide the 
root system quick contact with the soil.  All ropes or wires shall be removed from the root ball 
and tree trunk.   
 
The hole shall be half (1/2) filled with soil, firmly packed, then saturated with water.  After the 
water has soaked in, more soil shall be added to the top of the hole, and then the hole shall be 
saturated again.  Maintain plumb during backfilling.  Visible root flair shall be left exposed, 
uncovered by the addition of soil.  By mounding up the soil around the hole, create a saucer 
depression around the tree to hold future water.   In most cases, the backfill around the root ball 
shall be the same soil that was removed from the hole.  Where rocks, gravel, heavy clay or 
other debris are encountered, clean top soil shall be used.   Do not backfill excavation with 
subsoil.   
 
Add the following to Article 253.10 (b): 
 
Planted vines shall include a vertical guide to encourage vines to grow up vertical wall 
structures.  Vertical guide will be included in the cost of the vine pay item. 
 
Delete Article 253.11 and substitute the following: 
 
Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched bed 
or at the base of each tree to its dripline specified to a depth of 4 inches (100 mm).  No weed 
barrier fabric will be required for tree and shrub planting.  Pre-emergent Granular Herbicide will 
be used instead of weed barrier fabric.  The Pre-emergent Granular Herbicide shall be applied 
prior to mulch application.  See specification for Weed Control, Pre-Emergent Granular 
Herbicide.   
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The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in 
its largest dimension, free of foreign matter, sticks, stones, and clods.  A sample and request for 
material inspection form must be supplied to the Engineer for approval prior to performing any 
work.   
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  The mulch shall 
be pulled away from the tree trunk, allowing the root flair at the base of the tree to be exposed 
and free of mulch contact.  All finished mulch areas shall be left smooth and level to maintain 
uniform surface and appearance.  After the mulch placement, any debris or piles of material 
shall be immediately removed from the right of way, including raking excess mulch out of turf 
areas. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Any paper or cardboard trunk wrap must be removed before placing the tree in the tree hole in 
order to inspect the condition of the trunks.  Within 48 hours, “A layer of commercial screen wire 
mesh shall be wrapped around the trunk of all deciduous trees.  All other plants planted 
individually shall be similarly wrapped when directed by the Engineer.  The screen wire shall be 
secured to itself with staples or single wire strands tied to the mesh.  Trees shall be wrapped at 
time of planting, before the installation of mulch.  The lower edge of the screen wire shall be in 
continuous contact with the ground and shall extend up to the lowest major branch.  
 
Add the following to Article 253.13 Bracing: 
 
Trees required to be braced shall be braced within 24 hours of planting. 
 
Add the following to the first paragraph of Article 253.14 Period of Establishment: 
 
Prior to being accepted, the plants shall endure a period of establishment.  This period shall 
begin in April and end in December of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
 
Begin plant care when the final grade has been achieved in any one location.  The Contractor is 
responsible for plant care until receipt of the “Final Acceptance of Landscape Work” 
memorandum from the Bureau of Maintenance.  The Contractor shall properly care for all plants 
including weeding, watering, adjusting of braces, repair of water saucers, or other work which is 
necessary to maintain the health, vigor, and satisfactory appearance of the plantings.  This may 
require pruning, cultivating, tightening and repairing supports, repair of wrapping, and furnishing 
and applying sprays as necessary to keep the plants free of insects and disease.  The 
Contractor shall provide plant care a minimum of every two weeks, or within 3 days following 
notification by the Engineer.  All requirements for plant care shall be considered as included in 
the cost of the contract. 
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Delete the first paragraph of Article 253.15 Plant Care (a) and substitute the following: 
 
During plant care additional watering shall be performed at least every two weeks during the 
months of May through December.  The contractor shall apply a minimum of 35 gallons of water 
per tree, 25 gallons per large shrub, 15 gallons per small shrub, and 4 gallons per vine.  The 
Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions.  
 
Add the following to the Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing 
up desired vertical element (noise wall, retaining wall, fence, kneewall, etc.).  Work may include 
but is not limited to carefully weaving vines through fence and/or taping vines to vertical 
elements. 
 
Add the following to the Article 253.15 Plant Care (d): 
 
The contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every 
two weeks during the months of initial planting through final acceptance.  Contractor must 
identify and monitor pest and diseases and determine action required to maintain the good 
appearance, health and, top performance of all plant material.  Contractor shall notify the 
Engineer with their inspection findings and recommendations within twenty-four hours of 
findings.  The recommendations for action by the Contractor must be reviewed and by the 
Engineer for approval/rejection.  All approved corrective activities will be considered as included 
in the cost of the contract and shall be performed within 48 hours following notification by the 
Engineer. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for 75% of the contract unit price each for several kinds and sizes of trees 
and shrubs found to be a live and healthy condition by May 31st, as specified in Article 253.14.  
The remaining 25% of the contract unit price each will be paid for after the successful 
completion of all required replacement plantings and clean up work and receipt of the “Final 
Acceptance of Landscape Work” memorandum from the Bureau of Maintenance.  The unit price 
shall include the cost of all material, equipment, labor, plant care, disposal and incidental 
required to complete the work as specified herein and to the satisfaction of the Engineer.  The 
placement of Pre-emergent Herbicide shall be paid for at the contract unit price for WEED 
CONTROL, PRE-EMERGENT GRANULAR HERBICIDE. 
 
 
PROTECTION OF EXISTING TREES 
 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, 
tree trunks, and tree roots at each work site.  All such measures shall be included in the contract 
price for other work except that payment will be made for TEMPORARY FENCE, TREE ROOT 
PRUNING, and TREE PRUNING. 
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All work, materials and equipment shall conform to Section 201 and 1081 of the Standard 
Specifications except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
 
 1.  Whenever proposed excavation falls within a drip-line of a tree, the   
  Contractor shall: 
 
  a.   Root prune 6-inches behind and parallel to the proposed edge of trench a 
   neat, clean vertical cut to a minimum depth directed by the Engineer  
   through all affected tree roots. 
 
  b. Root prune to a maximum width of 4-inches using a “Vermeer” wheel, or  
   other similar machine.  Trenching machines will not be permitted. 
 
  c. Exercise care not to cut any existing utilities. 
 
  d. If during construction it becomes necessary to expose tree roots which  
   have not been precut, the Engineer shall be notified and the Contractor  
   shall provide a clean, vertical cut at the proper root location, nearer the  
   tree trunk, as necessary, by means of hand-digging and trimming with  
   chain saw or hand saw.  Ripping, shredding, shearing, chopping or  
   tearing will not be permitted.  
 
 2. Whenever curb and gutter is removed for replacement, or excavation for removal 
  of or construction of a structure is within the drip line/root zone of a tree, the  
  Contractor shall: 
 
  a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
 
  b. Depth of cut shall be 12 inches for curb removal and replacement and 24  
   inches for structural work.  Any roots encountered at a greater depth  
   shall be neatly saw cut at no additional cost. 
 
  c. Locations where earth saw cutting of tree roots is required will be marked  
   in the field by the Engineer. 
 
 3. All root pruning work is to be performed through the services of a licensed  
  arborist to be approved by the Engineer.  
 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which 
price shall be payment for all labor, materials and equipment. 
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B. Temporary Fence: 
 
 1. The Contractor shall erect a temporary fence around all trees within the   
  construction area to establish a “tree protection zone” before any work begins or  
  any material is delivered to the jobsite.  No work is to be performed (other than  
  root pruning), materials stored or vehicles driven or parked within the “tree  
  protection zone”. 
 
 2. The exact location and establishment of the “tree protection zone” fence shall be  
  approved by the Engineer prior to setting the fence. 
 
 3. The fence shall be erected on three sides of the tree at the drip-line of the tree  
  or as determined by the Engineer. 
 
 4. All work within the “tree protection zone” shall have the Engineer’s prior   
  approval.  All slopes and other areas not regarded should be avoided so that  
  unnecessary damage is not done to the existing turf, tree root system ground  
  cover.  
 
 5. The grade within the “tree protection zone” shall not be changed unless   
  approved by the Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and 
other type of highly visible barrier approved by the Engineer.  This fence shall be properly 
maintained and shall remain up until final restoration, unless the Engineer directs removal 
otherwise.  Tree fence shall be supported using T-Post style fence posts.  Utilizing re-bar as a 
fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, 
which price shall include furnishing, installing, maintaining, and removing. 
 
C. Tree Limb Pruning: 
 
 1. The Contractor shall inspect the work site in advance and arrange with the  
  Roadside Development Unit (847.705.4171)  to have any tree limbs pruned that  
  might be damaged by equipment operations at least one week prior to the start  
  of construction.  Any tree limbs that are broken by construction equipment after  
  the initial pruning must be pruned correctly within 72 hours. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER),  which price 
shall included labor, materials, and equipment. 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

154 

D. Removal of Driveway Pavement and Sidewalk: 
 
 1. In order to minimize the potential damage to the tree root system(s), the   
  Contractor will not be allowed to operate any construction equipment or   
  machinery within the “tree protection zone” located between the curb or edge of  
  pavement and the right-of-way property line. 
 
 2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall  
  be removed with equipment operated from the street pavement.  Removal  
  equipment shall be Gradall (or similar method), or by hand or a combination of  
  these methods.  The method of removal shall be approved by the Engineer prior  
  to commencing any work. 
 
 3. Any pavement or pavement related work that is removed shall be immediately  
  disposed of from the area and shall not be stockpiled or stored within the   
  parkway area under any circumstances. 
 
E. Backfilling: 
 
 1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the  
  existing ground shall be disked to a depth no greater than one (1”), unless  
  otherwise directed by the Engineer.  No grading will be allowed within the drip- 
  line of any tree unless directed by the Engineer. 
 
F. Damages: 
 
 1. In the event that a tree not scheduled for removal is injured such that potential  
  irreparable damage may ensure, as determined by the Roadside Development  
  Unit, the Contractor shall be required to remove the damage tree and replace it  
  on a three to one (3:1) basis, at his own expense.  The Roadside Development  
  Unit will select replacement trees from the pay items already established in the  
  contract. 
 

1. The Contractor shall place extreme importance upon the protection and care of trees 
and shrubs which are to remain during all times of this improvement.  It is of paramount 
importance that the trees and shrubs which are to remain are adequately protected by 
the Contractor and made safe from harm and potential damage from the operations and 
construction of this improvement.  If the Contractor is found to be in violation of storage 
or operations within the “tree protection zone” or construction activities not approved by 
the Engineer, a penalty shall be levied against the Contractor with the monies being 
deducted from the contract.  The amount of the penalty shall be two hundred fifty dollars 
($250.00) per occurrence per day. 

 
 
RECESSED REFLECTIVE PAVEMENT MARKERS 
 
Description:  This work shall consist of setting reflective pavement markers in a recessed 
groove in the pavement.  The recessed pavement markers shall be used to supplement other 
pavement markings, similar to the use of Raised Reflective Pavement Markers.   
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Materials:  The reflective pavement marker shall be a 3M 190 series pavement marker or 
Engineer approved equivalent.  The reflector holder shall be a MarkerOne Series R100 reflector 
holder or Engineer approved equivalent.   The epoxy used shall be as recommended by the 
pavement marker manufacturer. 
 
Installation:  Spacing and orientation of the pavement markers shall be as detailed in the plans 
or as directed by the Engineer.   
 
A recessed groove shall be cut in the pavement 5.25" wide, 0.9" deep on a 15.5" diameter.  An 
additional 4.5' long grove shall taper from 0" (normal pavement) to 0.3" depth (full-recessed). 
For 1-way markers heading uphill, uphill grind taper may be omitted.     
 
The recessed area shall be cleaned free of all loose material, and dry before the placement of 
the pavement marker.  All excess material resulting from the construction of the recessed area 
shall be completely removed from the surface of the roadway by means of vacuum sweeper 
truck.  The pavement marker shall be cemented with epoxy in the center of the 1.0" deep 
recessed groove.   
 
Inspection:  A straight edge shall be placed across the recess to check that the top of the 
marker is below the pavement.  Inspection and acceptance shall be according to Article 781.04 
of the Standard Specifications.  
 
Basis of Payment:  This work will be paid for at the contract unit price each for RECESSED 
REFLECTIVE PAVEMENT MARKER, which price shall be payment in full for all labor, 
equipment, and materials necessary to complete the work as specified.  
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES  
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
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All contaminated materials shall be managed as non-special waste.  This work shall include 
monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances.   
 
A) The Environmental Firm shall continuously monitor for worker protection and the Contractor 

shall manage and dispose of all soils excavated within the following areas as classified 
below.  The lateral distance is measured from centerline and the farthest distance is the 
offset distance or construction limit whichever is less.  Soil samples or analysis without the 
approval of the Engineer will be at no additional cost to the Department.  Phase I 
Preliminary Engineering information is available through the District’s Environmental Studies 
Unit.   

 
1. Station 2005+50 to Station 2006+10 0 to 60 feet LT (Towne Center Condos, Site 1583V-

53, 100 Roosevelt Avenue) – non-special waste.  Contaminants of concern sampling 
parameters: PNAs, Arsenic, and Lead. 

2. Station 2006+10 to Station 2009+00 0 to 80 feet LT (Residence, Site 1583V-51, 104-140 
North York Road) – non-special waste.  Contaminants of concern sampling parameters: 
PNAs, Arsenic, Chromium, and Lead. 

3. Station 2016+50 to Station 2018+00 0 to 60 feet LT (Walgreens, Site 1583V-25, 5 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
PNAs and Arsenic. 

4. Station 2022+85 to Station 2026+75 0 to 80 feet LT (Vacant Building, Site 1583V-45, 10 
Gateway Road) – non-special waste.  Contaminants of concern sampling parameters: 
PNAs, Arsenic, Lead, Nickel, and Chromium. 

5. Station 387+40 to Station 389+00 0 to 50 feet LT (Commercial Building, Site 1583V-18, 
111-113 West Irving Park Road) – non-special waste.  Contaminants of concern 
sampling parameters: PNAs, Arsenic, and Lead. 

6. Station 390+50 to Station 393+20 0 to 50 feet LT (CITGO, Site 1583V-20, 101 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
PNAs, Arsenic, and Lead. 
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B) The Environmental Firm shall continuously monitor for worker protection and the Contractor 
shall manage any excavated soils within the construction limits of this project as fill.  
Although the soil concentrations exceed a residential property’s Tier 1 soil remediation 
objective for the ingestion exposure pathway, they can be utilized within the construction 
limits as fill because the roadway is not considered a residential property.  All storm sewer 
excavated soils can be placed back into the excavated trench as backfill unless trench 
backfill is specified.  If the soils cannot be utilized within the construction limits as fill then 
they must be managed off-site as a non-special waste.  The following areas can be 
managed within the construction limits as fill. 

 
1. Station 2004+50 to Station 2005+50 0 to 60 feet LT (Towne Center Condos, Site 1583V-

53, 100 Roosevelt Avenue) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic and Nickel. 

2. Station 2004+50 to Station 2030+00 0 to 120 feet RT (Canadian National Railroad, Site 
1583V-27, 100-300 block of North York Road) – non-special waste.  Contaminants of 
concern sampling parameters: Arsenic, Lead, and Nickel. 

3. Station 2009+00 to Station 2013+00 0 to 80 feet LT (Residence, Site 1583V-51, 104-140 
North York Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic and Lead. 

4. Station 2013+00 to Station 2015+00 0 to 120 feet LT (Shell, Site 1583V-26, 4 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

5. Station 2015+00 to Station 2016+50 0 to 120 feet LT (Walgreens, Site 1583V-25, 5 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

6. Station 2018+00 to Station 2022+90 0 to 120 feet LT (Commercial Building, Site 1583V-
46, 220-222 North York Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic and Nickel. 

7. Station 2022+90 to Station 2024+85 0 to 100 feet LT (Vacant Building, Site 1583V-45, 
10 Gateway Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic and Nickel. 

8. Station 2026+75 to Station 2029+00 0 to 80 feet LT (Firestone Truck and Tire, Site 
1583V-32, 300 North York Road) – non-special waste.  Contaminants of concern 
sampling parameters: Arsenic. 

9. Station 2029+00 to Station 2030+00 0 to 80 feet LT (Ewing-Doherty Mechanical, Site 
1583V-31, 304 North York Road) – non-special waste.  Contaminants of concern 
sampling parameters: Arsenic. 

10. Station 389+00 to Station 390+50 0 to 50 feet LT (Commercial Building, Site 1583V-18, 
111-123 West Irving Park Road) – non-special waste.  Contaminants of concern 
sampling parameters: Arsenic and Lead. 

11. Station 393+20 to Station 395+00 0 to 50 feet LT (Commercial Building, Site 1583V-24, 
7-9 West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic and Chromium. 

12. Station 395+00 to Station 396+60 0 to 50 feet LT (Walgreens, Site 1583V-25, 5 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

13. Station 387+40 to Station 387+65 0 to 50 feet RT (Vacant Building, Site 1583V-15, 210 
West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic and Lead. 
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14. Station 387+65 to Station 388+60 0 to 50 feet RT (Residence, Site 1583V-16, 206 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic and Lead. 

15. Station 388+60 to Station 389+10 0 to 50 feet RT (P&J Discount Cigarette Center, Site 
1583V-17, 200-202 West Irving Park Road) – non-special waste.  Contaminants of 
concern sampling parameters: Arsenic and Nickel. 

16. Station 389+10 to Station 391+70 0 to 50 feet RT (Strip Mall, Site 1583V-19, 130-154 
West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic, Lead, and Chromium. 

17. Station 391+70 to Station 393+15 0 to 50 feet RT (Midwest Eurosport, Site 1583V-21, 
104 West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic. 

18. Station 393+15 to Station 394+50 0 to 50 feet RT (Jim’s Towing, Site 1583V-22, 10 
West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic, Lead, and Cadmium. 

19. Station 394+50 to Station 395+15 0 to 50 feet RT (Residence, Site 1583V-23, 16 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

20. Station 395+15 to Station 396+60 0 to 50 feet RT (Shell, Site 1583V-26, 4 West Irving 
Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

 
Backfill pugs shall be place within the following locations. 
 

1. Station 2013+00 to Station 2018+00 0 to 130 feet RT/LT (Walgreens, Site 1583V-25, 5 
West Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: BETX. 

2. Station 390+00 to Station 394+00 0 to 50 feet LT (CITGO, Site 1583V-20, 101 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
PNAs. 

 
Engineered Barrier.  An engineered barrier shall be installed in storm sewer trenches to limit the 
exposure and control the migration of contamination from the contaminated soil that remains 
within the trench excavation.  It shall be placed beneath the trench backfill material.   

 
1. Station 2017+20 to Station 2017+60 0 to 50 feet LT/RT (Walgreens, Site 1583V-25, 5 

West Irving Park Road)) – non-special waste.  Contaminants of concern sampling 
parameters: Naphthalene. 

2. Station 2025+40 to Station 2025+80 0 to 60 feet LT/RT (Vacant Building, Site 1583V-45, 
10 Gateway Road) – non-special waste.  Contaminants of concern sampling 
parameters: Naphthalene. 

3. Station 392+00 to Station 393+30 0 to 50 feet LT (CITGO, Site 1583V-20, 101 West 
Irving Park Road) – non-special waste.  Contaminants of concern sampling parameters: 
Benzo(a)Pyrene and Naphthalene. 
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The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or 
equivalent material as approved by the Engineer.  A geosynthetic clay liner shall be composed 
of a bentonite clay liner approximately 6.4 millimeters (0.25 inches) thick.  The engineered 
barrier shall have a permeability of less than 10-7 cm/sec.  Installation of the geosynthetic clay 
liner system shall be in accordance with the manufacturer’s recommendations except that all 
laps shall face down-slope.  
 
The geomembrane liner shall have a minimum thickness of 30 mil.  The geomembrane liner 
shall line the entire trench and in accordance with the manufacturer’s recommendations.   
 
No equipment will be allowed on the engineered barrier until it is covered by a minimum of 305 
millimeters (1 foot) of backfill.  Any damage to the engineered barrier caused by the Contractor 
shall be repaired at no additional expense to the Department in accordance with the 
manufacturer’s recommendations and as directed by the Engineer. 
 
Method of Measurement.  Engineered barrier will be measured for payment in place and the 
area computed in square meters (square yards). 
 
Basis of Payment.  The engineered barrier will be paid for at the contract unit price per square 
meters (square yards) for ENGINEERED BARRIER.  
 
 
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS 
 
208.01 Description. Add the following paragraph to the end of this Article: 
 
“The work of this Pay Item shall consist of the removal of organic, soft, spongy or otherwise 
unsuitable soils found at the bottom of open cut trench pipe installations and replacement with 
IDOT Gradation No. CA 1 stone complete, including removal and disposal of unsuitable 
materials; protection, replacement, or repair of utilities; and dewatering, including erosion and 
siltation control methods and devices to provide protection to environment from all pumping 
operations.” 
 
 
SAG FRAME AND LID 
 
Description: This work shall consist of constructing a behind-the-curb frame and lid at low point 
locations as indicated on the Plans or as directed by the Engineer.  The work shall be done in 
accordance with Section 602 of the Standard Specifications and as shown in the plan details.   
 
Construction Requirements:   The sag frame and lid shall be a Neenah Foundry Company R-
3305 iron casting or approved equal.  The combination concrete curb and gutter's nominal flag 
width shall be increased 8 inches over a 10 foot transition length on either side of the sag frame 
and lid as shown in the plan details.   
 
The station and offset locations shown on the Plans for sag frame and lid structures are nominal 
dimensions to the edge of pavement only.  The Contractor is responsible for calculating the 
proper location of each storm sewer structure.   
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Basis of Payment:   This work will be paid for at the contract unit price each for CATCH 
BASINS, TYPE A, 5’ – DIAMETER, DUPAGE SAG FRAME AND LID which price shall include 
all labor, materials and equipment required to complete the work as specified.   
 
No extra payment will be allowed for the increased gutter flag width or curb height.  
 
 
SANITARY MANHOLES TO BE ADJUSTED 
 
Description:  This work consists of adjusting sanitary manholes as directed by the Engineer.  
This classification shall include all those existing manholes which are to be adjusted to grade 
where 2 ft or less of masonry will be either added, removed or rebuilt to bring the specified 
casting to the finished grade of the proposed improvement.  This work shall be performed in 
accordance with applicable portions of Article 602 of the Standard Specifications.   
 
Method of Measurement:  SANITARY MANHOLES TO BE ADJUSTED will be measured for 
payment as each. 
 
Basis of Payment:  This work will paid for at the contract unit price per each of SANITARY 
MANHOLES TO BE ADJUSTED, which includes all labor, material, and equipment necessary to 
perform this work. 
 
 
SLEEPER SLAB 
 
Description:  This work shall be done in accordance with the plan, details and IDOT District 1 
Detail BD-52, Detail of Pavement Separation Joint for Jointed PCC Pavements at Intersections. 
Concrete shall be Class SI and reinforcement shall be epoxy coated. 
 
Method of Measurement: The sleeper slab will be measured for payment in feet of actual 
sleeper slab constructed. 
 
Basis of Payment: This work will be paid at the contract unit price per foot for SLEEPER SLAB, 
which price shall include all labor, materials and excavations necessary to construct the sleeper 
slab. 
 
 
STORM SEWER TO BE FILLED 
 
Description. The work shall consist of filling abandoned storm sewer pipes at the locations 
shown on the plans and as directed by the Engineer. All storm sewer pipes to be abandoned in 
place shall be completely filled with Controlled Low Strength Material (CLSM), per section 1019 
of the Standard Specifications. The ends of the storm sewer pipe shall be sealed with cement 
bricks and mortar, a poured concrete plug, or other means approved by the Engineer. 
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Method of Measurement: This work will be measured for payment in place, in feet. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for STORM 
SEWER TO BE FILLED. This price shall include all costs for providing and injecting CLSM, 
capping and all other labor, equipment, and materials necessary to abandon and fill the pipe in 
accordance with the Specifications. 
 
 
SLOTTED DRAIN REMOVAL 
 
Description: This work shall consist of the complete removal and disposal of existing slotted 
drain and the concrete encasement surrounding the slotted drain. 
 
Disposal. Disposal of the items removed shall be according to Article 501.02 of the Standard 
Specifications. 
 
Method of Measurement: This work will be measured for payment in feet, along the centerline of 
the slotted drain. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for SLOTTED 
DRAIN REMOVAL. 
 
 
SUPPLEMENTAL WATERING 
 
Scope:  This work will include watering turf, trees, shrubs, vines and perennial plants at the 
rates specified and as directed by the Engineer. 
 
Schedule:  See the plans for supplemental watering dates specified in the CALENDAR OF 
CONSTRUCTION AND ESTABLISHMENT WORK.  Watering will only begin after the 
successful completion of all period of establishment requirements.  
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  A minimum of 10 units of water per day must be applied until the work is complete.  
Damage to plant material that is a result of the Contractor’s failure to water in a timely way must 
be repaired or replaced at the Contractor’s expense. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 Perennial Plants:    5 gallons per square yard 
 Trees:     30 gallons per tree 
 Shrubs:     7 gallons per shrub 
 Vines:     3 gallons per vine 
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Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering perennial plants or turf.  Water shall be applied at the base of the plant to keep as 
much water as possible off plant leaves.  An open hose may be used to water trees, shrubs, 
and vines if mulch and soil are not displaced by watering.  Water shall trickle slowly into soil and 
completely soak the root zone.  The Contractor must supply metering equipment as needed to 
assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons 
(3,785 liters) of water applied as directed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
 
 
TEMPORARY PAVEMENT (VARIABLE DEPTH) 
 
Description:  This work shall consist of constructing variable depth temporary pavement at the 
locations shown on the temporary ramp details and schedule of quantities. 
 
The contractor shall use HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
Method of Measurement: Temporary pavement (Variable Depth) will be measured in place and 
the area computed in square yards (square meters). 
 
Basis of Payment: This work will be paid for at the contract unit price per ton TEMPORARY 
PAVEMENT (VARIABLE DEPTH). 
 
Removal of temporary pavement (variable depth) will be paid for at the contract unit price per 
square yard for PAVEMENT REMOVAL. 
 
 
MAINTENANCE OF TEMPORARY TRAFFIC SIGNAL INSTALLATION 
 
Description: This work shall consist of maintaining the temporary traffic signal installation. 
  
Maintenance: The temporary traffic signal installation shall be maintained in accordance with all 
applicable portions of Article 801.11(b) of the Standard Specifications, the Traffic Signal 
Specifications special provision, and as directed by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for 
MAINTENANCE OF TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
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REMOVE TEMPORARY TRAFFIC SIGNAL INSTALLATION 
 
Description: This work shall consist of removing and salvaging the temporary traffic signal 
installation after the proposed traffic signals are energized and accepted. 
  
Removal: The temporary traffic signal installation shall be removed and salvaged in accordance 
with all applicable portions of Article 890.02 of the Standard Specifications, the Traffic Signal 
Specifications special provision, and as directed by the Engineer.  The salvaged equipment 
shall be delivered to the respective owners as described and paid for under DISPOSITION OF 
SALVAGED TRAFFIC SIGNAL EQUIPMENT. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REMOVE 
TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
 
DISPOSITION OF SALVAGED TRAFFIC SIGNAL EQUIPMENT 
 
Description: This work shall consist of disposing and delivering the salvaged traffic signal 
equipment to the respective owners after the proposed traffic signals are energized and 
accepted. 
  
Disposition: The salvaged traffic signal equipment shall be delivered to the IDOT maintenance 
yard or IDOT maintenance contractor in accordance with the Traffic Signal Specifications 
special provision, and as directed by the Engineer.  The emergency vehicle priority system shall 
be delivered to the Village of Bensenville maintenance yard, or as directed by the Engineer.  
 
Basis of Payment: This work will be paid for at the contract lump sum price for DISPOSITION 
OF SALVAGED TRAFFIC SIGNAL EQUIPMENT. 
 
 
REMOVE WOOD POLE AND SALVAGE 
 
Description: This work shall consist of removing and salvaging a temporary traffic signal wood 
pole as part of the modifications to the temporary traffic signals. 
  
Removal: The temporary traffic signal wood pole shall be removed and salvaged in accordance 
with all applicable portions of Article 890.02 of the Standard Specifications, the Traffic Signal 
Specifications special provision, and as directed by the Engineer.  The salvaged wood pole shall 
be delivered to the IDOT maintenance yard or IDOT maintenance contractor in accordance with 
the Traffic Signal Specifications special provision, and as directed by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REMOVE 
WOOD POLE AND SALVAGE. 
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LIGHT DETECTOR, (INSTALLATION ONLY) 
 
Description: This work shall consist of installing a light detector for an emergency vehicle priority 
system. 
  
Installation: The light detector shall be installed in accordance with all applicable portions of 
Article 887.03 of the Standard Specifications, the Traffic Signal Specifications special provision, 
and as directed by the Engineer.  The contractor shall contact the Village of Bensenville to 
obtain the light detector for installation. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for LIGHT 
DETECTOR, (INSTALLATION ONLY). 
 
 
LIGHT DETECTOR AMPLIFIER, (INSTALLATION ONLY) 
 
Description: This work shall consist of installing a light detector amplifier for an emergency 
vehicle priority system. 
  
Installation: The light detector amplifier shall be installed in accordance with all applicable 
portions of Article 887.03 of the Standard Specifications, the Traffic Signal Specifications special 
provision, and as directed by the Engineer.  The contractor shall contact the Village of 
Bensenville to obtain the light detector amplifier for installation. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for LIGHT 
DETECTOR AMPLIFIER, (INSTALLATION ONLY). 
 
 
REMOVE TEMPORARY LIGHTING SYSTEM 
 
Description: This work shall consist of disconnecting, removing, and salvaging the Temporary 
Intersection Lighting System attached to the Temporary Traffic Signal Installation. 
  
Removal: The temporary lighting system shall be removed and salvaged in accordance with all 
applicable portions of Article 841.02 of the Standard Specifications, the Traffic Signal 
Specifications special provision, and as directed by the Engineer.  The salvaged temporary 
lighting system shall be delivered to the IDOT maintenance yard or IDOT maintenance 
contractor in accordance with the Traffic Signal Specifications special provision, and as directed 
by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract lump sum price for REMOVE 
TEMPORARY LIGHTING SYSTEM. 
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MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 
 
Add the following to Article 801.11 of the Standard Specifications: 
 
The existing temporary intersection lighting system shall be in operation for the duration of the 
contract.  The Engineer shall review the installation for conformance with the contract 
documents.  The Contractor shall obtain written approval before taking over maintenance of any 
temporary roadway lighting equipment. 
 
The temporary lighting system shall be maintained in operation as described in special provision 
- “MAINTENANCE OF LIGHTING SYSTEM” date January 1, 2012 and copy is attached herein. 
 
Maintenance of the temporary lighting system shall be taken over from IDOT at the beginning of 
the contract.  At that time, the Contractor shall schedule an inspection of the temporary lighting 
system for maintenance transfer by IDOT.  Any deficiencies or damages found before the 
maintenance transfer shall be repaired by IDOT’s maintenance contractor to the satisfaction of 
the Engineer.  
 
Basis of Payment: This work will be paid for at the contract lump sum price for MAINTENANCE 
OF TEMPORARY LIGHTING SYSTEM. 
 
 
RELOCATE EXISTING LUMINAIRE 
 
Description: This work shall consist of relocating an existing luminaire and mast arm as part of 
the modifications to the temporary traffic signals. 
  
Relocation: The luminaire and mast arm shall be relocated in accordance with all applicable 
portions of Section 844 of the Standard Specifications, the Traffic Signal Specifications special 
provision, and as directed by the Engineer.  The relocated luminaire and mast arm shall be 
reconnected to the temporary lighting circuit as shown on the plans and as directed by the 
Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for RELOCATE 
EXISTING LUMINAIRE. 
 
 
REMOVE EXISTING UNDERGROUND CONDUIT 
 
Description: This work shall consist of removing conduit and casing pipe installed under this 
contract as shown on the Contract plans.  Conduit and casing will be removed as construction 
staging dictates that it is no longer needed as cables are rerouted by other means and as 
directed by the Engineer. 
  
Removal: The conduit and casing pipe shall be removed in accordance with all applicable 
portions of Article 895.05 of the Standard Specifications, as shown on the Plans, and as 
directed by the Engineer. 
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Method of Measurement: This work will be measured for payment in feet removed.  
Measurements will be made in straight lines along the centerline of the casing pipe between 
ends and changes in direction. 
 
Basis of Payment: This work will be paid at the Contract unit price per foot for REMOVE 
EXISTING UNDERGROUND CONDUIT. 
 
 
REMOVE EXISTING HANDHOLE  
REMOVE EXISTING DOUBLE HANDHOLE  
 
Description. This item shall consist of the removal of above items in accordance with Section 
895 of the Standard Specifications, as specified herein, and as directed by the Engineer. The 
removal of existing hand holes or double hand holes at locations as shown in the plans shall 
conform to procedures as outlined in Section 895 of the Standard Specifications for removal of 
existing handholes, and as directed by the Engineer. 
 
Method of Measurement: This work will be measured for payment in units of each removed. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REMOVE 
EXISTING HANDHOLE and REMOVE EXISTING DOUBLE HANDHOLE. The price associated 
with each item shall include payment in full for all labor, equipment, and materials necessary to 
perform the work as specified herein for that item. 
 
 
REMOVE EXISTING CONCRETE FOUNDATION 
 
Description. This item shall consist of the removal of above item in accordance with Section 895 
of the Standard Specifications, as specified herein, and as directed by the Engineer. The 
removal of existing concrete foundation at locations as shown in the plans shall conform to 
procedures as outlined in Section 895 of the Standard Specifications for removal of existing 
concrete foundation. 
 
Method of Measurement: This work will be measured for payment in units of each removed. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for REMOVE 
EXISTING CONCRETE FOUNDATION. The price associated with each item shall include 
payment in full for all labor, equipment, and materials necessary to perform the work as 
specified herein for that item. 
 
 
REMOVE TEMPORARY LIGHTING UNITS, NO SALVAGE 
 
Description. This item shall consist of the removal of above item in accordance with Section 842 
of the Standard Specifications, as specified herein, and as directed by the Engineer. The 
removal of existing O’Hare Modernization Program temporary lighting units East of York Road 
along IL-19 at locations as shown in the plans shall conform to procedures as outlined in 
Section 842 of the Standard Specifications for removal of existing temporary lighting units. 
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Method of Measurement: This work will be measured for payment in units of each removed. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for REMOVE 
TEMPORARY LIGHTING UNITS, NO SALVAGE. The price associated with each item shall 
include payment in full for all labor, equipment, and materials necessary to perform the work as 
specified herein for that item. 
 
 
ROADWAY LIGHT POLE, INSTALL ONLY 
 
Description: 
This item shall consist of the retrieval of six existing light standards removed during Contract 
60W01 and stored at the IDOT Oak Brook Maintenance Yard to a new location, installation of a 
new foundation and associated hand hole, new 2” concrete encased duct, trench and backfill, 
electric cable in conduit, counterpoise wire and warning tape, as shown on the plans, as 
described herein, and as designated by the engineer, The lighting units were removed in order 
to alleviate conflict with the temporary pavement to be constructed as part of this contract and 
Contract 60W01.  Maintenance of the existing lighting system shall be as described in 
MAINTENANCE OF LIGHTING SYSTEMS.  All appurtenant materials and work required for the 
retrieval and installation shall be included as part of this item. 
 
Unless otherwise indicated, the existing light standard consists of a pole shaft, breakaway 
transformer base, pole disconnect switch, mast arm, luminaire, roadway lighting handhole, 
concrete encased duct, trench and backfill, electric cable in conduit, counterpoise wire and 
warning tape. 
 
Notification:  The City of Chicago O’hare Modernization Program, hereinafter referred to as 
OMP, is to be notified in advance of the retrieval and installation, and shall approve the work.  
The OMP may require rework as a result of improper installation.  Such rework is included in the 
cost of this special provision. 
 
Construction Requirements. Retrieval and reinstallation of the existing light standards shall meet 
the requirements according to Section 844.03 of the Standard Specifications. 
 
Retrieval. The Contractor shall retrieve six lighting units previously removed and stored under 
Contract 60W01 from the IDOT Oak Brook Maintenance Yard. 
 
All equipment and material retained as part of this item is property of the OMP and shall be 
properly stored until reinstallation.  Contractor is responsible for damage or loss to poles during 
this period. 
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Reinstallation. The Contractor must disconnect the existing power feed to the existing temporary 
lighting units and remove the wiring back at the pole. This work shall be paid for under the pay 
item REMOVE TEMPORARY LIGHTING UNITS, NO SALVAGE.  Each light standard to be 
reinstalled under this item shall be checked during the Preconstruction Inspection for complete 
circuit identification.  The relocated light standard shall be reconnected with the same circuiting 
and circuiting identification as discovered in the Preconstruction Inspection.  The new 
foundation, associated roadway lighting handhole, concrete encased duct, electric cable in 
conduit, counterpoise wire and warning tape, will not be paid for separately but shall be included 
in this work and shall be of the same type as is existing.  The new concrete encased duct, 
counterpoise wire and warning tape shall be brought back to the next light standard handhole.  
The new electric cable in conduit shall be brought back to the next light standard. 
 
Unless otherwise indicated, the lighting unit shall be installed immediately on the proposed 
foundation.  The electric cables shall be connected to power supply cables so that the 
reinstalled lighting unit becomes operational the following evening without interruption.  
Temporary wiring will be permitted at the discretion of the Engineer. 
 
Light Standards shall be relocated to miss existing utilities, provide the necessary space for the 
Maintenance of Traffic, as directed by the Engineer and according to the following table: 
 

Pole Approx Proposed Location 
Pole 13 Sta 402+29 offset 65’ LT 
Pole 14 Sta 400+27 offset 65’ LT 
Pole 15 Sta 400+67 offset 65’ RT 
Pole 16 Sta 402+26 offset 65’ RT 
Pole 17 Sta 403+49 offset 52’ RT 
Pole 18 Sta 404+69 offset 52’ RT 

 
Measurement and Payment: 
 Revise Article 844.07 of the Standard Specifications to read: 
 
This work will be paid for at the contract unit price each for ROADWAY LIGHT POLE, INSTALL 
ONLY which price shall be payment in full for retrieving and reinstalling the pole, transformer 
base, pole disconnect switch, mast arm, luminaire, roadway lighting handhole, concrete 
encased duct, trench and backfill, electric cable in conduit, counterpoise wire and warning tape, 
including all appurtenant incidentals necessary to complete the work as described herein and as 
shown on the plans. 
 
Exhibits of the Existing Roadway Lighting Plan, Schematic Diagram, and OMP Lighting Details 
Follow:  
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HANDHOLE COMPOSITE CONCRETE 
 
This work shall be performed in accordance with Section 814 of the Standard Specifications 
insofar as applicable and as detailed on the Plans. 
 
This work shall consist of the installation of a polymer concrete handhole at locations shown on 
the Plans or as directed by the Engineer. The lid shall be imprinted with the words "STREET 
LIGHTING". 
 
This item shall be paid for at the contract unit price per each for HANDHOLE COMPOSITE 
CONCRETE, which price shall be payment in full for all labor, equipment, materials and 
incidental expenses as necessary to complete the work as specified and as indicated on the 
Plans. 
 
 
LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT 
  
This work shall be performed in accordance with Section 821 of the Standard Specifications 
insofar as applicable and as detailed on the plans, except as modified herein. 
 
This work shall consist of furnishing luminaire with horizontal mount 400 watt high pressure 
sodium (HPS) lamp, and 120 volt ballast as detailed on the Plans. 
 
The luminaire shall have a gray powder coat finish. 
 
The luminaire shall be as manufactured by GE Lighting Systems, Catalog No. M4AC-40-S-0-A-
1-G-MC3-1-FU or approved equal. 
 
 
DECORATIVE LIGHTING UNIT, TYPE “D1” 
  
LUMINAIRE, HORIZONTAL MOUNT, LED: 
 
This work shall be performed in accordance with Section 821 of the Standard Specifications 
insofar as applicable and as detailed on the plans, except as modified herein. 
 
This work shall consist of furnishing luminaire with LED light source, and 240 volt driver as 
detailed on the Plans. 
 
The luminaire shall have a black powder coat finish. 
 
The luminaire shall be as manufactured by Sternberg Lighting, Catalog No. 1-1531RLED-SM-
FG-10ARC-45-T3-R-MDL03-BK. 
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LUMINAIRE, VERTICAL MOUNT, LED: 
 
This work shall be performed in accordance with Section 821 of the Standard Specifications 
insofar as applicable and as detailed on the plans, except as modified herein. 
 
This work shall consist of furnishing luminaire with LED light source, and 240 volt driver as 
detailed on the Plans. 
 
The luminaire shall have a black powder coat finish. 
 
The luminaire shall be as manufactured by Sternberg Lighting, Catalog No. MS805ALED-3-
480DPM-1RND45T3-MDL03-CSA-BK. 
 
LIGHT POLE, ALUMINUM, 15’ MAST ARMS, TENON MOUNT, 40’ M.H.: 
  
This work shall be performed in accordance with Section 830 of the Standard Specifications 
insofar as applicable and as detailed on the Plans, except as modified herein. 
  
This work shall consist of furnishing an aluminum light pole with accessories as detailed on the 
Plans. 
 
Light poles shall be UL classified and designed to current AASHTO standards for 90 mph wind, 
3 second gusts, and minimum 50 year life. 
 
The light pole and accessories shall have a black powder coat finish. 
 
This work will be paid for at the contract unit price each for DECORATIVE LIGHTING UNIT, 
TYPE “D1”, which price shall be payment-in-full for all labor, equipment, materials, and 
incidental expenses as necessary to furnish the luminaire and pole including lamp, pole wire, 
ballast, fuse holders, fusing, arm, bolts, nuts, and washers. 
 
 
DECORATIVE LIGHTING UNIT, TYPE “D2” 
  
LUMINAIRE, HORIZONTAL MOUNT, LED: 
 
This work shall be performed in accordance with Section 821 of the Standard Specifications 
insofar as applicable and as detailed on the plans, except as modified herein. 
 
This work shall consist of furnishing luminaire with LED light source, and 240 volt driver as 
detailed on the Plans. 
 
The luminaire shall have a black powder coat finish. 
 
The luminaire shall be as manufactured by Sternberg Lighting, Catalog No. 1-1531RLED-SM-
FG-10ARC-45-T3-R-MDL03-BK. 
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LIGHT POLE, ALUMINUM: 
  
This work shall be performed in accordance with Section 830 of the Standard Specifications 
insofar as applicable and as detailed on the Plans, except as modified herein. 
  
This work shall consist of furnishing an aluminum light pole with accessories as detailed on the 
Plans. 
 
Light poles shall be UL classified and designed to current AASHTO standards for 90 mph wind, 
3 second gusts, and minimum 50 year life. 
 
The light pole and accessories shall have a black powder coat finish. 
 
This work will be paid for at the contract unit price each for DECORATIVE LIGHTING UNIT, 
TYPE “D2”, which price shall be payment-in-full for all labor, equipment, materials, and 
incidental expenses as necessary to furnish the luminaire and pole including lamp, pole wire, 
ballast, fuse holders, fusing, luminaire arms, banner arms, base, bolts, nuts, and washers, etc.. 
 
 
LIGHTING CONTROLLER, SPECIAL 
 
This work shall be done in accordance with Section 825 of the Standard Specifications insofar 
as applicable, except as modified herein. 
 
This work shall consist of furnishing lighting controller as detailed on the Plans. 
 
The exterior finish of the controller shall be baked alkali enamel over cleaned and phosphatized 
surfaces.  The controller shall have a black powder coat finish. 
 
The conduit used in the foundation shall be Schedule 40 PVC conduit as detailed on the Plans. 
 
This work will be paid for at the contract unit price per each for LIGHTING CONTROLLER, 
SPECIAL, which price shall be payment-in-full for all labor, equipment, materials, and incidental 
expenses as necessary to furnish the controller. 
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REMOVAL OF LIGHTING UNIT, SALVAGE 

 
This work shall be performed in accordance with Section 842 of the Standard Specifications 
insofar as applicable and as detailed on the Plans. 
 
Contractor is responsible for packaging and delivery of salvaged units to the Village facility at 
717 E. Jefferson Street, Bensenville, IL. 
 
This work shall be paid for at the contract unit price per each for REMOVAL OF LIGHTING 
UNIT, SALVAGE which price shall be payment in full for all labor, materials, equipment and 
incidental expenses as necessary to complete this work as specified and as indicated on the 
Plans. 
 
 
TEMPORARY LIGHTING SYSTEM 
  
LUMINAIRE, HORIZONTAL MOUNT, PHOTO-CELL CONTROL, HPS, 400 WATT: 
 
This work shall be performed in accordance with Section 821 of the Standard Specifications 
insofar as applicable and as detailed on the plans, except as modified herein. 
 
This work shall consist of furnishing luminaire with horizontal mount 400 watt high pressure 
sodium (HPS) lamp, and multi-tap ballast. 
 
The luminaire shall be as manufactured by GE Lighting Systems, Catalog No. MDCA-40-S-0-A-
2-2-F-MC3-1-FU or approved equal. 
 
WOOD POLE, 45 FEET, CLASS 5, 15’ MAST ARM: 
  
This work shall be performed in accordance with Section 830 of the Standard Specifications 
insofar as applicable and as detailed on the Plans, except as modified herein. 
  
This work shall consist of furnishing wood pole with accessories as detailed on the Plans. 
 
This work will be paid for at the contract lump sum price for TEMPORARY LIGHTING SYSTEM, 
which price shall be payment-in-full for all labor, equipment, materials, and incidental expenses 
as necessary to furnish and install the temporary lighting system including, luminaire, pole, 
cable, grounding, lamp, ballast, fuse holders, fusing, luminaire arms, bolts, nuts, and washers, 
etc.. 
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REMOVE TEMPORARY LIGHTING SYSTEM 

 
This work shall be performed in accordance with Section 841 of the Standard Specifications 
insofar as applicable and as detailed on the Plans. 
 
Contractor is responsible for packaging and delivery of salvaged units to the Village facility at 
717 E. Jefferson Street, Bensenville, IL. 
 
This work shall be paid for at the contract lump sum price for REMOVE TEMPORAY LIGHTING 
SYSTEM which price shall be payment in full for all labor, materials, equipment and incidental 
expenses as necessary to complete this work as specified and as indicated on the Plans. 
 
 
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS 
 
208.01 Description. Add the following paragraph to the end of this Article: 
 
“The work of this Pay Item shall consist of the removal of organic, soft, spongy or otherwise 
unsuitable soils found at the bottom of open cut trench pipe installations and replacement with 
IDOT Gradation No. CA 1 stone complete, including removal and disposal of unsuitable 
materials; protection, replacement, or repair of utilities; and dewatering, including erosion and 
siltation control methods and devices to provide protection to environment from all pumping 
operations.” 
 
 
DUCTILE IRON WATER MAIN FITTINGS 
 
Description. The work of this Pay Item shall consist of furnishing and installing restrained water 
main fittings and concrete thrust blocks complete in place to the new water main, at locations 
indicated on the plans. 
 
Use ductile iron fittings with mechanical joint complying with ANSI A21.10 or A21.53. Use 
cement lining complying with ANSI A-21.4, standard thickness. Use A-304 stainless steel bolts 
with nuts and washers of series 300 stainless steel per ASTM A194. For all fittings, provide 
restrained joint type fittings compatible with pipe system utilized, as specified by the pipe 
manufacturer. 

 
Basis of Payment. This work will be paid for at the Contract Unit Price for each of the DUCTILE 
IRON WATER MAIN FITTINGS of the type and size specified, or DUCTILE IRON WATER 
MAIN TEE of the size specified, or DUCTILE IRON WATER MAIN REDUCER of the size 
specified, or DUCTILE IRON SLEEVE of the size specified, or PLUG WATER MAIN of the size 
specified. 

 
The work to provide and install concrete thrust blocks at each of the water main fitting locations 
indicated on the Plans shall be included in the cost of the Contract Unit Price for DUCTILE 
IRON WATER MAIN FITTINGS. 
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Provide precast or cast-in-place concrete thrust blocking with a compressive strength of 3000 
psi in 28 days. Locate thrust blocking between solid ground and the fitting to be anchored. 
Unless otherwise shown or determined by the Engineer, place the base and thrust bearing sides 
of thrust blocking directly against undisturbed earth. Sides of thrust blocking not subject to thrust 
may be placed against forms. Place thrust blocking so the fitting joints will be accessible for 
repair. When conditions prevent the use of concrete thrust blocks, use restrained joints of an 
approved type. 
 
 
DUCTILE IRON WATER MAIN 
 
561.01 Description: Revise the Article to read:  
 

“561.01 Description. The work of this pay item shall consist of water main pipe 
complete in place, including excavation; removal and disposal of waste excavated materials; 
protection, replacement, or repair of utilities; trench dewatering, including erosion and siltation 
control methods and devices to provide protection to environment from all pumping operations; 
installation of pipe; polyethylene wrapping of all pipe; bracing; bedding and covering of pipe; 
trench backfilling with and compaction of excavated materials; testing; disinfection, finish 
grading; but not including backfilling with granular trench backfill material. This work shall also 
consist of installation of the pipe within casing (where shown on Plans) installed by open cut 
method, including sawcutting, and removal and disposal of existing pavements; installation of 
casing; installing and supporting carrier pipe within casing; and end seals.;  
 

This work shall also consist of installing new mains in excess of 5’-6” of cover in order to 
cross existing mains providing for future improvements, or cross below sewer lines is included in 
the cost of the installation of the water main, and no addition to the contract will be allowed. This 
work will be paid for at the contract unit price per foot for DUCTILE IRON WATER MAIN of the 
diameter specified, for which the work shall include all of the above. 

 
A minimum forty-eight (48) hours advance notice to the Owner’s Public Works 

Department is required for any water disruptions. 
 
Village of Bensenville Public Works Department employees only shall operate any 

existing water distribution appurtenances (i.e. water valves, hydrants, etc.). 
 
Repair water main or water services damaged during construction using products of type 

and manufacturers approved by the Village of Bensenville. Pipe couplings for joining of sections 
of cut water main where a section of new pipe is used to replace a broken pipe shall be Smith-
Blair CC-441. Repair clamps for broken or cracked pipe and sealing of existing corporation stop 
opening shall be Smith-Blair 200 Series full-circle single band all stainless steel clamps. 
Replace damaged service corporation stops by installation of full-circle single band all stainless 
steel clamps, with service outlet, matching manufacturer’s and styles used for repair of a 
cracked pipe. 

 
Whenever existing water mains and water service pipes are damaged during 

construction, stop the pipe installation work and immediately repair the damaged portion of the 
existing piping. Contact Baxter & Woodman, Inc. and the Village of Bensenville immediately to 
report the location and extent of the damage.  
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Repair the water main with methods complying with the “Standards for Water and Sewer 
Main Construction In Illinois”, and any additional requirements required by the Village of 
Bensenville. Do not cover the repair until work is inspected and approved by the Village of 
Bensenville.” 

 
561.02 Materials: Revise the Article to read: 
 

“561.02 Materials. Provide ductile iron pipe complying with ANSI A21.51, special 
thickness Class 52, with joints complying with ANSI A21.11. Use cement lining complying with 
ANSI/AWWA, C104/A21.4 standard thickness. 
 

Provide restrained joint pipe system that utilizes one of the following methods: 
(a) Lock rings welded into place around pipe barrel. 
(b) Bolted rings installed around pipe barrels that fit inside pipe bells. 
(c) Gaskets which include stainless steel locking segments vulcanized into the 

gasket. 
(d) Mechanical joint retainer gland systems that provide locking segments shaped to 

pipe barrel that do not create stress points on pipe barrel 
(e) Do not use setpoint type retainer glands. 
(f) Acceptable products: 

1) Meg-A-Lug System. 
i. Series 1100 for MJ to pipe. 
ii. Series 1700 Harness for push-on joint. 

 
Polyethylene sheet: Comply with ANSI/AWWA C105/A 21.5-99: 

(a) Thickness: Linear low-density polyethylene film (minimum 8 mils) or high-density 
cross laminated polyethylene film (minimum 4 mils). 

(b) Markings: The following information will be clearly marked on the sheet at 
minimum increments of 2-feet along its length: 

1) Manufacturers name or trademark. 
2) Year of Manufacture. 
3)  Min. film thickness and material type (LLDPE or HDCLPE). 
4) Applicable range of nominal pipe diameter size(s). 
5) Warning – Corrosion Protection – Repair any damage. 

 
Conductivity appurtenances: 

(a) Provide wedges of serrated silicon bronze or #10-copper cable and tapping 
devices specifically designed for this purpose. 

(b) Use devices provided by the pipe manufacturer. 
(c) Standard mechanical joints do not provide conductivity. 

 
561.03 General: Add the following to the end of the first paragraph of this Article: 
 
“Ductile iron water main pipe and fittings shall be installed in compliance with the requirements 
of AWWA C600 and the pipe manufacturer’s recommendations.” 
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

184 

Add the following at the end of this Article:  
 

(c) Restrained Joint Pipe. Provide protection from movement of water main piping, plugs, 
caps, tees, valves, hydrants, and bends of 11-1/4 degrees or greater. Provide concrete 
thrust blocks and restrained joint type fittings at all locations where restrained joint type 
fittings are called for on the Plans. Where utilizing restrained joint pipe system to 
immobilize joints or fittings, provide restrained joint pipe to distance indicated on the 
Plans, or not less than a minimum of two pipe lengths on each side of the bend or 
fitting to be restrained. 

 
Only restrained joint pipe indicated on the Plans will be paid for as a separate Pay 
Item. 

 
Restraining gaskets or locking systems utilized on straight runs of push pipe are not 
considered as fittings, and are paid for as part of the Pay Item for restrained joint type 
pipe. 

 
(d) Conductivity Appurtenances. Install conductivity through joints by use of conductivity 

wedges or copper cable and taps. Use two wedges per joint for pipes 12 inches or 
smaller, and four wedges per joint for pipe sizes larger than 12 inches. Use number of 
copper cable connectors per joint as recommended by the pipe manufacturer. 

 
(e) Concrete Thrust Blocks. Provide precast or cast-in-place concrete thrust blocking with 

a compressive strength of 3000 psi in 28 days. Locate thrust blocking between solid 
ground and the fitting to be anchored. Unless otherwise shown or determined by the 
Engineer, place the base and thrust bearing sides of thrust blocking directly against 
undisturbed earth. Sides of thrust blocking not subject to thrust may be placed against 
forms. Place thrust blocking so the fitting joints will be accessible for repair. When 
conditions prevent the use of concrete thrust blocks, use restrained joints of an 
approved type. 

 
(f) Polyethylene Wrapping. Comply with requirements of ANSI/AWWA C105/A21.5-99. 

Place polyethylene sheet around the entire circumference of the pipe, tie or tape sheet 
securely to prevent displacement during backfilling. Wrap all water mains, fittings, 
valves, fire hydrant leaders, fire hydrants, and service lines. Wrap copper service lines 
to a point 3 feet from center of water main.  Do not block fire hydrant weep hole. 
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(g) Testing and Inspecting. Except for joint material setting, pipelines jointed with rubber 
gaskets, mechanical, or push-on joints, or couplings may be subjected to hydrostatic 
pressure, inspected, and tested for leakage any time after partial completion of backfill. 
Perform the pressure and leakage tests satisfactorily prior to requesting the Engineer 
to witness the official tests. Notify the Engineer at least 48 hours prior to the time of the 
requested official tests. Depending on traffic conditions, public hazard, or other 
reasons, the Engineer may determine when to conduct the tests, and may order the 
tests to be made in relatively short sections of water mains. 

 
1. Hydrostatic Tests. Devise a method for disposal of waste water from hydrostatic 

tests, and for disinfection, as approved in advance by the Engineer. 
 

2. Pressure Test. Subject the new water mains, including valves and hydrants, to a 
hydrostatic pressure of 125 psi. Hold the test pressure for a duration of one hour 
without pressure loss or further pressure application. Carefully examine exposed 
pipe, joints, fittings, and valves. 

 
Replace or remake joints showing visible leakage. Remove cracked pipe, 
defective pipe, and cracked or defective joints, fittings and valves. Replace with 
sound material and repeat the test until results are satisfactory, without additional 
cost to the Village. Use only solid stainless full-body repair clamps as approved 
by the Engineer. 

 
3. Leakage test. Conduct a metered leakage test after the pressure test has been 

satisfactorily completed. Each leakage test will last at least 24 hours. During the 
test, subject water lines to a normal water pressure of the Village's water system. 
The maximum allowable leakage shall be four gallons per inch of pipe diameter 
per 1,000 feet of pipe per 24 hours as recorded by a meter approved by the 
Engineer. 

 
Should any test of pipe disclose leakage greater than the maximum allowable 
amount, locate and repair the defective joint or joints and then repeat the 24-hour 
metered leakage test until the leakage is within the specified allowance, and at 
no additional cost to the Owner. 

 
(h) Preliminary Flushing. Prior to disinfection, flush main as thoroughly as possible, until 

water runs clear, with a minimum flushing velocity of 2.5 fps in the water main. 
Coordinate time of flushing with Owner and Engineer, at least 72 hours in advance of 
flushing.  Do not initiate flush without Owner’s permission. 
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(i) Disinfection. After the water main work has been satisfactorily completed and tested, 
disinfect the work in accordance with AWWA C651.  

 
Apply chlorine by the dry gas feeder unless solution feed chlorination, solution of 
chlorine-bearing compounds, or tablet method are approved by the Owner. Provide 
effective diffusion of the gas into the water within the water main and regulating the 
rate of gas flow. Provide means for preventing the backflow of water into the feeder. 

 
Apply disinfecting solutions having at least 50 mg/l of available chlorine. Retain the 
disinfecting solutions in the work for at least 24 hours. Chlorine residual after the 
retention period shall be at least 25 mg/l. 

 
Following chlorination, flush treated water thoroughly from the water mains until the 
chlorine concentration in the water flowing from the main is no higher than generally 
prevailing in the Village's system, or less than 1 mg/l. After flushing, collect water 
samples on two successive days in sterile bottles treated with sodium thiosulfate. 
Notify the Engineer and the Village to witness sample collection. Deliver the samples to 
a State approved laboratory for bacteriological analysis. 
 
Should the initial disinfection result in an unsatisfactory bacterial test, repeat the 
chlorination procedure until satisfactory results are obtained. The Village will provide 
the water for initial flushing and testing only. Compensate the Village for water used in 
subsequent flushing and testing.  

 
Flush and swab the piping, valves, and fittings that must be placed in service 
immediately and cannot be disinfected by the above specified methods, with 5 percent 
solution of calcium hypochlorite prior to assembly. Secure the Engineer’s approval 
before applying this method of disinfection. 

 
(j) Dechlorination. Comply with AWWA C651-05 requirements to neutralize the residual 

chlorine in new water mains. After new water mains have passed disinfection 
requirements, utilize portable diffusing dechlorinators that utilize sulfur dioxide or other 
chemicals listed in Appendix C of AWWA C651 to lower chlorine residuals to 1 mg/l or 
less prior to discharge to the drainage system. 

 
561.04 Method of Measurement: Revise the Article to read:  
 

“561.04 Method of Measurement. This work will be measured in lineal feet along the 
centerline of the pipe, and the measurement shall extend through fittings and valves. For water 
main in casing, the length will be measured in lineal feet along the centerline of the water main 
pipe. The length of water main in casing shall be measured with the Engineer prior to insertion, 
and any unused portion after installation shall be subtracted from the original length to arrive at 
the final measurement for payment.” 
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561.05 Basis of Payment: Revise the Article to read: 
 

“561.05 Basis of Payment. This work will be paid for at the contract unit price per lineal 
foot for DUCTILE IRON WATER MAIN, of the pipe sizes, joint type and material specified, or 
DUCTILE IRON WATER MAIN IN CASING, of the pipe size, joint type, and material specified, 
regardless of depth. For water main in casing, the diameter specified shall be the diameter of 
the water carrier pipe, not the diameter of the outer casing pipe.  
 

Trench backfill with special granular materials shall be paid for separately as TRENCH 
BACKFILL, SPECIAL “ 

 
 

WATER VALVES 
 
Description: The work of this Pay Item shall be in accordance with Section 561 and shall consist 
of gate valves, complete in place, installed as a part of the water main installation, at locations 
indicated on the Drawings. 
 
This Pay Item shall include a valve box if the gate valve is not installed within a valve vault. This 
Pay Item does not include removal of gate valves, which is paid for as part of the Pay Item for 
WATER MAIN TO BE ABANDONED. 
 
This Pay Item does not include fire hydrant auxiliary valves, which are paid for as part of the 
Pay Item for FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX. 
 
Provide gate valves with clockwise closing direction, in accordance with AWWA C509 (cast iron 
body), or AWWA C515 (ductile iron body) bronze fitted, resilient wedge and seat type with non-
rising stem and O-ring packing. Provide ANSI Class 125 flange ends or mechanical joint ends 
for valves installed in vaults as indicated on the Plans. Provide restrained type joints for all 
mechanical joint end valves. 
 
Acceptable valve manufacturers are Mueller A-2360, Waterous Series 500.  
 
Village of Bensenville Public Works Department employees only shall operate any existing 
water distribution appurtenances (i.e. water valves, hydrants, etc.).  
 
Basis of Payment: The work shall be paid for at the Contract Unit Price for each WATER VALVE 
or GATE VALVE of the valve sizes indicated. 
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WATER SERVICE LINE 
 
562.01 Description: Revise the Article to read:  
 
 “562.01 Description. The work of this Pay Item shall be done in accordance with  the 
detail on the Plans, and shall consist of water service pipe complete in place by open cut 
methods, including excavation, shoring, bracing; protection repair, or replacement of utilities; 
installation of service pipe; bedding and covering of pipe; and backfilling with and compacting of 
trench backfill material and complete surface restoration where the service lines are installed 
outside the limits of the Route 19 highway project. 

 
Water service pipe may be installed by the directional drilling method, at Contractors 

option, at no change to the Contract Unit Price per lineal foot. 
 
Granular backfill, as required, shall be included in this item and shall be in accordance 

with the Special Provision for TRENCH BACKFILL. Granular backfill will not be paid for 
separately when placed in open cut trenches for water service pipe.” 

 
562.03 General. Add the following paragraph to the end of this Article: 
 

“To install the water service pipe by the directional drilling method, use boring auger with 
a diameter at least 6 inches larger than the outside diameter of the bell of the pipe to be 
installed. Place a 3-inch sand cushion in the bored hole before installing the pipe. Push the pipe 
carefully into place so as not to disturb the bore hole. Fill the void space around the pipe with 
sand. 

 
Water main may be tunneled by hydro-boring or other directional boring method in lieu of 

method outlined above. Method must be approved by Engineer at pre-construction meeting. No 
additional compensation will be allowed. If alternate method proves to be unsuccessful, 
Contractor will complete installation as outlined above at no addition to Contract.” 

 
562.02 Materials. Revise the Article to read:  
 
 “562.02 Materials. Provide 1 ½-inch, Type K soft temper seamless copper water tubing 
complying with ASTM B-88.” 

 
562.05 Basis of Payment.” Revise the Article to read: 
 
 “562.05 Basis of Payment. This work will be paid for at the Contract Unit Price per 
lineal foot for WATER SERVICE LINE of the size indicated. Water service pipe may be installed 
by trenchless methods, at the Contractor’s option, at no change to the Contract Unit Price per 
lineal foot for WATER SERVICE LINE.” 
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FIRE HYDRANT EXTENSION 
 
Description: The work for this Pay Item shall consist of water main piping to any fire hydrant in 
excess of 5’-0” complete in place, including excavation; removal and disposal of waste 
excavated materials; protection, replacement, or repair of utilities; trench dewatering, including 
erosion and siltation control methods and devices to provide protection to environment from all 
pumping operations; installation of pipe; polyethylene wrapping of all pipe; bracing; bedding and 
covering of pipe; trench backfilling with and compaction of excavated materials; testing, 
disinfection, finish grading; but not including backfilling with granular trench backfill material.  
 
Method of Payment: This work will be measured in lineal feet along the centerline of the pipe, 
and the measurement shall extend through fittings and valves. 
 
Basis of Payment: This work will be paid for at the Contract Unit Price per lineal foot for FIRE 
HYDRANT EXTENSION. 
 
 
FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX  
 
Description: The work of this Pay Item shall consist of installation of new fire hydrant, complete 
in place, polyethylene wrapping of hydrant, valve, and pipe, including saw-cutting, removal and 
disposal of existing pavements; excavation; bracing, sheeting and shoring; dewatering, 
including erosion and sedimentation control methods and devices to provide protection to 
environment from all pumping operations; 6-inch connecting pipe; auxiliary gate valve and valve 
box; valve box stabilizer; hydrant support; delivery of hydrant and appurtenances to Village’s 
public works department if determined by the Engineer; thrust blocking; hydrant barrel drain 
washed stone pocket, with plastic cover; trench backfilling with and compaction of excavated 
and trench backfill materials; testing; disinfection; finish grading; removal and disposal of waste 
excavated materials; protection and repair or replacement of existing structures, pipelines and 
utilities; and all other work included in the cost of and necessary for a complete fire hydrant 
installation. 
 
Village of Bensenville Public Works Department employees only shall operate any existing 
water distribution appurtenances (i.e. water valves, hydrants, etc.). 
 
Hydrants will comply with AWWA C502 and be painted red as approved by the Village. 
Hydrants will be Mueller Super Centurian A-423 to match existing hydrants in the Village’s water 
system. Install hydrants plumb with the lowest hose connection at least 18 inches but not more 
than 26 inches above the finished grade ground level. Set hydrant bases and auxiliary valve on 
a precast concrete block to provide firm support for the base. 
 
Brace the bases with solid concrete blocking between the base and undisturbed trench wall to 
counteract the reaction thrust of water pressure at the base. Provide mechanical joint anchoring 
fittings or approved restrained joints. Brace the hydrant barrels during backfilling. Do not block 
the drain hole in hydrant. 
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Place a minimum of 1 cubic yard of washed coarse stone at and around the base for proper 
drainage. Wrap stone with filter fabric before backfilling. Place and compact backfill materials in 
6-inch layers around the hydrant and auxiliary gate valve. Cover new hydrant with plastic bag 
until new system is in service. 
 
Provide and install compression type with a 5-1/4-inch and minimum size main valve assembly, 
O-ring seals, two 2-1/2-inch hose nozzles, and a 4-1/2-inch pumper nozzle with National 
Standard threads, a National Standard operating nut, and an above-ground break flange. 
 
Auxiliary valve shall be Mueller A-2360 6-inch auxiliary resilient seat type gate valve with 
restrained type joints or bituminous coated metal tie rods between the valves and the tee 
fittings.  
   
Valve boxes will have cover marked with the word "WATER". Bituminous coated carbon steel 
valve extension stems and 2-inch square operating nuts 2 inches below cover. Provide East 
Jordan Iron Works No. 98725valve box stabilizers on all hydrant auxiliary valves. 
 
Method of Measurement: This work will be measured for payment for each fire hydrant installed, 
which shall include five (5) feet of 6-inch leader pipe, measured from the center of the main to 
the center of the hydrant.  
 
The removal and disposal of existing fire hydrants, including excavation; protection, 
replacement, or repair of utilities; removal and disposal of waste excavated materials; removal 
of hydrant barrel section, hydrant auxiliary valve and auxiliary box shall be paid for at the 
Contract Unit Price each for REMOVE FIRE HYDRANT AND VALVE ASSEMBLY.  
 
Basis of Payment. This work will be paid for at the contract unit price each for FIRE HYDRANT 
WITH AUXILIARY VALVE AND VALVE BOX. Ductile iron fittings to connect the hydrant to the 
existing water main will be paid for at the contract unit price per each for each according to 
DUCTILE IRON WATER MAIN FITTING of the diameter and type specified. Additional hydrant 
leader pipe shall be paid according to FIRE HYDRANT EXTENSION. 

 
 

VALVE VAULTS 
 
Description. The work of this Pay Item shall consist of water valve vaults complete in place, 
including saw-cutting, removal and disposal of existing pavements; excavation in excess of that 
required for standard pipeline trench construction; bracing, sheeting, and shoring; protection, 
replacement, or repair of utilities; dewatering, including erosion and sedimentation control 
methods and devices to provide protection to the environment from all pumping operations; 
vault bedding; monolithic type vault base with watertight flexible pipe connectors where pipes 
enter vault wall; manhole risers as required to provide proper depth; concentric cone or flat top 
cover; frame and cover adjusting rings; frame and cover; steps; backfilling with compacted 
excavated materials in parkways, and compacted granular materials under pavements; and 
including frame and cover adjustment to final grade at time of street or parkway restoration; and 
all other work included in the cost of and necessary for a complete valve vault installation.  
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Provide precast reinforced concrete manhole sections, bottoms, and flat top slabs with eccentric 
cone section complying with ASTM C478 unless otherwise indicated on the Plans. Provide 
precast reinforced concrete monolithic or separate base. Design flat slab tops for AASHTO 
HS20-44 wheel loading. 
 
Provide precast concrete adjustment risers. Provide at least one but no more than two adjusting 
rings to a maximum height adjustment of 12 inches. 
 
Provide joints of either flexible watertight rubber gaskets or preformed bituminous plastic 
gaskets consisting of a homogeneous blend of refined hydrocarbon resins and plasticizing 
compound reinforced with inert mineral filler. Acceptable preformed gasket products are K.T. 
Snyder Co., RAM-NEK and Concrete Sealants, Type C-208. 
 
Provide each manhole over 3 feet deep with individual wall-mounted steps with a minimum 
width of 12 inches and a minimum projection of 5 inches. Use steps consisting of copolymer 
polypropylene plastic with a continuous one-half inch steel reinforcement as manufactured by 
M.A. Industries, Inc. cast iron steps, Neenah R-1980-I, or approved equal.  
 
Frames and covers shall be Neenah R-1769-A, cast iron with standard duty, non-rocking type, 
indented top with solid self-sealing lids and machined bearing surfaces stamped with the words 
“VILLAGE OF BENSENVILLE” and “WATER”. In paved areas, frames and covers shall be set 
so that the top of the solid cover will be flush with the finished pavement. In unpaved areas, 
frames and covers shall be set to drain away from the valve vault with flexible watertight gaskets 
and grade rings not to exceed 8 inches.  
 
Provide flexible rubber gasket collar for connecting pipe to the manhole that comply with ASTM 
C-923. Use PSC gasket system by Press-Seal Gasket Corporation. 
 
Provide vaults of sufficient depth to provide the standard depth of cover indicated on the 
drawings, plus two feet, measured from the top of the water main to the top of the frame and 
cover. If depth of cover is 6 feet, vaults to a depth of 8 feet from top to main to top of frame and 
cover will be installed with no addition to the contract allowed. 
 
Basis of Payment: The work will be paid for at the contract unit price per each for each VALVE 
VAULTS as specified on the plans. 

 
 

WATER MAIN TO BE ABANDONED 
 
Description. The work of this Pay Item shall consist of the abandonment of existing water mains, 
including the abandonment and partial removal of existing water mains; abandonment and 
removal of existing valve vaults, valve boxes, and existing fire hydrants, including leader piping 
and valve assembly; and removal of gate valves. This work shall include pavement removal and 
disposal; excavation; removing valve vaults, valve boxes, water valves and fire hydrants; and 
backfilling with and compacting of trench backfill material. 
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Basis of Payment. This work will be paid for at the Contract Unit Price per linear foot as 
measured along the centerline of the pipe for WATER MAIN TO BE ABANDONED of the size 
specified, or per each for REMOVE FIRE HYDRANT AND VALVE ASSEMBLY, or VALVE 
VAULTS TO BE ABANDONED, or WATER VALVE BOXES TO BE ABANDONED. 
 
Abandon water mains indicated on the Drawings as “to be abandoned” only after all 
requirements for testing and disinfection have been satisfied and all existing services have been 
connected to new water mains. 
 
Provide concrete plugs in all water main pipes to be abandoned at the limits of the trench 
excavations, or at other locations if so indicated by the Plans. Provide ductile iron plugs, caps, 
or other necessary fittings, and thrust blocking, on ends of portions of existing water mains that 
are to remain in service. 
 
Village of Bensenville Public Works Department employees only shall operate any existing 
water distribution appurtenances (i.e. water valves, hydrants, etc.). 
 
Remove valves, and valve boxes at the top of the existing valve, and fill excavation with 
compacted special granular material. Remove valves, and valve vaults to top of lowest pipe, 
and backfill with compacted special granular backfill material. Remove fire hydrants in total, 
including auxiliary box, and backfill excavation with compacted special granular backfill material. 
Deliver valves, valve boxes, fire hydrants, and frames and grates to the Village’s Public Works 
Department. 
Removal of existing water mains that are being replaced by new water mains in the same 
location shall be included in the cost of the new water main and no additional compensation will 
be allowed. 

 
 

TRENCH BACKFILL, SPECIAL 
 
208.01 Description: Add the following paragraphs to the end of this Article:  
 
The work of this Pay Item shall be in accordance with Section 208 and shall consist of 
compacted granular backfill material placed in all trenches crossing driveways, sidewalks, curbs 
and gutters, and all proposed and existing roadway pavements, from the top of bedding and 
covering material to the top of the adjacent ground surface.  
 
In parkways, reuse excavated materials for the top 12 inches unless the excavated materials 
are contaminated. If excavated materials are contaminated, the material for the top 12 inches 
shall be 100% crushed gravel or crushed stone, IDOT Gradation No. FA 6.  
 
In roadways, curb, and sidewalk areas where the existing roadway grade will be reinstated or 
where there will be traffic, the material for the top 12 inches shall be 100% crushed gravel or 
crushed stone, IDOT Gradation No. CA 6. In all other cases, the top 12 inches shall be 100% 
crushed gravel or crushed, IDOT Gradation No. CA 7.  
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

193 

 
EXPLORATION TRENCH, SPECIAL 
 
This work shall be performed in accordance with of Sections 213 of the Standard Specifications, 
and the detail shown on the Plans, except as modified herein.  

 
213.01 Description. Revise the Article to read: 

 
“213.01 Description. This work shall consist of constructing a trench for the purpose of 

verifying clearances and locations of existing private and public utilities and storm sewers.” 
 
213.02 General. Revise the second paragraph to read: 

 
“The depth of the trench shall be variable, but shall be deep enough to locate all 

potential conflicts. The width of the trench shall be sufficient to allow proper investigation of the 
entire trench. The exploration trench shall be constructed at the locations as determined by the 
Engineer.” 
 
213.04 Basis of Payment. Revise the Article to read: 
 

“213.04 Basis of Payment. This work will be paid for at the contract unit price per foot 
for EXPLORATION TRENCH, SPECIAL, regardless of depth.” 
 
 
WATER SERVICE CONNECTION 
 
Description: The work of this Pay Item shall consist of connecting water service lines to the new 
main complete in place, including corporation stops; curb stops, and service boxes. This work 
also includes all required fittings or adaptors necessary to connect to existing service lines, 
removal of existing curb stops and service boxes, and backfilling with and compacting of trench 
backfill material. 

 
 Provide the following materials: 
 

(a) Stainless steel saddle with O-ring and grade 30 rubber grid map; cascade styles 
CSC1, CSC2, CS22; 

(b) Corporation stops: Mueller No. H15000.  
(c) Curb stops: Mueller No. H15204.  
(d) Service boxes: Extension type with rod and ring guide and locking lid. Tyler 95-E. 
 

To tap polyethylene-encased D.I.P., wrap two or three layers of polyethylene adhesive tape 
completely around the pipe to cover the tapping machine and chain mounting area. Make the 
tap and install the corporation stop directly through the tap and polyethylene. After making the 
direct service connection, inspect the entire circumferential area for damage and make any 
necessary repairs. Wrap the corporation stop and a minimum distance of 3 feet of the copper 
service pipe with polyethylene. 
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Make service connections at locations shown on the Plans or determined by the Engineer at the 
time of construction. Install corporation stop, curb stop, and service box as shown on the water 
service installation detail and by the method indicated on the Plans. Install service box over curb 
stop in a truly vertical position. Set the top of box flush with the surrounding finished grade. 
Connect new water service to existing service pipe adjacent to and on residence side of water 
meter or service box. 
 
Method of Measurement. This work will be measured for payment as each per service 
connection regardless of the required fittings, material, or size.  
 
Basis of Payment. This work will be paid for at the contract unit price each for WATER 
SERVICE CONNECTION of the size indicated. 
 
 
CONNECTION TO EXISTING WATER MAIN 
 
Description. The work of this Pay Item shall consist of non-pressure connections to existing 
water mains complete in place, including sawcutting, and removal and disposal of existing 
pavements; excavation; removal and disposal of waste excavated materials; trench dewatering, 
including erosion and siltation control for discharge resulting from all pumping operations; 
protection, replacement, or repair of utilities; removal of existing plugs or caps; cutting and 
removal of the pipe if necessary; bracing; polyethylene wrapping of pipe and valves; bedding 
and covering of pipe; testing; disinfection; finish grading; including backfilling and compacting 
excavated material or trench backfill (water main) in accordance with the Special Provision for 
“TRENCH BACKFILL”, but not including the valve vault or fittings. 
 
Provide coupling shall be Smith-Blair CC-441, sized to fit existing pipe and new pipe and 
provide watertight seal.  
 
The maximum time allowable per each connection for water pressure shut off is two hours. 
Each connection must be made within two hours. A minimum forty-eight (48) hours advance 
notice to the Owner’s Public Works Department is required for any water disruptions. 
 
Basis of Payment. This work will be paid for at the Contract Unit Price each for CONNECTION 
TO EXISTING WATER MAIN, of the pipe or valve size shown. 
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SANITARY MANHOLES TO BE ADJUSTED 
 
Description: This work shall be done in accordance with Section 602 of the Standard 
Specifications shall consist of the adjustment of sanitary manholes including excavation; 
backfilling with and compaction of trench backfill materials; any risers, cones or adjusting rings 
required; installing a new chimney seal with steel compression bands; installing joint sealing 
mortar where joints are joints are adjusted; installing a new bolted and gasketed watertight 
frame and cover; final adjustment of frame to final grade; vacuum testing; and all other work 
necessary to complete sanitary manhole adjustment. Non-hardening butyl rubber mastic 
sealant; minimum thickness ¼ inch, shall be used between adjusting rings in place of mortar, or 
as required by the Village. In locations where existing external frame seals exist, it shall be 
removed and disposed of and a new external frame seal shall be installed. In locations where 
internal frame seals exist, it shall be removed and disposed of and a new external frame seal 
shall be installed. In locations where there are no existing frame seals, a new external frame 
seal shall be installed. New frames shall be installed in locations where the existing frames are 
damaged as determined by the Engineer. The installation of the external frame seal will not be 
paid for separately and will be included in the cost of this pay item. 
 
Manhole exterior joint and frame seal protection: Provide exterior frame seals with steel 
strapping on all manholes to be adjusted. Provide joint protection for all manholes where joints 
are adjusted.  
 

(a) External Frame seal: 
1. Provide frame seals consisting of a flexible external rubber sleeve and extension 

and stainless steel compression bands. 
2. Provide rubber sleeve and extension complying with ASTM C923. 

i. Comply with a minimum 1500 psi tensile strength, maximum 18 percent 
compression set and a hardness (durameter) of 48±5. 

ii. Provide sleeve with a minimum thickness of 3/16-inch and unexpanded 
vertical heights of 6 or 9 inches. 

iii. Provide extension having a minimum thickness of 3/16-inch. 
3. Provide compression band to compress the sleeve against the manhole. 

i. Use 16 gauge stainless steel conforming to ASTM A240 Type 304 with no 
welded attachments and having a minimum width of 1-inch. 

ii. Make a watertight seal having a minimum adjustment range of 2 diameter 
inches. 

iii. Provide stainless steel screws, bolts, and nuts conforming to ASTM F593 
and 594, Type 304. 

4. Acceptable products: Cretex Specialty Products. 
 

(b) Seal joints for precast sections with non-shrink hydraulic cement:  
1. Concrete: Provide 4000 psi concrete using Type I Portland Cement complying 

with ASTM C150.  
2. Mortar: Mix one part Portland Cement to three parts fine aggregate. 

 
Basis of Payment. This work will be paid for at the contract unit price per each of SANITARY 
MANHOLES TO BE ADJUSTED, which price shall include all of the above. 
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SANITARY MANHOLES TO BE RECONSTRUCTED 
 
Description. The work of this Pay Item shall consist of the reconstruction of sanitary sewer 
manholes, including excavation; backfilling with and compaction of trench backfill materials; any 
risers, cones or adjusting rings required; installing a new chimney seal; installing an exterior 
bituminous coating; installing a new bolted and gasketed watertight frame and cover; final 
adjustment of frame to final grade; vacuum testing; and all other work necessary to complete 
sanitary manhole reconstruction.. 

 
Vacuum testing method is as follows: 
 

(a) Test each sanitary manhole for leakage per ASTM C1244-93, no sooner than 30 
days after installation. 

(b) Plug all lift holes with a non-shrink grout. Do not place grout in horizontal joints before 
testing. 

(c) Seal all inlet and outlet pipes with airtight plugs, taking care to securely brace plugs to 
prevent the plugs from being drawn into the manhole. 

(d) Place the vacuum test equipment at the inside top of the cone section and inflate the 
seal to 40 psi. 

(e) Draw a vacuum of 10 inches of mercury and shut the vacuum pump off. 
(f) Close valves and measure the time for the vacuum to drop to 9 inches of mercury. 

(g) Allowable limits: the manhole shall pass if the time for the vacuum reading to drop 
from 10 inches to 9 inches exceeds 60 seconds for a 48-inch diameter manhole, 75 
seconds for a 60-inch diameter manhole, and 90 seconds for a 72-inch diameter 
manhole. 

(h) Repair all manholes failing the initial test with a non-shrink grout. 
(i) If a manhole fails the initial test, retest until a satisfactory test is obtained. 
(j) Provide equipment, materials and labor necessary to conduct vacuum testing. 

(k) Make tests in the presence of the Village, giving the Village at least 48 hours’ notice 
prior to testing. 

 
Basis of Payment. This work will be paid for at the contract unit price each for “SANITARY 
MANHOLES TO BE RECONSTRUCTED”. Trench backfill shall be used where the sanitary 
sewer manhole is within 2 feet of existing or proposed sidewalks, driveways, or pavements, and 
shall be including in this item. 
 
 
PRESSURE CONNECTION TO EXISTING WATER MAIN  
 
Description. The work of this Pay Item shall consist of pressure connections to existing water 
mains complete in place, including sawcutting, and removal and disposal of existing pavements; 
excavation; removal and disposal of waste excavated materials; trench dewatering, including 
erosion and siltation control for discharge resulting from all pumping operations; protection, 
replacement, or repair of utilities; tapping of pipe; tapping valves and tapping sleeves; bracing; 
polyethylene wrapping of pipe and valves; bedding and covering of pipe; testing; disinfection; 
finish grading; including backfilling with and compacting of trench backfill material, but not 
including the valve vault or fittings. 
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Basis of Payment. This work will be paid for at the Contract Unit Price each for PRESSURE 
CONNECTION TO EXISTING WATER MAIN of the pipe size, joint type, and material shown.  
 
Measure existing water main outside diameter to determine proper tapping sleeve size. The 
minimum tapping hole size is 0.5-inch less than the nominal pipe diameter. Support the exposed 
existing water main on concrete pedestals at sufficient intervals to properly carry its own weight, 
plus the weight of the tapping machinery and fitting. Provide thrust blocking. Sleeve fittings may 
be either solid sleeves or cutting-in sleeves as required at each connection of new water main to 
existing water main pipe.  
 
Use two-piece bolted sleeve ductile iron or stainless steel type with mechanical joints. Ductile 
iron sleeve shall be Clow F-5205; stainless steel sleeve shall be Cascade CST extra heavy 
duty. Provide joint accessories. Use fully ported gate valves complying with AWWA C500. Use 
mechanical joints type, Clow F-5093. 
 
Village of Bensenville Public Works Department employees only shall operate any existing 
water distribution appurtenances (i.e. water valves, hydrants, etc.).  
 
 
SANITARY SERVICE REPLACEMENT 
 
Description: The work of this Pay Item shall be completed in accordance the latest edition of the 
“Standard Specifications for Water and Sewer Main Construction in Illinois”, and shall consist of 
installation of sanitary sewer building service lines complete in place from the main to the right-
of-way, including removal of existing service line; protecting, repair or replacement of utilities; 
plugs or connections to existing building service lines at the property line and at the sanitary 
sewer; excavation; bracing, bedding and covering of pipe; trench dewatering; trench backfilling 
with excavated materials or trench backfill materials; and finish grading.  
 
Method of Measurement. This work will be measured in lineal feet along the centerline of the 
service pipe from the centerline of the main line sewer to the point of connection with the 
existing service pipe, including all riser pipes.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for SANITARY 
SERVICE REPLACEMENT, regardless of size or depth. Where the sanitary sewer service pipe 
is outside the water main trench, the cost of granular backfill material where required will be 
included in this pay item.  
 
 
FLUOROCARBON RUBBER (VITON) GASKET 
 
Description: The work of Pay Item shall be in accordance with Section 561 and shall consist of 
substituting buna-nitrile material gaskets for common gaskets used in water main pipe joints, as 
required at the time of construction as determined by the Engineer. 
 
Basis of Payment: The work shall be paid for at the Contract Unit Price for each 
FLUOROCARBON RUBBER (VITON) GASKET substituted for a common gasket. 
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CURED-IN-PLACE PIPE (CIPP) 
 
Description: The work of this Pay Item shall be completed in accordance with the latest edition 
of the “Standard Specifications for Water and Sewer Main Construction in Illinois”, and shall 
consist of the lining of sewer by the installation of cured-in-place-pipe (CIPP), cleaning and 
inspection, curing, cool down, and testing. This work shall be performed in accordance with 
ASTM F1216-09 and the following. 
 
Materials: Materials shall conform to Section 40-2 of the ASTM F1216-09 Standards. The 
materials shall be approved by the Engineer prior to their installation. The tube shall have 
sufficient strength to bridge missing pipe, stretch to fit irregular pipe sections, and negotiate 
bends. The tube shall consist of flexible, needled felt or an equivalent non-woven material. The 
material shall be capable of carrying resin, be able to withstand installation pressures and curing 
temperatures, and be compatible with the resin used. The resin system shall be a corrosion 
resistant polyester, vinyl ester, or epoxy and catalyst system. The tube used shall be fabricated 
to a size that, when installed, will tightly fit the internal circumference and the length of the 
original pipe. The wall thickness of the finished product shall be designed in accordance with the 
guidelines of ASTM F1216 Appendix X1. The minimum structural requirements shall be as 
follows: 
 

Property Test Method Value 
Modulus of Elasticity ASTM D790 250,000 psi 
Flexural Stress ASTM D790 4,500 psi 

 
CONSTRUCTION REQUIREMENTS 

 
Cleaning and Inspection. The Contractor shall comply with state, local, and federal safety and 
health regulations applicable to the work being performed, including traffic control and OSHA 
approved confined space entry procedures.  
 
Gravity pipes shall be cleaned with hydraulically powered equipment, high velocity jet cleaners, or 
mechanically powered equipment (see NASSCO Recommended Specifications for Sewer 
Collection System Rehabilitation). All internal debris, tree roots and other obstructions shall be 
removed from the original pipeline. The Contractor shall intercept all debris from the cleaning 
process at a point within the work zone so that no debris is allowed to travel downstream through 
the sewer system. Debris captured and removed from the sewer system shall be transported and 
disposed of in a lawful manner. The Village will not provide a location for disposal of sewer system 
debris. Cleaning, including capture, removal, transportation and disposal of debris shall be included 
in the base unit price, and shall be performed at no additional cost to the VILLAGE. 
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Inspection of pipelines shall be performed by experienced personnel trained in locating breaks, 
obstacles, and service connections by closed circuit television or man entry. The interior of the 
pipeline shall be carefully inspected to determine the location of any conditions that may prevent 
proper installation of the impregnated tube, such as protruding service taps, collapsed or crushed 
pipe, and reductions in ovality of more than 10%. These conditions shall be noted and brought to 
the attention of the ENGINEER so that they can be corrected. Copies of CCTV inspection DVD’s 
and related reports shall be made available to the ENGINEER as soon as possible, at no additional 
charge, for review and approval prior to commencement of billable corrective work. The VILLAGE 
shall have the right to make corrective repairs using in-house staff or a third-party contractor if it is 
deemed to be in the Village’s best interest to do so. 
 
The original pipeline shall be clear of obstructions such as solids, dropped joints, protruding service 
connections, crushed or collapsed pipe, and reductions in ovality of more than 10% that will 
prevent insertion of the resin impregnated tube. If inspection reveals an obstruction that cannot be 
removed by conventional sewer cleaning equipment, then a point repair excavation shall be made 
to uncover and remove or repair the obstruction. Such point repair shall be approved and 
performed by the Village with fourteen days’ notice. 
 
Resin. The resin system shall be corrosion resistant polyester, vinyl ester, or epoxy system 
including all required catalysts, initiators or hardeners that when cured within the tube create a 
composite that satisfies the requirements of ASTM F1216 and ASTM F1743, the physical 
properties herein, and those which are to be utilized in the design of the CIPP for this project. 
The resin shall produce a CIPP that will comply with the structural and chemical resistance 
requirements of this specification. 
 
General. Construction requirements will be in accordance with ASTM F1216 with the following 
inclusions. Prior to liner installation, the sewer line must be sufficiently cleaned of roots and 
other debris to provide for proper installation of product. Removal or repair of 1) offset joints, 2) 
protruding services, 3) collapsed pipes or 4) any situation that will prevent insertion of liner, will 
be required. Provisions must be made for flow of sewage around sections of pipe to be lined. 
Pump or bypass lines shall be of adequate size and capacity to handle flow. Initial cure shall be 
complete when inspection of exposed portions of liner prove to be hard and sound. Remote 
temperature sensor should indicate that temperature is of magnitude to realize an exotherm. 
After installation is complete, suitable heat source and water recirculation equipment are 
required to circulate heated water throughout the section to uniformly raise the water 
temperature above the temperature required to effect a cure of the resin. The heat source 
should be fitted with suitable monitors to gage the temperature of the incoming and outgoing 
water supply. Another such gage should be placed between the impregnated tube and the pipe 
invert at the termination to determine the temperature during cure. The new pipe shall be cooled 
to a temperature below 100� F before relieving the pressure in the pipe. Cool-down may be 
accomplished by the introduction of cool water into the section to replace water being drained 
from a small hole made in the downstream end. After the new pipe has been cured in place, the 
existing active service connections must be reconnected. This should be done without 
excavation, and in the case of non-man entry pipes, from the interior of the pipeline by means of 
a television camera and a remote-control cutting device. Finished liner shall be continuous over 
entire length of insertion run and be free from visual defects such as foreign inclusions, dry 
spots, pinholes, and delaminations. Upon acceptance of the installed work and testing, the 
project area affected by the operations shall be restored. The CONTRACTOR shall provide a 
video tape inspection of the entire project upon completion which shall indicate all stubs. 
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Curing. Curing shall be done by hot water, steam or approved equal. 
 
In submitting this bid, the Contractor shall include a brief description of the curing process. 
VILLAGE staff will evaluate the submittal to determine whether the proposed process meets the 
bid specification. 
 
After installation is completed, a suitable heat source and water recirculation or steam 
generation equipment are required to circulate heated water or steam throughout the pipe. The 
equipment shall be capable of delivering hot water or steam throughout the section to uniformly 
raise the water temperature above the temperature required to effect a cure of the resin. Water 
or steam temperature in the line during the cure period shall be as recommended by the resin 
manufacturer. 
 
The heat source shall be fitted with monitors to gauge the temperature of the incoming and 
outgoing water or steam supply. Another such gauge shall be placed between the impregnated 
tube and the pipe invert at the termination to determine the temperatures during cure. 
 
Initial cure shall occur during temperature heat-up and be completed when exposed portions of 
the new pipe appear to be hard and sound and the remote temperature sensor indicates that 
the temperature is of a magnitude to realize an exotherm or cure in the resin. After initial cure is 
reached, the temperature shall be raised to the post-cure temperature recommended by the 
resin manufacturer. The post-cure temperature shall be held for a period as recommended by 
the resin manufacturer, during which time the recirculation of the water or steam and cycling of 
the boiler to maintain the temperature continues. The curing of the CIPP must take into account 
the existing pipe material, the resin system, and ground conditions (temperature, moisture level, 
and thermal conductivity of soil). 
 
Cool Down. The CIPP shall be cooled to a temperature below 100 degrees before relieving the 
hydrostatic head. Cool-down may be accomplished by the introduction of cool water into the 
CIPP to replace steam or water being drained from a small hole in the downstream end. Care 
shall be taken in the release of the static head so that a vacuum will not be developed that could 
damage the newly installed pipe. 
 
Testing. Testing shall be done in accordance with ASTM F-1216-09.  
 
CIPP Field Samples - The Contractor shall submit test results from field installations in the USA 
of the same resin system and tube materials as proposed for the actual installation. These test 
results must verify that the CIPP physical properties specified in Section 5.5 have been 
achieved in previous field applications. Samples for this project shall be made and tested as 
described in ASTM F-1216. 
 
Provide post-rehabilitation television inspection. Provide one set of DVDs and written logs of the 
pre- and post-rehabilitation videos.  

 
Method of Measurement. This work will be measured for payment in lineal feet along the 
centerline of the pipe.  
 
Basis of Payment: This work will be paid for at the contract unit price per linear foot for CURED-
IN-PLACE PIPE of the diameter specified. All work for televising the pipe shall be included in 
the cost of the pipe.  
 
  



FAU Route 1321 (IL 19) 
Section 32RS&N (12) 

DuPage County 
Contract 60B42 

 

201 

 
SANITARY MANHOLE AND PIPE CONNECTION 

 
Description: The work of this Pay Item shall consist of the installation of the sanitary manhole 
and associated piping connections including excavation; removal and replacement of existing 
piping as required for installation; backfilling with and compaction of granular trench backfill 
materials; any risers, cones, or adjusting rings required; installing a chimney seal with 
compression bands; installing joint sealing mortar; installing a new bolted and gasketed 
watertight frame and cover; plugging manhole SMH 7123 to the South as indicated on the 
Plans; temporary bypass pumping from SMH 6714 and SMH 7188 to the lift station; installation 
of a 24-inch PVC SDR-18 sanitary sewer from the manhole to the lift station as indicated on the 
Plans, including fittings to intersect perpendicularly into the lift station, coring through the wall of 
the lift station, and sealing the lift station connection; installing two Link-Seal watertight seals 
between the outside of the pipe and the inside of the cored hole; testing or visual inspection 
during installation as directed by the Engineer; finish grading; and all other work necessary to 
complete sanitary manhole installation.  
 
Non-hardening butyl rubber mastic sealant; minimum thickness ¼ inch, shall be used between 
adjusting rings in place of mortar, or as required by the Village.  
 
Basis of Payment. This work will be paid for at the lump sum price for SANITARY MANHOLE 
AND PIPE CONNECTION, of the diameter specified, which price shall include all of the above.  
 
 
TEMPORARY WATER SERVICE 

 
Description: The work of this Pay Item shall consist of the installation of a two-inch copper pipe 
to act as a temporary water main while the new main is being installed, tested, and disinfected; 
tapping of existing main within an existing valve vault; utilizing saddle to tap existing main if 
necessary; removing and replacing of valve vault cone if necessary to install the tap; installation 
of 2-inch temporary pipe through the wall of the existing vault to extend to connection with 
existing pipe; installation of a plug that is tapped for a service connection; flushing of copper 
pipe and swabbing of existing piping; removal of temporary piping when new main is in service; 
reinstallation and patching of valve vault cone and walls; backfilling with and compacting of 
trench backfill material; and reinstallation of frame and lid. 
 
Basis of Payment. This work will be paid for at the contract lump sum price for TEMPORARY 
WATER SERVICE. 
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METRA SAFETY AND GENERAL CONSTRUCTION REQUIREMENTS 
 
Description: The Contractor shall comply with the Metra safety and construction requirements 
included herein: 
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Method of Measurement: Compliance with the Metra safety and general construction 
requirements will not be measured for payment. 
 
Basis of Payment: Compliance with the Metra safety and general construction requirements will 
not be paid for directly but shall be considered as included in the overall contract price. 
 
 
ABOVE GRADE INLET PROTECTION (BDE) 
Effective:  July 1, 2009      Revised:  January 1, 2012 
 
Add the following to Article 280.02 of the Standard Specifications: 
 

“(m) Above Grade Inlet Filter  .................................................................................... 1081.15(j)” 
 
Add the following paragraph after the second paragraph of Article 280.04(c) of the Standard 
Specifications: 
 

“When above grade inlet filters are specified, they shall be of sufficient size to completely 
span and enclose the inlet structure.  Prior to ordering materials, the Contractor shall 
determine the size of the various drainage structures being protected.” 

 
Add the following paragraph after the second paragraph of Article 280.08(d) of the Standard 
Specifications: 
 

“Protection of drainage structures with rigid inlet protection assemblies will be paid for at 
the contract unit price per each for ABOVE GRADE INLET FILTERS.” 
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Add the following to Article 1081.15 of the Standard Specifications: 
 

“(j) Above Grade Inlet Filters.  Above grade inlet filters shall consist of a rigid polyethylene 
frame covered with a fitted geotextile filter.  A clean, used fitted filter and a used rigid 
polyethylene frame in good condition meeting the approval of the Engineer may be 
substituted for new materials.  Materials for the above grade inlet filter assembly shall be 
according to the following. 
 
(1) Frame Construction.  Frame shall be constructed of a high density polyethylene 

copolymer.  The design of the frame shall allow the structure to fit completely over 
the sewer inlet.  The frame shall be a minimum of 26 in. (650 mm) tall and the top of 
the frame shall be designed with an opening to allow large volumes of water to pass 
through under high flow events.  The frame shall conform to the following 
requirements: 
 

Frame 

Material Property Test Method Value 
Tensile Yield Strength ASTM D 638 3600 psi (24.82 MPa)
Elongation at Break ASTM D 638 >600% 
Tensile-Impact Strength ASTM D 1822 170 ft lb/sq in (230 J) 
Brittleness Temperature ASTM D 746 <-105°F (-76.11°C) 
Environmental Stress 
Cracking 

ASTM D 1693 >800 hours 

Durometer Hardness, 
Shore A 

ASTM D 2240 68 

 
Vicat Softening 
Temperature 

ASTM D 1525 254°F (123.33°C) 

Deflection Temperature ASTM D 648 157°F (69.44°C) 

Coefficient of Linear 
Thermal Expansion 

ASTM D 696 
7x10

-5 in/in/°F 

(12.6x10
-5

 m/m/°C) 

Bulk Density ASTM D 1895 
37 lbs/cu ft

(592.7 kg/cu m) 
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(2) Fitted Geotextile Filter.  The sides of the fitted geotextile filter shall be constructed of 
100 percent continuous polyester needle-punched fabric.  The filter shall be 
fabricated to provide a direct fit to the frame.  The top of the filter shall integrate a 
coarse screening to allow large volumes of water to pass through in the event of 
heavy flows.  This screening shall have a minimum apparent opening of 1/2 in. 
(13 mm).  The filter shall have integrated anti-buoyancy pockets capable of holding 
no less than 3.0 cu ft (0.08 cu m) of stabilization material.  Each filter shall have a 
label with the following information sewn to or otherwise permanently adhered to the 
outside: manufacturer’s name, product name, and lot, model or serial number.  The 
fitted geotextile filter shall conform to the following requirements: 

 

Fitted Geotextile Filter 

Material Property Test Method Minimum Avg. Roll Value 
Weight 

ASTM D 3776 
3.0 oz/sq yd +/- 10%  
(71.1 grams/sq m) 

Grab Tensile Strength ASTM D 4632 80 lb min. (36.29 kg) 
Grab Tensile Elongation ASTM D 4632 50% 
Bursting Strength ASTM D 3786 150 psi min. (1.03 MPa) 
Puncture Resistance ASTM D 4833 50 lb min. (22.68 kg) 
Trapezoid Tearing 
Strength 

ASTM D 4533 30 lb min. (13.61 kg) 

Apparent Opening Size ASTM D 4751 Sieve No. 70 (0.212 mm) 
Permittivity ASTM D 4491 2.0/sec 
Water Permeability 

ASTM D 4491 
102 gal/min/sq ft  

(4150 liter/min/sq m) 
UV Resistance ASTM D 4355 70% at 500 hours 

 
(3) Certification.  The manufacturer shall furnish a certificate with each shipment of 

above grade inlet filter assemblies, stating the amount of product furnished and that 
the material complies with these requirements.” 

 
 
CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE) 
Effective:  January 1, 2013 
 
Description.  This work shall consist of constructing cast-in-place concrete and precast concrete 
end sections for pipe culverts.  These end sections are shown on the plans as Highway 
Standard 542001, 542006, 542011, or 542016.  This work shall be according to Section 542 of 
the Standard Specifications except as modified herein. 
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Materials.  Materials shall be according to the following Articles of Division 1000 – Materials of 
the Standard Specifications. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) Precast Concrete End Sections (Note 2) 
(c) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(d) Structural Steel (Note 4)  ........................................................................................ 1006.04 
(e) Anchor Bolts and Rods (Note 5)  ........................................................................... 1006.09 
(f) Reinforcement Bars  .......................................................................................... 1006.10(a) 
(g) Nonshrink Grout  .................................................................................................... 1024.02 
(h) Chemical Adhesive Resin System  ............................................................................. 1027 
(i) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(j) Hand Hole Plugs  ................................................................................................... 1042.16 

 
Note 1.  Cast-in-place concrete end sections shall be Class SI, except the 14 day mix 
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength 
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m). 
 
Note 2.  Precast concrete end sections shall be according to Articles 1042.02 and 
1042.03(b)(c)(d)(e) of the Standard Specifications.  The concrete shall be Class PC 
according to Section 1020, and shall have a minimum compressive strength of 5000 psi 
(34,000 kPa) at 28 days. 
 
Joints between precast sections shall be produced with reinforced tongue and groove 
ends according to the requirements of ASTM C 1577. 
 
Note 3.  The granular bedding placed below a precast concrete end section shall be 
gradation CA 6, CA 9, CA 10, CA 12, CA 17, CA 18, or CA 19. 
 
Note 4.  All components of the culvert tie detail shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable. 
 
Note 5.  The anchor rods for the culvert ties shall be according to the requirements of 
ASTM F 1554, Grade 105 (Grade 725). 
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CONSTRUCTION REQUIREMENTS 
 
The concrete end sections may be precast or cast-in-place construction.  Toe walls shall be 
either precast or cast-in-place, and shall be in proper position and backfilled according to the 
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of 
the concrete end sections.  If soil conditions permit, cast-in-place toe walls may be poured 
directly against the soil.  When poured directly against the soil, the clear cover of the sides and 
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe 
wall. 
 

(a) Cast-In-Place Concrete End Sections.  Cast-in-place concrete end sections shall be 
constructed according to the requirements of Section 503 of the Standard Specifications 
and as shown on the plans. 
 

(b) Precast Concrete End Sections.  When the concrete end sections will be precast, shop 
drawings detailing the slab thickness and reinforcement layout shall be submitted to the 
Engineer for review and approval. 
 
The excavation and backfilling for precast concrete end sections shall be according to 
the requirements of Section 502 of the Standard Specifications, except a layer of 
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation 
of the bottom of the end section.  The granular bedding shall extend a minimum of 2 ft 
(600 mm) beyond each side of the end section. 
 
Anchor rods connecting precast sections shall be brought to a snug tight condition 
followed by an additional 2/3 turn on one of the nuts.  Match marks shall be provided on 
the bolt and nut to verify relative rotation between the bolt and the nut. 
 

Method of Measurement.  This work will be measured for payment as each, with each end of 
each culvert being one each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for CONCRETE 
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006; 
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe 
diameter and slope specified. 
 
 
CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE) 
Effective:  April 1, 2014      Revised:  August 1, 2014 
 
Add the following to Article 606.02 of the Standard Specifications: 
 

“ (i) Polyurethane Joint Sealant  .................................................................................. 1050.04” 
 

Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read: 
 

“Transverse contraction and longitudinal construction joints shall be sealed according to 
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with 
polysulfide or polyurethane joint sealant.” 
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Add the following to Section 1050 of the Standard Specifications: 
 

“1050.04 Polyurethane Joint Sealant.  The joint sealant shall be a polyurethane sealant, 
Type S, Grade NS, Class 25 or better, Use T (T1 or T2), according to ASTM C 920.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010      Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
 

Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with the 
District, will consider all information submitted with the claim and render a decision 
on the claim within 90 days after receipt by the Engineer of Construction.  Claims not 
conforming to this Article will be returned without consideration.  The Engineer of 
Construction may schedule a claim presentation meeting if in the Engineer of 
Construction’s judgment such a meeting would aid in resolution of the claim, 
otherwise a decision will be made based on the claim documentation submitted.  If a 
Level I decision is  not rendered within 90 days of receipt of the claim, or if the 
Contractor disputes the decision, an appeal to Level II may be made by the 
Contractor. 
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(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 
Revised:  January 2, 2015 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 22.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 
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(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with Section 6 of the above Bidding Procedures, the documentation of good faith 
efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor was selected over a DBE 
for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a).  Unless Department consent is provided for 
termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE listed in the Utilization 
Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 
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FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011      Revised:  November 1, 2014 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag (ACBF) 

or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 
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Use Mixture Aggregates Allowed 

75% Crushed Gravel 
or Crushed Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel, 
Crushed Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 
50, carbonate crushed stone shall not be blended with any of the other aggregates 
allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements 
shall be by volume.” 

 
 
HOT MIX ASPHALT – PRIME COAT (BDE) 
Effective:  November 1, 2014 
 
Revise Note 1 of Article 406.02 of the Standard Specifications to read: 
 

“ Note 1.  The bituminous material used for prime coat shall be one of the types listed in 
the following table. 
 
When emulsified asphalts are used, any dilution with water shall be performed by the 
emulsion producer.  The emulsified asphalt shall be thoroughly agitated within 24 hours 
of application and show no separation of water and emulsion. 
 

Application Bituminous Material Types 

Prime Coat on Brick, Concrete, or  
HMA Bases 

SS-1, SS-1h, SS-1hP, SS-1vh, RS-1, 
RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1, 
CRS-2, HFE-90, RC-70 

Prime Coat on Aggregate Bases MC-30, PEP” 
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Add the following to Article 406.03 of the Standard Specifications. 
 

“ (i) Vacuum Sweeper  .................................................................................................. 1101.19 
(j) Spray Paver  ......................................................................................................... 1102.06” 

 
Revise Article 406.05(b) of the Standard Specifications to read: 
 

“ (b) Prime Coat.  The bituminous material shall be prepared according to Article 403.05 and 
applied according to Article 403.10.  The use of RC-70 shall be limited to air 
temperatures less than 60 °F (15 °C). 
 
(1) Brick, Concrete or HMA Bases.  The base shall be cleaned of all dust, debris and 

any substance that will prevent the prime coat from adhering to the base.  Cleaning 
shall be accomplished by sweeping to remove all large particles and air blasting to 
remove dust.  As an alternative to air blasting, a vacuum sweeper may be used to 
accomplish the dust removal.  The base shall be free of standing water at the time of 
application.  The prime coat shall be applied uniformly and at a rate that will provide 
a residual asphalt rate on the prepared surface as specified in the following table. 
 
Type of Surface to be Primed Residual Asphalt Rate 

lb/sq ft (kg/sq m) 
Milled HMA, Aged Non-Milled HMA, Milled Concrete, 
Non-Milled Concrete & Tined Concrete 

0.05 (0.244) 

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122) 
 
The bituminous material for the prime coat shall be placed one lane at a time.  If a 
spray paver is not used, the primed lane shall remain closed until the prime coat is 
fully cured and does not pickup under traffic.  When placing prime coat through an 
intersection where it is not possible to keep the lane closed, the prime coat may be 
covered immediately following its application with fine aggregate mechanically 
spread at a uniform rate of 2 to 4 lb/sq yd (1 to 2 kg/sq m). 
 

(2) Aggregate Bases.  The prime coat shall be applied uniformly and at a rate that will 
provide a residual asphalt rate on the prepared surface of 0.25 lb/sq ft ± 0.01 
(1.21 kg/sq m ±0.05). 
 
The prime coat shall be permitted to cure until the penetration has been approved by 
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30 
or four hours for PEP.  Pools of prime occurring in the depressions shall be broomed 
or squeegeed over the surrounding surface the same day the prime coat is applied. 
 
The base shall be primed 1/2 width at a time.  The prime coat on the second 
half/width shall not be applied until the prime coat on the first half/width has cured so 
that it will not pickup under traffic. 
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The residual asphalt rate will be verified a minimum of once per type of surface to be 
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be 
placed.  The test will be according to the “Determination of Residual Asphalt in Prime 
and Tack Coat Materials” test procedure. 
 
Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul 
trucks or paving equipment.  If pickup occurs, paving shall cease in order to provide 
additional cure time, and all areas where the pickup occurred shall be repaired. 
 
If after five days, loss of prime coat is evident prior to covering with HMA, additional 
prime coat shall be placed as determined by the Engineer at no additional cost to the 
Department.” 
 

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard 
Specifications to read: 
 

“ Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in 
the quantities measured for payment.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering prime coat will not be measured for payment.” 
 
Revise the first paragraph of Article 406.14 of the Standard Specifications to read: 
 

“ 406.14 Basis of Payment.  Prime Coat will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).” 
 
Revise Article 407.02 of the Standard Specifications to read: 
 

“407.02 Materials.  Materials shall be according to Article 406.02, except as follows. 
 

Item Article/Section 
(a) Packaged Rapid Hardening Mortar or Concrete  ....................................................... 1018” 

 
Revise Article 407.06(b) of the Standard Specifications to read: 
 

“ (b) A bituminous prime coat shall be applied between each lift of HMA according to 
Article 406.05(b).” 

 
Delete the second paragraph of Article 407.12 of the Standard Specifications. 
 
Revise the first paragraph of Article 408.04 of the Standard Specifications to read: 
 

“ 408.04 Method of Measurement.  Bituminous priming material will be measured for 
payment according to Article 406.13.” 
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Revise the first paragraph of Article 408.05 of the Standard Specifications to read: 
 

“ 408.05 Basis of Payment.  This work will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price per 
ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.” 
 
Revise Article 1032.02 of the Standard Specifications to read: 
 

“ 1032.02 Measurement.  Asphalt binders, emulsified asphalts, rapid curing liquid asphalt, 
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be 
measured by weight. 

 
A weight ticket for each truck load shall be furnished to the inspector.  The truck shall be 

weighed at a location approved by the Engineer.  The ticket shall show the weight of the empty 
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and 
the net weight of the bituminous material. 

 
When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of 

the actual certified product shall be shown on the producer’s bill of lading or attached certificate 
of analysis.  If the producer adds extra water to an emulsion at the request of the purchaser, the 
amount of water shall also be shown on the bill of lading. 

 
Payment will not be made for bituminous materials in excess of 105 percent of the amount 

specified by the Engineer.” 
 
Add the following to the table in Article 1032.04 of the Standard Specifications. 
 

“SS-1vh 160-180 70-80 
RS-1, CRS-1 75-130 25-55” 

 
Add the following to Article 1032.06 of the Standard Specifications. 
 

“(g) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following. 
 

Requirements for SS-1vh 

Test SPEC AASHTO Test Method 
Saybolt Viscosity @ 25C,             SFS 20-200 T 72 
Storage Stability, 24hr.,                    % 1 max. T 59 
Residue by Evaporation,                  % 50 min. T 59 
Sieve Test,                                       % 0.3 max. T 59 

Tests on Residue from Evaporation 

Penetration @25°C, 100g., 5 sec., dmm 20 max. T 49 
Softening Point,                              °C       65 min. T 53 
Solubility,                                         % 97.5 min. T 44 
Orig. DSR @ 82°C,                       kPa 1.00 min. T 315” 
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Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read: 
 

“Grade Use 

SS-1, SS-1h, RS-1, RS-2, CSS-1, 
CRS-1, CRS-2, CSS-1h, HFE-90, 
SS-1hP, CSS-1hP, SS-1vh 

Prime or fog seal 

PEP Bituminous surface treatment 
prime 

RS-2, HFE-90, HFE-150, HFE- 300, 
CRSP, HFP, CRS-2, HFRS-2 

Bituminous surface treatment 

CSS-1h Latex Modified Microsurfacing” 
 
Add the following to Article 1101 of the Standard Specifications. 
 

“1101.19 Vacuum Sweeper.  The vacuum sweeper shall have a minimum sweeping path of 
52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).” 
 
Add the following to Article 1102 of the Standard Specifications: 
 

“1102.06 Spray Paver.  The spreading and finishing machine shall be capable of spraying a 
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in 
one pass.  The HMA shall be spread over the tack coat in less than five seconds after the 
application of the tack coat during normal paving speeds.  No wheel or other part of the paving 
machine shall come into contact with the tack coat before the HMA is applied.  In addition to 
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements 
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or 
synchronizer, and calibration.  The spray bar shall be equipped with properly sized and spaced 
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the 
mat being placed.” 
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LRFD STORM SEWER BURIAL TABLES (BDE) 
Effective:  November 1, 2013      Revised:  November 1, 2014 
 
Revise Article 550.02 of the Standard Specifications to read as follows: 
 

“Item Article Section 
(a) Clay Sewer Pipe  .................................................................................................... 1040.02 
(b) Extra Strength Clay Pipe  ....................................................................................... 1040.02 
(c) Concrete Sewer, Storm Drain, and Culvert Pipe  ........................................................ 1042 
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  ..................................... 1042 
(e) Reinforced Concrete Elliptical Culvert, Storm Drain,and Sewer Pipe (Note 1)  .......... 1042 
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1)  ............... 1042 
(g) Polyvinyl Chloride (PVC) Pipe  ............................................................................... 1040.03 
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ........................ 1040.03 
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior ................................. 1040.07 
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............... 1056 
(k) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(l) External Sealing Band  ................................................................................................ 1057 
(m) Fine Aggregate (Note 2)  ........................................................................................ 1003.04 
(n) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(o) Reinforcement Bars and Welded Wire Fabric  ....................................................... 1006.10 
(p) Handling Hole Plugs  .............................................................................................. 1042.16 
(q) Polyethylene (PE) Pipe with a Smooth Interior  ..................................................... 1040.04 
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  .................................. 1040.04 

 
Note 1.  The class of elliptical and arch pipe used for various storm sewer sizes and 
heights of fill shall conform to the requirements for circular pipe. 
 
Note 2.  The fine aggregate shall be moist. 
 
Note 3.  The coarse aggregate shall be wet.” 
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as 
follows: 
 

“Class Materials 

A Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

B Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior” 

 
Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the 
following: 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less 
With 1' minimum cover 

Fill Height:  Greater than 3' 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

10 NA 3 X X X X X NA NA 1 *X X X X X NA 
12 IV NA X X X X X X II 1 *X X X X X X 
15 IV NA NA X X NA X X II 1 *X X X NA X X 
18 IV NA NA X X X X X II 2 X X X X X X 
21 III NA NA X X NA NA NA II 2 X X X NA NA NA 
24 III NA NA X X X X X II 2 X X X X X X 
27 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
30 IV NA NA X X X X X II 3 X X X X X X 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X X X X X II NA X X X X X X 
42 II NA X X NA X X NA II NA X X NA X NA NA 
48 II NA X X NA X X X II NA X X NA X NA NA 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  

X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (Metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  1 m and less 
With 300 mm minimum cover 

Fill Height:  Greater than 1 m 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

250 NA 3 X X X X X NA NA 1 *X X X X X NA 
300 IV NA X X X X X X II 1 *X X X X X X 
375 IV NA NA X X NA X X II 1 *X X X NA X X 
450 IV NA NA X X X X X II 2 X X X X X X 
525 III NA NA X X NA NA NA II 2 X X X NA NA NA 
600 III NA NA X X X X X II 2 X X X X X X 
675 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
750 IV NA NA X X X X X II 3 X X X X X X 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X X X X X II NA X X X X X X 

1050 II NA X X NA X X NA II NA X X NA X NA NA 
1200 II NA X X NA X X X II NA X X NA X NA NA 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

10 NA 2 X X X X X NA NA 3 X X X X NA 
12 III 2 X X X X NA X IV NA NA X X X NA 
15 III 3 X X X NA NA X IV NA NA X X NA X 
18 III NA X X X X NA X IV NA NA X X X NA 
21 III NA NA X X NA NA NA IV NA NA X X NA NA 
24 III NA NA X X X NA NA IV NA NA X X X NA 
27 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
30 III NA NA X X X NA X IV NA NA X X X NA 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
36 III NA NA X X X NA NA IV NA NA X X X NA 
42 III NA NA X NA X NA NA IV NA NA X NA X NA 
48 III NA NA X NA X NA NA IV NA NA X NA X NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
60 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA 

102 III NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Iinterior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 3 m 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

250 NA 2 X X X X X NA NA 3 X X X X NA 
300 III 2 X X X X NA X IV NA NA X X X NA 
375 III 3 X X X NA NA X IV NA NA X X NA X 
450 III NA X X X X NA X IV NA NA X X X NA 
525 III NA NA X X NA NA NA IV NA NA X X NA NA 
600 III NA NA X X X NA NA IV NA NA X X X NA 
675 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
750 III NA NA X X X NA X IV NA NA X X X NA 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
900 III NA NA X X X NA NA IV NA NA X X X NA 

1050 III NA NA X NA X NA NA IV NA NA X NA X NA 
1200 III NA NA X NA X NA NA IV NA NA X NA X NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2550 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 25.4 

micro-meter crack. 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30' 
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

10 NA X X NA X X NA X 
12 IV X X V X X V X 
15 IV X X V X X V X 
18 IV X X V X X V X 
21 IV X X V X X V X 
24 IV X X V X X V X 
27 IV NA NA V NA NA V NA 
30 IV X X V X X V X 
33 IV NA NA V NA NA V NA 
36 IV X X V X X V X 
42 IV X NA V X NA V NA 
48 IV X NA V X NA V NA 
54 IV NA NA V NA NA V NA 
60 IV NA NA V NA NA V NA 
66 IV NA NA V NA NA V NA 
72 V NA NA V NA NA V NA 
78 2020 NA NA 2370 NA NA 2730 NA 
84 2020 NA NA 2380 NA NA 2740 NA 
90 2030 NA NA 2390 NA NA 2750 NA 
96 2040 NA NA 2400 NA NA 2750 NA 

102 2050 NA NA 2410 NA NA 2760 NA 
108 2060 NA NA 2410 NA NA 2770 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30'
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

250 NA X X NA X X NA X 
300 IV X X V X X V X 
375 IV X X V X X V X 
450 IV X X V X X V X 
525 IV X X V X X V X 
600 IV X X V X X V X 
675 IV NA NA V NA NA V NA 
750 IV X X V X X V X 
825 IV NA NA V NA NA V NA 
900 IV X X V X X V X 

1050 IV X NA V X NA V NA 
1200 IV X NA V X NA V NA 
1350 IV NA NA V NA NA V NA 
1500 IV NA NA V NA NA V NA 
1650 IV NA NA V NA NA V NA 
1800 V NA NA V NA NA V NA 
1950 100 NA NA 110 NA NA 130 NA 
2100 100 NA NA 110 NA NA 130 NA 
2250 100 NA NA 110 NA NA 130 NA 
2400 100 NA NA 120 NA NA 130 NA 
2550 100 NA NA 120 NA NA 130 NA 
2700 100 NA NA 120 NA NA 130 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 

25.4 micro-meter crack. 
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Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read: 
 

“ 550.08 Deflection Testing for Storm Sewers.  All PVC, PE, and CPP storm sewers shall 
be tested for deflection not less than 30 days after the pipe is installed and the backfill 
compacted.  The testing shall be performed in the presence of the Engineer. 

 
For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel 

drag shall be used for deflection testing.  For PVC, PE, and CPP storm sewers with diameters 
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.” 
 
Revise the fifth paragraph of Article 550.08 to read as follows. 

 
“The outside diameter of the mandrel shall be 95 percent of the base inside diameter.  For 

all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology.  For 
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter 
based on the minimum and maximum tolerances specified in the corresponding ASTM or 
AASHTO material specifications.” 
 
Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The section 
properties shall be according to the manufacturer pre-submitted geometric properties on file with 
the Department.  The manufacturer shall submit written certification that the material meets 
those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 
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Add the following to Section 1040 of the Standard Specifications: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the 
same construction season in which it is installed.  The section properties shall be according to 
the manufacturer pre-submitted geometric properties on file with the Department.  The 
manufacturer shall submit written certification that the material meets those properties.  The 
pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 

 
 
PAVED SHOULDER REMOVAL (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read: 
 

“ (b) Measured Quantities.  Pavement removal, driveway pavement removal, and paved 
shoulder removal will be measured for payment in place and the area computed in 
square yards (square meters).” 
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Revise Article 440.07(c) of the Standard Specifications to read: 
 

“ (c) Adjustment of Quantities.  The quantity of pavement removal and paved shoulder 
removal will be adjusted if their respective thickness varies more than 15 percent from 
that shown on the plans.  The quantity will be either increased or decreased according to 
the following table. 
 

% change of thickness % change of quantity 

0 to less than 15 
15 to less than 20 
20 to less than 30 
30 to less than 50 

0 
10 
15 
20 

 
If the thickness of the existing pavement varies by 50 percent or more from that shown 
on the plans, the character of the work will be considered significantly changed and an 
adjustment to the contract will be made according to Article 104.02. 
 
When an adjustment is made for variations in pavement or shoulder thickness a 
resulting adjustment will also be made in the earthwork quantities when applicable. 
 
No adjustment will be made for variations in the amount of reinforcement.” 

 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
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PAVEMENT STRIPING - SYMBOLS (BDE) 
Effective:  January 1, 2015 
 
Revise the Symbol Table of Article 780.14 of the Supplemental Specifications to read: 
 

“SYMBOLS 
 

Symbol Large Size 
sq ft (sq m)

Small Size 
sq ft (sq m)

Through Arrow 11.5 (1.07) 6.5 (0.60) 
Left or Right Arrow 15.6 (1.47) 8.8 (0.82) 
2 Arrow Combination 
Left (or Right) and Through

26.0 (2.42) 14.7 (1.37) 

3 Arrow Combination 
Left, Right, and Through 

38.4 (3.56) 20.9 (1.94) 

Lane Drop Arrow 41.5 (3.86) -- 
Wrong Way Arrow 24.3 (2.26) -- 
Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -- 
Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -- 
International Symbol of 
Accessibility 

3.1 (0.29) -- 

Bike Symbol 4.7 (0.44) -- 
Shared Lane Symbol 8.0 (0.74) --“ 

 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE) 
Effective:  November 1, 2014 
 
Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard 
Specifications to read: 
 

“ When tested according to ASTM E 810, with averaging, the sheeting shall have a 
minimum coefficient of retroreflection as show in the following tables.” 
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Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ 
sheeting in Article 1091.03(a)(3) with the following. 
 

Type AA Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AA (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FO 

0.2 -4 800 600 120 80 40 200 
0.2 +30 400 300 60 35 20 100 
0.5 -4 200 150 30 20 10 75 
0.5 +30 100 75 15 10 5 35 

 
Type AA (45 degree rotation) 

Observation 
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
Yellow 

 
FO 

0.2 -4 500 165 
0.2 +30 115 40 
0.5 -4 140 65 
0.5 +30 60 30 

 
 

Type AP Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AP (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
Brown 

 
FO 

0.2 -4 500 380 75 55 35 25 150 
0.2 +30 180 135 30 20 15 10 55 
0.5 -4 300 225 50 30 20 15 90 
0.5 +30 90 70 15 10 7.5 5 30 
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Type AZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

0.2 -4 375 280 75 45 25 300 230 
0.2 +30 235 170 40 25 15 190 150 
0.5 -4 245 180 50 30 20 200 155 
0.5 +30 135 100 25 15 10 100 75 
1.0 -4 50 37.5 8.5 5 2 45 25 
1.0 +30 22.5 20 5 3 1 25 12.5 

 
 

Type ZZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type ZZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green 

 
Blue 

 
FYG 

 
FY 

 
FO 

0.2 -4 570 425 90 60 30 460 340 170 
0.2 +30 190 140 35 20 10 150 110 65 
0.5 -4 400 300 60 40 20 320 240 120 
0.5 +30 130 95 20 15 7 100 80 45 
1.0 -4 115 90 17 12 5 95 70 35 
1.0 +30 45 35 7 5 2 35 25 15 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2013 
 
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read: 
 

“ 508.05 Placing and Securing.  All reinforcement bars shall be placed and tied securely at 
the locations and in the configuration shown on the plans prior to the placement of concrete.  
Manual welding of reinforcement may only be permitted or precast concrete products as 
indicated in the current Bureau of Materials and Physical Research Policy Memorandum 
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast 
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication 
of Precast Prestressed Concrete Products”.  Reinforcement bars shall not be placed by sticking 
or floating into place or immediately after placement of the concrete. 
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Bars shall be tied at all intersections, except where the center to center dimension is less 
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied.  Molded 
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in 
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps.  Plastic 
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow 
through and fully encase the reinforcement.  Plastic clips may be recycled plastic, and shall 
meet the approval of the Engineer.  The number of ties as specified shall be doubled for lap 
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first 
completed stage during the pouring of the second stage.” 
 
Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read: 
 

“ Supports for reinforcement in bridge decks shall be metal.  For all other concrete 
construction the supports shall be metal or plastic.  Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic 
tipped.  When the reinforcement bars are epoxy coated, the metal supports shall be epoxy 
coated.  Plastic supports may be recycled plastic.  Supports shall be provided in sufficient 
number and spaced to provide the required clearances.  Supports shall adequately support the 
reinforcement bars, and shall permit the concrete to flow through and fully encase the 
reinforcement.  The legs of supports shall be spaced to allow an opening that is a minimum 
1.33 times the nominal maximum aggregate size used in the concrete.  Nominal maximum 
aggregate size is defined as the largest sieve which retains any of the aggregate sample 
particles.  All supports shall meet the approval of the Engineer.” 
 
Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard 
Specifications to read: 
 

“ Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire, 
or molded plastic clips where allowed.” 
 
Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard 
Specifications: 
 

“ In addition, the total slip of the bars within the splice sleeve of the connector after loading 
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in. 
(254 microns).” 

 
Revise Article 1042.03(d) of the Standard Specifications to read: 
 

“ (d) Reinforcement and Accessories:  The concrete cover over all reinforcement shall be 
within ±1/4 in. (±6 mm) of the specified cover. 
 
Welded wire fabric shall be accurately bent and tied in place. 
 
Miscellaneous accessories to be cast into the concrete or for forming holes and 
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other 
effective means.  If paper tubes are used for vertical dowel holes, or other vertical holes 
which require grouting, they shall be removed before transportation to the construction 
site.” 
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SIDEWALK, CORNER, OR CROSSWALK CLOSURE (BDE) 
Effective:  January 1, 2015 
 
Revise the first sentence of Article 1106.02(m) of the Supplemental Specifications to read: 
 

“The top and bottom panels shall have alternating white and orange stripes sloping 45 
degrees on both sides.” 

 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 
 
Add the following to Article 701.15(l) of the Standard Specifications: 
 

“ (l) Speed Display Trailer.  A speed display trailer shall be utilized on freeways and 
expressways as part of Highway Standard 701400.  The trailer shall be placed on the 
right hand side of the roadway adjacent to, or within 100 ft (30 m) beyond, the first work 
zone speed limit sign. 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) Speed Display Trailer will be paid for at the contract unit price per calendar month or 
fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The digital speed 
display shall show two digits (00 to 99) in mph.  The color of the changeable message 
legend shall be a yellow legend on a black background.  The minimum height of the 
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 
750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  The display shall include automatic dimming for 
nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
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TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are 
available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As approved 
by the Department, reimbursement will be made for training persons as specified herein.  This 
reimbursement will be made even though the Contractor or subcontractor may receive 
additional training program funds from other sources for other trainees, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
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No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
 
BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour for 
certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, 
unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is 4.  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 
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Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are available 
within a reasonable area of recruitment.  The Contractor will be responsible for demonstrating 
the steps that it has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance and entitled to the Training Program Graduate Special Provision 
$15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 
 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012      Revised:  November 1, 2014 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
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Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (e) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.” 
 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 
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Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006      Revised:  August 1, 2013 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
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Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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VETERAN BUSINESS PROGRAM 
Effective:  November 6, 2014 
 
STATE OBLIGATION.  This special provision will be used by the Department to satisfy the 
requirements of the Illinois Procurement Code, 30 ILCS 500/45-57.  It is the goal of the State to 
promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified Service-Disabled Veteran-Owned Small 
Businesses (SDVOSB) and Veteran-Owned Small Businesses (VOSB) participate in the State's 
procurement process as both prime contractors and subcontractors. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific Veteran Small Business participation goal of 0.00% based on the availability of CMS 
certified veteran-owned and service-disabled veteran-owned small business (VOSB/SDVOSB) 
vendors to perform or provide the anticipated services and/or supplies required by this contract. 
 
The Veteran Small Business participation goal is applicable to all bids.  In addition to the other 
award criteria established for this contract, the Department will award this contract to a Vendor 
that meets the goal or makes good faith efforts to meet the goal.  This goal is also applicable to 
change orders and allowances within the scope of work provided by the certified 
VOSB/SDVOSB vendor.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is 
met and no subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, 
Vendor must submit a Utilization Plan indicating that the goal will be met by self-performance. 
 
VETERAN SMALL BUSINESS CERTIFIED VENDOR LOCATOR REFERENCES.  Vendors 
may consult CMS’ Veteran Small Business Vendor Directory at 
www.sell2.illinois.gov/cms/business as well as the directories of other certifying agencies, but 
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer (see Title 
44 Illinois Administrative Code Sec. 20.530). 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply with this special provision will render the bid 
nonresponsive or not responsible.  
 
At the time of the bid, Vendor, or Vendor’s proposed subcontractor, must be certified with CMS 
as a VOSB or SDVOSB. 
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Following are guidelines for Vendor’s completion of the Utilization Plan. 
 

(a) The bidder shall submit a Veteran Business Program (VBP) Utilization Plan.  The format 
for the VBP Utilization Plan is included in this special provision. 

 
(b) Vendor should include any additional information that will add clarity to Vendor’s 

proposed utilization of certified Veteran Small Business vendors to meet the targeted 
goal.  The Utilization Plan must demonstrate that Vendor has either: 

 
(1) met the entire contract goal; 
 
(2) made good faith efforts towards meeting the entire goal; or 
 
(3) made good faith efforts towards meeting a portion of the goal.  Any submission of 

good faith efforts by Vendor shall be considered as a request for a full or partial 
waiver. 

(c) If the bidder is a joint venture comprised of Veteran Business Enterprises (VBE) 
companies and non-VBE companies, the plan must also include: 

 
(1) A clear identification of the portion of work to be performed by the VOSB/SDVOSB 

partner(s); and 
 

(2) An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a 
certified VOSB/SDVOSB vendor promises not to provide subcontracting or pricing 
quotations to other vendors is prohibited.  The Department may request additional 
information to demonstrate compliance.  Vendor agrees to cooperate promptly with 
the Department in submitting to interviews, allowing entry to places of business, 
providing further documentation, and to soliciting the cooperation of a proposed 
certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and certified 
VOSB/SDVOSB vendor may render the bidder nonresponsive or not responsible.  
The contract will not be awarded to Vendor unless Vendor’s Utilization Plan is 
approved. 

 
GOOD FAITH EFFORT PROCEDURES.  Vendor must submit a Utilization Plans and Letters of 
Intent that meet or exceed the published goal.  If Vendor cannot meet the stated goal, Vendor 
must document and explain within the Utilization Plan the good faith efforts it undertook to meet 
the goal.  Utilization Plans are due at the time of bid.  Vendors may not be permitted to correct 
goal deficiencies after bid due dates.  The Department will consider the quality, quantity, and 
intensity of Vendor’s efforts but if the Department determines that a Vendor did not demonstrate 
good faith efforts towards meeting the goal on the bid, the bid may be deemed nonresponsive or 
not responsible. 
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The Utilization Plan contains a checklist of actions that the Department will consider as 
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the 
attention of the Department may be relevant in appropriate cases. 
 

(a) In evaluating Vendor’s good faith efforts, the Department may consider whether the 
ability of other bidders to meet the contract goal suggests that good faith efforts could 
have resulted in Vendor meeting the goal. 

 
(b) If the Department determines that Vendor has made good faith efforts to meet the goal, 

the Department may award the contract provided that Vendor is otherwise eligible for 
award. 
 

(c) If the Department determines that good faith efforts have not been met, the bidder may 
be determined to be nonresponsive or not responsible. 

 
CALCULATING CERTIFIED VOSB/SDVOSB VENDOR PARTICIPATION.  The Utilization Plan 
documents work anticipated to be performed by all certified VOSB/SDVOSB vendors and paid 
for upon satisfactory completion.  The Department is only able to count toward the achievement 
of the overall goal and the contract goal the value of payments made for the work actually 
performed by the VOSB/SDVOSB vendors.  Applicable guidelines for counting payments 
attributable to contract goals are listed below: 
 

(a) A Vendor shall count towards the goal only expenditures to firms that perform a 
commercially useful function in the work of the contract. 
 
(1) A firm is considered to perform a commercially useful function when it is responsible 

for execution of a distinct element of the work of a contract and carries out its 
responsibilities by actually performing, managing, and supervising the work involved.  
The certified VOSB/SDVOSB vendor must also be responsible, with respect to 
materials or supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the materials or supplies, and installing the materials (where 
applicable) and paying for the material or supplies.  To determine whether a firm is 
performing a commercially useful function, the Department shall evaluate the amount 
of work subcontracted, whether the amount the firm is to be paid under the contract 
is commensurate with the work it is actually performing and the credit claimed for its 
performance of the work, industry practices, and other relevant factors. 

 
(2) A certified VOSB/SDVOSB vendor does not perform a commercially useful function if 

its role is limited to that of an extra participant in a transaction or contract through 
which funds are passed through in order to obtain certified VOSB/SDVOSB vendor 
participation. In determining whether a certified VOSB/SDVOSB vendor is such an 
extra participant, the Department shall examine similar transactions, particularly 
those in which certified VOSB/SDVOSB vendors do not participate, and industry 
practices. 
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(b) The value of the work actually performed or goods/equipment provided by the certified 
VOSB/SDVOSB vendor shall be counted towards the goal.  The entire amount of that 
portion of the contract that is performed by the certified VOSB/SDVOSB vendor, 
including supplies purchased or equipment leased by the certified VOSB/SDVOSB 
vendor shall be counted, except supplies purchased and equipment rented from the 
Prime Vendor submitting this bid. 
 

(c) A vendor shall count the portion of the total dollar value of the Veteran Small Business 
contract equal to the distinct, clearly defined portion of the work of the contract that the 
certified VOSB/SDVOSB vendor performs toward the goal.  A vendor shall also count 
the dollar value of work subcontracted to other certified VOSB/SDVOSB vendor.  Work 
performed by the non-certified VOSB/SDVOSB party shall not be counted toward the 
goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified 
VOSB/SDVOSB vendor will not count towards the goal. 
 

(d) A Vendor shall count toward the goal 100% of its expenditures for materials and supplies 
required under the contract and obtained from a certified VOSB/SDVOSB vendor 
manufacturer, regular dealer, or supplier.  A Vendor shall count toward the goal the 
following expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, 
regular dealers, or suppliers. 
 
(1) The fees or commissions charged for providing a bona fide service, such as 

professional, technical, consultant or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials or supplies 
required for performance of the contract, provided that the fee or commission is 
determined by the Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(2) The fees charged for delivery of materials and supplies required by the contract (but 

not the cost of the materials and supplies themselves) when the hauler, trucker, or 
delivery service is not also the manufacturer or a supplier of the materials and 
supplies being procured, provided that the fee is determined by the Department to be 
reasonable and not excessive as compared with fees customarily allowed for similar 
services.  The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is 
responsible on the contract, and must itself own and operate at least one fully 
licensed, insured and operational truck used on the contract. 

 
(3) The fees or commissions charged for providing any bonds or insurance specifically 

required for the performance of the contract, provided that the fee or commission is 
determined by the Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(e) Certified VOSB/SDVOSB vendors who are performing on contract as second tier 

subcontractors may be counted in meeting the established Veteran Small Business goal 
for this contract as long as the Prime Vendor can provide documentation indicating the 
utilization of these vendors. 
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(f) A Vendor shall not count towards the goal expenditures that are not direct, necessary 
and related to the work of the contract.  Only the amount of services or goods that are 
directly attributable to the performance of the contract shall be counted.  Ineligible 
expenditures include general office overhead or other Vendor support activities. 

 
CONTRACT COMPLIANCE.  Compliance with this section is an essential part of the contract.  
The following administrative procedures and remedies govern Vendor’s compliance with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan becomes part of the contract.  If Vendor did not succeed in 
obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization 
Plan was approved and contract awarded based upon a determination of good faith, the total 
dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan 
as a percentage of the awarded contract value shall become the contract goal.  Vendors are 
encouraged to seek VOSB/SDVOSB firms during the course of performing the contract. 
  

(a) NO AMENDMENT.  The Utilization Plan may not be amended after contract execution 
without the Department’s prior written approval. 
  

(b) CHANGES TO WORK.  Vendor may not make changes to its contractual certified 
VOSB/SDVOSB vendor commitments or substitute certified VOSB/SDVOSB vendors 
without the prior written approval of the Department.  Unauthorized changes or 
substitutions, including performing the work designated for a certified VOSB/SDVOSB 
vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach 
of the contract, and shall be cause to terminate the contract, and/or seek other contract 
remedies or sanctions.  The facts supporting the request for changes must not have 
been known nor reasonably should have been known by the parties prior to entering into 
the subcontract.  Vendor must negotiate with the certified VOSB/SDVOSB vendor to 
resolve the problem.  Where there has been a mistake or disagreement about the scope 
of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be 
substituted only where agreement cannot be reached for a reasonable price or schedule 
for the correct scope of work, goods or equipment. 
 
Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following 
circumstances and possibly others on a case-by-case basis: 
 
(1) Unavailability after receipt of reasonable notice to proceed; 

  
(2) Failure of performance; 

 
(3) Financial incapacity; 

 
(4) Refusal by the certified VOSB/SDVOSB vendor to honor the bid or proposal price or 

scope; 
 

(5) Material mistake of fact or law about the elements of the scope of work of a 
solicitation where a reasonable price cannot be agreed; 

 
(6) Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or 

bonding requirements; 
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(7) The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
 

(8) Decertification of the certified VOSB/SDVOSB vendor. 
 

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise 
change the Utilization Plan, Vendor must notify the Department in writing of the request 
to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan.  
The request must state specific reasons for the substitution or change.  The Department 
will approve or deny a request for substitution or other change in the Utilization Plan 
within five business days of receipt of the request. 

 
Where Vendor has established the basis for the substitution to the Department’s 
satisfaction, it must make good faith efforts to meet the contract goal by substituting a 
certified VOSB/SDVOSB vendor.  Documentation of a replacement certified 
VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB 
vendor, must meet the requirements of the initial Utilization Plan.  If the goal cannot be 
reached and good faith efforts have been made, Vendor may substitute with a non- 
certified VOSB/SDVOSB vendor or Vendor may perform the work. 

 
When adding a VOSB/SDVOSB, a new certified VOSB/SDVOSB vendor agreement 
should be executed and submitted to the Department with the appropriate subcontractor 
approval forms prior to the subcontractor’s performance of work on the project. 
 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified 
VOSB/SDVOSB vendors.  Full access to these records shall be granted by Vendor upon 48 
hours written demand by the Department to any duly authorized representative thereof, or to 
any municipal, state or federal authorities.  The Department shall have the right to obtain from 
Vendor any additional data reasonably related or necessary to verify any representations by 
Vendor.  After the performance of the final item of work or delivery of material by the certified 
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, 
but not later than 15 calendar days after such payment, Vendor shall submit a statement 
confirming the final payment and the total payments made to the certified VOSB/SDVOSB 
vendor under the contract. 

  
The Department will periodically review Vendor’s compliance with these provisions and the 
terms of its contract.  Without limitation, Vendor’s failure to comply with these provisions or its 
contractual commitments as contained in the Utilization Plan, failure to cooperate in providing 
information regarding its compliance with these provisions or its Utilization Plan, or provision of 
false or misleading information or statements concerning compliance, certification status or 
eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or 
representation shall constitute a material breach of this contract and entitle the Department to 
declare a default, terminate the contract, or exercise those remedies provided for in the contract 
or at law or in equity. 
  
The Department reserves the right to withhold payment to Vendor to enforce these provisions 
and Vendor’s contractual commitments.  Final payment shall not be made pursuant to the 
contract until Vendor submits sufficient documentation demonstrating compliance with its 
Utilization Plan.  
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**RETURN WITH BID** 
 

VETERAN BUSINESS PROGRAM (VBP) UTILIZATION PLAN 
 
The VBP Utilization Plan includes the Letters of Intent and Good Faith Efforts. 
 
(Vendor)__________ submits the following Utilization Plan as part of our bid or offer in 
accordance with the requirements of the (VBP).  We understand that all subcontractors must be 
certified with the CMS Veteran Small Business Program at the time of submission of all bids.  
We understand that compliance with this section is an essential part of this contract and that the 
Utilization Plan will become a part of the contract, if awarded. 
 
Vendor submits the following statement: 
 
___ Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self-

performance. 
 
___ Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the 

established goal and submits the attached completed Letter(s) of Intent; or  
 
___ Vendor has made good faith efforts towards meeting the entire goal, or a portion of the 

goal, and hereby requests a waiver (complete checklist below).  
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**RETURN WITH BID** 
 

Vendor’s person responsible for compliance:  
 
 Name:      Title:  
 
 Telephone:      Email  
 
DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR 
WAIVER 
 
If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts 
Procedures and Guidelines outlined in Contract Compliance will be used to evaluate submitted 
utilization plans.  Vendors providing Good Faith Effort documentation and request for waiver 
must complete and submit the Good Faith Effort Contact Log with the bid or offer.  Failure to 
submit Good Faith Effort documentation in its entirety shall render Vendor’s bid nonresponsive 
or not responsible and cause it to be rejected or render Vendor ineligible for contract award.  
Insufficient Good Faith Effort documentation may render the bidder nonresponsive or not 
responsible. 
 
Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good 
Faith Efforts and Request for Waiver.  Please check the actions which you completed.  If any of 
the following actions are not completed, please attach a detailed written explanation indicating 
why such action was not completed.  If any other efforts were made to obtain Veteran Small 
Business participation in addition to the items listed below, attach a detailed description of such 
efforts. 
 
____ Utilize the Sell2Illinois website: www2.illinois.gov/cms/business to identify certified 

VOSB/SDVOSB vendors within the respective commodity/service codes denoted above 
and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls. 

 
____ Solicit through all reasonable and available means (e.g., attendance at a vendor 

conference, advertising and/or written notices) the interest of certified VOSB/SDVOSB 
vendors that have the capability to perform the work of the contract.  Vendor must solicit 
this interest within sufficient time to allow the certified VOSB/SDVOSB vendors to 
respond to the solicitation.  Vendor must determine with certainty if the certified 
VOSB/SDVOSB vendors are interested by taking appropriate steps to follow up initial 
solicitations and encourage them to submit a bid or proposal.  Vendor must provide 
interested certified VOSB/SDVOSB vendors with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding promptly to the solicitation.  

 
____ Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order 

to increase the likelihood that the goal will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to facilitate 
certified VOSB/SDVOSB vendor participation, even when Vendor might otherwise prefer 
to perform these work items with its own forces. 

 
____ Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting 

those portions of the work or material needs consistent with their availability, so as to 
facilitate certified VOSB/SDVOSB vendor participation. 
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____ Negotiate in good faith with interested certified VOSB/SDVOSB vendors.  Evidence of 

such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the 
information provided regarding the plans and specifications for the work selected for 
subcontracting and evidence as to why additional agreements could not be reached for 
certified VOSB/SDVOSB vendors to perform the work.  A Vendor using good business 
judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB 
vendors and may take a firm’s price and capabilities into consideration.  The fact that 
there may be some additional costs involved in finding and using certified 
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s failure to 
meet the goal, as long as such costs are reasonable.  Vendors are not required to 
accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is 
excessive or unreasonable. 

 
____ Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not 

reject them as unqualified without documented reasons. 
 
____ Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of 

credit or insurance as required by the State. 
 
____ Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining 

necessary equipment, supplies, materials, or related assistance or services. 
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GOOD FAITH EFFORTS CONTACT LOG  
 
Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the 
solicitation of certified VOSB/SDVOSB vendors within the specific scope of work selected.  It is 
not necessary to show contacts with certified VOSB/SDVOSB vendors who are identified on the 
Letter(s) of Intent.  Keep and submit copies of all emails sent and received from prospective 
vendors.  Include a copy of the commodity list or scope of work you solicited prospective 
vendors to perform.  Duplicate this log as necessary; do not limit your contacts to the number of 
spaces shown. 
 

Name of Certified 
Veteran Small 

Business Vendor 
Date 

Method of 
Contact 

Scope of Work 
Solicited 

Reason Agreement 
Was Not Reached 
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LETTER OF INTENT (LOI) 

BETWEEN PRIME VENDOR AND CERTIFIED VETERAN SMALL BUSINESS VENDOR 

Instructions: The Bidder is required to submit a separate, signed LOI from each identified 
certified VOSB/SDVOSB vendor (hereinafter “certified vendors”).  LOIs must be submitted 
with the Bid and must be signed by both parties.  The Prime Bidder shall not prohibit or 
otherwise limit certified vendor(s) from providing bids or quotes to other potential bidders.  Each 
LOI shall include the dollar amount, percentage, and scope of work to be performed by each 
identified certified vendor.  All LOI’s shall be subject to Department approval. 
 
Any changes involving or affecting the identified certified vendor(s) may not be permitted without 
written approval of the Department.  
 
Contract Number: 
 
Name of Vendor:      Name of Contact Person:  

Address:  

City, State and Zip:  

Telephone: Fax: Email:  

 
 
Name of Certified Veteran Small Business Vendor:  Name of Contact Person: 

Address:       

City, State and Zip:  

Telephone: Fax: Email:  

 
Proposed % of Contract to be performed by the certified vendor firm: ______% 

Proposed dollar amount of Contract to be performed by the certified vendor: $_______ 

Description of work to be performed by the certified vendor firm:  

 
Vendor and the Certified vendor above hereby agree that upon the execution of a contract for 
the above-named project between Bidder and the State of Illinois, the certified vendor will 
perform the scope of work for the percentage as indicated above.  
 
Bidder (Company Name or D/B/A):   Certified Vendor (Company Name or D/B/A): 

Signature:     Signature:  

Printed Name:     Printed Name:  

Title:       Title:  

Date:       Date: 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES                                  
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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