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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 11, 2021 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76N61

Various Counties

Section DIST 8 L TS 2021-2
Various Routes

District 8 Construction Funds

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2021

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-21)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
106 Control Of MAtEIIAlS ..........eeiiiiiiiiiiiie e e e e e e e e e e e e e et a e e e e e e s e nanaeeeaaeean 1
107 Legal Regulations and Responsibility t0 PUDIIC .............ooiiiiiiiiie e 2
109 Measurement and PaymENt ...........oooiiiiiiiiiiii e e e e aaa e an 3
205 EMDanKment ... 4
403 Bituminous Surface Treatment (Class A-1, A-2, A=3) ..o 5
404 Micro-Surfacing and SIUITY S€aIING ......ccooiiiiiiiiiii e 6
405 CAPE S ...t b et e et e e s 17
406 Hot-Mix Asphalt Binder and SUrface COUISE ..........cceiiiiiiiiiiiiiee et 27
420 Portland Cement Concrete PavemeNt ............oooiiiiiiiiiiiiiie et 28
424 Portland Cement Concrete SIdeWalk .............vviiiiiiiiiiiiie e 30
442  Pavement PatChing ......cc.oviiiiiiiii et e e e e e e e e s e e e e e e e e e aaeaaaeean 31
502 EXcavation fOr STTUCIUIES .......c..uviiiiiii i e e e e e e e e st r e e e e e s s bbaaeeaaeeeennes 32
503 Concrete SHrUCtUreS ... 35
504 Precast Concrete SrUCIUrES ... 38
505  Steel STrUCIUIES ... 40
506 Cleaning and Painting New Steel StruCtUreS ..........ccooiiiiiiiiiiieiie e 41
Lo I IS 1 (o o 1= A | PP OO PPPRPTRN 42
522 Retaining Wallls ... 44
542 PIPE CUIVEITS ...oeeiieiiiieeie ettt e e ettt e e e e e e st e et e e e e e e s atbeaeeeaeessnsbaaeeeaeessansssaeeeaeeeannnes 45
586 Sand Backfill for Vaulted Abutments 46
602 Catch Basin, Manhole, Inlet, Drainage Structure, and Valve Vault Construction, Adjustment, and

LYot 0 1 13 U114 o 1 48

603 Adjusting Frames and Grates of Drainage and Utility Structures ............cccoociiiiiiiiiiecc e, 49
630 Steel Plate Beam Guardrail ... 50
631 Traffic Barrier TEIMINAIS .........ccuiiiiiiee ettt e e e e e st e e e e e e e st b e e e eaaeessnsbaaeeaaeesaannes 53
670 Engineer’s Field Office and Laboratory ...........cooooiiiiiiiei oot a e e 54
701 Work Zone Traffic Control and ProteCtion ............ccueeiiiiiiiiiiiiiie e 55
704  Temporary CONCIEIE BaArTIEN .........cciiiiiiiiiiiiii e ettt e ettt e e e e e sttt e e e e e s st b aereaaeessesbraeeaaeesannnes 58
780  Pavement SHHPING ...ccuuvieiiiee it e et e e e e et e e e e e e e st e et eaeeaesatbeaeeeaeessntbaaraaaeeeaaabaareaaeeeaanne 60
781 Raised Reflective Pavement Markers ... 61
783 Pavement Marking and Marker REMOVAI ..........cooiiiiiiiiiiiiiic e 62
888 Pedestrian Push-Button ... 64
TO0T  CeMENL .. 65
(L0 R o Lol Yo To ] (Yo F= | (=T T PSP UPRRPRNt 66
1004  COArSE AQQIEOALES ......uviiiieiiiiiiiiietee e e e ettt e e e e e e e et e e e e e s s tbeeeeaaeeesaasbsaeeaaeeesassbaseeeaeessansbanaeaaeeeaanses 67
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1008  Structural StEEl COAtINGS .....cciiiiiiiiiie et e e e e e e et e e e e e e stbeeeeeaeessnsbaneeaaeesannnes 73
1020 Portland Cement CONCIete ........ooooiiiiiii 77
1043 AdJUSEING RINGS ..oeiiiiiiieiiiie ettt ek e e et et e e s e e e et e e e s asbe e e e naneeeeabreeenan 79
1050 Poured JOINt SEAIEIS ......coooiiiie 81
1069  POIE @Nd TOWEN ... 83
1077  Post and FOUNALION .......ooiiiiiiiiiiii e e e e e e et e e e e e e e stb e e e eeaeessnsbaneeaaeesannnes 84
1083  EIQStOMErIC BEAMNNGS ....veiiiiiiiiiiiiiii ettt e e e et e e e e e e et b e e e e e e e e satbseeeeaeessansbanneaaeesannses 85
1095  Pavement MArKiNGS .......ueeiiiiiiiiiiiiie e eectie e e e e ettt e e e e e e et e e e e e e e e satbeeeeaaeessnsbsaeeaaeessansbaneeeaeesannses 86
1096  PaVvemMENT IMATKEIS ......uviiiiieiiiiiiiii it e ettt e e ettt e e e e e et e e e e e e e satbeeeeaaeeesasbsaeeeaeessansbaneeaaeesannses 87
1101 General EQUIPMENT ...ttt e e et e e st e e s e e e anreeenan 88
1102  Hot-Mix Asphalt EQUIPMENT ......oooiiiie et e et 89
1103 Portland Cement Concrete EQUIPMENT ..o 9
1105  Pavement Marking EQUIDMENT ..o 93

1106  Work Zone Traffic CoNtrol DEVICES .........cooovvveieeeeeeeeeeeeee 95
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 97
Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 100
D S =1 = SRR 101
4 X  Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccoovciviiiieie i 111
5 X Required Provisions - State CONLraCES ..........cccuiiiiiiiiiiiiiie e e 116
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 122
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........cccccoovvviiiiiinnneen. 123
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 124
9 Construction Layout Stakes EXcept for BrAGES ........ccuviiiiiiiiiiiiiciiee e 125
10 Construction Layout StAKES .........ooiiiiiiiiiiiiii i a e e 128
11 Use of Geotextile Fabric for Railroad CroSSiNgG ...........coccuviiiiieiiiiiiiiieee et 131
12 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiee e e e e e et e e e e e e e eaaes 133
13 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiei e e e e e e e e anaeee s 137
14 Pavement and Shoulder RESUMACING .....coooiiiiiiiiiiiie e e 139
15 Patching with Hot-Mix Asphalt Overlay Removal ... 140
16 [00] )Y 0 =T O] g Tor (= (RSP ESRR 142
17 PV C PIPEIINET .ttt et e e et e e et e e s e e e et e e e e e e e es 144
18 2 o3 ot [l = Lo & T PO RESTP 145
19 Temporary Portable Bridge Traffic Signals ...........ccccoiiiiiiiiiiie e 147
2O G o (Y=Y Y o SR 149
21 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiii e 150
22 English Substitution of Metric BOItS ........coocuiiiiii e 151
23 Calcium Chloride Accelerator for Portland Cement Concrete ..........cc.eeviiiiiiiiiiiiieie e 152
24 Quality Control of Concrete Mixtures at the Plant ... 153
25 Quality Control/Quality Assurance of Concrete MiXtUreS ...........cccoeveeiiiiiieiiiiii e 161
26 Digital Terrain Modeling for Earthwork Calculations ...........c.ccccoooiiiiiiii i 177
27 ST Y=Y Y=o SR 179
28 Preventive Maintenance — Bituminous Surface Treatment (A-1) ......cccccooiiiiiieiieeiieieeeee e 180
29 ST TCY Y=o SR 186
30 T Y=Y PSRRI 187
31 T Y=Y OSSR 188
32 Temporary Raised Pavement Markers ...t 189
33 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 190
34 Portland Cement Concrete Inlay or OVErlay .........c.ccoiiiiiiiiiiie e 193
35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 197
36 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 200

37 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 202



Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61

TABLE OF CONTENTS
LOCATION OF PROUJECT ...ttt s s 1
DESCRIPTION OF PROUJECT ... .ot e s s s 1
SUBMITTAL OF EEO/LABOR DOCUMENTATION ... 1
TERM OF CONTRACT ...t e e e e e a e e sae e seeeeeee e eanes 3
TERMINATION FOR CAUSE ... e e e mee e 3
ASSIGNMENT OF WORK ... s e s e e s e e s e 4
WORK ORDERS ... et s e e e e e e e e s em e e e s e e e s ee e s emeeesne e e enneeenes 4
TRAVEL EXPENSE .o e s m e s e e s e e s emee e s ne e e neeeenes 6
RESPONSE TIMES ... et s e see e e e e e e ne e e 6
FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES .........ccoiiiiiiiieeeceesee e 6
CONTROL OF WORK ...ttt e s e s e e s e e e e e n e e sneesreesneesnn 7
TRAFFIC CONTROL AND PROTECTION ... e 8
CONTRACTOR'S REPRESENTATIVE ... 11
SUPERVISION OF WORK FORGCE ... oo 11
PARTS AND MATERIALS ... s s eme e e e 11
ELECTRIC CABLE ASSEMBLY ...t s 12
EQUIPMENT ..t e s et e e n e e b e e s e e e s m e e s e e e e ee e e e e e ne e sreesreesaeesanesenas 13
JOURNEYMAN ELECTRICIAN ... .o 13
APPRENTICE ELECTRICIAN ...t 14
LA B O R e e e e e e e e e e e e ae e e a e e e sne e e ere e e eaee e s re e e anneeeneeenes 14
ARROWBOARDS AND ATTENUATORS . ... e 15
ROUTINE WORK ITEMS ... e 15
LED LAMP MODULE REPLACEMENT ... s 15
DETECTOR LOOP, SPECIAL .....oiiiiiieie ettt st 16
TRAFFIC SIGNAL RELAMPING ..o e s 16
TRAFFIC SIGNAL LAMP REPLACEMENT ... e 17
FLASHING BEACON INSPECTION ... ..ottt s 18
TOWER LIGHTING INSPECTION ... e 19
REPLACE SERVICE INSTALLATION, COMPLETE ... 19
REPAIR TRAFFIC SIGNAL KNOCKDOWN ... ..o e 20
REPAIR FLASHING BEACON KNOCKDOWN .......c.ooiiiiiiiiiiiii e 20
REPAIR HIGHWAY LIGHT POLE KNOCKDOWN ........ooiiiiiiiiii e 21
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS .........ccccooiiiiiiiiiiee e 22
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE........c..ccoiiinine. 22
REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY ... 23
KNOCKDOWN DEBRIS ... .o e e e 23



Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61

KNOCKDOWN DOCUMENTATION ..ot 23
ANCHOR BOLT REPAIRS ...ttt e 24
TEST EQUIPMENT ...t se e s s e e sme e en e e e e neesne e e 24
SIMALL TOOLS .o e e e e e e e e me e e e e e e s m e e s eme e e sn e e s ame e e emeeesemneeanneeanes 24
CONTROLLER SERVICE LOGS ... .o e 24
TRAFFIC SIGNS . e e e e e e s e e s eme e e s mee e s e e e e emeeesneeenneaas 24
NUMBERING SYSTEM ...t s 25
WAIVER OF LIEN ...ttt s e s e e e ne e e 25
PROTECTIVE GEAR AND CLOTHING ... ..ot e 25
CONFINED SPACE ENTRY ... 25
INVOICES ... e et e e e s m e e e e e s e e e em e e e s e e s e e e emee e ene e e emeeeaaneas 25
SO TWARE .. e e e e e s m e e s e e s e e e s eme e e s mee e s ne e s enee e smneeeanneeanes 26
SCHEDULE OF WORK ... s s e s eme e e s e e e enne s 26
WARRANTIES FOR SUPPLIES AND SERVICES ... 26
EXPENSES ...ttt et s 27
L2 SOOI 27
PAYMENT TERMS AND CONDITIONS ... .o e e e e 27
FLASHING BEACON LOCATIONS ... ..ot 28
TRAFFIC SIGNAL LOCATIONS ... 33
HIGHWAY LIGHTING LOCATIONS ...t e s 48
STATUS OF UTILITIES TO BE ADJUSTED ... 55
COMPENSABLE DELAY COSTS (BDE).... .o 56
CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)......ccioiiiiiiieie e 59
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ......ccooviiiiiieieeeee e 61
DISPOSAL FEES (BDE) ...ttt e e e e 69
LUMINAIRES, LED (BDE) ... e e e e e e 70
MOBILIZATION (BDE) ... e e e e e e e e e enee e 78
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) .......cooiiiiiei e 79
SPEED DISPLAY TRAILER (BDE).......o e 88
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .......coiiiiiiiiiien e 89
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......coiiiiiiiiiiie i 90
SUBMISSION OF PAYROLL RECORDS (BDE).....cc.ciiiiiiiiiiiiieieesiee e 90
TRAFFIC CONTROL DEVICES - CONES (BDE)........ciciiiiiiieiie e 91
TRAFFIC SPOTTERS (BDE).....c i s e 91
WEEKLY DBE TRUCKING REPORTS (BDE).... ..o 92
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) .....oooiiiiiieiie e 93
ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)................. 95



Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61



Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes; Section Dist 8 L TS 2021-2; Various Counties; Contract No.
76N61 and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Various Routes
Section Dist 8 L TS 2021-2
Various Counties
Contract No. 76N61
LOCATION OF PROJECT

This project is located in various locations in Region 5/District 8.

DESCRIPTION OF PROJECT

This project will provide operable and properly maintained traffic signals, flashing beacons,
highway lighting, navigation/aviation lighting, and data collection stations in Region 5/District 8.

SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5, of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.
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2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file, and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file, and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors,
also, have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least fourteen (14) days prior to the start of
construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached
to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten (10) calendar days
following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:
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The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the contractor, and/or cancellation, termination, or suspension
of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract, and no
additional compensation will be allowed for any costs incurred.

TERM OF CONTRACT

This contract shall commence upon the last dated signature of parties or July 1, 2021 (whichever
is latest) and terminate September 30, 2022. All issued work orders must be completed by
termination date and must be invoiced to IDOT within 45 calendar days of the termination date.

TERMINATION FOR CAUSE

The State may terminate this Contract, in whole or in part, immediately upon notice to the
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents,
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety,
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of
this Contract or is in violation of a material provision of this Contract, the State shall provide written
notice to the Contractor requesting that the breach or noncompliance be remedied within the
period of time specified in the State’s written notice. If the breach or noncompliance is not
remedied by that date, the State may either: (a) immediately terminate the Contract without
additional written notice or (b) enforce the terms and conditions of the Contract, and in either
event seek any available legal or equitable remedies and damages.
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ASSIGNMENT OF WORK

Nothing in this contract shall be construed to provide the Contractor the exclusive right to service
the Department’s electrical facilities in District 8. The Department reserves the right to perform
any and all work on these electrical devices with its own forces or to assign another Contractor to
work within District 8.

WORK ORDERS

All work to be performed by the Contractor shall be on a call-out basis, normally being initiated
with a telephone call or e-mailed message and followed by a written work order authorizing the
work. The work order shall show the date and time of issuance, type of facility, location, and a
description of the service required or the problem reported.

The Contractor shall be available to respond to calls for service at all times, to include Saturdays,
Sundays, and holidays, to correct any malfunction of equipment or effect any temporary
emergency repair to damaged equipment resulting from any cause.

The Contractor shall designate at least four (4) responsible representatives of his organization to
whom the Department may issue work orders and instructions. The Contractor shall provide the
Department with the names and telephone numbers of these representatives. One of these
representatives shall be available at all times.

If at the time the service is being performed, it appears that additional work of a minor nature is
needed, the Contractor shall proceed with that work. If it appears that the additional work could
result in a substantial addition or change to the current work order, the Contractor shall contact
the Department before proceeding with the additional work.

The date and time the Contractor’s work crew arrives at the location on the work order and the
date and time the requested work is completed shall be noted on the Contractor’s billing invoice
submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent
work crews until the work order is completed.
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[Bnois Department
of Transportation
Work Order
Requested By: Data: Time:
Assigned To: Receivad From:
i:| Trafhr. Signal (1] Higeray L ghting ] Flz=qing Beacon @] nMliee.
[E] sardca 230 71 Knock Dowr, 7] otrec Work OB #:
Locaton:
Prohlem:
RefiAccident & Claim #:
Remarks:
Compledled By: Date/TimeCompleted:
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TRAVEL EXPENSE

The Contractor shall not be reimbursed for travel expenses, including "port to port" charges,
incurred in fulfilling obligations under this contract. All such charges are to be included and paid
for as part of the unit costs contained herein.

RESPONSE TIMES

The Department may establish an expected response time for the requested service at the time
a work order is issued. If, however, the Contractor is not given a definitive response time, the
following are to apply:

1. Emergency Service Calls — Work crew shall be at the location on the work order within
one and one-half hours of notification during normal work hours and within two hours of
notification after normal work hours.

Normal work hours, for the purposes of this contract, shall be hours during which the Contractor
is not required to pay overtime labor rates.

Emergency Service Calls are defined as all traffic signals at an intersection dark or malfunctioning,
dark flashing beacons, knocked down traffic signal or highway lighting standards or controllers,
knocked down, damaged flashing beacon installations, or as designated by the Department.

2. Non-Emergency Traffic Signal/Flashing Beacon Calls — respond within 24 hours of
issuance.

3. Highway Lighting Outages — respond within five (5) working days of issuance.

Working day, when used in connection with this contract, shall mean any day the offices of the
Department are open for normal business.

4. Routine Work Items — complete work within 30 days of the date work order was issued.

It shall be the Contractor's responsibility to promptly notify the Department if, for any reason, the
Contractor cannot meet either the response time established at the issuance of the work order,
or the response times established herein.

FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES

Time is of the essence when responding to a work order issued by the Department for an
emergency service call or priority Intelligent Transportation system service call. Failure to
respond and make repairs in a timely manner will cause public inconvenience, endanger the
public safety, and subject the Department to public criticism.

Emergency service calls shall be responded to as designated in the above section. In the event
of a breach of the designated response times by the Contractor, the Contractor and Department
agree that an amount of actual damage is difficult to ascertain. Therefore the Contractor and the
Department agree that in the event the Contractor fails to meet the required response time for an
emergency service call, the Contractor shall be liable to the Department for liquidated damages

6
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as specified in the following amounts, which are reasonable and proportionate to the amount of
the work order:

Work Order Amount: Liquidated Damages for:

From: [To: Each 15 Minutes*
30 $ 500 $ 25
$ 500 [$1000 $ 50
$1000 [and over  [$100

* After applicable response time expires

Priority Intelligent Transportation System service calls and routine work items shall be responded
to and completed as designated in the above section. In the event of a breach of the designated
completion times by the Contractor, the Contractor and Department agree that an amount of
actual damage is difficult to ascertain. Therefore the Contractor and the Department agree that
in the event the Contractor fails to meet the required completion time for a priority non-emergency
service call or routine work item, and the Department has not approved a work time extension,
the Contractor shall be liable to the Department for liquidated damages as specified in the
following amounts which are reasonable and proportionate to the amount of the work order:

Work Order Amount: Liquidated Damages for:

From: [To: Each Day*
$0 $ 500 $ 250
$ 500 |$1000 $ 500
$1000 jand over $1000

* After applicable completion time expires

CONTROL OF WORK

The Department shall conduct frequent inspections of the respective systems and installations to
determine if the servicing is being performed by the Contractor promptly, satisfactorily, and in the
manner specified in the contract.

The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of
the Department, to perform the work and specialized operations required and described herein.
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C.
applications, field testing equipment, and local/national electrical codes. The Department shall
be the sole judge as to the qualifications and credentials of the Contractor's personnel.

The Department reserves the right to require the Contractor to remove any employee from his/her
assignment on the job site based upon conduct, carelessness, insubordination, incompetence,
inefficiency, or any other conditions deemed to be contrary to the best interest of the State of
lllinois.

The Department reserves the right to place maximum or minimum limits on the work force and/or
equipment utilized by the Contractor to execute a work order. The Contractor’'s employees shall
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be prepared to cooperate with such inspections and shall provide whatever information is
requested concerning the work in progress.

Each work day, the Contractor shall provide the Department a schedule of contract work activities
for the day. The schedule will show the location, type of work, and an estimate of when each
work crew will be at the location on the work order. This information shall be faxed to 618-346-
3266 or emailed by 8:30 a.m.

TRAFFIC CONTROL AND PROTECTION

This work includes furnishing, installing, maintaining, replacing, relocating, and removal of work
zone traffic control and protection. This work shall be according to Section 701 of the Standard
Specifications except as modified by this special provision and the highway standards shown on
the plans. Signs and mountings, barricades, and cones used for traffic control and protection are
incidental to the contract and will not be paid for separately. For Routine Work Items, traffic
control and protection is included in the cost of that item.

The Contractor shall avoid lane closures during peak traffic periods from 6:00 a.m. to 9:00 a.m.
and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic volumes,
except to respond to an emergency call or upon approval from the Department.

The Contractor shall submit a work zone lane closure request form for work in the areas
designated on the form to the Department before 2:00 p.m. the day before the work zone will be
implemented. This form may be faxed to 618-346-3266. The Department will review the request
and will either approve or reject the request. If the Department rejects the request, the Contractor
will not be allowed to implement the work zone. A work zone lane closure request form is not
needed when the Contractor is responding to an emergency call or upon approval from the
Department.

If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or conducts
operations that will impede the flow of traffic during peak hours, a monetary penalty shall be
assessed to the Contractor. The penalty shall be $1000 for each 15-minute period or a portion
thereof during the peak hours.

The work zone traffic control and protection for each work location shall be provided as designated
by the Engineer. More than one traffic control standard may be indicated for each location. The
traffic control highway standards may need to be modified and/or combined to protect all ramps,
intersections, and entrances near each work location. Traffic control signs may, also, need to be
omitted or added for traffic entering the project site from ramps, intersections, and entrances. No
additional compensation will be allowed for these modifications.

Method of Measurement:

Traffic control and protection required under Standards 701201, 701206, 701401, 701406,
701421, 701422, 701446, 701451, 701456, 701601, 701606, and 701701 will be measured
for payment on an each basis only when the traffic control and protection applies to isolated
stationary work areas and does not involve or is not a part of other protected areas.

A contiguous lateral movement of the work area causing a change in the location of traffic control
devices, but not a longitudinal relocation of the work area, will not be considered a new location
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or installation. Traffic control for highway standards 701201, 701206, 701401, 701406, 701421,
701422, 701446, 701451, 701456, 701601, 701606, 701701 will be paid for at the contract unit
price per EACH for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

The following chart describes how many times each highway standard is anticipated to be used.
This list shall not be considered all inclusive. Traffic control standards required are subject to
change based on the location of the work to be done.

STANDARD ESTIMATED NUMBER
OF SETUPS
701201 1
701206
701401
701406
701421
701422
701446
701451
701456
701601
701606
701701

Gil=[==1=1=TOOOo[—=—~
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WORK ZONE LANE CLOSURE REQUEST

Must be called B. Gielow (618-346-3287) or faxed (618-346-3266) to IDOT by 2:00 P.M. for daylime closura
{1:00 PM Friday for Sat, Sun, & Mon closuras), 11:00 AM for same night

DO NOT COMBINE CLOSURES USE INDIVIDUAL SHEETS FOR EACH HIGHWAY

Date(s) of Closure * [ Might
==»  Use tomomow's date if closure is aftor 4 P M. <<=
Fal E R L E W e T A Tt NN e A e e T A T R A ) El Eal -
= HIGHWAY & DIRECTION o
O 15570 OEE Owe [0 FOPLAR ST. COMPLEX
0O 184 OEE [OWB O 18570 (Mainkine) OEB [WB
O 170 COEE [COwe
O 1255 One Ose Owec-D OJEBCD
O 270 OEeE Owe [ Ramp G Main 5t. ioWEB G-D
[J Ramp “&" WE C-D o Tudor
— ] Ramp ‘D" EB C-D to Tudor
[J Ramp ‘H EB C-D o 4™ 5t.
L3 ME SH [0 Ramp "A” Tudor West to PSB
. - o ] Ramp ‘M’ North to PSB
Bifowr BB AR | HEmolmocl..
MLE Bai EB WEB amp o
- - . O Ramp W' EE C-D io IL 3 South
[TOCATION: From To:
or @
LANES: <<l eftIn. to Rightlns> | SHOULDERS RAMPS
1 [J2 [Ja3[J4 []5k T Left [ Right Ol [ Exit
[] MOVING [ ] STATIOMARY [] Partial (1/2)  ["] Entrance
TIMES: From: Oam /[JPM. To: Oam:[JrM
From: OAam /JPM. To: OamOPM
CLOSURE DESCRIPTION
LANE# M M
LANE# M M
LANES M M
LANES M M
CONTRACTOR YARD:
TRAFFIC CONTROL BY:
SUBMITTED BY:
PHONE NO: FAX NO:
MOBILE NO: PAGER NO:
Peak Hour Restrictions; Two (2) Lanes shall remain open at all times
TSR0, | B4, | 270, MLK, Bridge B0 & 10 9008 WH 300D 10 6000 E8
1265 from | 270 in JB Bridge £:00a in 9:00a NBA&SE 3:00p In 6:00p NBASE
IL 3 from IL168 o 1270 £:00a in 9:00a NBASE 3:00p 10 6:00p NBASA
1L 15 from IL 15D to Missoun £:00a 0 9002 WE 3700 1o 6000 EB
LANE CLOSURE REQUEST.docx 1D/2E013
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CONTRACTOR'S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department in the execution of this contract. The service representative shall monitor the
daily activities of the contract and be available to discuss and respond to any problems that may
arise. The services of this person shall be considered incidental to the contract, and no additional
compensation shall be allowed.

SUPERVISION OF WORK FORCE

The Contractor shall provide adequate supervision to his work force to ensure that workers and
materials are utilized in an efficient manner. This is to include, but not limited to, ensuring that
knowledgeable and experienced workers are matched to related servicing tasks, that the proper
type of service vehicle is sent for each work order, and that service vehicles are equipped with
the parts, materials, and equipment required to complete the work order. No additional allowance
will be made for general superintendence of the work force used on this contract.

PARTS AND MATERIALS

The Contractor shall submit unit costs for this contract for parts and materials to be used in the
execution of this contract. Parts and Materials supplied by the Contractor, which have a retail
value under $100.00 per unit, shall be considered included in the contract, and no additional
compensation is allowed.

If the Contractor encounters a need for a part or material not listed in this contract or is not
considered an incidental part, the Contractor shall immediately contact the Department. If this
part or material is deemed necessary, the Contractor must supply a billing invoice from the
supplier showing actual cost of the item as documentation. The Contractor may add 15 percent
mark-up to items not included in the contract.

When such parts and materials are furnished by the Contractor, the material shall be of the best
grade of its respective kind, for the intended purpose. The Contractor is expected to make a good
faith effort to purchase the parts and materials supplied by them at the lowest possible price. The
transportation of the parts and materials to the location on the work order by the Contractor shall
be considered incidental to the contract, except for certain knockdown repairs or when a special
piece of equipment is required to properly transport the item(s).

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. The transportation of Department supplied parts and
materials to the location on the work order by the Contractor shall be considered incidental to the
contract. The Department, at its discretion, may increase or decrease the quantities or kinds of
materials supplied to the Contractor. In order to expedite the repair of an installation, the
Department reserves the right to deliver parts, materials, and equipment directly to the
Contractor's shop or to the job site.
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ELECTRIC CABLE ASSEMBLY

Description: This item consists of providing a multi-conductor power cable direct buried in trench
or installed in conduit as specified herein, as shown on the Plans, and as directed by the Engineer.

General: The cable shall be an assembly of insulated power conductors, plus an insulated ground
wire cabled according to UL 1277 with fillers and binder tape and with an overall jacket. The
conductors shall be rated 600 volts and be UL listed with a 194 degrees Fahrenheit (90 degrees
Celsius) continuous rating in dry and wet locations. The cable assembly shall be UL listed for
direct burial, wet and dry locations and outdoors in cable trays where sunlight resistance rating is
required.

All conductors in the assembly may be either coated (tinned), or uncoated copper, except all
conductors of a given cable type for the project shall be of the same type and be according to
Article 1066.02. Uncoated conductors shall be according to ASTM B 3, UL Standard 44, ICEA S-
95-658, NEMA No. WC 70, and the requirements of the National Electric Code. All conductors
shall be stranded. Stranding shall meet ASTM B 8, ICEA S-59-658, NEMA No. WC-70, and UL
Standard 44.

The insulation shall be cross-linked polyethylene UL listed Type XHHW-2 (XLP) and shall meet
or exceed the requirements of ICEA S-95-658, NEMA Standard No. WC-70, and UL Standard 44.
The insulation shall have a minimum thickness of 45 mils. The minimum insulation thickness at
any point shall not be less than 90 percent of the average insulation thickness.

The insulation shall be color coded according to Article 1076.01(c), Paragraph 3. The cable shall
have a polyvinyl chloride (PVC) jacket applied over the assembly. The jacket shall have a
minimum thickness of 80 mils and meet or exceed the sunlight resistant requirements of UL
Standard 1277. The jacket shall be marked by means of surface ink printing indicating the
manufacturer, number of conductors, size, voltage rating, and required UL information.

Manufacturer’s information submitted for approval shall include product and other data sufficient
to verify compliance with all specified requirements. The cable shall be shipped to the site in
wood lagged reels or other equivalent means as approved by the Engineer.

Installation: The multi-conductor power cable shall be installed according to Article 870.03.
Splicing and termination of the electric cable shall be according to Article 1066.06.
Underground cable marking tape shall be provided according to Article 1066.05.

Method of Measurement: The electric cable assembly will be measured for payment according
Article 817.04.

Method of Payment: This work will be paid for at the Contract unit price per foot for ELECTRIC
CABLE ASSEMBLY, IN CONDUIT, 600V (XLP-TYPE TC) 2/C NO. 2 AND NO. 4 or ELECTRIC
CABLE ASSEMBLY, IN TRENCH, 600V (XLP-TYPE TC) 2/C NO. 2 AND NO. 4 or ELECTRIC
CABLE ASSEMBLY, IN CONDUIT, 600V (XLP-TYPE TC) 2/C NO. 4 AND NO. 6 or ELECTRIC
CABLE ASSEMBLY, IN CONDUIT, 600V (XLP-TYPE TC) 2/C NO. 6 AND NO. 8 or ELECTRIC
CABLE ASSEMBLY, IN TRENCH, 600V (XLP-TYPE TC) 2/C NO. 4 AND NO. 6 or ELECTRIC
CABLE ASSEMBLY, IN TRENCH, 600V (XLP-TYPE TC) 2/C NO. 6 AND NO. 8.

Description. This work shall consist of furnishing and installing stainless steel conduit, fittings.
Pay items: 87000240, 87000405, 87000775, 87000885, 87005275, 87005385.
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EQUIPMENT

The Contractor shall submit unit costs for this contract for equipment to be used in the execution
of this contract.

If the Department authorizes the Contractor to use a piece of machinery or equipment that does
not have a contract unit price and is not considered incidental to the contract, payment shall be
made in accordance with Article 109.04(b)(4) of the Standard Specifications for Road and Bridge
Construction.

All Contractor work crews shall be equipped with a cellular telephone to facilitate communications
with work crews and to verify operating conditions of essential electrical facilities. If more than
one vehicle is being used for a work order, only the crew leader will be required to be equipped
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone
number being used in the execution of each work order. The Department reserves the rights to
use the cellular telephone to contact a Contractor's work crew for their location and to request a
report on the status of a work order. All costs associated with this requirement shall be included
in the contract.

The time allowed for the equipment pay item included in this contract shall be actual time the
equipment is onsite at the work location (while work is underway). Equipment usage will be
measured to the nearest 0.25 hour for each piece of equipment approved for use on the applicable
work order. Equipment rates include (but are not limited to) the cost of fuel, oil, lubrication,
supplies, small tools, necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals.

This work will be paid for at the contract unit price per hour for PICK-UP TRUCK; TRUCK CRANE;
DIGGER DERRICK, BUCKET TRUCK/VAN FOR TRAFFIC SIGNALS; BUCKET TRUCK FOR
HIGHWAY LIGHTING; or POLE TRAILER; FLATBED TRAILER.

JOURNEYMAN ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN
ELECTRICIAN approved for use on the applicable work order. Labor rates for JOURNEYMAN
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overheard, and profit.

The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract. Also, the JOURNEYMAN ELECTRICIAN shall
be required to carry a cellular telephone to facilitate communications with work crews and to verify
operation conditions of essential Intelligent Transportations System facilities. The Department
reserves the rights to use the cellular telephone to contact the JOURNEYMAN ELECTRICIAN for
his or her location and to request a report on the status of a work order. No additional
compensation for cellular telephone expenses will be allowed.

This work will be paid for at the contract unit price per hour for JOURNEYMAN ELECTRICIAN.
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APPRENTICE ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each APPRENTICE ELECTRICIAN
approved for use on the applicable work order. Labor rates for APPRENTICE ELECTRICIAN
shall be inclusive of (but not limited to) all regular and premium time, insurance, benefits,
overheard, and profit.

APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed
below:

—_—

. All apprentice electricians shall work within the guidelines of the Apprentice Program.

2. Apprentice electricians may only be utilized for routine maintenance tasks included but
not limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post
inspection and repair, and other various duties associated with routine maintenance.

3. Apprentice electricians will be allowed to respond to emergency calls to assist a
journeyman electrician when needed.

4. Apprentice electricians must be directly supervised at all times by a qualified vendor
representative.

5. The Department reserves the right to limit the number of apprentices used in execution
of this contract.

6. The Department reserves the right to restrict work performed for this contract by

apprentice electricians.

The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN
ELECTRICIAN.

This work will be paid for at the contract unit price per hour for APPRENTICE ELECTRICIAN.

LABOR

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each person other than
JOURNEYMAN ELECTRICIAN or APPRENTICE ELECTRICIAN (normally a Laborer) approved
for use on the applicable work order on items other than routine work items. Labor rates shall be
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and
profit.

The Laborer shall furnish all labor, tools, equipment, and other incidentals necessary or
convenient to the successful completion of work orders and the carrying out of all duties and
obligations imposed by the contract. Also, the Laborer shall be required to carry a cellular
telephone to facilitate communications with work crews. The Department reserves the rights to
use the cellular telephone to contact the Laborer for his or her location and to request a report on
the status of a work order. No additional compensation for cellular telephone expenses will be
allowed.

This work will be paid for at the contract unit price per hour for LABOR.
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ARROWBOARDS AND ATTENUATORS

The arrowboards shall meet the requirements of Articles 701.15(i) and 1106.02. The attenuators
shall meet the requirements of Articles 701.15(h) and 1106.02.

The time allowed shall be the actual time the arrowboard or attenuator is in use at the work
location. Labor will be measured to the nearest 0.25 hour for each arrowboard and/or attenuator
approved for use on the applicable work order.

This work will be paid for at the contract unit price per hour for ARROWBOARD (TRAILER
MOUNTED) or ATTENUATOR, CRASH (TRUCK MOUNTED).

ROUTINE WORK ITEMS

The following are considered routine work items and are detailed as described in their sections:
LED LAMP MODULE REPLACEMENT, DETECTOR LOOP, SPECIAL TRAFFIC SIGNAL
RELAMPING, TRAFFIC SIGNAL LAMP REPLACEMENT FLASHING BEACON INSPECTION
TOWER LIGHTING INSPECTION, REPLACE SERVICE INSTALLATION, COMPLETE REPAIR
TRAFFIC SIGNAL KNOCKDOWN REPAIR FLASHING BEACON KNOCKDOWN REPAIR
HIGHWAY LIGHT POLE KNOCKDOWN, REPLACE HIGHWAY LIGHT POLE BREAKAWAY
DEVICE, COUPLINGS REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE,
TRANSFORMER BASE REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY

LED LAMP MODULE REPLACEMENT

This work shall be in accordance with Sections 880, 895, and 1078 of the Standard Specifications
except as modified herein.

The Contractor shall remove non-functioning LED modules from an existing traffic signal head
and furnish and install new LED lamp modules for each indication as requested by the
Department.

The Contractor shall recycle all LED modules at a certified electronics recycling facility.

The LED lamp module will be replaced in kind for whatever color and movement is being replaced
(R, Y, G, Ped, Walk, Don’t Walk, etc.).

All labor and equipment required to complete this work shall be included in the contract unit price
each for LED LAMP MODULE REPLACEMENT.

Basis of Payment: This work will be paid for at the contract unit price per each for LED LAMP
MODULE REPLACEMENT.
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DETECTOR LOOP, SPECIAL

This work shall consist of furnishing and installing a Type | detector loop in the pavement or
resealing exposed detector loop saw slots where the original sealer had deteriorated or is missing,
at a location designated in a work order. The unit price shall be all inclusive of labor, equipment,
materials, transportation of workmen and materials, loop testing and quality checks, and
temporary traffic control to properly complete the work item.

The Type | detector loop shall be installed in accordance with Section 886 of the Standard
Specifications for Road and Bridge Construction. Splicing requirements are governed by the
applicable portions of Article 873.03. The installation shall, also, comply with Standards 886001
and 886006. The Department will lay out the loop and specify the number of turns of loop wire
required for each loop. The Department will determine the number and location of any cored
holes for pavement joints or cracks.

Where the existing loop wire is exposed, it shall be reinserted into the saw slot and held in place
as necessary with appropriate retainers. Any debris, foreign matter, or loose sealant shall be
removed from the saw slot before applying new sealer. The sealer shall meet the requirements
of Section 1079 of the Standard Specifications for Road and Bridge Construction. Installation
requirements shall be as described in Article 886.04 of the Standard Specifications for Road and
Bridge Construction. The areas to be resealed will be marked out by the Department.

This work will be paid for at the contract unit price per foot of DETECTOR LOOP, SPECIAL.

TRAFFIC SIGNAL RELAMPING

This work shall consist of cleaning and relamping all traffic and pedestrian signal indications and
fiber optic-type lighted signs at a designated intersection or location listed in a work order. The
unit price shall be all inclusive of labor, equipment, materials (lamps, cleaner, rags, etc.)
transportation of workmen and materials, and temporary traffic control as required to properly
complete the work item.

The Contractor shall remove the old lamp and install a new lamp in all signal sections and lighted
signs according to the following schedule:

8” traffic signal / 9” pedestrian signal — 69 watt, long life lamp as approved be the
Department;

12” pedestrian signal / 12” arrow section — 116 watt, long life lamp as approved by the
Department;

12” traffic signal (circular) — 135 watt, long life lamp as approved by the Department;

3-M signals — GE 150 watt PAR;

dual indication signal sections — EPT quartz, 43 watt @ 10.8 vol;

LED traffic and pedestrian signal sections shall be cleaned/inspected and reinstalled;

lighted signs — EPT quartz, 43 watt @ 10.8 volt lamps.

The Contractor shall dispose of all replaced signal lamps. The Contractor shall, as a part of this
item, clean the reflector and the inside and outside of each lens.

The complete signal head and related mounting hardware shall be inspected to ensure that the
signal is properly aimed, and that all components are intact and in good condition. The Contractor

16



Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61

shall repair any minor deficiencies found during the inspection. Such deficiencies could involve
lenses, lamp sockets, reflectors, visors, lens doors, louvers, backplates and signal mounting
hardware. Lenses that are damaged are to be replaced. This includes lenses that have discolored
areas, holes, cracks and arrow and pedestrian lenses that are peeling, and light is visible in areas
other than the prescribed arrow or pedestrian message.

In addition to relamping the lighted sign, the Contractor shall clean the interior and face of the
lighted sign and conduct a thorough inspection of the installation. This inspection is to verify the
proper operation and aiming of the sign and to assure that the sign door fasteners and mounting
hardware are intact and in good condition.

So these minor deficiencies can be repaired efficiently, the Contractor shall equip service vehicles
with a supply of the following parts; signal lenses, lamp sockets, visors, signal doors and
accessories, various hardware necessary to repair or reattach backplates, and signal bracket and
mast arm mounting bracket hardware. If the part or material is not considered incidental to the
contract, the Contractor shall be paid for any parts and materials used to correct these deficiencies
with the pay items listed in this contract or as detailed in the Parts and Materials Special Provision.
All labor and equipment expenses incurred to correct the deficiencies shall be included in the cost
of TRAFFIC SIGNAL RELAMPING, and no additional compensation shall be made.

If the Contractor encounters damage to a signal component which is not included in the required
parts inventory, is not considered an incidental part, or which involves work beyond the scope of
this pay item, the Contractor shall immediately contact the Department.

This work shall be paid for at the contract unit price per each for TRAFFIC SIGNAL RELAMPING.

TRAFFIC SIGNAL LAMP REPLACEMENT

This work shall consist of replacing all non-functioning lamp(s) in traffic or pedestrian signal
indications and fiber optic-type lighted signs at a designated intersection listed in a work order.
This routine pay item shall be used to compensate the Contractor for all costs associated with the
replacement of the non-functioning lamp(s). The unit price shall be inclusive of labor, materials,
equipment, transportation of workers and materials, and temporary traffic control required to
properly complete the work item. This pay item shall include all travel expenses involved in
completion of the traffic signal lamp(s) replacement at a designated intersection.

The Contractor shall respond within one working day of notification of non-functioning lamp(s) at
a designated intersection unless the Department deems the lamp(s) replacement an emergency.
The Contractor shall respond to the emergency lamp(s) replacement within two hours of
notification.

The Contractor shall remove the non-functioning lamp and install a new lamp in the signal
according to the following schedule:

8” traffic signal / 9” pedestrian signal — 69 watt, long life lamp as approved be the
Department;

12” pedestrian signal / 12” arrow section — 116 watt, long life lamp as approved by the
Department;

12” traffic signal (circular) — 135 watt, long life lamp as approved by the Department;

3-M signals — GE 150 watt PAR;

dual indication signal sections — EPT quartz,

43 watt @ 10.8 volt; lighted signs — EPT quartz,
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43 watt @ 10.8 volt lamps.
The Contractor shall dispose of all non-functioning lamps.

The complete signal head and related mounting hardware shall be inspected to ensure that the
signal is properly aimed and that all components are intact and in good condition. This inspection
is to verify the proper operation and aiming of the lighted sign and to assure that signal and sign
door fasteners and mounting hardware are intact and in good condition. The Contractor shall
repair any minor deficiencies found during the inspection. Such deficiencies could involve lenses,
lamp sockets, reflectors, visors, lens doors, louvers, backplates, and signal mounting hardware.
Lenses that are damaged are to be replaced. This includes lenses that have discolored areas,
holes, cracks, and arrow and pedestrian lenses that are peeling and light is visible in areas other
than the prescribed arrow or pedestrian message.

So these minor deficiencies can be repaired efficiently, the Contractor shall equip service vehicles
with a supply of the following parts; signal lenses, lamp sockets, visors, signal doors and
accessories, various hardware necessary to repair or reattach backplates, and signal bracket and
mast arm mounting bracket hardware. If the part or material is not considered incidental to the
contract, the Contractor shall be paid for any parts and materials used to correct these deficiencies
with the pay items listed in this contract or as detailed in the Parts and Materials Special Provision.
All labor and equipment expenses incurred to correct the deficiencies shall be included in the cost
of TRAFFIC SIGNAL LAMP REPLACEMENT, and no additional compensation shall be made.

If the Contractor encounters damage to a signal component which is not included in the required
parts inventory, is not considered an incidental part, or which involves work beyond the scope of
this pay item, the Contractor shall immediately contact the Department.

This work shall be paid for at the contract unit price per each for TRAFFIC SIGNAL LAMP
REPLACEMENT.

FLASHING BEACON INSPECTION

This work shall consist of inspecting, cleaning, and relamping a flashing beacon installation(s) at
a designated intersection, or locations listed in a work order. The flashing beacon installation
could consist of a single or multiple beacon sections. The unit price shall be all inclusive of labor,
equipment, materials (lamps, cleaner, rags, etc.), transportation of workmen and materials, and
temporary traffic control as required to properly complete the work item.

The Contractor shall remove the old lamp and install a new lamp for all beacon sections according
to the following schedule: 8” signal section — 69 watt, long life lamp as approved be the
Department; 12” signal section — 135 watt, long life lamp as approved by the Department; and
LED signal sections shall be cleaned/inspected and reinstalled. The Contractor shall dispose of
all replaced signal lamps.

In addition to the cleaning and relamping, the Contractor shall conduct a thorough inspection of
the installation. This inspection is to certify the proper operation and aiming of the beacons and
to assure that fasteners, conduits, clamps, supporting cables, and accessories are intact and in
good condition. The Contractor shall examine all pole or post supports and confirm that they are
sound. The service installation shall, also, be inspected for damaged or deteriorating
components.
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The Contractor will be expected to replace any defective parts that are found during the inspection
and make minor repairs as needed. In order to repair any minor deficiencies found, the Contractor
shall equip service vehicles with a supply of the following parts; signal lenses, lamp sockets,
visors, signal doors and accessories, and various hardware necessary to repair conduit
attachments. If the part or material is not considered incidental to the contract, the Contractor
shall be paid for any parts and materials used to correct these deficiencies with the pay items
listed in this contract or as detailed in the Parts and Materials Special Provision. All labor and
equipment expenses incurred to correct the deficiencies shall be included in the cost of
FLASHING BEACON INSPECTION, and no additional compensation shall be made.

If the Contractor encounters damage to a flashing beacon component which is not included in the
required parts inventory, is not considered and incidental part, or which involves work beyond the
scope of this pay item, the Contractor shall immediately contact the Department.

This work shall be paid for at the contract unit price per each for FLASHING BEACON
INSPECTION.

TOWER LIGHTING INSPECTION

This work shall consist of inspecting a tower lighting installation at a designated location, listed in
a work order.

The Contractor shall lower the lighting ring and fully inspect each tower for: proper operation of
the lowering and lifting devices, cable (support, guide, and power) deterioration, lamp illumination,
and any other items needing maintenance attention or repair. A maintenance inspection checklist
will be provided by the Department. This checklist requires a complete inspection of the tower
facility, lubrication of moving parts, and cleaning of the luminaire refractors. A checklist form must
be completed for each tower inspection, attached to the billing invoice, and returned to the
Department.

The Contractor will be expected to replace any defective parts that are found during the inspection
and make minor repairs as needed. In order to repair any minor deficiencies found, the Contractor
shall equip service vehicles with a supply of the following parts: lamps, starter boards, fuses, and
ballast kits.

This work will be paid for at the contract unit price per each for TOWER LIGHTING INSPECTION.

REPLACE SERVICE INSTALLATION, COMPLETE

This work shall consist of the replacement of an electrical service installation at a location
designated in a work order.

This work shall consist of the removal and disposal of the existing service installation and
complete replacement on an existing wood pole in accordance with Section 805 of the Standard
Specifications for Road and Bridge Construction.

This work will be paid for at the contract unit price per each for REPLACE SERVICE
INSTALLATION, COMPLETE.
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REPAIR TRAFFIC SIGNAL KNOCKDOWN

This work consists of repairing a traffic signal knockdown at a location designated in a work order.
This routine pay item shall be used to compensate the Contractor for all costs associated with the
exception for the cost of all the parts and materials required to complete the work item. The unit
price shall be inclusive of labor, equipment, transportation of workers and materials, and
temporary traffic control required to properly complete the work item. This pay item shall include
all travel expenses involved in completing the repair.

Should extreme weather conditions or the need for an uncommon repair part or material not permit
the knockdown to be repaired during the initial response, the Contractor shall install a Uni-Safe
box to isolate the electrical cables and cover the anchor bolts.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
billing invoice. If a part is provided by the Department, the Contractor shall note this on the
invoice.

Regardless of conditions, all traffic signal knockdowns shall be re-erected within 24 hours of
notification, inclusive of weekends and holidays. The Contractor shall respond within the specified
time, as detailed in the provision Response Times, to clear all electrical circuits, remove all
knockdown debris, and insure that the intersection is returned to normal operation, if possible, or
placed in the flashing mode. If electric power to the intersection is lost as a result of the
knockdown, the Contractor shall install at least one STOP sign on each intersection approach. If
the Contractor is unable to complete the knockdown repair within these time limits, the Contractor
shall notify the Department.

This pay item shall be used for the repair of all traffic signal related knockdowns which shall
include signals that are post, mast arm, span-wire or sign truss mounted, and traffic signal
controllers and service installations.

This work will be paid for at the contract unit price per each for REPAIR TRAFFIC SIGNAL
KNOCKDOWN.

REPAIR FLASHING BEACON KNOCKDOWN

This work consists of repairing a flashing beacon knockdown at a location designated in a work
order. This routine pay item shall be used to compensate the Contractor for all costs associated
with the exception for the cost of all the parts and materials required to complete the work item.

The unit price shall be inclusive of labor, equipment, transportation of workers and materials, and
temporary traffic control required to properly complete the work item. This pay item shall include
all travel expenses involved in completing the repair.

Flashing beacon knockdowns shall be repaired on site at the time of the Contractor’s initial
response if it is possible to reestablish the beacon support at that time. If the beacon was mounted
on a wood signpost, the Contractor shall re-erect the flashing beacon temporarily, if possible, and
notify the Department the post needs to be replaced.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
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billing invoice. If a part is provided by the Department, the Contractor shall note this on the
invoice.

All flashing beacon knockdowns are to be considered emergency service calls. Knockdown
repairs shall be completed as soon as possible, regardless of weekends and holidays. The
Contractor shall respond within the specified time, as detailed in the Response Times provision,
to clear the electrical circuit, remove knockdown debris, and complete the repair, or re-erect the
beacon temporarily. If a regulatory sign is knocked down with the beacon, the Contractor shall
re-erect the sign. If the sign associated with the flashing beacon is severely damaged, the
Contractor shall notify the Department. If the Contractor is unable to complete the knockdown
repair within these guidelines, the Contractor shall notify the Department.

This work will be paid for at the contract unit price per each for REPAIR FLASHING BEACON
KNOCKDOWN.

REPAIR HIGHWAY LIGHT POLE KNOCKDOWN

This work consists of repairing a highway light pole knockdown at a location designated in a work
order. This routine pay item shall be used to compensate the Contractor for all costs associated
with the exception for the cost of all the parts and materials required to complete the work item.
The unit price shall be inclusive of labor, equipment, transportation of workers and materials, and
temporary traffic control required to properly complete the work item. This pay item shall include
all travel expenses involved in completing the repair.

The Contractor shall respond within the specified time, as detailed in the Provision Response
Times, to clear the electrical circuit, install a Uni-Safe box to isolate the electrical cables, and
remove any knockdown debris from the roadway and shoulder. Knockdown poles shall not be left
on the roadway right of way while the Contractor is awaiting parts to complete the repair. If the
initial knockdown callout is at night, or on a weekend or holiday, the Contractor may wait until the
next working day to clear the pole from the right of way.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. The
Contractor shall not be eligible for any travel time reimbursement.

The Contractor is expected to complete the repair within five (5) working days. The Contractor
shall be responsible for notifying the Department if the requested knockdown repair cannot be
completed within the allotted time.

This pay item shall be used for the repair of all highway light pole related knockdowns including
poles mounted on a foundation, median wall, or bridge parapet and lighting controllers and service
installations.

This work will be paid for at the contract unit price per each for REPAIR LIGHT POLE
KNOCKDOWN.
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REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS

This work shall consist of the replacement of a highway light pole breakaway device, couplings at
a location designated in a work order. This routine pay item shall be used to compensate the
Contractor for all costs associated with the exception for the cost of all the parts and materials
required to complete the work item. The unit price shall be inclusive of labor, equipment,
transportation of workers and materials, and temporary traffic control required to properly
complete the work item. This pay item shall include all travel expenses involved in completing
the repair.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice.

This work shall consist of the removal and disposal of the existing breakaway and complete
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge
Construction.

This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT
POLE BREAKAWAY DEVICE, COUPLINGS.

REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE

This work shall consist of the replacement of a highway light pole breakaway device, transformer
base at a location designated in a work order. This routine pay item shall be used to compensate
the Contractor for all costs associated with the exception for the cost of all the parts and materials
required to complete the work item. The unit price shall be inclusive of labor, equipment,
transportation of workers and materials, and temporary traffic control required to properly
complete the work item. This pay item shall include all travel expenses involved in completing
the repair.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice.

This work shall consist of the removal and disposal of the existing breakaway and complete
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge
Construction.

This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT
POLE BREAKAWAY DEVICE, TRANSFORMER BASE.
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REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY

This work shall consist of the replacement of a traffic signal post base assembly at a location
designated in a work order. This routine pay item shall be used to compensate the Contractor for
all costs associated with the exception for the cost of all the parts and materials required to
complete the work item. The unit price shall be inclusive of labor, equipment, transportation of
workers and materials, and temporary traffic control required to properly complete the work item.
This pay item shall include all travel expenses involved in completing the repair.

The parts and materials required to complete the repair shall be charged as detailed in the Parts
and Materials provision. The required parts and materials shall be itemized on the Contractor’s
billing invoice. If a part is provided by the Department, the Contractor shall note this on the
invoice.

This work shall consist of the removal and disposal of the existing base assembly and complete
replacement in accordance with Section 875 of the Standard Specifications for Road and Bridge
Construction.

This work will be paid for at the contract unit price per each for REPLACE TRAFFIC SIGNAL
POST BASE ASSEMBLY.

KNOCKDOWN DEBRIS

The debris from damaged traffic signals, flashing beacons, and highway light poles shall remain
the property of the Department. The Contractor shall transport knockdown debris to the
Department’s facility at 9601 St. Clair Ave., Fairview Heights. This debris can be delivered after
each knockdown repair or held at the Contractor's shop and delivered periodically to the
Department’s facility. The Contractor should notify the Department when knockdown debris is to
be delivered, so personnel will be available to direct unloading.

Concrete rubble, broken glass, and other material of this type shall be disposed of by the
Contractor at an approved site off of the State Right of Way.

This requirement shall be considered included in this contract, and no additional compensation
shall be allowed.

KNOCKDOWN DOCUMENTATION

The Contractor shall provide the Department with photographs of all on site knockdown debris to
document the damage for third party claims. The photographs may be Polaroid-type instant
pictures or digital images and should have the number of views necessary to properly detail the
motorist caused damage. Three or more photographs are required for adequate documentation.
Pole numbers or other identifying information should be included in the photographs as much as
possible. The costs incurred by the Contractor to have the cameras and film available to their
work crews to provide this documentation to the Department shall be considered included in the
routine work item to repair the knockdown, and no additional compensation shall be allowed.
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ANCHOR BOLT REPAIRS

Repairs to broken anchor bolts shall be made using rod couplings. The concrete around the
broken anchor bolt shall be core drilled and removed to the depth necessary to accommodate the
rod coupling. After the coupling is installed, the foundation shall be repaired with a suitable
cement grout mixture. Anchor bolts shall not be welded. This work will be paid for as stated in
the Parts and Materials provisions.

TEST EQUIPMENT

The Contractor shall provide all of his own testing instruments, as required, to service the electrical
facilities of the Department.

The Contractor will be provided a copy of the procedure to be used to determine the integrity of
inductive loop detectors. This procedure requires the Contractor to have proper electronic
instruments to test the resistance, inductance, resistance to ground, and quality factor of a loop
and lead-in circuit, as per Article 801.13 of the Standard Specification for Road and Bridge
Construction.

When testing Intelligent Transportation Systems equipment, the Contractor shall use the
established procedures as defined by the manufacturer or standard practice to determine the
integrity of equipment. The Department shall be provided with the testing procedures used upon
request.

All required test equipment shall be considered incidental to the contract, and no additional
compensation will be allowed.

SMALL TOOLS

Individual pieces of equipment not listed in the Department's Schedule of Average Annual
Equipment Ownership Expense booklet and having a replacement value of $1,000.00 or less shall
be considered to be tools or small equipment, and no payment will be made for their use on this
contract.

CONTROLLER SERVICE LOGS

Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the
time any controller related servicing is performed. The date and time entered in the service log
shall document when the serviceman arrives to begin work in the controller cabinet.

TRAFFIC SIGNS

When repairing a damaged traffic signal, flashing beacon, or highway lighting standard, the
Contractor shall reinstall any traffic signs that were attached to the standard. If these signs are

damaged to the extent they cannot be reused, the Contractor shall immediately notify the
Department, so that replacement signs can be installed.
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NUMBERING SYSTEM

The Contractor shall maintain the Department’s traffic signal and highway lighting numbering
systems on all knockdowns. These numbers are to be used on all reports, correspondence, and
billing invoices.

WAIVER OF LIEN

The Department may, at its discretion, require Waivers of Lien for materials or authorized
subcontracted work prior to payment for any goods or services.

PROTECTIVE GEAR AND CLOTHING

The Contractor shall be responsible for providing their workmen any necessary protective gear or
clothing which may be required in the execution of a work order. Such gear or clothing could
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves,
protective gloves, and clothing for chemicals, etc. The cost to provide protective gear or clothing
shall not be paid for separately but shall be considered included in this contract.

CONFINED SPACE ENTRY

The enclosed areas of bridge structures and pylons are considered to be confined spaces. The
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen
deficient, toxic, explosive, or flammable atmosphere may exist within this confined space.
Atmosphere testing shall be conducted prior to entry and continuously while employees are
working within a confined space. The Contractor shall inform the Department of who will serve
as the rescue responder in an emergency, and what system will be used to notify the responder
that an emergency exists. Compliance with this Provision shall be considered included in this
contract, and no additional compensation will be allowed.

INVOICES

The amount shown on each invoice shall be in accordance with the rates established in the
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department
pursuant to this contract shall be sent to the following address:

lllinois Department of Transportation District 8 / Bureau of Administration Attn: Christine Trucano
1102 Eastport Plaza Drive Collinsville, IL 62234

Separate billing invoices shall be submitted by the Contractor for each individual work order. The
Department will provide the Contractor a computer software database that shall be used by the
Contractor to prepare the billing invoices.

By the 5th working day of each month, the Contractor shall submit the actual invoice, or an
accurate estimate of cost for the work order, for services performed or assigned during the
preceding month. The Contractor shall submit an invoice for each work order within two (2) weeks
after completion of the work.
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The Contractor shall submit two (2) copies of each invoice. All invoices shall contain the location
of service, work order number, date work occurred, and if applicable, a detail of the amount and
cost of labor, equipment and materials (either Department or Contractor supplied) utilized to
complete the requested service, a description of the service performed, and the total cost of the
work. For invoices requiring itemization, a subtotal for labor, equipment, and materials shall be
shown. A copy of the work order shall accompany each invoice.

When apprentice electricians perform work for this contract, the Contractor shall submit the
apprentice electricians on the job training hours and the corresponding work order(s) with the
invoice(s).

Final payment will not be made until all services are completed and accepted by the Department.

For Routine Work Items the invoice shall, also, include the unit price for the routine work item,
plus detailed information about any deficiencies which were found and corrected while performing
the routine work item, and a listing and price for parts used other than those required by the
routine work item description.

For Non-Routine Work (Regular Work Orders), labor and equipment usage shall be billed to the
nearest quarter hour.

The Contractor shall, also, attach a copy of the invoice showing their cost for any parts or materials
with a unit cost of $100.00 or more. See the Parts and Materials provision of this contract for the
definition of incidental parts and materials.

The Department shares the maintenance responsibilities of some traffic signal installations in this
service area with municipalities. The Contractor shall send all invoices to the Department first.
The Department will pay its share of the invoice and forward it to the respective municipality. The
remaining portion of the invoice will then be paid to the Contractor by the municipality.

SOFTWARE

The Department will provide the Contractor a computer software database that the Contractor
shall use to prepare billing invoices for work done under this contract. This software is intended
to standardize the billing format and provide the Department with electronic record keeping
capabilities for electrical maintenance activities.

SCHEDULE OF WORK

Any work performed on State premises shall be done during the hours designated by the State
and performed in a manner that does not interfere with the State and its personnel.
WARRANTIES FOR SUPPLIES AND SERVICES

Contractor warrants that the supplies furnished under this Contract (a) will conform to the State’s
manufacturing standards, specifications, drawing, samples, or descriptions furnished by the
State, including but not limited to all specifications attached as exhibits hereto, (b) will be
merchantable, of good quality and workmanship, free from defects for a period of twelve months

or longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all
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federal and state laws, regulations, and ordinances pertaining to the manufacturing, packing,
labeling, sale, and delivery of the supplies (d) will be of good title and be free and clear of all liens
and encumbrances and (e) will not infringe any patent, copyright, or other intellectual property
rights of any third party. Contractor agrees to reimburse the State for any losses, costs, damages,
or expenses, including without limitations reasonable attorney’s fees and expenses, arising from
failure of the supplies to meet such warranties. Contractor shall ensure that all manufacturers’
warranties are transferred to the State and shall provide a copy of the warranty. These warranties
shall be in addition to all other warranties, express, implied, or statutory, and shall survive the
State’s payment, acceptance, inspection, or failure to inspect the supplies.

Contractor warrants that all services will be performed in a good and professional manner to
industry standards by trained and competent personnel. Contractor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing to
professional standards: who is not efficient or effective in performing the work of the contract, who
is disruptive or not respectful of others in the workplace, or who in any way violates the Contract
or State policies.

EXPENSES

Unless otherwise agreed upon and stated herein, this Contract does not allow for reimbursement
of any expense incurred by Contractor, including but not limited to telephone or other
communications device, postage, copying, travel, transportation, lodging, food, and per diem.

TAX

Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the tax.
If necessary, Contractor may request the applicable Agency’s lllinois tax exemption number and
federal tax exemption information.

PAYMENT TERMS AND CONDITIONS

By submitting an invoice, Contractor certifies that the supplies or services provided meet all
requirements of the Contract, and the amount billed and expenses incurred are as allowed in the
Contract. Invoices for services performed and expenses incurred through June 30 of any year
must be submitted to the State no later than July 31 of that year; otherwise Contractor may have
to seek payment through the lllinois Court of Claims (30 ILCS 105/25). All invoices are subject to
statutory offset (30 ILCS 210).

Payments, including late payment charges, will be paid in accordance with the State “Prompt
Payment Act” (30 ILCS 540) and rules (74 1ll. Adm. Code 900) when applicable. Payments
delayed at the beginning of the State’s fiscal year (July and August payments) because of the
appropriation process shall not be considered a breach.
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FLASHING BEACON LOCATIONS

Flashing Beacons

Beacon [ArealLocation
#

FB0O0O10 [SA |IL 3 & Gall Rd / N Moore St (Wig-Wag) (Waterloo) LED

FB0O014 [SA |IL 3 & lllinois Avenue (Wig wag advance beacons) (Waterloo) LED

FB0018 [SA |IL 156 & Old Orchard Road Eastbound (Waterloo) LED

FB0019 SA |IL 156 & Old Orchard Road Westbound (Waterloo) LED

FB0020 [SA |IL 3 &IL 154 /IL 159 (Red Bud) LED

FB0025 SA |IL 3 & Kaskaskia Rd./Old Red Bud Rd.(2 Wig-wags NB/SB, 1 stop sign EB) WB
SS
removed LED

FB0030 SA |IL 3 & Evansville Road (Advance Beacon SB) LED
FB0040 [SA |[IL 3 & Chester Bridge Spur (EB) LED

FB0060 SA |IL 3 & Chester Bridge Spur (Advance Beacon SB) LED

FB0O080 |CA |IL 3 & Niedringhaus Ave (Advance Beacon NB) (Granite City) LED
FB0120 [SA [IL4 &IL 13, N Jct (Marissa) SB Stop Sign & SB Stop Ahead LED
FB0130 [SA |IL 4 & IL 13, South Jct (Stop Sign LED) (Tilden)

FB0140 NA |IL 4 & 140 (E of Hamel) LED

FBO160 [NA |IL 4 & IL 143 (W of Marine) LED

FB0O180 [SA |IL4 & IL 150, W Jct (W of Steeleville) (LED)

FB0200 SA |IL 4 & IL 150, E Jct (East of Percy) LED Beacons
FB0210 SA |IL4 &IL 161(EB & WB) ( NB & SB) Advance Beacons LED
FB0220 [SA |IL 161 & 6th St (N of Mascoutah) NB LED

FB0260 [SA |IL 13 & Eiler Road (Belleville) LED
FB0280 [SA |[IL 13 & North Belt West (Advance Beacon WB) (Belleville) LED

FB0300 SA |IL 13 & ICRR Bridge Underpass (EB & WB) (W of Belleville) LED

FB0320 SA |IL 13 & 11th Street (Belleville) LED

FB0325 [SA |IL 13 & IL 158/Freeburg Rd./South Belt (4-way spanwire)(Belleville) LED
FB0330 SA |IL 15 & DeMazenod (East & West Bound ) Advance Wig-Wag Beacons LED
FB0335 [SA |IL 15/ Broadway & 6th St. ESL (Span Wire Beacons) LED

FB0336 [SA [25th St. & Louisiana Blvd. (E. St. Louis)(4-way red mastarm) LED

FB0340 SA |IL 13 & Baldwin Road (New Athens) (NB & SB Adv & stop signs) LED

FB0345 SA |IL 15 & Stone Church/Venedy Rd./CH 12 (SB stop sign)(Washington Cnty)LED
FB0O350 [NA [US 40 & 4th Street (Advance & Intersection Beacons) (Greenville)(LED)
FB0360 [NA US40 & CH 10 (Mulberry Grove) LED

FB0380 I[CA [US 40 & CH 13 (Douglas / Marine Rd) (St Jacob) LED

FB0400 |ICA |US 40 & Highland /Laddelake Rd.(Highland) LED

FB0430 CA |US 40 & IL 143 (W of Pierron) LED
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Flashing Beacons

Beacon
#

Area

Location

FB0440

CA

US 40 & IL 162 (E of Troy) LED

FB0445

CA

Main St. & Center St. (Troy) (4-way red mastarm) LED

FB0450

CA

US 40 & Formosa Rd (Advance Beacons EB & WB) LED

FB0460

CA

West Hwy 50 & North Green Mount Rd / Schwaegel Rd (Advance) LED

FB0470

CA

US 50 & Gateway Distribution EB and WB Advance Solar Beacons (Lebanon)

FB0480

CA

Old US 50 & Summerfield Rd (N of Summerfield) LED

FB0490

CA

Old US 50 & Little Prairie / Frogtown Rd.(Advance Yellow LED Beacon) Breese
LED

FB0495

CA

US 50 & Russland Road / Aviston Road (EB & WB Adv) (NB & SB Stop Signs)
LED

FB0500

CA

Old US 50 & St. Rose Rd (Breese) LED

FB0520

CA

US 50 & US 50 Spur (W of Summerfield) LED

FB0540

CA

US 50 & IL 127, N Jct (Advance Beacon, EB) (Carlyle) LED

FB0560

CA

US 51 & DuBois / Oakdale Rd. (W of DuBois) (EB & WB) LED

FB0580

NA

US 67 & 9th St (SB Advance Beacon) (Alton) LED

FB0600

NA

US 67 & Sherman Street (3-Way Red LED) Whitehall

FB0605

NA

US 67 & IL 106 Stop Sign, on US 67 (Solar)(Whitehall) LED

FB0620

NA

IL 267 & IL 108 (S of Greenfield) LED

FB0640

NA

US 67 & IL 111 (Godfrey) WB LED

FB0650

NA

IL 111 (Old US 67) & Oak Rest Rd./Irish Ln. (SB advance beacon)(Jersey County)
LED

FB0660

SA

71st St. & St Clair Ave (E St Louis) (Advance and Stop Sign) LED

FB0680

NA

IL 96 & Hamburg Road (S of Mozier) LED

FBO700

CA

IL 111 & IL 162 (SB Advance Beacon) (Pontoon Beach) LED

FB0720

NA

IL 127 & IL 140, W Jct (SB Advance Beacon) (NW of Greenville) LED

FB0740

NA

IL 127 & IL 140, W Jct (NW of Greenville) SB LED

FBO750

NA

IL 127 & 3rd Street (Greenville) (4-way red mastarm) LED

FBO760

NA

IL 127 & Sorento Rd / Reno Rd (N of Greenville) (EB) LED

FBO765

CA

IL 127 & IL 143 (Bond County) (EB) LED

FB0780

CA

IL 127 & IL 161 (SW of Posey) LED

FB0790

SA

IL 127 & Huegely St. (Advance WigWag NB) Nashville LED

FB0800

CA

IL 127 & IL 177 (New Minden) LED

FB0820

CA

IL 127 & DuBois Rd (EB & WB) (SW of Posen) LED

FB0830

NA

IL 140 & Brakhane Rd.(Stop Sign)(W.of Hamel) LED

FB0831

NA

IL 140 & Brakhane Rd. (EB Advance)(W. of Hamel) LED

FB0832

NA

IL 140 & Quercus Grove Rd. (WB Advance)(W. of Hamel) LED

FB0840

NA

IL 140 & Carpenter Rd (Advance EB) (W. of Hamel) LED
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Flashing Beacons

Beacon
#

Area

Location

FB0860

NA

IL 143 & Schwarz Rd (NE of Edwardsville) (WB Advance) LED

FB0880

NA

IL 143 & Schwarz Rd (NE of Edwardsville) (Wig-Wag) LED

FB0900

NA

IL 143 & Wanda Rd (E of Roxana) (NB) (Advance EB & WB) LED

FB0920

CA

IL 157 & IL 162, S Jct (Glen Carbon) (WB) LED

FB0940

CA

IL 157 & IL 162, N Jct (Glen Carbon) (EB) LED

FB0950

NA

IL 157 & 1-270, North Junction (WB exit ramp advance beacon) LED

FB0960

NA

IL 157 & SIU-E (South Access Rd) (S of SIU-E) (Advance SB) LED

FB0965

NA

New Poag Road & SIU-E Access Road (LED)

FB0970

NA

IL 140 & IL 157/Hillsboro Ave.(4 red beacons on stop sign posts)(Hamel) LED

FB0975

NA

IL 140 & IL 160 LED

FB0980

SA

IL 158 & IL 161, E Jct (S of Scott AFB) LED

FB0990

SA

IL 158 & Frank Scott Pkwy. (EB Advance Yellow LED) (SW Belleville)

FB0991

SA

IL 159 & Frank Scott Pkwy. (WB Advance Yellow LED) (SW Belleville)

FB0992

SA

IL 158 & Mine Haul Rd. (EB Advance Yellow LED) (SW Belleville)

FB0993

SA

IL 158 & Mine Haul Rd. (WB Advance Yellow LED) (SW Belleville)

FB1000

SA

IL 159 & Douglas Rd (Advance Beacons NB, SB, EB, & WB) LED

FB1005

SA

IL 159 & IL 156 (NB Advance Yellow LED) (Hecker)

FB1006

SA

IL 159 & IL 156 (SB Advance Yellow LED) (Hecker)

FB1007

SA

IL 159 & IL 156 (EB Stop Sign LED) (Hecker)

FB1008

SA

IL 159 & IL 156 (WB Stop Sign LED) (Hecker)

FB1020

CA

IL 159 & Country Lane (NB & SB Advance) (Collinsville) LED

FB1038

NA

IL 159 (SB) North of Moro Rd (Advance Wig-Wag) LED

FB1040

NA

Beacons removed - EB & WB Moro Road at IL 159

FB1042

NA

IL 159 (NB) South of Moro Rd (Advance Wig-Wag) LED

FB1060

NA

IL 159 & Seiler Rd (E of Dorsey) LED

FB1080

NA

IL 159 & Prairie Town / Renken Rd (S of Dorsey) LED

FB1120

SA

IL 161 & Boul Ave (EB Advance Beacon) (Swansea) LED

FB1125

SA

IL 161 & Boul Ave (WB) (Swansea) LED

FB1128

SA

IL 161 & Old Lincoln Tr.(Advance yellow beacon) Fairview Hgts. LED

FB1129

SA

IL 161 & Carson Dr./74th St. (NB & SB Advance Yellow LED) (Belleville)

FB1130

CA

IL 161 & Norfolk & Western RR ( E of Albers) LED

FB1135

SA

IL 160/177 & Venedy Station (Okawville) LED

FB1140

CA

IL 161 & Broadway (EB & WB Advance)(LED)(Hoffman)

FB1150

SA

IL 163 & Zingg Road NB Advance Beacon Wig Wag LED

FB1151

SA

IL 163 & Zingg Road SB Advance Beacon Wig Wag LED

FB1160

SA

IL 163 & Concordia Church Rd (N of Millstadt) (Advance SB) LED
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FB1170

SA

IL 163 & Eiler Rd. (Stop Sign FB) LED

FB1180

CA

IL 203 & Edwardsville Rd (NB & SB) (Madison) LED

FB1190

CA

Maryville Rd. & Old Alton Rd. (4 way red LED mastarm)(N. of GC) LED

FB1200

CA

IL 203 & Collinsville Rd. (SB) (Fairmont City) LED

FB1220

NA

IL 67 & McClusky Rd (Advance NB) (New Delhi) LED

FB1240

CA

Caseyville Rd (CH 51) & West Morrison (CH 30) (Collinsville)(NB,SB,WB) LED

FB1260

SA

Douglas Rd & Saxtown Rd (S of Millstadt)(NB & SB)(EB & WB) Advance & Stop
Sign LED

FB1280

CA

St Louis Ave & Cedar St MAINTAINED BY COLLINSVILLE 4/19/2009

FB1300

NA

Great River Rd Bikeway & Piasa Creek (E of Grafton)

FB1310

NA

Great River Rd Bikeway & Red Bud Lane (Juvenile Center)

FB1320

NA

Great River Rd Bikeway & Brown St (Grafton)

FB1340

CA

[-64 (WB) East of 10th St (Wig-Wag) (East St Louis) removed

FB1360

CA

REMOVED OCTOBER 2011 1-55/70 WB Ramp to EB |-64 Wig-Wag

FB1380

CA

I-64 (WB) East of IL 159 (HAR Sign)

FB1400

CA

I-64 (WB) East of IL 4 (HAR Sign)

FB1420

NA

1-70 (WB) East of I-55 (HAR Sign)

FB1440

NA

FB1460

NA

(
(
1-70 (WB) West of IL 160 (HAR Sign)
1-55 (SB) North of 1-270 (HAR Sign)

FB1480

NA

I-55 (SB) South of IL 4 (HAR Sign)

FB1490

SA

I-255 (SB) South of IL 157 (HAR Sign) Cahokia

FB7000

CA

IL 37 & Boone Street (Salem) LED

FB7001

CA

US 50 & Ohio Street (Salem) LED

FB7002

CA

US 50 & Willow Street (Sandoval) LED (Pedestrian Crosswalk)

FB7003

CA

US 51 & Hardin Street (Central City) LED (Dusk to dawn)

FB7004

CA

US 50 & Broadway Street (Sandoval) LED (Pedestrian Crosswalk)

FB7005

CA

IL 161 & Airport Road (Centralia) LED (signals & lites)

FB7006

CA

US 50 & luka / Omega Road (luka) LED

FB7007

CA

Selmaville Road & World Color Entrance (S. of Selmaville) LED

FB7008

CA

US 50 & Selmaville Road EB (W. of Selmaville) LED (Advance)

FB7009

CA

IL 37 & IL 161 (S. of Salem) LED

FB7010

CA

US 51 & Patoka / Kinmundy Road (Kinoka Road) LED

FB7011

CA

IL 37 & Kell Road (N. of Dix) LED

FB7012

CA

US 50 & US 51 North Junction (Sandoval) LED

FB7013

CA

Old US 51 RR Underpass SB (N. of Centralia) LED

FB7014

CA

Old US 51 RR Underpass NB (N. of Centralia) LED
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FB7015

CA

US 50 & Selmaville Road WB (W. of Salem) LED (Advance)
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Traffic Signals
District IntersectionlLEDIntersection ID Area County
#
SA 00008 Y |IL 3 & S. Market St. (LED) Waterloo Monroe
SA 00009 Y JIL3 &IL 156 (LED) Waterloo Monroe
SA 00010 Y |IL 156 & Market St. (LED) Waterloo Monroe
SA 00012 Y Market & 1st St. (LED) Waterloo Monroe
SA 00013 Y |IL 3 & lllinois Avenue (LED) Waterloo Monroe
SA 00015 Y |IL 3 & N. Market St./WalMart (LED) Waterloo Monroe
SA 00016 Y |IL 3 & HH Rd./Country Club LaneWaterloo Monroe
(LED)
SA 00020 Y |IL 3 & S. Main St./ Gall Rd. (LED) [Columbia Monroe
SA 00023 Y |IL 3 & Bottom Ave. / WeinelColumbia Monroe
Blvd.(LED)
SA 00025 Y |IL 3 & Valmeyer Rd.(LED) Columbia Monroe
SA 00035 Y |IL 3 & Veteran's Pkwy (LED) Columbia Monroe
SA 00040 Y |IL 3 & N. Main St./Sand Bank Rd.Columbia Monroe
(LED)
SA 00060 Y |IL 3 & Stolle Rd. (LED) Cahokia- (South of) [St. Clair
SA 00080 Y |IL 3 & Water St./5th St. (LED) Cahokia St. Clair
SA 00100 Y |IL3&IL 157 (LED) Cahokia St. Clair
SA 00120 Y |IL 3 & Jerome Ln. (LED) Cahokia St. Clair
SA 00140 Y |IL 3 & Queeny Ave. (LED) Sauget St. Clair
SA 00160 Y |IL 3 & Monsanto Ave. (LED) (RR) [Sauget St. Clair
SA 00180 Y |IL 3 & Mississippi Ave./8th St. (LED)E. St. Louis St. Clair
CA 00200 Y |IL 3 & Broadway / Venice (LED) Venice St. Clair
CA 00201 Y |Relocated IL 3 & Broadway Ave /Venice St. Clair
2nd Street,Venice (LED)
CA 00205 Y |IL 3 & Bissell Ave. (RR) (LED) Madison Madison
CA 00220 Y |IL 3 & Niedringhaus Ave. (LED) Granite City Madison
CA 00240 Y |IL 3 & 20th St. (LED) Granite City Madison
CA 00260 Y |IL 3 & Rock Rd. (LED) Granite City/Tri CtyMadison
Port
CA 00265 Y |IL 3 & Pontoon Rd. (LED) Granite City Madison
CA 00266 Y |IL 3 & Missouri Ave./Granite ParkiGranite City Madison
Dr.
(LED)
CA 00270 Y |IL 3 & Northgate Industrial Dr. (LED)Granite City Madison
CA 00280 Y L 3 & Chain of Rocks Rd.Granite City- (NorthMadison
(LED)(VIDEOQ) of
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NA 00282 Y IL 3 & I-270, North Junction (LED)Granite City (North of) [Madison
NA 00290 Y IL 3 & New Poag Rd. (RR)(LED) [Hartford- (South of) |Madison
NA 00295 Y IL 3 & Piasa Ln. (LED) Hartford Madison
NA 00300 Y IL 3 & Hawthorne St. (LED) Hartford Madison
NA 00320 Y IL 3 & IL 143, Main Jct. (LED) Wood River Madison
NA 00340 Y IL 3 & IL 143, South Jct. (LED) |Wood River Madison
NA 00360 Y IL 3 & IL 143, West Jct. (LED) Wood River Madison
NA 00365 N IL 3 & Olin Brass Ent. East Alton Madison
NA 00380 Y IL 3 & St. Louis Ave. (LED) East Alton Madison
NA 00400 Y IL 3 & Niagara Ave./Virginia Ave.East Alton Madison
(LED)
NA 00420 Y IL 3 & Broadway / Alton (LED)  |Alton Madison
NA 00440 Y IL3&IL 111, 140 (LED) Alton Madison
NA 00460 Y IL 3, 111 & Bloomer Dr. (LED) Alton Madison
NA 00480 Y IL 3, 111 & Seminary Rd. (LED) |Alton Madison
NA 00485 Y IL 255 & Humbert  |Alton Madison
Rd.,, S. Jct.
(LED)(Video)
NA 00486 Y IL 255 & Humbert  |Alton Madison
Rd., N. Jct.
(LED)(Video)
NA 00500 Y IL 3, 111 & WashingtonAlton Madison
Ave./Humbert
Rd. (LED)
NA 00520 Y IL 3, 111 & Humbert St./MorningAlton Madison
Star Dr. (LED)
NA 00540 Y IL 3, 111 & Buckmaster Rd. (LED)Alton Madison
NA 00550 Y IL 3, 111 & Golf Road (LED) Alton Madison
NA 00560 Y IL 3, 111 & Alton Sq. Mall Dr.Alton Madison
(LED)
NA 00580 Y IL 3, 111 & Alby St. (LED) Alton Madison
NA 00600 Y IL 3, 111 & Gerson Ave. (LED) (Godfrey Madison
NA 00620 Y IL 3, 111 & State St./Godfrey Rd.Godfrey Madison
(LED)
NA 00630 Y IL 3 & St. Ambrose Ln. (LED) Godfrey Madison
NA 00640 Y IL 3 (H. Adams Pkwy.) & W.Godfrey Madison
Delmar Ave. (LED)
NA 00641 Y IL 3 & Pierce Ln./Frontenac Dr.Godfrey Madison
(LED)
SA 00645 Y IL 4 & Masonic Dr. (LED) Sparta Randolph
SA 00647 Y IL 4 & WalMart Ent. (LED) Sparta Randolph
SA 00650 Y IL4 &IL 161, E. Jct. (LED) Mascoutah St. Clair
SA 00660 Y E. Hwy 50 & Lincoln St. (LED) O'Fallon St. Clair
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SA 00680 Y  |[E. Hwy 50 & Smiley St. (LED)  |O'Fallon St. Clair |
Traffic Signals
District IntersectionlLEDIntersection ID Area County
#
SA 00740 Y |IL 15 (Mo. Ave.) & 9th St. (LED) E. St. Louis  [St. Clair
SA 00780 Y |IL 15 (Mo. Ave.) & 10th St. (LED) E. St. Louis  [St. Clair
CA 00820 Y |10th St. & Baugh Ave. (LED) E. St. Louis  [St. Clair
SA 00840 Y |IL 15 (Mo. Ave.) & 13th St. (LED) E. St. Louis  [St. Clair
SA 00860 Y |IL 13 & 74th St./Westfield Plaza Pkwy.Belleville St. Clair
(LED)
SA 00870 Y |IL 13 & Westfield Plaza Shopping Ctr.  |Belleville St. Clair
(LED)
SA 00875 Y |IL 13 & N. Belt West (LED) Belleville St. Clair
SA 00880 Y |IL 13 & Frank Scott Pkwy. West (LED) Belleville St. Clair
SA 00884 Y |IL 15 & Frank Scott Pkwy.W. N. Jct. (LED)Belleville St. Clair
SA 00885 Y |IL 15 & Frank Scott Pkwy.W. S. Jct. (LED)Belleville St. Clair
SA 00890 Y |IL13 &IL 157, 163 (LED) Centreville St. Clair
SA 00895 Y |IL 13 & 17th Street (LED) Belleville St. Clair
SA 00900 Y |IL13 &IL 158 (LED) Belleville St. Clair
SA 00920 Y |IL 13 & State St. (LED) Belleville St. Clair
SA 00940 Y |IL13 &IL 159 (LED) Belleville St. Clair
SA 00950 Y |IL 13 & Keim Rd. (LED) New Athens |St. Clair
SA 00960 Y |IL 15 & IL 163/Pocket Rd. (LED) Alorton St. Clair
SA 00965 Y |IL 15 & Lakewood Pl./Racehorse Dr. Alorton & St. Clair
(LED) Centreville
SA 00970 Y |IL 15 & Shrine Ent./DeMazenod Dr. (LED)Belleville- St. Clair
(West of)
SA 00980 Y |IL 15 & 74th St./Westfield Plaza Pkwy.Belleville St. Clair
(LED)
SA 00983 Y |IL 15 & 17th Street / Oliver C Joseph Belleville St. Clair
(LED)
SA 00985 Y |IL 15 & 11th St. (LED) Belleville- St. Clair
(South of)
SA 00987 N |[IL15&IL 158, S. Jct. - REMOVED 5/2013Belleville St. Clair
SA 00988 N [IL15&IL 158, N. Jct. - REMOVED 5/2013Belleville St. Clair
SA 00990 Y |IL15&IL 159, S. Jct. (LED) Belleville St. Clair
SA 01000 Y |IL 15 & Green Mount Rd. (LED) Belleville- (SESt. Clair
of)
SA 01004 Y |IL 13/15 & Main Street/Oak Brook DriveFreeburg St. Clair
(LED)
SA 01006 Y |IL 15 & Apple St. (LED) Freeburg St. Clair
SA 01008 Y |IL 13/15 & Market Place Drive (LED) Freeburg St. Clair
SA 01010 Y |IL 15 &IL 127 (LED) Nashville Washington
SA 01014 Y |IL 127 & Enterprise Avenue (LED) Nashville Washington
SA 01016 Y |IL 127 & Mockingbird Road (LED) Nashville Washington
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CA 01020 Y  [15th St. & Baugh Ave. (LED) E. St. Louis St. Clair

SA 01040 Y |IL 15 (Mo. Ave.) & 15th St. (LED) E. St. Louis St. Clair

SA 01060 Y  |[15th St. & St. Clair Ave. (LED) E. St. Louis St. Clair

NA 01080 Y IL 16 & US 67 (LED) Jerseyville Jersey

NA 01084 Y IL 16 & Maple Summit Rd. (LED) Jerseyville Jersey

SA 01090 Y  N.Belt W. & 17th St. (LED) Belleville St. Clair

SA 01100 Y |IL 15 (Mo.) & 18th St. (LED) E. St. Louis St. Clair

SA 01120 Y [18th St. & St. Clair Ave. (LED)E. St. Louis St. Clair
REMOVED

SA 01140 Y  25th St. & St. Clair Ave. (LED) E. St. Louis St. Clair

SA 01200 Y 26th St. & State St. (LED)E. St. Louis St. Clair
MAINTAINED
BY ESL

SA 01220 Y |[IL 15 (Mo. Ave.) & 26th St. (LED) E. St. Louis St. Clair

CA 01240 Y I-255 & Horseshoe Lake Rd., W. Jct.Collinsville-(West [Madison
(LED) of)

CA 01241 Y I-255 & Horseshoe Lake Rd., E. Jct|Collinsville-(West [Madison
(LED) of)

CA 01242 Y Horseshoe Lake Rd. & Eastport PlazaCollinsville Madison
Drive (LED)

SA 01260 Y  [37th/ 38th St. & St. Clair Ave. (LED) [E. St. Louis St. Clair

CA 01265 Y US40 & Formosa Rd. (LED) Troy Madison

CA 01270 Y US 40 & O'Fallon Rd./Main St. (LED) [Troy Madison

CA 01273 Y US 40 & Bethany Ln/ Triad HS. (LED)E. of Troy Madison

CA 01275 Y US 40 & Marine Rd./Douglas St. (RR)St. Jacob Madison
(LED)

CA 01280 Y US40 &IL 143 (LED) Highland Madison

CA 01281 Y  |[IL 143 & Northtown Ent. / RP LumberHighland Madison
(LED)

NA 01283 Y US 40 & IL 127 (LED) Greenville Bond

SA 01285 y N. Belt W. & 42nd St./Shop n' SaveBelleville St. Clair
(LED)

SA 01290 Y  N.Belt W. & 47th St./Schnuck's (LED)Belleville St. Clair

CA 01295 Y  |Old US 50 & Germantown Rd./ MaterBreese Clinton
Dei Dr. (LED)

CA 01297 N  |Old US 50 & Walnut St. Breese Clinton

CA 01300 Y US50&IL 127, S. Jct. (LED) OLD [Carlyle Clinton

CA 01320 Y [US50&IL 127, N. Jct. (LED) NEW [Carlyle Clinton

CA 01322 Y IL 127 & Gateway Ave/E. William Carlyle Clinton
Rd(LED)

CA 01325 Y US 50 & lllinois Street, Salem Salem Marion

CA 01326 Y US 50 (Main) & College Salem Marion

36




Various Routes

Section Dist 8 L TS 2021-2
Various Counties

Contract No. 76N61

Traffic Signals
District IntersectionlLEDIntersection ID Area County
#

CA 01327 Y |US 50 (Main) & IL 37 (Broadway) Salem Marion

CA 01328 Y |US 50 (Main) & Jefferson Salem Marion

CA 01329 Y |US 50 (Main) & Westgate Salem Marion

CA 01330 Y |US 50 & Selmaville Road Salem Marion

CA 01331 Y |US 50 (Main) & I-57 East Junction Salem Marion

CA 01332 Y |US 50 (Main) & I-57 West Junction  [Salem Marion

CA 01333 Y |IL 37 (Broadway) & Boone Salem Marion

CA 01334 Y |US 50 (Main) & Hotze Salem Marion

CA 01335 Y |US 50 & Baldridge (WalMart) Salem Marion

CA 01340 Y |US50&IL 158 (LED) O'Fallon St. Clair

SA 01342 Y W. Hwy 50 & Castle Acres/Auto Ct|O'Fallon St. Clair
(LED)

SA 01345 Y |W. Hwy 50 & WalMart/Dean Dr. (LED)|O'Fallon St. Clair

SA 01350 Y |W.Hwy 50 & Sam's/Long Dr. (LED) |O'Fallon St. Clair

SA 01355 Y |W.Hwy 50 & Hartman Ln. (LED) O'Fallon St. Clair

SA 01360 Y |W.Hwy 50 & I-64, W. Jct. (LED) O'Fallon St. Clair

CA 01365 Y |W.Hwy 50 & I-64, E. Jct. (LED) O'Fallon St. Clair

CA 01366 Y |W. Hwy 50 & Venita Dr./Regency Pk. |O'Fallon St. Clair
(LED)

SA 01367 Y |I-64 & Green Mount Rd. S. Jct. (LED) |O'Fallon St. Clair

CA 01368 Y |I-64 & Green Mount Rd. N. Jct. (LED) [O'Fallon St. Clair

CA 01370 Y |W. Hwy 50 & Schwaegel/N. Green Mt. O'Fallon St. Clair
Rd. (LED)

CA 01371 Y |W. Hwy 50 & 3rd St./Cambridge Blvd.O'Fallon St. Clair
(LED)

CA 01372 Y |[E. Hwy. 50 & Schnucks EntranceO'Fallon St. Clair
(LED)

CA 01374 Y |[E. Hwy 50 & N. Seven Hills Rd./TimberO'Fallon St. Clair
Creek Dr. (LED)

CA 01376 Y |East Hwy 50 & Shiloh Cut-Off/Main StO'Fallon St. Clair
(LED)

CA 01378 y |IL4 & US 50/ St. Louis St. (LED) Lebanon St. Clair

SA 01380 Y |Frank Scott Parkway. & W. Main St.Belleville St. Clair
(LED)

CA 01382 I-64 & Rieder Road, North JunctionE. of O'Fallon [St. Clair
(LED)

SA 01383 I-64 & Rieder Road, South JunctionE. of O'Fallon [St. Clair
(LED)

SA 01390 Y |Frank Scott Parkway & Dapron Drive Belleville St. Clair
(LED)

SA 01420 Y |N. Belt W. & Frank Scott Pkwy. (LED) Belleville St. Clair

NA 01445 Y |US 67 & Clark Bridge (LED) Alton Madison

NA 01450 Y |US 67 & Ridge St. (RR) (LED) Alton Madison
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NA 01455 Y  |US 67 & Henry St. (RR) (LED) Alton Madison
NA 01458 Y |US 67 &IL 100 (LED) Alton Madison
NA 01470 Y  |US 67 & 9th St. (LED) Alton Madison
NA 01482 Y |US 67 & College/20th St. (LED) Alton Madison
NA 01485 Y  |US 67 & Alton Sq. Mall Dr. (LED) Alton Madison
NA 01490 Y  |US 67 & Northport Dr. (LED) Alton Madison
NA 01495 Y  |US 67 & Godfrey Rd. (LED) Godfrey Madison
NA 01497 Y  |US 67 & Taylor Ave/Celesta St. (LED) |Godfrey Madison
NA 01498 Y |US 67 & Stamper Ln. (LED) Godfrey Madison
NA 01500 Y |US 67 & Tolle Ln. (LED) Godfrey Madison
NA 01520 Y  |US 67 & EIm Street (LED) Godfrey Madison
NA 01525 Y  |US 67 & Pearl St. / Godfrey(LED) Godfrey Madison
NA 01526 Y |IL255 &IL 111/ US 67 East Jct. Godfrey Madison
(LED)(Video)
NA 01527 Y US 67 & Wal-Mart Drive (LED)Godfrey Madison
(Godfrey)
NA 01530 Y IL 255 & Fosterburg Rd., S. Jct. (LED) |Alton Madison
NA 01531 Y IL 255 & Fosterburg Rd. N. Jct. (LED) |Alton Madison
SA 01540 Y  [70th St. & W. Main St./Foley Dr. (LED) [Belleville St. Clair
NA 01550 Y  |US67/IL 111 & Lars Hoffman CrossingGodfrey Madison
(LED)
SA 01560 Y  [74th St. & Foley Dr. (LED) Belleville St. Clair
SA 01580 Y  [79th St. & St. Clair Ave. (LED) E. St. Louis St. Clair
NA 01590 Y IL 100 & Clifton Terrace Rd. (LED) Godfrey Madison
NA 01600 Y IL 109 & US 67 (LED) Jerseyville Jersey
SA 01620 Y IL 111 & Summit Ave. (LED) E. St. Louis St. Clair
SA 01640 Y IL 111 & St. Clair Ave. (LED) Washington  [St. Clair
Park
CA 01660 Y IL 111 & I-64, N. Jct. (LED) Washington  [St. Clair
Park
CA 01680 Y IL 111 & Bunkum Rd. (LED) Washington  [St. Clair
Park
CA 01700 Y |IL 111 & Maryland Ave. (LED) Fairmont City [St. Clair
CA 01720 Y  |IL 111 & Collinsville Rd., E. Jct. (LED) |Fairmont City [St. Clair
CA 01740 Y  IL 111 & Collinsville Rd., W. Jct. (LED) |Fairmont City [St. Clair
CA 01760 Y IL 111 & Horseshoe Lake Rd. (LED) |Pontoon BeachMadison
CA 01780 Y JIL111 &IL 162 (LED) Pontoon BeachMadison
CA 01800 Y IL 111 & Pontoon Rd. (LED) Pontoon BeachMadison
CA 01810 Y IL 111 & Engineer Rd. (LED) Pontoon BeachMadison
NA 01820 Y IL 111 & Chain of Rocks Rd. (Video)Pontoon Madison
(LED) Beach-(N of )
NA 01825 Y IL 111 & Gateway Commerce Center DrEdwardsville  [Madison
(LED). and Pontoon
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NA 01830 Y IL 111 & New Poag Rd. (LED) |Pontoon Beach-(NMadison
of )

NA 01835 Y Madison Ave. & Hedge Rd. (LED)South Roxana Madison

NA 01840 Y IL 111 & Madison St./HawthorneRoxana Madison
St. (RR) (LED)

NA 01860 Y IL 111 & Tydeman Ave. (LED) |Roxana Madison

NA 01880 Y IL 111 & Thomas St. (LED) Roxana Madison

NA 01900 Y IL 111 & Esther Ave. (LED) Wood River Madison

NA 01920 Y IL 111 & IL 143 (LED) Wood River Madison

NA 01940 Y IL 111 & Edwardsville Rd. (LED) Wood River Madison

NA 01945 Y IL 111 & Wesley Dr. (LED) Wood River Madison

NA 01947 Y IL 111 & Memorial Lane (LED) |[Wood River Madison

NA 01960 Y IL 111 & Airline Dr. (LED) Bethalto Madison

NA 01980 Y IL 111 & IL 140, E. Jct. (LED)  |Bethalto Madison

NA 01986 Y IL 111 & IL 255, North JunctionBethalto Madison
(LED)

NA 01987 Y IL 111 & IL 255, South JunctionBethalto Madison
(LED)

NA 02000 Y IL 111, 140 & Franklin Ave. (LED)Cottage Hills Madison

NA 02001 N IL 140 near Lenora Cottage Hills [Cottage Hills Madison
(Removed)

NA 02020 Y IL 111, 140 & Stanley Rd. (LED) |Alton Madison

NA 02030 Y IL 140 & IL 255 Ramps (LED)  |Bethalto Madison

NA 02040 Y IL 111, 140 & Powder Mill Rd./Alton Madison
(LED)

NA 02050 Y IL 111, 140 & Park Rd. (LED)  |Alton Madison

NA 02060 Y IL 111, 140 & Fosterburg Rd.Alton Madison
(LED)

NA 02062 Y IL 127 & EIm St. (LED) Greenville Bond

NA 02065 Y IL 140 (Landmark) & IL 143 (LED)Alton Madison
Broadway Connector

NA 02070 Y IL 140 & IL 159 (LED) Bethalto- (East of) Madison

NA 02075 Y IL 140 & TexasBethalto Madison
Blvd.(LED)(VIDEQO)

NA 02080 Y IL 140 & Prairie St. (LED) Bethalto Madison

NA 02085 Y IL 140 & Moreland St. (LED) Bethalto Madison

NA 02087 Y IL 140 & Rodgers Ave. (LED)  |Alton Madison

NA 02090 Y IL 140 (Broadway) & MonumentAlton Madison
Ave. (LED)

NA 02095 Y IL 143 & Discovery Pkwy. (LED) |Alton Madison

NA 02096 Y IL 143 & Cpl Belchik (IndianaAlton Madison
Ave)(LED)

NA 02097 Y IL 143 & Enviroway (LED) Wood River Madison
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NA 03000 Y  |IL 143 & Old St. Louis Rd. (LED) Wood River |Madison
NA 03020 Y  |IL 143 & Wood River Ave. (LED) Wood River |Madison
NA 03040 Y  |IL 143 & 6th St. (LED) Wood River [Madison
NA 03060 Y IL 143 & 9th St. (LED) Wood River [Madison
NA 03080 Y  |IL 143 & 13th St. (LED) Wood River [Madison
NA 03100 Y |IL 143 & 14th St./Ferguson Ave. (LED)Wood River [Madison
NA 03120 Y  |IL 143 & Edwardsville Rd. (LED) Wood River |Madison
NA 03122 Y |IL 143 & Wesley Dr. (LED) Wood River |Madison
NA 03123 Y IL 143 & Shop n' Save (LED) Wood River [Madison
NA 03124 Y [IL 143 & TCF Entrance -REMOVEDWood River |Madison
11/11
NA 03125 Y  IL 143 & IL 255, W. Jct. (LED) Roxana Madison
NA 03126 Y  IL 143 & IL 255, E. Jct. (LED) Roxana Madison
NA 03128 Y |IL 143 & Wanda Rd / Moreland RdRoxana Madison
(LED)
NA 03129 Y IL 143 & Governors' Parkway (LED) [Edwardsville [Madison
NA 03130 Y |IL143 &IL 157, E. Jct. (LED) Edwardsville |Madison
NA 03140 Y |IL 143 & IL 159, N. Jct. (LED) Edwardsville [Madison
NA 03145 Y IL 159 & Moro Road (LED) Edwardsville Madison
(North of)
CA 03150 Y IL 143 & Troxler Ave./Koepfli Ln.Highland Madison
(LED)
SA 03160 Y  |IL 157 & Falling Springs Rd. (LED) [Cahokia St. Clair
SA 03180 y IL 157 & Range Lane (LED) Cahokia St. Clair
SA 03185 Y |IL 157 & St. Paul Drive (LED) Cahokia St. Clair
SA 03190 Y |IL 157 & Hawkins Dr./Miskell Blvd|Cahokia St. Clair
(LED)
SA 03200 Y IL 157 & Kazilek Dr. (LED) Cahokia St. Clair
SA 03210 Y IL 157 & Kenneth/Paris Ave. (LED) |Cahokia St. Clair
SA 03220 Y IL 157 & Lazercheff Dr. (LED) Cahokia St. Clair
SA 03240 Y IL 157 & I-255, W. Jct. (LED) Cahokia St. Clair
SA 03260 Y IL 157 & I-255 E. Jct./Triple Lakes Rd./Cahokia St. Clair
(LED)
SA 03280 Y  |IL 157 & Lake Dr./Foley Dr. (LED)  [Centreville  [St. Clair
SA 03300 Y |IL 157 & W. Main St./ State St. / E.StE. St. Louis [St. Clair
Louis (LED)
SA 03320 Y  |IL 157 & Vieux Carre Dr. (LED) E. St. Louis  [St. Clair
SA 03340 Y  |IL 157 & St. Clair Ave., E. Jct. (LED) |Fairview Hts. [St. Clair
SA 03360 Y  |IL 157 & St. Clair Ave., W. Jct. (LED) |Caseyville St. Clair
SA 03370 Y  |IL 157 & Tucker Dr. (LED) Caseyville St. Clair
SA 03380 Y IL 157 & 1-64, S.Jct./Rauckman Dr.Caseyville St. Clair
(LED)
CA 03400 Y  IL 157 & I-64, N. Jct./Petroff Dr. (LED)Caseyville St. Clair
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CA 03410 Y  |IL 157 & Sasak Blvd. (LED) Caseyville St. Clair

CA 03420 Y  [IL 157 & Bunkum Rd. (LED) Caseyville St. Clair

CA 03440 Y |IL 157 & O'Fallon St. (LED) Caseyville St. Clair

CA 03460 Y |IL 157 & CH 51 (LED) Caseyville St. Clair

CA 03480 Y |[IL 157 & St. Louis Rd., S. Jct. (LED) [Collinsville Madison

CA 03500 Y |[IL 157 & Collinsville Rd., N. Jct. (LED) |[Collinsville Madison

CA 03520 Y |[IL 157 & W. Main St. / Collinsville (LED)Collinsville Madison

CA 03530 Y |IL 157 & S. Mall Ent./Beverly Ln. (LED) [Collinsville Madison

CA 03535 Y IL 157 & Collinsville CrossingCollinsville Madison
Blvd.(LED)

CA 03540 Y [IL 157 & I-55/70, S. Jct. (LED) Collinsville Madison

CA 03560 Y [IL 157 & I-55/70, N. Jct. (LED) Collinsville Madison

CA 03580 Y IL 157 & Eastport Plaza Dr. (LED) Collinsville Madison

CA 03600 Y IL 157 & Collinsville Belt (LED) Collinsville Madison

CA 03620 Y IL 157 & Horseshoe Lake Rd. (LED) [Collinsville Madison

CA 03630 Y |IL 157 & W. Main St. / Glen CarbonGlen Carbon |Madison
(LED)

CA 03640 Y [IL 157 & I-270, S. Jct. (LED) Glen Carbon-Madison

(West of)

NA 03660 Y |IL 157 & Chain of Rocks Rd.(LED)Edwardsville [Madison
(Video)

NA 03662 Y  |IL 157 & Country Club/Auerbach (LED) Edwardsville &Madison
(Video) GlenCarbon

NA 03665 Y IL 157 & Meridian Rd.(LED) (Video) Edwardsville &Madison

GlenCarbon

CA 03668 Y |IL 157 & Ginger Creek/Excel (LED)Edwardsville [Madison
(Video) &GlenCarbon

NA 03670 Y |IL 157 & Center Grove Rd. (Video)Edwardsville [Madison
(LED)

NA 03672 Y IL 157 & University Park/Mutual Ct. Edwardsville |Madison
(Video) (LED)

NA 03675 Y |IL 157 & E. University Dr./ GovernorsEdwardsville |[Madison
Pkwy (Video)(LED)

NA 03677 Y IL 157 & University Dr./Lewis Rd.|Edwardsville [Madison
(Video) (LED)

NA 03680 Y |IL 157 & Schwarz St. (Video) (LED) Edwardsville  [Madison

NA 03690 Y |IL 157 & Esic Drive (Video) (LED) Edwardsville  [Madison

NA 03695 Y  |Center Grove Rd. & Esic Dr. (LED) Edwardsville  [Madison

NA 03700 Y IL 157 & St. Louis St. (LED) Edwardsville |Madison

NA 03720 Y IL 157 & IL 159 (Buchanan St.), E.Edwardsville |Madison
Jct.(LED)

NA 03740 Y [IL157 & IL 159 (Main St.), W. Jct. (LED)Edwardsville |[Madison

NA 03745 Y IL 143 & Hillsboro Ave. (LED) \Edwardsville Madison
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SA 03760 Y [IL158 & IL 161, W. Jct. (LED) Shiloh St. Clair

SA 03780 Y |IL 158 & Seibert Rd. (LED) Shiloh St. Clair

SA 03785 Y  |[IL 158 & Metrolink Sta.10 (LED)  [Shiloh (Metro pays) |St. Clair

SA 03790 Y  Main St & Cross St. (LED) Shiloh St. Clair

SA 03800 Y |IL 158 & Wherry Rd./Maple St Shiloh St. Clair
(LED)

SA 03804 Y  |OId IL 158 & Patriots Landing (LED)Scott AFB St. Clair

SA 03820 Y IL 159 & Douglas Rd. (LED) Smithton-(North of) [St. Clair

SA 03830 Y IL 159 & Ross Ln. (LED) Belleville St. Clair

SA 03835 Y IL 159 & Sandwedge/ WesthavenBelleville St. Clair
LED

SA 03840 Y I(L 1539 & Monroe St. (LED) Belleville St. Clair

SA 03860 Y  |IL 159 & Lincoln St. (LED) Belleville St. Clair

SA 03880 Y  |[IL 159 & Washington St. (LED) Belleville St. Clair

SA 03900 Y [IL 159 & "A" St. (LED) Belleville St. Clair

SA 03920 Y |[IL159 & "C" St. (LED) Belleville St. Clair

SA 03940 Y IL 159 & "E" St./Lebanon Ave. (LED)Belleville St. Clair

SA 03945 Y [IL159 & "F" St. (LED) Belleville St. Clair

SA 03950 Y IL 159 & Douglas Ave. (RR) (LED) [Belleville St. Clair

SA 03960 Y |IL 159 & Boul Ave. (LED) Swansea St. Clair

SA 03980 Y [IL159 & IL 161 (LED)(VIDEO) Swansea St. Clair

SA 03984 Y |IL 161 & Josephine Dr. (LED) Swansea St. Clair

SA 03990 Y IL 159 & Parkway Dr./Sta.#7 AccessSwansea St. Clair
Rd. (LED)

SA 04000 Y IL 159 & Fullerton Rd. (LED) Swansea St. Clair

SA 04005 Y |IL 159 & Rosewood Village Dr.,Swansea St. Clair
(LED)

SA 04007 Y IL 159 & Huntwood Rd. (LED) Swansea St. Clair

SA 04008 Y |IL 159 & Green Haven Dr./NorthSwansea St. Clair
lllinois Lane (LED)

SA 04010 Y  |[IL 159 & Frank Scott Pkwy. (LED) [Swansea St. Clair

SA 04015 Y  |IL 159 & Chateau Dr.(LED) Fairview Hgts St. Clair

SA 04020 Y IL 159 & Longacre Dr./AshlandFairview Hts. St. Clair
Dr.(LED)

SA 04030 Y IL 159 & Lincoln PI. (Lowe's Ent.) /Fairview Hts. St. Clair
Fairview Hgts(LED)

SA 04040 Y IL 159 & Lincoln Tr./Lincoln Hwy Fairview Hts. St. Clair
LED

SA 04060 Y I(L )159 & K-Mart/AssociatedFairview Hts. St. Clair
Bank(LED)

SA 04080 Y IL 159 & St. Clair Sq. Ent./Market Pl |Fairview Hts. St. Clair
(LED)

SA 04100 Y |[IL159 & I-64, S. Jct. (LED) Fairview Hts. St. Clair
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CA 04120 Y  |IL 159 & I-64, N. Jct. (LED) Fairview Hts. St. Clair
CA 04140 Y  |[IL 159 & Ludwig Dr./Salem PI. (LED)|Fairview Hts. St. Clair
CA 04150 Y  |[IL 159 & Fountains Blvd.(LED) Fairview Hgts. St. Clair
CA 04152 Y IL 159 & Milburn School Rd./E.[Fairview Hgts(St. Clair
O'Fallon Dr.(LED)(VIDEO) (North 0Of)
CA 04160 Y |IL 159 & Hollywood Hts.Rd./BethelCollinsville-(South(St. Clair
Rd (LED) of)
CA 04170 Y |IL 159 & Tanglewood Way (LED) |Caseyville St. Clair
CA 04171 Y [IL 159 & N. Commercial Access Rd.Caseyville St. Clair
(LED)
CA 04180 Y IL 159 & S. Morrison St./CH 30 (LED)Collinsville St. Clair
CA 04200 Y  |[IL 159 & Church St. (LED) Collinsville Madison
CA 04220 Y  [IL 159 & Main St. / Collinsville (LED)|Collinsville Madison
CA 04240 Y |[IL 159 & Clay St. (LED) Collinsville Madison
CA 04260 Y  [IL 159 & Wickliffe St. (LED) Collinsville Madison
CA 04270 Y IL 159 & Spring St (LED) Collinsville Madison
CA 04280 Y |IL 159 & Collinsville Belt (LED) Collinsville Madison
CA 04285 Y |IL 159 & Camelot Drive (LED) Collinsville Madison
CA 04290 Y IL 159 & Country Ln. (LED) Collinsville Madison
CA 04292 Y IL 159 & St. Charles Dr. (LED) Maryville Madison
CA 04296 Y IL 159 & I-55/70, NorthMaryville Madison
Junction(LED)
CA 04300 Y  |IL 159 & Maryville Center Dr. (LED) Maryville Madison
CA 04320 Y IL 159 & Main St. / Maryville(LED) [Maryville Madison
CA 04322 Y IL 159 & Vadalabene Dr.(LED) Maryville Madison
CA 04325 y IL 159 & IL 162 (LED) Maryville Madison
CA 04327 Y IL 159 & Glen Crossing Rd. (LED) |Glen Carbon Madison
NA 04328 Y  |Old Troy Rd. & Glen Crossing Rd.Glen Carbon Madison
(LED)
CA 04329 Y IL 159 & 1-270 S.Jct. (LED) Glen Carbon Madison
NA 04330 Y IL 159 & I-270 N. Jct. (LED) Glen Carbon Madison
NA 04340 Y |L 159 & Glen CarbonGlen Carbon Madison
Rd./Cottonwood Rd. (LED)
NA 04341 Y Cottonwood Rd. & Junction Dr. (LED)Glen Carbon Madison
NA 04360 Y  |IL 159 & Junction Dr. (LED) Glen Carbon Madison
NA 04361 Y IL 159 & Governors Parkway (LED) [Edwardsville Madison
NA 04362 Y IL 159 & Lowe's / lllini Dr. (LED) Glen Carbon Madison
NA 04363 Y IL 159 & Dierburgs Entrance / Edw [Edwardsville Madison
Crossing (LED)
NA 04364 Y |IL 159 & Center Grove/ Kettle RiverEdwardsville Madison
(LED)
NA 04365 Y  [Troy Road & Center Grove/GoshenEdwardsville Madison
Rd.
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(LED)

NA 04366 Y [Troy Road & Governors Pkwy (LED)Edwardsville Madison

NA 04367 Y |[Troy Road & Southern/Kohl'sEdwardsville Madison
Entrance (LED)

NA 04368 Y [Troy Road & Harvard Drive (LED) [Edwardsville Madison

NA 04369 Y [Troy Rd. & LaVelle (LED) Edwardsville Madison

NA 04370 Y JIL 159 (Main St.)& Schwarz St|Edwardsville Madison
(LED)

NA 04375 Y [Troy Road & Montclaire Ave. (LED) Edwardsville Madison

NA 04380 Y  [Troy Road & Franklin Ave. (LED) |Edwardsville Madison

NA 04400 Y [Troy Road & Schwarz St. (LED) Edwardsville Madison

CA 04420 Y |IL 160 & Walnut St.(LED) Highland Madison

CA 04440 Y |IL 160 & Laurel St.(LED) Highland Madison

CA 04460 Y |IL 160 & Washington St.(LED) Highland Madison

CA 04480 Y |IL 160 & Cypress St.(LED) Highland Madison

CA 04500 N [US 40 & Troxler Ave / Iberg RdHighland Madison
(LED)

CA 04510 Y |IL 160 & Troxler Ave.(LED) Highland Madison

SA 04520 Y St.Clair Ave.& 3rd Ave./NorthFairview Hts. St. Clair
Access Rd.(LED)

SA 04525 Y |IL 161 & Lynn Lee Ct./East Access [Fairview Hgts. St. Clair
Rd.(LED)

SA 04530 Y |IL 161 & St. Clair Ave.(LED) Fairveiw Hgts. St. Clair

SA 04540 Y |IL 161 & Lincoln Tr./Lebanon Rd.Fairview Hts. St. Clair
(LED)

SA 04550 Y |IL 161 & Carson Dr. (LED) Belleville St. Clair

SA 04560 Y |IL 161 & Frank Scott Pkwy WestBelleville St. Clair
(LED)

SA 04580 Y |IL 161 & Royal Hts. Rd. (LED) Belleville St. Clair

SA 04600 Y |IL 161 & 17th St./Sullivan Dr. (LED) [Belleville St. Clair

SA 04620 Y |IL 161 & N. Belt W./Fullerton Rd.Swansea St. Clair
(LED)

SA 04640 Y |IL 161 & Lebanon Ave. (LED) Belleville St. Clair

SA 04650 Y |IL 161 & "B" St. (LED) Belleville St. Clair

SA 04655 Y |IL 161 & E. Main St. (LED) Belleville St. Clair

SA 04660 Y |IL 161 & Carlyle Rd. (LED) Belleville St. Clair

SA 04680 Y |IL 161 & West Blvd. (LED) Belleville St. Clair

SA 04700 Y |IL 161 & Green Mount Rd.(LED)  [Belleville St. Clair

SA 04701 Y |Greenmount Rd. & WeatherstoneBelleville St. Clair
Dr. / SWIC Entrance (LED)

SA 04702 Y |IL 161 & SWIC/YMCA Ent. (LED) [Belleville St. Clair

SA 04703 Y |IL 161 & Commons Drive (LED) Belleville St. Clair

SA 04706 Y |IL161 & Old IL 158, N. Jct. (LED) [Scott AFB- (South of)St. Clair
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CA 04712 Y |IL 162 & Riggin Rd. (LED) Troy Madison

CA 04714 Y  |IL 162 & Bradley Smith Blvd. (LED) Troy Madison

CA 04715 Y IL 162 & 1-55,70 Ramps SPDI (LED) [Troy Madison

CA 04716 Y IL 162 & Formosa Rd./FrontageTroy Madison
Rd.(LED)

CA 04717 Y IL 162 & Liebler Rd. / Formosa Rd.Troy Madison
(LED)

CA 04720 Y IL 162 & 23rd St. (LED) Granite City [Madison

CA 04740 Y |[IL 162 & Maryville Rd. (LED) Granite City [Madison

CA 04760 y IL 162 &  Horseshoe  LakeGranite City-Madison
Rd./Mockingbird Ln. (LED) (East of)IS

SA 04780 Y IL 177 & Green Mount Rd. (LED) Belleville  [St. Clair

SA 04790 Y IL 177 & 6th St. (LED) Mascoutah [St. Clair

CA 04800 Y IL 203 & Ohio Ave. (LED) Madison Madison

CA 04820 Y IL 203 & Big Bend Rd./Eagle Park Rd.Madison Madison
(LED)

CA 04840 Y IL 203 & Harrison Ave./Maverick Dr.,Madison Madison
(LED)

CA 04850 Y |IL 203 & 3rd St. (LED) Madison Madison

CA 04860 Y IL 203 & 6th St. (LED) Madison Madison

CA 04880 Y IL 203 & 20th St. (LED) Granite City [Madison

CA 04900 Y IL 203 & IL 162 (LED) Granite City [Madison

CA 04920 Y  |IL 203 & 23rd St. (LED) Granite City [Madison

CA 04940 Y  |IL 203 & 25th St. (LED) Granite City [Madison

CA 04960 Y  |IL 203 & Victory Dr. (LED) Granite City [Madison

CA 04975 Y |IL 203 & St. Clair Ave./lowa St. (LED) |Granite City [Madison

CA 04980 Y IL 203 & Madison Ave. (LED) Granite City [Madison

CA 05000 Y IL 203 & Jill Ave. (LED) Granite City [Madison

CA 05020 Y IL 203 Johnson/Fehling Road (LED)  |Granite City [Madison

CA 05040 Y REMOVED IL 203 & Pontoon RoadGranite City Madison
REMOVED

CA 05042 Y IL 203 & North Street (LED) Granite City [Madison

CA 05060 Y IL 203 & Maryville Road (RR)(LED) Granite City-Madison

(North of)

NA 05070 Y US 67 & WalMart Entrance (Jerseyville)Jerseyville [Jersey
(LED)

NA 05075 Y |US 67 & County Road (LED) Jerseyville Jersey

NA 05080 Y  |US 67 & Pearl Street / Jerseyville (LED)Jerseyville Jersey

NA 05100 N Berkshire Ave. & Wood River Ave. East Alton |Madison

NA 05160 Y IL 140 (Broadway) & Washington AveAlton Madison
(LED).
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NA 05180 Y Broadway & Main St./Cut St. (LED) Alton Madison
NA 05200 Y Broadway & Milton Hill Rd. (LED) Alton Madison
SA 05210 Y Carlyle Ave & McClintock Ave. (LED) [Belleville St. Clair
CA 05220 Y Collinsville Rd. & 1-255, W. Jct. (LED) |Collinsville |Madison
CA 05240 Y Collinsville Rd. & 1-255, E. Jct. (LED) [Collinsville |Madison
CA 05250 Y Collinsville Rd. & Collinsville 7/8 CenterCollinsville  [Madison
(LED)
CA 05260 Y Collinsville Road & Black Lane (LED) [Collinsville- [St. Clair or
(West of) Madison
CA 05270 Y Collinsville Beltline & Johnson Hill RdCollinsville |[Madison
(LED)
CA 05275 Y Collinsville Beltline & Collinsville  [Madison
Bridle Rdg/Kingsbury Ct. (LED)
CA 05280 Y Collinsville Beltline & Keebler Rd. (LED)Collinsville  [Madison
CA 05300 Y Collinsville Beltline & Greenfield Dr.Collinsville |Madison
(LED)
CA 05310 Y Horseshoe Lake Rd. & Arlington Dr.Pontoon Madison
(LED) Beach
SA 05320 Y Lebanon Ave. & West Blvd. (RR) (LED)Belleville St. Clair
SA 05330 Y Lebanon Ave. & Old Collinsville Rd.Belleville St. Clair
(LED)
SA 05332 Y Lebanon Ave. & Southwind Dr. (LED) [Belleville- St. Clair
(NW of)
SA 05335 Y Lebanon Ave. & Hartman Ln. (LED)  [Shiloh St. Clair
SA 05337 Y Lebanon Ave. & Sierra / Warrior WayShiloh St. Clair
(LED)
SA 05338 Y Lebanon Ave. & N. Green Mount Rd.Shiloh St. Clair
(LED)
SA 05340 Y Lincoln Tr. & Potomac Dr./N. PointFairview Hts. [St. Clair
Dr.(LED)
SA 05360 Y Lincoln Tr. & Union Hill Rd./MarkFairview Hts. [St. Clair
Dr.(LED)
SA 05380 Y Lincoln Tr. & Ruby Ln.(LED) Fairview Hts. [St. Clair
SA 05400 Y Lincoln Tr. & Commerce Ln.(LED) Fairview Hts. [St. Clair
SA 05420 Y Lincoin Hwy & St. Clair Sq., W.Fairview Hts. [St. Clair
Ent.(LED)
SA 05440 Y Lincoin Hwy & St. Clair Sq./FreyFairview Hts. [St. Clair
Ln.(LED)
SA 05460 Y Lincoin Hwy & St. Clair Sq., E.Fairview Hts. [St. Clair
Ent.(LED)
SA 05470 Y Lincoln Hwy. & Lexington / AubuchonFairview Hts. [St. Clair
(LED)
SA 05480 Y Lincoln Hwy & Old Collinsville Rd. (LED)O'Fallon  &lSt. Clair
Fairview Hgts
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CA 05500 Y  [Main St. & Seminary St. (LED) Collinsville Madison
CA 05520 Y  [Main St. & St.Louis Ave. (LED) Collinsville Madison
SA 05540 Y  N.Belt W. & W. Main St. (LED)  [Belleville St. Clair
SA 05560 Y N. Belt W. & Royal Hts. Rd./37thBelleville St. Clair
St. (LED)
SA 05580 Y N Belt W. &Belleville St. Clair
Buckingham/Canterbury Dr.
(LED)
SA 05590 Y IN. Main St. & E. CarondelefDupo St. Clair
Rd./Dyroff
St. (RR) (LED)
CA 05595 Y Pontoon Rd. & Missouri Ave. (RR)Granite City Madison
(LED)
CA 05600 Y  |Pontoon Rd. & Maryville Rd. (LED)|Granite City Madison
SA 05620 Y  [St. Clair Ave. & Bunkum Rd.(LED) |[Fairview Hts. St. Clair
SA 05700 Y [State St. & I-255, E. Jct.(LED) E. St. Louis St. Clair
SA 05720 Y  [State St. & I-255, W. Jct.(LED) E. St. Louis St. Clair
SA 05730 Y West Blvd. & OlId CollinsvilleBelleville St. Clair
Rd./Mallard Dr. (LED)
CA 05740 N I-64 (EB) Weigh Station O'Fallon-  (SouthSt. Clair
of)
CA 05760 N I-55/70 (WB) Weigh Station Maryville Madison
CA 06000 Y  |US 51 (Poplar) & IL 161 (McCord) |Centralia Marion
CA 06001 Y  |US 51 (Poplar) & IL 161 (Noleman)Centralia Marion
CA 06002 Y  |US 51 (Poplar) & Broadway Centralia Marion
CA 06003 Y US 51 (Poplar) & Second Centralia Marion
CA 06004 Y US 51 (Poplar) & Calumet Centralia Marion
CA 06005 Y US 51 (Elm) & IL 161 (McCord) [Centralia Marion
CA 06006 Y  |US 51 (Elm) & IL 161 (Noleman) |Centralia Marion
CA 06007 Y  |US 51 (EIm) & Broadway Centralia Marion
CA 06008 Y US 51 (Elm) & Second Centralia Marion
CA 06009 Y US 51 (Elm) & Calumet Centralia Marion
CA 06010 Y  |IL 161 (Noleman) & Walnut Centralia Marion
CA 06011 Y  [IL 161 (Noleman) & Locust Centralia Marion
CA 06012 Y  |[IL 161 (Noleman) & Lincoln Centralia Marion
CA 06013 Y |IL 161 (McCord) & Lincoln Centralia Marion
CA 06014 Y IL 161 (McCord) & Pleasant Centralia Marion
CA 06015 Y IL 161 (McCord) & Airport Road  [Centralia Marion
CA 06016 Y IL 161 (McCord) & Broadway Centralia Clinton
CA 06017 Y IL 161 (McCord) & Brooks Centralia Clinton
SA 09999 N IDOT 8 TM Building Fairview Heights [St. Clair
l__
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HIGHWAY LIGHTING LOCATIONS

Highway Lighting

Sheet |Area |Location

#

000 |SA |Poplar Street Bridge (Mo. Highway Dept. Maint.)

001 |SA |Poplar Street Bridge

002 [SA |[-55/70 Mainline, C-D, IL 3 Ramps

003 [SA |IL 3 Ramps

004 [SA |[I-55/70 Mainline, C-D, Tudor/Piggot Ramps

005 |SA [Tudor/Piggott Ramps

006 |SA [I-55, 70 Mainline, C-D, Main St. & 4th St. Ramps

007

008

009 |CA |McKinley Bridge Lighting - Mo Side (ALL LED)

009A |CA McKinley Bridge - Missouri Side

009B |CA McKinley Bridge - Missouri Side

009C |CA |McKinley Bridge - Missouri Side

009D |CA |McKinley Bridge - on bridge

009E |CA McKinley Bridge - on bridge

009F |CA |McKinley Bridge - IL side

009G [CA McKinley Bridge - IL side (Venice)

009H |CA |McKinley Bridge - IL side (Venice)

010 |[SA |Martin Luther King Bridge

010A |SA  |Martin Luther King Bridge

010B |SA  |Martin Luther King Bridge

010C [SA |Martin Luther King Bridge

011 |SA |[I-55/70 Broadway to |-64

012 SA [I-55/70 Broadway to 1-64

013 [SA |[I-55/70 Broadway to |-64

014 SA |I-55/70 Broadway to |-64

015 [SA [I-55/70 & 1-64/ St. Clair Ave.

015A |CA |[I-55/70 Mainline & Exchange Ave Overpass

016 |CA |[I-55/70 Mainline & Exchange Ave/B&O Overpass

016A |CA |[I-55/70 Mainline & Exchange Ave/B&O Overpass

017 |CA |I-565/70 & IL 203

017A |CA [I-55/70 & IL 203

018 |CA [I-55/70 & IL 111 & Collinsville Rd., E.& W.Jct.

020 |CA |[Relocated IL 3 at Relocated I-70 Interchange (exit
2)

020A |CA |Relocated IL 3 at Relocated I-70 Interchange (exit
2)

020B |CA |Relocated I-70 between 1st & 2nd St (mp 2.4)
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020C |CA [Relocated I-70 & ramps to 55/70/64
021 |CA |[I-55/70 WB Weigh Stations

022 |CA |I-55/70 & IL 157

023 |CA |I-55/70 & IL 159

024 |CA |I-55/70 & U.S. 40 (Formosa Jct.)

025 |CA [I-55/70 & IL 162 (main part of intersection)
025A |CA [I-55/70 & IL 162 (on E side of IL 162)
025B |CA [I-55/70 & IL 162 (pn W side of IL 162)
025C |CA [I-55/70 & IL 162 (NB Mainline to ramp)
025D |CA [I-55/70 & IL 162 (NB Mainline to ramp)
025E |CA |I-55/70 & IL 162 (SB Mainline to ramp)
025F |CA [I-55/70 & IL 162 (SB Mainline to ramp)
026 |NA [I-55,1-70 & 1-270 (3-I)

027 |NA [-55&IL 143

027A NA |Homestead Rest Area ( NB)

027B INA |[Homestead Rest Area (SB)

028 |NA |I-55 & IL 140

029 [NA |I-55&IL4

030 |NA |I-55 & CH 3A (Livingston)

031 [NA [-270&IL 3

032 |NA [I-270 & IL 203

033 |NA [I-270 & IL 111 Lighting

033A NA [I-270 & IL 111

034 |NA [I-270 & IL 157

034A |NA [I-270 & IL 157 - N. & S. of Interchange
034B [NA [I-270 & IL 157 -E.of Interchange

035 |NA [I-270 & IL 159

036 [NA [I-70&IL4

037 |NA [I-70 & IL 143

038 |NA |[I-70 & Silver Lake Rest Area (WB)
038A |NA [I-70 & Silver Lake Rest Area (WB)
038B [NA |I-70 & Silver Lake Rest Area (EB)

039 INA [I-70 & US 40( Pierron)

040 NA |[I-70 & CH 9 (Pocahontas)

041 INA [I-70 & CH 5A (SW of Greenville)

042 INA [I-70 & IL 127 (Greenville)

043 NA [I-70 & CH 10 (Mulberry Grove)
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044 [SA I-64 & St. Clair Ave. (E.St.L)

044A SA [-64 & St. Clair Ave Tower Lights

045 SA [-64 & 15th ST. Ramps (E.St.L)

045A [SA [-64 & 15th St Ramps Tower Lights

046 [SA [-64 & 16th St. Ramp (E.St.L)

046A SA I-64 & 16th St Ramps Tower Lights

047 SA [-64 & Baugh Ave. Ramp (E.St.L)

048 SA [-64 & 25th St. Ramps (E.St.L)

048A SA [-64 & 25th St. Ramps (E.St.L)

048B SA [-64 & 25TH ST. RAMPS

049 SA [-64 & Mainline between 25th St. & IL 111

050 [SA [-64 & IL 111 & Bunkum Rd. (Washington Park)

052 |[CA [-64 & IL 157 (Caseyville)

053 |CA I-64 & IL 159 (Fairview Hgts)

053A [CA [-64 & IL 159

054 |CA I-64 & Lincoln Hwy (O'Fallon) North

054A CA [-64 & Lincoln Hwy (O'Fallon) South

055 |CA  [-64 & Weigh Station ( E.B)

056 |CA [I-64 & IL 158 (N.1/2)

056A |CA  [I-64 & IL 158 (S.1/2)

057 |CA [-64 &IL4

058 |CA I-64 & Gateway Rest Area W.B.

058A |CA I-64 & Gateway Rest Area W.B.

058B |[CA  [-64 & Gateway Rest Area E.B.

058C |[CA  [-64 & Gateway Rest Area E.B.

059 |CA |[-64 & IL 161

060 |CA [-64 & CH 23 (Damiansville)

061 [CA [-64 & IL 177 (Okawville)

062 [CA [-64 & IL 127 (Nashville)

063 |CA [-64 & US 51 (Ashley/Centralia)

064 |CA [I-64 & Green Mount Road

065 |CA [-64 & Reider Rd, ramps A/B - N jct., ramps C/D -
S. jct.

097 INA [-270, Mississippi River Bridge to IL 3, Mainline
(index)

097A INA [-270, Mississippi River Bridge to IL 3, Mainline
(Nav too)

097B NA  [I-270, MRB to IL 3 Mainline

097C NA  [I-270, MRB to IL 3 Mainline

097D NA [-270 over Canal Bridge
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097E |NA [-270 Mainline to IL 3

097F |[NA  [I-270 Mainline to IL 3 (west part)
097G NA  [I-270 & IL 3 south part

097H INA [-270 & IL 3 north part

0971 NA  [|I-270 & IL 3 north part

100 [SA IL3&IL 158

101  [SA IL 3 & Stolle Rd. (N. Dupo)

102 |CA IL 3 & Pontoon Rd.

103 |NA |IL3&IL 143

104 [SA IL4 & IL 13 (S.Jct.)(Tilden)

104A SA IL 4 & IL 13 (Marissa)

105 [SA IL 161 & 6th St.

106 [SA IL4 &IL 161

107 |CA Collinsville Rd. & Black Lane

108

109 |CA IL 111 & Horseshoe Lake Rd.

110 NA IL 111 & IL 140, (E Jct.)

112 NA IL 111, 140 & Powder Mill Road
113 |[CA IL 157 & Bunkum Rd. (Caseyville) (LED)
114

116 [SA IL 158 & IL 177

117 SA IL 158 & Seibert Rd.

118 SA IL 158 & Wherry Rd. (Future)

119 SA IL 161 & Green Mount Rd. (Future)
120 SA IL 177 & Green Mount Rd. (Future)
121 SA IL15 & IL 157

121A [SA IL15 & IL 157

122 SA IL 15 & Shrine Entrance

123 [SA IL15&IL 13

123A [SA IL 15 & IL 13 Ramps

124 |SA IL15 & IL 159

125 [SA IL15 & U.S. 51, W Jct.

126 [SA IL15 & U.S. 51, E Jct.

127 SA 79th St. & St. Clair Ave.

128 |SA IL 157 & St. Clair Ave. (Fairview Hgts) (LED)
130

131 SA IL 161 & N. Belt West & W. of Morgan St.(Sign

Trusses)
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132 |NA |US 67 & Godfrey Rd.(sign truss)

133 [CA IL 203 & Maryville Rd.(sign trusses)

135 |NA Brussels Ferry Loop (also sheet F101)

135A NA Brussels Ferry Ramp (also sheet F101)

136 INA |IL 100 - Joe Page Bridge (Hardin) (LED)

138 ||CA  |IL 157 & St. Louis Rd.& Collinsville Rd

139 [SA IL 15 & 74th St.

140 |[CA IL 162 & Horseshoe Lake Rd/Mockingbird Ln (CH
35)

141A [SA IL 15 & IL 158 Roundabouts

141B [SA IL 15 & IL 158 Roundabouts

141C [SA IL 15 & IL 158 Roundabouts

142  [SA IL 15 & Pocket Rd/Lakewood PI

143 [SA IL 3 & Palmer Rd. (Columbia)

144 SA IL 3 & N. Main St. (Columbia)

145 NA  |IL 140 & IL 159 (LED)

146 |SA  [efferson Barracks Bridge (Mo. Hwy. Dept. Maint)

147 INA  [Clark Bridge - ALL LED

147A NA Clark Bridge

147B NA Clark Bridge

147C NA Clark Bridge

147D NA Clark Bridge

147E [NA  [Clark Bridge

148 |NA  [Clark Bridge Sign Trusses (not LED)

149 |CA |IL 3 & Broadway Sign Truss (Venice)

150 |NA IL 3 & Broadway Sign Trusses (Alton)

201 SA [-255 & IL 3 East From J.B.Bridge

202 [SA [-255 & IL 3 Interchange @ Columbia

203 [SA [-255 & Old IL 3 (Columbia)

204 [SA [-255 & IL 3, S.E. Dupo (FA 410)

205 [SA [-255 & IL 3, N.E. Dupo (S.1/2)

206 [SA [-255 & IL 3, N.E. Dupo (N.1/2)

207 |SA [-255 Mainline - Dupo to Cahokia

208 [SA [-255 Mainline -Cahokia To Alorton

209 [SA [-255 & IL 157 (Cahokia)

210 [SA [-255 & IL 15 (On IL 15)

211 [SA [-255 & IL 15 Interchange

212 |SA [-255 Mainline (IL 15 to State St.)
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213 [SA [-255 & State St. (E.St.L)

214 [SA [-255 & 1-64 (State St. to |-64)

215 [SA [-255 & 1-64 (SW 1/4)

216 [SA [-255 & I-64 (NE 1/4)

217 [SA [-255 & I-64 (SE 1/4)

218 [SA [-255 & 1-64 (NW 1/4)

219 [SA [-255 & 1-64 Mainline, E & W of 1-255

220 |CA [-255 & Mainline (I-64 to Forrest Blvd.)
221 |CA [-255 & Mainline (Forrest Blvd to Collinsville Rd)
222 |CA [-255 & Collinsville Rd. (Collinsville)

223 |CA  [|I-255 & Mainline (Collinsville Rd to 1-55/70)
224 |CA [-255 & 1-55/70

225 |CA [-55/70 & Black Lane

226 |CA [-255 & 1-55/70 (West 1/2)

227 |CA [-255 & 1-55/70 (East 1/2)

228 |CA I-55/70 & | 255 Interchange

229 |CA  ||I-255 & I-55/70 Underpass Ltg.

230 |CA  |I-255 Mainline - N. of I-55/70

231 |CA  |I-255 & Horseshoe Lake Road

232 |CA [-255 Mainline - N of Horseshoe Lake Rd.
233 |CA [-255 Mainline-So.of IL.162

234 |CA [-255 & IL 162

234A |CA [-255 & IL 162

235 |NA  |[-255 Mainline N. of IL 162

236 |NA  |I-255 & 1-270 SE & SW Quads

237 |NA  |I-255 & I-270 NE & NW Quads

238 |NA [-255 & 1-270 NW & SW Ramps & M.L. I-270
239 SA [-255 & Bond Avenue (Under Bridge)

240 [SA [-255 & Mousette Lane

241 INA |IL 255 & I-270 [INDEX]

241A NA  |I-255 & I-270

241B [NA  |I-255 & I-270

241C |NA [-255 & 1-270

241D |NA [-255 & 1-270

241E |NA [-255 & 1-270

241F |NA [-255 & 1-270

241G |NA [-255 & 1-270
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241H NA [I-255 & |-270

2411 INA  [I-255 & I-270

241J INA [I-255 & I-270

241K NA [I-255 & |-270

241L [NA  [I-255 & |-270

241M INA  [I-255 & I-270 (2 SHEETS)

241N INA  [I-255 & I-270

2410 NA [I-255 & I-270

241P INA  [I-255 & I-270

241Q NA [I-255 & |-270

242 INA |IL 255 & New Poag Rd. [INDEX]
242A INA |IL 255 & New Poag Rd.

242B NA |IL 255 & New Poag Rd.

242C NA |IL 255 & New Poag Rd.

242D INA |IL 255 & Gateway Commerce Center
242E INA |IL 255 & Gateway Commerce Center
243 |NA [IL 255 & Madison Ave. [INDEX]
243A NA [IL 255 & Madison Ave.

243B NA [IL 255 & Madison Ave.

243C NA [IL 255 & Madison Ave.

244  INA [IL 255 & IL 143 [INDEX]

244A INA |IL 255 & IL 143

244B INA |IL 255 & IL 143

244C NA [IL 255 & IL 143

244D NA |IL 255 & IL 143

244E NA |IL 255 & IL 143

245 |NA |IL 255 & I-270 & IL 157 [INDEX]
245A INA |IL 255 & I-270 & IL 157

245B INA |IL 255 & I-270 & IL 157

245C NA IL 255 & I-270 & IL 157

245D NA IL 255 & I-270 & IL 157

245E NA IL 255 & I-270 & IL 157

300 |CA |US 50 & I-57 - Salem

301 |CA |US 50 & Baldridge Road - Salem
302 |CA |US 50 & Hotze Road - Salem

303 |CA |US 50 & luka Rd. / Omega Rd., North of luka
305 |CA |[I-57 & Exit 127 South of Kinmundy
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310

CA

Post Oak Rest Area NB [-57 - Salem

311

CA

Post Oak Rest Area SB I-57 - Salem

350

CA

US 51 & Walnut Road, Centralia

352

CA

US 51 & Greenview Road, Wamac

F100

NA

Kampsville Ferry Lighting

F101

NA

Brussels Ferry Lighting

M1000

SA

Belleville Yard Lighting

M111

CA

Carlyle Yard Lighting

M161

CA

IL 161 & I-57 - East of Centralia

M222

CA

Salem Yard Lighting

M333

SA

Nashville Yard Lighting

M350

NA

Highland Yard lighting

M390

NA

Pierron Yard Lighting

M444

CA

Scott Dome Lighting

M500

NA

Mitchell Yard Lighting

M520

NA

Greenville Yard Lighting

M550

NA

Wood River Yard Lighting

M555

NA

Hamel Yard Lighting

M600

NA

Godfrey Yard Lighting

M777

CA

West Noleman Street Underpass - Centralia

M778

CA

West McCord Street Overpass - Centralia

M888

CA

Troy Yard Lighting

M900

SA

Columbia Yard Lighting

M950

SA

Hecker Yard Lighting

M999

SA

Bowman Yard Lighting

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED
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The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's
operation, the Contractor should notify the Engineer in writing. A request for an extension of time
will be considered to the extent the Contractor's operations were affected.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the

reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
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compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.
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Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Avrticle 108.08(b)(7)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.
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Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 v 600-749 2002
750 and up 2006
June 1,2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 7% 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.ntm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
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project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
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may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
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to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
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DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
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the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
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administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
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substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
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Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later

than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
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payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

LUMINAIRES, LED (BDE)

Effective: April 1, 2019

Description. This work shall consist of furnishing and installing light emitting diode (LED)
luminaires. Work shall be according to Sections 801, 821, and 1067 of the Standard
Specifications, except as modified herein.

Submittals. In addition to the requirements listed in Article 801.05(a), submittals for LED
luminaires shall include the following.

Completed manufacturer’s luminaire ordering form with the full catalog number provided.
Descriptive literature and catalog cuts for the luminaire, driver, and surge protective device.

Lighting calculations generated with AGi32 software demonstrating compliance with the
Luminaire Performance Table shown in the contract. These calculations shall be
performed to the following criteria: photopic units shall be used; calculations shall be
performed to an accuracy of two digits (x.xx cd/m?); point-by-point illuminance,
luminance, and veiling luminance ratios demonstrating that the submitted luminaire meets
the lighting metrics specified in the Luminaire Performance Table using IES RP-8
methods.

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the
following.

IES file associated with each submitted luminaire in IES LM-63 format.

TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for
the specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP)
current at the time of testing in PDF format inclusive of the following: isofootcandle
diagram with half candela contour and maximum candela point; polar plots through
maximum plane and maximum cone; coefficient of utilization graph; candela table; and
spectral distribution graph and chromaticity diagram.

LM-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format. Both reports shall be

conducted by a laboratory with NVLAP certification current at the time of testing.

In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.
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e Vibration test report in accordance with ANSI C136.31 in PDF format.

e ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF
format.

e ASTM G154 (ASTM D523) gloss test report in PDF format.

e LED drive current, total luminaire input wattage, and current over the operating voltage
range at an ambient temperature of 77 °F (25 °C).

e Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.

e Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements,
for the driver and optical assembly in PDF format.

e Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.

e Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.

Warranty. Replace the last sentence of Article 801.14(a) with the following.

“The warranty, including the maintained minimum luminance, for LED signal head modules,
optically programmed LED signal head modules, and LED pedestrian signal head
modules shall cover a minimum of 60 months from the date of delivery. The warranty for
LED roadway luminaires, LED highmast luminaires, LED underpass luminaires, LED sign
lighting luminaires, LED obstruction warning luminaires, and all of their components shall
cover a minimum of ten years from the date of delivery.”

Roadway Luminaires. Revise Article 821.02(d) to read.

B (o) T T | ST 1 U = 1067.06”
Revise the third paragraph of Article 821.03 to read.

“Each luminaire driver and/or driver arrangement shall be checked to assure compatibility with
the project power supply. When the luminaire driver has a readily accessible electrical
compartment, the driver shall be attached so as to be easily removed for maintenance.”

Replace the fifth paragraph of Article 821.03 with the following.

“No luminaire shall be installed before it is approved. When independent luminaire testing is
required, full approval will not be given until complete test results which demonstrate compliance
with the contract documents have been reviewed and accepted by the Engineer. Independent
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”.

Revise the last paragraph of Article 821.03 to read.
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“When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or
allowing contaminants to be deposited on any part of the optical assembly. Each lens shall be
free of all dirt, smudges, etc. Should the luminaire require cleaning, the luminaire manufacturer’s
cleaning instructions shall be strictly followed.”

Revise Article 821.08 to read.

“821.08 Basis of Payment. This work will be paid for at the contract unit price per each for
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED,
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the
output designation specified.

When independent luminaire testing is required, the work will be paid for at the contract lump
sum price for INDEPENDENT LUMINAIRE TESTING.”

Luminaires. Revise Articles 1067.01 through 1067.06 to read.

“1067.01 General. The luminaire shall be mechanically strong and easy to maintain. The
size, weight, and shape of the luminaire shall be designed so as not to incite detrimental vibrations
in its respective pole and it shall be compatible with the pole and arm. All electrical and electronic
components of the luminaire shall comply with the requirements of Restriction of Hazardous
Materials (RoHS) regulations. The luminaire shall be listed for wet locations by an NRTL and
shall meet the requirements of UL 1598 and UL 8750.

(a) Labels. An internal label shall be provided indicating the luminaire is suitable for wet
locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.
The internal label shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the
dimensions of the label and the characters as specified in ANSI C136.15 for HPS
luminaires. The first character shall be the alphabetical character representing the initial
lumen output as specified in Table 1 of Article 1067.06(c). The second character shall be
the numerical character representing the transverse light distribution type as specified in
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

(b) Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped
with a surge protective device (SPD) that is UL1449 compliant with indicator light. An SPD
failure shall open the circuit to protect the driver.

(c) Optical Assembly. The optical assembly shall have an IP66 or higher rating in accordance
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the
effect of individual LED failures on the operation of other LEDs. All optical components
shall be made of glass or a UV stabilized, non-yellowing material.

(d) Housing. All external surfaces shall be cleaned in accordance with the manufacturer’s

recommendations and be constructed in such a way as to discourage the accumulation of
water, ice, and debris.
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(e) Driver. The driver shall be integral to the luminaire and shall be capable of receiving

indefinite open and short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current
under abnormal driver case temperature conditions and shall be rated for a lifetime of
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at
104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (+ 10%) or 347 to 480 volts
(£ 10%) according to the contract documents. When the driver is operating within the
rated input voltage range and in an un-dimmed state, the power factor measurement shall
be not less than 0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15
for Class A devices with regard to electromagnetic compatibility. This shall be confirmed
through the testing methods in accordance with ANSI C63.4 for electromagnetic
interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table
shown in the contract.

Photometric Performance. The luminaire shall be IES LM-79 tested by a laboratory
holding accreditation from the NVLAP for IES LM-79 testing procedures. At a minimum
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire
classification system (LCS) graph showing lumen values and percent lumens by zone as
described in IES RP-8. The uplight of the BUG rating shall be U=0.

The luminaire shall also meet the requirements of the Luminaire Performance Table
shown in the contract.

(g) Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish

shall be gray, bronze, or black to match the pole or tower on which the luminaire is
mounted.

The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0
Procedure A — Evaluation of Rust Creepage for Scribed Samples after exposure to
1000 hours of testing according to ASTM B117 for painted or finished surfaces under
environmental exposure.

The luminaire finish shall have less than or equal to 30% reduction of gloss according to
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated
weathering testing.

(h) Hardware. All hardware shall be stainless steel or of other corrosion resistant material

approved by the Engineer.
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn

clips of the heavy spring-loaded type with large, deep straight slot heads, complete with a
receptacle and shall be according to military specification MIL-f-5591.
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All hardware shall be captive and not susceptible to falling from the luminaire during
maintenance operations. This shall include lens/lens frame fasteners as well hardware
holding the removable driver and electronic components in place.

Vibration Testing. All luminaires shall be subjected to and pass vibration testing
requirements at “3G” minimum zero to peak acceleration in accordance with
ANSI C136.31 requirements using the same luminaire. To be accepted, the luminaire
housing, hardware, and each individual component shall pass this test with no noticeable
damage and the luminaire must remain fully operational after testing.

Wiring. All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C).

Independent Luminaire Testing. When a contract has 30 or more luminaires of the same
manufacturer’s catalog number, that luminaire shall be independently tested to verify it will
meet the contract requirements. The quantity of luminaires requiring testing shall be one
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of
that catalog number. Testing is not required for temporary lighting luminaires.

Prior to testing the Contractor shall propose a properly accredited laboratory and a
qualified independent witness, submitting their qualifications to the Engineer for approval.
After approval, the Contractor shall coordinate the testing and pay all associated costs,
including travel expenses, for the independent witness.

(1) Independent Witness. The independent witness shall select from the project
luminaires at the manufacturer’s facility the luminaires for testing. In all cases, the
selection of luminaires shall be a random selection from the entire completed lot of
luminaires required for the contract. Selections from partial lots will not be allowed.
The independent witness shall mark each sample luminaire’s shipping carton with the
IDOT contract number and a unique sample identifier.

At the time of random selection, the independent witness shall inspect the luminaire(s)
for compliance with all physical, mechanical, and labeling requirements for luminaires
according to Sections 821 and 1067. If deficiencies are found during the physical
inspection, the Contractor shall have all luminaires of that manufacturer's catalog
number inspected for the identified deficiencies and shall correct the problem(s) where
found. Random luminaire selection and physical inspection must then be repeated.
When the physical inspection is successfully completed, the independent witness shall
mark the project number and sample identifier on the interior housing and driver of the
luminaires and have them shipped to the laboratory.

The independent witness shall be present when testing is approved to be performed
by the luminaire manufacturer. If the tests are performed by a laboratory independent
of the luminaire manufacturer, distributor, and Contractor, the independent witness
need not be present during the testing.

(2) Laboratory Testing. Luminaires shall be tested at an NVLAP accredited laboratory
approved for each of the required tests. The testing shall include photometric,
colorimetric, and electrical testing according to IES LM-79. Colorimetric values shall
be determined from total spectral radiant flux measurements using a
spectroradiometer. Photometric testing shall be according to IES recommendations
and as a minimum, shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, an isocandela diagram, maximum plane and maximum cone
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plots of candela, a candlepower table (house and street side), a coefficient of utilization
chart, a luminous flux distribution table, BUG rating report, and complete calculations
based on specified requirements and test results.

All testing shall cover the full spherical light output at a maximum of 5 degree intervals
at the vertical angles. The vertical angles shall run from 0 to 180 degrees. There shall
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes
containing the maximum candela on the left and right sides of the luminaire axis.
Before testing, the luminaire when mounted on the goniometer shall be scanned for
vertical and horizontal angles of maximum candela and these planes included in the
test. The luminaire shall be checked for a bi-symmetric light distribution. Individual
tests must be conducted for each hemisphere, quadrant, and left/right sides.

The results for each photometric and colorimetric test performed shall be presented in
a standard IES LM-79 report that includes the contract number, sample identifier, and
the outputs listed above. The calculated results for each sample luminaire shall meet
or exceed the contract specified levels in the luminaire performance table(s). The
laboratory shall mark its test identification number on the interior of each sample
luminaire.

Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI
standards. The report shall list luminaire characteristics including input amperes,
watts, power factor, total harmonic distortion, and LED driver current for full and partial
power.

(3) Summary Test Report. The summary test report shall consist of a narrative
documenting the test process, highlight any deficiencies and corrective actions, and
clearly state which luminaires have met or exceeded the test requirements and may
be released for delivery to the jobsite. Photographs shall also be used as applicable
to document luminaire deficiencies and shall be included in the test report. The
summary test report shall include the Luminaire Physical Inspection Checklist
(form BDE 5650), photometric and electrical test reports, and point-by-point
photometric calculations performed in AGi32 sorted by luminaire manufacturers
catalog number. All test reports shall be certified by the independent test laboratory’s
authorized representative or the independent witness, as applicable, by a dated
signature on the first page of each report. The summary test reports shall be delivered
to the Engineer and the Contractor as an electronic submittal. Hard copy reports shall
be delivered to the Engineer for record retention.

(4) Approval of Independent Testing Results. Should any of the tested luminaires fail to
satisfy the specifications and perform according to approved submittal information, all
luminaires of that manufacturers catalog number shall be deemed unacceptable and
shall be replaced by alternate equipment meeting the specifications. The submittal
and testing process shall then be repeated in its entirety. The Contractor may request
in writing that unacceptable luminaires be corrected in lieu of replacement. The
request shall identify the corrections to be made and upon approval of the request, the
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.
Once the corrections are completed, the testing process shall be repeated, including
selection of a new set of sample luminaires. The number of luminaires to be tested
shall be the same quantity as originally tested.
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The process of retesting, correcting, or replacing luminaires shall be repeated until
luminaires for each manufacturers catalog number are approved for the project.
Corrections and re-testing shall not be grounds for additional compensation or
extension of time. No luminaires shall be shipped from the manufacturer to the jobsite
until all luminaire testing is completed and approved in writing.

Submittal information shall include a statement of intent to provide the testing as well
as a request for approval of the chosen independent witness and laboratory. All
summary test reports, written reports, and the qualifications of the independent
witness and laboratory shall be submitted for approval to the Engineer with a copy to
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330
Springfield, IL 62764.

1067.02 Roadway Luminaires. Roadway luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in.
(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).
It shall not be necessary to remove or open more than the access door to mount the luminaire.

The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m)
and the weight, including accessories, shall not exceed 40 Ib (18.14 kg). If the weight of the
luminaire is less than 20 Ib (9.07 kg), weight shall be added to the mounting arm or a supplemental
vibration damper installed as approved by the Engineer.

The luminaire shall be equipped with both internal and external leveling indicators. The
external leveling indicator shall be clearly visible in daylight to an observer directly under the
luminaire at a mounting height of 50 ft (15.2 m).

The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is
compliant with ANSI C136.41. All receptacle pins shall be connected according to TALQ
Consortium protocol.

The luminaire shall be provided with an installed shorting cap that is compliant with
ANSI C136.10.

1067.03 Highmast Luminaires. Highmast luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed and manufactured for
highmast tower use. The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the
weight, including accessories, shall not exceed 85 Ib (38.6 kg).

The optical assembly shall be capable of being rotated 360 degrees. A vernier scale shall be
furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm. The
scale shall be graduated in 5 degree increments or less. The luminaire shall be clearly marked
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation.

1067.04 Underpass Luminaires. Underpass Iluminaries shall be according to
Article 1067.01 and the following.
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The underpass luminaire shall be complete with all supports, hardware, and appurtenant
mounting accessories. The underpass luminaire shall be suitable for lighting a roadway
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly
above the roadway edge of pavement or attached to a wall or pier. The underpass luminaire shall
meet the requirements of ANSI C136.27.

It shall not be necessary to remove more than the cover, reflector and lens to mount the
luminaire. The unit shall be heavy duty, suitable for highway use and shall have no indentations
or crevices in which dirt, salt, or other corrosives may collect.

(a) Housing. The housing and lens frame shall be made of heavy duty die cast aluminum or
16 gauge (1.5 mm) minimum thickness Type 304 stainless steel. All seams in the housing
enclosure shall be welded by continuous welds.

The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit.

(b) Lens and Lens Frame. The frame shall not overlap the housing when closed. The
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be
designed to prevent dirt accumulation. The optic assembly shall be rated IP 66 or higher.

1067.05 Sign Lighting Luminaires. Sign lighting luminaries shall be suitable for lighting
overhead freeway and expressway guide signs; and shall be according to Article 1067.01.

1067.06 Light Sources. The light sources in all luminaires shall be LED according to
Article 1067.01 and the following.

(a) The light source shall be according to ANSI C136.37 for solid state light sources used in
roadway and area lighting.

(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal
correlated color temperature (CCT) of 4000 K.

(c) The rated initial luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.
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Output Designations . ,
and In‘i)tial Lum%nous Flux (for information only)
Initial Approximate High
Deg;?;:on Luminous Flux Pressure Sodium (HPS)
(Im) Equivalent Wattage
A 2,200 35 (Low Output)
B 3,150 50 (Low Output)
C 4,400 70 (Low Output)
D 6,300 100 (Low Output)
E 9,450 150 (Low Output)
F 12,500 200 (Med Output)
G 15,500 250 (Med Output)
H 25,200 400 (Med Output)
I 47,250 750 (High Output)
J 63,300 1,000 (High Output)
K 80,000+ 1,000+ (High Output)

Luminaires with an initial luminous flux less than the values listed in the above table may
be acceptable if they meet the requirements given in the Luminaire Performance Table
shown in the contract.”

MOBILIZATION (BDE)

Effective: April 1, 2020

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:

“(a) Upon execution of the contract, 90 percent of the pay item will be paid.
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of

the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019 Revised: January 1, 2020
Revise Section 669 of the Standard Specifications to read:

“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.

Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.
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The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“‘Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.

669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most

stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
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suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 lll. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 351ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
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Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 lll. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two

days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
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a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:
(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 lll. Admin. Code 721;
(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of

35 lll. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 lll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and

required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or
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(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;
(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’s means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:
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(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
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The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
“‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors

and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.
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Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final

Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”

SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:
“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”
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Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021
Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.”
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TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top stripe
being fluorescent orange. If non-reflective spaces are left between the stripes, the spaces
shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for 450 mm),
7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a minimum of
60 percent of the total weight in the base. Cones taller than 36 in. shall be weighted per
the manufacturer’s specifications such that they are not moved by wind or passing traffic.”

TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary Sign SUPPOITS ......uuuuuumniiiiiii s a e e e e e e e e e e e e e eas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
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with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an estimated
total project cost of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
“estimated total project cost” is a good faith approximation of the costs of the entire contract. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. The Contractor may seek
from the Department of Commerce and Economic Opportunity (DCEQ) a waiver or reduction of
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure
compliance during the term of the contract and will be required to report on and certify its
compliance. Apprentice hours shall be submitted to the Engineer weekly using form SBE 1014,
“Weekly Trainee Report”, or other forms as required by the Department. A certification statement
shall be submitted to the Engineer upon contract completion on forms provided by the DCEO, or
other forms as required by the Department. The Department will submit the certification to DCEO
for approval.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent
and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of
Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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