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1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system (iCX-

Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. on June 12, 
2020, at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the Invitation for Bids 

as: 
 

Contract No.  UN060 
University of Illinois – Willard  Airport 
Savoy, Illinois 
Champaign County 
Illinois Project No.  CMI-4751 
AIP Project No.  3-17-0016-TBD 

 
Rehabilitate Runway 4-22 
 
For engineering information, please contact Chris Groth, P.E. 
 of Crawford Murphy & Tilly, Inc. at 217.572.1101. 
 

3. INSTRUCTIONS TO BIDDERS.   
 

(a) This Notice, the invitation for bids, proposal, letter of award, contract form, payment bond and performance bond, 
Specifications, Supplemental Specifications, Special Provisions, general and detailed plans, Manual for 
Documentation of Airport Materials, Airport Construction Documentation Manual, and any Agreements that are 
required to complete the construction of the work in an acceptable manner, including authorized extensions 
thereof, all of which constitute one instrument, shall become part of the contract.  Bidders are cautioned to read 
and examine carefully all documents, to make all required inspections, and to inquire or seek explanation of the 
same prior to submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to 

make various certifications as a part of the proposal and contract.  By execution and submission of the proposal, 
the bidder makes the certification contained therein.  A false or fraudulent certification shall, in addition to all other 
remedies provided by law, be a breach of contract and may result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded within 90 calendar days to the lowest 

responsive and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for 
bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the 
proposed improvement, and to waive technicalities. 

 
5. PRE-BID CONFERENCE.  Friday May 29, 2020 at 10:00 AM in the Parkland Jr. College – Institute of Aviation – 

Bryan Room at #1 Airport Road, Savoy, IL.  Location Notes – Institute of Aviation is located on Willard Airport campus 
west of terminal building.  Meeting Description - For engineering information and to request attendance by call in, 
contact Chris Groth, P.E. of Crawford, Murphy and Tilly, Inc. at (217) 572-1101.  
 

6. DISADVANTAGED BUSINESS POLICY.  The DBE goal for this contract is 6.0%. 
 
7. SPECIFICATIONS AND DRAWINGS.  The work shall be done in accordance with the Specifications, the Special 

Provisions dated May 1, 2020, and the Construction Plans dated May 1, 2020 as approved by the Illinois Department 
of Transportation, Division of Aeronautics. 

  

NOTICE TO BIDDERS 

Rev. 04/16/2020 
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD.  When alternates are included in the proposal, the following 
shall apply: 

 
a. Additive Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department 
elects to award. 
 
The Department may elect not to award any Additive Alternates.  In that case, award will be to the lowest 
responsible qualified bidder of the Base Bid. 

 
b. Optional Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A 

and Alternate B. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B. 

 
9. CONTRACT TIME.  The Contractor shall complete all work within the specified contract time.  Any calendar day 

extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and 
approved by the Engineer, or be subject to liquidated damages. 

 
The contract time for this contract is Base Bid: 145 calendar days; Additive Alternate #1: 5 additional calendar days; 
Additive Alternate #2: 4 additional calendar days; Additive Alternate #3: 4 additional calendar days. 

 
10. INDEPENDENT WEIGHT CHECKS.  The Department reserves the right to conduct random unannounced 

independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of 
measurement for payment is based on weight.  The weight checks will be accomplished by selecting, at random, a 
loaded truck and obtaining a loaded and empty weight on an independent scale.  In addition, the department may 
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by 
department personnel. 

 
11. MATERIAL COST ADJUSTMENTS.  Federal Aviation Administration rules prohibit the use of escalation clauses for 

materials.  Therefore, the Illinois Department of Transportation, Division of Aeronautics cannot offer any material cost 
adjustment provisions for projects that utilize Federal Funds. 

 
12. GOOD FAITH COMPLIANCE.  The Illinois Department of Transportation has made a good faith effort to include all 

statements, requirements, and other language required by federal and state law and by various offices within federal 
and state governments whether that language is required by law or not.  If anything of this nature has been left out or 
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify 
the contract or bid documents to correct the deficiency.  If the change results in increased operational costs, the 
Department shall reimburse the contractor for such costs as it may find to be reasonable. 

 
 

 
 
     By Order of the 
     Illinois Department of Transportation 
 
     Omer Osman,      
     Acting Secretary 
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ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 

 
REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS 
 
The following provisions are State of Illinois requirements and are in addition to the REQUIRED CONTRACT 
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS 
 
DISADVANTAGED BUSINESS POLICY 
 
NOTICE:  This proposal contains the special provision entitled “Disadvantaged Business Participation.”  Inclusion of this Special 
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23 
and under the Illinois “Minority and Female Business Enterprise Act.” 
 
POLICY:  It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the 
performance of contracts financed in whole or in part with State or Federal funds.  Consequently, the requirements of 49 CFR Part 23 
apply to this contract. 
 
OBLIGATION:  The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to 
participate in the performance of this contract.  In this regard, the Contractor shall take all necessary and reasonable steps, in 
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform 
portions of this contract.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. 

 
The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including 
procurement of materials and leases of equipment. 
 
DBE/WBE CONTRACTOR FINANCE PROGRAM:  On contracts where a loan has been obtained through the DBE/WBE Contractor 
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by 
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor). 
 
BREACH OF CONTRACT:  Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach 
of contract and may result in termination of the contract or liquidated damages as provided in the special provision. 
 
SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial assistance, is required to take all 
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts.  Consequently, the federal 
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises.  For the 
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in 
accordance with the requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the requirements of the Business 
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575.  When this Special Provision is used to satisfy state 
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts.  DBE 
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE goal 
required by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to include the assurance in each 
subcontract the Contractor signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration 
of contracts funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out these requirements is a 
material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR Part 26, the Department has set an 
overall goal for DBE participation in its federally assisted contracts.  That goal applies to all federal-aid funds the Department will 
expend in its federally assisted contracts for the subject reporting fiscal year.  The Department is required to make a good faith effort to 
achieve the overall goal.  The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to 
be credited toward fulfillment of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a specific DBE utilization goal established by 
the Department.  The goal has been included because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is based on an assessment of the type of 
work, the location of the work, and the availability of DBE companies to do a part of the work.  The assessment indicates, in the 
absence of unlawful discrimination and in an arena of fair and open competition, DBE companies can be expected to perform 6.0% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, in addition to the other award criteria 
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of 
DBE participation in the performance of the work.  A bidder makes a good faith effort for award consideration if either of the following is 
done in accordance with the procedures set for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 
(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining 
enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.  
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register 
their interest in providing quotes on particular bid items advertised for letting.  Information concerning DBE companies willing to quote 
work for particular contracts may be obtained by contacting the Department’s Bureau of Small Business Enterprises at telephone 
number (217) 785-4611, or by visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply 
will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE 
company proposed for the performance of work to achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract 
goal will not be met, documentation of good faith efforts shall also be submitted.  The documentation of good faith efforts must include 
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract.  The required forms and documentation must be submitted as a single .pdf file using the “Integrated Contractor 
Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared 
not responsive.  In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of 
the bidder’s proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization Plan is approved.  All information 
submitted by the bidder must be complete, accurate and adequately document enough DBE participation has been obtained or 
document the good faith efforts of the bidder, in the event enough DBE participation has not been obtained, before the Department will 
commit to the performance of the contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization Plan 
documents sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a good 
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder must show that all necessary and 
reasonable steps were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their scope, intensity 
and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not 
successful.  The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro 
forma efforts, in other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken 
genuine efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to 
meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder’s good faith 
efforts to obtain participation.  These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases and will be considered by the 
Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices) 
the interest of all certified DBE companies that have the capability to perform the work of the contract.  The bidder must solicit this 
interest within sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must determine with certainty if the 
DBE companies are interested by taking appropriate steps to follow up initial solicitations. 
 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be 
achieved.  This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 
 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the 
available DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of DBE companies that were considered; a description of the information provided regarding the 
plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached 
for DBE companies to perform the work. 
 
b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration.  However, the fact that there 
may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet 
the contract DBE goal, as long as such costs are reasonable.  Also the ability or desire of a bidder to perform the work of a contract with 
its own organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidders are not, however, required to 
accept higher quotes from DBE companies if the price difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or associations and political or 
social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids 
in the bidder’s efforts to meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the 
recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups; 
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 
(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to 
meet the contract goal, the Department will award the contract provided it is otherwise eligible for award.  If the Department determines 
the bidder has failed to meet the requirements of this Special Provision or that a good faith effort has not been made, the Department 
will notify the responsible company official designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be allowed no more than a five calendar day 
period to cure the deficiency. 
 
(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at 
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination.  The determination 
shall become final if a request is not made on or before the fifth calendar day.  A request may provide additional written documentation 
or argument concerning the issues raised in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all issues of documentation and whether 
the bidder made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will be sent a written 
decision within ten working days after receipt of the request for reconsideration, explaining the basis for finding that the bidder did or did 
not meet the goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final decision that a good 
faith effort was not made shall render the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated to be performed and paid for upon 
satisfactory completion.  The Department is only able to count toward the achievement of the overall goal and the contract goal the 
value of payments made for the work actually performed by DBE companies.  In addition, a DBE must perform a commercially useful 
function on the contract to be counted.  A commercially useful function is generally performed when the DBE is responsible for the work 
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.  
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the 
cost of materials and supplies.  Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals. 

mailto:DOT.DBE.UP@illinois.gov
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total dollar value of the contract equal to the 
distinct, clearly defined portion of the work performed by the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including 
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count 
toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is responsible for the management and 
supervision of the entire trucking operation for which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.  The DBE who 
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the 
contract. 
 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  The DBE who leases trucks from a 
non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement. 
 
(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer. 
 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a 
DBE regular dealer or DBE manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the contract.  The Department is prohibited 
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the 
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE.  The following administrative 
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.  
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become 
part of the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal, 
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE 
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract 
goal.  All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the 
DBE Participation Commitment Statement. 
 
(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior written approval from the Department’s 
Bureau of Small Business Enterprises.  All requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions 
must be approved, in writing, by the Department as provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the contract.  Where 
the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  If the commitment of work is in the form of 
additional tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not be required.  However, the 
Contractor must document efforts to assure the existing DBE subcontractor is capable of performing the additional work and has 
agreed in writing to the change. 
 
(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the Department upon request.  Subcontractors 
shall ensure that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  Where the contract allows alternate work 
methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that alternate method 
or, where the Contractor proposes a substitute work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a 
modification of the condition of award; or 
 

mailto:DOT.DBE.UP@illinois.gov
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change.  If this occurs, 
the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so; 
or 
 
(3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive 
price.  If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so. 
 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not terminate or replace a DBE listed on the 
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed unless the 
Contractor obtains the Department’s written consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior 
written consent.  This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a 
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written consent will be 
granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business Enterprises any request to 
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the request.  The Contractor shall give the DBE five 
days to respond to the Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if any, why 
it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s action.  If required in a 
particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry 
standards.  Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings 
pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law. 
 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its 
withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the 
contract; 
 
(10) Other documented good cause that compels the termination of the DBE subcontractor.  Provided, that good cause does not 
exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract 
award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to 
find another DBE to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated 
DBE to the extent needed to meet the established Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit the documentation within seven days, which may 
be extended for an additional seven days if necessary at the request of the Contractor.  The Department will provide a written 
determination to the Contractor stating whether or not good faith efforts have been demonstrated. 
 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material by a DBE and final payment therefore 
to the DBE by the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident 
Engineer.  If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement 
as to the payment required exists between the Contractor and the DBE or if the Contractor believes the work has not been satisfactorily 
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completed.  If the Contractor does not have the full amount of work indicated in the Utilization Plan performed by the DBE companies 
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part. 
 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this 
Special Provision.  Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined 
and collected. 
 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the 
Standard Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled 
and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a 
final decision that a good faith effort was not made during contract performance to achieve the goal agreed to in the Utilization Plan 
shall be the final administrative decision of the Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
 
SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective: June 2, 2012                                                                     
Revised: April 2, 2015 

  
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit. 

  
The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following 
the reporting period.   The reporting period shall be Monday through Sunday for each week reportable trucking activities occur. 

 
Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the 
various items of work involved and no additional compensation will be allowed. 
 
SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS 
Effective: November 2, 2017 
Revised: April 1, 2019 
 
To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies, 
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work 
approved for subcontracting according to the Specifications, the Contractor shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least seven days prior to the subcontractor starting work.  The amount paid shall be at the 
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s 
work. 
 

Value of Subcontract Reported on Form AER 260A Mobilization Percentage 
Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 
$500,000 to $750,000 8% 
Over $750,000 7% 

 
The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment 
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress 
payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by the Department. 
 
SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS 
Effective:  November 2, 2017 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay 
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments. 
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State law also addresses the timing of payments to be made to subcontractors and material suppliers.  Section 7 of the Prompt 
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15 
calendar days after receipt of the Department payment.  Section 7 of the Act further provides that interest in the amount of two percent 
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment 
required by the Act is withheld or delayed without reasonable cause.  The Act also provides that the time for payment required and the 
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers 
throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State 
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors.  This contract is 
subject to the following payment obligations. 
 
When progress payments are made to the Contractor according to the Specifications, the Contractor shall make a corresponding 
payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each subcontractor and for 
the material supplied to perform any work of the contract.  The proportionate amount of partial payment due to each subcontractor and 
material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise determined as eligible 
for payment by the Department and included in the progress payment to the Contractor.  Subcontractors and material suppliers shall be 
paid by the Contractor within 15 calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by subcontractors and material suppliers 
to their subcontractors and material suppliers; and to all payments made to lower tier subcontractors and material suppliers throughout 
the contracting chain.  Any payment or portion of a payment subject to this provision may only be withheld from the subcontractor or 
material supplier to whom it is due for reasonable cause.  If reasonable cause is asserted, written notice shall be provided to the 
applicable subcontractor and/or material supplier and the Engineer within five days of the Contractor receiving payment.  The written 
notice shall identify the contract number, the subcontract or material purchase agreement, a detailed reason for refusal, the value of 
payment being withheld, and the specific remedial actions required of the subcontractor and/or material supplier so that payment can 
be made. 
 
This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any 
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the 
State Prompt Payment Act.  The Department will not approve any delay or postponement of the 15 day requirement except for 
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act.  State law creates other 
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly 
performed or material furnished.  These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act, 
770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Subcontractor and Disadvantaged Business Enterprise Payment Reporting 
 
The Contractor shall report all payments made to the following parties: 
 
(a) first tier subcontractors; 
 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 
 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the 
payment. 
 
SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS 
Effective: February 1, 1969 
Revised: January 1, 2017 
 
EQUAL EMPLOYMENT OPPORTUNITY 
 
In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human 
Rights Act, or the Illinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future 
contracts or subcontracts with the State of Illinois or any of its political sub-divisions or municipal corporations, and the contract may be 
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by 
statute or regulation. 
 
During the performance of this Contract, the Contractor agrees as follows: 
 
(1) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual 
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability 
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unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job 
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any 
such underutilization. 
 
(2) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in 
accordance with the Illinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it 
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women 
are not underutilized. 
 
(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be 
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or 
an unfavorable discharge from military service. 
 
(4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining 
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and Regulations. If any labor organization or 
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and will recruit employees from other sources 
when necessary to fulfill its obligations thereunder. 
 
(5) That it will submit reports as required by the Illinois Department of Human Rights Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Illinois Department of Human Rights or IDOT, and in all respects comply with 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and Regulations. 
 
(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the Illinois 
Department of Human Rights for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 
(7) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion 
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same 
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by 
subcontractors; and further it will promptly notify IDOT and the Illinois Department of Human Rights in the event any subcontractor fails 
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the Illinois Human 
Rights Commission to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal 
corporations. 
 
 
SPECIAL PROVISION FOR NPDES CERTIFICATION 
 
In accordance with the provisions of the Illinois Environmental Protection Act, the Illinois Pollution Control Board Rules and Regulations 
(35 Ill. Adm. Code, Subtitle C, Chapter I), and the Clean Water Act, and the regulations thereunder, this certification is required for all 
construction contracts that will result in the disturbance of one or more acres total land area. 
 
The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge 
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the 
construction site identified as part of this certification. 
 
The Airport Owner or its Agent will: 
 

1) prepare, sign and submit the Notice of Intent (NOI) 
 
2) conduct site inspections and complete and file the inspection reports 
 
3) submit Incidence of Non-Compliance (ION) forms 
 
4) submit Notice of Termination (NOT) form 

 
Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention 
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by 
the Department). 
 
 
SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS 
 
It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to 
complete the work within Base Bid: 145 calendar days; Additive Alternate #1: 5 additional calendar days; Additive Alternate #2: 4 
additional calendar days; Additive Alternate #3: 4 additional calendar days, unless additional time is granted by the Engineer in 
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accordance with the provisions of the specifications.  In case of failure to complete the work on or before the time named herein, or 
within such extra time as may have been allowed by extensions, the bidder agrees that the Department of Transportation shall withhold 
from such sum as may be due him/her under the terms of this contract, the costs, as set forth in Section 80-08 Failure to Complete on 
Time of the Specifications, which costs shall be considered and treated not as a penalty but as damages due to the State from the 
bidder by reason of the failure of the bidder to complete the work within the time specified in the contract. 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SECTION 80 PROSECUTION AND PROGRESS 

 
 
80-08  FAILURE TO COMPLETE ON TIME. 
 
ADD: 

Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 
From More Than To and Including Calendar Day Work Day 

$               0 
100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 

 $     100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 
And over 

$    475 
750 

1,025 
1,275 
1,425 
2,300 
6,775 

$    675 
1,050 
1,425 
1,725 
2,000 
3,450 
9,525 
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APPENDIX A – FEDERAL AVIATION ADMINISTRATION (FAA) 
REQUIRED CONTRACT PROVISIONS 

A 1  A C C E S S  T O  R E C O R D S  A N D  R E P O R T S   

A 1 . 1   C O N T R A C T  C L A U S E  

ACCESS TO RECORDS AND REPORTS 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the sponsor, the Federal Aviation 
Administration, and the Comptroller General of the United States or any of their duly authorized representatives, access to any books, documents, 
papers, and records of the contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and 
transcriptions. The Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years 
after final payment is made and all pending matters are closed. 

A 2  A F F I R M A T I V E  A C T I O N  R E Q U I R E M E N T S  

A 2 . 1  S O L I C I T A T I O N  C L A U S E  

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO  
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity 
Construction Contract Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each 
trade on all construction work in the covered area, are as follows: 

 The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted 
construction contracts and subcontracts in excess of $10,000.  The goal is applicable to the Contractor's total on-site construction workforce, regardless 
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract. 

AREA COVERED (STATEWIDE) 
 
 Goals for Women apply nationwide. 
 

GOAL 
 
     Goal (percent) 
 
Female Utilization................................................................................................................         6.9 
 
 Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and 
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas.  The goals are 
applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal, 
federally-assisted or nonfederally related construction contract or subcontract. 

        Goal 
 Economic Area (percent) 
  
 056 Paducah, KY: 
  Non-SMSA Counties -   5.2 
  IL - Hardin, Massac, Pope 
  KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden, 
   Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall 
 
 080 Evansville, IN: 
  Non-SMSA Counties -    3.5 
  IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White 
  IN - Dubois, Knox, Perry, Pike, Spencer 
  KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster 
 
 081 Terre Haute, IN: 
  Non-SMSA Counties -    2.5 
  IL - Clark, Crawford 
  IN - Parke 
 
 083 Chicago, IL: 
  SMSA Counties:   19.6 
  1600 Chicago, IL - 
  IL - Cook, DuPage, Kane, Lake, McHenry, Will 
 
  3740 Kankakee, IL -    9.1 
  IL - Kankakee 
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  Non-SMSA Counties   18.4 
  IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston, 
   Putnam 
  IN - Jasper, Laporte, Newton, Pulaski, Starke 
 
 084 Champaign - Urbana, IL: 
  SMSA Counties: 
  1400 Champaign - Urbana - Rantoul, IL -    7.8 
  IL - Champaign 
 
  Non-SMSA Counties -    4.8 
  IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion 
 
 085 Springfield - Decatur, IL: 
  SMSA Counties: 
  2040 Decatur, IL -    7.6 
  IL - Macon 
 
  7880 Springfield, IL -    4.5 
  IL - Menard, Sangamon 
 
  Non-SMSA Counties    4.0 
  IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby 
 
 086 Quincy, IL: 
  Non-SMSA Counties    3.1 
 
  IL - Adams, Brown, Pike 
  MO - Lewis, Marion, Pike, Ralls 

 
087 Peoria, IL: 

  SMSA Counties: 
  1040 Bloomington - Normal, IL -    2.5 
  IL - McLean 
 
  6120 Peoria, IL -    4.4 
  IL - Peoria, Tazewell, Woodford 
 
  Non-SMSA Counties -    3.3 
  IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren 
 
 088 Rockford, IL: 
  SMSA Counties: 
  6880 Rockford, IL -    6.3 
  IL - Boone, Winnebago 
 
  Non-SMSA Counties -    4.6 
  IL - Lee, Ogle, Stephenson 
 
 098 Dubuque, IA: 
  Non-SMSA Counties -    0.5 
  IL - JoDaviess 
  IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik 
  WI - Crawford, Grant, Lafayette 
 
 099 Davenport, Rock Island, Moline, IA - IL: 
  SMSA Counties: 
  1960 Davenport, Rock Island, Moline, IA - IL -    4.6 
  IL - Henry, Rock Island 
  IA - Scott 
 
  Non-SMSA Counties -    3.4 
  IL - Carroll, Hancock, Henderson, Mercer, Whiteside 
  IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine 
  MO - Clark 
 
 107 St. Louis, MO: 
  SMSA Counties: 
  7040 St. Louis, MO - IL -   14.7 
  IL - Clinton, Madison, Monroe, St. Clair 
  MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City 
 
  Non-SMSA Counties -   11.4 
  IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene, 
   Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion, 
   Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington, 
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   Wayne, Williamson 
  MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade, 
   Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps, 
   Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren, 
   Washington, Wayne 
 
These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-assisted) performed in the covered area.  
If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed.  With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal 
Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. 
The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total 
work hours performed. 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working 
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.  
The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the 
subcontract is to be performed. 

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Savoy, Illinois; Champaign County. 

A 3  B R E A C H  O F  C O N T R A C T  T E R M S  

A 3 . 1  C O N T R A C T  C L A U S E  

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix II (A). This threshold 
is occasionally adjusted for inflation and is now equal to $150,000. 

BREACH OF CONTRACT TERMS 

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this 
contract or such other action that may be necessary to enforce the rights of the parties of this agreement.   

Owner will provide the Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order 
to avoid termination of the contract.  Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or 
the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach.  Owner 
may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a 
limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law. 

A 4  B U Y  A M E R I C A N  P R E F E R E N C E  
A 4 . 1  C O N T R A C T  C L A U S E  

(a) The Aviation Safety and Capacity Expansion Act of 1990 provides that preference be given to steel and manufactured products produced in 
the United States when funds are expended pursuant to a grant issued under the Airport Improvement Program (AIP). 
 

(b) Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to 
adhere to the Illinois Steel Products Procurement Act, which requires that all steel items be of 100 percent domestic origin and manufacture.  
Any products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American 
Requirements” shall be deemed as meeting the requirements of the Illinois Steel Products Procurement Act. 
 

(c) The successful bidder will be required to assure that only domestic steel and domestically manufactured products will be used by the 
Contractor, subcontractors, producers, and suppliers in the performance of this contract.  The North American Free Trade Agreement 
(NAFTA) specifically excluded federal grant programs such as the AIP.  Therefore, NAFTA does not change the requirement to comply with 
the Buy American requirement in the Act.  Exceptions to this are for products, other than steel, that: 
 

(1) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the United States in 
sufficient and reasonably available quantities or of a satisfactory quality; 
 

(2) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, that domestic preference would be 
inconsistent with the public interest; 
 

(3) the FAA has determined that inclusion of domestic material will increase the cost of the overall project contract by more than 25 
percent; or 
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(4) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, 

 
(i) the cost of components and subcomponents produced in the United States is more than 60 percent of the cost of all 

components of the facility or equipment, and  
 

(ii) final assembly of the facility or equipment has occurred in the United States. 

The FAA must grant waivers for any items that are included in these above exceptions.  Bidders can review items already approved under the FAA 
nationwide approved list of “Equipment Meeting Buy American Requirements” on the FAA website, which do not require a specific FAA waiver.   

All waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the Illinois Division of 
Aeronautics for review and approval before being forwarded to the FAA.  Any products used on the project that cannot meet the domestic 
requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and subject to removal and 
replacement with no additional compensation, and the contractor deemed non-responsive. 

A 5  C I V I L  R I G H T S  -  G E N E R A L  

A 5 . 1  C O N T R A C T  C L A U S E  

GENERAL CIVIL RIGHTS PROVISIONS 

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that no person shall, on the 
grounds of race, creed, color, national origin, sex, age, or disability be excluded from participating in any activity conducted with or benefiting from 
Federal assistance.  

This provision binds the contractor and subtier contractors from the bid solicitation period through the completion of the contract. This provision is in 
addition to that required of Title VI of the Civil Rights Act of 1964. 

A 6  C I V I L  R I G H T S  –  T I T L E  V I  A S S U R A N C E  

A 6 . 1  C O N T R A C T  C L A U S E  

A 6 . 1 . 1   T i t l e  V I  S o l i c i t a t i o n  N o t i c e  

Title VI Solicitation Notice: 

The University of Illinois, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged 
business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the 
grounds of race, color, or national origin in consideration for an award. 

A 6 . 1 . 2  T i t l e  V I  C l a u s e s  f o r  C o m p l i a n c e  w i t h  N o n d i s c r i m i n a t i o n  R e q u i r e m e n t s  

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”) 
agrees as follows: 

Compliance with Regulations:  The contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent Nondiscrimination 
Acts And Authorities, as they may be amended from time to time, which are herein incorporated by reference and made a part of this contract. 

Non-discrimination:  The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color, 
or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment.  The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.  

Solicitations for Subcontracts, Including Procurements of Materials and Equipment:  In all solicitations, either by competitive bidding, or 
negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract and the 
Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.   

Information and Reports:  The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued 
pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by 
the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities 
and instructions.  Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it 
has made to obtain the information. 

Sanctions for Noncompliance:  In the event of a contractor’s noncompliance with the Non-discrimination provisions of this contract, the sponsor 
will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not limited to: 
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a. Withholding payments to the contractor under the contract until the contractor complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

Incorporation of Provisions:  The contractor will include the provisions of paragraphs one through six in every subcontract, including 
procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto.  The 
contractor will take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance.  Provided, that if the contractor becomes involved in, or is 
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter into any 
litigation to protect the interests of the sponsor.  In addition, the contractor may request the United States to enter into the litigation to protect 
the interests of the United States. 

A 6 . 1 . 3  T i t l e  V I  L i s t  o f  P e r t i n e n t  N o n d i s c r i m i n a t i o n  A c t s  a n d  A u t h o r i t i e s  

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”) 
agrees to comply with the following non-discrimination statutes and authorities; including but not limited to: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin);  
49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of Transportation—Effectuation of Title VI of The Civil 

Rights Act of 1964);  
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons 

displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);  
Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 

CFR part 27; 
The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age); 
Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color, 

national origin, or sex);  
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 

The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or 
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or 
activities are Federally funded or not); 

Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in the operation of public 
entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) 
as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national 
origin, and sex); 

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures 
non-discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse 
human health or environmental effects on minority and low-income populations; 

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin 
discrimination includes discrimination because of limited English proficiency (LEP).  To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or 
activities (20 U.S.C. 1681 et seq). 

A 7  C L E A N  A I R  A N D  W A T E R  P O L L U T I O N  C O N T R O L   

A 7 . 1   C O N T R A C T  C L A U S E  

This provision is required for all contracts and lower tier contracts that exceed $150,000. 

CLEAN AIR AND WATER POLLUTION CONTROL 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and 
the Federal Water Pollution Control Act as amended (33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately 
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.  

Contractor must include this requirement in all subcontracts that exceeds $150,000. 

A 8  C O N T R A C T  W O R K H O U R S  A N D  S A F E T Y  S T A N D A R D S  A C T  R E Q U I R E M E N T S  

A 8 . 1  C O N T R A C T  C L A U S E  

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards. 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 
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1. Overtime Requirements. 

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work 
to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract 
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this 
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of 
forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor 
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 2 of this 
clause. 

4. Subcontractors.  

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the 
subcontractor to include these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor 
or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 

A 9  C O P E L A N D  “ A N T I - K I C K B A C K ”  A C T  

A 9 . 1   C O N T R A C T  C L A U S E  

COPELAND “ANTI-KICKBACK” ACT 

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by 
Department of Labor regulation 29 CFR part 3.  Contractor and subcontractors are prohibited from inducing, by any means, any person employed on 
the project to give up any part of the compensation to which the employee is entitled.  The Contractor and each Subcontractor must submit to the 
Owner, a weekly statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations 
of the Act to the Federal Aviation Administration. 

A 1 0  D A V I S - B A C O N  R E Q U I R E M E N T S   

A 1 0 . 1  C O N T R A C T  C L A U S E  

DAVIS-BACON REQUIREMENTS 

1. Minimum Wages 

(i)  All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the 
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless 
of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the 
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this 
section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and 
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
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(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 
determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, 
Washington, D.C. 20210.  The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary. 

 (C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do 
not agree on the proposed classification and wage rate (including the amount designated for fringe benefits where appropriate), the contracting officer 
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid 
to all workers performing work in the classification under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 
hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of 
Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.  

2 Withholding.  

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of an authorized representative of the Department 
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any 
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the 
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of work, all or part of the wages required by the contract, the 
Federal Aviation Administration may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 

3. Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three 
years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona 
fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or 
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration 
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation 
Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant, 
sponsor, or owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and 
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g. , 
the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional 
Form WH–347 is available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Aviation 
Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or 
owner, as the case may be, for transmission to the Federal Aviation Administration, the contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly 
submission to the sponsoring government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons employed under the contract and shall certify the following: 
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(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is 
being maintained under 29 CFR § 5.5 (a)(3)(i) and that such information is correct and complete; 

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the contract during the payroll period has been paid 
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the 
full wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification 
of work performed, as specified in the applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the "Statement of Compliance" required by paragraph (3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of 
Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying or 
transcription by authorized representatives of the sponsor, the Federal Aviation Administration or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and Trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed 
pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in 
his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by 
the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than 
permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate that is not registered and 
participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

 

(iii)  Equal Employment Opportunity.  The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act Requirements. 

The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract. 

6. Subcontracts. 
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The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as 
the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts.  The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the 
contract clauses in 29 CFR Part 5.5. 

7.  Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a 
contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance With Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this 
contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract.  Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of 
this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm 
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

A 1 1  D E B A R M E N T  A N D  S U S P E N S I O N   

A 1 1 . 1  C O N T R A C T  C L A U S E  

A 1 1 . 1 . 1  B i d d e r  o r  O f f e r o r  C e r t i f i c a t i o n  

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended 
by any Federal department or agency from participation in this transaction. 

A 1 1 . 1 . 2  L o w e r  T i e r  C o n t r a c t  C e r t i f i c a t i o n  

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must verify each lower tier 
participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally assisted 
project.  The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov 
2. Collecting a certification statement similar to the Certificate Regarding Debarment and Suspension (Bidder 

or Offeror), above. 
3. Inserting a clause or condition in the covered transaction with the lower tier contract 

If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or disqualified at the time it 
entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the non-compliant participant.  

A 1 2  D I S A D V A N T A G E D  B U S I N E S S  E N T E R P R I S E   

A 1 2 . 1  R E Q U I R E D  P R O V I S I O N S  

A 1 2 . 1 . 1  S o l i c i t a t i o n  L a n g u a g e  ( S o l i c i t a t i o n s  t h a t  i n c l u d e  a  P r o j e c t  G o a l )  

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR §26.53.  

As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with their proposal on the forms provided herein:  

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;  
(2) A description of the work that each DBE firm will perform;  
(3) The dollar amount of the participation of each DBE firm listed under (1)  
(4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s 

project goal; 
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(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith efforts undertaken by the Bidder or Offeror 
as described in appendix A to 49 CFR Part 26. 
A 1 2 . 1 . 2  S o l i c i t a t i o n  L a n g u a g e  ( R a c e / G e n d e r  N e u t r a l  M e a n s )  

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the University of Illinois to practice nondiscrimination based on race, color, 
sex or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying under this solicitation 
regardless of business size or ownership.  

A 1 2 . 1 . 3  P r i m e  C o n t r a c t s  ( P r o j e c t s  c o v e r e d  b y  D B E  P r o g r a m )  

DISADVANTAGED BUSINESS ENTERPRISES 

Contract Assurance (§ 26.13) - The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of Department 
of Transportation-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in 
the termination of this contract or such other remedy as the Owner deems appropriate, which may include, but is not limited to: 

1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 

A 1 3  D I S T R A C T E D  D R I V I N G  

A 1 3 . 1  C O N T R A C T  C L A U S E  

TEXTING WHEN DRIVING 

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 3902.10 
“Text Messaging While Driving” (12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease 
crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a grant or sub-grant.  

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that 
decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities 
associated with the project.  The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a 
motor vehicle in performance of work activities associated with the project. 

A 1 4  E N E R G Y  C O N S E R V A T I O N  R E Q U I R E M E N T S  

A 1 4 . 1  C O N T R A C T  C L A U S E  

ENERGY CONSERVATION REQUIREMENTS 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy efficiency as contained in the state energy 
conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq). 
A 1 5  E Q U A L  E M P L O Y M E N T  O P P O R T U N I T Y  ( E . E . O . )  

A 1 5 . 1  M A N D A T O R Y  C O N T R A C T  C L A U S E  

A 1 5 . 1 . 1  E . E . O .  C o n t r a c t  C l a u s e  

EQUAL OPPORTUNITY CLAUSE 

During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The 
contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to 
their race, color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will 
receive considerations for employment without regard to race, color, religion, sex, or national origin. 

(3) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers' representatives of the contractor's commitments under this section, 
and shall post copies of the notice in conspicuous places available to employees and applicants for employment. 
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(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of 
the Secretary of Labor. 

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and 
orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the 
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or 
orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further 
Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in 
every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of 
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take 
such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the administering agency the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

A 1 5 . 1 . 2  E E O  S p e c i f i c a t i o n  

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY  
CONSTRUCTION CONTRACT SPECIFICATIONS 

1. As used in these specifications:  

a.  "Covered area" means the geographical area described in the solicitation from which this contract resulted; 

b.  "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the 
Director delegates authority; 

c.  "Employer identification number" means the Federal social security number used on the Employer's Quarterly Federal Tax Return, U.S. 
Treasury Department Form 941; 

d.  "Minority" includes:  

(1)  Black (all) persons having origins in any of the Black African racial groups not of Hispanic origin); 

(2)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin regardless of 
race); 

(3)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands); and 

(4)  American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and participation or community identification). 

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically 
include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority 
and female participation and which is set forth in the solicitations from which this contract resulted. 

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area 
either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall be able to demonstrate their participation in 
and compliance with the provisions of any such Hometown Plan.  Each contractor or subcontractor participating in an approved plan is individually 
required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in 
which it has employees.  The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not 
excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications.  The goals set 
forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and 
female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area. 
Covered construction contractors performing construction work in a geographical area where they do not have a Federal or federally assisted 
construction contract shall apply the minority and female goals established for the geographical area where the work is being performed.  Goals are 
published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance 
Programs office or from Federal procurement contracting officers.  The contractor is expected to make substantially uniform progress in meeting its 
goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the contractor has a collective bargaining 
agreement to refer either minorities or women shall excuse the contractor's obligations under these specifications, Executive Order 11246 or the 
regulations promulgated pursuant thereto. 
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6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees shall be 
employed by the contractor during the training period and the contractor shall have made a commitment to employ the apprentices and trainees at the 
completion of their training, subject to the availability of employment opportunities.  Trainees shall be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity.  The evaluation of the contractor's compliance with 
these specifications shall be based upon its effort to achieve maximum results from its actions.  The contractor shall document these efforts fully and 
shall implement affirmative action steps at least as extensive as the following:  

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the 
contractor's employees are assigned to work.  The contractor, where possible, will assign two or more women to each construction project. The 
contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the 
contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in 
such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment 
sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or 
female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.  
If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed 
by the contractor, this shall be documented in the file with the reason therefore along with whatever additional actions the contractor may have 
taken. 

d. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement 
has not referred to the contractor a minority person or female sent by the contractor, or when the contractor has other information that the union 
referral process has impeded the contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those 
programs funded or approved by the Department of Labor.  The contractor shall provide notice of these programs to the sources compiled under 
7b above. 

f.  Disseminate the contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in 
assisting the contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it 
in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where 
construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having 
any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite 
supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of construction work at any job site.  A written record 
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of 
the subject matter. 

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and 
female news media, and providing written notification to and discussing the contractor's EEO policy with other contractors and subcontractors 
with whom the contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female 
students; and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs.  Not 
later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
contractor shall send written notification to organizations, such as the above, describing the openings, screening procedures, and tests to be 
used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school, 
summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and 
encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by 
continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these 
specifications are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except that separate or single user toilet and necessary changing facilities 
shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, 
including circulation of solicitations to minority and female contractor associations and other business associations.  
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p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the contractor's EEO policies and affirmative 
action obligations. 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a 
through 7p).  The efforts of a contractor association, joint contractor union, contractor community, or other similar groups of which the contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the 
contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation, 
makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness 
of actions taken on behalf of the contractor.  The obligation to comply, however, is the contractor's and failure of such a group to fulfill an obligation 
shall not be a defense for the contractor's noncompliance. 

9.  A single goal for minorities and a separate single goal for women have been established.  The contractor, however, is required to provide equal 
employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.  
Consequently, if the particular group is employed in a substantially disparate manner (for example, even though the contractor has achieved its goals 
for women generally,) the contractor may be in violation of the Executive Order if a specific minority group of women is underutilized. 

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

11.  The contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order 
11246. 

12.  The contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including 
suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, 
and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as amended. 

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those 
standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity. If the contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the 
Director shall proceed in accordance with 41 CFR 60-4.8. 

14. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being 
carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records.  Records shall at least 
include for each employee, the name, address, telephone number, construction trade, union affiliation if any, employee identification number when 
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be maintained in an easily understandable 
and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate 
records. 

15.  Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or 
upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program). 

A 1 6  F E D E R A L  F A I R  L A B O R  S T A N D A R D S  A C T  ( F E D E R A L  M I N I M U M  W A G E )  

A 1 6 . 1  C O N T R A C T  C L A U S E  

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, the Federal Fair Labor 
Standards Act (FLSA), with the same force and effect as if given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child 
labor standards for full and part time workers. 

The contractor has full responsibility to monitor compliance to the referenced statute or regulation.  The contractor must address any claims or 
disputes that arise from this requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

A 1 7  L O B B Y I N G  A N D  I N F L U E N C I N G  F E D E R A L  E M P L O Y E E S  

A 1 7 . 1  C O N T R A C T  C L A U S E  

This provision is required for all contracts that exceed $100,000. 

CERTIFICATION REGARDING LOBBYING 

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or 
attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  
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(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers 
(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify 
and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of 
this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

A 1 8  P R O H I B I T I O N  o f  S E G R E G A T E D  F A C I L I T I E S   

A 1 8 . 1  C O N T R A C T  C L A U S E  

PROHIBITION of SEGREGATED FACILITIES 

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.  

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race, 
color, religion, sex, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract. 

A 1 9  O C C U P A T I O N A L  S A F E T Y  A N D  H E A L T H  A C T  O F  1 9 7 0  

A 1 9 . 1  C O N T R A C T  C L A U S E  

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and 
effect as if given in full text.  Contractor must provide a work environment that is free from recognized hazards that may cause death or serious 
physical harm to the employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’s compliance with the 
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910).  Contractor must address any claims or disputes that 
pertain to a referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health Administration.  

A 2 0  P R O C U R E M E N T  O F  R E C O V E R E D  M A T E R I A L S  

A 2 0 . 1  C O N T R A C T  C L A U S E  

Procurement of Recovered Materials 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act, and the regulatory provisions of 40 CFR Part 247.  In the performance of this contract and to the extent practicable, the Contractor and 
subcontractors are to use of products containing the highest percentage of recovered materials for items designated by the Environmental Protection 
Agency (EPA) under 40 CFR Part 247 whenever: 

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or, 

The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpg/products/. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the contract performance schedule;  
b) Fails to meet reasonable contract performance requirements; or  
c)  Is only available at an unreasonable price.  

A 2 1  R I G H T  T O  I N V E N T I O N S  

A 2 1 . 1  C O N T R A C T  C L A U S E  

RIGHTS TO INVENTIONS 

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal 
Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and 

http://www.epa.gov/epawaste/conserve/tools/cpg/products/
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Small Business Firms under Government Grants, Contracts, and Cooperative Agreements.  This contract incorporates by reference the patent and 
inventions rights as specified within in the 37 CFR §401.14.  Contractor must include this requirement in all sub-tier contracts involving experimental, 
developmental or research work. 

A 2 2  S E I S M I C  S A F E T Y   

A 2 2 . 1  C O N T R A C T  C L A U S E  

A 2 2 . 1 . 1  C o n s t r u c t i o n  C o n t r a c t s  

Seismic Safety 

The contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code 
standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction 
Program (NEHRP).  Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP 
equivalency level for seismic safety. 

A 2 3  T A X  D E L I N Q U E N C Y  A N D  F E L O N Y  C O N V I C T I O N S  

A 2 3 . 1  C O N T R A C T  C L A U S E  

CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS 

Certifications 

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 
authority responsible for collecting the tax liability. 

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24 
months. 

Note 

If an applicant cannot comply with either of the above representations, the applicant is ineligible to receive an award unless the sponsor has received 
notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and determined that 
further action is not required to protect the Government’s interests.  The applicant therefore must provide information to the owner about its tax liability or 
conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of the 
required considerations before award decisions are made. 

The applicant agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification in all lower tier 
subcontracts. 

Term Definitions 

 Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a felony criminal violation under any 
Federal law and includes conviction of an offense defined in a section of the U.S. code that specifically classifies the offense as a felony and 
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559. 

 Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability. 

A 2 4  T E R M I N A T I O N  O F  C O N T R A C T  

A 2 4 . 1  C O N T R A C T  C L A U S E  

A 2 4 . 1 . 1  T e r m i n a t i o n  f o r  C o n v e n i e n c e  

Termination for Convenience (Construction & Equipment Contracts) 

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor.  Such action may be without cause 
and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner, 
the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this 
clause: 

1. Contractor must immediately discontinue work as specified in the written notice. 
2. Terminate all subcontracts to the extent they relate to the work terminated under the notice. 
3. Discontinue orders for materials and services except as directed by the written notice. 
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4. Deliver to the owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials 
acquired prior to termination of the work and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 
6. Take action as directed by the owner to protect and preserve property and work related to this contract that Owner will take possession. 

Owner agrees to pay Contractor for:  

a) completed and acceptable work executed in accordance with the contract documents prior to the effective date of 
termination; 

documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment as 
required by the contract documents in connection with uncompleted work; 

reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with Subcontractors and Suppliers; and 
reasonable and substantiated expenses to the contractor directly attributable to Owner’s termination action 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination 
action. 

The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract. 

A 2 4 . 1 . 2  T e r m i n a t i o n  f o r  D e f a u l t  

Termination for Default (Construction) 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies associated with Owner termination of this contract 
due default of the Contractor.   

A 2 5  T R A D E  R E S T R I C T I O N  C E R T I F I C A T I O N  

 A 2 5 . 1   C O N T R A C T  C L A U S E  

TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror - 

a.   is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as 
published by the Office of the United States Trade Representative (U.S.T.R.); 

b.   has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country 
included on the list of countries that discriminate against U.S. firms as published by the U.S.T.R; and  

c.   has not entered into any subcontract for any product to be used on the Federal on the project that is produced in a foreign country included 
on the list of countries that discriminate against U.S. firms published by the U.S.T.R. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or 
fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a 
subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances.  The Contractor must require 
subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed 
circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to 
an Offeror or subcontractor:  

(1)  who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against U.S. 
firms published by the U.S.T.R. or  

(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such U.S.T.R. list or  
(3)  who incorporates in the public works project any product of a foreign country on such U.S.T.R. list; 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification 
required by this provision.  The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in in 
all lower tier subcontracts. The contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included 
on the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has knowledge that the certification is 
erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an award.  If it is later determined that the 
Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct through the Owner 
cancellation of the contract or subcontract for default at no cost to the Owner or the FAA. 
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A 2 6  V E T E R A N ’ S  P R E F E R E N C E   

A 2 6 . 1  C O N T R A C T  C L A U S E  

VETERAN’S PREFERENCE 

In the employment of labor (excluding executive, administrative, and supervisory positions), the contractor and all sub-tier contractors must give 
preference to covered veterans as defined within Title 49 United States Code Section 47112.  Covered veterans include Vietnam-era veterans, 
Persian Gulf veterans, Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. 632) owned and 
controlled by disabled veterans.  This preference only applies when there are covered veterans readily available and qualified to perform the work to 
which the employment relates. 
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Part 1 – General Contract Provisions 

Section 10 Definition of Terms 

When the following terms are used in these specifications, in the contract, or in any documents or other 
instruments pertaining to construction where these specifications govern, the intent and meaning shall be 
defined as follows: 

Paragraph 
Number 

Term Definition 

10-01 AASHTO The American Association of State Highway and 
Transportation Officials. 

10-02 Access Road The right-of-way, the roadway and all improvements 
constructed thereon connecting the airport to a public 
roadway. 

10-03 Advertisement A public announcement, as required by local law, inviting 
bids for work to be performed and materials to be 
furnished. 

10-04 Airport Airport means an area of land or water which is used or 
intended to be used for the landing and takeoff of aircraft; 
an appurtenant area used or intended to be used for airport 
buildings or other airport facilities or rights of way; airport 
buildings and facilities located in any of these areas, and a 
heliport. 

10-05 Airport Improvement 
Program (AIP) 

A grant-in-aid program, administered by the Federal 
Aviation Administration (FAA). 

10-06 Air Operations Area 
(AOA) 

The term air operations area (AOA) shall mean any area of 
the airport used or intended to be used for the landing, 
takeoff, or surface maneuvering of aircraft. An air operation 
area shall include such paved or unpaved areas that are used 
or intended to be used for the unobstructed movement of 
aircraft in addition to its associated runway, taxiway, or 
apron. 

10-07 Apron Area where aircraft are parked, unloaded or loaded, fueled 
and/or serviced. 

10-08 ASTM International 
(ASTM) 

Formerly known as the American Society for Testing and 
Materials (ASTM). 
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Paragraph 
Number 

Term Definition 

10-09 Award The Department’s notice to the lowest responsible 
and responsive bidder of the acceptance of the 
submitted bid subject to the approval and execution 
of a satisfactory contract, receipt of a payment and 
performance bond and compliance with such other 
conditions as may be specified or otherwise 
required by law. 

10-10 Bidder Any individual, partnership, firm, or corporation, acting 
directly or through a duly authorized representative, who 
submits a proposal for the work contemplated. 

10-11 Building Area An area on the airport to be used, considered, or intended to 
be used for airport buildings or other airport facilities or 
rights-of-way together with all airport buildings and 
facilities located thereon. 

10-12 Calendar Day Every day shown on the calendar. 

10-13 Certificate of Analysis 
(COA) 

The COA is the manufacturer’s Certificate of Compliance 
(COC) including all applicable test results required by the 
specifications. 

10-14 Certificate of 
Compliance (COC) 

The manufacturer’s certification stating that materials or 
assemblies furnished fully comply with the requirements of 
the contract. The certificate shall be signed by the 
manufacturer’s authorized representative. 

10-14.1 Change 
Authorization 

Only change orders, contract adjustment, and extra work 
identified on for AER 51 “Authorization of Contract 
Changes” and signed by the Department, represent authorized 
modifications to the contract. 

10-15 Change Order Formal, written directive issued to the Contractor or 
agreement that amends a contract in order to address 
contingencies affecting the performance and completion 
of the contract, including but not limited to such matters 
as extra work, design changes or alterations to the plans or 
specifications for which no special provision is included 
in the original contract. The work covered by a change 
order must be within the general scope of the contract. For 
work that would increase or decrease the total amount of 
award contract, or any major contract item, by more than 
25%, reference 10-59 Supplemental Agreement.  

Paragraph 
Number Term Definition 
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10-16 Contract A written agreement between the Department and the 
Contractor that establishes the obligations of the parties 
including but not limited to performance of work, furnishing 
of labor, equipment and materials and the basis of payment. 
The awarded contract includes but may not be limited to: 
Advertisement, Contract form, Proposal, Performance bond, 
payment bond, General provisions, certifications and 
representations, Technical Specifications, Plans, 
Supplemental Provisions, standards incorporated by 
reference and issued addenda. 

10-16.1 Contract Adjustment  A written price adjustment that adds to or deducts from a 
contract in accordance with provisions included in the 
original contract, including, not limited to, increased or 
decreased quantities, incentives, changed conditions and the 
addition of missing pay items called for in the contract.  

10-17 Contract Item (Pay 
Item) 

A specific unit of work for which a price is provided in the 
contract. 

10-68 Contract 
Modification  

A mutually agreed written change in the terms of the 
contract such as change orders and supplemental 
agreements.  

10-18 Contract Time The number of calendar days or working days, stated in the 
proposal, allowed for completion of the contract, including 
authorized time extensions. If a calendar date of 
completion is stated in the proposal, in lieu of a number of 
calendar or working days, the contract shall be completed 
by that date. 

10-19 Contractor The individual, partnership, firm, or corporation primarily 
liable for the acceptable performance of the work contracted 
and for the payment of all legal debts pertaining to the work 
who acts directly or through lawful agents or employees to 
complete the contract work. 

10-20 Contractors Quality 
Control (QC) Facilities 

The Contractor’s QC facilities in accordance with the 
Contractor Quality Control Program (CQCP). 

 

Paragraph 
Number Term Definition 
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10-21 Contractor Quality 
Control Program 
(CQCP) 

Details the methods and procedures that will be taken to 
assure that all materials and completed construction 
required by the contract conform to contract plans, 
technical specifications and other requirements, whether 
manufactured by the Contractor, or procured from 
subcontractors or vendors. 

10-22 Control Strip A demonstration by the Contractor that the materials, 
equipment, and construction processes results in a product 
meeting the requirements of the specification. 

10-23 Construction Safety and 
Phasing Plan (CSPP) 

The overall plan for safety and phasing of a construction 
project developed by the airport operator, or developed by 
the airport operator’s consultant and approved by the airport 
operator. It is included in the invitation for bids and 
becomes part of the project specifications. 

10-23.1 Department  The department of Transportation of the State of Illinois, 
acting as authorized agent, for the purposes of the 
prosecution of the project(s) of the Department when the 
State is the awarding authority. 

10-23.2 Director  The director of the Office of Intermodal Project 
Implementation for the state of Illinois, Department of 
Transportation. 

10-24 Drainage System The system of pipes, ditches, and structures by which 
surface or subsurface waters are collected and conducted 
from the airport area. 

10-25 Engineer The Chief Engineer of Aeronautics for the State of Illinois, 
Department of Transportation to be responsible for 
engineering, inspection, and/or observation of the contract 
work and acting directly or through an authorized 
representative. 

10-26 Equipment All machinery, together with the necessary supplies for 
upkeep and maintenance; and all tools and apparatus 
necessary for the proper construction and acceptable 
completion of the work. 

Paragraph 
Number Term Definition 
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10-27 Extra Work An item of work not provided for in the awarded contract as 
previously modified by change order or supplemental 
agreement, but which is found by the Department to be 
essential and germane to the satisfactory completion of the 
contract within the intended scope of the contract as 
previously modified.  
 

10-28 FAA The Federal Aviation Administration. When used to 
designate a person, FAA shall mean the Administrator or 
their duly authorized representative. 

10-29 Federal Specifications The federal specifications and standards, commercial item 
descriptions, and supplements, amendments, and indices 
prepared and issued by the General Services 
Administration. 

10-30 Force Account a. Contract Force Account - A method of payment that 
addresses extra work performed by the Contractor on a 
time and material basis. 

b. Department Force Account - Work performed for the 
project by the Department's employees. 

10-30.5 IDOT The Illinois Department of Transportation. 

10-66 Inspector  An authorized representative of the Engineer/RE assigned to 
make all necessary observations and/or observation of tests 
of the work performed or being performed, or of the 
materials furnished or being furnished by the contractor.  
 
 
 
 

 

 

Paragraph 
Number Term Definition 
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10-31 Intention of Terms Whenever, in these specifications or on the plans, the words 
“directed,” “required,” “permitted,” “ordered,” 
“designated,” “prescribed,” or words of like import are 
used, it shall be understood that the direction, requirement, 
permission, order, designation, or prescription of the 
Engineer and/or Resident Engineer (RE) is intended; and 
similarly, the words “approved,” “acceptable,” 
“satisfactory,” or words of like import, shall mean approved 
by, or acceptable to, or satisfactory to the Engineer and/or 
RE, subject in each case to the final determination of the 
Department. 

Any reference to a specific requirement of a numbered 
paragraph of the contract specifications or a cited standard 
shall be inteREeted to include all general requirements of 
the entire section, specification item, or cited standard that 
may be pertinent to such specific reference. 

10-32 Lighting A system of fixtures providing or controlling the light 
sources used on or near the airport or within the airport 
buildings. The field lighting includes all luminous signals, 
markers, floodlights, and illuminating devices used on or 
near the airport or to aid in the operation of aircraft landing 
at, taking off from, or taxiing on the airport surface. 

10-33 Major and Minor 
Contract Items 

A major contract item shall be any item that is listed in the 
proposal, the total cost of which is equal to or greater than 
20% of the total amount of the award contract. All other 
items shall be considered minor contract items. 

   

10-34 Materials Any substance specified for use in the construction of the 
contract work. 

10-35 Modification of 
Standards (MOS) 

Any deviation from standard specifications applicable to 
material and construction methods in accordance with FAA 
Order 5300.1. 

10-36 Notice to Proceed (NTP) A written notice to the Contractor to begin the actual 
contract work on a previously agreed to date. If applicable, 
the Notice to Proceed shall state the date on which the 
contract time begins. 

 

 

 
Paragraph 

Number Term Definition 
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10-37 Department The term “Department” shall mean the party of the first 
part or the contracting agency signatory to the contract. 
Where the term “Department” is capitalized in this 
document, it shall mean airport Sponsor only.  The 
Department for this project is the University of Illinois – 
Willard Airport. 
 

10-38 Passenger Facility 
Charge (PFC) 

Per 14 Code of Federal Regulations (CFR) Part 158 and 49 
United States Code (USC) § 40117, a PFC is a charge 
imposed by a public agency on passengers enplaned at a 
commercial service airport it controls. 

10-39 Pavement Structure The combined surface course, base course(s), and subbase 
course(s), if any, considered as a single unit. 

10-40 Payment bond The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
pay in full all bills and accounts for materials and labor 
used in the construction of the work. 

10-41 Performance bond The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
complete the work in accordance with the terms of the 
contract. 

10-42 Plans The official drawings or exact reproductions which show 
the location, character, dimensions and details of the 
airport and the work to be done and which are to be 
considered as a part of the contract, supplementary to the 
specifications. Plans may also be referred to as 'contract 
drawings.’ 

10-43 Project The agreed scope of work for accomplishing specific 
airport development with respect to a particular airport. 

10-44 Proposal The written offer of the bidder (when submitted on the 
approved proposal form) to perform the contemplated work 
and furnish the necessary materials in accordance with the 
provisions of the plans and specifications. 

10-45 Proposal guaranty The security furnished with a proposal to guarantee that the 
bidder will enter into a contract if their own proposal is 
accepted by the Department. 

Paragraph 
Number Term Definition 
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10-45.1 Progress Schedule  A schedule provided by the contractor showing the 
sequence of work. The schedule shall also indicate the 
individual rates and the number of calendar days estimated 
for the completion of each item in order to carry the project 
to completion within the contract time.  

10-45.2 Project Engineer  The representative of the Department, whether employed 
directly by the Department or employed by an engineering 
firm retained by the Department, acting as the immediate 
supervisor of the Resident Engineer. The Project Engineer 
must be a Licensed Professional Engineer in the state of 
Illinois. 

10-46 Quality Assurance (QA) Department’s responsibility to assure that construction 
work completed complies with specifications for 
payment. 

10-47 Quality Control (QC) Contractor’s responsibility to control material(s) and 
construction processes to complete construction in 
accordance with project specifications. 

10-48 Quality Assurance (QA) 
Inspector 

An authorized representative of the Engineer and/or 
Resident Engineer (RE) assigned to make all necessary 
inspections, observations, tests, and/or observation of tests 
of the work performed or being performed, or of the 
materials furnished or being furnished by the Contractor. 

10-49 Quality Assurance (QA) 
Laboratory 

The official quality assurance testing laboratories of the 
Department or such other laboratories as may be 
designated by the Engineer or RE. May also be referred 
to as Engineer’s, Department’s, or QA Laboratory. 

10-50 Resident Project 
Representative 
(RPR)/Resident 
Engineer 

The individual, partnership, firm, or corporation duly 
authorized by the Department to be responsible for all 
necessary inspections, observations, tests, and/or 
observations of tests of the contract work performed or 
being performed, or of the materials furnished or being 
furnished by the Contractor, and acting directly or through 
an authorized representative. The Resident Engineer must 
meet the approval and qualification requirements set forth 
by the Department and reside on the construction site all 
times the Contractor is working.  

 
10-51 Runway The area on the airport prepared for the landing and takeoff 

of aircraft. 

Paragraph 
Number Term Definition 
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10-52 Runway Safety Area 
(RSA) 

A defined surface surrounding the runway prepared or 
suitable for reducing the risk of damage to aircraft. See the 
construction safety and phasing plan (CSPP) for limits of 
the RSA. 

10-53 Safety Plan Compliance 
Document (SPCD) 

Details how the Contractor will comply with the CSPP. 

10-54 Specifications A part of the contract containing the written directions and 
requirements for completing the contract work. Standards 
for specifying materials or testing which are cited in the 
contract specifications by reference shall have the same 
force and effect as if included in the contract physically. 

10-55 Sponsor A Sponsor is defined in 49 USC § 47102(24) as a public 
agency that submits to the FAA for an AIP grant; or a 
private Department of a public-use airport that submits 
to the FAA an application for an AIP grant for the 
airport. 

10-55.1 State  The State of Illinois. 

10-55.2 Subcontractor  An individual, firm, partnership or corporation who, 
with the written consent of the Engineer, assume 
obligation for performing specified pay items for the 
contractor.  

10-56 Structures Airport facilities such as bridges; culverts; catch basins, 
inlets, retaining walls, cribbing; storm and sanitary sewer 
lines; water lines; underdrains; electrical ducts, manholes, 
handholes, lighting fixtures and bases; transformers; 
navigational aids; buildings; vaults; and, other manmade 
features of the airport that may be encountered in the work 
and not otherwise classified herein. 

10-57 Subgrade The soil that forms the pavement foundation. 

10-58 Superintendent The Contractor’s executive representative who is present 
on the work during progress, authorized to receive and 
fulfill instructions from the RE, and who shall supervise 
and direct the construction. 
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10-59 Supplemental 
Agreement 

A written agreement between the Contractor and the 
Department that establishes the basis of payment and 
contract time adjustment, if any, for the work affected by 
the supplemental agreement. A supplemental agreement is 
required if: (1) in scope work would increase or decrease 
the total amount of the awarded contract by more than 
25%: (2) in scope work would increase or decrease the 
total of any major contract item by more than 25%; (3) 
work that is not within the scope of the originally awarded 
contract but is germane to it; or (4) adding or deleting of a 
major contract item. 

10-60 Surety The corporation, partnership, or individual, other than the 
Contractor, executing payment or performance bonds that 
are furnished to the Department by the Contractor. 

10-61 Taxilane A taxiway designed for low speed movement of aircraft 
between aircraft parking areas and terminal areas. 

10-62 Taxiway The portion of the air operations area of an airport that has 
been designated by competent airport authority for 
movement of aircraft to and from the airport’s runways, 
aircraft parking areas, and terminal areas. 

10-63 Taxiway/Taxilane Safety 
Area (TSA) 

A defined surface alongside the taxiway prepared or 
suitable for reducing the risk of damage to an aircraft. See 
the construction safety and phasing plan (CSPP) for limits 
of the TSA. 

10-64 Work The furnishing of all labor, materials, tools, equipment, and 
incidentals necessary or convenient to the Contractor’s 
performance of all duties and obligations imposed by the 
contract, plans, and specifications. 

Paragraph 
Number Term Definition 

10-65 Working day A working day shall be any day other than a legal holiday, 
Saturday, or Sunday on which the normal working forces 
of the Contractor may proceed with regular work for at 
least six (6) hours toward completion of the contract. When 
work is suspended for causes beyond the Contractor’s 
control, it will not be counted as a working day. Saturdays, 
Sundays and holidays on which the Contractor’s forces 
engage in regular work will be considered as working days. 

Paragraph 
Number Term Definition 



 

General Contract Provisions  11 

10-74 Subcontractor  An individual, firm, partnership or corporation who, with 
the written consent of the Engineer, assume obligation for 
performing specified pay items for the contractor.  

END OF SECTION 10 
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Section 20 Proposal Requirements and Conditions 

20-01 Advertisement (Notice to Bidders). The Illinois Department of Transportation (IDOT) 
Transportation Procurement Bulletin (Bulletin) is the published source for this procurement action 
including the time & place of bidding, invitation to bids, notices, prequalification requirements, contract 
forms, bonds, plans, specifications, addendums and any other information necessary to prepare this bid. 

 
20-02 Qualification of bidders. Each bidder shall furnish IDOT satisfactory evidence of his or her 
competency to perform the proposed work. Such evidence of competency, unless otherwise specified, 
shall consist of statements covering the bidder’s past experience on similar work, a list of equipment that 
would be available for the work, and a list of key personnel that would be available. In addition, each 
bidder shall furnish IDOT satisfactory evidence of his or her financial responsibility. Such evidence of 
financial responsibility, unless otherwise specified, shall consist of a confidential statement or report of 
the bidder’s financial resources and liabilities as of the last calendar year or the bidder’s last fiscal year. 
Such statements or reports shall be certified by a public accountant. At the time of submitting such 
financial statements or reports, the bidder shall further certify whether his or her financial responsibility is 
approximately the same as stated or reported by the public accountant. If the bidder’s financial 
responsibility has changed, the bidder shall qualify the public accountant’s statement or report to reflect 
the bidder’s true financial condition at the time such qualified statement or report is submitted to IDOT .  
 
Unless otherwise specified, a bidder may submit evidence that he or she is currently prequalified with the 
Illinois Department of Transportation (IDOT). Such evidence of IDOT prequalification may be submitted 
as evidence of financial responsibility in lieu of the certified statements or reports specified above.  
 

20-03 Contents of proposal forms. Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m. 
on the Letting Date, at which time the bids will be publicly opened from the iCX SecureVault. 

 
The plans, specifications, and other documents designated shall be considered a part of the proposal 
whether attached or not.  
 
20-04 Issuance of proposal forms. IDOT reserves the right to refuse to issue a proposal form to a 
prospective bidder should such bidder be in default for any of the following reasons:  
 
a. Failure to comply with any prequalification regulations of IDOT , if such regulations are cited, or 
otherwise included, in the proposal as a requirement for bidding.  
 
b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in force 
with IDOT at the time IDOT issues the proposal to a prospective bidder.  
 
c. Documented record of Contractor default under previous contracts with IDOT.  
 
d. Documented record of unsatisfactory work on previous contracts with IDOT .  
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20-05 InteREetation of estimated proposal quantities. An estimate of quantities of work to be done 
and materials to be furnished under these specifications is given in the proposal. It is the result of careful 
calculations and is believed to be correct. It is given only as a basis for comparison of proposals and the 
award of the contract. The IDOT or the Department does not expressly, or by implication, agree that the 
actual quantities involved will correspond exactly therewith; nor shall the bidder plead misunderstanding 
or deception because of such estimates of quantities, or of the character, location, or other conditions 
pertaining to the work. Payment to the Contractor will be made only for the actual quantities of work 
performed or materials furnished in accordance with the plans and specifications. It is understood that the 
quantities may be increased or decreased as hereinafter provided in the subsection 40-02 titled 
ALTERATION OF WORK AND QUANTITIES of Section 40 without in any way invalidating the unit 
bid prices.  
 
20-06 Examination of plans, specifications, and site. The bidder is expected to carefully examine the 
site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy 
themselves as to the character, quality, and quantities of work to be performed, materials to be furnished, 
and as to the requirements of the proposed contract. The submission of a proposal shall be prima facie 
evidence that the bidder has made such examination and is satisfied as to the conditions to be encountered 
in performing the work and as to the requirements of the proposed contract, plans, and specifications. 
 
20-07 Preparation of proposal. The bidder shall submit his or her proposal on the forms furnished by 
IDOT . All blank spaces in the proposal forms must be correctly filled in where indicated for each and 
every item for which a quantity is given. The bidder shall state the price within the electronic bid forms 
for which they propose to do for each pay item furnished in the proposal.  
 
The bidder shall execute the electronic proposal correctly and in accordance with the instructions.  
Anyone executing a proposal as an agent shall be prepared to file evidence of his or her authority to do so 
and that the signature is binding upon the firm or corporation.  
 
20-08 Responsive and responsible bidder. A responsive bid conforms to all significant terms and 
conditions contained in the Department’s invitation for bid. It is the Department’s responsibility to decide 
if the exceptions taken by a bidder to the solicitation are material or not and the extent of deviation it is 
willing to accept.  
 
A responsible bidder has the ability to perform successfully under the terms and conditions of a proposed 
procurement, as defined in 49 CFR § 18.36(b)(8). This includes such matters as Contractor integrity, 
compliance with public policy, record of past performance, and financial and technical resources.  
 
20-09 Irregular proposals. Proposals shall be considered irregular for the following reasons:  
 

a. If the proposal is on a form other than that furnished by IDOT, or if the  IDOT form is altered, or 
if any part of the proposal form is detached.  
 

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind 
that make the proposal incomplete, indefinite, or otherwise ambiguous.  

 
c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the 

case of authorized alternate pay items, for which the bidder is not required to furnish a unit price.  
 

d.  If the proposal contains unit prices that are obviously unbalanced.  
 

e. If the proposal is not accompanied by the proposal guaranty specified by IDOT .  
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IDOT reserves the right to reject any irregular proposal and the right to waive technicalities if such waiver 
is in the best interest and conforms to local laws and ordinances pertaining to the letting of construction 
contracts.  
 
20-10 Bid guarantee. Each bid shall be accompanied by a bid bond in the form provided by the 
Department with the bid form package. The bid bond shall be made and tendered by a surety acceptable  
to IDOT in the amount stated in the Invitation for Bids.  
 
20-11 Delivery of proposal. Bids shall be sealed and submitted in the manner specified or allowed by the 
Invitation for Bids. All bids shall be delivered and received by IDOT prior to the time and at the place 
specified in the Invitation for Bids. The date and time of receipt will be recorded. Bids will remain sealed 
and will be stored in a secure place until the date and time established for bid opening. The Department 
will not accept bids after the time stated in the Invitation for Bids. 
 
20-12 Withdrawal or revision of proposals. An authorized agent of a bidder may change or withdraw a 
bid if written or in-person notice of the change or withdrawal is received by IDOT before the time 
specified for submission of bids. 
  
20-13 Public opening of proposals. Proposals shall be opened, and read, publicly at the time and place 
specified in the advertisement. Bidders, their authorized agents, and other interested persons are invited to 
attend. Proposals that have been withdrawn (by written or telegraphic request) or received after the time 
specified for opening bids shall be returned to the bidder unopened.  
 
20-14 Disqualification of bidders. A bidder shall be considered disqualified for any of the following 
reasons:  
 

a. Submitting more than one proposal from the same partnership, firm, or corporation under the 
same or different name.  
 

b. Evidence of collusion among bidders. Bidders participating in such collusion shall be 
disqualified as bidders for any future work of the Department until any such participating 
bidder has been reinstated by the Department as a qualified bidder.  

 
c. If the bidder is considered to be in “default” for any reason specified in the subsection 20-04 

titled ISSUANCE OF PROPOSAL FORMS of this section.  

20-15 Discrepancies and Omissions. A Bidder who discovers discrepancies or omissions with the 
project bid documents shall immediately notify the Department of the matter. A bidder that has 
doubt as to the true meaning of a project requirement may submit to the Department a written 
request for inteREetation no later than ten (10) calendar days prior to bid opening. 
Any inteREetation of the project bid documents by the Department will be by written addendum issued 
by the Department. The Department will not consider any instructions, clarifications or inteREetations 
of the bidding documents in any manner other than written addendum. 

END OF SECTION 20 
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Section 30 Award and Execution of Contract 

30-01 Consideration of proposals. After the proposals are publicly opened and read, they will be 
compared on the basis of the summation of the products obtained by multiplying the estimated quantities 
shown in the proposal by the unit bid prices. If a bidder’s proposal contains a discrepancy between unit 
bid prices written in words and unit bid prices written in numbers, the unit price written in words shall 
govern.  
 
Until the award of a contract is made, the Department reserves the right to reject a bidder’s proposal for 
any of the following reasons:  
 

a. If the proposal is irregular as specified in the subsection 20-09 titled IRREGULAR PROPOSALS 
of Section 20.  

b. If the bidder is disqualified for any of the reasons specified in the subsection 20-14 titled 
DISQUALIFICATION OF BIDDERS of Section 20.  

 
In addition, until the award of a contract is made, the Department reserves the right to reject any or all 
proposals, waive technicalities, if such waiver is in the best interest of the Department  and is in 
conformance with applicable state and local laws or regulations pertaining to the letting of construction 
contracts; advertise for new proposals; or proceed with the work otherwise. All such actions shall promote 
the Department’s best interests.  
 
30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within 60 
calendar days of the date specified for publicly opening proposals, unless otherwise specified herein.  
 
30-03 Cancellation of award. The Department reserves the right to cancel the award without liability to 
the bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all 
parties and is approved by IDOT in accordance with the subsection 30-07 titled APPROVAL OF 
CONTRACT of this section.  
 
30-04 Return of proposal guaranty. All proposal guaranties, except those of the two lowest bidders, 
will be returned immediately after IDOT has made a comparison of bids as specified in the subsection 30-
01 titled CONSIDERATION OF PROPOSALS of this section. Proposal guaranties of the two lowest 
bidders will be retained by IDOT until such time as an award is made, at which time, the unsuccessful 
bidder’s proposal guaranty will be returned. The successful bidder’s proposal guaranty will be returned as 
soon as IDOT receives the contract bonds as specified in the subsection 30-05 titled REQUIREMENTS 
OF CONTRACT BONDS of this section.  
 
30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful 
bidder shall furnish IDOT a surety bond or bonds that have been fully executed by the bidder and the 
surety guaranteeing the performance of the work and the payment of all legal debts that may be incurred 
by reason of the Contractor’s performance of the work. The surety and the form of the bond or bonds 
shall be acceptable to IDOT. Unless otherwise specified in this subsection, the surety bond or bonds shall 
be in a sum equal to the full amount of the contract.  
 
30-06 Execution of contract. The successful bidder shall sign (execute) the necessary agreements for 
entering into the contract and return the signed contract to the Department, along with the fully executed 
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surety bond or bonds specified in the subsection 30-05 titled REQUIREMENTS OF CONTRACT 
BONDS of this section, within 15 calendar days from the date mailed or otherwise delivered to the 
successful bidder.  
 
30-07 Approval of contract. Upon receipt of the contract and contract bond or bonds that have been 
executed by the successful bidder, IDOT shall complete the execution of the contract in accordance with 
local laws or ordinances and return the fully executed contract to the Contractor. Delivery of the fully 
executed contract to the Contractor shall constitute the Department’s approval to be bound by the 
successful bidder’s proposal and the terms of the contract.  
 
30-08 Failure to execute contract. Failure of the successful bidder to execute the contract and furnish an 
acceptable surety bond or bonds within the 15 calendar day period specified in the subsection 30-06 titled 
EXECUTION OF CONTRACT of this section shall be just cause for cancellation of the award and 
forfeiture of the proposal guaranty, not as a penalty, but as liquidation of damages to the Department.  

 

END OF SECTION 30 
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Section 40 Scope of Work 

40-01 Intent of contract. The intent of the contract is to provide for construction and completion, in 
every detail, of the work described. It is further intended that the Contractor shall furnish all labor, 
materials, equipment, tools, transportation, and supplies required to complete the work in accordance with 
the plans, specifications, and terms of the contract. 

40-02 Alteration of work and quantities. The Department reserves the right to make such changes in 
quantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original 
intended work. Unless otherwise specified in the Contract, the Department shall be and is hereby 
authorized to make, in writing, such in-scope alterations in the work and variation of quantities as may be 
necessary to complete the work, provided such action does not represent a significant change in the 
character of the work. 

For purpose of this section, a significant change in character of work means: any change that is outside 
the current contract scope of work; any change (increase or decrease) in the total contract cost by more 
than 25%; or any change in the total cost of a major contract item by more than 25%. 

Work alterations and quantity variances that do not meet the definition of significant change in character 
of work shall not invalidate the contract nor release the surety.  Contractor agrees to accept payment for 
such work alterations and quantity variances in accordance with Section 90, paragraph 90-03, 
Compensation for Altered Quantities. 

Should the value of altered work or quantity variance meet the criteria for significant change in character 
of work, such altered work and quantity variance shall be covered by a supplemental agreement. 
Supplemental agreements shall also require consent of the Contractor’s surety and separate performance 
and payment bonds. If the Department and the Contractor are unable to agree on a unit adjustment for any 
contract item that requires a supplemental agreement, the Department reserves the right to terminate the 
contract with respect to the item and make other arrangements for its completion.  

40-03 Deleted items. The Department may provide written notice to the Contractor to delete from the 
work any contract item that does not meet the definition of major contract item. Major contract items may 
be deleted by a supplemental agreement. Such deletion of contract items shall not invalidate any other 
contract provision or requirement. 

Should a contract item be deleted or otherwise ordered to be non-performed, the Contractor shall be paid 
for all work performed toward completion of such item prior to the date of the order to delete such item. 
Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for 
Deleted Items. 

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an 
item of work not provided for in the awarded contract as previously modified by change order or 
supplemental agreement, Department may issue a Change Order to cover the necessary extra work. 
Change orders for extra work shall contain agreed unit prices for performing the change order work in 
accordance with the requirements specified in the order, and shall contain any adjustment to the contract 
time that, in the Engineer’s opinion, is necessary for completion of the extra work. 

When determined by the Engineer to be in the Department’s best interest, the Engineer may order the 
Contractor to proceed with extra work as provided in Section 90, paragraph 90-05, Payment for Extra 
Work. Extra work that is necessary for acceptable completion of the project, but is not within the general 
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scope of the work covered by the original contract shall be covered by a supplemental agreement as 
defined in Section 10, paragraph 10-59, Supplemental Agreement. 

If extra work is essential to maintaining the project critical path, RE may order the Contractor to 
commence the extra work under a Time and Material contract method. Once sufficient detail is available 
to establish the level of effort necessary for the extra work, the Department shall initiate a change order or 
supplemental agreement to cover the extra work. 

Any claim for payment of extra work that is not covered by written agreement (change order or 
supplemental agreement) shall be rejected by the Department. 

All contract modifications (change order or supplemental agreement) must be reviewed and approved by 
the Engineer.  

40-05 Maintenance of traffic. It is the explicit intention of the contract that the safety of aircraft, as well 
as the Contractor’s equipment and personnel, is the most important consideration.  The Contractor shall 
maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP). 

a. It is understood and agreed that the Contractor shall provide for the free and unobstructed 
movement of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations 
and the operations of all subcontractors as specified in Section 80, paragraph 80-04, Limitation of 
Operations. It is further understood and agreed that the Contractor shall provide for the uninterrupted 
operation of visual and electronic signals (including power supplies thereto) used in the guidance of 
aircraft while operating to, from, and upon the airport as specified in Section 70, paragraph 70-15, 
Contractor’s Responsibility for Utility Service and Facilities of Others. 

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall 
provide marking, lighting, and other acceptable means of identifying personnel, equipment, vehicles, 
storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire-
rescue equipment, or maintenance vehicles at the airport in accordance with the construction safety and 
phasing plan (CSPP) and the safety plan compliance document (SPCD). 

c. When the contract requires the maintenance of an existing road, street, or highway during the 
Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications, 
the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as 
may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the 
repair to equal or better than preconstruction conditions of any damage caused by the Contractor’s 
equipment and personnel.  The Contractor shall furnish, erect, and maintain barricades, warning signs, 
flag person, and other traffic control devices in reasonable conformity with the Manual on Uniform 
Traffic Control Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The 
Contractor shall also construct and maintain in a safe condition any temporary connections necessary for 
ingress to and egress from abutting property or intersecting roads, streets or highways.  

40-06 Removal of existing structures. All existing structures encountered within the established lines, 
grades, or grading sections shall be removed by the Contractor, unless such existing structures are 
otherwise specified to be relocated, adjusted up or down, salvaged, abandoned in place, reused in the 
work or to remain in place. The cost of removing such existing structures shall not be measured or paid 
for directly, but shall be included in the various contract items. 

Should the Contractor encounter an existing structure (above or below ground) in the work for which the 
disposition is not indicated on the plans, the Resident Engineer (RE) shall be notified prior to disturbing 
such structure. The disposition of existing structures so encountered shall be immediately determined by 
the RE in accordance with the provisions of the contract. 

Except as provided in Section 40, paragraph 40-07, Rights in and Use of Materials Found in the Work, it 
is intended that all existing materials or structures that may be encountered (within the lines, grades, or 

http://mutcd.fhwa.dot.gov/
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grading sections established for completion of the work) shall be used in the work as otherwise provided 
for in the contract and shall remain the property of the Department when so used in the work. 

40-07 Rights in and use of materials found in the work. Should the Contractor encounter any material 
such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established lines, 
grades, or grading sections, the use of which is intended by the terms of the contract to be embankment, 
the Contractor may at their own option either: 

a. Use such material in another contract item, providing such use is approved by the Engineer and is 
in conformance with the contract specifications applicable to such use; or, 

b. Remove such material from the site, upon written approval of the Engineer; or 

c. Use such material for the Contractor’s own temporary construction on site; or, 

d. Use such material as intended by the terms of the contract. 

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the Engineer’s 
approval in advance of such use. 

Should the Engineer approve the Contractor’s request to exercise option a., b., or c., the Contractor shall 
be paid for the excavation or removal of such material at the applicable contract price. The Contractor 
shall replace, at their expense, such removed or excavated material with an agreed equal volume of 
material that is acceptable for use in constructing embankment, backfills, or otherwise to the extent that 
such replacement material is needed to complete the contract work. The Contractor shall not be charged 
for use of such material used in the work or removed from the site. 

Should the Engineer approve the Contractor’s exercise of option a., the Contractor shall be paid, at the 
applicable contract price, for furnishing and installing such material in accordance with requirements of 
the contract item in which the material is used. 

It is understood and agreed that the Contractor shall make no claim for delays by reason of their own 
exercise of option a., b., or c. 

The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a 
structure which is located outside the lines, grades, or grading sections established for the work, except 
where such excavation or removal is provided for in the contract, plans, or specifications. 

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be 
made, the Contractor shall remove from the site all machinery, equipment, surplus and discarded 
materials, rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all 
brush and woods within the limits indicated and shall leave the site in a neat and presentable condition. 
Material cleared from the site and deposited on adjacent property will not be considered as having been 
disposed of satisfactorily, unless the Contractor has obtained the written permission of the property 
Department. 

40-09 Safety plan compliance documentation (SPCD). Prior to the preconstruction conference, the 
Contractor shall submit a Safety Plan Compliance Document (SPCD) to the airport describing how he 
will comply with the requirements of the Federal Aviation Administration Advisory Circular plus the 
Construction Safety Phasing Plan (CSPP) and supplying any details that could not be determined before 
contract award. The SPCD must include a certification statement by the contractor that indicates he 
understands the operational safety requirements of the CSPP, that the Contractor has incorporated these 
requirements into their overall work plan and that the contractor will maintain the right of control for all 
means, methods and details of the work performed by the Contractor and any of his subcontractors within 
the framework of the operational safety plan. The SPCD must be reviewed, approved and signed by the 
airport.  
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The contractor shall be fully aware and continuously monitor all requirements and activities for 
compliance with the contract documents and the current Federal Aviation Administration Advisory 
Circular 150/5370-2, Operational Safety on Airports During Construction.  

Ten (10) days prior to the commencement of each phase, the Contractor shall submit an updated Safety 
Plan Compliance Document for that phase that meets the requirements of the current Federal Aviation 
Administration Advisory Circular 150/5370-2, Operational Safety on Airports During Construction. The 
updated SCPD shall detail implementation of the construction haul routes, procedures utilized by the 
contractor to eliminate  conflicts between construction operations and aircraft traffic shall be included.  

Changes to the CSPP may require aeronautical review by the Department though FAA’s Obstruction 
Elevation/Airport Airspace Analysis (OE/AAA) system. Modification of the CSPP and/or the critical 
points shown in the contract documents will require airspace approval from the Department and/or the 
FAA and may require the Contractor to submit FAA Form 7460 for approval.  

The contractor shall not be entitled to any extra compensation due to delays or inconveniences caused by 
said necessary methods, procedures, and measured to protect air traffic.  

 

END OF SECTION 40 
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Section 50 Control of Work 

50-01 Authority of the Resident Engineer (RE). The Engineer has final authority regarding the 
interpretation of project specification requirements.  The Engineer shall determine acceptability of the 
quality of materials furnished, method of performance of work performed, and the manner and rate of 
performance of the work.  

The contract does not require the Engineer to provide the Contractor with direction or advice on how to 
do the work. If the Engineer approves or recommends any method or manner for the work, the approval 
or recommendation shall not guarantee following the method or manner will result in compliance with the 
contract, relive the Contractor of the risks and obligations of the contract or create liability for the 
Department. 

The Resident Engineer does not have the authority to accept work that does not conform to specification 
requirements.  The Resident Engineer does not have the authority to modify the contract documents 
without the approval of the Department. 

50-02 Conformity with plans and specifications. All work and all materials furnished shall be in 
reasonably close conformity with the lines, grades, grading sections, cross-sections, dimensions, material 
requirements, and testing requirements that are specified (including specified tolerances) in the contract, 
plans, or specifications. 

If the Engineer finds the materials furnished, work performed, or the finished product not within 
reasonably close conformity with the plans and specifications, but that the portion of the work affected 
will, in their opinion, result in a finished product having a level of safety, economy, durability, and 
workmanship acceptable to the Department, the Engineer will advise the Department of their 
determination that the affected work be accepted and remain in place. In this event, the RE will document 
the determination and recommend contract price adjustments will be based on sound engineering 
judgement and such tests or retests of the affected work as are, in their opinion needed. Changes in the 
contract price must be covered by contract change order or supplemental agreement as applicable. 

If the RE finds the materials furnished, work performed, or the finished product are not in reasonably 
close conformity with the plans and specifications and have resulted in an unacceptable finished product, 
the affected work or materials shall be removed and replaced or otherwise corrected by and at the expense 
of the Contractor in accordance with the RE’s written orders. 

The term “reasonably close conformity” shall not be construed as waiving the Contractor’s responsibility 
to complete the work in accordance with the contract, plans, and specifications. The term shall not be 
construed as waiving the RE’s responsibility to insist on strict compliance with the requirements of the 
contract, plans, and specifications during the Contractor’s execution of the work, when, in the RE’s 
opinion, such compliance is essential to provide an acceptable finished portion of the work. 

The term “reasonably close conformity” is also intended to provide the RE with the authority, after 
consultation with the FAA, to use sound engineering judgment in their determinations to accept work that 
is not in strict conformity, but will provide a finished product equal to or better than that required by the 
requirements of the contract, plans and specifications. 

The RE will not be responsible for the Contractor’s means, methods, techniques, sequences, or procedures 
of construction or the safety precautions incident thereto. 
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50-03 Coordination of contract, plans, and specifications. The contract, plans, specifications, and all 
referenced standards cited are essential parts of the contract requirements. If electronic files are provided 
and used on the project and there is a conflict between the electronic files and hard copy plans, the hard 
copy plans shall govern.  A requirement occurring in one is as binding as though occurring in all. They 
are intended to be complementary and to describe and provide for a complete work. In case of 
discrepancy, calculated dimensions will govern over scaled dimensions; contract technical specifications 
shall govern over contract general provisions, plans, cited standards for materials or testing, and cited 
advisory circulars (ACs); contract general provisions shall govern over plans, cited standards for materials 
or testing, and cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If 
any paragraphs contained in the Special Provisions conflict with General Provisions or Technical 
Specifications, the Special Provisions shall govern. 

From time to time, discrepancies within cited testing standards occur due to the timing of the change, 
edits, and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within 
standard test methods, the Contractor shall immediately ask the Engineer for an interpretation and 
decision, and such decision shall be final. 

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications. 
In the event the Contractor discovers any apparent error or discrepancy, Contractor shall immediately 
notify the Department or the designated representative in writing requesting their written interpretation 
and decision. 

50-04 List of Special Provisions.  Not used. 

50-05 Cooperation of Contractor. The Contractor shall be supplied with five hard copies or an 
electronic PDF of the plans and specifications. The Contractor shall have available on the construction 
site at all times one hardcopy each of the plans and specifications. Additional hard copies of plans and 
specifications may be obtained by the Contractor for the cost of reproduction. 

The Contractor shall give constant attention to the work to facilitate the progress thereof, and shall 
cooperate with the RE and their inspectors and with other Contractors in every way possible. The 
Contractor shall have a competent superintendent on the work at all times who is fully authorized as their 
agent on the work. The superintendent shall be capable of reading and thoroughly understanding the plans 
and specifications and shall receive and fulfill instructions from the RE or their authorized representative. 

50-06 Cooperation between Contractors. The Department reserves the right to contract for and perform 
other or additional work on or near the work covered by this contract. 

When separate contracts are let within the limits of any one project, each Contractor shall conduct the 
work not to interfere with or hinder the progress of completion of the work being performed by other 
Contractors. Contractors working on the same project shall cooperate with each other as directed. 

Each Contractor involved shall assume all liability, financial or otherwise, in connection with their own 
contract and shall protect and hold harmless the Department from any and all damages or claims that may 
arise because of inconvenience, delays, or loss experienced because of the presence and operations of 
other Contractors working within the limits of the same project. 

The Contractor shall arrange their work and shall place and dispose of the materials being used to not 
interfere with the operations of the other Contractors within the limits of the same project. The Contractor 
shall join their work with that of the others in an acceptable manner and shall perform it in proper 
sequence to that of the others. 

50-07 Construction layout and stakes. The Engineer/RE shall establish necessary horizontal and 
vertical control.  The establishment of Survey Control and/or reestablishment of survey control shall be 
by a State Licensed Land Surveyor.  Contractor is responsible for preserving integrity of horizontal and 
vertical controls established by Engineer/RE.  In case of negligence on the part of the Contractor or their 
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employees, resulting in the destruction of any horizontal and vertical control, the resulting costs will be 
deducted as a liquidated damage against the Contractor. 

Prior to the start of construction, the Contractor will check all control points for horizontal and vertical 
accuracy and certify in writing to the RE that the Contractor concurs with survey control established for 
the project. All lines, grades and measurements from control points necessary for the proper execution 
and control of the work on this project will be provided to the RE. The Contractor is responsible to 
establish all layout required for the construction of the project.   

Copies of survey notes will be provided to the RE for each area of construction and for each placement of 
material as specified to allow the RE to make periodic checks for conformance with plan grades, 
alignments and grade tolerances required by the applicable material specifications. Surveys will be 
provided to the RE prior to commencing work items that cover or disturb the survey staking. Survey(s) 
and notes shall be provided in the following format(s):  Land .xml compatible with AutoCad .dwg. 

Laser, GPS, String line, or other automatic control shall be checked with temporary control as necessary. 
In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting in 
established grades, alignment or grade tolerances that do not concur with those specified or shown on the 
plans, the Contractor is solely responsible for correction, removal, replacement and all associated costs at 
no additional cost to the contract.  

No direct payment will be made, unless otherwise specified in contract documents, for this labor, 
materials, or other expenses. The cost shall be included in the price of the bid for the various items of the 
Contract.  

50-08 Authority and duties of Quality Assurance (QA) inspectors. QA inspectors shall be authorized 
to inspect all work done and all material furnished. Such QA inspection may extend to all or any part of 
the work and to the preparation, fabrication, or manufacture of the materials to be used. QA inspectors are 
not authorized to revoke, alter, or waive any provision of the contract. QA inspectors are not authorized to 
issue instructions contrary to the plans and specifications or to act as foreman for the Contractor. 

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work or 
materials to conform to the requirements of the contract, plans, or specifications and to reject such 
nonconforming materials in question until such issues can be referred to the Engineer for a decision. 

50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to 
inspection. The RE shall be allowed access to all parts of the work and shall be furnished with such 
information and assistance by the Contractor as is required to make a complete and detailed inspection. 

If the Engineer requests it, the Contractor, at any time before acceptance of the work, shall remove or 
uncover such portions of the finished work as may be directed. After examination, the Contractor shall 
restore said portions of the work to the standard required by the specifications. Should the work thus 
exposed or examined prove acceptable, the uncovering, or removing, and the replacing of the covering or 
making good of the parts removed will be paid for as extra work; but should the work so exposed or 
examined prove unacceptable, the uncovering, or removing, and the replacing of the covering or making 
good of the parts removed will be at the Contractor’s expense. 

Provide advance written notice to the Engineer of work the Contractor plans to perform each week and 
each day. Any work done or materials used without written notice and allowing opportunity for inspection 
by the RE may be ordered removed and replaced at the Contractor’s expense.  

Should the contract work include relocation, adjustment, or any other modification to existing facilities, 
not the property of the (contract) Department, authorized representatives of the Departments of such 
facilities shall have the right to inspect such work. Such inspection shall in no sense make any facility 
Department a party to the contract, and shall in no way interfere with the rights of the parties to this 
contract. 
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50-10 Removal of unacceptable and unauthorized work. All work that does not conform to the 
requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise 
determined acceptable by the Engineer as provided in paragraph 50-02, Conformity with Plans and 
Specifications. 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed 
immediately and replaced in an acceptable manner in accordance with the provisions of Section 70, 
paragraph 70-14, Contractor’s Responsibility for Work. 

No removal work made under provision of this paragraph shall be done without lines and grades having 
been established by the RE. Work done contrary to the instructions of the RE, work done beyond the lines 
shown on the plans or as established by the RE, except as herein specified, or any extra work done 
without authority, will be considered as unauthorized and will not be paid for under the provisions of the 
contract. Work so done may be ordered removed or replaced at the Contractor’s expense. 

Upon failure on the part of the Contractor to comply with any order of the RE made under the provisions 
of this subsection, the RE will have authority to cause unacceptable work to be remedied or removed and 
replaced; and unauthorized work to be removed and recover the resulting costs as a liquidated damage 
against the Contractor. 

50-11 Load restrictions. The Contractor shall comply with all legal load restrictions in the hauling of 
materials on public roads beyond the limits of the work. A special permit will not relieve the Contractor 
of liability for damage that may result from the moving of material or equipment. 

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other 
type of construction will not be permitted. Hauling of materials over the base course or surface course 
under construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, 
or structure before the expiration of the curing period. The Contractor, at their own expense, shall be 
responsible for the repair to equal or better than preconstruction conditions of any damage caused by the 
Contractor’s equipment and personnel.   

50-12 Maintenance during construction. The Contractor shall maintain the work during construction 
and until the work is accepted. Maintenance shall constitute continuous and effective work prosecuted 
day by day, with adequate equipment and forces so that the work is maintained in satisfactory condition at 
all times. 

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the 
Contractor shall maintain the previous course or subgrade during all construction operations. 

All costs of maintenance work during construction and before the project is accepted shall be included in 
the unit prices bid on the various contract items, and the Contractor will not be paid an additional amount 
for such work. 

50-13 Failure to maintain the work. Should the Contractor at any time fail to maintain the work as 
provided in paragraph 50-12, Maintenance during Construction, the RE shall immediately notify the 
Contractor of such noncompliance. Such notification shall specify a reasonable time within which the 
Contractor shall be required to remedy such unsatisfactory maintenance condition. The time specified will 
give due consideration to the exigency that exists. 

Should the Contractor fail to respond to the RE’s notification, the Engineer may suspend any work 
necessary for the Department to correct such unsatisfactory maintenance condition, depending on the 
exigency that exists. Any maintenance cost incurred by the Department, shall be recovered as a liquidated 
damage against the Contractor. 

50-14 Partial acceptance. If at any time during the execution of the project the Contractor substantially 
completes a usable unit or portion of the work, the occupancy of which will benefit the Department, the 
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Contractor may request the Engineer to make final inspection of that unit. If the Engineer finds upon 
inspection that the unit has been satisfactorily completed in compliance with the contract, the Engineer 
may accept it as being complete, and the Contractor may be relieved of further responsibility for that unit. 
Such partial acceptance and beneficial occupancy by the Department shall not void or alter any provision 
of the contract. 

50-15 Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire 
project, the Engineer and Department will make an inspection. If all construction provided for and 
contemplated by the contract is found to be complete in accordance with the contract, plans, and 
specifications, such inspection shall constitute the final inspection. The Engineer shall notify the 
Contractor in writing of final acceptance as of the date of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RE will 
notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the 
work, another inspection will be made which shall constitute the final inspection, provided the work has 
been satisfactorily completed. In such event, the Engineer will make the final acceptance and notify the 
Contractor in writing of this acceptance as of the date of final inspection. 

50-16 Claims for adjustment and disputes. If for any reason the Contractor deems that additional 
compensation is due for work or materials not clearly provided for in the contract, plans, or specifications 
or previously authorized as extra work, the Contractor shall notify the Engineer in writing of their 
intention to claim such additional compensation before the Contractor begins the work on which the 
Contractor bases the claim. If such notification is not given or the Engineer is not afforded proper 
opportunity by the Contractor for keeping strict account of actual cost as required, then the Contractor 
hereby agrees to waive any claim for such additional compensation. Such notice by the Contractor and the 
fact that the Engineer has kept account of the cost of the work shall not in any way be construed as 
proving or substantiating the validity of the claim. When the work on which the claim for additional 
compensation is based has been completed, the Contractor shall, within 10 calendar days, submit a written 
claim to the Engineer who will present it to the Department for consideration in accordance with local 
laws or ordinances. 

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final 
payment based on differences in measurements or computations. 

END OF SECTION 50 
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Section 60 Control of Materials 

60-01 Source of supply and quality requirements. The materials used in the work shall conform to the 
requirements of the contract, plans, and specifications. Unless otherwise specified, such materials that are 
manufactured or processed shall be new (as compared to used or reprocessed). 

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation to 
the Engineer as to the origin, composition, and manufacture of all materials to be used in the work. 
Documentation shall be furnished promptly after execution of the contract but, in all cases, prior to 
delivery of such materials. 

At the Engineer’s option, materials may be approved at the source of supply before delivery. If it is found 
after trial that sources of supply for previously approved materials do not produce specified products, the 
Contractor shall furnish materials from other sources. 

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications; 
and is listed in AC 150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that 
is in effect on the date of advertisement. 

60-02 Samples, tests, and cited specifications. All materials used in the work shall be inspected, tested, 
and approved by the Engineer before incorporation in the work unless otherwise designated. Any work in 
which untested materials are used without approval or written permission of the Engineer shall be 
performed at the Contractor’s risk. Materials found to be unacceptable and unauthorized will not be paid 
for and, if directed by the Engineer, shall be removed at the Contractor’s expense. 

Unless otherwise designated, quality assurance tests will be made by and at the expense of the Engineer in 
accordance with the cited standard methods of ASTM, American Association of State Highway and 
Transportation Officials (AASHTO), federal specifications, Commercial Item Descriptions, and all other 
cited methods, which are current on the date of advertisement for bids. 

The testing organizations performing on-site quality assurance field tests shall have copies of all 
referenced standards on the construction site for use by all technicians and other personnel. Unless 
otherwise designated, samples for quality assurance will be taken by a qualified representative of the 
Engineer. All materials being used are subject to inspection, test, or rejection at any time prior to or 
during incorporation into the work. Copies of all tests will be furnished to the Contractor’s representative 
at their request after review and approval of the Engineer. 

A copy of all Contractor QC test data shall be provided to the Engineer daily, along with printed reports, 
in an approved format, on a weekly basis. After completion of the project, and prior to final payment, the 
Contractor shall submit a final report to the Engineer showing all test data reports, plus an analysis of all 
results showing ranges, averages, and corrective action taken on all failing tests. 

60-03 Certification of compliance/analysis (COC/COA). The Engineer may permit the use, prior to 
sampling and testing, of certain materials or assemblies when accompanied by manufacturer’s COC 
stating that such materials or assemblies fully comply with the requirements of the contract. The 
certificate shall be signed by the manufacturer. Each lot of such materials or assemblies delivered to the 
work must be accompanied by a certificate of compliance in which the lot is clearly identified. The COA 
is the manufacturer’s COC and includes all applicable test results. 
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Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any 
time and if found not to be in conformity with contract requirements will be subject to rejection whether 
in place or not. 

The form and distribution of certificates of compliance shall be as approved by the Engineer. 

When a material or assembly is specified by “brand name or equal,” the Project Engineer will provide at 
least two vendors/suppliers who can meet the requirements. When the Contractor elects to furnish the 
specified “or equal,” the Contractor shall be required to furnish the manufacturer’s certificate of 
compliance for each lot of such material or assembly delivered to the work. Such certificate of 
compliance shall clearly identify each lot delivered and shall certify as to: 

a. Conformance to the specified performance, testing, quality or dimensional requirements; and, 

b. Suitability of the material or assembly for the use intended in the contract work. 

The Engineer shall be the sole judge as to whether the proposed “or equal” is suitable for use in the work. 

The Engineer reserves the right to refuse permission for use of materials or assemblies on the basis of 
certificates of compliance. 

60-04 Plant inspection. The Engineer or their authorized representative may inspect, at its source, any 
specified material or assembly to be used in the work. Manufacturing plants may be inspected from time 
to time for the purpose of determining compliance with specified manufacturing methods or materials to 
be used in the work and to obtain samples required for acceptance of the material or assembly. 

Should the RE conduct plant inspections, the following conditions shall exist: 

a. The RE shall have the cooperation and assistance of the Contractor and the producer with whom 
the Contractor has contracted for materials. 

b. The RE shall have full entry at all reasonable times to such parts of the plant that concern the 
manufacture or production of the materials being furnished. 

c. If required by the RE, the Contractor shall arrange for adequate office or working space that may 
be reasonably needed for conducting plant inspections. Place office or working space in a convenient 
location with respect to the plant. 

It is understood and agreed that the Engineer shall have the right to retest any material that has been tested 
and approved at the source of supply after it has been delivered to the site. The RE shall have the right to 
reject only material which, when retested, does not meet the requirements of the contract, plans, or 
specifications. 

60-05 Resident Engineer (RE) field office. The Contractor shall provide dedicated space for the use of 
the engineer, RE, and inspectors, as a field office for the duration of the project. This space shall be 
located conveniently near the construction and shall be separate from any space used by the Contractor. 
The Contractor shall furnish water, sanitary facilities, heat, air conditioning, and electricity. 

60-06 Storage of materials. Materials shall be stored to assure the preservation of their quality and 
fitness for the work. Stored materials, even though approved before storage, may again be inspected prior 
to their use in the work. Stored materials shall be located to facilitate their prompt inspection. The 
Contractor shall coordinate the storage of all materials with the Engineer. Materials to be stored on airport 
property shall not create an obstruction to air navigation nor shall they interfere with the free and 
unobstructed movement of aircraft. Unless otherwise shown on the plans and/or CSPP, the storage of 
materials and the location of the Contractor’s plant and parked equipment or vehicles shall be as directed 
by the Engineer. Private property shall not be used for storage purposes without written permission of the 
Department or lessee of such property. The Contractor shall make all arrangements and bear all expenses 
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for the storage of materials on private property. Upon request, the Contractor shall furnish the Engineer a 
copy of the property Department’s permission. 

All storage sites on private or airport property shall be restored to their original condition by the 
Contractor at their expense, except as otherwise agreed to (in writing) by the Department or lessee of the 
property. 

60-07 Unacceptable materials. Any material or assembly that does not conform to the requirements of 
the contract, plans, or specifications shall be considered unacceptable and shall be rejected. The 
Contractor shall remove any rejected material or assembly from the site of the work, unless otherwise 
instructed by the Engineer. 

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be 
returned to the site of the work until such time as the RE has approved its use in the work. 

60-08 Department furnished materials. The Contractor shall furnish all materials required to complete 
the work, except those specified, if any, to be furnished by the Department. Department-furnished 
materials shall be made available to the Contractor at the location specified. 

All costs of handling, transportation from the specified location to the site of work, storage, and installing 
Department-furnished materials shall be included in the unit price bid for the contract item in which such 
Department-furnished material is used. 

After any Department-furnished material has been delivered to the location specified, the Contractor shall 
be responsible for any demurrage, damage, loss, or other deficiencies that may occur during the 
Contractor’s handling, storage, or use of such Department-furnished material. The Department will 
deduct from any monies due or to become due the Contractor any cost incurred by the Department in 
making good such loss due to the Contractor’s handling, storage, or use of Department-furnished 
materials. 

END OF SECTION 60 
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Section 70 Legal Regulations and Responsibility to Public 

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all 
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any 
jurisdiction or authority, which in any manner affect those engaged or employed on the work, or which in 
any way affect the conduct of the work. The Contractor shall at all times observe and comply with all 
such laws, ordinances, regulations, orders, and decrees; and shall protect and indemnify the Department 
and all their officers, agents, or servants against any claim or liability arising from or based on the 
violation of any such law, ordinance, regulation, order, or decree, whether by the Contractor or the 
Contractor’s employees. 

70-02 Permits, licenses, and taxes. The Contractor shall procure all permits and licenses, pay all charges, 
fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work. 

70-03 Patented devices, materials, and processes. If the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide 
for such use by suitable legal agreement with the Patentee or Owner, guaranteeing the Department 
indemnity from and against all claims for infringement, and shall include the cost of such agreement I the 
price bid for the work. It shall be the duty of the Contractor, if so demanded by the Department to furnish 
said Department with a copy of the legal agreement with the patentee or owner, and is such copy is 
furnished when demanded, then the Department may, if it elects, withhold any and all payments to said 
Contractor until said legal agreements is furnished. If a suitable legal agreement with patentee or owner is 
not made as required herein. The Contractor and the surety shall indemnify and hold harmless the 
Department, any third party, or political subdivision from any and all claims for infringement by reason of 
the use of any such patented design, device, material or process, or any trademark or copyright, and shall 
indemnify the Department for any costs, expenses, and damages which it may be obliged to pay by reason 
of an infringement, at any time during the execution or after the completion of the work. 

70-04 Restoration of surfaces disturbed by others. The Department reserves the right to authorize the 
construction, reconstruction, or maintenance of any public or private utility service, FAA or National 
Oceanic and Atmospheric Administration (NOAA) facility, or a utility service of another government 
agency at any time during the progress of the work. To the extent that such construction, reconstruction, 
or maintenance has been coordinated with the Engineer, such authorized work (by others) must be shown 
on the plans and is indicated as follows:  

University of Illinois – Willard Airport 
 

Utility Service or Facility Person to Contact Contact Phone 

Airfield Lighting Cables U of I Tim Bannon 217-369-0099 

FAA Control and 
Communications Cable Bob Pound 217-714-4227 

Sanitary Sewer J.U.L.I.E. 800-892-0123 

Electric Cables J.U.L.I.E. 800-892-0123 
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Water J.U.L.I.E. 800-892-0123 

Telephone Cables J.U.L.I.E. 800-892-0123 

Gas Lines 
 

J.U.L.I.E. 
 

 
800-892-0123 

 

All Utilities U of I Operations and 
Maintenance 217-333-0340 

 

Except as listed above, the Contractor shall not permit any individual, firm, or corporation to excavate or 
otherwise disturb such utility services or facilities located within the limits of the work without the 
written permission of the RE. 

Should the Department of public or private utility service, FAA, or NOAA facility, or a utility service of 
another government agency be authorized to construct, reconstruct, or maintain such utility service or 
facility during the progress of the work, the Contractor shall cooperate with such Engineer by arranging 
and performing the work in this contract to facilitate such construction, reconstruction or maintenance by 
others whether or not such work by others is listed above. When ordered as extra work by the Engineer, 
the Contractor shall make all necessary repairs to the work which are due to such authorized work by 
others, unless otherwise provided for in the contract, plans, or specifications. It is understood and agreed 
that the Contractor shall not be entitled to make any claim for damages due to such authorized work by 
others or for any delay to the work resulting from such authorized work. 

70-05 Federal Participation. The United States Government has agreed to reimburse the Department for 
some portion of the contract costs. The contract work is subject to the inspection and approval of duly 
authorized representatives of the FAA Administrator.  No requirement of  this contract shall be construed 
as making the United States a party to the contract nor will any such requirement interfere, in any way, 
with the rights of either party to the contract. 

70-06 Sanitary, health, and safety provisions. The Contractor’s worksite and facilities shall comply 
with applicable federal, state, and local requirements for health, safety and sanitary provisions. 

70-07 Public convenience and safety. The Contractor shall control their operations and those of their 
subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all 
circumstances, safety shall be the most important consideration. 

The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with 
respect to their own operations and those of their own subcontractors and all suppliers in accordance with 
Section 40, paragraph 40-05, Maintenance of Traffic, and shall limit such operations for the convenience 
and safety of the traveling public as specified in Section 80, paragraph 80-04, Limitation of Operations. 

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent 
intervals, and upon the order of the RE.  If the RE determines the existence of Contractor debris in the 
work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt and 
reasonable manner, the RE reserves the right to assign the task of debris removal to a third party and 
recover the resulting costs as a liquidated damage against the Contractor. 

70-08 Construction Safety and Phasing Plan (CSPP). The Contractor shall complete the work in 
accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance 
with AC 150/5370-2, Operational Safety on Airports During Construction.  The CSPP is on sheet(s) 3-15 
inclusiveof the project plans. 
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70-09 Use of explosives. The use of explosives is not permitted on this project. 

70-10 Protection and restoration of property and landscape. The Contractor shall be responsible for 
the preservation of all public and private property, and shall protect carefully from disturbance or damage 
all land monuments and property markers until the Engineer/RE has witnessed or otherwise referenced 
their location and shall not move them until directed. 

The Contractor shall be responsible for all damage or injury to property of any character, during the 
prosecution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of 
executing the work, or at any time due to defective work or materials, and said responsibility shall not be 
released until the project has been completed and accepted. 

When or where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 
the non-execution thereof by the Contractor, the Contractor shall restore, at their expense, such property 
to a condition similar or equal to that existing before such damage or injury was done, by repairing, or 
otherwise restoring as may be directed, or the Contractor shall make good such damage or injury in an 
acceptable manner. 

70-11 Responsibility for damage claims. The Contractor shall indemnify and hold harmless the 
Engineer, the Department, and the engineering firm their officers, agents, and employees from all suits, 
actions, or claims, of any character, brought because of any injuries or damage received or sustained by 
any person, persons, or property on account of the operations of the Contractor; or on account of or in 
consequence of any neglect in safeguarding the work; or through use of unacceptable materials in 
constructing the work; or because of any act or omission, neglect, or misconduct of said Contractor; or 
because of any claims or amounts recovered from any infringements of patent, trademark, or copyright; or 
from any claims or amounts arising or recovered under the “Workmen’s Compensation Act,” or any other 
law, ordinance, order, or decree. Money due the Contractor under and by virtue of their own contract 
considered necessary by the Department for such purpose may be retained for the use of the Department 
or, in case no money is due, their own surety may be held until such suits, actions, or claims for injuries 
or damages shall have been settled and suitable evidence to that effect furnished to the Department, 
except that money due the Contractor will not be withheld when the Contractor produces satisfactory 
evidence that he or she is adequately protected by public liability and property damage insurance. 

The Contractor, prior to execution of the contract, shall file with the department copies of completed 
certificates of insurance, satisfactory to the Department, to afford protection against all claims for 
damages to public or private property, and injuries to persons, arising out of and during the progress of 
the work to its completion, as defined by Section 89-12. The policy of insurance shall include the Owner 
and the participating agencies as an additional insured or provide separate coverage with an Owner’ 
Protection Policy. The minimum amounts of insurance shall be as follows, except no restrictions or 
occurrence limits will be permitted.  

 
All such insurance must include an endorsement whereby the insurer agrees to notify the Department at 
least 30 days prior to nonrenewal, reduction or cancellation. The Contractor shall cease operations on the 
project if the insurance is cancelled or reduced below the required minimum amount of coverage. All 
costs for insurance as specified herein will not be paid for separately, but shall be considered s incidental 
to the contract.  

70-12 Third party beneficiary clause. It is specifically agreed between the parties executing the contract 
that it is not intended by any of the provisions of any part of the contract to create for the public or any 

Bodily Injury
Each Occurance Each Occurance Aggregate 

$2,000,000 $1,000,000 $2,000,000

Property Damage Liability 
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member thereof, a third-party beneficiary or to authorize anyone not a party to the contract to maintain a 
suit for personal injuries or property damage pursuant to the terms or provisions of the contract. 

70-13 Opening sections of the work to traffic. If it is necessary for the Contractor to complete portions 
of the contract work for the beneficial occupancy of the Department prior to completion of the entire 
contract, such “phasing” of the work must be specified below and indicated on the approved Construction 
Safety and Phasing Plan (CSPP) and the project plans. When so specified, the Contractor shall complete 
such portions of the work on or before the date specified or as otherwise specified. Refer to the 
Construction Safety Phasing Plan sheets for more information. 

Upon completion of any portion of work listed above, such portion shall be accepted by the Department 
in accordance with Section 50, paragraph 50-14, Partial Acceptance. 

No portion of the work may be opened by the Contractor until directed by the Engineer in writing. Should 
it become necessary to open a portion of the work to traffic on a temporary or intermittent basis, such 
openings shall be made when, in the opinion of the RE, such portion of the work is in an acceptable 
condition to support the intended traffic. Temporary or intermittent openings are considered to be inherent 
in the work and shall not constitute either acceptance of the portion of the work so opened or a waiver of 
any provision of the contract. Any damage to the portion of the work so opened that is not attributable to 
traffic which is permitted by the Engineer shall be repaired by the Contractor at their expense. 

The Contractor shall make their own estimate of the inherent difficulties involved in completing the work 
under the conditions herein described and shall not claim any added compensation by reason of delay or 
increased cost due to opening a portion of the contract work. 

The Contractor must conform to safety standards contained AC 150/5370-2 and the approved CSPP. 

Contractor shall refer to the plans, specifications, and the approved CSPP to identify barricade 
requirements, temporary and/or permanent markings, airfield lighting, guidance signs and other safety 
requirements prior to opening up sections of work to traffic. 

70-14 Contractor’s responsibility for work. Until the Engineer’s final written acceptance of the entire 
completed work, excepting only those portions of the work accepted in accordance with Section 50, 
paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take 
every precaution against injury or damage to any part due to the action of the elements or from any other 
cause, whether arising from the prosecution or from the non-prosecution of the work. The Contractor 
shall rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned 
by any of the above causes before final acceptance and shall bear the expense thereof except damage to 
the work due to unforeseeable causes beyond the control of and without the fault or negligence of the 
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane 
or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities. 

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and 
shall take such precautions necessary to prevent damage to the work. The Contractor shall provide for 
normal drainage and shall erect necessary temporary structures, signs, or other facilities at their own 
expense. During such period of suspension of work, the Contractor shall properly and continuously 
maintain in an acceptable growing condition all living material in newly established planting, seeding, 
and sodding furnished under the contract, and shall take adequate precautions to protect new tree growth 
and other important vegetative growth against injury. 

70-15 Contractor’s responsibility for utility service and facilities of others. As provided in paragraph 
70-04, Restoration of Surfaces Disturbed by Others, the Contractor shall cooperate with the Department 
of any public or private utility service, FAA or NOAA, or a utility service of another government agency 
that may be authorized by the Department to construct, reconstruct or maintain such utility services or 
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facilities during the progress of the work. In addition, the Contractor shall control their operations to 
prevent the unscheduled interruption of such utility services and facilities. 

To the extent that such public or private utility services, FAA, or NOAA facilities, or utility services of 
another governmental agency are known to exist within the limits of the contract work, the approximate 
locations have been indicated on the plans and/or in the contract documents.  

University of Illinois – Willard Airport 
 

Utility Service or Facility Person to Contact Contact Phone 

Airfield Lighting Cables U of I Tim Bannon 217-369-0099 

FAA Control and 
Communications Cable Bob Pound 217-714-4227 

Sanitary Sewer J.U.L.I.E. 800-892-0123 

Electric Cables J.U.L.I.E. 800-892-0123 

Water J.U.L.I.E. 800-892-0123 

Telephone Cables J.U.L.I.E. 800-892-0123 

Gas Lines 
 

J.U.L.I.E. 
 

 
800-892-0123 

 

All Utilities U of I Operations and 
Maintenance 217-333-0340 

It is understood and agreed that the Department does not guarantee the accuracy or the completeness of 
the location information relating to existing utility services, facilities, or structures that may be shown on 
the plans or encountered in the work. Any inaccuracy or omission in such information shall not relieve the 
Contractor of the responsibility to protect such existing features from damage or unscheduled interruption 
of service. 

It is further understood and agreed that the Contractor shall, upon execution of the contract, notify the 
Departments of all utility services or other facilities of their plan of operations. Such notification shall be 
in writing addressed to “The Person to Contact” as provided in this paragraph and paragraph 70-04, 
Restoration of Surfaces Disturbed By Others. A copy of each notification shall be given to the Engineer. 

In addition to the general written notification provided, it shall be the responsibility of the Contractor to 
keep such individual Departments advised of changes in their plan of operations that would affect such 
Departments. 

Prior to beginning the work in the general vicinity of an existing utility service or facility, the Contractor 
shall again notify each such Department of their plan of operation. If, in the Contractor’s opinion, the 
Department’s assistance is needed to locate the utility service or facility or the presence of a 
representative of the Department is desirable to observe the work, such advice should be included in the 
notification. Such notification shall be given by the most expeditious means to reach the utility 
Department’s “Person to Contact” no later than two normal business days prior to the Contractor’s 
commencement of operations in such general vicinity. The Contractor shall furnish a written summary of 
the notification to the Engineer. 
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The Contractor’s failure to give the two days’ notice shall be cause for the Department to suspend the 
Contractor’s operations in the general vicinity of a utility service or facility. 

Where the outside limits of an underground utility service have been located and staked on the ground, 
the Contractor shall be required to use hand excavation methods within 3 feet (1 m) of such outside limits 
at such points as may be required to ensure protection from damage due to the Contractor’s operations. 

Should the Contractor damage or interrupt the operation of a utility service or facility by accident or 
otherwise, the Contractor shall immediately notify the proper authority and the Engineer and shall take all 
reasonable measures to prevent further damage or interruption of service. The Contractor, in such events, 
shall cooperate with the utility service or facility Department and the RE continuously until such damage 
has been repaired and service restored to the satisfaction of the utility or facility Department. 

The Contractor shall bear all costs of damage and restoration of service to any utility service or facility 
due to their operations whether due to negligence or accident. The Department reserves the right to deduct 
such costs from any monies due or which may become due the Contractor, or their own surety. 

70-15.1 FAA facilities and cable runs. The Contractor is hereby advised that the construction limits of 
the project include existing facilities and buried cable runs that are owned, operated and maintained by 
the FAA. The Contractor, during the execution of the project work, shall comply with the following: 

a. The Contractor shall permit FAA maintenance personnel the right of access to the project work site 
for purposes of inspecting and maintaining all existing FAA owned facilities. 

b. The Contractor shall provide notice to the FAA Air Traffic Organization (ATO)/Technical 
Operations/System Support Center (SSC) Point-of-Contact through the airport operatora minimum of 
seven (7) calendar days prior to commencement of construction activities in order to permit sufficient 
time to locate and mark existing buried cables and to schedule any required facility outages. 

c. If execution of the project work requires a facility outage, the Contractor shall contact the FAA 
Point-of-Contact a minimum of 72 hours prior to the time of the required outage. 

d. Any damage to FAA cables, access roads, or FAA facilities during construction caused by the 
Contractor’s equipment or personnel whether by negligence or accident will require the Contractor to 
repair or replace the damaged cables, access road, or FAA facilities to FAA requirements.  The 
Contractor shall not bear the cost to repair damage to underground facilities or utilities improperly located 
by the FAA.  

e. If the project work requires the cutting or splicing of FAA owned cables, the FAA Point-of-Contact 
shall be contacted a minimum of 72 hours prior to the time the cable work commences. The FAA reserves 
the right to have a FAA representative on site to observe the splicing of the cables as a condition of 
acceptance. All cable splices are to be accomplished in accordance with FAA specifications and require 
approval by the FAA Point-of-Contact as a condition of acceptance by the Department. The Contractor is 
hereby advised that FAA restricts the location of where splices may be installed. If a cable splice is 
required in a location that is not permitted by FAA, the Contractor shall furnish and install a sufficient 
length of new cable that eliminates the need for any splice. 

70-16 Furnishing rights-of-way. The Department will be responsible for furnishing all rights-of-way 
upon which the work is to be constructed in advance of the Contractor’s operations. 

70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising 
any power or authority granted by this contract, there shall be no liability upon the Engineer, RE, their 
authorized representatives, or any officials of the Department either personally or as an official of the 
Department. It is understood that in such matters they act solely as agents and representatives of the 
Department. 
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70-18 No waiver of legal rights. Upon completion of the work, the Department will expeditiously make 
final inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not 
preclude or stop the Department from correcting any measurement, estimate, or certificate made before or 
after completion of the work, nor shall the Department be precluded or stopped from recovering from the 
Contractor or their surety, or both, such overpayment as may be sustained, or by failure on the part of the 
Contractor to fulfill their obligations under the contract. A waiver on the part of the Department of any 
breach of any part of the contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the contract, shall be liable to the Department for latent 
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Department’s rights under 
any warranty or guaranty. 

70-19 Environmental protection. The Contractor shall comply with all federal, state, and local laws and 
regulations controlling pollution of the environment. The Contractor shall take necessary precautions to 
prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other 
harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

 

70-20 Archaeological and historical findings. Unless otherwise specified in this subsection, the 
Contractor is advised that the site of the work is not within any property, district, or site, and does not 
contain any building, structure, or object listed in the current National Register of Historic Places 
published by the United States Department of Interior. 

Should the Contractor encounter, during their operations, any building, part of a building, structure, or 
object that is incongruous with its surroundings, the Contractor shall immediately cease operations in that 
location and notify the RE. The RE will immediately investigate the Contractor’s finding and the 
Department will direct the Contractor to either resume operations or to suspend operations as directed. 

Should the Department order suspension of the Contractor’s operations in order to protect an 
archaeological or historical finding, or order the Contractor to perform extra work, such shall be covered 
by an appropriate contract change order or supplemental agreement as provided in Section 40, paragraph 
40-04, Extra Work, and Section 90, paragraph 90-05, Payment for Extra Work. If appropriate, the contract 
change order or supplemental agreement shall include an extension of contract time in accordance with 
Section 80, paragraph 80-07, Determination and Extension of Contract Time. 

70-21 Contractor’s public liability and property damage liability insurance. The Contractor, with 
respect to the work that they perform, will be required to carry regular Contractors: Public Liability 
Insurance, including automobile coverage, in limits of not less than $5000,000 for all damages arising out 
of bodily injuries to or death of one person and subject to that limit for each person, a total amount of 
$1,000,000 for all damages arising out of bodily injuries to or death of two or more persons in any one 
accident and regular Contractors’ Property Damage Liability Insurance, including automobile coverage, 
in limits of not less than $500,000 for all damages arising out of injury to or destruction of property in any 
one accident and, subject to that limit per accident, a total (or aggregate) limit of $1,000,000 for all 
damages arising out of injury to or destruction of property during the policy period. 
 
The Contractor shall furnish a certified copy of the policy to the Department.  The policy shall provide 
that in the event the insurance should be changed or cancelled, such change or cancellation shall not be 
effective until 30 days after the Department has received notice of such change or cancellation from the 
insurance company. 
 
70-22 Security During Construction. The Contractor will be responsible for maintaining airport security 
by maintaining the airport perimeter fence line at all times during the course of the work.  All work shall 
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be approved by the TSA and the Airport Operations Office. The Contractor shall maintain the existing 
airport perimeter fence line during the course of the work according to the following method:  

The Contractor shall supply a 24-hour emergency contact that is capable of providing emergency fence 
repair.  

Fines can be levied against the Contractor by the Transportation Security Administration (TSA) for 
negligence if the airport security is compromised and the airport perimeter fence line is not maintained as 
specified above.  Fines can also be levied against the contractor for failure to cooperate with the airport 
management as required to maintain airport security 

The Contractor shall maintain security on the Airport as specified or as directed by the Airport including 
adhering to all provisions of federal security regulations and all security requirements in the Airport 
Security Program and airport policies. 

The project area lies entirely within the airport’s security fence.  Access to this area is only by airport issued 
access cards.  No access point may be left unsecured and unattended at any time.  During hauling operations 
and those requiring the access gate to remain open a security guard must be posted to maintain the security 
of the airport perimeter.  The security guard must obtain an airport issued ID as specified below.  The 
security guard must verify each vehicle and persons in the vehicle are authorized entry to the airport by use 
of authorized access lists and stop lists provided by the contractor and the airport.  The security guard shall 
be required to carry a cell phone at all times while guarding an opening. The Contractor’s Superintendent, 
Foremen, Security Guards, Flagmen, and any other employee directed by Airport Management, must 
display a current photo I.D. badge, issued by the Airport.  To obtain the photo I.D. badge for any of the 
Contractor’s employees, the following is required: 

a. The Contractor will be responsible for certifying that all employees needing access and 
requesting an access ID are currently employed and require access by providing authorized 
signature forms and authorized subcontractor and employee lists directly to the Airport 
Security Coordinator. 

b. Each ID applicant must submit to a fingeREint based FBI Criminal History Records Check 
and successfully pass with no disqualifying crimes or the applicant will be prohibited from 
working in the secured area of the airport.  A fingeREint fee will apply for each applicant 

c. The employee must complete an Airport Safety and Security Training Session before issue 
of their ID. 

d. The contractor will be responsible for all fees and costs associated with fingeREinting, 
issue of cards, and required security training for each applicant. 

All ID applicants must complete their fingeREint checks and training before reporting for work.  Due to 
the nature of the CHRC process and training requirements the contractor is urged to have employees report 
to the Operations Office as soon as practical.  

The Contractor shall submit a list of subcontractors a minimum of 10 days prior to the preconstruction 
meeting.  Subcontractors shall have the same badging requirements as the prime contractor.   

In addition, the Airport Security Coordinator will require that all Security Guards undergo additional 
training necessary to meet the Airport’s security needs. 

The Contractor is responsible for payment of Transportation Security Administration fines and penalties 
resulting from security infractions perpetrated by, caused by, or permitted by his personnel or work forces 
of his subcontractors or suppliers. 

The Contractor shall be responsible for security during construction as follows:  

a. Possess a copy of the Airport’s project security plan.  
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b. Visibly delineate his construction zone by placing a line of barricades around the entire 
work zone during each phase of the contract.  

c. Comply with the Airport’s security plan associated with the construction project and ensure 
that construction personnel are familiar with security procedures and regulations on the 
Airport.   

d. Provide a 24 hour point of contact that will coordinate an immediate response to correct 
any construction-related activity that may adversely affect the operational safety of the 
Airport. 

e. Restrict movement of construction vehicles to construction areas with flagging and 
barricading, erecting temporary fencing, or providing escorts, as appropriate or as shown 
in plans.   

f. Ensure that no construction employees, employees of subcontractors or suppliers, or other 
persons enter any part of the aircraft operations area from construction site unless 
authorized. 

g. The Airport Manager may require that all Gate Security Guards undergo additional training 
necessary to meet the Airport’s security needs.  

h. The Contractor shall be required to maintain security on the Airport as specified or as 
directed by the Airport.  

i. The Airport has a program in which the Contractor has the ability to have personnel 
approved to acquire uncontrolled access to the Air Operations area (AOA) for purposes of 
this contractor.  Those person(s) having uncontrolled access must successfully complete a 
Criminal History Records Check (CHRC), security training, and provide proper 
documentation as required by the Airport Security Coordinator.  Person(s) with 
uncontrolled access privileges must successfully complete the necessary security training 
in order that they can escort additional workers limited to having only controlled access 
privileges.   

j. All workers are to remain in their immediate work area(s) at all times.   

k. Contractor will provide 24 hours contact phone numbers to the Airport Security 
Coordinator (ASC) prior to the start of any work.   

l. Only those person(s) with the approved security training and badges may have an 
unescorted physical presence inside the fenced areas and airport operations area (AOA).   

m. Any person identified as being on a TSA/FAA security watch list will be immediately 
reported to the controlling agencies and is prohibited from working on airport property.  
Noticed will be given to the Contractor is such action is necessary.  

n. Airport security badges have a non-refundable $50.00 processing fee per applicant badge 
and an additional refundable, $300.00 deposit per badge.  

o. The Contractor will be required to post a Project Security Deposit, which shall be a 
cashier’s check in the amount of $3000.00.  If there are any security fines or penalties 
imposed upon the Contractor, the fine will be paid from this check with any balance 
returned to the Contractor at the end of the project.   

p. Review the requirements in AC 150/5370-2 (current edition) and comply with items listed 
as contractor's responsibility.   
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q. Implement a SPCD as required in AC 150/5370-2 (current edition) and ensure that 
construction personnel are familiar with operational safety procedures and regulations on 
the Airport. 

r. Provide a safety officer/construction inspector(s) trained in airport safety to maintain the 
SPCD and to monitor all construction activities. 

s. Be the subject of daily vehicle inspections for every vehicle that he wishes to bring inside 
the AOA fence. 

It is strongly suggested that a contractor training coordinator be appointed by the Contractor to interact 
between the Contractor and the Airport Security Coordinator (ASC).  This contractor training coordinator 
will then be assigned/trained contractor security training duties and responsibilities necessary to the project.  
The Airport Security Coordinator will hold two security training classes.  The first is for the contractor 
security coordinator and second is for that training session, the contractor security coordinator will be 
responsible to train all other company personnel necessary to the success of the project.  Training dates and 
times will be mutually agreeable to the Contractor and the ASC.   

All costs relating to the Contractor’s security shall be the responsibility of the Contractor. 

70-23 Worker’s compensation insurance. Prior to the approval of the contract by the Department, the 
contractor shall furnish to the Department certificates of insurance covering Worker’s Compensation, or 
such satisfactory evidence that this liability is otherwise taken care of according to Section 4(a) of the 
“Workers Compensation Act of the State of Illinois” as amended.  

Such insurance, or other means of protection as herein provided, shall be kept in force until all work to be 
performed under the terms of the contract has been completed and accepted in according to the 
specifications, and it is hereby understood and agreed that the maintenance of such insurance or other 
protection, until acceptance of he work by the Department, is a part of the contract. Failure to maintain such 
insurance, cancellation by the industrial commission of its approval of such other means of protection as 
might have been elected, or any other act which results in lack of protection under said “Worker’s 
Compensation Act” may be considered as breach of the contract.  

70-24 Contractor’s protective public liability and property damage insurance. At the time of filing 
their contract and bonds, the Contractor shall notify the Department, in writing, as to whether or not they 
propose to sublet any of the work under the terms of their contract.  The Contractor, with respect to the 
operations performed for them by subcontractors, will be required to carry Contractors’ Protective Public 
Liability and Property Damage Liability Insurance, including automobile coverage, in the same limits as 
prescribed in the paragraph 70-21 titled CONTRACTORS’ PUBLIC LIABILITY AND PROPERTY 
DAMAGE LIABILITY INSURANCE of this section, and shall furnish copies of the policies of such 
insurance and certificates as above required.  If no part of the work is to be sublet, this article will not apply. 

Insurance coverage as required above shall be kept in force until all work to be performed under the terms 
of the contract has been accepted by the Department and it is clearly understood that the upkeep of these 
insurance policies until acceptance of the work by the Department is a part of the contract.  The Contractor 
shall include the cost of all such insurance in their unit bid price and no extra compensation will be granted 
to them, nor will any deduction be made by the Department due to extra work and/or decreased quantities 
of work and/or elimination of items. 

Such insurance or other means of protection as herein provided shall be kept in force until all work to be 
performed under the terms of the contract has been completed and accepted in accordance with the 
specifications and it is hereby understood and agreed that the maintenance of such insurance or other 
protection, until acceptance of the work by the Department, is a part of the contract.  Failure to maintain 
such insurance, cancellation by the Industrial Commission of its approval of such other means of protection 
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as might have been elected, or any other act which results in lack of protection under the said “Worker’s 
Compensation Act” may be considered as a breach of the contract. 

 

 

 

 

END OF SECTION 70 
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Section 80 Prosecution and Progress 

80-01 Subletting of contract. The Engineer will not recognize any subcontractor on the work. The 
Contractor shall at all times when work is in progress be represented either in person, by a qualified 
superintendent, or by other designated, qualified representative who is duly authorized to receive and 
execute orders of the Engineer. The Contractor shall not subcontract, sell, transfer, assign, or other 
dispose of the contract or contracts or any portion thereof, or of their right, title, or interest therein, 
without written consent of the Engineer.  

Notwithstanding consent to subcontract approved by the Engineer, the Contractor shall perform, with 
their organization, an amount of work equal to at least 51 percent of the total contract cost, and with 
materials purchased or produced by the Contractor.  Items designated in the contract as “specialty items” 
may be performed by subcontract and the cost of any such specialty items so performed by subcontract 
may be deducted from the total cost before computing the amount of work required to be performed by 
the Contractor with his/her own organization.  “Specialty Items” will be those items so designated on the 
Summary of Quantities included in the plans.  

No subcontracts, or assignments of payments due or to become due, shall in any case release the 
Contractor or surety of liability under the contract and bonds.  All transactions of the Engineer shall be 
with the Contractor.  The Contractor shall have a representative on the job at all times when either 
contract or subcontract work is being performed. 

All requests to subcontract shall contain a certification that the subcontract agreement exists in writing, 
that the subcontract incorporates by reference the terms and conditions of the contract, and that the 
subcontract incorporates fully therein the required Federal and State Equal Employment Opportunity 
provisions and labor Compliance provisions, including the contract wage requirements.  The Contractor 
shall permit Department of Federal representative to examine the subcontract agreements upon notice. 

The Engineer may order the Contractor to remove a subcontractor who does not perform satisfactory 
work or does not possess the integrity, experience, ability, and equipment the work requires in accordance 
with the terms and conditions of the contract.  The Contractor shall comply at one and shall not employ 
the subcontractor for any further work under the contract. 

All subcontractors shall be registered with the Department as a condition for approval to perform work on 
the contract. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 
shall be presented for the consideration and approval of the Engineer, and shall be consummated only on 
the written approval of the Engineer.  

Prior to the issuance of the NTP, the Contractor shall submit to the Engineer all subcontract information 
on form AER 260, “Request for Approval of Subcontractor”.   

80-02 Notice to proceed (NTP). The Departments notice to proceed will state the date on which contract 
time commences.  The Contractor is expected to commence project operations within 10 days of the NTP 
date.  The Contractor shall notify the RE at least 48 hours in advance of the time contract operations 
begins. The Contractor shall not commence any actual operations prior to the date on which the notice to 
proceed is issued by the Department. 

80-03 Prosecution and progress. Unless otherwise specified, the Contractor shall submit their 
coordinated construction schedule showing all work activities within the number of calendar days 
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specified in the contract for the Engineer’s review prior to the issuance of the NTP. The Contractor’s 
progress schedule, once accepted by the  Engineer, will represent the Contractor's baseline plan to 
accomplish the project in accordance with the terms and conditions of the Contract. The Engineer will 
compare actual Contractor progress against the baseline schedule to determine that status of the 
Contractor's performance. The Contractor shall provide sufficient materials, equipment, and labor to 
guarantee the completion of the project in accordance with the plans and specifications within the time set 
forth in the proposal. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RE’s 
request, submit a revised schedule for completion of the work within the contract time and modify their 
operations to provide such additional materials, equipment, and labor necessary to meet the revised 
schedule. Should the prosecution of the work be discontinued for any reason, the Contractor shall notify 
the RE at least [   24 hours   ] in advance of resuming operations. 

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued 
by the Department. 

The project schedule shall be prepared as a network diagram in Critical Path Method (CPM), Program 
Evaluation and Review Technique (PERT), or other format, or as otherwise specified. It shall include 
information on the sequence of work activities, milestone dates, and activity duration. The schedule shall 
show all work items identified in the project proposal for each work area and shall include the project 
start date and end date. 

The Contractor shall maintain the work schedule and provide an update and analysis of the progress 
schedule on a twice monthly basis, or as otherwise specified in the contract. Submission of the work 
schedule shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and 
coordinating all work to comply with the requirements of the contract. 

80-04 Limitation of operations. The Contractor shall control their operations and the operations of their 
subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air 
operations areas (AOA) of the airport. 

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 
shall be coordinated with airport operations (through the RE) at least  48 hours  prior to commencement 
of such work. The Contractor shall not close an AOA until so authorized by the RE and until the 
necessary temporary marking, signage and associated lighting is in place as provided in Section 70, 
paragraph 70-08, Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 
basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant 
communications as specified; immediately obey all instructions to vacate the AOA; and immediately 
obey all instructions to resume work in such AOA. Failure to maintain the specified communications or to 
obey instructions shall be cause for suspension of the Contractor’s operations in the AOA until 
satisfactory conditions are provided. The areas of the AOA identified in the Construction Safety Phasing 
Plan (CSPP) and as listed below, cannot be closed to operating aircraft to permit the Contractor’s 
operations on a continuous basis and will therefore be closed to aircraft operations intermittently as 
follows: 

Refer to the Construction Safety Phasing Plan for detailed information. 

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational 
Safety on Airports During Construction and the approved CSPP. 

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be 
conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the 
Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC 
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150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract 
documents conveys minimum requirements for operational safety on the airport during construction 
activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with 
the requirements presented within the CSPP. 

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 
activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Department for the conduct of all subcontractors it employs on the 
project. The Contractor shall assure that all subcontractors are made aware of the requirements of the 
CSPP and SPCD and that they implement and maintain all necessary measures. 

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 
by the Department.  The necessary coordination actions to review Contractor proposed modifications to 
an approved CSPP or approved SPCD can require a significant amount of time.  

80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ 
sufficient labor and equipment for prosecuting the work to full completion in the manner and time 
required by the contract, plans, and specifications. 

All workers shall have sufficient skill and experience to perform properly the work assigned to them. 
Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 
operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 
or operational safety requirements and, in the opinion of the RE, does not perform his work in a proper 
and skillful manner or is intemperate or disorderly shall, at the written request of the RE, be removed 
immediately by the Contractor or subcontractor employing such person, and shall not be employed again 
in any portion of the work without approval of the RE. 

Should the Contractor fail to remove such person or persons, or fail to furnish suitable and sufficient 
personnel for the proper execution of the work, the RE may suspend the work by written notice until 
compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 
condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 
used on any portion of the work shall not cause injury to previously completed work, adjacent property, 
or existing airport facilities due to its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are not 
prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the 
work in conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 
be used unless otherwise authorized by the RE. If the Contractor desires to use a method or type of 
equipment other than specified in the contract, the Contractor may request authority from the RE to do so. 
The request shall be in writing and shall include a full description of the methods and equipment proposed 
and of the reasons for desiring to make the change. If approval is given, it will be on the condition that the 
Contractor will be fully responsible for producing work in conformity with contract requirements. If, after 
trial use of the substituted methods or equipment, the RE determines that the work produced does not 
meet contract requirements, the Contractor shall discontinue the use of the substitute method or 
equipment and shall complete the remaining work with the specified methods and equipment. The 
Contractor shall remove any deficient work and replace it with work of specified quality, or take such 
other corrective action as the RE may direct. No change will be made in basis of payment for the contract 
items involved nor in contract time as a result of authorizing a change in methods or equipment under this 
paragraph. 
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80-06 Temporary suspension of the work. The Engineer shall have the authority to suspend the work 
wholly, or in part, for such period or periods the Engineer may deem necessary, due to unsuitable 
weather, or other conditions considered unfavorable for the execution of the work, or for such time 
necessary due to the failure on the part of the Contractor to carry out orders given or perform any or all 
provisions of the contract. 

In the event that the Contractor is ordered by the Engineer, in writing, to suspend work for some 
unforeseen cause not otherwise provided for in the contract and over which the Contractor has no control, 
the Contractor may be reimbursed for actual money expended on the work during the period of shutdown. 
No allowance will be made for anticipated profits. The period of shutdown shall be computed from the 
effective date of the written order to suspend work to the effective date of the written order to resume the 
work. Claims for such compensation shall be filed with the RE within the time period stated in the 
Engineer’s order to resume work. The Contractor shall submit with their own claim information 
substantiating the amount shown on the claim. The RE will forward the Contractor’s claim to the 
Department for consideration in accordance with local laws or ordinances. No provision of this article 
shall be construed as entitling the Contractor to compensation for delays due to inclement weather or for, 
suspension made at the request of the Engineer, or for any other delay provided for in the contract, plans, 
or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in 
such manner that they will not become an obstruction nor become damaged in any way. The Contractor 
shall take every precaution to prevent damage or deterioration of the work performed and provide for 
normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 
for traffic on, to, or from the airport. 

80-07 Determination and extension of contract time. The number of calendar days  shall be stated in 
the proposal and contract and shall be known as the Contract Time. 

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 
follows: 

80-07.1 Contract time based on working days. Not used.  

Contract time based on calendar days.  Contract Time based on calendar days shall consist of the 
number of calendar days stated in the contract counting from the effective date of the Notice to Proceed 
and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing between 
the effective dates of the Department’s orders to suspend and resume all work, due to causes not the fault 
of the Contractor, shall be excluded. 

At the time of final payment, the contract time shall be increased in the same proportion as the cost of 
the actually completed quantities bears to the cost of the originally estimated quantities in the proposal. 
Such increase in the contract time shall not consider either cost of work or the extension of contract time 
that has been covered by a change order or supplemental agreement. Charges against the contract time 
will cease as of the date of final acceptance.  

80-08 Failure to complete on time. Should the Contractor fail to complete the work within the final 
contract time, the Contractor shall be liable to the Department in the amount shown in the current 
schedule of deductions as provided in the contract documents, not as a penalty but as liquidated damages, 
for each day of overrun in the final contract time.  

 

 

 

Schedule Liquidated Damages Cost Allowed Construction Time 
1 $1,275.00 per calendar day See Proposal Form 
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Permitting the contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date to which the time for completion may have been extended, will in no ay 
operate as a waiver on the part of the Department or any of its rights under the contract. 

   
   
   

80-09 Default and termination of contract. The Contractor shall be considered in default of their 
contract and such default will be considered as cause for the Department to terminate the contract for any 
of the following reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to 
assure completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 
work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the prosecution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Department consider the Contractor in default of the contract for any reason above, the 
Department shall immediately give written notice to the Contractor and the Contractor’s surety as to the 
reasons for considering the Contractor in default and the Department’s intentions to terminate the 
contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 
therewith, then the Department will, upon written notification from the RE of the facts of such delay, 
neglect, or default and the Contractor’s failure to comply with such notice, have full power and authority 
without violating the contract, to take the prosecution of the work out of the hands of the Contractor. The 
Department may appropriate or use any or all materials and equipment that have been mobilized for use 
in the work and are acceptable and may enter into an agreement for the completion of said contract 
according to the terms and provisions thereof, or use such other methods as in the opinion of the RE will 
be required for the completion of said contract in an acceptable manner. 

All costs and charges incurred by the Department, together with the cost of completing the work under 
contract, will be deducted from any monies due or which may become due the Contractor. If such 
expense exceeds the sum which would have been payable under the contract, then the Contractor and the 
surety shall be liable and shall pay to the Department the amount of such excess. 

80-10 Termination for national emergencies. The Department shall terminate the contract or portion 
thereof by written notice when the Contractor is prevented from proceeding with the construction contract 
as a direct result of an Executive Order of the President with respect to the prosecution of war or in the 
interest of national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 
contract, payment will be made for the actual number of units or items of work completed at the contract 
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price or as mutually agreed for items of work partially completed or not started. No claims or loss of 
anticipated profits shall be considered. 

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 
in the contract) and moving equipment and materials to and from the job will be considered, the intent 
being that an equitable settlement will be made with the Contractor. 

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in 
the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown 
by receipted bills and actual cost records at such points of delivery as may be designated by the RE. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their 
responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 
any just claim arising out of the work performed. 

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from 
the RE prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air 
operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor 
shall plan and coordinate work in accordance with the approved CSPP and SPCD. 

80-12 Termination of the contractor’s responsibility.  Whenever the improvement called for by the 
contract shall have been completely performed on the part of the Contractor and all parts of the work have 
been approved by the Engineer and accepted by the participating agencies according to the contract, and 
the final estimate paid, the Contractor’s obligations shall then be considered fulfilled, except as set forth 
in their bond and in Section 70, paragraphs 70-11 and 70-18 titled RESPONSIBILITY FOR DAMAGE 
CLAIMS  and NO WAIVER OF LEGAL RIGHTS respectively. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their 
responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 
any just claim arising out of the work performed. 

END OF SECTION 80 
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Section 90 Measurement and Payment 

90-01 Measurement of quantities. All work completed under the contract will be measured by the RE, 
or their authorized representatives, using United States Customary Units of Measurement 

The method of measurement and computations to be used in determination of quantities of material 
furnished and of work performed under the contract will be those methods generally recognized as 
conforming to good engineering practice. 

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally, 
and no deductions will be made for individual fixtures (or leave-outs) having an area of 9 square feet (0.8 
square meters) or less. Unless otherwise specified, transverse measurements for area computations will be 
the neat dimensions shown on the plans or ordered in writing by the RE. 

Unless otherwise specified, all contract items which are measured by the linear foot such as electrical 
ducts, conduits, pipe culverts, underdrains, and similar items shall be measured parallel to the base or 
foundation upon which such items are placed. 

The term “lump sum” when used as an item of payment will mean complete payment for the work 
described in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is 
specified as the unit of measurement, the unit will be construed to include all necessary fittings and 
accessories. 

When requested by the Contractor and approved by the RE in writing, material specified to be measured 
by the cubic yard (cubic meter) may be weighed, and such weights will be converted to cubic yards (cubic 
meters) for payment purposes. Factors for conversion from weight measurement to volume measurement 
will be determined by the RE and shall be agreed to by the Contractor before such method of 
measurement of pay quantities is used. 

Measurement and Payment Terms 

Term Description 

Excavation and 
Embankment 
Volume 

In computing volumes of excavation, the average end area method will be used 
unless otherwise specified. 

Measurement and 
Proportion by 
Weight 

The term “ton” will mean the short ton consisting of 2,000 pounds (907 km) 
avoirdupois. All materials that are measured or proportioned by weights shall be 
weighed on accurate, independently certified scales by competent, qualified 
personnel at locations designated by the RE. If material is shipped by rail, the car 
weight may be accepted provided that only the actual weight of material is paid 
for. However, car weights will not be acceptable for material to be passed 
through mixing plants. Trucks used to haul material being paid for by weight 
shall be weighed empty daily at such times as the RE directs, and each truck 
shall bear a plainly legible identification mark. 

Measurement by 
Volume 

 Materials to be measured by volume in the hauling vehicle shall be hauled in 
approved vehicles and measured therein at the point of delivery. Vehicles for this 
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Term Description 
purpose may be of any size or type acceptable for the materials hauled, provided 
that the body is of such shape that the actual contents may be readily and 
accurately determined. All vehicles shall be loaded to at least their water level 
capacity, and all loads shall be leveled when the vehicles arrive at the point of 
delivery. 

Asphalt Material  Asphalt materials will be measured by the gallon (liter) or ton (kg). When 
measured by volume, such volumes will be measured at 60°F (16°C) or will be 
corrected to the volume at 60°F (16°C) using ASTM D1250 for asphalts. Net 
certified scale weights or weights based on certified volumes in the case of rail 
shipments will be used as a basis of measurement, subject to correction when 
asphalt material has been lost from the car or the distributor, wasted, or 
otherwise not incorporated in the work. When asphalt materials are shipped by 
truck or transport, net certified weights by volume, subject to correction for loss 
or foaming, will be used for computing quantities. 

Cement Cement will be measured by the ton (kg) or hundredweight (km). 

Structure Structures will be measured according to neat lines shown on the plans or as 
altered to fit field conditions. 

Timber Timber will be measured by the thousand feet board measure (MFBM) actually 
incorporated in the structure. Measurement will be based on nominal widths and 
thicknesses and the extreme length of each piece. 

Plates and Sheets   The thickness of plates and galvanized sheet used in the manufacture of 
corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing 
will be specified and measured in decimal fraction of inch. 

Miscellaneous 
Items 

When standard manufactured items are specified such as fence, wire, plates, 
rolled shapes, pipe conduit, etc., and these items are identified by gauge, unit 
weight, section dimensions, etc., such identification will be considered to be 
nominal weights or dimensions. Unless more stringently controlled by tolerances 
in cited specifications, manufacturing tolerances established by the industries 
involved will be accepted. 

Scales Scales must be tested for accuracy and serviced before use.  Scales for weighing 
materials which are required to be proportioned or measured and paid for by 
weight shall be furnished, erected, and maintained by the Contractor, or be 
certified permanently installed commercial scales. Platform scales shall be 
installed and maintained with the platform level and rigid bulkheads at each end. 

Scales shall be accurate within 0.5% of the correct weight throughout the range 
of use. The Contractor shall have the scales checked under the observation of the 
RE before beginning work and at such other times as requested. The intervals 
shall be uniform in spacing throughout the graduated or marked length of the 
beam or dial and shall not exceed 0.1% of the nominal rated capacity of the 
scale, but not less than one pound (454 grams). The use of spring balances will 
not be permitted. 
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Term Description 
In the event inspection reveals the scales have been “overweighing” (indicating 
more than correct weight) they will be immediately adjusted.  All materials 
received subsequent to the last previous correct weighting-accuracy test will be 
reduced by the percentage of error in excess of 0.5%. 

In the event inspection reveals the scales have been under-weighing (indicating 
less than correct weight), they shall be immediately adjusted.  No additional 
payment to the Contractor will be allowed for materials previously weighed and 
recorded. 

Beams, dials, platforms, and other scale equipment shall be so arranged that the 
operator and the RE can safely and conveniently view them. 

Scale installations shall have available ten standard 50-pound (2.3 km) weights 
for testing the weighing equipment or suitable weights and devices for other 
approved equipment. 

All costs in connection with furnishing, installing, certifying, testing, and 
maintaining scales; for furnishing check weights and scale house; and for all 
other items specified in this subsection, for the weighing of materials for 
proportioning or payment, shall be included in the unit contract prices for the 
various items of the project.  

Rental Equipment   Rental of equipment will be measured by time in hours of actual working time 
and necessary traveling time of the equipment within the limits of the work. 
Special equipment ordered in connection with extra work will be measured as 
agreed in the change order or supplemental agreement authorizing such work as 
provided in paragraph 90-05 Payment for Extra Work. 

Pay Quantities  When the estimated quantities for a specific portion of the work are designated 
as the pay quantities in the contract, they shall be the final quantities for which 
payment for such specific portion of the work will be made, unless the 
dimensions of said portions of the work shown on the plans are revised by the 
RE. If revised dimensions result in an increase or decrease in the quantities of 
such work, the final quantities for payment will be revised in the amount 
represented by the authorized changes in the dimensions. 

90-02 Scope of payment. The Contractor shall receive and accept compensation provided for in the 
contract as full payment for furnishing all materials, for performing all work under the contract in a 
complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising 
out of the nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph 
70-18, No Waiver of Legal Rights. 

When the “basis of payment” subsection of a technical specification requires that the contract price (price 
bid) include compensation for certain work or material essential to the item, this same work or material 
will not also be measured for payment under any other contract item which may appear elsewhere in the 
contract, plans, or specifications. 

90-03 Compensation for altered quantities. When the accepted quantities of work vary from the 
quantities in the proposal, the Contractor shall accept as payment in full, so far as contract items are 
concerned, payment at the original contract price for the accepted quantities of work actually completed 
and accepted. No allowance, except as provided for in Section 40, paragraph 40-02, Alteration of Work 
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and Quantities, will be made for any increased expense, loss of expected reimbursement, or loss of 
anticipated profits suffered or claimed by the Contractor which results directly from such alterations or 
indirectly from their own unbalanced allocation of overhead and profit among the contract items, or from 
any other cause. 

90-04 Payment for omitted items. As specified in Section 40, paragraph 40-03, Deleted Items, the RE 
shall have the right to delete from the work (order nonperformance) any contract item, except major 
contract items, in the best interest of the Department. 

Should the RE delete or order nonperformance of a contract item or portion of such item from the work, 
the Contractor shall accept payment in full at the contract prices for any work actually completed and 
acceptable prior to the RE’s order to omit or non-perform such contract item. 

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RE’s 
order will be paid for at the actual cost to the Contractor and shall thereupon become the property of the 
Department. 

In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual 
costs incurred for the purpose of performing the deleted contract item prior to the date of the RE’s order. 
Such additional costs incurred by the Contractor must be directly related to the deleted contract item and 
shall be supported by certified statements by the Contractor as to the nature the amount of such costs. 

90-05 Payment for extra work and force account. Extra work, performed in accordance with Section 
40, paragraph 40-04, Extra Work, will be paid for at the contract prices or agreed prices specified in the 
change order or supplemental agreement authorizing the extra work.  

Extra work will be paid for at either the contract price, a lump sum price or agreed unit prices, or on a 
force account basis. 

a. Lump sum price or agreed unit price.  When extra work is to be paid for at either a lump sum 
price or agreed unit prices, the lump sum or unit prices shall be agreed upon by the Contractor 
and Engineer. 

b. Force account basis.  When extra work is to be paid for by force account, the basis for the force 
account shall be as follows: 

(1) Labor.  For all labor and foremen in direct charge of the specific operations, the Contractor 
shall receive the actual normal rate of wage paid for each and every hour that said labor and 
foremen are actually engaged in such work. 

The Contractor shall receive the actual costs paid to, or in behalf or, workers by reason of 
subsistence and travel allowances, health and welfare benefits, pension fund benefits or other 
benefits, when such employment contract generally applicable to the classes of labor employed 
on the work. 

An amount equal to 35% of the sum of the above items will also be paid the Contractor. 

(2) Bond, insurance and tax.  For property damage, liability and workmen’s compensation 
insurance premiums, unemployment insurance contributions and social security taxes on the force 
account work the Contractor shall receive the actual cost, to which 10% will be added.  The 
Contractor shall furnish satisfactory evidence of the rate or rates paid for such bond, insurance 
and tax. 

(3) Materials.  For materials accepted by the Engineer and used, the Contractor shall receive 
the actual cost of such materials delivered on the work, including transportation charges paid by 
the Contractor (exclusive of machinery rentals as hereinafter set forth), to which cost, 15% will 
be added. 
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(4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  The 
equipment shall be specifically described, be of suitable size and capacity for the work to be 
performed, and be in good operating condition.  For such equipment, the Contractor will be paid 
as follows: 

(a) Contractor Owned Equipment.  Contractor owned equipment will be paid for by the hour 
using the applicable FHWA hourly rate from the “Equipment Watch Rental Rate Blue 
Book” (Blue Book) in effect when the force account work begins.  The FHWA hourly rate is 
calculated as follows. 

FHWA hourly rate = (monthly rate/176) x (model year adj.) x  (Illinois adj.) + EOC 

Where: EOC = Estimated Operating Costs per hour (from the Blue Book) 

The time allowed will be the actual time the equipment is operating on the extra work.  For 
the time required to move the equipment to and from the site of the extra work and any 
authorized idle (standby) time, payment will be made at the follow hourly rate: 

0.5 x (FHWA hourly rate – EOC) 

All time allowed shall fall within the working hours authorized for the extra work.  The rates 
above include the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, 
repairs, overhaul and maintenance of any kind, deprecation, storage, overhead, profits, 
insurance, and all incidentals.  The rates do not include labor. 

The Contractor shall submit to the Engineer sufficient information for each piece of 
equipment and its attachments to enable the Engineer to determine the proper equipment 
category.  If a rate is not established in the Blue Book for a particular piece of equipment, 
the Engineer will establish a rate for that piece of equipment that is consistent with its cost 
and use in the industry. 

(b) Rented Equipment.  Whenever it is necessary for the Contractor to rent equipment to 
perform extra work, the rental and transportation costs of the equipment plus 5% for 
overhead will be paid.  In no case shall the rental rates exceed those established distributors 
or equipment rental agencies. 

All prices shall be agreed to in writing before the equipment is used. 

(5) Miscellaneous.  No additional allowance will be made for general superintendence, the use 
of small tools, or other costs for which no specific allowance is herein provided. 

(6) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such force 
account work.  Statements shall be accompanied and supported by invoices for all materials 
used and transportation charges.  However, if materials used on the force account work are 
not specifically purchased for such work but are taken from the Contractor’s stock, then in 
lieu of the invoices, the Contractor shall furnish an affidavit certifying that such materials 
were taken from their stock, that the quantity claimed was actually used, and that the price 
and transportation claimed represent the actual cost to the Contractor. 

(a) Name, classification, date, daily hours, total hours, rate, and extension for laborer 
and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 

(b) Designation, dates, daily hours, total hours, rental rates, and extension for each 
unit of machinery and equipment. 

(c) Quantities of materials, prices and extensions. 
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(d) Transportation of materials. 

(e) Cost of property damage, liability and workmen’s compensation insurance 
premiums, unemployment insurance contributions, and social security tax. 

(7)  Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to 5% of the total approved costs of such work with the minimum payment being 
$100. 

(8) All statements of the cost of force account work shall be furnished to the Engineer no later 
than 60 days after receipt of form AER 635, “Extra Work Daily Report”.  If the statement is 
not received within the specified time frame, all demands for payment for the extra work are 
waived and the Department is released from any and all such demands.  It is the 
responsibility of the Contractor to ensure that all statements are received within the specified 
time regardless of the manner or method of delivery. 

90-06 Partial payments. Partial payments will be made to the Contractor at least twice each month as the 
work progresses and/or when construction progress warrants. The Department shall prepare a 
Construction Progress Payment (CPP).   Said payments will be based upon weekly construction reports, 
prepared by the Resident Engineer, of the value of the work performed and materials complete and in 
place, in accordance with the contract, plans, and specifications. This CPP will be computed for the 
amount of the value of the work completed since the previous CPP.  Such partial payments may also 
include the delivered actual cost of those materials stockpiled and stored in accordance with paragraph 
90-07, Payment for Materials on Hand. No partial payment will be made when the amount due to the 
Contractor since the last estimate amounts to less than five hundred dollars. 

Retainage for each CPP to the Contractor shall be calculated as follows: 

a. For the first 50% of the total contract value, an amount of 10% of the value of the 
completed work shall be retained from the Contractor until after completion of the entire 
final contract and to the satisfaction of the Department. 

b. After more than 50% of the total contract value is completed, the Department may, at its 
discretion, certify the remaining partial payments be made to the Contractor without 
further retainage, provided that satisfactory progress is being made, and provided that the 
total retained amount is not less than 5% of the total adjusted contract value. 

c. At the discretion of the Department and with the consent of the surety, a semi-final 
Construction Progress Payment may be made when the principal contract payment items 
have been satisfactorily completed.  In no event shall the amount retained from the 
Contractor after making the semi-final payment be less than 1% of the adjusted contract 
value, nor less than five hundred dollars. 

d. Should the Contractor exercise their option, as provided in the subsection 90-08 titled 
TRUST AGREEMENT OPTION of this section, no such percent retainage shall be 
deducted. 

Regardless of retainage withheld, the Contractor is required to pay all subcontractors in full for 
satisfactory performance of their contracts no later than 30 days after the Contractor has received a partial 
payment.  The Department must ensure prompt and full payment of retainage from the prime Contractor 
to the subcontractor within 30 days after the subcontractor’s work is satisfactorily completed.  A 
subcontractor’s work is satisfactorily completed when all the tasks called for in the subcontract have been 
accomplished and documented as required by the Department.  When the Department has made an 
incremental acceptance of a portion of a prime contract, the work of a subcontractor covered by that 
acceptance is deemed to be satisfactorily completed. 
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If, upon delivery of any of the materials, the Contractor fails to supply documentation meeting the 
requirements of the current Illinois Department of Transportation, Bureau of Airport Engineering Manual 
for  Documentation of Airport Materials, the Department shall not include payment for that material on a 
Contractor Progress Payment Report until such statements have been furnished.  Copies of the latest 
revision of the Bureau of Airport Engineering Manual for Documentation of Airport Materials may be 
obtained by contacting the Department.  Copies are also available on the internet at the Illinois 
Department of Transportation’s website. 

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment 
based on quantities of work in excess of those provided in the proposal or covered by approved change 
orders or supplemental agreements, except when such excess quantities have been determined by the 
Engineer to be a part of the final quantity for the item of work in question. 

No partial payment shall bind the Department to the acceptance of any materials or work in place as to 
quality or quantity. All partial payments are subject to correction at the time of final payment as provided 
in paragraph 90-09, Acceptance and Final Payment. 

The Contractor shall deliver to the Department a complete release of all claims for labor and material 
arising out of this contract before the final payment is made. If any subcontractor or supplier fails to 
furnish such a release in full, the Contractor may furnish a bond or other collateral satisfactory to the 
Department to indemnify the Department against any potential lien or other such claim. The bond or 
collateral shall include all costs, expenses, and attorney fees the Department may be compelled to pay in 
discharging any such lien or claim. 

90-07 Payment for materials on hand. Partial payments may be made to the extent of the delivered cost 
of materials to be incorporated in the work, provided that such materials meet the requirements of the 
contract, plans, and specifications and are delivered to acceptable sites on the airport property or at other 
sites in the vicinity that are acceptable to the Department. Such delivered costs of stored or stockpiled 
materials may be included in the next partial payment after the following conditions are met: 

a. The material has been stored or stockpiled in a manner acceptable to the RE at or on an approved 
site. 

b. The Contractor has furnished the RE with acceptable evidence of the quantity and quality of such 
stored or stockpiled materials. 

c. The Contractor has furnished the RE with satisfactory evidence that the material and transportation 
costs have been paid. 

d. The Contractor has furnished the Department legal title (free of liens or encumbrances of any kind) 
to the material stored or stockpiled. 

e. The Contractor has furnished the Department evidence that the material stored or stockpiled is 
insured against loss by damage to or disappearance of such materials at any time prior to use in the work. 

It is understood and agreed that the transfer of title and the Department’s payment for such stored or 
stockpiled materials shall in no way relieve the Contractor of their responsibility for furnishing and 
placing such materials in accordance with the requirements of the contract, plans, and specifications. 

In no case will the amount of partial payments for materials on hand exceed the contract price for such 
materials or the contract price for the contract item in which the material is intended to be used. 

No partial payment will be made for stored or stockpiled living or perishable plant materials. 

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials in 
accordance with the provisions of this paragraph. 
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90-08 Trust agreement option. When the awarding authority is the State of Illinois and the request of a 
Contractor the amounts to be paid to the Contractor, including the amounts to be retained from the 
Contractor as set forth in subsection 90-06 titled PARTIAL PAYMENTS of this section, may be 
deposited under the Department’s Trust Agreement with an Illinois financial institution of the 
Contractor’s choice.  The Contractor shall receive any interest thereon. The Trust Agreement contains, as 
a minimum, the following provisions: 

a. The terms and conditions for depositing the retainage, holding the retainage in trust and the final 
disbursement of the retainage; 

b. The return or repayment of retainage upon demand made by the Department; 

c. The types of investments the financial institution may make with the retainage; 

d. The terms and conditions of the return or repayment of retainage in case of default of the 
Contractor; 

e. The Department’s right to withhold progress payments on account of lien claims, liquidated 
damages, or as otherwise provided by the contract. 

f. The Contractor’s responsibilities for obtaining the written consent of the financial institution, and 
any costs or service fees for administering the Trust Agreement shall be borne by the Contractor; 

g. The termination of the Trust Agreement upon completion of the contract. 

 

At the Contractor’s option, if an Department withholds retainage in accordance with the methods 
described in paragraph 90-06 Partial Payments, the Contractor may request that the Department deposit 
the retainage into an escrow account. The Department’s deposit of retainage into an escrow account is 
subject to the following conditions: 

a. The Contractor shall bear all expenses of establishing and maintaining an escrow account and 
escrow agreement acceptable to the Department. 

b. The Contractor shall deposit to and maintain in such escrow only those securities or bank 
certificates of deposit as are acceptable to the Department and having a value not less than the retainage 
that would otherwise be withheld from partial payment. 

c. The Contractor shall enter into an escrow agreement satisfactory to the Department. 

d. The Contractor shall obtain the written consent of the surety to such agreement. 

90-09 Acceptance and final payment. When the contract work has been accepted in accordance with the 
requirements of Section 50, paragraph 50-15, Final Acceptance, the RE will prepare the final estimate of 
the items of work actually performed. The Contractor shall approve the RE’s final estimate or advise the 
RE of the Contractor’s objections to the final estimate which are based on disputes in measurements or 
computations of the final quantities to be paid under the contract as amended by change order or 
supplemental agreement. The Contractor and the RE shall resolve all disputes (if any) in the measurement 
and computation of final quantities to be paid within 30 calendar days of the Contractor’s receipt of the 
RE’s final estimate. If, after such 30-day period, a dispute still exists, the Contractor may approve the 
RE’s estimate under protest of the quantities in dispute, and such disputed quantities shall be considered 
by the Department as a claim in accordance with Section 50, paragraph 50-16, Claims for Adjustment and 
Disputes. 

After the Contractor has approved, or approved under protest, the RE’s final estimate, and after the RE’s 
receipt of the project closeout documentation required in paragraph 90-11, Contractor Final Project 
Documentation, final payment will be processed based on the entire sum, or the undisputed sum in case of 
approval under protest, determined to be due the Contractor less all previous payments and all amounts to 
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be deducted under the provisions of the contract. All prior partial estimates and payments shall be subject 
to correction in the final estimate and payment. 

If the Contractor has filed a claim for additional compensation under the provisions of Section 50, 
paragraph 50-16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such 
claims will be considered by the Department in accordance with local laws or ordinances. Upon final 
adjudication of such claims, any additional payment determined to be due the Contractor will be paid 
pursuant to a supplemental final estimate. 

90-10 Construction warranty. 

a. In addition to any other warranties in this contract, the Contractor warrants that work performed 
under this contract conforms to the contract requirements and is free of any defect in equipment, material, 
workmanship, or design furnished, or performed by the Contractor or any subcontractor or supplier at any 
tier.  

b. This warranty shall continue for a period of one year from the date of final acceptance of the work, 
except as noted.  If the Department takes possession of any part of the work before final acceptance, this 
warranty shall continue for a period of one year from the date the Department takes possession. However, 
this will not relieve the Contractor from corrective items required by the final acceptance of the project 
work. Light Emitting Diode emitting diode (LED) light fixtures with the exception of obstruction 
lighting, must be warranted by the manufacturer for a minimum of four (4) years after date of installation 
inclusive of all electronics.  

c. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect.  In 
addition, the Contractor shall remedy at the Contractor’s expense any damage to Department real or 
personal property, when that damage is the result of the Contractor’s failure to conform to contract 
requirements; or any defect of equipment, material, workmanship, or design furnished by the Contractor.  

d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 
The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date of 
repair or replacement. 

e. The Department will notify the Contractor, in writing, within  seven (7) days after the discovery of 
any failure, defect, or damage.  

f. If the Contractor fails to remedy any failure, defect, or damage within  14  days after receipt of 
notice, the Department shall have the right to replace, repair, or otherwise remedy the failure, defect, or 
damage at the Contractor’s expense.  

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 
for work performed and materials furnished under this contract, the Contractor shall: (1) Obtain all 
warranties that would be given in normal commercial practice; (2) Require all warranties to be executed, 
in writing, for the benefit of the Department, as directed by the Department, and (3) Enforce all warranties 
for the benefit of the Department.  

h. This warranty shall not limit the Department’s rights with respect to latent defects, gross mistakes, 
or fraud. 

90-11 Contractor Final Project Documentation. Approval of final payment to the Contractor is 
contingent upon completion and submittal of the items required by the Department. The final payment 
will not be approved until the RE approves the Contractor’s final submittal. The Contractor shall:  

a. Provide two (2) copies of all manufacturers warranties specified for materials, equipment, and 
installations.  

b. Provide weekly payroll records (not previously received) from the general Contractor and all 
subcontractors. 
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c. Complete final cleanup in accordance with Section 40, paragraph 40-08, Final Cleanup.  

d. Complete all punch list items identified during the Final Inspection.  

e. Provide complete release of all claims for labor and material arising out of the Contract. 

f. Provide a certified statement signed by the subcontractors, indicating actual amounts paid to the 
Disadvantaged Business EnteREise (DBE) subcontractors and/or suppliers associated with the project.  

g. When applicable per state requirements, return copies of sales tax completion forms. 

h. Manufacturer's certifications for all items incorporated in the work. 

i. All required record drawings, as-built drawings or as-constructed drawings. 

j. Project Operation and Maintenance (O&M) Manual(s). 

k. Security for Construction Warranty. 

l. Equipment commissioning documentation submitted, if required. 

m. Submit all EEO Reports on form AER 1956 to the RE. 

n. Submit all weekly certified payrolls to the RE. 

o. Submit Good Faith Effort Waiver Request if the Contractor was unable to meet minority and 
female goal presented on IDOT form BC 1256 prior to construction. 

p. Submit DBE Final Documentation on form AER 1958 to the RE 

q. Submit a list of total payments to subcontractors for each federal fiscal year in which the project is 
active.  

r. Submit a DBE Payment Agreement on form SBE 2115 to the RE after the Contractor pays DBE 
subcontractors. 

s. Return Airport Security badges previously held by the Contractor and all subcontractors to the 
Airport. 

90-12 Increased quantities. Payment will not be made for quantities in excess of the maximum payment 
percentages found in the current Illinois Department of Transportation, Bureau of Airport Engineering 
Airport Construction Documentation Manual. 

 

END OF SECTION 90 
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Part 2 – General Construction Items 

Item C-100 Contractor Quality Control Program (CQCP) 

100-1 General. Quality is more than test results.  Quality is the combination of proper materials, testing, 
workmanship, equipment, inspection, and documentation of the project. Establishing and maintaining a 
culture of quality is key to achieving a quality project.  The Contractor shall establish, provide, and 
maintain an effective Contractor Quality Control Program (CQCP) that details the methods and 
procedures that will be taken to assure that all materials and completed construction required by this 
contract conform to contract plans, technical specifications and other requirements, whether manufactured 
by the Contractor, or procured from subcontractors or vendors. Although guidelines are established and 
certain minimum requirements are specified here and elsewhere in the contract technical specifications, 
the Contractor shall assume full responsibility for accomplishing the stated purpose. 

The Contractor shall establish a CQCP that will: 

a. Provide qualified personnel to develop and implement the CQCP. 

b. Provide for the production of acceptable quality materials. 

c. Provide sufficient information to assure that the specification requirements can be met. 

d. Document the CQCP process. 

The Contractor shall not begin any construction or production of materials to be incorporated into the 
completed work until the CQCP has been reviewed and approved by the Resident Project Representative 
(RPR). No partial payment will be made for materials subject to specific quality control (QC) 
requirements until the CQCP has been reviewed and approved. 

The QC requirements contained in this section and elsewhere in the contract technical specifications are 
in addition to and separate from the quality assurance (QA) testing requirements. QA testing requirements 
are the responsibility of the RPR or Contractor as specified in the specifications. 

A Quality Control (QC)/Quality Assurance (QA) workshop with the Engineer, Resident Project 
Representative (RPR), Contractor, subcontractors, testing laboratories, and Owner’s representative must 
be held prior to start of construction.  The QC/QA workshop will be facilitated by the Contractor.  The 
Contractor shall coordinate with the Airport and the RPR on time and location of the QC/QA workshop.  
Items to be addressed, at a minimum, will include: 

a. Review of the CQCP including submittals, QC Testing, Action & Suspension Limits for 
Production, Corrective Action Plans, Distribution of QC reports, and Control Charts. 

b. Discussion of the QA program. 

c. Discussion of the QC and QA Organization and authority including coordination and information 
exchange between QC and QA. 

d. Establish regular meetings to discuss control of materials, methods and testing. 

e.  Establishment of the overall QC culture. 

100-2 Description of program. 

a. General description. The Contractor shall establish a CQCP to perform QC inspection and testing 
of all items of work required by the technical specifications, including those performed by subcontractors. 
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The CQCP shall ensure conformance to applicable specifications and plans with respect to materials, off-
site fabrication, workmanship, construction, finish, and functional performance. The CQCP shall be 
effective for control of all construction work performed under this Contract and shall specifically include 
surveillance and tests required by the technical specifications, in addition to other requirements of this 
section and any other activities deemed necessary by the Contractor to establish an effective level of QC. 

b. Contractor Quality Control Program (CQCP). The Contractor shall describe the CQCP in a 
written document that shall be reviewed and approved by the RPR prior to the start of any production, 
construction, or off-site fabrication. The written CQCP shall be submitted to the RPR for review and 
approval at least 10 calendar days before the CQCP Workshop.  The Contractor’s CQCP and QC testing 
laboratory must be approved in writing by the RPR prior to the Notice to Proceed (NTP). 

The CQCP shall be organized to address, as a minimum, the following: 

1. QC organization and resumes of key staff 

2. Project progress schedule 

3. Submittals schedule 

4. Inspection requirements 

5. QC testing plan 

6. Documentation of QC activities and distribution of QC reports 

7. Requirements for corrective action when QC and/or QA acceptance criteria are not met 

8. Material quality and construction means and methods.  Address all elements applicable to the 
project that affect the quality of the pavement structure including subgrade, subbase, base, 
and surface course.   Some elements that must be addressed include, but is not limited to mix 
design, aggregate grading, stockpile management, mixing and transporting, placing and 
finishing, quality control testing and inspection, smoothness, laydown plan, equipment, and 
temperature management plan. 

The Contractor must add any additional elements to the CQCP that is necessary to adequately control all 
production and/or construction processes required by this contract. 

100-3 CQCP organization. The CQCP shall be implemented by the establishment of a QC organization. 
An organizational chart shall be developed to show all QC personnel, their authority, and how these 
personnel integrate with other management/production and construction functions and personnel. 

The organizational chart shall identify all QC staff by name and function, and shall indicate the total staff 
required to implement all elements of the CQCP, including inspection and testing for each item of work. 
If necessary, different technicians can be used for specific inspection and testing functions for different 
items of work. If an outside organization or independent testing laboratory is used for implementation of 
all or part of the CQCP, the personnel assigned shall be subject to the qualification requirements of 
paragraphs 100-03a and 100-03b. The organizational chart shall indicate which personnel are Contractor 
employees and which are provided by an outside organization. 

The QC organization shall, as a minimum, consist of the following personnel: 

a. Program Administrator. The Contractor Quality Control Program Administrator (CQCPA) must 
be a full-time on-site employee of the Contractor, or a consultant engaged by the Contractor. The 
CQCPA must have a minimum of five (5) years of experience in QC pavement construction with prior 
QC experience on a project of comparable size and scope as the contract. 

Included in the five (5) years of paving/QC experience,  the CQCPA must meet at least one of the 
following requirements: 
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(1) Professional Engineer with one (1) year of airport paving experience. 

(2) Engineer-in-training with two (2) years of airport paving experience. 

(3) National Institute for Certification in Engineering Technologies (NICET) Civil Engineering 
Technology Level IV with three (3) years of airport paving experience. 

(4) An individual with four (4) years of airport paving experience, with a Bachelor of Science 
Degree in Civil Engineering, Civil Engineering Technology or Construction. 

The CQCPA must have full authority to institute any and all actions necessary for the successful 
implementation of the CQCP to ensure compliance with the contract plans and technical specifications. 
The CQCPA authority must include the ability to immediately stop production until materials and/or 
processes are in compliance with contract specifications.  The CQCPA must report directly to a principal 
officer of the construction firm. The CQCPA may supervise the Quality Control Program on more than 
one project provided that person can be at the job site within two (2) hours after being notified of a 
problem. 

 

b. QC technicians. A sufficient number of QC technicians necessary to adequately implement the 
CQCP must be provided. These personnel must be either Engineers, engineering technicians, or 
experienced craftsman with qualifications in the appropriate field equivalent to NICET Level II in Civil 
Engineering Technology or higher, and shall have a minimum of two (2) years of experience in their area 
of expertise.  

The QC technicians must report directly to the CQCPA and shall perform the following functions: 

(1) Inspection of all materials, construction, plant, and equipment for conformance to the 
technical specifications, and as required by paragraph 100-6. 

(2) Performance of all QC tests as required by the technical specifications and paragraph100-8. 
(3) Performance of tests for the RPR when required by the technical specifications.   

Certification at an equivalent level of qualification and experience by a state or nationally recognized 
organization will be acceptable in lieu of NICET certification. 

c. Staffing levels. The Contractor shall provide sufficient qualified QC personnel to monitor each 
work activity at all times. Where material is being produced in a plant for incorporation into the work, 
separate plant and field technicians shall be provided at each plant and field placement location. The 
scheduling and coordinating of all inspection and testing must match the type and pace of work activity. 
The CQCP shall state where different technicians will be required for different work elements. 

100-4 Project progress schedule. Critical QC activities must be shown on the project schedule as 
required by Section 80, paragraph 80-03, Execution and Progress.   

100-5 Submittals schedule. The Contractor shall submit a detailed listing of all submittals (for example, 
mix designs, material certifications) and shop drawings required by the technical specifications. The 
listing can be developed in a spreadsheet format and shall include as a minimum: 

a. Specification item number 

b. Item description 

c. Description of submittal 

d. Specification paragraph requiring submittal 

e. Scheduled date of submittal 
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100-6 Inspection requirements. QC inspection functions shall be organized to provide inspections for all 
definable features of work, as detailed below. All inspections shall be documented by the Contractor as 
specified by paragraph 100-9. 

Inspections shall be performed as needed to ensure continuing compliance with contract requirements 
until completion of the particular feature of work. Inspections shall include the following minimum 
requirements: 

a. During plant operation for material production, QC test results and periodic inspections shall be 
used to ensure the quality of aggregates and other mix components, and to adjust and control mix 
proportioning to meet the approved mix design and other requirements of the technical specifications. All 
equipment used in proportioning and mixing shall be inspected to ensure its proper operating condition. 
The CQCP shall detail how these and other QC functions will be accomplished and used. 

b. During field operations, QC test results and periodic inspections shall be used to ensure the quality 
of all materials and workmanship. All equipment used in placing, finishing, and compacting shall be 
inspected to ensure its proper operating condition and to ensure that all such operations are in 
conformance to the technical specifications and are within the plan dimensions, lines, grades, and 
tolerances specified. The CQCP shall document how these and other QC functions will be accomplished 
and used. 

100-7 Contractor QC testing facility. 

a. For projects that include Item P-401, Item P-403, and Item P-404, the Contractor shall ensure 
facilities, including all necessary equipment, materials, and current reference standards, are provided that 
meet requirements in the following paragraphs of ASTM D3666, Standard Specification for Minimum 
Requirements for Agencies Testing and Inspecting Road and Paving Materials: 

• 8.1.3 Equipment Calibration and Checks; 
• 8.1.9 Equipment Calibration, Standardization, and Check Records; 
• 8.1.12 Test Methods and Procedures 

b. For projects that include P-501, the Contractor shall ensure facilities, including all necessary 
equipment, materials, and current reference standards, are provided that meet requirements in the 
following paragraphs of ASTM C1077, Standard Practice for Agencies Testing Concrete and Concrete 
Aggregates for Use in Construction and Criteria for Testing Agency Evaluation: 

• 7 Test Methods and Procedures 
• 8 Facilities, Equipment, and Supplemental Procedures 

100-8 QC testing plan. As a part of the overall CQCP, the Contractor shall implement a QC testing plan, 
as required by the technical specifications. The testing plan shall include the minimum tests and test 
frequencies required by each technical specification Item, as well as any additional QC tests that the 
Contractor deems necessary to adequately control production and/or construction processes. 

The QC testing plan can be developed in a spreadsheet fashion and shall, as a minimum, include the 
following: 

a. Specification item number (e.g., P-401) 

b. Item description (e.g., Hot Mix Asphalt Pavements) 

c. Test type (e.g., gradation, grade, asphalt content) 

d. Test standard (e.g., ASTM or American Association of State Highway and Transportation Officials 
(AASHTO) test number, as applicable) 
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e. Test frequency (e.g., as required by technical specifications or minimum frequency when 
requirements are not stated) 

f. Responsibility (e.g., plant technician) 

g. Control requirements (e.g., target, permissible deviations) 

The QC testing plan shall contain a statistically-based procedure of random sampling for acquiring test 
samples in accordance with ASTM D3665. The RPR shall be provided the opportunity to witness QC 
sampling and testing. 

All QC test results shall be documented by the Contractor as required by paragraph 100-9. 

100-9 Documentation. The Contractor shall maintain current QC records of all inspections and tests 
performed. These records shall include factual evidence that the required QC inspections or tests have 
been performed, including type and number of inspections or tests involved; results of inspections or 
tests; nature of defects, deviations, causes for rejection, etc.; proposed remedial action; and corrective 
actions taken. 

These records must cover both conforming and defective or deficient features, and must include a 
statement that all supplies and materials incorporated in the work are in full compliance with the terms of 
the contract. Legible copies of these records shall be furnished to the RPR daily. The records shall cover 
all work placed subsequent to the previously furnished records and shall be verified and signed by the 
CQCPA. 

Contractor QC records required for the contract shall include, but are not necessarily limited to, the 
following records: 

a. Daily inspection reports. Each Contractor QC technician shall maintain a daily log of all 
inspections performed for both Contractor and subcontractor operations. These technician’s daily reports 
shall provide factual evidence that continuous QC inspections have been performed and shall, as a 
minimum, include the following: 

(1) Technical specification item number and description 
(2) Compliance with approved submittals 
(3) Proper storage of materials and equipment 
(4) Proper operation of all equipment 
(5) Adherence to plans and technical specifications 
(6) Summary of any necessary corrective actions 
(7) Safety inspection. 
[   (8) Photographs and/or video   ] 

The daily inspection reports shall identify all QC inspections and QC tests conducted, results of 
inspections, location and nature of defects found, causes for rejection, and remedial or corrective actions 
taken or proposed. 

The daily inspection reports shall be signed by the responsible QC technician and the CQCPA. The RPR 
shall be provided at least one copy of each daily inspection report on the work day following the day of 
record. When QC inspection and test results are recorded and transmitted electronically, the results must 
be archived. 

b. Daily test reports. The Contractor shall be responsible for establishing a system that will record 
all QC test results. Daily test reports shall document the following information: 

(1) Technical specification item number and description 
(2) Test designation 
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(3) Location 
(4) Date of test 
(5) Control requirements 
(6) Test results 
(7) Causes for rejection 
(8) Recommended remedial actions 
(9) Retests 

Test results from each day’s work period shall be submitted to the RPR prior to the start of the next day’s 
work period. When required by the technical specifications, the Contractor shall maintain statistical QC 
charts. When QC daily test results are recorded and transmitted electronically, the results must be 
archived.   

100-10 Corrective action requirements. The CQCP shall indicate the appropriate action to be taken 
when a process is deemed, or believed, to be out of control (out of tolerance) and detail what action will 
be taken to bring the process into control. The requirements for corrective action shall include both 
general requirements for operation of the CQCP as a whole, and for individual items of work contained in 
the technical specifications. 

The CQCP shall detail how the results of QC inspections and tests will be used for determining the need 
for corrective action and shall contain clear rules to gauge when a process is out of control and the type of 
correction to be taken to regain process control. 

When applicable or required by the technical specifications, the Contractor shall establish and use 
statistical QC charts for individual QC tests. The requirements for corrective action shall be linked to the 
control charts. 

100-11 Inspection and/or observations by the RPR. All items of material and equipment are subject to 
inspection and/or observation by the RPR at the point of production, manufacture or shipment to 
determine if the Contractor, producer, manufacturer or shipper maintains an adequate QC system in 
conformance with the requirements detailed here and the applicable technical specifications and plans. In 
addition, all items of materials, equipment and work in place shall be subject to inspection and/or 
observation by the RPR at the site for the same purpose. 

Inspection and/or observations by the RPR does not relieve the Contractor of performing QC inspections 
of either on-site or off-site Contractor’s or subcontractor’s work. 

100-12 Noncompliance. 

a. The Resident Project Representative (RPR) will provide written notice to the Contractor of any 
noncompliance with their CQCP. After receipt of such notice, the Contractor must take corrective action.  

b. When QC activities do not comply with either the CQCP or the contract provisions or when the 
Contractor fails to properly operate and maintain an effective CQCP, and no effective corrective actions 
have been taken after notification of non-compliance, the RPR will recommend the Owner take the 
following actions: 

(1) Order the Contractor to replace ineffective or unqualified QC personnel or subcontractors 
and/or 

(2) Order the Contractor to stop operations until appropriate corrective actions are taken. 
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METHOD OF MEASUREMENT 

100-13 Basis of measurement and payment.  Contractor Quality Control Program (CQCP) is for the 
personnel, tests, facilities and documentation required to implement the CQCP.  The CQCP will be paid 
as a lump sum with the following schedule of partial payments:  

a. With first pay request, 25% with approval of CQCP and completion of the Quality Control 
(QC)/Quality Assurance (QA) workshop. 

b. When 25% or more of the original contract is earned, an additional 25%. 

c. When 50% or more of the original contract is earned, an additional 20%.  

d. When 75% or more of the original contract is earned, an additional 20% 

e. After final inspection and acceptance of project, the final 10%.  

BASIS OF PAYMENT 

100-14 Payment will be made under: 

Item AR401010  Contractor Quality Control Program (CQCP) - per lump sum 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

National Institute for Certification in Engineering Technologies (NICET) 

ASTM International (ASTM) 

ASTM C1077 Standard Practice for Agencies Testing Concrete and Concrete 
Aggregates for Use in Construction and Criteria for Testing Agency 
Evaluation 

ASTM D3665 Standard Practice for Random Sampling of Construction Materials 

ASTM D3666 Standard Specification for Minimum Requirements for Agencies Testing 
and Inspecting Road and Paving Materials 

END OF ITEM C-100 
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Item C-102 Temporary Air and Water Pollution, Soil Erosion, and Siltation Control 

DESCRIPTION 

102-1. This item shall consist of temporary control measures as shown on the plans or as ordered by the 
Resident Project Representative (RPR) during the life of a contract to control  pollution of air and water, 
soil erosion, and siltation through the use of silt fences, berms, dikes, dams, sediment basins, fiber mats, 
gravel, mulches, grasses, slope drains, and other erosion control devices or methods.  

Temporary erosion control shall be in accordance with the approved erosion control plan; the approved 
Construction Safety and Phasing Plan (CSPP) and AC 150/5370-2, Operational Safety on Airports 
During Construction. The temporary erosion control measures contained herein shall be coordinated with 
the permanent erosion control measures specified as part of this contract to the extent practical to assure 
economical, effective, and continuous erosion control throughout the construction period. 

Temporary control may include work outside the construction limits such as borrow pit operations, 
equipment and material storage sites, waste areas, and temporary plant sites. 

Temporary control measures shall be designed, installed and maintained to minimize the creation of 
wildlife attractants that have the potential to attract hazardous wildlife on or near public-use airports.  

MATERIALS 

102-2.1 Grass. Grass that will not compete with the grasses sown later for permanent cover per Item T-
901shall be a quick-growing species (such as ryegrass, Italian ryegrass, or cereal grasses) suitable to the 
area providing a temporary cover. Selected grass species shall not create a wildlife attractant.   

102-2.2 Mulches. Mulches may be hay, straw, fiber mats, netting, bark, wood chips, or other suitable 
material reasonably clean and free of noxious weeds and deleterious materials per Item T-908.  Mulches 
shall not create a wildlife attractant. 

102-2.3 Fertilizer. Fertilizer shall be a standard commercial grade and shall conform to all federal and 
state regulations and to the standards of the Association of Official Agricultural Chemists. 

102-2.4 Slope drains. Slope drains may be constructed of pipe, fiber mats, rubble, concrete, asphalt, or 
other materials that will adequately control erosion. 

102-2.5 Silt fence. Silt fence shall consist of polymeric filaments which are formed into a stable network 
such that filaments retain their relative positions. Synthetic filter fabric shall contain ultraviolet ray 
inhibitors and stabilizers to provide a minimum of six months of expected usable construction life.  Silt 
fence shall meet the requirements of ASTM D6461. 

102-2.6 Other. All other materials shall meet commercial grade standards and shall be approved by the 
RPR before being incorporated into the project. 

CONSTRUCTION REQUIREMENTS 

102-3.1 General. In the event of conflict between these requirements and pollution control laws, rules, or 
regulations of other federal, state, or local agencies, the more restrictive laws, rules, or regulations shall 
apply. 
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The RPR shall be responsible for assuring compliance to the extent that construction practices, 
construction operations, and construction work are involved. 

102-3.2 Schedule. Prior to the start of construction, the Contractor shall submit schedules in accordance 
with the approved Construction Safety and Phasing Plan (CSPP) and the plans for accomplishment of 
temporary and permanent erosion control work for clearing and grubbing; grading; construction; paving; 
and structures at watercourses. The Contractor shall also submit a proposed method of erosion and dust 
control on haul roads and borrow pits and a plan for disposal of waste materials. Work shall not be started 
until the erosion control schedules and methods of operation for the applicable construction have been 
accepted by the RPR. 

102-3.3 Construction details. The Contractor will be required to incorporate all permanent erosion 
control features into the project at the earliest practicable time as outlined in the plans and approved 
CSPP. Except where future construction operations will damage slopes, the Contractor shall perform the 
permanent seeding and mulching and other specified slope protection work in stages, as soon as 
substantial areas of exposed slopes can be made available. Temporary erosion and pollution control 
measures will be used to correct conditions that develop during construction that were not foreseen during 
the design stage; that are needed prior to installation of permanent control features; or that are needed 
temporarily to control erosion that develops during normal construction practices, but are not associated 
with permanent control features on the project. 

Where erosion may be a problem, schedule and perform clearing and grubbing operations so that grading 
operations and permanent erosion control features can follow immediately if project conditions permit. 
Temporary erosion control measures are required if permanent measures cannot immediately follow 
grading operations. The RPR shall limit the area of clearing and grubbing, excavation, borrow, and 
embankment operations in progress, commensurate with the Contractor’s capability and progress in 
keeping the finish grading, mulching, seeding, and other such permanent control measures current with 
the accepted schedule. If seasonal limitations make such coordination unrealistic, temporary erosion 
control measures shall be taken immediately to the extent feasible and justified as directed by the RPR. 

The Contractor shall provide immediate permanent or temporary pollution control measures to minimize 
contamination of adjacent streams or other watercourses, lakes, ponds, or other areas of water 
impoundment as directed by the RPR. If temporary erosion and pollution control measures are required 
due to the Contractor’s negligence, carelessness, or failure to install permanent controls as a part of the 
work as scheduled or directed by the RPR, the work shall be performed by the Contractor and the cost 
shall be incidental to this item. 

The RPR may increase or decrease the area of erodible earth material that can be exposed at any time 
based on an analysis of project conditions. 

The erosion control features installed by the Contractor shall be maintained by the Contractor during the 
construction period. 

Provide temporary structures whenever construction equipment must cross watercourses at frequent 
intervals. Pollutants such as fuels, lubricants, bitumen, raw sewage, wash water from concrete mixing 
operations, and other harmful materials shall not be discharged into any waterways, impoundments or into 
natural or manmade channels. 

102-3.4 Installation, maintenance and removal of silt fence.  Silt fences shall extend a minimum of 16 
inches (41 cm) and a maximum of 34 inches (86 cm) above the ground surface. Posts shall be set no more 
than 10 feet (3 m) on center. Filter fabric shall be cut from a continuous roll to the length required 
minimizing joints where possible. When joints are necessary, the fabric shall be spliced at a support post 
with a minimum 12-inch (300-mm) overlap and securely sealed. A trench shall be excavated 
approximately 4 inches (100 mm) deep by 4 inches (100 mm) wide on the upslope side of the silt fence. 
The trench shall be backfilled and the soil compacted over the silt fence fabric. The Contractor shall 
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remove and dispose of silt that accumulates during construction and prior to establishment of permanent 
erosion control. The fence shall be maintained in good working condition until permanent erosion control 
is established. Silt fence shall be removed upon approval of the RPR. 

METHOD OF MEASUREMENT 

102-4.1 Temporary erosion and pollution control work required will be performed as scheduled or 
directed by the RPR.  Temporary erosion control may include the following items: 

a. Temporary seeding and mulching will be included in the lump sum cost. 

b. Temporary slope drains will be included in the lump sum cost. 

c. Temporary benches, dikes, dams, and sediment basins will be included in the lump sum cost, 
including necessary cleaning of sediment basins, and the cubic yard  of embankment placed as directed by 
the RPR. 

d. All fertilizing will be included in the lump sum cost. 

e. Installation and removal of silt fence will b be included in the lump sum cost.    

102-4.2 Control work performed for protection of construction areas outside the construction limits, such 
as borrow and waste areas, haul roads, equipment and material storage sites, and temporary plant sites, 
will not be measured and paid for directly but shall be considered as a subsidiary obligation of the 
Contractor. 

BASIS OF PAYMENT 

102-5.1 Accepted quantities of temporary water pollution, soil erosion, and siltation control work ordered 
by the RPR and measured as provided in paragraph 102-4.1 will be paid for under: 

Item AR156500  Temporary Erosion Control - per lump sum 

Temporary control features not covered by contract items that are ordered by the RPR will be paid for in 
accordance with Section 90, paragraph 90-05 Payment for Extra Work. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5200-33 Hazardous Wildlife Attractants on or Near Airports 

AC 150/5370-2 Operational Safety on Airports During Construction 

ASTM International (ASTM) 

ASTM D6461 Standard Specification for Silt Fence Materials 

United States Department of Agriculture (USDA) 

FAA/USDA Wildlife Hazard Management at Airports, A Manual for Airport Personnel 

END OF ITEM C-102 
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Part 2 – General Construction Items 

Item C-105 Mobilization 

105-1 Description. This item of work shall consist of, but is not limited to, work and operations 
necessary for the movement of personnel, equipment, material and supplies to and from the project site 
for work on the project except as provided in the contract as separate pay items.  This item of work also 
includes the RESIDENT ENGINEER Field Office. 

105-2 Mobilization limit.   Mobilization shall be limited to 6 percent of the total project cost. 

105-3 Posted notices. Prior to commencement of construction activities, the Contractor must post the 
following documents  in a prominent and accessible place where they may be easily viewed by all 
employees of the prime Contractor and by all employees of subcontractors engaged by the prime 
Contractor: Equal Employment Opportunity (EEO) Poster “Equal Employment Opportunity is the Law” 
in accordance with the Office of Federal Contract Compliance Programs Executive Order 11246, as 
amended; Davis Bacon Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and 
Applicable Davis-Bacon Wage Rate Determination.  These notices must remain posted until final 
acceptance of the work by the Owner. In addition, the Contractor shall comply with State of Illinois 
requirements for posters, which can be found on the IDOT website. The Contractor is solely responsible 
for keeping the bulletin board current and in conformance with local, state, and federal requirements. 

105-4 RESIDENT ENGINEER field office.  This item shall consist of furnishing and maintaining in 
good condition for the exclusive use of the RESIDENT ENGINEER, a weatherproof building hereinafter 
described at locations approved by the Airport and RESIDENT ENGINEER. The building shall be 
independent of any building used by the Contractor and all keys to the building shall be turned over to the 
RESIDENT ENGINEER. The building shall remain on the work site until released by Substantial 
Completion. 

Field offices shall have a minimum ceiling height of seven feet and a minimum floor space of 240 square 
feet. The office shall be provided with sufficient natural and artificial light and air conditioning. Doors and 
windows shall be equipped with locks approved by the RESIDENT ENGINEER. 

Suitable on-site sanitary facilities meeting Federal, State, and local health department requirements shall be 
provided, maintained clean and in good working condition, and shall be stocked with lavatory and sanitary 
supplies at all times. 

The building will include all utility costs and shall be released to the Contractor in good condition at the 
end of the project. In addition, the following equipment and furniture meeting the approval of the 
RESIDENT ENGINEER shall be furnished: 

A. Two desks and two non-folding chairs with upholstered seats and backs. 
B. One free standing four drawer legal size file cabinets with lock and an Underwriters‟ Laboratories 

insulated file device 350 degrees one hour rating. 
C. One dry process copy, print, & scan machine (including maintenance and operating supplies) capable 

of both collating and reproducing prints up to a ledger size (11” x 17”) and capable of copying and 
scanning in color. 
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K. One refrigerator with a minimum size of 8 cubic feet with a freezer unit.
L. One electric desk tape calculator and adding machine with tape or one tape printing calculator
M. One mobile wireless network with a cost-free connection to the internet to be used in the RESIDENT

ENGINEER field office and one the construction site for use by the RESIDENT ENGINEER. Possible
solutions include wireless network cards installed in the RESIDENT ENGINEER’s computer or
wireless phones capable of supplying access to the internet via a mobile connection. The network shall
be available to the RESIDENT ENGINEER until Substantial Completion.

METHOD OF MEASUREMENT 

105-5 Basis of measurement and payment. Based upon the contract lump sum price for “Mobilization”
partial payments will be allowed as follows:

a. With first pay request, 25%.

b. When 25% or more of the original contract is earned, an additional 25%.

c. When 50% or more of the original contract is earned, an additional 40%.

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout materials as
required by Section 90, paragraph 90-11, Contractor Final Project Documentation, the final 10%. 

BASIS OF PAYMENT 

105-6.1 Payment. Payment for mobilization will be limited to the percentage listed in 105-2 and shall
include all costs associated with the Mobilization, including all labor, materials, tools, equipment, and
incidentals required to mobilize equipment.

105-6.2 Payment. Payment for field office shall include all costs associated with the Engineer’s Field
Office, including all labor, materials, tools, equipment, utility costs, leasing fees, and incidentals required
for the field office.

Item AR150510  ENGINEER'S FIELD OFFICE, per lump sum 

Item AR150520 MOBILIZATION, per lump sum 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Office of Federal Contract Compliance Programs (OFCCP) 

Executive Order 11246, as amended 

EEOC-P/E-1 – Equal Employment Opportunity is the Law Poster 

United States Department of Labor, Wage and Hour Division (WHD) 

WH 1321 – Employee Rights under the Davis-Bacon Act Poster 

END OF ITEM C-105 



Item C-110 Method of Estimating Percentage of Material Within Specification Limits (PWL) C-110-1 

 

Item C-110 Method of Estimating Percentage of Material Within Specification Limits (PWL) 

110-1 General. When the specifications provide for acceptance of material based on the method of 
estimating percentage of material within specification limits (PWL), the PWL will be determined in 
accordance with this section. All test results for a lot will be analyzed statistically to determine the total 
estimated percent of the lot that is within specification limits. The PWL is computed using the sample 
average (X) and sample standard deviation (Sn) of the specified number (n) of sublots for the lot and the 
specification tolerance limits, L for lower and U for upper, for the particular acceptance parameter. From 
these values, the respective Quality index, QL for Lower Quality Index and/or QU for Upper Quality 
Index, is computed and the PWL for the lot for the specified n is determined from Table 1. All 
specification limits specified in the technical sections shall be absolute values. Test results used in the 
calculations shall be to the significant figure given in the test procedure. 

There is some degree of uncertainty (risk) in the measurement for acceptance because only a small 
fraction of production material (the population) is sampled and tested. This uncertainty exists because all 
portions of the production material have the same probability to be randomly sampled. The Contractor’s 
risk is the probability that material produced at the acceptable quality level is rejected or subjected to a 
pay adjustment. The Owner’s risk is the probability that material produced at the rejectable quality level 
is accepted. 

It is the intent of this section to inform the Contractor that, in order to consistently offset the Contractor’s 
risk for material evaluated, production quality (using population average and population standard 
deviation) must be maintained at the acceptable quality specified or higher. In all cases, it is the 
responsibility of the Contractor to produce at quality levels that will meet the specified acceptance criteria 
when sampled and tested at the frequencies specified. 

110-2 Method for computing PWL. The computational sequence for computing PWL is as follows: 

a. Divide the lot into n sublots in accordance with the acceptance requirements of the specification. 

b. Locate the random sampling position within the sublot in accordance with the requirements of the 
specification. 

c. Make a measurement at each location, or take a test portion and make the measurement on the test 
portion in accordance with the testing requirements of the specification. 

 
d. Find the sample average (X) for all sublot test values within the lot by using the following formula: 
 

X = (x1 + x2 + x3 + . . .xn) / n 
 

Where: X = Sample average of all sublot test values within a lot 
x1, x2, . . .xn = Individual sublot test values 
n = Number of sublot test values 
 

e. Find the sample standard deviation (Sn) by use of the following formula: 
 

Sn = [(d1
2 + d2

2 + d3
2 + . . .dn

2)/(n-1)]1/2 

 
Where: Sn = Sample standard deviation of the number of sublot test values in the set 
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d1, d2, . . .dn = Deviations of the individual sublot test values x1, x2, … from the average 
value X 

that is: d1 = (x1 - X), d2 = (x2 - X) … dn = (xn - X) 
n = Number of sublot test values 
 

f. For single sided specification limits (i.e., L only), compute the Lower Quality Index QL by use of 
the following formula: 

QL = (X - L) / Sn 

 

Where: L = specification lower tolerance limit 
 

Estimate the percentage of material within limits (PWL) by entering Table 1 with QL, using the 
column appropriate to the total number (n) of measurements. If the value of QL falls between values 
shown on the table, use the next higher value of PWL. 

 
g. For double-sided specification limits (i.e., L and U), compute the Quality Indexes QL and QU by 

use of the following formulas: 
QL = (X - L) / Sn 

and 
QU = (U - X) / Sn 

 
Where: L and U = specification lower and upper tolerance limits 
 

Estimate the percentage of material between the lower (L) and upper (U) tolerance limits (PWL) by 
entering Table 1 separately with QL and QU, using the column appropriate to the total number (n) of 
measurements, and determining the percent of material above PL and percent of material below PU for 
each tolerance limit. If the values of QL fall between values shown on the table, use the next higher value 
of PL or PU. Determine the PWL by use of the following formula: 

 
PWL = (PU + PL) - 100 

 
Where: PL = percent within lower specification limit 
 PU = percent within upper specification limit 

EXAMPLE OF PWL CALCULATION 

Project: Example Project 

Test Item: Item P-401, Lot A. 

A. PWL Determination for Mat Density. 

1. Density of four random cores taken from Lot A. 

A-1 = 96.60 
A-2 = 97.55 
A-3 = 99.30 
A-4 = 98.35 
n = 4 

2. Calculate average density for the lot. 
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X = (x1 + x2 + x3 + . . .xn) / n 
X = (96.60 + 97.55 + 99.30 + 98.35) / 4 
X = 97.95% density 

3. Calculate the standard deviation for the lot. 

Sn = [((96.60 - 97.95)2 + (97.55 - 97.95)2 +(99.30 -97.95)2 + (98.35 -97.95)2)) / (4 - 1)]1/2 
Sn = [(1.82 + 0.16 + 1.82 + 0.16) / 3]1/2 
Sn = 1.15 

4. Calculate the Lower Quality Index QL for the lot. (L=96.3) 

QL = (X -L) / Sn 
QL = (97.95 - 96.30) / 1.15 
QL = 1.4348 

5. Determine PWL by entering Table 1 with QL= 1.44 and n= 4. 

PWL = 98 

B. PWL Determination for Air Voids. 

1. Air Voids of four random samples taken from Lot A. 

A-1 = 5.00 
A-2 = 3.74 
A-3 = 2.30 
A-4 = 3.25 

2. Calculate the average air voids for the lot. 

X = (x1 + x2 + x3 . . .n) / n 
X = (5.00 + 3.74 + 2.30 + 3.25) / 4 
X = 3.57% 

3. Calculate the standard deviation Sn for the lot. 

Sn = [((3.57 - 5.00)2 + (3.57 - 3.74)2 + (3.57 - 2.30)2 + (3.57 -3.25)2) / (4 - 1)]1/2 
Sn = [(2.04 + 0.03 + 1.62 + 0.10) / 3]1/2 
Sn = 1.12 

4. Calculate the Lower Quality Index QL for the lot. (L= 2.0) 

QL = (X - L) / Sn 
QL = (3.57 - 2.00) / 1.12 
QL = 1.3992 

5. Determine PL by entering Table 1 with QL = 1.41 and n = 4. 

PL = 97 

6. Calculate the Upper Quality Index QU for the lot. (U= 5.0) 

QU = (U - X) / Sn 
QU = (5.00 - 3.57) / 1.12 
QU = 1.2702 
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7. Determine PU by entering Table 1 with QU = 1.29 and n = 4. 

PU = 93 

8. Calculate Air Voids PWL 

PWL = (PL + PU) - 100 

PWL = (97 + 93) - 100 = 90 

EXAMPLE OF OUTLIER CALCULATION (REFERENCE ASTM E178) 

Project: Example Project 

Test Item: Item P-401, Lot A. 

A. Outlier Determination for Mat Density. 

1. Density of four random cores taken from Lot A arranged in descending order. 

A-3 = 99.30 
A-4 = 98.35 
A-2 = 97.55 
A-1 = 96.60 

2. From ASTM E178, Table 1, for  n=4 an upper 5% significance level, the critical value for test 
criterion = 1.463. 

3. Use average density, standard deviation, and test criterion value to evaluate density measurements. 

a. For measurements greater than the average: 
If (measurement - average)/(standard deviation) is less than test criterion,  
then the measurement is not considered an outlier. 

For A-3, check if (99.30 - 97.95) / 1.15 is greater than 1.463. 
Since 1.174 is less than 1.463, the value is not an outlier. 

b. For measurements less than the average: 
If (average - measurement)/(standard deviation) is less than test criterion, 
then the measurement is not considered an outlier. 

For A-1, check if (97.95 - 96.60) / 1.15 is greater than 1.463. 
Since 1.435 is less than 1.463, the value is not an outlier. 

Note: In this example, a measurement would be considered an outlier if the density were: 

Greater than (97.95 + 1.463 × 1.15) = 99.63% 
OR 

less than (97.95 - 1.463 × 1.15) = 96.27%. 
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Table 1. Table for Estimating Percent of Lot Within Limits (PWL) 

Percent Within 
Limits 

(PL and PU) 

Positive Values of Q (QL and QU) 

n=3 n=4 n=5 n=6 n=7 n=8 n=9 n=10 

99 1.1541 1.4700 1.6714 1.8008 1.8888 1.9520 1.9994 2.0362 
98 1.1524 1.4400 1.6016 1.6982 1.7612 1.8053 1.8379 1.8630 
97 1.1496 1.4100 1.5427 1.6181 1.6661 1.6993 1.7235 1.7420 
96 1.1456 1.3800 1.4897 1.5497 1.5871 1.6127 1.6313 1.6454 
95 1.1405 1.3500 1.4407 1.4887 1.5181 1.5381 1.5525 1.5635 
94 1.1342 1.3200 1.3946 1.4329 1.4561 1.4717 1.4829 1.4914 
93 1.1269 1.2900 1.3508 1.3810 1.3991 1.4112 1.4199 1.4265 
92 1.1184 1.2600 1.3088 1.3323 1.3461 1.3554 1.3620 1.3670 
91 1.1089 1.2300 1.2683 1.2860 1.2964 1.3032 1.3081 1.3118 
90 1.0982 1.2000 1.2290 1.2419 1.2492 1.2541 1.2576 1.2602 
89 1.0864 1.1700 1.1909 1.1995 1.2043 1.2075 1.2098 1.2115 
88 1.0736 1.1400 1.1537 1.1587 1.1613 1.1630 1.1643 1.1653 
87 1.0597 1.1100 1.1173 1.1192 1.1199 1.1204 1.1208 1.1212 
86 1.0448 1.0800 1.0817 1.0808 1.0800 1.0794 1.0791 1.0789 
85 1.0288 1.0500 1.0467 1.0435 1.0413 1.0399 1.0389 1.0382 
84 1.0119 1.0200 1.0124 1.0071 1.0037 1.0015 1.0000 0.9990 
83 0.9939 0.9900 0.9785 0.9715 0.9671 0.9643 0.9624 0.9610 
82 0.9749 0.9600 0.9452 0.9367 0.9315 0.9281 0.9258 0.9241 
81 0.9550 0.9300 0.9123 0.9025 0.8966 0.8928 0.8901 0.8882 
80 0.9342 0.9000 0.8799 0.8690 0.8625 0.8583 0.8554 0.8533 
79 0.9124 0.8700 0.8478 0.8360 0.8291 0.8245 0.8214 0.8192 
78 0.8897 0.8400 0.8160 0.8036 0.7962 0.7915 0.7882 0.7858 
77 0.8662 0.8100 0.7846 0.7716 0.7640 0.7590 0.7556 0.7531 
76 0.8417 0.7800 0.7535 0.7401 0.7322 0.7271 0.7236 0.7211 
75 0.8165 0.7500 0.7226 0.7089 0.7009 0.6958 0.6922 0.6896 
74 0.7904 0.7200 0.6921 0.6781 0.6701 0.6649 0.6613 0.6587 
73 0.7636 0.6900 0.6617 0.6477 0.6396 0.6344 0.6308 0.6282 
72 0.7360 0.6600 0.6316 0.6176 0.6095 0.6044 0.6008 0.5982 
71 0.7077 0.6300 0.6016 0.5878 0.5798 0.5747 0.5712 0.5686 
70 0.6787 0.6000 0.5719 0.5582 0.5504 0.5454 0.5419 0.5394 
69 0.6490 0.5700 0.5423 0.5290 0.5213 0.5164 0.5130 0.5105 
68 0.6187 0.5400 0.5129 0.4999 0.4924 0.4877 0.4844 0.4820 
67 0.5878 0.5100 0.4836 0.4710 0.4638 0.4592 0.4560 0.4537 
66 0.5563 0.4800 0.4545 0.4424 0.4355 0.4310 0.4280 0.4257 
65 0.5242 0.4500 0.4255 0.4139 0.4073 0.4030 0.4001 0.3980 
64 0.4916 0.4200 0.3967 0.3856 0.3793 0.3753 0.3725 0.3705 
63 0.4586 0.3900 0.3679 0.3575 0.3515 0.3477 0.3451 0.3432 
62 0.4251 0.3600 0.3392 0.3295 0.3239 0.3203 0.3179 0.3161 
61 0.3911 0.3300 0.3107 0.3016 0.2964 0.2931 0.2908 0.2892 
60 0.3568 0.3000 0.2822 0.2738 0.2691 0.2660 0.2639 0.2624 
59 0.3222 0.2700 0.2537 0.2461 0.2418 0.2391 0.2372 0.2358 
58 0.2872 0.2400 0.2254 0.2186 0.2147 0.2122 0.2105 0.2093 
57 0.2519 0.2100 0.1971 0.1911 0.1877 0.1855 0.1840 0.1829 
56 0.2164 0.1800 0.1688 0.1636 0.1607 0.1588 0.1575 0.1566 
55 0.1806 0.1500 0.1406 0.1363 0.1338 0.1322 0.1312 0.1304 
54 0.1447 0.1200 0.1125 0.1090 0.1070 0.1057 0.1049 0.1042 
53 0.1087 0.0900 0.0843 0.0817 0.0802 0.0793 0.0786 0.0781 
52 0.0725 0.0600 0.0562 0.0544 0.0534 0.0528 0.0524 0.0521 
51 0.0363 0.0300 0.0281 0.0272 0.0267 0.0264 0.0262 0.0260 
50 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 0.0000 

 



Item C-110 Method of Estimating Percentage of Material Within Specification Limits (PWL) C-110-6 

 

Percent 
Within 
Limits 

(PL and PU) 

Negative Values of Q (QL and QU) 

n=3 n=4 n=5 n=6 n=7 n=8 n=9 n=10 

49 -0.0363 -0.0300 -0.0281 -0.0272 -0.0267 -0.0264 -0.0262 -0.0260 
48 -0.0725 -0.0600 -0.0562 -0.0544 -0.0534 -0.0528 -0.0524 -0.0521 
47 -0.1087 -0.0900 -0.0843 -0.0817 -0.0802 -0.0793 -0.0786 -0.0781 
46 -0.1447 -0.1200 -0.1125 -0.1090 -0.1070 -0.1057 -0.1049 -0.1042 
45 -0.1806 -0.1500 -0.1406 -0.1363 -0.1338 -0.1322 -0.1312 -0.1304 
44 -0.2164 -0.1800 -0.1688 -0.1636 -0.1607 -0.1588 -0.1575 -0.1566 
43 -0.2519 -0.2100 -0.1971 -0.1911 -0.1877 -0.1855 -0.1840 -0.1829 
42 -0.2872 -0.2400 -0.2254 -0.2186 -0.2147 -0.2122 -0.2105 -0.2093 
41 -0.3222 -0.2700 -0.2537 -0.2461 -0.2418 -0.2391 -0.2372 -0.2358 
40 -0.3568 -0.3000 -0.2822 -0.2738 -0.2691 -0.2660 -0.2639 -0.2624 
39 -0.3911 -0.3300 -0.3107 -0.3016 -0.2964 -0.2931 -0.2908 -0.2892 
38 -0.4251 -0.3600 -0.3392 -0.3295 -0.3239 -0.3203 -0.3179 -0.3161 
37 -0.4586 -0.3900 -0.3679 -0.3575 -0.3515 -0.3477 -0.3451 -0.3432 
36 -0.4916 -0.4200 -0.3967 -0.3856 -0.3793 -0.3753 -0.3725 -0.3705 
35 -0.5242 -0.4500 -0.4255 -0.4139 -0.4073 -0.4030 -0.4001 -0.3980 
34 -0.5563 -0.4800 -0.4545 -0.4424 -0.4355 -0.4310 -0.4280 -0.4257 
33 -0.5878 -0.5100 -0.4836 -0.4710 -0.4638 -0.4592 -0.4560 -0.4537 
32 -0.6187 -0.5400 -0.5129 -0.4999 -0.4924 -0.4877 -0.4844 -0.4820 
31 -0.6490 -0.5700 -0.5423 -0.5290 -0.5213 -0.5164 -0.5130 -0.5105 
30 -0.6787 -0.6000 -0.5719 -0.5582 -0.5504 -0.5454 -0.5419 -0.5394 
29 -0.7077 -0.6300 -0.6016 -0.5878 -0.5798 -0.5747 -0.5712 -0.5686 
28 -0.7360 -0.6600 -0.6316 -0.6176 -0.6095 -0.6044 -0.6008 -0.5982 
27 -0.7636 -0.6900 -0.6617 -0.6477 -0.6396 -0.6344 -0.6308 -0.6282 
26 -0.7904 -0.7200 -0.6921 -0.6781 -0.6701 -0.6649 -0.6613 -0.6587 
25 -0.8165 -0.7500 -0.7226 -0.7089 -0.7009 -0.6958 -0.6922 -0.6896 
24 -0.8417 -0.7800 -0.7535 -0.7401 -0.7322 -0.7271 -0.7236 -0.7211 
23 -0.8662 -0.8100 -0.7846 -0.7716 -0.7640 -0.7590 -0.7556 -0.7531 
22 -0.8897 -0.8400 -0.8160 -0.8036 -0.7962 -0.7915 -0.7882 -0.7858 
21 -0.9124 -0.8700 -0.8478 -0.8360 -0.8291 -0.8245 -0.8214 -0.8192 
20 -0.9342 -0.9000 -0.8799 -0.8690 -0.8625 -0.8583 -0.8554 -0.8533 
19 -0.9550 -0.9300 -0.9123 -0.9025 -0.8966 -0.8928 -0.8901 -0.8882 
18 -0.9749 -0.9600 -0.9452 -0.9367 -0.9315 -0.9281 -0.9258 -0.9241 
17 -0.9939 -0.9900 -0.9785 -0.9715 -0.9671 -0.9643 -0.9624 -0.9610 
16 -1.0119 -1.0200 -1.0124 -1.0071 -1.0037 -1.0015 -1.0000 -0.9990 
15 -1.0288 -1.0500 -1.0467 -1.0435 -1.0413 -1.0399 -1.0389 -1.0382 
14 -1.0448 -1.0800 -1.0817 -1.0808 -1.0800 -1.0794 -1.0791 -1.0789 
13 -1.0597 -1.1100 -1.1173 -1.1192 -1.1199 -1.1204 -1.1208 -1.1212 
12 -1.0736 -1.1400 -1.1537 -1.1587 -1.1613 -1.1630 -1.1643 -1.1653 
11 -1.0864 -1.1700 -1.1909 -1.1995 -1.2043 -1.2075 -1.2098 -1.2115 
10 -1.0982 -1.2000 -1.2290 -1.2419 -1.2492 -1.2541 -1.2576 -1.2602 
9 -1.1089 -1.2300 -1.2683 -1.2860 -1.2964 -1.3032 -1.3081 -1.3118 
8 -1.1184 -1.2600 -1.3088 -1.3323 -1.3461 -1.3554 -1.3620 -1.3670 
7 -1.1269 -1.2900 -1.3508 -1.3810 -1.3991 -1.4112 -1.4199 -1.4265 
6 -1.1342 -1.3200 -1.3946 -1.4329 -1.4561 -1.4717 -1.4829 -1.4914 
5 -1.1405 -1.3500 -1.4407 -1.4887 -1.5181 -1.5381 -1.5525 -1.5635 
4 -1.1456 -1.3800 -1.4897 -1.5497 -1.5871 -1.6127 -1.6313 -1.6454 
3 -1.1496 -1.4100 -1.5427 -1.6181 -1.6661 -1.6993 -1.7235 -1.7420 
2 -1.1524 -1.4400 -1.6016 -1.6982 -1.7612 -1.8053 -1.8379 -1.8630 
1 -1.1541 -1.4700 -1.6714 -1.8008 -1.8888 -1.9520 -1.9994 -2.0362 
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REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM E178 Standard Practice for Dealing with Outlying Observations 

END OF ITEM C-110 
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Part 3 – Sitework 

Item P-101 Preparation/Removal of Existing Pavements 

DESCRIPTION 

101-1 This item shall consist of preparation of existing pavement surfaces (concrete or asphalt) for 
removal of existing pavement in order to install new electrical cabling and unit duct per Item L-108. 
Replacement of the pavement shall be in accordance with Item 610. The work shall be accomplished in 
accordance with these specifications and the applicable plans. 

EQUIPMENT AND MATERIALS 

101-2 All equipment and materials shall be specified here and in the following. The equipment shall not 
cause damage to the pavement to remain in place. 

CONSTRUCTION 

101-3.1  Removal of existing pavement.  

The Contractor’s removal operation shall be controlled to not damage adjacent pavement structure, and 
base material, cables, utility ducts, pipelines, or drainage structures which are to remain under the 
pavement.   

a. Concrete pavement removal.    Not used.   

b. Asphalt pavement removal. Asphalt pavement to be removed shall be cut to the full depth of the 
asphalt  pavement around the perimeter of the area to be removed. If the material is to be wasted on the 
airport site, it shall be broken to a maximum size of 4” inches. 

c. Repair or removal of Base, Subbase, and/or Subgrade.  Not used. 

101-3.2 Preparation of joints and cracks prior to overlay/surface treatment. 

Not used. 

101-3.3 Removal of Foreign Substances/contaminates.  prior to remarking. Removal of foreign 
substances/contaminates from existing pavement that will affect the bond of the new treatment shall 
consist of removal of rubber, fuel spills, oil, crack sealer, at least 90% of paint, and other foreign 
substances from the surface of the pavement.  Areas that require removal are designated on the plans and 
as directed by the RPR in the field during construction. 

High-pressure water orrotary grinding may be used. If chemicals are used, they shall comply with the 
state’s environmental protection regulations. Removal methods used shall not cause major damage to the 
pavement, or to any structure or utility within or adjacent to the work area. Major damage is defined as 
changing the properties of the pavement, removal of asphalt causing the aggregate to ravel, or removing 
pavement over 1/8 inch (3 mm) deep. If it is deemed by the RPR that damage to the existing pavement is 
caused by operational error, such as permitting the application method to dwell in one location for too 
long, the Contractor shall repair the damaged area without compensation and as directed by the RPR. 
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Removal of foreign substances shall not proceed until approved by the RPR. Water used for high-pressure 
water equipment shall be provided by the Contractor at the Contractor's expense. No material shall be 
deposited on the pavement shoulders. All wastes shall be disposed of in areas indicated in this 
specification or shown on the plans. 

101-3.4 Concrete spall or failed asphaltic concrete pavement repair. 

a. Repair of concrete spalls in areas to be overlaid with asphalt. Not used. 

b. Asphalt pavement repair. Not used. 

101-3.5 Cold milling.  Milling shall be performed with a power-operated milling machine or grinder, 
capable of producing a uniform finished surface.  The milling machine or grinder shall operate without 
tearing or gouging the underlaying surface.  The milling machine or grinder shall be equipped with grade 
and slope controls, and a positive means of dust control.  All millings shall be removed and disposed off 
Airport property.  If the Contractor mills or grinds deeper or wider than the plans specify, the 
Contractor shall replace the material removed with new material at the Contractor’s Expense.a. Patching.   
Not used.b. Profiling, grade correction, or surface correction. The milling machine shall have a 
minimum width of 7 feet and it shall be equipped with electronic grade control devices that will cut the 
surface to the grade specified. The tolerances shall be maintained within +0 inch and -1/4 inch (+0 mm 
and -6mm) of the specified grade.  The machine must cut vertical edges and have a positive method of 
dust control. The machine must have the ability to remove the millings or cuttings from the pavement and 
load them into a truck. All millings shall be removed and disposed of  off the airport.c. Clean-up.  The 
Contractor shall sweep the milled surface daily and immediately after the milling until all residual 
materials are removed from the pavement surface.  Prior to paving, the Contractor shall wet down the 
milled pavement and thoroughly sweep and/or blow the surface to remove loose residual material. Waste 
materials shall be collected and removed from the pavement surface and adjacent areas by sweeping or 
vacuuming.  Waste materials shall be removed and disposed off Airport property.   

101-3.6. Preparation of asphalt pavement surfaces prior to surface treatment. Not used. 

101-3.7 Maintenance. The Contractor shall perform all maintenance work necessary to keep the 
pavement in a satisfactory condition until the full section is complete and accepted by the RESIDENT 
ENGINEER. The surface shall be kept clean and free from foreign material. The pavement shall be 
properly drained at all times. If cleaning is necessary or if the pavement becomes disturbed, any work 
repairs necessary shall be performed at the Contractor’s expense. 

101-3.8 Preparation of Joints in Rigid Pavement prior to resealing. Not used. 

101-3.8.1 Removal of Existing Joint Sealant. Not used. 
101-3.8.2 Cleaning prior to sealing. Not used. 

101-3.9 Preparation of Cracks in Flexible Pavement prior to sealing.  Not use.d 

101-3.9.1 Preparation of Crack. Not used. 
101-3.9.2 Removal of Existing Crack Sealant. Not used. 
101-3.9.3 Crack Sealant.  Not used. 

101-3.9.4 Removal of Pipe and other Buried Structures. 

a. Removal of Existing Pipe Material. Not used. 

METHOD OF MEASUREMENT 

 101-4.1 Pavement removal. The unit of measurement for pavement removal shall be the number of 
square yards  removed by the Contractor. Any pavement removed outside the limits of removal because 
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the pavement was damaged by negligence on the part of the Contractor shall not be included in the 
measurement for payment. No direct measurement or payment shall be made for saw cutting. Saw cutting 
shall be incidental to pavement removal.  

101-4.2 Removal of Foreign Substances/contaminates. The unit of measurement for foreign 
Substances/contaminates removal shall be the square foot (meter). 

RESIDENT ENGINEER101-4.3 Cold milling. The unit of measure for cold milling shall be the depth of 
milling shown on the plans per square yard. The location and average depth of the cold milling shall be as 
shown on the plans.  If the initial cut does not correct the condition, the Contractor shall re-mill the area 
and will be paid for the total depth of milling. 

BASIS OF PAYMENT 

101-5.1 Payment. Payment shall be made at the contract unit price for the unit of measurement as 
specified above. This price shall be full compensation for furnishing all materials and for all preparation, 
hauling, and placing of the material and for all labor, equipment, tools, and incidentals necessary to 
complete this item. 

Item AR401921 REMOVE PAVEMENT,  per square yard 

Item AR401657 BITUMINOUS PAVEMENT MILLING, 3", per square yard 

Item AR401658 BITUMINOUS PAVEMENT MILLING, 8" AND VARIABLE, per 
square yard 

Item AR501550 PCC PAVEMENT MILLING, per square yard 

Item AR620900 PAVEMENT MARKING REMOVAL, per square foot 

Item AS501550 PCC PAVEMENT MILLING, per square yard 

Item AT501550 PCC PAVEMENT MILLING, per square yard 

ITEM AU501550 PCC PAVEMENT MILLING, PER SQUARE YARDREFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5380-6 Guidelines and Procedures for Maintenance of Airport Pavements. 

ASTM International (ASTM) 

ASTM D6690 Standard Specification for Joint and Crack Sealants, Hot Applied, for 
Concrete and Asphalt Pavements 

END OF ITEM P-101 
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Item P-152 Excavation, Subgrade, and Embankment 

DESCRIPTION 

152-1.1 This item covers excavation, disposal, placement, and compaction of all materials within the limits 
of the work required to construct safety areas, runways, taxiways, aprons, and intermediate areas as well as 
other areas for drainage, building construction, parking, or other purposes in accordance with these 
specifications and in conformity to the dimensions and typical sections shown on the plans. 

152-1.2 Classification. All material excavated shall be classified as defined below: 

a. Unclassified excavation. Unclassified excavation shall consist of the excavation and disposal of all 
material, regardless of its nature. 

152-1.3 Unsuitable excavation. Any material containing vegetable or organic matter, such as muck, peat, 
organic silt, or sod shall be considered unsuitable for use in embankment construction. Material, suitable 
for topsoil may be used on the embankment slope when approved by the RPR. 

CONSTRUCTION METHODS 

152-2.1 General. Before beginning excavation, grading, and embankment operations in any area, the area 
shall be completely cleared and grubbed in accordance with Item P-151. 

The suitability of material to be placed in embankments shall be subject to approval by the RPR. All 
unsuitable material shall be disposed of outside the Airport’s limits at the Contractor’s responsibility.   

When the Contractor’s excavating operations encounter artifacts of historical or archaeological 
significance, the operations shall be temporarily discontinued and the RPR notified per subsection 70-20. 
At the direction of the RPR, the Contractor shall excavate the site in such a manner as to preserve the 
artifacts encountered and allow for their removal. Such excavation will be paid for as extra work. 

Areas outside the limits of the pavement areas where the top layer of soil has become compacted by hauling 
or other Contractor activities shall be scarified and disked to a depth of 4 inches (100 mm), to loosen and 
pulverize the soil. Stones or rock fragments larger than 4 inches (100 mm) in their greatest dimension will 
not be permitted in the top 6 inches (150 mm) of the subgrade 

If it is necessary to interrupt existing surface drainage, sewers or under-drainage, conduits, utilities, or 
similar underground structures, the Contractor shall be responsible for and shall take all necessary 
precautions to preserve them or provide temporary services. When such facilities are encountered, the 
Contractor shall notify the RPR, who shall arrange for their removal if necessary. The Contractor, at his or 
her expense, shall satisfactorily repair or pay the cost of all damage to such facilities or structures that may 
result from any of the Contractor’s operations during the period of the contract.  

152-2.2 Excavation. No excavation shall be started until the work has been staked out by the Contractor 
and the RPR has obtained from the Contractor, the survey notes of the elevations and measurements of the 
ground surface. The Contractor and RPR shall agree that the original ground lines shown on the original 
topographic mapping are accurate, or agree to any adjustments made to the original ground lines. 

All areas to be excavated shall be stripped of vegetation and topsoil. Topsoil shall be stockpiled for future 
use in areas designated on the plans or by the RPR. All suitable excavated material shall be used in the 



Item P-152 Excavation, Subgrade and Embankment  P-152-2 

formation of embankment, subgrade, or other purposes as shown on the plans. All unsuitable material shall 
be disposed of as shown on the plans.  

The grade shall be maintained so that the surface is well drained at all times. 

When the volume of the excavation exceeds that required to construct the embankments to the grades 
indicated, the excess shall be used to grade the areas of ultimate development or disposed as directed by 
the RPR. When the volume of excavation is not sufficient for constructing the embankments to the grades 
indicated, the deficiency shall be obtained from borrow areas. 

The grade shall be maintained so that the surface is well drained at all times. When necessary, temporary 
drains and drainage ditches shall be installed to intercept or divert surface water that may affect the work. 

a. Selective grading. When selective grading is indicated on the plans, the more suitable material 
designated by the RPR shall be used in constructing the embankment or in capping the pavement subgrade. 
If, at the time of excavation, it is not possible to place this material in its final location, it shall be stockpiled 
in approved areas so that it can be measured for payment as specified in paragraph 152-3.3. 

b. Undercutting. Rock, shale, hardpan, loose rock, boulders, or other material unsatisfactory for safety 
areas, subgrades, roads, shoulders, or any areas intended for turf shall be excavated to a minimum depth of 
12 inches (300 mm) below the subgrade or to the depth specified by the RPR. Muck, peat, matted roots, or 
other yielding material, unsatisfactory for subgrade foundation, shall be removed to the depth specified. 
Unsuitable materials shall be disposed off the airport. The cost is incidental to this item.   This excavated 
material shall be paid for at the contract unit price per cubic yard for unclassified excavation.  The excavated 
area shall be backfilled with suitable material obtained from the grading operations or borrow areas and 
compacted to specified densities. The necessary backfill will constitute a part of the embankment. Where 
rock cuts are made, backfill with select material. Any pockets created in the rock surface shall be drained 
in accordance with the details shown on the plans. 

c. Overbreak. Overbreak, including slides, is that portion of any material displaced or loosened beyond 
the finished work as planned or authorized by the RPR. All overbreak shall be graded or removed by the 
Contractor and disposed of as directed by the RPR. The RPR shall determine if the displacement of such 
material was unavoidable and his or her decision shall be final. Payment will not be made for the removal 
and disposal of overbreak that the RPR determines as avoidable. Unavoidable overbreak will be classified 
as “Unclassified Excavation.” 

d. Removal of utilities. The removal of existing structures and utilities required to permit the orderly 
progress of work will be accomplished by someone other than the Contractor; for example, the utility unless 
otherwise shown on the plans. All existing foundations shall be excavated at least 2 feet (60 cm) below the 
top of subgrade or as indicated on the plans, and the material disposed of as directed by the RPR. All 
foundations thus excavated shall be backfilled with suitable material and compacted as specified. 

e. Compaction requirements. The subgrade under areas to be paved shall be compacted to a depth of 
6” and to a density of not less than 90 percent of the maximum density as determined by ASTM D1557. 
The material to be compacted shall be within ±2% of optimum moisture content before being rolled to 
obtain the prescribed compaction (except for expansive soils). 

The in-place field density shall be determined in accordance with ASTM D6938 using Procedure A, the 
direct transmission method, and ASTM D6938 shall be used to determine the moisture content of the 
material. The machine shall be calibrated in accordance with ASTM D6938.   Stones or rock fragments 
larger than 4 inches in their greatest dimension will not be permitted in the top 6 inches of the subgrade. 
The finished grading operations, conforming to the typical cross-section, shall be completed and maintained 
at least 1,000 feet ahead of the paving operations or as directed by the RPR. 
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All loose or protruding rocks on the back slopes of cuts shall be pried loose or otherwise removed to the 
slope finished grade line. All cut-and-fill slopes shall be uniformly dressed to the slope, cross-section, and 
alignment shown on the plans or as directed by the RPR. 

Blasting shall not be allowed.    

f. Proof rolling. After compaction is completed, the subgrade area shall be proof rolled with a 
Tandem axle Dual Wheel Dump Truck loaded to the legal limit with tires inflated to 80/100/150 psi 
(0.551 MPa/0.689 MPa/1.034 MPa)  .in the presence of the RPR.  Apply a minimum coverage, or as 
specified by the RPR, to all paved areas. A coverage is defined as the application of one tire print over the 
designated area. Soft areas of subgrade that deflect more than 1 inch (25 mm) or show permanent 
deformation greater than 1 inch (25 mm) shall be removed and replaced with suitable material or 
reworked to conform to the moisture content and compaction requirements in accordance with these 
specifications. 

152-2.3 Borrow excavation.  

When borrow sources are outside the boundaries of the airport property, it shall be the Contractor’s 
responsibility to locate and obtain the borrow sources, subject to the approval of the RPR. The Contractor 
shall notify the RPR at least 15 days prior to beginning the excavation so necessary measurements and tests 
can be made. All borrow pits shall be opened up to expose the various strata of acceptable material to allow 
obtaining a uniform product. All unsuitable material shall be disposed of by the Contractor. Borrow pits 
shall be excavated to regular lines to permit accurate measurements, and they shall be drained and left in a 
neat, presentable condition with all slopes dressed uniformly.  

152-2.4 Drainage excavation. Drainage excavation shall consist of excavating for drainage ditches such 
as intercepting; inlet or outlet ditches; for temporary levee construction; or for any other type as designed 
or as shown on the plans. The work shall be performed in sequence with the other construction. Intercepting 
ditches shall be constructed prior to starting adjacent excavation operations. All satisfactory material shall 
be placed in embankment fills; unsuitable material shall be placed in designated waste areas or as directed 
by the RPR. All necessary work shall be performed true to final line, elevation, and cross-section. The 
Contractor shall maintain ditches constructed on the project to the required cross-section and shall keep 
them free of debris or obstructions until the project is accepted.  

152-2.6 Preparation of embankment area. Where an embankment is to be constructed to a height of 4 
feet or less, all sod and vegetative matter shall be removed from the surface upon which the embankment 
is to be placed. The cleared surface shall be broken up by plowing or scarifying to a minimum depth of 6 
inches and shall then be compacted as indicated in paragraph 152-2.6. When the height of fill is greater 
than 4 feet, sod not required to be removed shall be thoroughly disked and recompacted to the density of 
the surrounding ground before construction of embankment. 

Sloped surfaces steeper than one (1) vertical to four (4) horizontal shall be plowed, stepped, benched, or 
broken up so that the fill material will bond with the existing material. When the subgrade is part fill and 
part excavation or natural ground, the excavated or natural ground portion shall be scarified to a depth of 
12 inches and compacted as specified for the adjacent fill. 

No direct payment shall be made for the work performed under this section. The necessary clearing and 
grubbing and the quantity of excavation removed will be paid for under the respective items of work. 

152-2.8 Formation of embankments. The material shall be constructed in lifts as established in the control 
strip, but not less than 6 inches (150 mm) nor more than 12 inches (300 mm) of compacted thickness.  

When more than one lift is required to establish the layer thickness shown on the plans, the construction 
procedure described here shall apply to each lift. No lift shall be covered by subsequent lifts until tests 
verify that compaction requirements have been met. The Contractor shall rework, re-compact and retest 
any material placed which does not meet the specifications. 
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The layers shall be placed, to produce a soil structure as shown on the typical cross-section or as directed 
by the RPR. Materials such as brush, hedge, roots, stumps, grass and other organic matter, shall not be 
incorporated or buried in the embankment. 

Earthwork operations shall be suspended at any time when satisfactory results cannot be obtained because 
of rain, freezing, or other unsatisfactory weather conditions in the field. Frozen material shall not be placed 
in the embankment nor shall embankment be placed upon frozen material. Material shall not be placed on 
surfaces that are muddy, frozen, or contain frost. The Contractor shall drag, blade, or slope the embankment 
to provide surface drainage at all times. 

The material in each layer shall be within ±2% of optimum moisture content before rolling to obtain the 
prescribed compaction. To achieve a uniform moisture content throughout the layer, the material shall be 
moistened or aerated as necessary. Samples of all embankment materials for testing, both before and after 
placement and compaction, will be taken for each 1000 square yards of material placed per layer. Based on 
these tests, the Contractor shall make the necessary corrections and adjustments in methods, materials or 
moisture content to achieve the specified embankment density. 

The Contractor shall make the necessary corrections and adjustments in methods, materials or moisture 
content to achieve the specified embankment density.  

The RPR will take samples of excavated materials which will be used in embankment for testing to obtain 
a Moisture-Density Relations of Soils Report (Proctor) in accordance with [ ASTM D698 ] [ D 1557 ]. A 
new Proctor shall be obtained for each soil type based on visual classification.  

Density tests will be taken by the RPR for every [ 3,000 ] square yards of compacted embankment for each 
lift which is required to be compacted, or other appropriate frequencies as determined by the RPR.  

If the material has greater than 30% retained on the 3/4-inch (19.0 mm) sieve, follow AASHTO T-180 
Annex Correction of maximum dry density and optimum moisture for oversized particles 

Rolling operations shall be continued until the embankment is compacted to not less than 95% of maximum 
density for noncohesive soils, and 90% of maximum density for cohesive soils as determined by ASTM 
D1557. Under all areas to be paved, the embankments shall be compacted to a depth of 12” and to a density 
of not less than 90 percent of the maximum density as determined by ASTM 1557. 

Compaction areas shall be kept separate, and no layer shall be covered by another layer until the proper 
density is obtained. 

During construction of the embankment, the Contractor shall route all construction equipment evenly over 
the entire width of the embankment as each layer is placed. Layer placement shall begin in the deepest 
portion of the embankment fill. As placement progresses, the layers shall be constructed approximately 
parallel to the finished pavement grade line. 

When rock and other embankment material are excavated at approximately the same time, the rock shall be 
incorporated into the outer portion of the embankment and the other material shall be incorporated under 
the future paved areas. Stones or fragmentary rock larger than 4 inches in their greatest dimensions will not 
be allowed in the top 6 inches of the subgrade. Rockfill shall be brought up in layers as specified or as 
directed by the RPR and the finer material shall be used to fill the voids with forming a dense, compact 
mass. Rock or boulders shall not be disposed of outside the excavation or embankment areas, except at 
places and in the manner designated on the plans or by the RPR. 

When the excavated material consists predominantly of rock fragments of such size that the material cannot 
be placed in layers of the prescribed thickness without crushing, pulverizing or further breaking down the 
pieces, such material may be placed in the embankment as directed in layers not exceeding 2 feet in 
thickness. Each layer shall be leveled and smoothed with suitable equipment by distribution of spalls and 
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finer fragments of rock. The layer shall not be constructed above an elevation 4 feet below the finished 
subgrade. 

There will be no separate measurement of payment for compacted embankment. All costs incidental to 
placing in layers, compacting, discing, watering, mixing, sloping, and other operations necessary for 
construction of embankments will be included in the contract price for excavation, borrow, or other items.  

152-2.11 Finishing and protection of subgrade. Finishing and protection of the subgrade is incidental to 
this item. Grading and compacting of the subgrade shall be performed so that it will drain readily. All low 
areas, holes or depressions in the subgrade shall be brought to grade. Scarifying, blading, rolling and other 
methods shall be performed to provide a thoroughly compacted subgrade shaped to the lines and grades 
shown on the plans. All ruts or rough places that develop in the completed subgrade shall be graded, re-
compacted, and retested. The Contractor shall protect the subgrade from damage and limit hauling over the 
finished subgrade to only traffic essential for construction purposes.  

The Contractor shall maintain the completed course in satisfactory condition throughout placement of 
subsequent layers. No subbase, base, or surface course shall be placed on the subgrade until the subgrade 
has been accepted by the RPR. 

 

152-2.12 Haul. All hauling will be considered a necessary and incidental part of the work. The Contractor 
shall include the cost in the contract unit price for the pay of items of work involved. No payment will be 
made separately or directly for hauling on any part of the work. 

The Contractor's equipment shall not cause damage to any excavated surface, compacted lift or to the 
subgrade as a result of hauling operations. Any damage caused as a result of the Contractor's hauling 
operations shall be repaired at the Contractor's expense.  

The Contractor shall be responsible for providing, maintaining and removing any haul roads or routes 
within or outside of the work area, and shall return the affected areas to their former condition, unless 
otherwise authorized in writing by the Owner. No separate payment will be made for any work or materials 
associated with providing, maintaining and removing haul roads or routes. 

152-2.13 Surface Tolerances. In those areas on which a subbase or base course is to be placed, the surface 
shall be tested for smoothness and accuracy of grade and crown. Any portion lacking the required 
smoothness or failing in accuracy of grade or crown shall be scarified to a depth of at least 3 inches (75 
mm), reshaped and re-compacted to grade until the required smoothness and accuracy are obtained and 
approved by the RPR. The Contractor shall perform all final smoothness and grade checks in the presence 
of the RPR. Any deviation in surface tolerances shall be corrected by the Contractor at the Contractor’s 
expense.  

a. Smoothness. The finished surface shall not vary more than +/- ½ inch (12 mm) when tested with a 12-
foot (3.7-m) straightedge applied parallel with and at right angles to the centerline. The straightedge shall 
be moved continuously forward at half the length of the 12-foot (3.7-m) straightedge for the full length of 
each line on a 50-foot (15-m) grid.  

b. Grade. The grade and crown shall be measured on a 50-foot (15-m) grid and shall be within +/-0.05 feet 
(15 mm) of the specified grade.  

On safety areas, turfed areas and other designated areas within the grading limits where no subbase or base 
is to placed, grade shall not vary more than 0.10 feet (30 mm) from specified grade. Any deviation in excess 
of this amount shall be corrected by loosening, adding or removing materials, and reshaping. 

152-2.14 Topsoil. When topsoil is specified or required as shown on the plans or under Item T-905, it shall 
be salvaged from stripping or other grading operations. The topsoil shall meet the requirements of Item T-
905. If, at the time of excavation or stripping, the topsoil cannot be placed in its final section of finished 
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construction, the material shall be stockpiled at approved locations. Stockpiles shall not be placed within 
250 feet of runway pavement or 70 feet of taxiway pavement and shall not be placed on areas that 
subsequently will require any excavation or embankment fill. If, in the judgment of the RPR, it is practical 
to place the salvaged topsoil at the time of excavation or stripping, the material shall be placed in its final 
position without stockpiling or further rehandling. 

Upon completion of grading operations, stockpiled topsoil shall be handled and placed as directed, or as 
required in Item T-905. 

No direct payment will be made for topsoil under Item P-152. The quantity removed and placed directly or 
stockpiled shall be paid for at the contract unit price per cubic yard for “Unclassified Excavation.” 

METHOD OF MEASUREMENT 

152-3.1 The quantity of embankment in place shall be the number of cubic yards (cubic meters) measured 
in its final position.

152-3.2 Stockpiled material shall not be measured for payment in the stockpiled position.

BASIS OF PAYMENT 

Payment will be made under: 

Item AR152451 –  SHOULDER EMBANKMENT – PER CUBIC YARD 

Item AS152451 - SHOULDER EMBANKMENT - PER CUBIC YARD 

Item AT152451 - SHOULDER EMBANKMENT - PER CUBIC YARD 

Item AU152451 -  SHOULDER EMBANKMENT -  PER CUBIC YARD 

END OF ITEM P-152 
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Part 3 – Flexible Base Courses 

Item P-209 Crushed Aggregate Base Course 

DESCRIPTION 

209-1.1 This item consists of a base course composed of crushed aggregate base constructed on a 
prepared course in accordance with these specifications and in conformity to the dimensions and typical 
cross-sections shown on the plans. 

 

MATERIALS 

209-2.1 Crushed aggregate base. Crushed aggregate shall consist of clean, sound, durable particles of 
crushed stone, crushed gravel, or crushed slag and shall be free from coatings of clay, silt, organic 
material, or other objectionable materials. Aggregates shall contain no clay lumps or balls. Fine aggregate 
passing the No. 4 (4.75 mm) sieve shall consist of fines from the coarse aggregate crushing operation. If 
necessary, fine aggregate may be added to produce the correct gradation. The fine aggregate shall be 
produced by crushing stone or gravel that meet the coarse aggregate requirements for wear and 
soundness. 

The coarse aggregate portion, defined as the material retained on the No. 4 (4.75 mm) sieve, shall not 
have a loss of greater than 45% when tested per ASTM C131.  The sodium sulfate soundness loss shall 
not exceed 12%, or the magnesium sulfate soundness loss shall not exceed 18%, after five cycles, when 
tested in accordance with ASTM C88.  The aggregate shall contain no more than 15%, by weight, of flat, 
elongated, or flat and elongated particles per ASTM D4791. A flat particle is one having a ratio of width 
to thickness greater than 3; an elongated particle is one having a ratio of length to width greater than three 
(3). The aggregate shall have at least 90% by weight of particles with at least two fractured faces and 
100% with at least one fractured face per ASTM D5821. The area of each face shall be equal to at least 
75% of the smallest mid-sectional area of the piece. When two fractured faces are contiguous, the angle 
between the planes of fractures shall be at least 30 degrees to count as two fractured faces. 

a. Sampling and testing for initial aggregate base requirements. The Contractor is required to 
sample and test the proposed aggregates and provide the Resident Engineer with gradation, the 
maximum dry density and optimum moisture test results.  Sampling shall be done in the presence of 
the Engineer.  All associated labor, equipment, materials and incidentals associated with obtaining the 
Proctor information is considered incidental to Item 209.  If in the opinion of the Resident Engineer, 
the Proctor information is determined to be non-representative of the material being placed, he may 
require the Contractor to provide additional testing that is representative of the materials used. 

Samples of aggregates shall be furnished by the Contractor at the start of production and at intervals 
during production. The sampling points and intervals will be designated by the Engineer. The samples 
will be the basis of approval of specific lots of aggregates from the standpoint of the quality 
requirements of this section. 

In lieu of testing, the Engineer may accept certified state test results indicating that the aggregate meets 
specification requirements. Certified test results shall be less than 6 months old. 
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Samples shall be taken by the Contractor in the presence of the Engineer.  Material shall meet the 
requirements in paragraph 209-2.1 and 209-2.2. This sampling and testing will be the basis for 
approval of the aggregate base quality requirements.   

209-2.2 Gradation requirements. The gradation of the aggregate base material shall meet the 
requirements of the gradation given in the following table when tested per ASTM C117 and ASTM C136.  
The gradation shall be well graded from coarse to fine as defined by ASTM D2487 and shall not vary 
from the lower limit on one sieve to the high limit on an adjacent sieve or vice versa. The fraction of 
material passing the No. 200 (0.075 mm) sieve shall not exceed one-half the fraction passing the No. 40 
(0.45 mm) sieve.  

The material finer than 0.02 mm shall be limited to a maximum of 3% and the maximum allowable 
material passing the No. 200 sieve shall be reduced from 0-8% to 0-5%. Testing per ASTM D422 will be 
required for the percentage passing the 0.02 mm particle size once per lot. 

 
Requirements For Gradation Of Aggregate Base 

Sieve Size Design Range 
Percentage by Weight 

Contractor’s 
Final 

Gradation 

Job Control Grading Band 
Tolerances for Contractor’s 

Final Gradation 
Percent 

2 inch (50 mm)  100  0 
1-1/2 inch (38 mm) 95-100  ±5 

1 inch (25 mm) 70-95  ±8 
3/4 inch (19 mm)  55-85  ±8 
No. 4 (4.75 mm)  30-60  ±8 

No. 40 (0.45 mm)  10-30  ±5 
No. 200 (0.075 mm)  0-5  ±3 

The “Job Control Grading Band Tolerances for Contractor’s Final Gradation” in the table shall be applied 
to “Contractor’s Final Gradation” to establish a job control grading band. The full tolerance still applies if 
application of the tolerances results in a job control grading band outside the design range. 

a. Sampling and testing for gradation.  Gradation tests shall be performed by the Contractor per 
ASTM C136 and sieve analysis on material passing the No. 200 sieve (75 mm) per ASTM C117.  The 
Engineer shall take at least one aggregate base samples per lot to check the final gradation. Sampling shall 
be per ASTM D75. The lot will be consistent with the lot size used for density. The samples shall be 
taken from the in-place, un-compacted material in the presence of the Engineer. Sampling points and 
intervals will be designated by the Engineer. 

CONSTRUCTION METHODS 

209-3.1 Preparing underlying subgrade and/or subbase. The underlying subgrade and/or subbase shall 
be checked and accepted by the Engineer before base course placing and spreading operations begin.  Re-
proof rolling of the subgrade or proof rolling of the subbase in accordance with P-152, at the Contractor’s 
expense, may be required by the Engineer if the Contractor fails to ensure proper drainage or protect the 
subgrade and/or subbase.  Any ruts or soft, yielding areas due to improper drainage conditions, hauling, or 
any other cause, shall be corrected before the base course is placed. To ensure proper drainage, the 
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spreading of the base shall begin along the centerline of the pavement on a crowned section or on the high 
side of the pavement with a one-way slope. 

209-3.2 Production. The aggregate shall be uniformly blended and, when at a satisfactory moisture 
content per paragraph 209-3.4, the approved material may be transported directly to the spreading 
equipment.   

209-3.3 Placing. The aggregate base material shall be placed on the prepared underlying subgrade and/or 
subbase and compacted in layers to the thickness shown on the plans. Work shall progress without 
interruption. The material shall be deposited and spread in lanes in a uniform layer without segregation to 
such loose depth that, when compacted, the layer shall have the specified thickness. The aggregate base 
course shall be constructed in layers of uniform thickness of not less than 3 inches nor more than 6 inches 
of compacted thickness. The aggregate as spread shall be of uniform grading with no pockets of fine or 
coarse materials. The aggregate, unless otherwise permitted by the Engineer, shall not be spread more 
than 2,000 square yards in advance of the rolling. Any necessary sprinkling shall be kept within these 
limits. Care shall be taken to prevent cutting into the underlying layer during spreading. No material shall 
be placed in snow or on a soft, muddy, or frozen course. The aggregate base material shall be spread by 
spreader boxes or other approved devices. This equipment shall have positive thickness controls that 
spread the aggregate in the required amount to avoid or minimize the need for hand manipulation. 
Dumping from vehicles that require re-handling shall not be permitted. Hauling over the uncompacted 
base course shall not be permitted. 

When more than one layer is required, the construction procedure described herein shall apply similarly to 
each layer. 

209-3.4 Compaction. Immediately after completion of the spreading operations, compact each layer of 
the base course, as specified, with approved compaction equipment. The number, type, and weight of 
rollers shall be sufficient to compact the material to the required density within the same day that the 
aggregate is placed on the subgrade.  The moisture content of the material during placing operations shall 
be within ±2 percentage points of the optimum moisture content as determined by ASTM D1557. 

209-3.5 Acceptance sampling and testing for density. Aggregate base course shall be accepted for 
density on a lot basis. A lot will consist of one day’s production if it does not exceed 2,400 square yards. 
A lot will consist of one-half day’s production if a day’s production consists of between 2,400 and 4,800 
square yards. The Engineer shall perform all density tests. 

Each lot shall be divided into two equal sublots. One test shall be made for each sublot and shall consist 
of the average of two random locations for density determination. Sampling locations will be determined 
by the Engineer on a random basis per ASTM D3665.   

Each lot will be accepted for density when the field density is at least 100% of the maximum density of 
laboratory specimens. The specimens shall be compacted and tested per ASTM D1557. The in-place field 
density shall be determined per ASTM D6938 using Procedure A, the direct transmission method, and 
ASTM D6938 shall be used to determine the moisture content of the material. The machine shall be 
calibrated in accordance with ASTM D6938. If the specified density is not attained, the entire lot shall be 
reworked and/or recompacted and two additional random tests made at the Contractor’s expense. This 
procedure shall be followed until the specified density is reached. 

209-3.6 Surface tolerances. After the course has been compacted, the surface shall be tested for 
smoothness and accuracy of grade and crown. Any portion lacking the required smoothness or failing in 
accuracy of grade or crown shall be scarified to a depth of at least 3 inches, reshaped and recompacted to 
grade until the required smoothness and accuracy are obtained and approved by the Engineer. Any 
deviation in surface tolerances shall be corrected by the Contractor at the Contractor’s expense. The 
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smoothness and accuracy requirements specified here apply only to the top layer when base course is 
constructed in more than one layer. 

a. Smoothness.  The finished surface shall not vary more than 3/8 inch when tested with a 12-foot 
straightedge applied parallel with and at right angles to the centerline.  The straightedge shall be moved 
continuously at half the length of the 12-foot straightedge for the full length of each line on a 50-foot grid.  

b. Accuracy.  The grade and crown shall be measured on a 50-foot grid and shall be within +0 and -
1/2 inch of the specified grade. 

209-3.7 Thickness control. The thickness of the base course shall be within +0 and -1/2 inch of the 
specified thickness as determined by depth tests taken by the Contractor in the presence of the Engineer. 
Tests shall be taken at intervals representing no more than 300 square yards per test. Sampling locations 
will be determined by the Engineer per ASTM D3665. Where the thickness is deficient by more than 1/2 
inch, the Contractor shall correct such areas at no additional cost by scarifying to a depth of at least 3 
inches, adding new material of proper gradation, and the material shall be blended and recompacted to 
grade.  Additional test holes may be required to identify the limits of deficient areas. The Contractor shall 
replace, at his expense, base material where depth tests have been taken. 

209-3.8 Protection. Perform construction when the atmospheric temperature is above 35°F. When the 
temperature falls below 35°F, protect all completed areas by approved methods against detrimental 
effects of freezing. Correct completed areas damaged by freezing, rainfall, or other weather conditions to 
meet specified requirements. When the aggregates contain frozen materials or when the underlying course 
is frozen or wet, the construction shall be stopped. Hauling equipment may be routed over completed 
portions of the base course, provided no damage results. Equipment shall be routed over the full width of 
the base course to avoid rutting or uneven compaction. The Engineer will stop all hauling over completed 
or partially completed base course when, in the Engineer’s opinion, such hauling is causing damage. Any 
damage to the base course shall be repaired by the Contractor at the Contractor’s expense. 

209-3.9 Maintenance. The Contractor shall maintain the base course in a satisfactory condition until the 
full pavement section is completed and accepted by the Engineer. The surface shall be kept clean and free 
from foreign material and properly drained at all times. Maintenance shall include immediate repairs to 
any defects and shall be repeated as often as necessary to keep the area intact. Any base course that is not 
paved over prior to the onset of winter shall be retested to verify that it still complies with the 
requirements of this specification. Any area of base course that is damaged shall be reworked or replaced 
as necessary to comply with this specification. 

Equipment used in the construction of an adjoining section may be routed over completed base course, if 
no damage results and the equipment is routed over the full width of the base course to avoid rutting or 
uneven compaction. 

The Contractor shall remove all survey and grade hubs from the base courses prior to placing any 
pavement. 

METHOD OF MEASUREMENT 

209-4.1 The quantity of crushed aggregate base course will be determined by measurement of the number 
of square yards of material actually constructed and accepted by the Engineer as complying with the plans 
and specifications. Base materials shall not be included in any other excavation quantities. 
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BASIS OF PAYMENT 

209-5.1 Payment shall be made at the contract unit price per square yard for crushed aggregate base
course of the depth specified. This price shall be full compensation for furnishing all materials, for
preparing and placing these materials, and for all labor, equipment tools, and incidentals necessary to
complete the item.

Payment will be made under: 

Item AR209606 

Item AS209606 

Item AT209606 

Crushed Agg. Base Course, 6-inch Depth – per square yard 

Crushed Agg. Base Course, 6-inch Depth - per square yard 

Crushed  Agg.  Base  Course,  6-inch  Depth  -  per square yard 

TESTING REQUIREMENTS 

ASTM C29 Standard Test Method for Bulk Density (“Unit Weight”) and Voids in Aggregate 

ASTM C88 Standard Test Method for Soundness of Aggregates by Use of Sodium Sulfate or 
Magnesium Sulfate 

ASTM C117 Standard Test Method for Materials Finer than 75-μm (No. 200) Sieve in Mineral 
Aggregates by Washing 

ASTM C131 Standard Test Method for Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine 

ASTM C136 Standard Test Method for Sieve or Screen Analysis of Fine and Coarse Aggregates 

ASTM D75 Standard Practice for Sampling Aggregates 

ASTM D422 Standard Test Method for Particle-Size Analysis of Soils 

ASTM D698 Standard Test Methods for Laboratory Compaction Characteristics of Soil Using 
Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)) 

ASTM D1556 Standard Test Method for Density and Unit Weight of Soil in Place by the Sand-
Cone Method 

ASTM D1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil Using 
Modified Effort (56,000 ft-lbf/ft3 (2700 kN-m/m3)) 

ASTM D2167 Standard Test Method for Density and Unit Weight of Soil in Place by the Rubber 
Balloon Method 

ASTM D2419 Standard Test Method for Sand Equivalent Value of Soils and Fine Aggregate 

ASTM D3665 Standard Practice for Random Sampling of Construction Materials 

ASTM D4718 Standard Practice for Correction of Unit Weight and Water Content for Soils 
Containing Oversize Particles 

ASTM D4791 Standard Test Method for Flat Particles, Elongated Particles, or Flat and Elongated 
Particles in Coarse Aggregate 

ASTM D5821 Standard Test Method for Determining the Percentage of Fractured Particles in 
Coarse Aggregate 
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ASTM D6938 STANDARD TEST METHOD FOR IN-PLACE DENSITY AND WATER 
CONTENT OF SOIL AND SOIL-AGGREGATE BY NUCLEAR METHODS (SHALLOW 

DEPTH)END OF ITEM P-209 
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Item P-215 Base Course From Rubblized Concrete Pavements  

DESCRIPTION  

215-1.1 This work consists of rubblizing and seating (rolling) the existing Portland cement concrete 
(PCC) pavement prior to placing a new bituminous concrete or PCC pavement. The work shall be 
accomplished in accordance with the standard specifications and details shown in the plans.  

MATERIALS  

 

215-2.1 General. Only approved materials, conforming to the requirements of these specifications, shall 
be used in the work. They may be subjected to inspection and tests at any time during the progress of their 
preparation or use. The source of supply of each of the materials shall be approved by the Engineer before 
delivery or use is started. Representative preliminary samples of the materials shall be submitted by the 
Contractor, when required, for examination and test. Materials shall be stored and handled to insure the 
preservation of their quality and fitness for use and shall be located to facilitate prompt inspection. All 
equipment for handling and transporting materials and concrete must be clean before any material or 
concrete is placed therein.  

215-2.2 Plant Mix Bituminous Concrete. Bituminous concrete for patching will be as described in 
Specification P-401. The weight in tons of the bituminous concrete patching material actually used in the 
work shall be determined in accordance with Item P-401.  

215-2.3 Crushed Aggregate Base. Aggregate base course for patching will be as described in 
Specification P-209. The weight in tons of the aggregate base course patching material actually used in 
the work shall be determined in accordance with Item P-209.  

215-2.4 Unclassified Excavation. Unclassified excavation for patching will be the volume of materials 
removed in accordance with Specification P-152. The volume of material will be determined in 
accordance with Item P-152.  

CONSTRUCTION METHODS  

215-3.1 General. The Contractor shall furnish all labor, materials, and services necessary for, and 
incidental to, the completion of all work as shown on the drawings and specified herein. All machinery 
and equipment owned or controlled by the Contractor, which he proposes to use on the work, shall be of 
sufficient size to meet the requirements of the work, and shall be such as to produce satisfactory work; all 
work shall be subject to the inspection and approval of the Engineer.  

215-3.2 Rubblization and Seating Equipment. Rubblization shall be accomplished by the use of a 
pavement breaker machine that is capable of delivering sufficient energy to rubblize the pavement full-
depth in a manner that completely destroys the concrete slab and all slab action. Sufficient seating 
equipment shall be used to thoroughly settle the rubblized concrete and to provide a smooth surface for 
the bituminous concrete overlay. The type of rubblization machine and the minimum types of associated 
rolling equipment used in the rubblization process shall be either the resonant breaker process or the 
multi-header breaker process. If necessary to achieve rubblization size requirements, Contractor may pre-
fracture with a guillotine breaking device. 
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215-3.3 Resonant Breaker Process.  

215-3.3.1 Resonant Breaker Machine. This is a self-contained, self-propelled resonant frequency 
breaker specifically designed for the purpose of rubblizing PCC pavement. The machine shall be capable 
of producing low-amplitude 1-inch (25-mm) maximum blows of 2000-pounds force (8.9-kN), and 
delivering blows to the existing PCC surface at a rate of not less than 44-cycles per second. If necessary, 
the breaker shall be equipped with a screen to protect nearby structures, vehicles or aircraft from flying 
chips during the fracturing process.  

215-3.3.2 Resonant Breaker Seating Equipment. The contractor shall provide and use a smooth double 
steel drum vibratory roller. The roller shall have a gross weight of at least 10-tons (9.1-Tonnes), and be 
operated in the high frequency low amplitude vibratory mode, to settle and seat the rubblized pavement 
and provide a smooth surface for the bituminous concrete overlay.  

215-3.4 Multi-Head Breaker Process.  

215-3.4.1 Multi-Head Breaker Machine. This is a self-contained, self-propelled multi-head breaker 
specifically designed for the purpose of rubblizing PCC pavement. The machine shall be capable of 
rubblizing the pavement a minimum width of 13-feet (3.9-m) per pass. Pavement-breaking hammers shall 
be mounted laterally in pairs, with half the hammers in a forward row and the remainder diagonally offset 
in a rear row so there is continuous breakage from side to side. The lift height of the hammers shall be 
independently adjustable. If necessary, the breaker shall be equipped with a screen to protect vehicles 
from flying chips during the fracturing process.  

215-3.4.2 Multi-Head Breaker Seating Equipment.  

215-3.4.2.1 The contractor shall provide and use the following seating equipment:  

215-3.4.2.1.1 Z-Grid Roller. This is a vibratory steel drum roller fitted with a "Z" pattern grid on the 
drum face. The roller shall have a gross weight of at least 10-tons , as operated in the vibratory mode, to 
settle and seat the rubblized pavement, and provide a smooth surface for the bituminous concrete overlay.  

215-3.4.2.1.2 Pneumatic-Tire Roller. A pneumatic-tire roller with a gross weight of at least 25-tons 
(22.7-Tonnes) shall be used after the Z-grid roller to further settle and seat the rubblized pavement.  

215-3.4.2.1.3 Smooth Steel Drum Vibratory Roller. The contractor shall provide and use a smooth steel 
drum vibratory roller. The roller shall have a gross weight of at least 10-tons as operated in the vibratory 
mode, to settle and seat the rubblized pavement and provide a smooth surface for the bituminous concrete 
overlay.  

215-3.4.2.2 Rubblization machines and rollers of other design that will accomplish similar results may 
also be used with the approval of the Engineer. All rubblization and seating equipment necessary to 
perform the work will be considered essential to the completion of the project, and will not be paid for 
separately.  

215-3.5 Construction Requirements.  

215-3.5.1 Preparation Prior to Rubblization.  

215-3.5.1.1 Drainage System Installation. Prior to rubblization operations, drainage systems as 
specified on the plans shall be installed. Drainage systems shall be properly functioning for a minimum of 
two weeks prior to rubblization.  

215-3.5.1.2 Removal of Existing Asphalt Surfaces. Prior to the rubblization operations, existing asphalt 
overlays and patches shall be removed from the PCC pavement surfaces to be rubblized. Existing full-
depth asphalt patches shall remain in place, unless directed for removal by the Engineer.  
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215-3.5.1.3 Saw-Cut Joints. A double full-depth saw-cut joint shall be made along an existing joint at all 
pavements where rubblized PCC abuts pavement that will remain in place. All load transfer devices 
between the planned rubblization and PCC pavement remaining in place shall be severed.  

215-3.5.1.4 Shouldering. Shoulder adjustments and/or any pavement widening shall be completed up to 
the elevation of the existing pavement grade prior to beginning the rubblization operations. These areas 
can be used to support the rubblization machines while the existing PCC pavement is being rubblized.  

215- 3.5.2 Test Strip and Test Pit to Establish Procedure.  

215-3.5.2.1 Test Strip. Before the rubblization operations begin, the Engineer will designate a test 
section for each pavement profile being rubblized. The test section shall be 150-feet by 12-feet (50-m by 
3.6-m). The contractor shall rubblize the test section using varying degrees of energy and/or various 
striking heights until a procedure is established that will rubblize the pavement to the required extent as 
contained in these specifications.  

215-3.5.2.2 Test Pit. Three test pits shall be required for each test strip. A 4-foot (1.2-meter) square test 
pits shall be excavated in the middle of each third of the test strip, at a location selected by the Engineer, 
to determine that the breaker is producing pieces of the specified sizes as contained in these 
specifications. The rubblized particle sizes shall be checked throughout the entire depth of the pavement. 
The test pit material shall be removed from the project and the hole filled using coarse aggregate material 
as determined by the Engineer. The replacement material shall be placed and properly compacted by the 
contractor.  

215-3.5.2.3 The Engineer and the contractor shall mutually agree upon the rubblization procedure based 
upon compliance with the performance criteria contained herewithin. The established procedure shall be 
used to rubblize the remainder of the pavement. The contractor shall continuously monitor the 
rubblization operation, and make minor adjustments in the striking pattern, striking energy, number of 
passes, and other factors necessary to continually achieve acceptable breaking throughout the project. The 
contractor shall inform the Engineer of any major adjustments that may be required in the process to 
provide rubblized pavement that conforms to the specification requirements contained herein. Additional 
test pits may be required by the Engineer to confirm that the PCC pavement is adequately rubblized.  

215-3.6 Rubblization Criteria.  

215-3.6.1 The existing concrete pavement shall be rubblized into smaller particles. Rubblization of PCC 
pavements between 12-18-inches in depth shall result in at least 75% of the particles (as determined by 
visual observation) smaller than 3-inches in the top third of the rubblized layer thickness, 6-inches in the 
middle third, and 12-inches in bottom third. For reinforced Portland cement concrete (RPCC) pavement, 
the reinforcing steel shall be substantially debonded from the concrete and unless protruding above the 
surface shall left in place. Concrete pieces below reinforcing steel shall be reduced to the greatest possible 
extent, with no individual piece exceeding 125% of the rubblized layer in any dimension.  

215-3.6.2 Due to lack of edge support, concrete particle size below reinforcing steel will be accepted up 
to 150% of the rubblized layer in any dimension within 15-inches (37.5-cm) along the outermost unbound 
edge of the existing PCC pavement being rubblized. 

215-3.7 General Rubblization Procedures.  

215-3.7.1 The rubblization shall be done in partial widths when necessary to maintain traffic as shown on 
the plans and contained in the contract documents. 

215-3.7.2 When the rubblization process is adjacent to active pavement, measures shall be taken to 
prevent debris from entering the active pavement.  
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215-3.7.3 In areas where the pavement is to be overlayed prior to completion of the rubblization, the 
initial rubblization will extend a minimum of 2-feet (60-cm) beyond the width of the pavement to be 
overlayed.  

215-3.7.4 For the resonant breaker process, rubblizing shall begin at a free edge or previously broken 
edge and progress toward the opposite shoulder or longitudinal centerline of the pavement. Continuous 
coverage of the entire PCC pavement surface, overlapped if necessary to achieve adequate rubblization 
with the breaking shoe, shall be required. Additional passes of the resonant breaker machine may be 
required if larger concrete pieces remain above the reinforcement.  

215-3.8 Dust Control. The contractor shall minimize the dispersion of dust from the rubblization 
operation until the rubblized surface is overlayed with bituminous concrete. The contractor shall provide a 
water truck, operator, and all water necessary for dust-control purposes. Excessive water shall not be 
applied to the rubblized surface.  

215-3.9 Damage to Base, Underlying Structures, and Other Facilities. The rubblization machine and 
rollers shall be operated in a manner that will avoid damaging the base, underlying structures, utilities, 
drainage facilities, bridge approach slabs, bridge decks, and other facilities on the project. If any damage 
occurs, the contractor shall immediately cease his operations, notify the Engineer, and repair the damage 
at the direction of the Engineer. Repairs shall be made in a timely manner and at the expense of the 
contractor.  

215-3.10 Removal of Exposed Reinforcing Steel. Reinforcing steel in the rubblized pavement, if any, 
shall generally be left in place. Reinforcing steel that becomes exposed at the surface during the 
rubblization process or rolling operations shall be cut flush with the rubblized surface, or slightly below 
the surface, and removed from the project by the contractor. The contractor shall also remove any loose 
joint filler, expansion materials, or other similar deleterious objects.  

215-3.11 Seating Procedures.  

215-3.11.1 The contractor shall use the rolling equipment contained in these specifications as described 
below.  

215-3.11.1.1 Resonant Breaker Process. The rubblized PCC pavement shall be rolled with a minimum 
of three passes over the entire width of the pavement with a vibratory steel drum roller. For this operation, 
a pass is defined as forward and back over the entire surface area. The Engineer may require additional 
passes to satisfactorily seat the rubblized pavement and provide a smooth surface that is ready for the 
bituminous concrete overlay. The roller shall be operated at a speed not to exceed 6-feet (1.8-m) per 
second.  

215-3.11.1.2 Multi-Head Breaker Process.  

215-3.11.1.2.1 Prior to placing the bituminous concrete overlay, the entire width of the pavement shall be 
rolled by vibratory and pneumatic-tire rollers following the sequence contained herein. For this operation, 
a pass is defined as forward and back over the entire surface area.  

215-3.11.1.2.1.1 After rubblizing, a minimum of two passes with the Z-grid roller shall follow the multi-
head breaker machine, followed by a minimum of one pass with the pneumatic-tire roller. 

215-3.11.1.2.1.2 Immediately prior to bituminous concrete overlay, roll a minimum of one pass with the 
vibratory steel drum roller.  

215-3.11.1.2.2 The Engineer may require additional passes of the rolling equipment to satisfactorily 
compact the rubblized pavement and provide a smooth surface that is ready for the bituminous concrete 
overlay. Additional rolling at the direction of the Engineer shall be considered incidental to the work, and 
will not be paid for separately. Rolling should not be performed in wet conditions.  
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215-3.12 Unstable Area Patching.  

215-3.12.1 If unstable areas occur because of expansion of the existing concrete pavement, they shall be 
removed to the depth of the rubblized layer and replaced with Item P-209 Crushed Aggregrate Base 
Course at the direction of the Engineer. Patching procedures shall conform to the standard specifications, 
and shall be completed prior to placing the bituminous concrete overlay. Patching will be paid for as a 
separate bid item as provided in the appropriate Specification Item.  

215-3.12.2 Areas of poor subgrade support that are identified during the rubblization and seating process 
shall be patched at the direction of the Engineer. Generally, the rubblized pavement, base course, and 
subgrade material will be removed from unstable areas. The material will be replaced with aggregate base 
course or hot mix asphalt as directed and compacted in lifts as required in the standard specifications.  

215-3.13 Progress of the Work. In no instance shall more than 48-hours elapse between rubblizing the 
pavement and the placement of the bituminous concrete overlay. If rain occurs between these operations, 
this time limitation may be waived to allow sufficient time for the rubblized pavement to dry to the 
satisfaction of the Engineer.  

METHOD OF MEASUREMENT 

215-4.1 Rubblization of concrete pavement will be measured by the square yard.  

BASIS OF PAYMENT  

215-5.2 This item shall include full compensation for rubblizing and rolling the existing PCC pavement, 
and for all equipment, dust control, tools, labor and incidentals necessary to complete the work. In 
addition, this item shall include full compensation for all labor, equipment, tools, and incidentals 
necessary to furnish and apply water for dust control, provide test sections and test pits, saw-cut joints, 
cut and remove exposed concrete reinforcing material, remove joint filler and other debris, cleanup, waste 
removal and disposal, and preparation of the rubblized surface prior to the bituminous concrete overlay.  

Payment will be made under:  

AR501124  Rubblize Pavement, 16" Max. - per square yard 

AS501124  Rubblize Pavement, 16" Max. - per square yard  

AT501124  Rubblize Pavement, 16" Max. - per square yard  

AU501124  Rubblize Pavement, 16" Max. - per square yard  

END OF ITEM P-215 
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Part 5 – Flexible Surface Courses 

Item P-401 Hot Mix Asphalt (HMA) Pavements 

DESCRIPTION 

401-1.1 This item shall consist of pavement courses composed of mineral aggregate and asphalt cement 
binder (asphalt binder) mixed in a central mixing plant and placed on a prepared course in accordance 
with these specifications and shall conform to the lines, grades, thicknesses, and typical cross-sections 
shown on the plans. Each course shall be constructed to the depth, typical section, and elevation required 
by the plans and shall be rolled, finished, and approved before the placement of the next course. 

MATERIALS 

401-2.1 Aggregate.  Aggregates shall consist of crushed stone, crushed gravel, crushed slag, screenings, 
natural sand and mineral filler, as required.  The aggregates should be free of ferrous sulfides, such as 
pyrite, that would cause “rust” staining that can bleed through pavement markings.  The portion retained 
on the No. 4 (4.75 mm) sieve is coarse aggregate. The portion passing the No. 4 (4.75 mm) sieve and 
retained on the No. 200 (0.075 mm) sieve is fine aggregate, and the portion passing the No. 200 (0.075 
mm) sieve is mineral filler. 

a. Coarse aggregate. Coarse aggregate shall consist of sound, tough, durable particles, free from 
films of matter that would prevent thorough coating and bonding with the bituminous material and free 
from organic matter and other deleterious substances. The percentage of wear shall not be greater than 
40% when tested in accordance with ASTM C131. The sodium sulfate soundness loss shall not exceed 
12%, or the magnesium sulfate soundness loss shall not exceed 18%, after five cycles, when tested in 
accordance with ASTM C88.  Clay lumps and friable particles shall not exceed 1.0% when tested in 
accordance with ASTM C142. 

Aggregate shall contain at least 75 percent by weight of individual pieces having two or more 
fractured faces and 85 percent by weight having at least one fractured face. The area of each face shall be 
equal to at least 75% of the smallest midsectional area of the piece. When two fractured faces are 
contiguous, the angle between the planes of fractures shall be at least 30 degrees to count as two fractured 
faces. Fractured faces shall be achieved by crushing. 

 The aggregate shall not contain more than a total of 8%, by weight, of flat particles, elongated 
particles, and flat and elongated particles, when tested in accordance with ASTM D4791 with a value of 
5:1or the aggregate shall not contain more than a total of 20% by weight of flat particles, elongated 
particles, and flat and elongated particles when tested in accordance with ASTM D4791 with a value of 
3:1.  

b. Fine aggregate. Fine aggregate shall consist of clean, sound, tough, durable, angular shaped 
particles produced by crushing stone, slag, or gravel that meets the requirements for wear and soundness 
specified for coarse aggregate. The aggregate particles shall be free from coatings of clay, silt, or other 
objectionable matter.  

The fine aggregate, including any blended material for the fine aggregate, shall have a plasticity index 
of not more than six (6) and a liquid limit of not more than 25 when tested in accordance with ASTM 
D4318. 
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The soundness loss shall not exceed 10% when sodium sulfate is used or 15% when magnesium 
sulfate is used, after five cycles, when tested per ASTM C88. 

Clay lumps and friable particles shall not exceed 1.0%, by weight, when tested in accordance with 
ASTM C142. 

Natural (non-manufactured) sand may be used to obtain the gradation of the aggregate blend or to 
improve the workability of the mix. The amount of sand to be added will be adjusted to produce mixtures 
conforming to requirements of this specification. If used, the natural sand shall meet the requirements of 
ASTM D1073 and shall have a plasticity index of not more than six (6) and a liquid limit of not more than 
25 when tested in accordance with ASTM D4318. 

The aggregate shall have sand equivalent values of 45 or greater when tested in accordance with 
ASTM D2419. 

c. Sampling. ASTM D75 shall be used in sampling coarse and fine aggregate, and ASTM C183 shall 
be used in sampling mineral filler. 

401-2.2 Mineral filler. If filler, in addition to that naturally present in the aggregate, is necessary, it shall 
meet the requirements of ASTM D242. 

401-2.3 Asphalt cement binder. Asphalt cement binder shall conform to ASTM D6373 Performance 
Grade (PG) 64-22. A certificate of compliance from the manufacturer shall be included with the mix 
design submittal.  

The supplier’s certified test report with test data indicating grade certification for the asphalt binder shall 
be provided to the Engineer for each load at the time of delivery to the mix plant.  A certified test report 
with test data indicating grade certification for the asphalt binder shall also be provided to the Engineer 
for any modification of the asphalt binder after delivery to the mix plant and before use in the HMA. 

401-2.4 Preliminary material acceptance. Prior to delivery of materials to the job site, the Contractor 
shall submit certified test reports to the Engineer for the following materials: 

a. Coarse aggregate: 

(1) Percent of wear 
(2) Soundness 
(3) Clay lumps and friable particles 
(4) Percent fractured faces 
(5) Flat and elongated particles 

b. Fine aggregate: 

(1) Liquid limit and Plasticity index 
(2) Soundness 
(3) Clay lumps and friable particles 
(4) Percent natural sand 
(5) Sand equivalent 

c. Mineral filler. 

d. Asphalt binder. Test results for asphalt binder shall include temperature/viscosity charts for 
mixing and compaction temperatures. 

The certifications shall show the appropriate ASTM tests for each material, the test results, and a 
statement that the material meets the specification requirement. 
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The Engineer may request samples for testing, prior to and during production, to verify the quality of 
the materials and to ensure conformance with the applicable specifications. 

401-2.5 Anti-stripping agent. Any anti-stripping agent or additive if required shall be heat stable, shall 
not change the asphalt cement viscosity beyond specifications, shall contain no harmful ingredients, shall 
be added in recommended proportion by approved method, and shall be a material approved by the 
Department of Transportation of the State in which the project is located. 

COMPOSITION 

401-3.1 Composition of mixture. The HMA mix shall be composed of a mixture of well-graded 
aggregate, filler and anti-strip agent if required, and asphalt binder. The several aggregate fractions shall 
be sized, handled in separate size groups, and combined in such proportions that the resulting mixture 
meets the grading requirements of the job mix formula (JMF). 

401-3.2 Job mix formula (JMF). No hot-mixed asphalt (HMA) for payment shall be produced until a 
JMF has been approved in writing by the Engineer. The asphalt mix-design and JMF shall be prepared by 
an accredited laboratory that meets the requirements of paragraph 401-3.4. The HMA shall be designed 
using procedures contained in Asphalt Institute MS-2 Mix Design Manual, 7th Edition.  Samples 
shall be prepared at various asphalt contents and compacted using the gyratory compactor in 
accordance with ASTM D6925.Tensile strength ratio (TSR) of the composite mixture, as determined by 
ASTM D4867, shall not be less than 75 when tested at a saturation of 70-80% or an anti-stripping agent 
shall be added to the HMA, as necessary, to produce a TSR of not less than 75 when tested at a saturation 
of 70-80%. If an anti-strip agent is required, it shall be provided by the Contractor at no additional cost to 
the Owner. 

The JMF shall be submitted in writing by the Contractor at least 30 days prior to the start of paving 
operations.  The JMF shall be developed within the same construction season using aggregates currently 
being produced. 

The submitted JMF shall be stamped or sealed by the responsible professional Engineer of the laboratory 
and shall include the following items as a minimum: 

a. Percent passing each sieve size for total combined gradation, individual gradation of all aggregate 
stockpiles and percent by weight of each stockpile used in the job mix formula. 

b. Percent of asphalt cement. 

c. Asphalt performance grade and type of modifier if used. 

d. Number of gyrations  

e. Laboratory mixing temperature. 

f. Laboratory compaction temperature. 

g. Temperature-viscosity relationship of the PG asphalt cement binder showing acceptable range of 
mixing and compaction temperatures; and for modified binders include supplier recommended mixing 
and compaction temperatures. 

h. Plot of the combined gradation on a 0.45 power gradation curve.  

i. Graphical plots of air voids, voids in the mineral aggregate, and unit weight versus asphalt 
content  

j. Specific Gravity and absorption of each aggregate.  

k. Percent natural sand. 
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l. Percent fractured faces. 

m. Percent by weight of flat particles, elongated particles, and flat and elongated particles (and 
criteria). 

n. Tensile Strength Ratio (TSR). 

o. Anti-strip agent (if required). 

p. Date the JMF was developed.  Mix designs that are not dated or which are from a prior 
construction season shall not be accepted. 

 q. Percentage and properties (asphalt content, binder properties, and aggregate properties) of reclaimed 
asphalt pavement (RAP) in accordance with paragraph “Reclaimed Hot-Mix Asphalt,” if RAP is used. 

The Contractor shall submit to the Engineer the results of verification testing of three (3) asphalt samples 
prepared at the optimum asphalt content. The average of the results of this testing shall indicate 
conformance with the JMF requirements specified in Tables 1 and 3. 

When the project requires asphalt mixtures of differing aggregate gradations, a separate JMF and the 
results of JMF verification testing shall be submitted for each mix. 

The JMF for each mixture shall be in effect until a modification is approved in writing by the Engineer. 
Should a change in sources of materials be made, a new JMF must be submitted within 15 days and 
approved by the Engineer in writing before the new material is used. After the initial production JMF has 
been approved by the Engineer and a new or modified JMF is required for whatever reason, the 
subsequent cost of the Engineer’s approval of the new or modified JMF will be borne by the Contractor. 
There will be no time extension given or considerations for extra costs associated with the stoppage of 
production paving or restart of production paving due to the time needed for the Engineer to approve the 
initial, new or modified JMF. 

The Gyratory Design Criteria applicable to the project shall meet the criteria 
specified in Table 1. 

Table 1. Gyratory Compaction Criteria 

Test Property Value 

Number of compactor 
gyrations 75 

Air voids (%) 3.5 

Percent voids in mineral 
aggregate, minimum See Table 2 

 

Table 2. Minimum Percent Voids In Mineral Aggregate (VMA) 

Aggregate (See Table 3) Minimum VMA 
Gradation 3 16% 
Gradation 2 15% 
Gradation 1 14% 

The mineral aggregate shall be of such size that the percentage composition by weight, as determined by 
laboratory sieves, will conform to the gradation or gradations specified in Table 3 when tested in 
accordance with ASTM C136 and ASTM C117. 
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The gradations in Table 3 represent the limits that shall determine the suitability of aggregate for use from 
the sources of supply; be well graded from coarse to fine and shall not vary from the low limit on one 
sieve to the high limit on the adjacent sieve, or vice versa. 

Table 3. Aggregate - Asphalt Pavements 

Sieve Size 
Percentage by Weight Passing Sieves 

Gradation 1 
(Base) 

Gradation 2 
(Surface) 

Gradation 31 

(Leveling) 
1 inch (25.0 mm) 100 -- -- 

3/4 inch (19.0 mm) 90-100 100 -- 
1/2 inch (12.5 mm) 68-88 90-100 100 
3/8 inch (9.5 mm) 60-82 72-88 90-100 
No. 4 (4.75 mm) 45-67 53-73 58-78 
No. 8 (2.36 mm) 32-54 38-60 40-60 

No. 16 (1.18 mm) 22-44 26-48 28-48 
No. 30 (600 µm) 15-35 18-38 18-38 
No. 50 (300 µm) 9-25 11-27 11-27 
No. 100 (150 µm) 6-18 6-18 6-18 
No. 200 (75 µm) 3-6 3-6 3-6 

Minimum Voids in 
Mineral Aggregate 

(VMA) 
14.0 15.0 16.0 

Asphalt percent by total weight of mixture: 
Stone or gravel 4.5-7.0 5.0-7.5 5.5-8.0 
Slag 5.0-7.5 6.5-9.5 7.0-10.5 
Recommended 
Minimum Construction 
Lift Thickness 

3 inch 2 inch  1 1/2 inch 

1 Gradation 3 is intended for leveling courses.  FAA approval is required for use in 
other locations. 

The aggregate gradations shown are based on aggregates of uniform specific gravity. The percentages 
passing the various sieves shall be corrected when aggregates of varying specific gravities are used, as 
indicated in the Asphalt Institute MS-2 Mix Design Manual, 7th Edition.   

401-3.3 Reclaimed asphalt pavement (RAP).  Reclaimed HMA shall consist of reclaimed asphalt 
pavement (RAP), coarse aggregate, fine aggregate, mineral filler, and asphalt cement. Recycled asphalt 
shingles (RAS) shall not be allowed. The RAP shall be of a consistent gradation and asphalt content and 
properties. When RAP is fed into the plant, the maximum RAP chunk size shall not exceed 1-1/2 inches 
(38 mm). The reclaimed asphalt pavement mix shall be designed using procedures contained in the 
Asphalt Institute MS-2 Mix Design Manual, 7th Edition. The percentage of asphalt in the RAP shall be 
established for the mixture design according to ASTM D2172 using the appropriate dust correction 
procedure. The JMF shall meet the requirements of paragraph 401-3.2.  RAP shall only be used for 
shoulder surface course mixes and for any intermediate courses. The use of RAP containing Coal Tar 
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shall not be allowed.  Coal Tar surface treatments must be removed prior to recycling underlying asphalt 
material. The amount of RAP shall be limited to 20 percent. In addition to the requirements of paragraph 
401-3.2, the JMF shall indicate the percent of reclaimed asphalt pavement and the percent and grade of 
new asphalt binder. For the PG graded asphalt binder selected in 401-2.3, adjust as follows: 

a. For 0-20% RAP, there is no change in virgin binder content. 
b. For >20 to 30% RAP, select binder one grade softer, i.e., PG 64-22 would soften to PG 58-28.   ] 

401-3.4 Job mix formula (JMF) laboratory.  The Contractor’s laboratory used to develop the JMF shall 
be accredited in accordance with ASTM D3666.  The laboratory accreditation must be current and listed 
on the accrediting authority’s website.  All test methods required for developing the JMF must be listed 
on the lab accreditation.  A copy of the laboratory’s current accreditation and accredited test methods 
shall be submitted to the Engineer prior to start of construction. 

401-3.5 Test section. A test section is not required.  

CONSTRUCTION METHODS 

401-4.1 Weather limitations. The HMA shall not be placed upon a wet surface or when the surface 
temperature of the underlying course is less than specified in Table 4. The temperature requirements may 
be waived by the Engineer, if requested; however, all other requirements including compaction shall be 
met. 

Table 4. Surface Temperature Limitations of Underlying Course 

Mat Thickness 
Base Temperature (Minimum) 

°F °C 

3 inches (7.5 cm) or greater 40 4 

Greater than 2 inches (50 mm) 
but less than 3 inches (7.5 cm) 45 7 

401-4.2 HMA plant. Plants used for the preparation of HMA shall conform to the requirements of 
American Association of State Highway and Transportation Officials (AASHTO) M156 with the 
following changes: 

Requirements for all plants include: 

a. Truck scales. The HMA shall be weighed on approved scales furnished by the Contractor, or on 
certified public scales at the Contractor’s expense. Scales shall be inspected and sealed as often as the 
Engineer deems necessary to assure their accuracy. Scales shall conform to the requirements of the 
General Provisions, subsection 90-01. 

In lieu of scales, and as approved by the Engineer, HMA weight may be determined by the use of an 
electronic weighing system equipped with an automatic printer that weighs the total HMA production and 
as often thereafter as requested by the Engineer. 

b. Testing facilities. The Contractor shall ensure laboratory facilities are provided at the plant for the 
use of the Engineer. The lab shall have sufficient space and equipment so that both testing representatives 
(Engineer’s and Contractor’s) can operate efficiently. The lab shall meet the requirements of ASTM 
D3666 including all necessary equipment, materials, calibrations, current reference standards to comply 
with the specifications and a masonry saw with diamond blade for trimming pavement cores and samples. 
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The plant testing laboratory shall have a floor space area of not less than 200 square feet (18.5 sq m), 
with a ceiling height of not less than 7-1/2 feet (2 m). The laboratory shall be weather tight, sufficiently 
heated in cold weather, air-conditioned in hot weather to maintain temperatures for testing purposes of 
70°F ±5°F (21°C ±2.3°C). The plant testing laboratory shall be located on the plant site to provide an 
unobstructed view, from one of its windows, of the trucks being loaded with the plant mix materials. In 
addition, the facility shall include the minimum: 

(1) Adequate artificial lighting. 
(2) Electrical outlets sufficient in number and capacity for operating the required testing 

equipment and drying samples. 
(3) A minimum of two (2) Underwriter’s Laboratories approved fire extinguishers of the 

appropriate types and class.  
(4) Work benches for testing. 
(5) Desk with chairs and file cabinet. 
(6) Sanitary facilities convenient to testing laboratory. 
(7) Exhaust fan to outside air. 
(8) Sink with running water. 

Failure to provide the specified facilities shall be sufficient cause for disapproving HMA plant 
operations. 

Laboratory facilities shall be kept clean, and all equipment shall be maintained in proper working 
condition. The Engineer shall be permitted unrestricted access to inspect the Contractor’s laboratory 
facility and witness quality control activities. The Engineer will advise the Contractor in writing of any 
noted deficiencies concerning the laboratory facility, equipment, supplies, or testing personnel and 
procedures. When the deficiencies are serious enough to be adversely affecting the test results, the 
incorporation of the materials into the work shall be suspended immediately and will not be permitted to 
resume until the deficiencies are satisfactorily corrected.   

c. Inspection of plant. The Engineer, or Engineer’s authorized representative, shall have access, at all 
times, to all areas of the plant for checking adequacy of equipment; inspecting operation of the plant: 
verifying weights, proportions, and material properties; and checking the temperatures maintained in the 
preparation of the mixtures. 

d. Storage bins and surge bins. The HMA stored in storage and surge bins shall meet the same 
requirements as HMA loaded directly into trucks and may be permitted under the following conditions: 

(1) Stored in non-insulated bins for a period of time not to exceed three (3) hours. 
(2) Stored in insulated bins for a period of time not to exceed eight (8) hours. 

If the Engineer determines that there is an excessive amount of heat loss, segregation, or oxidation of the 
HMA due to temporary storage, no temporary storage will be allowed. 

401-4.3 Hauling equipment. Trucks used for hauling HMA shall have tight, clean, and smooth metal 
beds. To prevent the HMA from sticking to the truck beds, the truck beds shall be lightly coated with a 
minimum amount of paraffin oil, lime solution, or other material approved by the Engineer. Petroleum 
products shall not be used for coating truck beds. Each truck shall have a suitable cover to protect the 
mixture from adverse weather. When necessary, to ensure that the mixture will be delivered to the site at 
the specified temperature, truck beds shall be insulated or heated and covers shall be securely fastened. 

401-4.3.1 Material transfer vehicle (MTV).   Material transfer vehicles are not required.  

401-4.4 HMA pavers. HMA pavers shall be self-propelled with an activated heated screed, capable of 
spreading and finishing courses of HMA that will meet the specified thickness, smoothness, and grade. 
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The paver shall have sufficient power to propel itself and the hauling equipment without adversely 
affecting the finished surface. 

The paver shall have a receiving hopper of sufficient capacity to permit a uniform spreading operation. 
The hopper shall be equipped with a distribution system to place the HMA uniformly in front of the 
screed without segregation. The screed shall effectively produce a finished surface of the required 
evenness and texture without tearing, shoving, or gouging the mixture.  

If, during construction, it is found that the spreading and finishing equipment in use leaves tracks or 
indented areas, or produces other blemishes in the pavement that are not satisfactorily corrected by the 
scheduled operations, the use of such equipment shall be discontinued and satisfactory equipment shall be 
provided by the Contractor. 

401-4.4.1 Automatic grade controls.  The HMA paver shall be equipped with a control system capable 
of automatically maintaining the specified screed elevation. The control system shall be automatically 
actuated from either a reference line and/or through a system of mechanical sensors or sensor-directed 
mechanisms or devices that will maintain the paver screed at a predetermined transverse slope and at the 
proper elevation to obtain the required surface. The transverse slope controller shall be capable of 
maintaining the screed at the desired slope within ±0.1%. 

The controls shall be capable of working in conjunction with any of the following attachments: 

a. Ski-type device of not less than 30 feet (9 m) in length. 

b. Taut string-line (wire) set to grade. 

c. Short ski or shoe. 

d. Laser control. 

401-4.5 Rollers. Rollers of the vibratory, steel wheel, and pneumatic-tired type shall be used. They shall 
be in good condition, capable of operating at slow speeds to avoid displacement of the HMA. The 
number, type, and weight of rollers shall be sufficient to compact the HMA to the required density while 
it is still in a workable condition. 

All rollers shall be specifically designed and suitable for compacting HMA concrete and shall be properly 
used. Rollers that impair the stability of any layer of a pavement structure or underlying soils shall not be 
used. Depressions in pavement surfaces caused by rollers shall be repaired by the Contractor at their own 
expense. 

The use of equipment that causes crushing of the aggregate will not be permitted. 

401-4.6. Density device. The Contractor shall have on site a density gauge during all paving operations in 
order to assist in the determination of the optimum rolling pattern, type of roller and frequencies, as well 
as to monitor the effect of the rolling operations during production paving. The Contractor shall also 
supply a qualified technician during all paving operations to calibrate the gauge and obtain accurate 
density readings for all new HMA. These densities shall be supplied to the Engineer upon request at any 
time during construction. No separate payment will be made for supplying the density gauge and 
technician. 

401-4.7 Preparation of asphalt binder. The asphalt binder shall be heated in a manner that will avoid 
local overheating and provide a continuous supply of the asphalt binder to the mixer at a uniform 
temperature. The temperature of unmodified asphalt binder delivered to the mixer shall be sufficient to 
provide a suitable viscosity for adequate coating of the aggregate particles, but shall not exceed 325°F 
(160°C) when added to the aggregate. The temperature of modified asphalt binder shall be no more than 
350°F (175°C) when added to the aggregate. 
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401-4.8 Preparation of mineral aggregate. The aggregate for the HMA shall be heated and dried. The 
maximum temperature and rate of heating shall be such that no damage occurs to the aggregates. The 
temperature of the aggregate and mineral filler shall not exceed 350°F (175°C) when the asphalt binder is 
added. Particular care shall be taken that aggregates high in calcium or magnesium content are not 
damaged by overheating. The temperature shall not be lower than is required to obtain complete coating 
and uniform distribution on the aggregate particles and to provide a mixture of satisfactory workability. 

401-4.9 Preparation of HMA. The aggregates and the asphalt binder shall be weighed or metered and 
introduced into the mixer in the amount specified by the JMF. The combined materials shall be mixed 
until the aggregate obtains a uniform coating of asphalt binder and is thoroughly distributed throughout 
the mixture. Wet mixing time shall be the shortest time that will produce a satisfactory mixture, but not 
less than 25 seconds for batch plants. The wet mixing time for all plants shall be established by the 
Contractor, based on the procedure for determining the percentage of coated particles described in ASTM 
D2489, for each individual plant and for each type of aggregate used. The wet mixing time will be set to 
achieve 95% of coated particles. For continuous mix plants, the minimum mixing time shall be 
determined by dividing the weight of its contents at operating level by the weight of the mixture delivered 
per second by the mixer. The moisture content of all HMA upon discharge shall not exceed 0.5%. 

401-4.10 Preparation of the underlying surface. Immediately before placing the HMA, the underlying 
course shall be cleaned of all dust and debris. A prime coat in accordance with Item P-602 shall be 
applied to aggregate base prior to placing the asphalt mixture.  A  tack coat shall be applied in accordance 
with Item  P-603, if shown on the plans. 

401-4.11 Laydown plan, transporting, placing, and finishing. Prior to the placement of the HMA, the 
Contractor shall prepare a laydown plan for approval by the Engineer. This is to minimize the number of 
cold joints in the pavement. The laydown plan shall include the sequence of paving laydown by stations, 
width of lanes, temporary ramp locations, and laydown temperature. The laydown plan shall also include 
estimated time of completion for each portion of the work (that is, milling, paving, rolling, cooling, etc.). 
Modifications to the laydown plan shall be approved by the Engineer. 

The HMA shall be transported from the mixing plant to the site in vehicles conforming to the 
requirements of paragraph 401-4.3. Deliveries shall be scheduled so that placing and compacting of HMA 
is uniform with minimum stopping and starting of the paver. Hauling over freshly placed material shall 
not be permitted until the material has been compacted, as specified, and allowed to cool to atmospheric 
temperature. 

The alignment and elevation of the paver shall be regulated from outside reference lines established for 
this purpose for the first lift of all runway and taxiway pavements.  Successive lifts of HMA surface 
course may be placed using a ski, or laser control per paragraph 401-4.4.1, provided grades of the first lift 
of HMA surface course meet the tolerances of paragraphs 401-5.2b(6) as verified by a survey.  Contractor 
shall survey each lift of HMA surface course and certify to Engineer that every lot of each lift meets the 
grade tolerances of paragraph 401-5.2b(6) before the next lift can be placed.   

The initial placement and compaction of the HMA shall occur at a temperature suitable for obtaining 
density, surface smoothness, and other specified requirements but not less than 250°F (121°C). 

Edges of existing HMA pavement abutting the new work shall be saw cut and carefully removed as 
shown on the drawings and coated with asphalt tack coat before new material is placed against it. 

Upon arrival, the HMA shall be placed to the full width by a HMA paver. It shall be struck off in a 
uniform layer of such depth that, when the work is completed, it shall have the required thickness and 
conform to the grade and contour indicated. The speed of the paver shall be regulated to eliminate pulling 
and tearing of the HMA mat. Unless otherwise permitted, placement of the HMA shall begin along the 
centerline of a crowned section or on the high side of areas with a one-way slope. The HMA shall be 
placed in consecutive adjacent strips having a minimum width of 10 feet  except where edge lanes require 
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less width to complete the area. Additional screed sections shall not be attached to widen paver to meet 
the minimum lane width requirements specified above unless additional auger sections are added to 
match. The longitudinal joint in one course shall offset the longitudinal joint in the course immediately 
below by at least 1 foot (30 cm); however, the joint in the surface top course shall be at the centerline of 
crowned pavements. Transverse joints in one course shall be offset by at least 10 feet (3 m) from 
transverse joints in the previous course. 

Transverse joints in adjacent lanes shall be offset a minimum of 10 feet (3 m). 

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and 
finishing equipment impractical, the HMA may be spread and luted by hand tools.  

Areas of segregation in the surface course, as determined by the Engineer, shall be removed and replaced 
at the Contractor’s expense. The area shall be removed by saw cutting and milling a minimum of 2 inches 
(50 mm) deep. The area to be removed and replaced shall be a minimum width of the paver and a 
minimum of 10 feet (3 m) long. 

401-4.12 Compaction of HMA. After placing, the HMA shall be thoroughly and uniformly compacted 
by power rollers. The surface shall be compacted as soon as possible when the HMA has attained 
sufficient stability so that the rolling does not cause undue displacement, cracking or shoving. The 
sequence of rolling operations and the type of rollers used shall be at the discretion of the Contractor. The 
speed of the roller shall, at all times, be sufficiently slow to avoid displacement of the hot mixture and be 
effective in compaction. Any displacement occurring as a result of reversing the direction of the roller, or 
from any other cause, shall be corrected at once. 

Sufficient rollers shall be furnished to handle the output of the plant. Rolling shall continue until the 
surface is of uniform texture, true to grade and cross-section, and the required field density is obtained. To 
prevent adhesion of the HMA to the roller, the wheels shall be equipped with a scraper and kept properly 
moistened but excessive water will not be permitted. 

In areas not accessible to the roller, the mixture shall be thoroughly compacted with approved power 
driven tampers. Tampers shall weigh not less than 275 pounds (125 kg), have a tamping plate width not 
less than 15 inches (38 cm), be rated at not less than 4,200 vibrations per minute, and be suitably 
equipped with a standard tamping plate wetting device. 

Any HMA that becomes loose and broken, mixed with dirt, contains check-cracking, or in any way 
defective shall be removed and replaced with fresh hot mixture and immediately compacted to conform to 
the surrounding area. This work shall be done at the Contractor’s expense. Skin patching shall not be 
allowed. 

401-4.13 Joints. The formation of all joints shall be made in such a manner as to ensure a continuous 
bond between the courses and obtain the required density. All joints shall have the same texture as other 
sections of the course and meet the requirements for smoothness and grade. 

The roller shall not pass over the unprotected end of the freshly laid HMA except when necessary to form 
a transverse joint. When necessary to form a transverse joint, it shall be made by means of placing a 
bulkhead or by tapering the course. The tapered edge shall be cut back to its full depth and width on a 
straight line to expose a vertical face prior to placing the adjacent lane. In both methods, all contact 
surfaces shall be coated with an asphalt tack coat before placing any fresh HMA against the joint. 

Longitudinal joints which have been left exposed for more than four (4) hours; the surface temperature 
has cooled to less than 175°F (80°C); or are irregular, damaged, uncompacted or otherwise defective shall 
be cut back 3 inches (75 mm) to 6 inches (150 mm) to expose a clean, sound, uniform vertical surface for 
the full depth of the course. All cutback material shall be removed from the project. Asphalt tack coat or 
other product approved by the Engineer shall be applied to the clean, dry joint, prior to placing any 
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additional fresh HMA against the joint. Any laitance produced from cutting joints shall be removed by 
vacuuming and washing.  The cost of this work shall be considered incidental to the cost of the HMA. 

401-4.14 Saw-cut grooving. If shown on the plans, saw cut grooves shall be provided as specified in 
Item P-621. 

401-4.15 Diamond grinding.  When required, diamond grinding shall be accomplished by sawing with 
saw blades impregnated with industrial diamond abrasive. The saw blades shall be assembled in a cutting 
head mounted on a machine designed specifically for diamond grinding that will produce the required 
texture and smoothness level without damage to the pavement. The saw blades shall be 1/8-inch (3-mm) 
wide and there shall be a minimum of 55 to 60 blades per 12 inches (300 mm) of cutting head width; the 
actual number of blades will be determined by the Contractor and depend on the hardness of the 
aggregate. Each machine shall be capable of cutting a path at least 3 feet (0.9 m) wide. Equipment that 
causes ravels, aggregate fractures, spalls or disturbance to the pavement will not be permitted. The depth 
of grinding shall not exceed 1/2 inch (13mm) and all areas in which diamond grinding has been 
performed will be subject to the final pavement thickness tolerances specified. Grinding will be tapered in 
all directions to provide smooth transitions to areas not requiring grinding. Areas that have been ground 
will be sealed with a P-608 surface treatment as directed by the Engineer. It may be necessary to seal a 
larger area to avoid surface treatment creating any conflict with runway or taxiway markings. 

401-4.16 Nighttime paving requirements.  Paving during nighttime construction shall require the 
following: 

a. All paving machines, rollers, distribution trucks and other vehicles required by the Contractor for 
his operations shall be equipped with artificial illumination sufficient to safely complete the work. 

b. Minimum illumination level shall be twenty (20) horizontal foot-candles and maintained in the 
following areas: 

(1) An area of 30 feet (9 m) wide by 30 feet (9 m) long immediately behind the paving machines 
during the operations of the machines. 

(2) An area 15 feet (4.5 m) wide by 30 feet (9 m) long immediately in front and back of all rolling 
equipment, during operation of the equipment. 

(3) An area 15 feet (4.5 m) wide by 15 feet (4.5 m) long at any point where an area is being tack 
coated prior to the placement of pavement. 

c. As partial fulfillment of the above requirements, the Contractor shall furnish and use, complete 
artificial lighting units with a minimum capacity of 3,000 watt electric beam lights, affixed to all 
equipment in such a way to direct illumination on the area under construction. 

d. A lighting plan must be submitted by the Contractor and approved by the Engineer prior to the start 
of any nighttime work. 

MATERIAL ACCEPTANCE 

401-5.1 Acceptance sampling and testing. Unless otherwise specified, all acceptance sampling and 
testing necessary to determine conformance with the requirements specified in this section will be 
performed by the Engineer at no cost to the Contractor except that coring as required in this section shall 
be completed and paid for by the Contractor. 

Testing organizations performing these tests shall be accredited in accordance with ASTM D3666. The 
laboratory accreditation must be current and listed on the accrediting authority’s website.  All test 
methods required for acceptance sampling and testing must be listed on the lab accreditation.  A copy of 
the laboratory’s current accreditation and accredited test methods shall be submitted to the Engineer prior 
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to start of construction.  All equipment in Contractor furnished laboratories shall be calibrated by an 
independent testing organization prior to the start of operations at the Contractor’s expense. 

a. Hot mixed asphalt. Plant-produced HMA shall be tested for air voids 5.0% on a lot basis. 
Sampling shall be from material deposited into trucks at the plant or from trucks at the job site. Samples 
shall be taken in accordance with ASTM D979. 

A standard lot shall be equal to one day’s production or 2000 tons (1814 metric tons) whichever is 
smaller.  If the day’s production is expected to exceed 2000 tons (1814 metric tons), but less than 4000 
tons (3628 metric tons), the lot size shall be 1/2 day’s production.  If the day’s production exceeds 4000 
tons (3628 metric tons), the lot size shall be an equal sized fraction of the day’s production, but shall not 
exceed 2000 tons (1814 metric tons).   

Where more than one plant is simultaneously producing HMA for the job, the lot sizes shall apply 
separately for each plant. 

(1) Sampling. Each lot will consist of four equal sublots. Sufficient HMA for preparation of test 
specimens for all testing will be sampled by the Engineer on a random basis, in accordance with the 
procedures contained in ASTM D3665. Samples will be taken in accordance with ASTM D979.   

The sample of HMA may be put in a covered metal tin and placed in an oven for not less than 30 
minutes nor more than 60 minutes to stabilize to compaction temperature. The compaction temperature of 
the specimens shall be as specified in the JMF. 

 (2) Testing. Air voids will be determined by the Engineer in accordance with ASTM 
D3203.  One set of laboratory compacted specimens will be prepared for each sublot 
in accordance with ASTM D6925 at the number of gyrations required by paragraph 
401-3.2, Table 1.  Each set of laboratory compacted specimens will consist of three 
test specimens prepared from the same sample.  

  

Prior to testing, the bulk specific gravity of each test specimen shall be measured by the Engineer in 
accordance with ASTM D6752 using the procedure for laboratory-prepared thoroughly dry specimens for 
use in computing air voids and pavement density. 

For air voids determination, the theoretical maximum specific gravity of the mixture shall be measured 
one time for each sublot in accordance with ASTM D2041. The value used in the air voids computation 
for each sublot shall be based on theoretical maximum specific gravity measurement for the sublot. 

 (3) Acceptance. Acceptance of plant produced HMA for air voids shall be 
determined by the Engineer in accordance with the requirements of paragraph 401-
5.2b.    

b. In-place HMA. HMA placed in the field shall be tested for mat and joint density on a lot basis.  A 
standard lot shall be equal to one day’s production or 2000 tons (1814 metric tons) whichever is smaller.  
If the day’s production is expected to exceed 2000 tons (1814 metric tons), but less than 4000 tons (3628 
metric tons), the lot size shall be 1/2 day’s production.  If the day’s production exceeds 4000 tons (3628 
metric tons), the lot size shall be an equal sized fraction of the day’s production, but shall not exceed 2000 
tons (1814 metric tons).   

(1) Mat density. The lot size shall be the same as that indicated in paragraph 401-5.1a and shall 
be divided into four equal sublots. One core of finished, compacted HMA shall be taken by the Contractor 
from each sublot. Core locations will be determined by the Engineer on a random basis in accordance 
with procedures contained in ASTM D3665. Cores for mat density shall not be taken closer than one foot 
(30 cm) from a transverse or longitudinal joint. 
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(2) Joint density. The lot size shall be the total length of longitudinal joints constructed by a lot 
of HMA as defined in paragraph 401-5.1a. The lot shall be divided into four equal sublots. One core of 
finished, compacted HMA shall be taken by the Contractor from each sublot. Core locations will be 
determined by the Engineer on a random basis in accordance with procedures contained in ASTM D3665. 
All cores for joint density shall be taken centered on the joint. The minimum core diameter for joint 
density determination shall be 5 inches (125 mm). 

(3) Sampling. Samples shall be neatly cut with a diamond core drill bit. Samples will be taken in 
accordance with ASTM D979. The minimum diameter of the sample shall be 5 inches (125 mm). 
Samples that are clearly defective, as a result of sampling, shall be discarded and another sample taken. 
The Contractor shall furnish all tools, labor, and materials for cutting samples, cleaning, and filling the 
cored pavement. Cored pavement shall be cleaned and core holes shall be filled in a manner acceptable to 
the Engineer and within one day after sampling. Laitance produced by the coring operation shall be 
removed immediately. 

The top most lift of HMA shall be completely bonded to the underlying layer.  If any of the cores 
reveal that the surface is not bonded to the layer immediately below the surface then additional cores shall 
be taken as directed by the Engineer in accordance with paragraph 401-5.1b to determine the extent of 
any delamination.  All delaminated areas shall be completely removed by milling to the limits and depth 
and replaced as directed by the Engineer at no additional cost. 

(4) Testing. The bulk specific gravity of each cored sample will be measured by the Engineer in 
accordance with ASTM D6752 . Samples will be taken in accordance with ASTM D979. The percent 
compaction (density) of each sample will be determined by dividing the bulk specific gravity of each 
sublot sample by the average bulk specific gravity of all laboratory prepared specimens for the lot, as 
determined in paragraph 401-5.1a(2). The bulk specific gravity used to determine the joint density at 
joints formed between different lots shall be the lowest of the bulk specific gravity values from the two 
different lots. 

 (5) Acceptance. Acceptance of field placed HMA for mat density will be determined by the 
Engineer in accordance with the requirements of paragraph 401-5.2b(1). Acceptance for joint density will 
be determined by the Engineer in accordance with the requirements of paragraph 401-5.2b(3). 

c. Partial lots. When operational conditions cause a lot to be terminated before the specified number 
of tests have been made for the lot, or when the Contractor and Engineer agree in writing to allow 
overages or other minor tonnage placements to be considered as partial lots, the following procedure will 
be used to adjust the lot size and the number of tests for the lot. 

The last batch produced where production is halted will be sampled, and its properties shall be 
considered as representative of the particular sublot from which it was taken. In addition, an agreed to 
minor placement will be sampled, and its properties shall be considered as representative of the particular 
sublot from which it was taken. Where three sublots are produced, they shall constitute a lot. Where one 
or two sublots are produced, they shall be incorporated into the next lot, and the total number of sublots 
shall be used in the acceptance plan calculation, that is, n = 5 or n = 6, for example. Partial lots at the end 
of asphalt production on the project shall be included with the previous lot. The lot size for field placed 
material shall correspond to that of the plant material, except that, in no cases, shall less than three (3) 
cored samples be obtained, that is, n = 3. 

401-5.2 Acceptance criteria. 

a. General. Acceptance will be based on the following characteristics of the HMA and completed 
pavement as well as the implementation of the Contractor Quality Control Program and test results: 

(1) Air voids 
(2) Mat density 
(3) Joint density 
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(4) Thickness 
(5) Smoothness 
(6) Grade 
(7) Profilograph roughness for QA Acceptance 

Mat density and air voids will be evaluated for acceptance in accordance with paragraph 401-5.2b(1). 
Joint density will be evaluated for acceptance in accordance with paragraph 401-5.2b(3). 

Thickness will be evaluated by the Engineer for compliance in accordance with paragraph 401-
5.2b(4). Acceptance for smoothness will be based on the criteria contained in paragraph 401-5.2b(5). 
Acceptance for grade will be based on the criteria contained in paragraph 401-5.2b(7). 

The Engineer may at any time, reject and require the Contractor to dispose of any batch of HMA 
which is rendered unfit for use due to contamination, segregation, incomplete coating of aggregate, or 
improper mix temperature. Such rejection may be based on only visual inspection or temperature 
measurements. In the event of such rejection, the Contractor may take a representative sample of the 
rejected material in the presence of the Engineer, and if it can be demonstrated in the laboratory, in the 
presence of the Engineer, that such material was erroneously rejected, payment will be made for the 
material at the contract unit price. 

b. Acceptance criteria. 

(1) Mat density and air voids. Acceptance of each lot of plant produced material for mat density 
and air voids shall be based on the percentage of material within specification limits (PWL). If the PWL 
of the lot equals or exceeds 90%, the lot shall be acceptable. Acceptance and payment shall be determined 
in accordance with paragraph 401-8.1. 

 (3) Joint density. Acceptance of each lot of plant produced HMA for joint density shall be based 
on the PWL. If the PWL of the lot is equal to or exceeds 90%, the lot shall be considered acceptable. If 
the PWL is less than 90%, the Contractor shall evaluate the reason and act accordingly. If the PWL is less 
than 80%, the Contractor shall cease operations and until the reason for poor compaction has been 
determined. If the PWL is less than 71%, the pay factor for the lot used to complete the joint shall be 
reduced by five (5) percentage points. This lot pay factor reduction shall be incorporated and evaluated in 
accordance with paragraph 401-8.1. 

(4) Thickness. Thickness of each lift of surface course shall be evaluated by the Engineer for 
compliance to the requirements shown on the plans. Measurements of thickness shall be made by the 
Engineer using the cores extracted for each sublot for density measurement. The maximum allowable 
deficiency at any point shall not be more than 1/4 inch (6 mm) less than the thickness indicated for the 
lift. Average thickness of lift, or combined lifts, shall not be less than the indicated thickness. Where the 
thickness tolerances are not met, the lot or sublot shall be corrected by the Contractor at his expense by 
removing the deficient area and replacing with new pavement. The Contractor, at his expense, may take 
additional cores as approved by the Engineer to circumscribe the deficient area. 

(5) Smoothness. The final surface shall be free from roller marks.  

(6) Grade. Grade shall be evaluated on the first day of placement and then as a minimum, at the 
completion of every lift to allow adjustments to paving operations if measurements do not meet 
specification requirements.  The Contractor must submit the survey data to the Engineer by the following 
day after measurements have been taken. The finished surface of the pavement shall not vary from the 
gradeline elevations and cross-sections shown on the plans by more than 1/2 inch (12 mm). The finished 
grade of each lot will be determined by running levels at intervals of 50 feet (15 m) or less longitudinally 
and all breaks in grade transversely (not to exceed 50 feet (15 m)) to determine the elevation of the 
completed pavement. The Contractor shall pay the cost of surveying of the level runs that shall be 
performed by a licensed surveyor. The documentation, stamped and signed by a licensed surveyor, shall 
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be provided by the Contractor to the Engineer. The lot size shall be 2500 square yards (m2). When more 
than 15% of all the measurements within a lot are outside the specified tolerance, or if any one shot within 
the lot deviates 3/4 inch (19 mm) or more from planned grade, the Contractor shall remove the deficient 
area to the depth of the final course plus 1/2 inch (12 mm) of pavement and replace with new material. 
Skin patching shall not be permitted. Isolated high points may be ground off provided the course 
thickness complies with the thickness specified on the plans. The surface of the ground pavement shall 
have a texture consisting of grooves between 0.090 and 0.130 inches (2 and 3.5 mm) wide. The peaks and 
ridges shall be approximately 1/32 inch (1 mm) higher than the bottom of the grooves. The pavement 
shall be left in a clean condition. The removal of all of the slurry resulting from the grinding operation 
shall be continuous. The grinding operation should be controlled so the residue from the operation does 
not flow across other lanes of pavement. High point grinding will be limited to 15 square yards (12.5 m2). 
Areas in excess of 15 square yards (12.5 m2) will require removal and replacement of the pavement in 
accordance with the limitations noted above. The Contractor shall apply a surface treatment per P-608 to 
all areas that have been subject to grinding. 

(7) Profilograph roughness for QA Acceptance.   The final profilograph shall be the full length of 
the project to facilitate testing of roughness between lots. The Contractor, in the presence of the RPR shall 
perform a profilograph roughness test on the completed project with a profilograph meeting the 
requirements of ASTM E1274 or a Class I inertial profiler meeting ASTM E950.  Data and results shall 
be provided within 48 hrs of profilograph roughness tests. 

The pavement shall have an average profile index less than 15 inches per mile per 1/10 mile.  The 
equipment shall utilize electronic recording and automatic computerized reduction of data to indicate 
“must grind” bumps and the Profile Index for the pavement using a 0.2-inch (5 mm) blanking band.  The 
bump template must span one inch (25 mm) with an offset of 0.4 inches (10 mm).  The profilograph must 
be calibrated prior to use and operated by a factory or State DOT approved, trained operator.  
Profilograms shall be recorded on a longitudinal scale of one inch (25 mm) equals 25 feet (7.5 m) and a 
vertical scale of one inch (25 mm) equals one inch (25 mm).  Profilograph shall be performed one foot 
right and left of project centerline and 15 feet (4.5 m) right and left of project centerline.  Any areas that 
indicate “must grind” shall be corrected with diamond grinding per paragraph 401-4.16 or by removing 
and replacing full depth of surface course. as directed by the RPR.  Where corrections are necessary, a 
second profilograph run shall be performed to verify that the corrections produced an average profile 
index of 15 inches per mile per 1/10 mile or less. 

c. Percentage of material within specification limits (PWL). The PWL shall be determined in 
accordance with procedures specified in Section 110 of the General Provisions. The specification 
tolerance limits (L) for lower and (U) for upper are contained in Table 5. 

Table 5. Gyratory Acceptance Limits For Air Voids, Density 

TEST PROPERTY Specification Tolerance  

 L U 

Air Voids Total Mix (%) 2 5 

Mat Density (%) 96.3 101.3 

Joint Density (%) 93.3 - 

d. Outliers. All individual tests for mat density and air voids shall be checked for outliers (test 
criterion) in accordance with ASTM E178, at a significance level of 5%. Outliers shall be discarded, and 
the PWL shall be determined using the remaining test values. The criteria in Table 5 is based on 
production processes which have a variability with the following standard deviations:  Surface Course 
Mat Density (%), 1.30; Base Course Mat Density (%), 1.55;  Joint Density (%), 2.1. 
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The Contractor should note that (1) 90 PWL is achieved when consistently producing a surface course 
with an average mat density of at least 98% with 1.30% or less variability, (2) 90 PWL is achieved when 
consistently producing a base course with an average mat density of at least 97.5% with 1.55% or less 
variability, and (3) 90 PWL is achieved when consistently producing joints with an average joint density 
of at least 96% with 2.1% or less variability. 

401-5.3 Resampling pavement for mat density. 

a. General. Resampling of a lot of pavement will only be allowed for mat density, and then, only if 
the Contractor requests same, in writing, within 48 hours after receiving the written test results from the 
Engineer. A retest will consist of all the sampling and testing procedures contained in paragraphs 401-
5.1b and 401-5.2b(1). Only one resampling per lot will be permitted. 

(1) A redefined PWL shall be calculated for the resampled lot. The number of tests used to 
calculate the redefined PWL shall include the initial tests made for that lot plus the retests. 

(2) The cost for resampling and retesting shall be borne by the Contractor. 

b. Payment for resampled lots. The redefined PWL for a resampled lot shall be used to calculate the 
payment for that lot in accordance with Table 6. 

c. Outliers. Check for outliers in accordance with ASTM E178, at a significance level of 5%. 

CONTRACTOR QUALITY CONTROL 

401-6.1 General. The Contractor shall develop a Quality Control Program in accordance with Section 
100 of the General Provisions. The program shall address all elements that affect the quality of the 
pavement including, but not limited to: 

a. Mix design 

b. Aggregate grading 

c. Quality of materials 

d. Stockpile management 

e. Proportioning 

f. Mixing and transportation 

g. Placing and finishing 

h. Joints 

i. Compaction 

j. Surface smoothness 

k. Personnel 

l. Laydown plan 

The Contractor shall perform quality control sampling, testing, and inspection during all phases of the 
work and shall perform them at a rate sufficient to ensure that the work conforms to the contract 
requirements, and at minimum test frequencies required by paragraph 401-6.3 and Section 100 of the 
General Provisions. As a part of the process for approving the Contractor’s plan, the Engineer may 
require the Contractor’s technician to perform testing of samples to demonstrate an acceptable level of 
performance. 
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No partial payment will be made for materials that are subject to specific quality control requirements 
without an approved plan. 

401-6.2 Contractor testing laboratory. The lab shall meet the requirements of ASTM D3666 including 
all necessary equipment, materials, and current reference standards to comply with the specifications. 

401-6.3 Quality control testing. The Contractor shall perform all quality control tests necessary to 
control the production and construction processes applicable to these specifications and as set forth in the 
approved Quality Control Program. The testing program shall include, but not necessarily be limited to, 
tests for the control of asphalt content, aggregate gradation, temperatures, aggregate moisture, field 
compaction, and surface smoothness. A Quality Control Testing Plan shall be developed as part of the 
Quality Control Program. 

a. Asphalt content. A minimum of two asphalt content tests shall be performed per lot in accordance 
with ASTM D6307 or ASTM D2172 if the correction factor in ASTM D6307 is greater than 1.0.  The 
asphalt content for the lot will be determined by averaging the test results. 

b. Gradation. Aggregate gradations shall be determined a minimum of twice per lot from mechanical 
analysis of extracted aggregate in accordance with ASTM D5444, ASTM C136, and ASTM C117.  

c. Moisture content of aggregate. The moisture content of aggregate used for production shall be 
determined a minimum of once per lot in accordance with ASTM C566. 

d. Moisture content of HMA. The moisture content shall be determined once per lot in accordance 
with ASTM D1461. 

e. Temperatures. Temperatures shall be checked, at least four times per lot, at necessary locations to 
determine the temperatures of the dryer, the asphalt binder in the storage tank, the HMA at the plant, and 
the HMA at the job site. 

f. In-place density monitoring. The Contractor shall conduct any necessary testing to ensure that the 
specified density is being achieved. A nuclear gauge may be used to monitor the pavement density in 
accordance with ASTM D2950. 

g. Smoothness for Contractor Quality Control.  

The Contractor shall perform smoothness testing in transverse and longitudinal directions daily to 
verify that the construction processes are producing pavement with variances less than ¼ inch in 12 feet, 
identifying areas that may pond water which could lead to hydroplaning of aircraft.  If the smoothness 
criteria is not met, appropriate changes and corrections to the construction process shall be made by the 
Contractor before construction continues   

The Contractor may use a 12-foot (3.7 m) “straightedge, a rolling inclinometer meeting the 
requirements of ASTM E2133 or rolling external reference device that can simulate a 12-foot (3.7m) 
straightedge approved by the RPR.  Straight-edge testing shall start with one-half the length of the 
straightedge at the edge of pavement section being tested and then moved ahead one-half the length of the 
straightedge for each successive measurement.  Testing shall be continuous across all joints.  The surface 
irregularity shall be determined by placing the freestanding (unleveled) straightedge on the pavement 
surface and allowing it to rest upon the two highest spots covered by its length, and measuring the 
maximum gap between the straightedge and the pavement surface in the area between the two high 
points.  If the rolling inclinometer or external reference device is used, the data may be evaluated using 
either the FAA profile program, ProFAA, or FHWA ProVal, using the 12-foot straightedge simulation 
function.   

Smoothness readings shall not be made across grade changes or cross slope transitions.  The 
transition between new and existing pavement shall be evaluated separately for conformance with the 
plans.  
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(1) Transverse measurements.  Transverse measurements shall be taken for each day’s 
production placed.  Transverse measurements shall be taken perpendicular to the pavement centerline 
each 50 feet (15 m) or more often as determined by the RPR.  The joint between lanes shall be tested 
separately to facilitate smoothness between lanes.   

(2) Longitudinal measurements.  Longitudinal measurements shall be taken for each day’s 
production placed.  Longitudinal tests shall be parallel to the centerline of paving; at the center of paving 
lanes when widths of paving lanes are less than 20 feet (6 m); and at the third points of paving lanes when 
widths of paving lanes are 20 ft (6 m) or greater. 
 Deviations on the final surface course in either the transverse or longitudinal direction that will 
trap water greater than 1/4 inch (6 mm) shall be corrected with diamond grinding per paragraph 401-4.16 
or by removing and replacing the surface course to full depth.  Grinding shall be tapered in all directions 
to provide smooth transitions to areas not requiring grinding.  All areas in which diamond grinding has 
been performed shall be subject to the final pavement thickness tolerances specified in paragraph 401-
6.1d(3).  Areas that have been ground shall be sealed with a surface treatment in accordance with Item P-
608.  To avoid the surface treatment creating any conflict with runway or taxiway markings, it may be 
necessary to seal a larger area. 

Control charts shall be kept to show area of each day’s placement and the percentage of 
corrective grinding required.  Corrections to production and placement shall be initiated when corrective 
grinding is required.  If the Contractor’s machines and/or methods produce significant areas that need 
corrective actions in excess of 10 percent of a day’s production, production shall be stopped until 
corrective measures are implemented by the Contractor.  

h. Grade.  Grade shall be evaluated daily to allow adjustments to paving operations when grade 
measurements do not meet specifications.  As a minimum, grade shall be evaluated prior to and after the 
placement of the first lift and after placement of the surface lift.  

Measurements will be taken at appropriate gradelines (as a minimum at center and edges of paving 
lane) and longitudinal spacing as shown on cross-sections and plans.  The final surface of the pavement 
will not vary from the gradeline elevations and cross-sections shown on the plans by more than 1/2 inch 
(12 mm) vertically.  The documentation will be provided by the Contractor to the RPR by the end of the 
following working day.   

Areas with humps or depressions that exceed grade or smoothness criteria and that retain water on the 
surface must be ground off provided the course thickness after grinding is not more than 1/2 inch (12 mm) 
less than the thickness specified on the plans.  Grinding shall be in accordance with paragraph 401-4.16. 

The Contractor shall repair low areas or areas that cannot be corrected by grinding by removal of 
deficient areas to the depth of the final course plus ½ inch and replacing with new material.  Skin 
patching is not allowed. 

i. Additional testing. Any additional testing that the Contractor deems necessary to control the 
process may be performed at the Contractor’s option. 

j. Monitoring. The Engineer reserves the right to monitor any or all of the above testing. 

401-6.4 Sampling. When directed by the Engineer, the Contractor shall sample and test any material that 
appears inconsistent with similar material being sampled, unless such material is voluntarily removed and 
replaced or deficiencies corrected by the Contractor. All sampling shall be in accordance with standard 
procedures specified. 

401-6.5 Control charts. The Contractor shall maintain linear control charts both for individual 
measurements and range (that is, difference between highest and lowest measurements) for aggregate 
gradation, asphalt content, and VMA. The VMA for each sublot will be calculated and monitored by the 
Quality Control laboratory. 
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Control charts shall be posted in a location satisfactory to the Engineer and shall be kept current. As a 
minimum, the control charts shall identify the project number, the contract item number, the test number, 
each test parameter, the Action and Suspension Limits applicable to each test parameter, and the 
Contractor’s test results. The Contractor shall use the control charts as part of a process control system for 
identifying potential problems and assignable causes before they occur. If the Contractor’s projected data 
during production indicates a problem and the Contractor is not taking satisfactory corrective action, the 
Engineer may suspend production or acceptance of the material. 

a. Individual measurements. Control charts for individual measurements shall be established to 
maintain process control within tolerance for aggregate gradation, asphalt content, and VMA. The control 
charts shall use the job mix formula target values as indicators of central tendency for the following test 
parameters with associated Action and Suspension Limits: 

Control Chart Limits For Individual Measurements 

Sieve Action Limit Suspension Limit 

3/4 inch (19 mm) ±6% ±9% 

1/2 inch (12 mm) ±6% ±9% 
3/8 inch (9 mm) ±6% ±9% 
No. 4 (4.75 mm) ±6% ±9% 
No. 16 (1.18 mm) ±5% ±7.5% 
No. 50 (0.30 mm) ±3% ±4.5% 

No. 200 (0.075 mm) ±2% ±3% 
Asphalt Content ±0.45% ±0.70% 

VMA -1.00% -1.50% 

b. Range. Control charts for range shall be established to control process variability for the test 
parameters and Suspension Limits listed below. The range shall be computed for each lot as the 
difference between the two test results for each control parameter. The Suspension Limits specified below 
are based on a sample size of n = 2. Should the Contractor elect to perform more than two tests per lot, 
the Suspension Limits shall be adjusted by multiplying the Suspension Limit by 1.18 for n = 3 and by 
1.27 for n = 4. 

Control Chart Limits Based On Range  
(Based On n = 2) 

Sieve Suspension Limit  
1/2 inch (12 mm) 11% 
3/8 inch (9 mm) 11% 
No. 4 (4.75 mm) 11% 
No. 16 (1.18 mm) 9% 
No. 50 (0.30 mm) 6% 

No. 200 (0.075 mm) 3.5% 
Asphalt Content 0.8% 

c. Corrective Action. The Contractor Quality Control Program shall indicate that appropriate action 
shall be taken when the process is believed to be out of tolerance. The Plan shall contain sets of rules to 
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gauge when a process is out of control and detail what action will be taken to bring the process into 
control. As a minimum, a process shall be deemed out of control and production stopped and corrective 
action taken, if: 

(1) One point falls outside the Suspension Limit line for individual measurements or range; or 
(2) Two points in a row fall outside the Action Limit line for individual measurements. 

401-6.6 Quality control reports. The Contractor shall maintain records and shall submit reports of 
quality control activities daily, in accordance with the Contractor Quality Control Program described in 
General Provisions, Section 100. 

METHOD OF MEASUREMENT 

401-7.1 Measurement. HMA shall be measured by the number of tons (kg) of HMA used in the accepted 
work. Recorded batch weights or truck scale weights will be used to determine the basis for the tonnage. 

BASIS OF PAYMENT 

401-8.1 Payment. Payment for a lot of HMA meeting all acceptance criteria as specified in paragraph 
401-5.2 shall be made based on results of tests for mat density and air voids.  Payment for acceptable lots 
shall be adjusted according to paragraph 401-8.1a for mat density and air voids and 401-8.1c for 
smoothness, subject to the limitation that: 

a. The total project payment for plant mix bituminous concrete pavement shall not exceed 100 
percent of the product of the contract unit price and the total number of tons (kg) of HMA used in the 
accepted work (See Note 1 under Table 6). 

b. The price shall be compensation for furnishing all materials, for all preparation, mixing, and 
placing of these materials, and for all labor, equipment, tools, and incidentals necessary to complete the 
item. 

c. Basis of adjusted payment. The pay factor for each individual lot shall be calculated in 
accordance with Table 6. A pay factor shall be calculated for both mat density and air voids. The lot pay 
factor shall be the higher of the two values when calculations for both mat density and air voids are 100% 
or higher. The lot pay factor shall be the product of the two values when only one of the calculations for 
either mat density or air voids is 100% or higher. The lot pay factor shall be the lower of the two values 
when calculations for both mat density and air voids are less than 100%.  If PWL for joint density is less 
than 71 percent then the lot pay factor shall be reduced by 5% but be no higher than 95%. 

For each lot accepted, the adjusted contract unit price shall be the product of the lot pay factor for the 
lot and the contract unit price. Payment shall be subject to the total project payment limitation specified in 
paragraph 401-8.1. Payment in excess of 100% for accepted lots of HMA shall be used to offset payment 
for accepted lots of bituminous concrete pavement that achieve a lot pay factor less than 100%. 
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Table 6. Price adjustment schedule1 

Percentage of material within specification limits 
(PWL) 

Lot pay factor (percent of contract unit 
price) 

96 – 100 106 
90 – 95 PWL + 10 
75 – 89 0.5 PWL + 55 
55 – 74 1.4 PWL – 12 

Below 55 Reject 2 
1 Although it is theoretically possible to achieve a pay factor of 106% for each lot, actual payment above 100% shall 

be subject to the total project payment limitation specified in paragraph 401-8.1. 
2 The lot shall be removed and replaced. However, the Engineer may decide to allow the rejected lot to remain. In 

that case, if the Engineer and Contractor agree in writing that the lot shall not be removed, it shall be paid for at 
50% of the contract unit price and the total project payment shall be reduced by the amount withheld for the 
rejected lot. 

d. Profilograph Roughness. The Contractor will receive full payment when the profilograph average 
profile index is in accordance with paragraph 401-6.2e.  When the final average profile index for the 
entire length of pavement does not exceed 15 inches per mile per 1/10 mile, payment will be made at the 
contract unit price for the completed pavement.      

401-8.1.1. Payment. Payment will be made under:

Item AR401610 – BITUMINOUS SURFACE COURSE - PER TON

Item AR401710 - BITUMINOUS BASE COURSE - PER TON

Item AR401810 - BITUMINOUS TRANSITION - PER SQUARE YARD

Item AR401655 - BUTT JOINT CONSTRUCTION - PER SQUARE YARD

Item AS401610 – BITUMINOUS SURFACE COURSE - PER TON

Item AS401710 - BITUMINOUS BASE COURSE - PER TON

Item AT401610 – BITUMINOUS SURFACE COURSE - PER TON

Item AT401710 - BITUMINOUS BASE COURSE - PER TON

Item AU401610 – BITUMINOUS SURFACE COURSE - PER TON

Item AU401710 - BITUMINOUS BASE COURSE - PER TON

Item AU401810 - BITUMINOUS TRANSITION - PER SQUARE YARD

TESTING REQUIREMENTS 

ASTM C29 Standard Test Method for Bulk Density (“Unit Weight”) and Voids in Aggregate 

ASTM C88 Standard Test Method for Soundness of Aggregates by Use of Sodium Sulfate or 
Magnesium Sulfate 
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ASTM C117 Standard Test Method for Materials Finer than 75-μm (No. 200) Sieve in Mineral 
Aggregates by Washing 

ASTM C127 Standard Test Method for Density, Relative Density (Specific Gravity) and 
Absorption of Coarse Aggregate 

ASTM C131 Standard Test Method for Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine 

ASTM C136 Standard Test Method for Sieve or Screen Analysis of Fine and Coarse 
Aggregates 

ASTM C183 Standard Practice for Sampling and the Amount of Testing of Hydraulic Cement 

ASTM C566 Standard Test Method for Total Evaporable Moisture Content of Aggregate by 
Drying 

ASTM D75 Standard Practice for Sampling Aggregates 

ASTM D979 Standard Practice for Sampling Bituminous Paving Mixtures 

ASTM D1073 Standard Specification for Fine Aggregate for Bituminous Paving Mixtures 

ASTM D2172 Standard Test Method for Quantitative Extraction of Bitumen from Bituminous 
Paving Mixtures 

ASTM D1461 Standard Test Method for Moisture or Volatile Distillates in Bituminous Paving 
Mixtures 

ASTM D2041 Standard Test Method for Theoretical Maximum Specific Gravity and Density of 
Bituminous Paving Mixtures 

ASTM D2419 Standard Test Method for Sand Equivalent Value of Soils and Fine Aggregate 

ASTM D2489 Standard Practice for Estimating Degree of Particle Coating of Bituminous-
Aggregate Mixtures 

ASTM D2726 Standard Test Method for Bulk Specific Gravity and Density of Non-Absorptive 
Compacted Bituminous Mixtures  

ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear 
Methods 

ASTM D3203 Standard Test Method for Percent Air Voids in Compacted Dense and Open 
Bituminous Paving Mixtures 

ASTM D3665 Standard Practice for Random Sampling of Construction Materials 

ASTM D3666 Standard Specification for Minimum Requirements for Agencies Testing and 
Inspecting Road and Paving Materials  

ASTM D4318 Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of 
Soils 

ASTM D4791 Standard Test Method for Flat Particles, Elongated Particles, or Flat and 
Elongated Particles in Coarse Aggregate 

ASTM D4867 Standard Test Method for Effect of Moisture on Asphalt Concrete Paving 
Mixtures 

ASTM D5444 Standard Test Method for Mechanical Size Analysis of Extracted Aggregate 
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ASTM D6084 Standard Test Method for Elastic Recovery of Bituminous Materials by 
Ductilometer 

ASTM D6307 Standard Test Method for Asphalt Content of Hot Mix Asphalt by Ignition 
Method  

ASTM D6752 Standard Test Method for Bulk Specific Gravity and Density of Compacted 
Bituminous Mixtures Using Automatic Vacuum Sealing Method  

ASTM D6926 Standard Practice for Preparation of Bituminous Specimens Using Marshall 
Apparatus 

ASTM D6925 Standard Test Method for Preparation and Determination of the Relative Density 
of Hot Mix Asphalt (HMA) Specimens by Means of the SuperPave Gyratory 
Compactor. 

ASTM E11 Standard Specification for Woven Wire Test Sieve Cloth and Test Sieves 

ASTM E178 Standard Practice for Dealing with Outlying Observations 

ASTM E1274 Standard Test Method for Measuring Pavement Roughness Using a Profilograph 

AASHTO T030 Standard Method of Test for Mechanical Analysis of Extracted Aggregate 

AASHTO T110 Standard Method of Test for Moisture or Volatile Distillates in Hot Mix Asphalt 
(HMA) 

AASHTO T275 Standard Method of Test for Bulk Specific Gravity (Gmb) of Compacted Hot 
Mix Asphalt (HMA) Using Paraffin-Coated Specimens 

AASHTO M156 Standard Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-
Laid Bituminous Paving Mixtures. 

AASHTO T329 Standard Method of Test for Moisture Content of Hot Mix Asphalt (HMA) by 
Oven Method 

Asphalt Institute Handbook MS-26, 
Asphalt Binder  

Asphalt Institute MS-2 Mix Design Manual, 7th Edition 

MATERIAL REQUIREMENTS 

ASTM D242 Standard Specification for Mineral Filler for Bituminous Paving Mixtures 

ASTM D946 Standard Specification for Penetration-Graded Asphalt Cement for Use in 
Pavement Construction 

ASTM D3381 Standard Specification for Viscosity-Graded Asphalt Cement for Use in 
Pavement Construction 

ASTM D4552 Standard Practice for Classifying Hot-Mix Recycling Agents 

ASTM D6373 Standard Specification for Performance Graded Asphalt Binder 

END OF ITEM P-401 
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Part 9– Miscellaneous 

Item P-602 Emulsified Asphalt Prime Coat 

DESCRIPTION 

602-1.1 This item shall consist of an application of emulsified asphalt  material on the prepared base 
course in accordance with these specifications and in reasonably close conformity to the lines shown on 
the plans. 

MATERIALS 

602-2.1 Emulsified Asphalt material. The emulsified asphalt material shall be as specified in ASTM 
D3628 for use as a prime coat appropriate to local conditions. The Contractor shall provide a copy of the 
manufacturer’s Certificate of Analysis (COA) for the emulsified asphalt material. The COA shall be 
provided to and approved by the Resident Project Representative (RPR) before the emulsified asphalt 
material is applied. The furnishing of the COA for the emulsified asphalt material shall not be interpreted 
as a basis for final acceptance.  The manufacturer’s COA may be subject to verification by testing the 
material delivered for use on the project. 

CONSTRUCTION METHODS 

602-3.1 Weather limitations. The emulsified asphalt prime coat shall be applied only when the existing 
surface is dry; the atmospheric temperature is 50°F (10°C) or above, and the temperature has not been 
below 35°F (2°C) for the 12 hours prior to application; and when the weather is not foggy or rainy. The 
temperature requirements may be waived when directed by the RPR. 

602-3.2 Equipment. The equipment shall include a self-powered pressure asphalt material distributor and 
equipment for heating asphalt material. 

Provide a distributor with pneumatic tires of such size and number that the load produced on the base 
surface does not exceed 65.0 psi (4.5 kg/sq cm) of tire width to prevent rutting, shoving or otherwise 
damaging the base, surface or other layers in the pavement structure. Design and equip the distributor to 
spray the asphalt material in a uniform coverage at the specified temperature, at readily determined and 
controlled rates from 0.05 to 1.0 gallons per square yard (0.23 to 4.5 L/square meter), with a pressure 
range of 25 to 75 psi (172.4 to 517.1 kPa) and with an allowable variation from the specified rate of not 
more than ±5%, and at variable widths. Include with the distributor equipment a separate power unit for 
the bitumen pump, full-circulation spray bars, tachometer, pressure gauges, volume-measuring devices, 
adequate heaters for heating of materials to the proper application temperature, a thermometer for reading 
the temperature of tank contents, and a hand hose attachment suitable for applying asphalt material 
manually to areas inaccessible to the distributor. Equip the distributor to circulate and agitate the asphalt 
material during the heating process. If the distributor is not equipped with an operable quick shutoff 
valve, the prime operations shall be started and stopped on building paper.  

A power broom and power blower suitable for cleaning the surfaces to which the asphalt coat is to be 
applied shall be provided.  
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Asphalt distributors must be calibrated annually in accordance with ASTM D2995.  The Contractor must 
furnish a current calibration certification for the asphalt distributor truck from any State or other agency 
as approved by the RPR.  

602-3.3 Application of emulsified asphalt material. Immediately before applying the prime coat, the 
full width of the surface to be primed shall be swept with a power broom to remove all loose dirt and 
other objectionable material. 

The asphalt emulsion material shall be uniformly applied with an asphalt distributor at the rate of 0.15 to 
0.30 gallons per square yard (0.68 to 1.36 liters per square meter) depending on the base course surface 
texture. The type of asphalt material and application rate shall be approved by the RPR prior to 
application. 

Following application of the emulsified asphalt material and prior to application of the succeeding layer 
of pavement, allow the asphalt coat to cure and to obtain evaporation of any volatiles or moisture. 
Maintain the coated surface until the succeeding layer of pavement is placed, by protecting the surface 
against damage and by repairing and recoating deficient areas. Allow the prime coat to cure without being 
disturbed for a period of at least 48 hours or longer, as may be necessary to attain penetration into the 
treated course. Furnish and spread sand to effectively blot up and cure excess asphalt material. The 
Contractor shall remove blotting sand prior to asphalt concrete lay down operations at no additional 
expense to the Owner. Keep traffic off surfaces freshly treated with asphalt material. Provide sufficient 
warning signs and barricades so that traffic will not travel over freshly treated surfaces. 

602-3.4 Trial application rates. The Contractor shall apply a minimum of three lengths of at least 100 
feet (30 m) for the full width of the distributor bar to evaluate the amount of emulsified asphalt material 
that can be satisfactorily applied with the equipment. Apply three different application rates of  emulsified 
asphalt materials within the application range specified in paragraph 602-3.3.  Other trial applications can 
be made using various amounts of material as directed by the RPR. The trial application is to demonstrate 
the equipment can uniformly apply the emulsified asphalt material within the rates specified and 
determine the application rate for the project. 

602-3.5 Freight and waybills. The Contractor shall submit waybills and delivery tickets during the 
progress of the work. Before the final estimate is allowed, file with the RPR certified waybills and 
certified delivery tickets for all emulsified asphalt materials used in the construction of the pavement 
covered by the contract. Do not remove emulsified asphalt material from storage until the initial outage 
and temperature measurements have been taken. The delivery or storage units will not be released until 
the final outage has been taken.  

METHOD OF MEASUREMENT 

602-4.1 The emulsified asphalt material for prime coat shall be measured by the gallon . Volume shall 
be corrected to the volume at 60°F (16°C) in accordance with ASTM D4311. The emulsified asphalt 
material paid for will be the measured quantities used in the accepted work, provided that the measured 
quantities are not 10% over the specified application rate. Any amount of emulsified asphalt material 
more than 10% over the specified application rate for each application will be deducted from the 
measured quantities, except for irregular areas where hand spraying of the emulsified asphalt material is 
necessary.  Water added to emulsified asphalt will not be measured for payment.  
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BASIS OF PAYMENT 

602-5.1 Payment shall be made at the contract unit price per gallon for emulsified asphalt prime coat. 
This price shall be full compensation for furnishing all materials and for all preparation, delivering, and 
applying the materials, and for all labor, equipment, tools, and incidentals necessary to complete this item. 

Payment will be made under: 

AR602510 Bituminous Prime Coat - per  gallon 

AS602510 Bituminous Prime Coat - per  gallon 

AT602510 Bituminous Prime Coat - per  gallon 

AU602510 Bituminous Prime Coat - per  gallon 

 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM D2995 Standard Practice for Estimating Application Rate and Residual 
Application Rate of Bituminous Distributors 

ASTM D3628 Standard Practice for Selection and Use of Emulsified Asphalts 

END OF ITEM P-602 
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Item P-603 Emulsified Asphalt Tack Coat 

DESCRIPTION 

603-1.1 This item shall consist of preparing and treating an asphalt or concrete surface with asphalt 
material in accordance with these specifications and in reasonably close conformity to the lines shown on 
the plans. 

MATERIALS 

603-2.1 Asphalt materials. The asphalt material shall be an emulsified asphalt as specified in ASTM 
D3628 as an asphalt application for tack coat appropriate to local conditions.   The emulsified asphalt 
shall not be diluted.  The Contractor shall provide a copy of the manufacturer’s Certificate of Analysis 
(COA) for the asphalt material to the Resident Project Representative (RPR) before the asphalt material is 
applied for review and acceptance. The furnishing of COA for the asphalt material shall not be interpreted 
as a basis for final acceptance.  The manufacturer’s COA may be subject to verification by testing the 
material delivered for use on the project.  

CONSTRUCTION METHODS 

603-3.1 Weather limitations. The tack coat shall be applied only when the existing surface is dry and the 
atmospheric temperature is 50°F (10°C) or above; the temperature has not been below 35°F (2°C) for the 
12 hours prior to application; and when the weather is not foggy or rainy.  The temperature requirements 
may be waived when directed by the RPR. 

603-3.2 Equipment. The Contractor shall provide equipment for heating and applying the emulsified 
asphalt material.  The emulsion shall be applied with a manufacturer-approved computer rate-controlled 
asphalt distributor. The equipment shall be in good working order and contain no contaminants or 
diluents in the tank.  Spray bar tips must be clean, free of burrs, and of a size to maintain an even 
distribution of the emulsion.  Any type of tip or pressure source is suitable that will maintain 
predetermined flow rates and constant pressure during the application process with application speeds 
under eight (8) miles per hour (13 km per hour) or seven (700) feet per minute (213 m per minute). 

The equipment will be tested under pressure for leaks and to ensure proper set-up before use to verify 
truck set-up (via a test-shot area), including but not limited to, nozzle tip size appropriate for application, 
spray-bar height and pressure and pump speed, evidence of triple-overlap spray pattern, lack of leaks, and 
any other factors relevant to ensure the truck is in good working order before use. 

The distributor truck shall be equipped with a minimum 12-foot (3.7-m) spreader spray bar with 
individual nozzle control with computer-controlled application rates. The distributor truck shall have an 
easily accessible thermometer that constantly monitors the temperature of the emulsion, and have an 
operable mechanical tank gauge that can be used to cross-check the computer accuracy. If the distributor 
is not equipped with an operable quick shutoff valve, the prime operations shall be started and stopped on 
building paper. 

The distributor truck shall be equipped to effectively heat and mix the material to the required 
temperature prior to application as required.  Heating and mixing shall be done in accordance with the 
manufacturer’s recommendations.  Do not overheat or over mix the material.  
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The distributor shall be equipped with a hand sprayer. 

Asphalt distributors must be calibrated annually in accordance with ASTM D2995.  The Contractor must 
furnish a current calibration certification for the asphalt distributor truck from any State or other agency 
as approved by the RPR.  

A power broom and/or power blower suitable for cleaning the surfaces to which the asphalt tack coat is to 
be applied shall be provided. 

603-3.3 Application of emulsified asphalt material. The emulsified asphalt shall not be diluted.  
Immediately before applying the emulsified asphalt tack coat, the full width of surface to be treated shall 
be swept with a power broom and/or power blower to remove all loose dirt and other objectionable 
material. 

The emulsified asphalt material shall be uniformly applied with an asphalt distributor at the rates 
appropriate for the conditions and surface specified in the table below. The type of asphalt material and 
application rate shall be approved by the RPR prior to application. 

Emulsified Asphalt 

Surface Type Residual Rate, gal/SY 
(L/square meter) 

Emulsion Application Bar Rate, gal/SY 
(L/square meter) 

New asphalt 0.02-0.05 (0.09-0.23) 0.03-0.07 (0.13-0.32) 
Existing asphalt 0.04-0.07 (0.18-0.32) 0.06-0.11 (0.27-0.50) 
Milled Surface 0.04-0.08 (0.18-0.36) .0.06-0.12 (0.27-0.54) 
Concrete 0.03-0.05 (0.13-0.23) 0.05-0.08 (0.23-0.36) 

After application of the tack coat, the surface shall be allowed to cure without being disturbed for the 
period of time necessary to permit drying and setting of the tack coat. This period shall be determined by 
the RPR.  The Contractor shall protect the tack coat and maintain the surface until the next course has 
been placed.  When the tack coat has been disturbed by the Contractor, tack coat shall be reapplied at the 
Contractor’s expense.  

603-3.4 Freight and waybills The Contractor shall submit waybills and delivery tickets, during progress 
of the work. Before the final statement is allowed, file with the RPR certified waybills and certified 
delivery tickets for all emulsified asphalt materials used in the construction of the pavement covered by 
the contract. Do not remove emulsified asphalt material from storage until the initial outage and 
temperature measurements have been taken. The delivery or storage units will not be released until the 
final outage has been taken. 

METHOD OF MEASUREMENT 

603-4.1 The emulsified asphalt material for tack coat shall be measured by the gallon . Volume shall be 
corrected to the volume at 60°F (16°C) in accordance with ASTM D1250. The emulsified asphalt 
material paid for will be the measured quantities used in the accepted work, provided that the measured 
quantities are not 10% over the specified application rate. Any amount of emulsified asphalt material 
more than 10% over the specified application rate for each application will be deducted from the 
measured quantities, except for irregular areas where hand spraying of the emulsified asphalt material is 
necessary. Water added to emulsified asphalt will not be measured for payment.  
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BASIS OF PAYMENT 

603.5-1 Payment shall be made at the contract unit price per gallon of emulsified asphalt material. This 
price shall be full compensation for furnishing all materials, for all preparation, delivery, and application 
of these materials, and for all labor, equipment, tools, and incidentals necessary to complete the item. 

Payment will be made under: 

AR603510 Bituminous Tack Coat - per gallon 

AS603510 Bituminous Tack Coat - per gallon 

AT603510 Bituminous Tack Coat - per gallon 

AU603510 Bituminous Tack Coat - per gallon 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM D1250 Standard Guide for Use of the Petroleum Measurement Tables 

ASTM D2995 Standard Practice for Estimating Application Rate and Residual 
Application Rate of Bituminous Distributors 

ASTM D3628 Standard Practice for Selection and Use of Emulsified Asphalts 

END ITEM P-603 
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Item P-605 Joint Sealants for Pavements  

DESCRIPTION 

605-1.1 This item shall consist of providing and installing a resilient and adhesive joint sealing material 
capable of effectively sealing joints in pavement; joints between different types of pavements; and cracks 
in existing pavement. 

MATERIALS 

605-2.1 Joint sealants. Joint sealant materials shall meet the requirements of ASTM D6690. 

Each lot or batch of sealant shall be delivered to the jobsite in the manufacturer’s original sealed 
container. Each container shall be marked with the manufacturer’s name, batch or lot number, the safe 
heating temperature, and shall be accompanied by the manufacturer’s certification stating that the sealant 
meets the requirements of this specification. 

605-2.2 Backer rod. The material furnished shall be a compressible, non-shrinking, non-staining, 
non-absorbing material that is non-reactive with the joint sealant in accordance with ASTM 
D5249.  The backer-rod material shall be 25% ± 5 % larger in diameter than the nominal width of 
the joint. 

605-2.3 Bond breaking tapes. Provide a bond breaking tape or separating material that is a flexible, non-
shrinkable, non-absorbing, non-staining, and non-reacting adhesive-backed tape. The material shall have 
a melting point at least 5°F (3°C) greater than the pouring temperature of the sealant being used when 
tested in accordance with ASTM D789. The bond breaker tape shall be approximately 1/8 inch (3 mm) 
wider than the nominal width of the joint and shall not bond to the joint sealant.  

 

CONSTRUCTION METHODS 

605-3.1 Time of application. Joints shall be sealed as soon after completion of the curing period as 
feasible and before the pavement is opened to traffic, including construction equipment. The pavement 
temperature shall be 50°F (10°C) and rising at the time of application of the poured joint sealing material. 
Do not apply sealant if moisture is observed in the joint.   

605-3.2 Equipment. Machines, tools, and equipment used in the performance of the work required by 
this section shall be approved before the work is started and maintained in satisfactory condition at all 
times. Submit a list of proposed equipment to be used in performance of construction work including 
descriptive data, 10 days prior to use on the project. 

a. Tractor-mounted routing tool. Provide a routing tool, used for removing old sealant from the 
joints, of such shape and dimensions and so mounted on the tractor that it will not damage the sides of the 
joints. The tool shall be designed so that it can be adjusted to remove the old material to varying depths as 
required. The use of V-shaped tools or rotary impact routing devices will not be permitted. Hand-operated 
spindle routing devices may be used to clean and enlarge random cracks. 
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b. Concrete saw. Provide a self-propelled power saw, with water-cooled diamond or abrasive saw 
blades, for cutting joints to the depths and widths specified. 

c. Sandblasting equipment. The Contractor must demonstrate sandblasting equipment including the 
air compressor, hose, guide and nozzle size, under job conditions, before approval in accordance with 
paragraph 605-3.3. The Contractor shall demonstrate, in the presence of the Resident Project 
Representative (RPR), that the method cleans the joint and does not damage the joint. 

 

d. Waterblasting equipment.  The Contractor must demonstrate waterblasting equipment including 
the pumps, hose, guide and nozzle size, under job conditions, before approval in accordance with 
paragraph 605-3.3. The Contractor shall demonstrate, in the presence of the RPR, that the method cleans 
the joint and does not damage the joint. 

e. Hand tools.  Hand tools may be used, when approved, for removing defective sealant from a crack 
and repairing or cleaning the crack faces. Hand tools should be carefully evaluated for potential spalling 
effects prior to approval for use. 

f. Hot-poured sealing equipment. The unit applicators used for heating and installing ASTM D6690 
joint sealant materials shall be mobile and shall be equipped with a double-boiler, agitator-type kettle with 
an oil medium in the outer space for heat transfer; a direct-connected pressure-type extruding device with 
a nozzle shaped for inserting in the joint to be filled; positive temperature devices for controlling the 
temperature of the transfer oil and sealant; and a recording type thermometer for indicating the 
temperature of the sealant. The applicator unit shall be designed so that the sealant will circulate through 
the delivery hose and return to the inner kettle when not in use.  

 

605-3.3 Preparation of joints.  Pavement joints for application of material in this specification must be 
dry, clean of all scale, dirt, dust, curing compound, and other foreign matter.  The Contractor shall 
demonstrate, in the presence of the RPR, that the method cleans the joint and does not damage the joint. 

a. Sawing. All joints shall be sawed in accordance with specifications and plan details. Immediately 
after sawing the joint, the resulting slurry shall be completely removed from joint and adjacent area by 
flushing with a jet of water, and by use of other tools as necessary. 

b. Sealing. Immediately before sealing, the joints shall be thoroughly cleaned of all remaining 
laitance, curing compound, filler, protrusions of hardened concrete, old sealant and other foreign material 
from the sides and upper edges of the joint space to be sealed. Cleaning shall be accomplished by 
sandblasting, tractor-mounted routing equipment, concrete saw, or waterblaster as specified in paragraph 
605-3.2. The newly exposed concrete joint faces and the pavement surface extending a minimum of 1/2 
inch (12 mm) from the joint edge shall be sandblasted clean.  Sandblasting shall be accomplished in a 
minimum of two passes. One pass per joint face with the nozzle held at an angle directly toward the joint 
face and not more than 3 inches (75 mm) from it. After final cleaning and immediately prior to sealing, 
blow out the joints with compressed air and leave them completely free of debris and water. The joint 
faces shall be surface dry when the seal is applied.  

c. Backer Rod. When the joint opening is of a greater depth than indicated for the sealant depth, plug 
or seal off the lower portion of the joint opening using a backer rod in accordance with paragraph 605-2.2 
to prevent the entrance of the sealant below the specified depth. Take care to ensure that the backer rod is 
placed at the specified depth and is not stretched or twisted during installation.  

d. Bond-breaking tape. Where inserts or filler materials contain bitumen, or the depth of the joint 
opening does not allow for the use of a backup material, insert a bond-separating tape breaker in 
accordance with paragraph 605-2.3 to prevent incompatibility with the filler materials and three-sided 
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adhesion of the sealant. Securely bond the tape to the bottom of the joint opening so it will not float up 
into the new sealant. 

605-3.4 Installation of sealants. Joints shall be inspected for proper width, depth, alignment, and 
preparation, and shall be approved by the RPR before sealing is allowed. Sealants shall be installed in 
accordance with the following requirements: 

Immediately preceding, but not more than 50 feet (15 m) ahead of the joint sealing operations, perform a 
final cleaning with compressed air. Fill the joints from the bottom up to 1/4  inch  ±1/16 inch below the 
top of pavement surface; or bottom of groove for grooved pavement. Remove and discard excess or 
spilled sealant from the pavement by approved methods. Install the sealant in such a manner as to prevent 
the formation of voids and entrapped air. In no case shall gravity methods or pouring pots be used to 
install the sealant material. Traffic shall not be permitted over newly sealed pavement until authorized by 
the RPR. When a primer is recommended by the manufacturer, apply it evenly to the joint faces in 
accordance with the manufacturer’s instructions. Check the joints frequently to ensure that the newly 
installed sealant is cured to a tack-free condition within the time specified. 

605-3.5 Inspection. The Contractor shall inspect the joint sealant for proper rate of cure and set, bonding 
to the joint walls, cohesive separation within the sealant, reversion to liquid, entrapped air and voids. 
Sealants exhibiting any of these deficiencies at any time prior to the final acceptance of the project shall 
be removed from the joint, wasted, and replaced as specified at no additional cost to the airport. 

605-3.6 Clean-up. Upon completion of the project, remove all unused materials from the site and leave 
the pavement in a clean condition. 

METHOD OF MEASUREMENT 

605-4.1 Joint sealing material shall not be measured separately for payment. 

BASIS OF PAYMENT 

605-5.1 Payment for joint sealing material shall not be paid for separately but shall be included in the cost 
of other pay items within the contract. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM D789 Standard Test Method for Determination of Relative Viscosity of 
Polyamide (PA) 

ASTM D5249 Standard Specification for Backer Material for Use with Cold- and Hot-
Applied Joint Sealants in Portland-Cement Concrete and Asphalt Joints 

[    

ASTM D6690 Standard Specification for Joint and Crack Sealants, Hot Applied, for 
Concrete and Asphalt 
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Advisory Circulars (AC) 

AC 150/5340-30 Design and Installation Details for Airport Visual Aids 

END ITEM P-605 
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Item P-606 Adhesive Compounds, Two-Component for Sealing Wire and Lights in Pavement 

DESCRIPTION 

606-1.1 This specification covers two types of material; a liquid suitable for sealing electrical wire in saw 
cuts in pavement and for sealing light fixtures or bases in pavement, and a paste suitable for embedding 
light fixtures in the pavement. Both types of material are two-component filled formulas with the 
characteristics specified in paragraph 606-2.4. Materials supplied for use with asphalt and/or concrete 
pavements must be formulated so they are compatible with the asphalt and/or concrete. 

MATERIALS 

606-2.1 Curing. When pre-warmed to 77°F (25°C), mixed, and placed in accordance with manufacturer’s 
directions, the materials shall cure at temperatures of 45°F (7°C) or above without the application of 
external heat. 

606-2.2 Storage. The adhesive components shall not be stored at temperatures over 86°F (30°C), unless 
otherwise specified by the manufacturer. 

606-2.3 Caution. Installation and use shall be in accordance with the manufacturer’s recommended 
procedures. Avoid prolonged or repeated contact with skin. In case of contact, wash with soap and flush 
with water. If taken internally, call doctor. Keep away from heat or flame. Avoid vapor. Use in well-
ventilated areas. Keep in cool place. Keep away from children. 

606-2.4 Characteristics. When mixed and cured in accordance with the manufacturer’s directions, the 
materials shall have the following properties shown in Table 1. 
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Table 1. Property Requirements 

Physical or Electrical Property Minimum Maximum ASTM Method 
Tensile 

 Portland cement concrete 1,000 psi 
(70 kg/sq cm)  D 638 

 Asphalt concrete 500 psi 
(35 kg/sq cm)   

Elongation 
 Portland cement concrete  See note 1 D 638 
 Asphalt concrete 50%  D 638 
Coef. of cub. exp. 
 cu. cm/cu. cm/°C 0.00090 0.00120 D 1168 

Coef. of lin. exp. 
 cm/cm/°C 0.000030 0.000040 D 1168 

Dielectric strength, short time test 350 volts/mil.  D 149 
Arc resistance 125 sec   

Pull-off 

Adhesion to steel 1,000 psi 
(70 kg/sq cm)   

Adhesion to Portland cement concrete 200 psi 
(14 kg/sq cm)   

Adhesion to asphalt concrete No test available.   
Adhesion to aluminum 250 psi   

1 20% or more (without filler) for formulations to be supplied for areas subject to freezing. 

SAMPLING, INSPECTION, AND TEST PROCEDURES 

606-3.1 Tensile properties. Tests for tensile strength and elongation shall be conducted in accordance 
with ASTM D638. 

606-3.2 Expansion. Tests for coefficients of linear and cubical expansion shall be conducted in 
accordance with, Method B, except that mercury shall be used instead of glycerine. The test specimen 
shall be mixed in the proportions specified by the manufacturer, and cured in a glass tub approximately 2 
inch (50 mm) long by 3/8 inch (9 mm) in diameter. The interior of the tube shall be precoated with a 
silicone mold release agent. The hardened sample shall be removed from the tube and aged at room 
temperature for one (1) week before conducting the test. The test temperature range shall be from 35°F 
(2°C) to 140°F (60°C). 

606-3.3 Test for dielectric strength. Test for dielectric strength shall be conducted in accordance with 
ASTM D149 for sealing compounds to be furnished for sealing electrical wires in pavement. 

606-3.4 Test for arc resistance. Test for arc resistance shall be conducted for sealing compounds to be 
furnished for sealing electrical wires in pavement. 

606-3.5 Test for adhesion to steel. The ends of two smooth, clean, steel specimens of convenient size 
(1 inch by 1 inch by 6 inch) (25 mm by 25 mm by 150 mm) would be satisfactory when bonded together 
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with adhesive mixture and allowed to cure at room temperature for a period of time to meet formulation 
requirements and then tested to failure on a Riehle (or similar) tensile tester. The thickness of adhesive to 
be tested shall be 1/4 inch (6 mm). 

606-3.6 Adhesion to Portland cement concrete 

a. Concrete test block preparation. The aggregate grading shall be as shown in Table 2. 

The coarse aggregate shall consist of crushed rock having a minimum of 75% of the particles with at 
least one fractured face and having a water absorption of not more than 1.5%. The fine aggregate shall 
consist of crushed sand manufactured from the same parent rock as the coarse aggregate. The concrete 
shall have a water-cement ratio of 5.5 gallons (21 liters) of water per bag of cement, a cement factor of 6, 
±0.5, bags of cement per cubic yard (0.76 cubic meter) of concrete, and a slump of 2-1/2 inch (60 mm), 
±1/2 inch (60 mm ±12 mm). The ratio of fine aggregate to total aggregate shall be approximately 40% by 
solid volume. The air content shall be 5.0%, ±0.5%, and it shall be obtained by the addition to the batch 
of an air-entraining admixture such as Vinsol® resin. The mold shall be of metal and shall be provided 
with a metal base plate.  

Means shall be provided for securing the base plate to the mold. The assembled mold and base plate 
shall be watertight and shall be oiled with mineral oil before use. The inside measurement of the mold 
shall be such that several one inch (25 mm) by 2-inch (75 mm) by 3-inch (25 mm by 50 mm by 75 mm) 
test blocks can be cut from the specimen with a concrete saw having a diamond blade. The concrete shall 
be prepared and cured in accordance with ASTM C192. 

Table 2. Aggregate for Bond Test Blocks 

Type Sieve Size Percent Passing 

Coarse Aggregate  3/4 inch (19.0 mm) 97 to 100 
1/2 inch (12.5 mm) 63 to 69 
3/8 inch (9.5 mm) 30 to 36 
No. 4 (4.75 mm) 0 to 3 

Fine Aggregate  No. 4 (4.75 mm) 100 
No. 8 (2.36 mm) 82 to 88 
No. 16 (1.18 mm) 60 to 70 
No. 30 (600 μm) 40 to 50 
No. 50 (300 μm) 16 to 26 
No. 100 (150 μm) 5 to 9 

b. Bond test. Prior to use, oven-dry the test blocks to constant weight at a temperature of 220°F to 
230°F (104°C to 110°C), cool to room temperature, 73.4°F ±3°F (23°C ±1.6°C), in a desiccator, and 
clean the surface of the blocks of film or powder by vigorous brushing with a stiff-bristled fiber brush. 
Two test blocks shall be bonded together on the one inch by 3 inch (25 mm by 75 mm) sawed face with 
the adhesive mixture and allowed to cure at room temperature for a period of time to meet formulation 
requirements and then tested to failure in a Riehle (or similar) tensile tester. The thickness of the adhesive 
to be tested shall be 1/4 inch (6 mm). 

606-3.7 Compatibility with asphalt mix. Test for compatibility with asphalt in accordance with ASTM 
D5329. 

606-3.8 Adhesive compounds - Contractor’s responsibility. The Contractor shall furnish the vendor’s 
certified test reports for each batch of material delivered to the project. The report shall certify that the 
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material meets specification requirements and is suitable for use with asphalt concrete  
pavements. The report shall be provided to and accepted by the Resident Project Representative (RPR) 
before use of the material. In addition, the Contractor shall obtain a statement from the supplier or 
manufacturer that guarantees the material for one year. The supplier or manufacturer shall furnish 
evidence that the material has performed satisfactorily on other projects. 

606-3.9 Application. Adhesive shall be applied on a dry, clean surface, free of grease, dust, and other 
loose particles. The method of mixing and application shall be in strict accordance with the 
manufacturer’s recommendations.  When used with Item P-605, such as light can installation, Item P-605 
shall not be applied until the Item P-606 has fully cured. 

METHOD OF MEASUREMENT 

606-4.1 When required in the installation of an in-runway lighting system or portion thereof, no 
measurement will be made for direct payment of adhesive, as the cost of furnishing and installing shall be 
considered as a subsidiary obligation in the completion of the installation. 

BASIS OF PAYMENT 

606-5.1 No direct payment shall be made for the installation of adhesive compounds.  

Costs shall be incidental to the inpavement light.  

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM C192 Standard Practice for Making and Curing Concrete Test Specimens in the 
Laboratory 

ASTM D149 Standard Test Method for Dielectric Breakdown Voltage and Dielectric 
Strength of Solid Electrical Insulating Materials at Commercial Power 
Frequencies 

ASTM D638 Standard Test Method for Tensile Properties of Plastics 

 



Item P-610 Concrete for Miscellaneous Structures P-610-1 

Part 9– Miscellaneous 

Item P-610  Concrete for Miscellaneous Structures 

DESCRIPTION 

610-1.1 This item shall consist of concrete and reinforcement, as shown on the plans, prepared and 
constructed in accordance with these specifications. This specification shall be used for all concrete other 
than airfield pavement which are cast-in-place. This includes, but is not limited to, light bases, sign bases, 
sign aprons, duct markers, and replacement of roadway pavement cut for cable installation. 

MATERIALS 

610-2.1 General. Only approved materials, conforming to the requirements of these specifications, shall 
be used in the work. Materials may be subject to inspection and tests at any time during their preparation 
or use. The source of all materials shall be approved by the Engineer before delivery or use in the work. 
Representative preliminary samples of the materials shall be submitted by the Contractor, when required, 
for examination and test. Materials shall be stored and handled to ensure preservation of their quality and 
fitness for use and shall be located to facilitate prompt inspection. All equipment for handling and 
transporting materials and concrete must be clean before any material or concrete is placed in them. 

The use of pit-run aggregates shall not be permitted unless the pit-run aggregate has been screened and 
washed, and all fine and coarse aggregates stored separately and kept clean. The mixing of different 
aggregates from different sources in one storage stockpile or alternating batches of different aggregates 
shall not be permitted. 

a. Reactivity. Fine aggregate and coarse aggregates to be used in all concrete shall have been tested 
separately within six months of the project in accordance with ASTM C1260.  Test results shall be 
submitted to the RESIDENT ENGINEER. The aggregate shall be considered innocuous if the expansion 
of test specimens, tested in accordance with ASTM C1260, does not exceed 0.08% at 14 days (16 days 
from casting).  If the expansion either or both test specimen is greater than 0.08% at 14 days, but less than 
0.20%, a minimum of 25% of Type F fly ash, or between 40% and 55% of slag cement shall be used in 
the concrete mix.  

If the expansion is greater than 0.20%, the aggregates shall not be used, and test results for other 
aggregates must be submitted for evaluation; or aggregates that meet P-501 reactivity test requirements 
may be utilized.  

610-2.2 Coarse aggregate. The coarse aggregate for concrete shall meet the requirements of ASTM C33 
and the requirements of Table 4, Class Designation 5S; and the grading requirements shown below, as 
required for the project.   
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Coarse Aggregate Grading Requirements 

Maximum Aggregate Size ASTM C33, Table 3 Grading 
Requirements (Size No.) 

1 1/2 inch (37.5 mm) 467 or 
4 and 67 

1 inch (25 mm) 57 

¾ inch (19 mm) 67 

½ inch (12.5 mm) 7 

610-2.2.1 Coarse Aggregate susceptibility to durability (D) cracking.   

Coarse aggregate may only be accepted from sources that have a 20-year service history for the same 
gradation to be supplied with no history of D-Cracking.  Aggregates that do not have a 20-year record of 
service free from major repairs (less than 5% of slabs replaced) in similar conditions without D-cracking 
shall not be used unless the material currently being produced has a durability factor greater than or equal 
to 95 per ASTM C666.  The Contractor shall submit a current certification and test results to verify the 
aggregate acceptability.  Test results will only be accepted from a State Department of Transportation 
(DOT) materials laboratory or an accredited laboratory.  Certification and test results which are not dated 
or which are over one (1) year old or which are for different gradations will not be accepted. 

 

610-2.3 Fine aggregate. The fine aggregate for concrete shall meet all fine aggregate  requirements of 
ASTM C33.   

610-2.4 Cement. Cement shall conform to the requirements of one of the following: 

ASTM C150 - Type I, IA, II, IIA, III, IIIA; V  

ASTM C595 - Type IP, IP-A, IS, IS-A, IL. 

ASTM C1157 – Types GU, HS, MH. 

610-2.5 Cementitious materials. 

a. Fly ash. Fly ash shall meet the requirements of ASTM C618, with the exception of loss of ignition, 
where the maximum shall be less than 6%. Fly ash shall have a Calcium Oxide (CaO) content of less 
than  15% and a total available alkali content less than 3% per ASTM C311.  Fly ash produced in furnace 
operations using liming materials or soda ash (sodium carbonate) as an additive shall not be acceptable. 
The Contractor shall furnish the previous three most recent, consecutive ASTM C618 reports for each 
source of fly ash proposed in the concrete mix, and shall furnish each additional report as they become 
available during the project. The reports can be used for acceptance or the material may be tested 
independently by the RESIDENT ENGINEER. 

b. Slag cement (ground granulated blast furnace (GGBF)).  Slag cement shall conform to ASTM 
C989, Grade 100 or Grade 120. Slag cement shall be used only at a rate between 25% and 55% of the 
total cementitious material by mass. 

610-2.6 Water. Water used in mixing or curing shall be from potable water sources.  Other sources shall 
be tested in accordance with ASTM C1602 prior to use. 

610-2.7 Admixtures. The Contractor shall submit certificates indicating that the material to be furnished 
meets all of the requirements indicated below. In addition, the RESIDENT ENGINEER may require the 
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Contractor to submit complete test data from an approved laboratory showing that the material to be 
furnished meets all of the requirements of the cited specifications. Subsequent tests may be made of 
samples taken by the RESIDENT ENGINEER from the supply of the material being furnished or 
proposed for use on the work to determine whether the admixture is uniform in quality with that 
approved. 

a. Air-entraining admixtures. Air-entraining admixtures shall meet the requirements of ASTM 
C260 and shall consistently entrain the air content in the specified ranges under field conditions. The air-
entrainment agent and any water reducer admixture shall be compatible. 

b. Water-reducing admixtures.  Water-reducing admixture shall meet the requirements of ASTM 
C494, Type A, B, or D. ASTM C494, Type F and G high range water reducing admixtures and ASTM 
C1017 flowable admixtures shall not be used. 

c. Other chemical admixtures. RESIDENT ENGINEERRetarding shall meet the requirements of 
ASTM C494, Type A, B, or D and set-accelerating shall meet the requirements of ASTM C494, Type C.  
Calcium chloride and admixtures containing calcium chloride shall not be used.  

610-2.8 Premolded joint material. Not used. 

610-2.9 Joint filler. The filler for joints shall meet the requirements of Item P-605, unless otherwise 
specified. 

610-2.10 Steel reinforcement. Reinforcing shall consist of welded steel wire fabric conforming to the 
requirements of ASTM A1064 or ASTM A884. 

610-2.11 Materials for curing concrete. Curing materials shall conform to ASTM C309, White-
Pigmented Liquid Membrane-forming Compound, Type 2, Class B. 

CONSTRUCTION METHODS 

610-3.1 General. The Contractor shall furnish all labor, materials, and services necessary for, and 
incidental to, the completion of all work as shown on the drawings and specified here. All machinery and 
equipment used by the Contractor on the work, shall be of sufficient size to meet the requirements of the 
work. All work shall be subject to the inspection and approval of the RESIDENT ENGINEER. 

610-3.2 Concrete Mixture. The concrete shall develop a compressive strength of 4000 psi in 28 days as 
determined by test cylinders made in accordance with ASTM C31 and tested in accordance with ASTM 
C39. The concrete shall contain not less than 470 pounds of cementitious material per cubic yard (280 kg 
per cubic meter). The water cementitious ratio shall not exceed 0.45 by weight.  The air content of the 
concrete shall be 5% +/- 1.2% as determined by ASTM C231 and shall have a slump of not more than 4 
inches as determined by ASTM C143. 

610-3.3 Mixing. Concrete may be mixed at the construction site, at a central point, or wholly or in part in 
truck mixers. The concrete shall be mixed and delivered in accordance with the requirements of ASTM 
C94 or ASTM C685. 

The concrete shall be mixed only in quantities required for immediate use. Concrete shall not be mixed 
while the air temperature is below 40°F (4°C) without  the RESIDENT ENGINEERs approval. If 
approval is granted for mixing under such conditions, aggregates or water, or both, shall be heated and the 
concrete shall be placed at a temperature not less than 50°F (10°C) nor more than 100°F (38°C). The 
Contractor shall be held responsible for any defective work, resulting from freezing or injury in any 
manner during placing and curing, and shall replace such work at his expense. 

Retempering of concrete by adding water or any other material is not permitted. 
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The rate of delivery of concrete to the job shall be sufficient to allow uninterrupted placement of the 
concrete.   

610-3.4 Forms. Forms shall be of suitable material and shall be of the type, size, shape, quality, and 
strength to build the structure as shown on the plans. The forms shall be true to line and grade and shall be 
mortar-tight and sufficiently rigid to prevent displacement and sagging between supports. The surfaces of 
forms shall be smooth and free from irregularities, dents, sags, and holes. The Contractor shall be 
responsible for their adequacy.   

The internal form ties shall be arranged so no metal will show in the concrete surface or discolor the 
surface when exposed to weathering when the forms are removed. All forms shall be wetted with water or 
with a non-staining mineral oil, which shall be applied immediately before the concrete is placed. Forms 
shall be constructed so they can be removed without injuring the concrete or concrete surface. 

610-3.5 Placing reinforcement. All reinforcement shall be accurately placed, as shown on the plans, and 
shall be firmly held in position during concrete placement. Bars shall be fastened together at intersections. 
The reinforcement shall be supported by approved metal chairs. Shop drawings, lists, and bending details 
shall be supplied by the Contractor when required. 

610-3.6 Embedded items. Before placing concrete, all embedded items shall be firmly and securely 
fastened in place as indicated. All embedded items shall be clean and free from coating, rust, scale, oil, or 
any foreign matter. The concrete shall be spaded and consolidated around and against embedded items. 
The embedding of wood shall not be allowed. 

610-3.7 Concrete Consistency. The Contractor shall monitor the consistency of the concrete delivered to 
the project site; collect each batch ticket; check temperature; and perform slump tests on each truck at the 
project site in accordance with ASTM C143. 

610-3.8 Placing concrete. All concrete shall be placed during daylight hours, unless otherwise approved. 
The concrete shall not be placed until the depth and condition of foundations, the adequacy of forms and 
falsework, and the placing of the steel reinforcing have been approved by the RESIDENT ENGINEER. 
Concrete shall be placed as soon as practical after mixing, but in no case later than one (1) hour after 
water has been added to the mix. The method and manner of placing shall avoid segregation and 
displacement of the reinforcement. Troughs, pipes, and chutes shall be used as an aid in placing concrete 
when necessary. The concrete shall not be dropped from a height of more than 5 feet (1.5 m). Concrete 
shall be deposited as nearly as practical in its final position to avoid segregation due to rehandling or 
flowing. Do not subject concrete to procedures which cause segregation. Concrete shall be placed on 
clean, damp surfaces, free from running water, or on a properly consolidated soil foundation. 

610-3.9 Vibration.  Vibration shall follow the guidelines in American Concrete Institute (ACI) 
Committee 309R, Guide for Consolidation of Concrete.  

610-3.10 Joints. Joints shall be constructed as indicated on the plans.  

610-3.11 Finishing. All exposed concrete surfaces shall be true, smooth, and free from open or rough 
areas, depressions, or projections. All concrete horizontal plane surfaces shall be brought flush to the 
proper elevation with the finished top surface struck-off with a straightedge and floated.  

610-3.12 Curing and protection. All concrete shall be properly cured in accordance with the 
recommendations in American Concrete Institute (ACI) 308R, Guide to External Curing of Concrete.  
The concrete shall be protected from damage until project acceptance.   

610-3.13 Cold weather placing. When concrete is placed at temperatures below 40°F (4°C), follow the 
cold weather concreting recommendations found in ACI 306R, Cold Weather Concreting.   

610-3.14 Hot weather placing.  When concrete is placed in hot weather greater than 85ºF (30 ºC), follow 
the hot weather concreting recommendations found in ACI 305R, Hot Weather Concreting. 
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QUALITY ASSURANCE (QA) 

610-4.1 Quality Assurance sampling and testing. Concrete for each day’s placement will be accepted 
on the basis of the compressive strength specified in paragraph 610-3.2. The RESIDENT ENGINEER 
will sample the concrete in accordance with ASTM C172; test the slump in accordance with ASTM 
C143; test air content in accordance with ASTM C231; make and cure compressive strength specimens in 
accordance with ASTM C31; and test in accordance with ASTM C39.  The QA testing agency will meet 
the requirements of ASTM C1077. 

The Contractor shall provide adequate facilities for the initial curing of cylinders.   

610-4.2 Defective work. Any defective work that cannot be satisfactorily repaired as determined by the 
RESIDENT ENGINEER, shall be removed and replaced at the Contractor’s expense. Defective work 
includes, but is not limited to, uneven dimensions, honeycombing and other voids on the surface or edges 
of the concrete. 

METHOD OF MEASUREMENT 

610-5.1 Concrete used for the construction of all other items as described under Items L-108, and L-125 
shall be considered incidental to those items and no separate measurement shall be made.    

BASIS OF PAYMENT 

610-6.1 Concrete used for Items L-108, and L-125 shall be considered incidental and no separate payment 
shall be made This price shall be full compensation for furnishing all materials including reinforcement 
and embedded items and for all preparation, delivery, installation, and curing of these materials, and for 
all labor, equipment, tools, and incidentals necessary to complete the item. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM A184 Standard Specification for Welded Deformed Steel Bar Mats for 
Concrete Reinforcement 

ASTM A615 Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement 

ASTM A704 Standard Specification for Welded Steel Plain Bar or Rod Mats for 
Concrete Reinforcement 

ASTM A706 Standard Specification for Low-Alloy Steel Deformed and Plain Bars for 
Concrete Reinforcement 

ASTM A775 Standard Specification for Epoxy-Coated Steel Reinforcing Bars 

ASTM A884 Standard Specification for Epoxy-Coated Steel Wire and Welded Wire 
Reinforcement 

ASTM A934 Standard Specification for Epoxy-Coated Prefabricated Steel Reinforcing 
Bars 
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ASTM A1064 Standard Specification for Carbon-Steel Wire and Welded Wire 
Reinforcement, Plain and Deformed, for Concrete 

ASTM C31 Standard Practice for Making and Curing Concrete Test Specimens in the 
Field 

ASTM C33 Standard Specification for Concrete Aggregates 

ASTM C39 Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens 

ASTM C94 Standard Specification for Ready-Mixed Concrete  

ASTM C136 Standard Test Method for Sieve or Screen Analysis of Fine and Coarse 
Aggregates 

ASTM C114 Standard Test Methods for Chemical Analysis of Hydraulic Cement 

ASTM C136 Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates 

ASTM C143 Standard Test Method for Slump of Hydraulic-Cement Concrete 

ASTM C150 Standard Specification for Portland Cement 

ASTM C171 Standard Specification for Sheet Materials for Curing Concrete 

ASTM C172 Standard Practice for Sampling Freshly Mixed Concrete 

ASTM C231 Standard Test Method for Air Content of Freshly Mixed Concrete by the 
Pressure Method 

ASTM C260 Standard Specification for Air-Entraining Admixtures for Concrete 

ASTM C309 Standard Specification for Liquid Membrane-Forming Compounds for 
Curing Concrete 

ASTM C311 Standard Test Methods for Sampling and Testing Fly Ash or Natural 
Pozzolans for Use in Portland-Cement Concrete 

ASTM C494 Standard Specification for Chemical Admixtures for Concrete 

ASTM C618 Standard Specification for Coal Fly Ash and Raw or Calcined Natural 
Pozzolan for Use in Concrete 

ASTM C666 Standard Test Method for Resistance of Concrete to Rapid Freezing and 
Thawing 

ASTM C685 Standard Specification for Concrete Made by Volumetric Batching and 
Continuous Mixing 

ASTM C989 Standard Specification for Slag Cement for Use in Concrete and Mortars 

ASTM C1017 Standard Specification for Chemical Admixtures for Use in Producing 
Flowing Concrete  

ASTM C1077 Standard Practice for Agencies Testing Concrete and Concrete 
Aggregates for Use in Construction and Criteria for Testing Agency 
Evaluation 

ASTM C1157 Standard Performance Specification for Hydraulic Cement 

ASTM C1260 Standard Test Method for Potential Alkali Reactivity of Aggregates 
(Mortar-Bar Method) 
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ASTM C1365 Standard Test Method for Determination of the Proportion of Phases in 
Portland Cement and Portland-Cement Clinker Using X-Ray Powder 
Diffraction Analysis 

ASTM C1602 Standard Specification for Mixing Water Used in the Production of 
Hydraulic Cement Concrete 

ASTM D1751 Standard Specification for Preformed Expansion Joint Filler for Concrete 
Paving and Structural Construction (Nonextruding and Resilient Asphalt 
Types) 

ASTM D1752 Standard Specification for Preformed Sponge Rubber Cork and Recycled 
PVC Expansion Joint Fillers for Concrete Paving and Structural 
Construction 

American Concrete Institute (ACI) 

ACI 305R Hot Weather Concreting 

ACI 306R Cold Weather Concreting 

ACI 308R Guide to External Curing of Concrete 

ACI 309R Guide for Consolidation of Concrete 

END OF ITEM P-610 
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Item P-620 Runway And Taxiway Marking  
 

DESCRIPTION 

620-1.1 This item shall consist of the preparation and painting of numbers, markings, and stripes on the 
surface of runways, taxiways, and aprons, in accordance with these specifications and at the locations 
shown on the plans, or as directed by the Resident Project Representative (RPR). The terms “paint” and 
“marking material” as well as “painting” and “application of markings” are interchangeable throughout this 
specification. 

 

MATERIALS 

PROOF OF BUY AMERICAN NOTICE: All tier contractors and subcontractors shall provide proof of 
Buy American compliance for all manufactured products in accordance with statutes established under Title 
49 U.S.C. Section 50101. The AIP Buy American preference does not recognize US trade agreements such 
as NAFTA. If upon submittal, sufficient information to confirm compliance is not included, the submittal 
will be returned with no action. 

620-2.1 Materials acceptance. The Contractor shall furnish manufacturer’s certified test reports for 
materials shipped to the project. The certified test reports shall include a statement that the materials meet 
the specification requirements. The reports can be used for material acceptance or the RPR may perform 
verification testing. The reports shall not be interpreted as a basis for payment. The Contractor shall notify 
the RPR upon arrival of a shipment of materials to the site.  All material shall arrive in sealed containers 55 
gallons or smaller for inspection by the RPR. Material shall not be loaded into the equipment until inspected 
by the RPR. 

620-2.2 Marking materials. Paint shall be waterborne, epoxy, methacrylate, solvent-base, or preformed 
thermoplastic in accordance with the requirements of paragraph 620-2.2. Paint shall be furnished in 
accordance with Federal Standard No. 595. 

The following colors have been approved by the RPR to be used on the project: 

Fed Std. No 595 Color  Number 

White     37925 
Red     31136 
Yellow     33538 or 33655 
Black    37038 
 

Waterborne or solvent base black paint should be used to outline a border at least 6 inch (150 mm) 
wide around markings on all light colored pavements.  Preformed thermoplastic markings shall 
have a non-reflectorized black border integral to the marking. 

For TT-P-1952E and A-A-2886B paints, the RPR shall specify the type required: 

• Type I is intended for those locations where slower tracking is not a problem. 

• Type II is intended for locations where faster curing is desirable. 

• Type III requires the use of cross linking resin which will produce a thicker, 
more durable coating. 
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a. Waterborne. Paint shall be waterborne in accordance with the requirements of this paragraph. Paint 
colors shall comply with Federal Standard No. 595. 

620-2.3 Reflective media. Glass beads shall meet the requirements for Table 1.  Glass beads shall be treated 
with all compatible coupling agents recommended by the manufacturers of the paint and reflective media 
to ensure adhesion and embedment. 

CONSTRUCTION METHODS 

620-3.1 Weather limitations. The painting shall be performed only when the surface is dry and when the 
surface temperature is at least 45°F (7°C) and rising and the pavement surface temperature is at least 5°F 
(2.7°C) above the dew point or meets the manufacturer’s recommendations. Painting operations shall be 
discontinued when the surface temperature exceeds 130°F. Markings shall not be applied when the 
pavement temperature is greater than 130°F (55°C). Markings shall not be applied when the wind speed 
exceeds 10 mph unless windscreens are used to shroud the material guns. 

620-3.2 Equipment. Equipment shall include the apparatus necessary to properly clean the existing surface, 
a mechanical marking machine, a bead dispensing machine, and such auxiliary hand-painting equipment as 
may be necessary to satisfactorily complete the job. 

The mechanical marker shall be an atomizing spray-type or airless-type marking machine suitable for 
application of traffic paint. It shall produce an even and uniform film thickness at the required coverage 
and shall apply markings of uniform cross-sections and clear-cut edges without running or spattering and 
without over spray. 

620-3.3 Preparation of surface. Immediately before application of the paint, the surface shall be dry and 
free from dirt, grease, oil, laitance, or other foreign material that would reduce the bond between the paint 
and the pavement. The area to be painted shall be cleaned by waterblasting or by other methods as required 
to remove all contaminants minimizing damage to the pavement surface. Use of any chemicals or impact 
abrasives during surface preparation shall be approved in advance by the RPR. After the cleaning operations, 
sweeping, blowing, or rinsing with pressurized water shall be performed to ensure the surface is clean and 
free of grit or other debris left from the cleaning process. 

Paint shall not be applied to Portland cement concrete pavement until the areas to be painted are clean of 
curing material. Sandblasting or high-pressure water shall be used to remove curing materials.    

At least 24 hours prior to remarking existing markings, existing markings must be removed such that 
100%  of the existing markings are removed.  After removal, the surface shall be cleaned of all residue or 
debris either with sweeping or blowing with compressed air or both.  

Prior to the application of any markings, the Contractor shall certify in writing that the surface has been 
prepared in accordance with the paint manufacturer’s requirements, that the application equipment is 
appropriate for the type of marking paint and that environmental conditions are appropriate for the material 
being applied.  This certification along with a copy of the paint manufacturer’s surface preparation and 
application requirements must be submitted and approved by the RPR prior to the initial application of 
markings. 

620-3.4 Layout of markings. The proposed markings shall be laid out in advance of the paint application. 
The locations of markings to receive glass beads shall be shown on the plans.  

620-3.5 Application. Paint shall be applied at the locations and to the dimensions and spacing shown on 
the plans. Paint shall not be applied until the layout and condition of the surface has been approved by the 
RPR. The edges of the markings shall not vary from a straight line more than 1/2 inch (12 mm) in 50 feet 
(15 m), and marking dimensions and spacings shall be within the following tolerances: 
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Dimension and Spacing Tolerance 

36 inch (910 mm) or less ±1/2 inch (12 mm) 
greater than 36 inch to 6 feet (910 mm to 1.85 m) ±1 inch (25 mm) 
greater than 6 feet to 60 feet (1.85 m to 18.3 m) ±2 inch (50 mm) 

greater than 60 feet (18.3 m) ±3 inch (76 mm) 

The paint shall be mixed in accordance with the manufacturer’s instructions and applied to the pavement 
with a marking machine at the rate shown in Table 1. The addition of thinner will not be permitted. A period 
of 72 hours shall elapse between placement of a bituminous surface course or seal coat and application of 
the paint. 

Prior to the initial application of markings, the Contractor shall certify in writing that the surface has been 
prepared in accordance with the paint manufacturer’s requirements, that the application equipment is 
appropriate for the marking paint and that environmental conditions are appropriate for the material being 
applied.  This certification along with a copy of the paint manufactures application and surface preparation 
requirements must be submitted to the RPR prior to the initial application of markings. 

620-3.6 Test strip.  Prior to the full application of airfield markings, the Contractor shall produce a test 
strip in the presence of the RPR.  The test strip shall include the application of a minimum of 5 gallons (4 
liters) of paint and application of 35 lbs (15.9 kg) of Type I/50 lbs (22.7 kg) of Type III glass beads.  The 
test strip shall be used to establish thickness/darkness standard for all markings.  The test strip shall cover 
no more than the maximum area prescribed in Table 1 (e.g., for 5 gallons (19 liters) of waterborne paint 
shall cover no more than 575 square feet (53.4 m2). 

Table 1. Application Rates For Paint And Glass Beads 
 

Paint Type 

Paint 
Square feet per 
gallon, ft2/gal 

(Sq m per liter, 
m2/l) 

Glass Beads, Type 
I, Gradation A 

Pounds per gallon 
of paint-lb/gal 

(Km per liter of 
paint-kg/l) 

Glass Beads, 
Type III 

Pounds per 
gallon of paint-

lb/gal 
(Km per liter of 

paint-kg/l) 

Glass Beads, 
Type IV 

Pounds per 
gallon of paint-

lb/gal 
(Km per liter of 

paint-kg/l) 

Waterborne 
Type II 

115 ft2/gal max 
(2.8 m2/l) 

7 lb/gal min 
(0.85 kg/l) 

10 lb/gal min 
(1.2 kg/l) * 

Glass beads shall be distributed upon the marked areas at the locations shown on the plans to receive glass 
beads immediately after application of the paint. A dispenser shall be furnished that is properly designed 
for attachment to the marking machine and suitable for dispensing glass beads. Glass beads shall be applied 
at the rate shown in Table 1. Glass beads shall not be applied to black paint or green paint. Glass beads 
shall adhere to the cured paint or all marking operations shall cease until corrections are made. Different 
bead types shall not be mixed. Regular monitoring of glass bead embedment should be performed. 

All emptied containers shall be returned to the paint storage area for checking by the RPR. The containers 
shall not be removed from the airport or destroyed until authorized by the RPR. 

620-3.7 Protection and cleanup. After application of the markings, all markings shall be protected from 
damage until dry. All surfaces shall be protected from excess moisture and/or rain and from disfiguration 
by spatter, splashes, spillage, or drippings. The Contractor shall remove from the work area all debris, 
waste, loose or unadhered reflective media, and by-products generated by the surface preparation and 
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application operations to the satisfaction of the RPR. The Contractor shall dispose of these wastes in strict 
compliance with all applicable state, local, and Federal environmental statutes and regulations. 

620-3.8 Pavement Marking Removal. The Contractor shall remove existing and temporary markings as 
shown in the plans or as directed by the RPR using water blasting or other approved methods. 

METHOD OF MEASUREMENT 

620-4.1 The quantity of permanent pavement marking and pavement marking removal to be paid for shall 
be the number of square feet of painting or removal performed  in accordance with the specifications and 
accepted by the RPR.  

BASIS OF PAYMENT 

620-5.1 Payment shall be made a t the contract unit price per square foot for pavement marking, and 
pavement marking removal.  This price shall be full compensation for furnishing all materials, labor, 
equipment tools and incidentals necessary to complete the item.  The application of the reflective media 
shall be considered incidental to the item of pavement marking for which is used and no additional 
compensation will be allowed.   

Payment will be made under: 
AR620520 –  PAVEMENT MARKING – WATERBORNE – per square foot 
 
AR620610 - PAVEMENT MARKING - SURFACE PAINTED HOLD - per square foot 
 

TESTING REQUIREMENTS 

ASTM C371 Standard Test Method for Wire-Cloth Sieve Analysis of Nonplastic Ceramic 
Powders 

ASTM D92 Standard Test Method for Flash and Fire Points by Cleveland Open Cup Tester 

ASTM D711 Standard Test Method for No-Pick-Up Time of Traffic Paint 

ASTM D968 Standard Test Methods for Abrasion Resistance of Organic Coatings by Falling 
Abrasive 

ASTM D1652 Standard Test Method for Epoxy Content of Epoxy Resins 

ASTM D2074 Standard Test Method for Total, Primary, Secondary, and Tertiary Amine Values 
of Fatty Amines by Alternative Indicator Method 

ASTM D2240 Standard Test Method for Rubber Property - Durometer Hardness 

ASTM D7585 Standard Practice for Evaluating Retroreflective Pavement Markings Using 
Portable Hand-Operated Instruments 

ASTM E1710 Standard Test Method for Measurement of Retroreflective Pavement Marking 
Materials with CEN-Prescribed Geometry Using a Portable Retroreflectometer 

ASTM E2302 Standard Test Method for Measurement of the Luminance Coefficient Under 
Diffuse Illumination of Pavement Marking Materials Using a Portable 
Reflectometer 
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ASTM G154 Standard Practice for Operating Fluorescent Ultraviolet (UV) Lamp Apparatus 
for Exposure of Nonmetallic Materials 

MATERIAL REQUIREMENTS 

ASTM D476 Standard Classification for Dry Pigmentary Titanium Dioxide Products 

40 CFR Part 60, Appendix A-7, Method 24 
Determination of volatile matter content, water content, density, volume solids, 
and weight solids of surface coatings 

29 CFR Part 1910.1200 Hazard Communication 

FED SPEC TT-B-1325D 
Beads (Glass Spheres) Retro-Reflective 

American Association of State Highway and Transportation Officials (AASHTO) M247 
Standard Specification for Glass Beads Used in Pavement Markings 

FED SPEC TT-P-1952E 
Paint, Traffic and Airfield Marking, Waterborne 

Commercial Item Description A-A-2886B 
  Paint, Traffic, Solvent Based 

FED STD 595 Colors used in Government Procurement 

AC 150/5340-1 Standards for Airport Markings 

END OF ITEM P-620 
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Item P-621 Saw-Cut Grooves 

DESCRIPTION 

621-1.1 This item consists of constructing saw-cut grooves to minimize hydroplaning during wet weather, 
providing a skid resistant surface in accordance with these specifications and at the locations shown on 
the plans, or as directed by the Resident Project Representative (RPR). 

CONSTRUCTION METHODS 

621-2.1 Procedures.  The Contractor shall submit to the RPR the grooving sequence and method of 
placing guide lines to control grooving operation. Transverse grooves saw-cut in the pavement must form 
a 1/4 inch (+1/16 inch, -0 inch) wide by 1/4 inch (±1/16 inch) deep by 1-1/2 inch (-1/8 inch, +0 inch) 
center-to-center configuration. The grooves must be continuous for the entire runway length. They must 
be saw-cut transversely (perpendicular to centerline) in the runway and high-speed taxiway pavement to 
not less than 10 feet from the runway pavement edge to allow adequate space for equipment operation.  

The saw-cut grooves must meet the following tolerances. The tolerances apply to each day’s production 
and to each piece of grooving equipment used for production. The Contractor is responsible for all 
controls and process adjustments necessary to meet these tolerances.  The Contractor shall routinely spot 
check for compliance each time the equipment aligns for a grooving pass. 

a. Alignment tolerance. The grooves shall not vary more than ±1-1/2 inch (38 mm) in alignment for 
75 feet (23 m) along the runway length, allowing for realignment every 500 feet (150 m) along the 
runway length. 

b. Groove tolerance. 

(1) Depth. The standard depth is 1/4 inch (6 mm). At least 90% of the grooves must be at least 
3/16 inch (5 mm), at least 60% of the grooves must be at least 1/4 inch (6 mm), and not more than 10% of 
the grooves may exceed 5/16 inch (8 mm). 

(2) Width. The standard width is 1/4 inch (6 mm). At least 90% of the grooves must be at least 
3/16 inch (5 mm), at least 60% of the grooves must be at least 1/4 inch (6 mm), and not more than 10% of 
the grooves may exceed 5/16 inch (8 mm). 

(3) Center-to-center spacing. The standard spacing is 1-1/2 inch (38 mm). Minimum spacing 1-
3/8 inch (34 mm). Maximum spacing 1-1/2 inch (38 mm). 

Saw-cut grooves must not be closer than 3 inches (8 cm) or more than 9 inches (23 cm) from 
transverse joints in concrete pavements. Grooves must not be closer than 6 inches (150 mm) and no 
more than 18 inches (0.5 m) from in-pavement light fixtures. Grooves may be continued through 
longitudinal construction joints. Where neoprene compression seals have been installed and the 
compression seals are recessed sufficiently to prevent damage from the grooving operation, grooves 
may be continued through the longitudinal joints. Where neoprene compression seals have been 
installed and the compression seals are not recessed sufficiently to prevent damage from the grooving 
operation, grooves must not be closer than 3 inches (8 cm) or more than 5 inches (125 mm) from the 
longitudinal joints.  Where lighting cables are installed, grooving through longitudinal or diagonal 
saw kerfs shall not be allowed.   
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621-2.2 Environmental requirements. Grooving operations will not be permitted when freezing 
conditions prevent the immediate removal of debris and/or drainage of water from the grooved area. 
Discharge and disposal of waste slurry shall be the Contractor’s responsibility. 

621-2.3 Control strip. Groove a control strip in an area of the pavement outside of the trafficked area, as 
approved by the RPR. The area shall be 50 feet  long by two lanes wide. Demonstrate the setup and 
alignment process, the grooving operation, and the waste slurry disposal. 

621-2.4 Existing pavements. Bumps, depressed areas, bad or faulted joints, and badly cracked and/or 
spalled areas in the pavement shall not be grooved until such areas are adequately repaired or replaced. 

621-2.5 New pavements. New asphalt and Portland cement concrete pavements shall be allowed to cure 
for a minimum of 30 days before grooving, to allow the material to become stable enough to prevent 
closing of the grooves under normal use.  All grade corrections must be completed prior to grooving.  
Spalling along or tearing or raveling of the groove edges shall not be allowed. 

621-2.6 Grooving machine.  Provide a grooving machine that is power driven, self-propelled, 
specifically designed and manufactured for pavement grooving, and has a self-contained and integrated 
continuous slurry vacuum system as the primary method for removing waste slurry. The grooving 
machine shall be equipped with diamond-saw cutting blades, and capable of making at least 18 inches 
(0.5 m) in width of multiple parallel grooves in one pass of the machine. Thickness of the cutting blades 
shall be capable of making the required width and depth of grooves in one pass of the machine. The 
cutting head shall not contain a mixture of new and worn blades or blades of unequal wear or diameter. 
Match the blade type and configuration with the hardness of the existing airfield pavement. The wheels 
on the grooving machine shall be of a design that will not scar or spall the pavement. Provide the machine 
with devices to control depth of groove and alignment. 

621-2.7 Water supply.  Water for the grooving operation shall be provided by the Contractor. 

621-2.8 Clean-up. During and after installation of saw-cut grooves, the Contractor must remove from the 
pavement all debris, waste, and by-products generated by the operations to the satisfaction of the RPR. 
Cleanup of waste material must be continuous during the grooving operation.  Flush debris produced by 
the machine to the edge of the grooved area or pick it up as it forms. The dust coating remaining shall be 
picked up or flushed to the edge of the area if the resultant accumulation is not detrimental to the 
vegetation or storm drainage system. Accomplish all flushing operations in a manner to prevent erosion 
on the shoulders or damage to vegetation. Waste material must be disposed of in an approved manner. 
Waste material must not be allowed to enter the airport storm sewer system. The Contractor must dispose 
of these wastes in strict compliance with all applicable state, local, and federal environmental statutes and 
regulations 

621-2.9 Repair of damaged pavement. Grooving must be stopped and damaged pavement repaired at 
the Contractor’s expense when directed by the RPR. 

ACCEPTANCE 

621-3.1 Acceptance testing. Grooves will be accepted based on results of zone testing. All acceptance 
testing necessary to determine conformance with the groove tolerances specified will be performed by the 
RPR. 

Instruments for measuring groove width and depth must have a range of at least 0.5 inch (12 mm) and a 
resolution of at least 0.005 inch (0.13 mm). Gauge blocks or gauges machined to standard grooves width, 
depth, and spacing may be used. 

Instruments for measuring center-to-center spacing must have a range of at least 3 inches (8 cm) and a 
resolution of at least 0.02 inch (0.5 mm). 
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The RPR will measure grooves in five zones across the pavement width. Measurements will be made at 
least three times during each day’s production. Measurements in all zones will be made for each cutting 
head on each piece of grooving equipment used for each day’s production. 

The five zones are as follows: 

Zone 1 Centerline to 5 feet (1.5 m) left or right of the centerline. 
Zone 2 5 feet (1.5 m) to 25 feet (7.5 m) left of the centerline. 
Zone 3 5 feet (1.5 m) 25 feet (7.5 m) right of the centerline. 
Zone 4 25 feet (7.5 m) to edge of grooving left of the centerline. 
Zone 5 25 feet (7.5 m) to edge of grooving right of the centerline. 

At a random location within each zone, five consecutive grooves sawed by each cutting head on each 
piece of grooving equipment will be measured for width, depth, and spacing. The five consecutive 
measurements must be located about the middle blade of each cutting head ±4 inches (100 mm). 
Measurements will be made along a line perpendicular to the grooves. 

• Width or depth measurements less than 0.170 inch (4 mm) shall be considered less than 3/16 inch
(5 mm).

• Width or depth measurements more than 0.330 inch (8 mm) shall be considered more than 5/16
inch (8 mm).

• Width or depth measurements more than 0.235 inch (6 mm) shall be considered more than 1/4
inch (6 mm).

Production must be adjusted when more than one groove on a cutting head fails to meet the standard 
depth, width, or spacing in more than one zone. 

METHOD OF MEASUREMENT 

621-4.1 The quantity of grooving to be paid for shall be the number of square yards (square meters) of
grooving performed in accordance with the specifications and accepted by the RPR per paragraph 621-
3.1.

BASIS OF PAYMENT 

621-5.1 Payment for saw-cut grooving. Payment for saw-cut grooving will be made at the contract unit
price per square yard (square meter) for saw-cut grooving. This price shall be full compensation for
furnishing all materials, and for all preparation, delivering, and application of these materials, and for all
labor, equipment, tools, and incidentals necessary to complete the item.

Payment will be made under: 

AR401640 

AS401640 

AT401640 

Bituminous Pavement Grooving, per square yard 

Bituminous Pavement Grooving, per square yard 

Bituminous Pavement Grooving, per square yard  
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REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5320-12 Measurement, Construction, and Maintenance of Skid Resistant Airport 
Pavement Surfaces 

END OF ITEM P-621 
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Item D-705 – Underdrains for Airports 

DESCRIPTION 

705-1.1 This item shall consist of the construction of pipe drains in accordance with these specifications 
and in reasonably close conformity with the lines and grades shown on the plans.  Specifically this item 
will consist of the underdrain network that will be constructed adjacent to proposed pavement and the 
network to drain water away from the pavement structure.   

MATERIALS 

PROOF OF BUY AMERICAN NOTICE: All tier contractors and subcontractors shall provide proof of 
Buy American compliance for all manufactured products in accordance with statutes established under Title 
49 U.S.C. Section 50101. The AIP Buy American preference does not recognize US trade agreements such 
as NAFTA. If upon submittal, sufficient information to confirm compliance is not included, the submittal 
will be returned with no action. 

705-2.1 General. Materials shall meet the requirements shown on the plans and specified below. 

705-2.2 Pipe. The pipe shall be of the type called for on the plans or in the proposal and shall be in 
accordance with the following appropriate requirements. 

American Association of State Highway and Transportation Officials (AASHTO) M196 Standard 
Specification for Corrugated Aluminum Pipe for Sewers and Drains 

AASHTO M252 Standard Specification for Corrugated Polyethylene Drainage Pipe 

AASHTO M294 Standard Specification for Corrugated Polyethylene Pipe, 300- to 1500-mm (12- 
to 60-in.) Diameter  

AASHTO M304 Standard Specification for Poly (Vinyl Chloride) (PVC) Profile Wall Drain Pipe 
and Fittings Based on Controlled Inside Diameter 

AASHTO MP20 Standard Specification for Steel Reinforced Polyethylene (PE) Ribbed Pipe, 300- 
to 900-mm (12- to 36-in.) Diameter 

ASTM A760 Standard Specification for Corrugated Steel Pipe, Metallic-Coated for Sewers and 
Drains 

ASTM A762 Standard Specification for Corrugated Steel Pipe, Polymer Precoated for Sewers 
and Drains 

ASTM C444 Standard Specification for Perforated Concrete Pipe 

ASTM C654 Standard Specification for Porous Concrete Pipe 

ASTM F758 Standard Specification for Smooth-Wall Poly (Vinyl Chloride) (PVC) Plastic 
Underdrain Systems for Highway, Airport, and Similar Drainage 

ASTM F794 Standard Specification for Poly (Vinyl Chloride) (PVC) Profile Gravity Sewer 
Pipe & Fittings Based on Controlled Inside Diameter 

ASTM F949 Standard Specification for Poly (Vinyl Chloride)(PVC) Corrugated Sewer Pipe 
With a Smooth Interior and Fittings 

ASTM F2562 Specification for Steel Reinforced Thermoplastic Ribbed Pipe and Fittings for 
Non-Pressure Drainage and Sewerage 
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705-2.3 Joint mortar. Pipe joint mortar shall consist of one part by volume of Portland cement and two 
parts sand. The Portland cement shall conform to the requirements of ASTM C150, Type I. The sand shall 
conform to the requirements of ASTM C144. 

705-2.4 Elastomeric seals. Elastomeric seals shall conform to the requirements of ASTM F477. 

705-2.5 Porous backfill. Porous backfill shall be free of clay, humus, or other objectionable matter, and 
shall conform to the gradation in Table 1 when tested in accordance with ASTM C136. 

 
Table 1. Gradation of Porous Backfill 

Sieve Designation 
(square openings) 

Percentage by Weight 
Passing Sieves 

Porous Material No. 1 

1-1/2 inch (38 mm)  
1 inch (25 mm)   
3/8 inch (9 mm)  100 
No. 4 (4.75 mm)  95 – 100 
No. 8 (2.36 mm)   

No. 16 (1.18 mm)  45 – 80 
No. 50 (0.30 mm)  10 – 30 
No. 100 (0.15 mm) 0 – 10 

705-2.6. Granular material. Granular material used for backfilling shall conform to the requirements of 
ASTM D2321 for Class IA, IB, or II materials, or shall meet the requirements of AASHTO Standard 
Specification for Highway Bridges Section 30. 

705-2.7. Filter fabric. The filter fabric shall conform to the requirements of AASHTO M288 Class 2. 
Table 2 

Fabric Property Test Method Test Requirement 

Grab Tensile Strength, lbs ASTM D4632 125 min 

Grab Tensile Elongation % ASTM D4632 50 min 

Burst Strength, psi ASTM D3785 125 min 

Trapezoid Tear Strength, lbs ASTM D4533 55 min 

Puncture Strength, lbs ASTM D4833 40 min 

Abrasion, lbs ASTM D4886 15 max loss 

Equivalent Opening Size ASTM D4751 70-100 

Permittivity sec-1 ASTM D4491 0.80 

Accelerated Weathering (UV Stability) 
(Strength Retained - %) 

ASTM D4355 
*(500 hrs exposure) 70 

 

705-2.8. Controlled low-strength material (CLSM). CLSM is not used and not allowed.    
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705-2.8. Filter Fabric Sock. Filter fabric sock shall meet the requirements of ASTM D6706. 

705-2.9. Collection Structures and Cleanouts. Collection structures and cleanouts shall be constructed 
in accordance with the applicable sections of item D-751. 

 

CONSTRUCTION METHODS 

705-3.1 Equipment. All equipment required for the construction of pipe underdrains shall be on the project, 
in good working condition, and approved by the RPR before construction is permitted to start. 

705-3.2 Excavation. The width of the pipe trench shall be sufficient to permit satisfactory jointing of the 
pipe and thorough tamping of the bedding material under and around the pipe, but shall not be less than the 
external diameter of the pipe plus 6 inches (150 mm) on each side of the pipe. The trench walls shall be 
approximately vertical. 

Where rock, hardpan, or other unyielding material is encountered, it shall be removed below the foundation 
grade for a depth of at least 4 inches (100 mm). The excavation below grade shall be backfilled with selected 
fine compressible material, such as silty clay or loam, and lightly compacted in layers not over 6 inches 
(150 mm) in uncompacted depth to form a uniform but yielding foundation. 

Where a firm foundation is not encountered at the grade established, due to soft, spongy, or other unstable 
soil, the unstable soil shall be removed and replaced with approved granular material for the full trench 
width. The RPR shall determine the depth of removal necessary. The granular material shall be compacted 
to provide adequate support for the pipe. 

Excavated material not required or acceptable for backfill shall be disposed of by the Contractor as directed 
by the RPR. The excavation shall not be carried below the required depth; if this occurs, the trench shall be 
backfilled at the Contractor’s expense with material approved by the RPR and compacted to the density of 
the surrounding material. 

The pipe bed shall be shaped so at least the lower quarter of the pipe shall be in continuous contact with the 
bottom of the trench. Spaces for the pipe bell shall be excavated to allow the pipe barrel to support the entire 
weight of the pipe. 

The Contractor shall do trench bracing, sheathing, or shoring necessary to perform and protect the 
excavation as required for safety and conformance to Federal, state and local laws. Unless otherwise 
provided, the bracing, sheathing, or shoring shall be removed by the Contractor after the backfill has 
reached at least 12 inches (300 mm) over the top of the pipe. The sheathing or shoring shall be pulled as 
the granular backfill is placed and compacted to avoid any unfilled spaces between the trench wall and the 
backfill material. The cost of bracing, sheathing, or shoring, and the removal of same, shall be included in 
the unit price bid per foot (meter) for the pipe. 

705-3.3 Laying and installing pipe. 

a. Concrete pipe. The laying of the pipe in the finished trench shall be started at the lowest point and 
proceed upgrade. When bell and spigot pipe is used, the bells shall be laid upgrade. If tongue and groove 
pipe is used, the groove end shall be laid upgrade. Holes in perforated pipe shall be placed down, unless 
otherwise shown on the plans. The pipe shall be firmly and accurately set to line and grade so that the invert 
will be smooth and uniform. Pipe shall not be laid on frozen ground. 

Pipe which is not true in alignment, or which shows any settlement after laying, shall be taken up and relaid 
by the Contractor at no additional expense.   

b. Metal pipe. The metal pipe shall be laid with the separate sections joined firmly together with bands, 
with outside laps of circumferential joints pointing upgrade, and with longitudinal laps on the sides. Any 
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metal in the pipe or bands that is not protected thoroughly by galvanizing shall be coated with a suitable 
asphaltum paint. 

During installation, the asphalt-protected pipe shall be handled without damaging the asphalt coating. Any 
breaks in the bitumen or treatment of the pipe shall be refilled with the type and kind of bitumen used in 
coating the pipe originally. 

c. PVC Fiberglass or polyethylene pipe. PVC or polyethylene pipe shall be installed in accordance 
with the requirements of ASTM D2321. Perforations shall meet the requirements of AASHTO M252 or 
AASHTO M294 Class 2, unless otherwise indicated on the plans. The pipe shall be laid accurately to line 
and grade. Fiberglass per ASTM D3839 Standard Guide for Underground Installation of "Fiberglass" 
(Glass-Fiber Reinforced Thermosetting-Resin) Pipe.  

d. All types of pipe. The upgrade end of pipelines, not terminating in a structure, shall be plugged or 
capped as approved by the RPR. 

Unless otherwise shown on the plans, a 4 inch (100 mm) bed of granular backfill material shall be spread 
in the bottom of the trench throughout the entire length under all perforated pipe underdrains. 

Pipe outlets for the underdrains shall be constructed when required or shown on the plans. The pipe shall 
be laid with tight-fitting joints. Porous backfill is not required around or over pipe outlets for underdrains. 
All connections to other drainage pipes or structures shall be made as required and in a satisfactory manner. 
If connections are not made to other pipes or structures, the outlets shall be protected and constructed as 
shown on the plans. 

e. Filter fabric. The filter fabric shall be installed in accordance with the manufacturer’s 
recommendations, or in accordance with AASHTO M288 Appendix, unless otherwise shown on the plans. 

705-3.4 Mortar. The mortar shall be of the desired consistency for caulking and filling the joints of the 
pipe and for making connections to other pipes or to structures. Mortar that is not used within 45 minutes 
after water has been added shall be discarded. Retempering of mortar shall not be permitted. 

705-3.5 Joints in concrete pipe. When open or partly open joints are required or specified, they shall be 
constructed as indicated on the plans. The pipe shall be laid with the ends fitted together as designed. If bell 
and spigot pipe is used, mortar shall be placed along the inside bottom quarter of the bell to center the 
following section of pipe. 

The open or partly open joints shall be surrounded with granular material meeting requirements of porous 
backfill No. 2 in Table 1 or as indicated on the plans. This backfill shall be placed so its thickness will be 
not less than 3 inches (75 mm) nor more than 6 inches (150 mm), unless otherwise shown on the plans. 

When the original material excavated from the trench is impervious, commercial concrete sand or granular 
material meeting requirements of porous backfill No. 1 shall surround porous backfill No. 2 (Table 1), as 
shown on the plans or as directed by the RPR. 

When the original material excavated from the trench is pervious and suitable, it may be used as backfill in 
lieu of porous backfill No. 1, when indicated on the plans or as directed by the RPR. 

705-3.6 Embedment and Backfill. 

a. Earth. All trenches and excavations shall be backfilled soon after the pipes are installed, unless 
additional protection of the pipe is directed. The backfill material shall be select material from excavation 
or borrow and shall be approved by the RPR. The select material shall be placed on each side of the pipe 
out to a distance of the nominal pipe diameter and one foot (30 cm) over the top of the pipe and shall be 
readily compacted. It shall not contain stones 3 inches (75 mm) or larger in size, frozen lumps, chunks of 
highly plastic clay, or any other material that is objectionable to the RPR. The material shall be moistened 
or dried, as required to aid compaction. Placement of the backfill shall not cause displacement of the pipe.  
Thorough compaction under the haunches and along the sides to the top of the pipe shall be obtained. 
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The embedment material shall be placed in loose layers not exceeding 6 inches (150 mm) in depth under 
and around the pipe, and not exceeding 8 inches (200 mm) over the pipe. Successive layers shall be added 
and thoroughly compacted by hand and pneumatic tampers, approved by the RPR, until the trench is 
completely filled and brought to the planned elevation. Backfilling shall be done to avoid damaging top or 
side pressures on the pipe. 

In embankments and other unpaved areas, the backfill shall be compacted per Item P-152 to the density 
required for embankments in unpaved areas. Under paved areas, the subgrade and any backfill shall be 
compacted per Item P-152 to the density required for embankments for paved areas.  

b. Granular backfill. When granular backfill is required, placement in the trench and about the pipe 
shall be as shown on the plans. The granular backfill shall not contain an excessive amount of foreign 
matter, nor shall soil from the sides of the trench or from the soil excavated from the trench be allowed to 
filter into the granular backfill. When required by the RPR, a template shall be used to properly place and 
separate the two sizes of backfill. The backfill shall be placed in loose layers not exceeding 6 inches (150 
mm) in depth.  The granular backfill shall be compacted by hand and pneumatic tampers to the requirements 
as given for embankment. Backfilling shall be done to avoid damaging top or side pressure on the pipe. The 
granular backfill shall extend to the elevation of the trench or as shown on the plans. 

When perforated pipe is specified, granular backfill material shall be placed along the full length of the 
pipe. The position of the granular material shall be as shown on the plans. If the original material excavated 
from the trench is pervious and suitable, it shall be used in lieu of porous backfill No. 1. 

If porous backfill is placed in paved or adjacent to paved areas before grading or subgrade operations is 
completed, the backfill material shall be placed immediately after laying the pipe. The depth of the granular 
backfill shall be not less than 12 inches (300 mm), measured from the top of the underdrain. During 
subsequent construction operations, a minimum depth of 12 inches (300 mm) of backfill shall be maintained 
over the underdrains. When the underdrains are to be completed, any unsuitable material shall be removed 
exposing the porous backfill. Porous backfill containing objectionable material shall be removed and 
replaced with suitable material. The cost of removing and replacing any unsuitable material shall be at the 
Contractor’s expense. 

If a granular subbase blanket course is used which extends several feet beyond the edge of paving to the 
outside edge of the underdrain trench, the granular backfill material over the underdrains shall be placed in 
the trench up to an elevation of 2 inches (50 mm) above the bottom surface of the granular subbase blanket 
course. Immediately prior to the placing of the granular subbase blanket course, the Contractor shall blade 
this excess trench backfill from the top of the trench onto the adjacent subgrade where it can be incorporated 
into the granular subbase blanket course. Any unsuitable material that remains over the underdrain trench 
shall be removed and replaced. The subbase material shall be placed to provide clean contact between the 
subbase material and the underdrain granular backfill material for the full width of the underdrain trench. 

c. Controlled low-strength material (CLSM).   CLSM is not allowed.    

d. Deflection testing. The RPR may at any time, notwithstanding previous material acceptance, reject 
or require re-installation of pipe that exceeds 5% deflection when measured in accordance with ASTM 
D2321, including Appendices. 

705-3.7 Connections. When the plans call for connections to existing or proposed pipe or structures, these 
connections shall be watertight and made to obtain a smooth uniform flow line throughout the drainage 
system. 

705-3.8 Cleaning and restoration of site. After the backfill is completed, the Contractor shall dispose of 
all surplus material, soil, and rubbish from the site. Surplus soil may be deposited in embankments, 
shoulders, or as directed by the RPR. Except for paved areas of the airport, the Contractor shall restore all 
disturbed areas to their original condition. 
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METHOD OF MEASUREMENT 

705-4.1 The length of pipe shall be the number of linear feet (meters) of pipe underdrains in place, 
completed, and approved; measured along the centerline of the pipe from end or inside face of structure to 
the end or inside face of structure, whichever is applicable. The several classes, types, and sizes shall be 
measured separately. All fittings shall be included in the footage as typical pipe sections in the pipeline 
being measured. 

BASIS OF PAYMENT 

705-5.1 Pipe underdrains, Complete.  Pipe underdrains, complete including porous backfill and filter 
fabric sock shall be made at the contract unit price per linear foot COMPLETE (including porous backfill 
and filter fabric).   

These prices shall be full compensation for furnishing all materials and for all preparation, excavation, and 
installation of these materials, and for all labor, equipment, tools, and incidentals necessary to complete the 
item. 

The contract unit price per each for collection structures and cleanouts for underdrains shall be full 
compensation for furnishing and installing all materials, excavation and for all labor, equipment and tols 
necessary to complete this item to the satisfaction of the RPR.   

Payment will be made under:  

AR705524 – 4” PERFORATED UNDERDRAIN W/ SOCK – per linear foot.  

AR705544 - 4” NON-PERFORATED UNDERDRAIN – per linear foot. 

AR705635 – UNDERDRAIN COLLECTION STRUCTURE – per each. 

AR705640 – UNDERDRAIN CLEANOUT – per each. 

AR705645 - UNDERDRAIN CONNECTION - per each. 

MATERIAL REQUIREMENTS 

ASTM A760 Standard Specification for Corrugated Steel Pipe, Metallic Coated for Sewers and 
Drains 

ASTM A762 Standard Specification for Corrugated Steel Pipe, Polymer Precoated for Sewers 
and Drains 

ASTM C136 Standard Test Method for Sieve or Screen Analysis of Fine and Coarse 
Aggregates 

ASTM C144 Standard Specification for Aggregate for Masonry Mortar 

ASTM C150 Standard Specification for Portland Cement 

ASTM C444 Standard Specification for Perforated Concrete Pipe 

ASTM C654 Standard Specification for Porous Concrete Pipe 

ASTM D2321 Standard Practice for Underground Installation of Thermoplastic Pipe for Sewers 
and Other Gravity-Flow Applications 

ASTM D3034 Standard Specification for Type PSM Poly(Vinyl Chloride) (PVC) Sewer Pipe 
and Fittings 
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ASTM F477 Standard Specification for Elastomeric Seals (Gaskets) for Joining Plastic Pipe 

ASTM F758 Standard Specification for Smooth Wall Poly(Vinyl Chloride) (PVC) Plastic 
Underdrain Systems for Highway, Airport, and Similar Drainage 

ASTM F794 Standard Specification for Poly (Vinyl Chloride) (PVC) Profile Gravity Sewer 
Pipe & Fittings Based on Controlled Inside Diameter 

ASTM F949 Standard Specification for Poly (Vinyl Chloride) (PVC) Corrugated Sewer Pipe 
with a Smooth Interior and Fittings 

ASTM F2562 Specification for Steel Reinforced Thermoplastic Ribbed Pipe and Fittings for 
Non-Pressure Drainage and Sewerage 

AASHTO M190 Standard Specification for Bituminous - Coated Corrugated Metal Culvert Pipe 
and Pipe Arches 

AASHTO M196 Standard Specification for Corrugated Aluminum Pipe for Sewers and Drains 

AASHTO M252 Standard Specification for Corrugated Polyethylene Drainage Pipe 

AASHTO M288 Standard Specification for Geotextile Specification for Highway Applications 

AASHTO M294 Standard Specification for Corrugated Polyethylene Pipe, 300- to 1500- mm (12- 
to 60-in.) Diameter 

AASHTO M304 Standard Specification for Poly (Vinyl Chloride) (PVC) Profile Wall Drain Pipe 
and Fittings Based on Controlled Inside Diameter 

AASHTO MP20 Standard Specification for Steel-Reinforced Polyethylene (PE) Ribbed Pipe, 300- 
to 900-mm (12- to 36-in.) diameter 

AASHTO Standard Specifications for Highway Bridges 

END OF ITEM D-705 
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Part 12 – Turfing 

Item T-901 Seeding 

DESCRIPTION 

901-1.1 This item shall consist of soil preparation and seeding the areas shown on the plans or as directed 
by the RESIDENT ENGINEER in accordance with these specifications. 

MATERIALS 

901-2.1 Seed. The species and application rates of grass, legume, and cover-crop seed furnished shall be 
those stipulated herein. Seed shall conform to the requirements of Federal Specification JJJ-S-181, 
Federal Specification, Seeds, Agricultural. 

Seed shall be furnished separately or in mixtures in standard containers labeled in conformance with the 
Agricultural Marketing Service (AMS) Seed Act and applicable state seed laws with the seed name, lot 
number, net weight, percentages of purity and of germination and hard seed, and percentage of maximum 
weed seed content clearly marked for each kind of seed. The Contractor shall furnish the RESIDENT 
ENGINEER duplicate signed copies of a statement by the vendor certifying that each lot of seed has been 
tested by a recognized laboratory for seed testing within six (6) months of date of delivery. This statement 
shall include: name and address of laboratory, date of test, lot number for each kind of seed, and the 
results of tests as to name, percentages of purity and of germination, and percentage of weed content for 
each kind of seed furnished, and, in case of a mixture, the proportions of each kind of seed. Wet, moldy, 
or otherwise damaged seed will be rejected.  

Seeds shall be as follows: 

Seed Properties and Rate of Application 

Inferno Tall Fescue or Tarheel II Fescue  60 lbs. per acre 

Annual Ryegrass    20 lbs. per acre 

Audubon Red Fescue    30 lbs. per acre 

Reliant IV Hard Fescue    30 lbs. per acre 

Amity Tall Fescue (Endophyte Enhanced) 60 lbs. per acre 

 

Seeding shall be performed during the period between April 1 and August 1 inclusive, unless otherwise 
approved by the RESIDENT ENGINEER. 

901-2.2 Lime. Not used. 

901-2.3 Fertilizer. Not used. 

901-2.4 Soil for repairs. The soil for fill and topsoiling of areas to be repaired shall be at least of equal 
quality to that which exists in areas adjacent to the area to be repaired. The soil shall be relatively free 
from large stones, roots, stumps, or other materials that will interfere with subsequent sowing of seed, 
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compacting, and establishing turf, and shall be approved by the RESIDENT ENGINEER before being 
placed. 

CONSTRUCTION METHODS 

901-3.1 Advance preparation and cleanup. After grading of areas has been completed and before 
applying fertilizer and ground limestone, areas to be seeded shall be raked or otherwise cleared of stones 
larger than 2 inches (50 mm) in any diameter, sticks, stumps, and other debris that might interfere with 
sowing of seed, growth of grasses, or subsequent maintenance of grass-covered areas. If any damage by 
erosion or other causes has occurred after the completion of grading and before beginning the application 
of fertilizer and ground limestone, the Contractor shall repair such damage include filling gullies, 
smoothing irregularities, and repairing other incidental damage. 

An area to be seeded shall be considered a satisfactory seedbed without additional treatment if it has 
recently been thoroughly loosened and worked to a depth of not less than 5 inches (125 mm) as a result of 
grading operations and, if immediately prior to seeding, the top 3 inches (75 mm) of soil is loose, friable, 
reasonably free from large clods, rocks, large roots, or other undesirable matter, and if shaped to the 
required grade. 

When the area to be seeded is sparsely sodded, weedy, barren and unworked, or packed and hard, any 
grass and weeds shall first be cut or otherwise satisfactorily disposed of, and the soil then scarified or 
otherwise loosened to a depth not less than 5 inches (125 mm). Clods shall be broken and the top 3 inches 
(75 mm) of soil shall be worked into a satisfactory seedbed by discing, or by use of cultipackers, rollers, 
drags, harrows, or other appropriate means. 

901-3.2 Dry application method. 

c. Seeding. Grass seed shall be sown at the rate specified in paragraph 901-2.1 immediately after 
fertilizing.  The fertilizer and seed shall be raked within the depth range stated in the special provisions. 
Seeds of legumes, either alone or in mixtures, shall be inoculated before mixing or sowing, in accordance 
with the instructions of the manufacturer of the inoculant. When seeding is required at other than the 
seasons shown on the plans or in the special provisions, a cover crop shall be sown by the same methods 
required for grass and legume seeding. 

d. Rolling. After the seed has been properly covered, the seedbed shall be immediately compacted by 
means of an approved lawn roller, weighing 40 to 65 pounds per foot (60 to 97 kg per meter) of width for 
clay soil (or any soil having a tendency to pack), and weighing 150 to 200 pounds per foot (223 to 298 kg 
per meter) of width for sandy or light soils. 

901-3.3 Wet application method. 

a. General. The Contractor may elect to apply seed and fertilizer (and lime, if required) by spraying 
them on the previously prepared seedbed in the form of an aqueous mixture and by using the methods and 
equipment described herein. The rates of application shall be as specified in the special provisions. 

b. Spraying equipment. The spraying equipment shall have a container or water tank equipped with 
a liquid level gauge calibrated to read in increments not larger than 50 gallons (190 liters) over the entire 
range of the tank capacity, mounted so as to be visible to the nozzle operator. The container or tank shall 
also be equipped with a mechanical power-driven agitator capable of keeping all the solids in the mixture 
in complete suspension at all times until used. 

The unit shall also be equipped with a pressure pump capable of delivering 100 gallons (380 liters) 
per minute at a pressure of 100 lb / sq inches (690 kPa). The pump shall be mounted in a line that will 
recirculate the mixture through the tank whenever it is not being sprayed from the nozzle. All pump 
passages and pipe lines shall be capable of providing clearance for 5/8 inch (16 mm) solids. The power 
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unit for the pump and agitator shall have controls mounted so as to be accessible to the nozzle operator. 
There shall be an indicating pressure gauge connected and mounted immediately at the back of the 
nozzle. 

The nozzle pipe shall be mounted on an elevated supporting stand in such a manner that it can be 
rotated through 360 degrees horizontally and inclined vertically from at least 20 degrees below to at least 
60 degrees above the horizontal. There shall be a quick-acting, three-way control valve connecting the 
recirculating line to the nozzle pipe and mounted so that the nozzle operator can control and regulate the 
amount of flow of mixture delivered to the nozzle. At least three different types of nozzles shall be 
supplied so that mixtures may be properly sprayed over distance varying from 20 to 100 feet (6 to 30 m). 
One shall be a close-range ribbon nozzle, one a medium-range ribbon nozzle, and one a long-range jet 
nozzle. For case of removal and cleaning, all nozzles shall be connected to the nozzle pipe by means of 
quick-release couplings. 

In order to reach areas inaccessible to the regular equipment, an extension hose at least 50 feet (15 m) 
in length shall be provided to which the nozzles may be connected. 

c. Mixtures. Lime, if required, shall be applied separately, in the quantity specified, prior to the 
fertilizing and seeding operations. Not more than 220 pounds (100 kg) of lime shall be added to and 
mixed with each 100 gallons (380 liters) of water. Seed and fertilizer shall be mixed together in the 
relative proportions specified, but not more than a total of 220 pounds (100 kg) of these combined solids 
shall be added to and mixed with each 100 gallons (380 liters) of water. 

All water used shall be obtained from fresh water sources and shall be free from injurious chemicals 
and other toxic substances harmful to plant life. The Contractor shall identify to the RESIDENT 
ENGINEER all sources of water at least two (2) weeks prior to use. The RESIDENT ENGINEER may 
take samples of the water at the source or from the tank at any time and have a laboratory test the samples 
for chemical and saline content. The Contractor shall not use any water from any source that is 
disapproved by the RESIDENT ENGINEER following such tests. 

All mixtures shall be constantly agitated from the time they are mixed until they are finally applied to 
the seedbed. All such mixtures shall be used within two (2) hours from the time they were mixed or they 
shall be wasted and disposed of at approved locations. 

d. Spraying. Lime, if required, shall be sprayed only upon previously prepared seedbeds. After the 
applied lime mixture has dried, the lime shall be worked into the top 3 inches (75 mm), after which the 
seedbed shall again be properly graded and dressed to a smooth finish. 

Mixtures of seed and fertilizer shall only be sprayed upon previously prepared seedbeds on which the 
lime, if required, shall already have been worked in. The mixtures shall be applied by means of a high-
pressure spray that shall always be directed upward into the air so that the mixtures will fall to the ground 
like rain in a uniform spray. Nozzles or sprays shall never be directed toward the ground in such a manner 
as might produce erosion or runoff. 

Particular care shall be exercised to ensure that the application is made uniformly and at the 
prescribed rate and to guard against misses and overlapped areas. Proper predetermined quantities of the 
mixture in accordance with specifications shall be used to cover specified sections of known area.  

Checks on the rate and uniformity of application may be made by observing the degree of wetting of 
the ground or by distributing test sheets of paper or pans over the area at intervals and observing the 
quantity of material deposited thereon. 

On surfaces that are to be mulched as indicated by the plans or designated by the RESIDENT 
ENGINEER, seed and fertilizer applied by the spray method need not be raked into the soil or rolled. 
However, on surfaces on which mulch is not to be used, the raking and rolling operations will be required 
after the soil has dried. 
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901-3.4 Maintenance of seeded areas. The Contractor shall protect seeded areas against traffic or other 
use by warning signs or barricades, as approved by the RESIDENT ENGINEER. Surfaces gullied or 
otherwise damaged following seeding shall be repaired by regrading and reseeding as directed. The 
Contractor shall mow, water as directed, and otherwise maintain seeded areas in a satisfactory condition 
until final inspection and acceptance of the work. 

When either the dry or wet application method outlined above is used for work done out of season, it will 
be required that the Contractor establish a good stand of grass of uniform color and density to the 
satisfaction of the RESIDENT ENGINEER. A grass stand shall be considered adequate when bare spots 
are one square foot or less, randomly dispersed, and do not exceed 3% of the area seeded.  

METHOD OF MEASUREMENT 

901-4.1 The quantity of seeding to be paid for shall be the number of acre measured on the ground 
surface, completed and accepted. 

BASIS OF PAYMENT 

901-5.1 Payment shall be made at the contract unit price per acre  or fraction thereof, which price and 
payment shall be full compensation for furnishing and placing all material and for all labor, equipment, 
tools, and incidentals necessary to complete the work prescribed in this item. 

Payment will be made under: 

Item AR901510 SEEDING, per acre 

Item AS901510 SEEDING, per acre 

Item AT901510 SEEDING, per acre 

Item AU901510 SEEDING, per acre 

 

 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM C602 Standard Specification for Agricultural Liming Materials 

Federal Specifications (FED SPEC) 

FED SPEC JJJ-S-181, Federal Specification, Seeds, Agricultural 

Advisory Circulars (AC) 

AC 150/5200-33 Hazardous Wildlife Attractants on or Near Airports 
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FAA/United States Department of Agriculture 

Wildlife Hazard Management at Airports, A Manual for Airport Personnel 

END OF ITEM T-901 
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Item T-904 – Sodding 

DESCRIPTION 

904-1.1 This item shall consist of furnishing, hauling, and placing approved live sod on prepared areas in
accordance with this specification at the locations shown on the plans or as directed by the RPR.

MATERIALS 

904-2.1 Sod. Sod furnished by the Contractor shall have a good cover of living or growing grass. This shall
be interpreted to include grass that is seasonally dormant during the cold or dry seasons and capable of
renewing growth after the dormant period. All sod shall be obtained from areas where the soil is reasonably
fertile and contains a high percentage of loamy topsoil. Sod shall be cut or stripped from living, thickly
matted turf relatively free of weeds or other undesirable foreign plants, large stones, roots, or other materials
that might be detrimental to the development of the sod or to future maintenance. At least 70% of the plants
in the cut sod shall be composed of the species stated in the special provisions, and any vegetation more
than 6 inches (150 mm) in height shall be mowed to a height of 3 inches (75 mm) or less before sod is lifted.
Sod, including the soil containing the roots and the plant growth showing above, shall be cut uniformly to
a thickness not less than that stated in the special provisions.

904-2.2 Lime. Lime shall be ground limestone containing not less than 85% of total carbonates, and shall
be ground to such fineness that 90% will pass through a No. 20 (850 μm) mesh sieve and 50% will pass
through a No. 100 (150 μm) mesh sieve. Coarser material will be acceptable, providing the rates of
application are increased to provide not less than the minimum quantities and depth specified in the special
provisions on the basis of the two sieve requirements above. Dolomitic lime or a high magnesium lime shall
contain at least 10% of magnesium oxide. Lime shall be applied at the rate. All liming materials shall
conform to the requirements of ASTM C602.

904-2.3 Fertilizer. Fertilizer shall be standard commercial fertilizers supplied separately or in mixtures
containing the percentages of total nitrogen, available phosphoric acid, and water-soluble potash. They shall
be applied at the rate and to the depth specified, and shall meet the requirements of applicable state laws.
They shall be furnished in standard containers with name, weight, and guaranteed analysis of contents
clearly marked thereon. No cyanamide compounds or hydrated lime shall be permitted in mixed fertilizers.

The fertilizers may be supplied in one of the following forms: 

a. A dry, free-flowing fertilizer suitable for application by a common fertilizer spreader;

b. A finely-ground fertilizer soluble in water, suitable for application by power sprayers; or

c. A granular or pellet form suitable for application by blower equipment.

904-2.4 Water. The water shall be sufficiently free from oil, acid, alkali, salt, or other harmful materials
that would inhibit the growth of grass. It shall be subject to the approval of the RPR prior to use.

904-2.5 Soil for repairs.  The soil for fill and topsoiling of areas to be repaired shall be at least of equal
quality to that which exists in areas adjacent to the area to be repaired. The soil shall be relatively free from
large stones, roots, stumps, or other materials that will interfere with subsequent sowing of seed,
compacting, and establishing turf, and shall be approved by the RPR before being placed.
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CONSTRUCTION METHODS 

904-3.1 General. Areas to be solid, strip, or spot sodded shall be shown on the plans. Areas requiring
special ground surface preparation such as tilling and those areas in a satisfactory condition that are to
remain undisturbed shall also be shown on the plans.

Suitable equipment necessary for proper preparation of the ground surface and for the handling and placing 
of all required materials shall be on hand, in good condition, and shall be approved by the RPR before the 
various operations are started. The Contractor shall demonstrate to the RPR before starting the various 
operations that the application of required materials will be made at the specified rates. 

904-3.2 Preparing the ground surface. After grading of areas has been completed and before applying
fertilizer and limestone, areas to be sodded shall be raked or otherwise cleared of stones larger than 2 inches
(50 mm) in any diameter, sticks, stumps, and other debris which might interfere with sodding, growth of
grasses, or subsequent maintenance of grass-covered areas. If any damage by erosion or other causes occurs
after grading of areas and before beginning the application of fertilizer and ground limestone, the Contractor
shall repair such damage. This may include filling gullies, smoothing irregularities, and repairing other
incidental damage.

904-3.3 Applying fertilizer and ground limestone. Following ground surface preparation, fertilizer shall
be uniformly spread at a rate which will provide not less than the minimum quantity of each fertilizer
ingredient, as stated in the special provisions. If use of ground limestone is required, it shall then be spread
at a rate that will provide not less than the minimum quantity stated in the special provisions. These
materials shall be incorporated into the soil to a depth of not less than 2 inches (50 mm) by discing, raking,
or other suitable methods. Any stones larger than 2 inches (50 mm) in any diameter, large clods, roots, and
other litter brought to the surface by this operation shall be removed.

904-3.4 Obtaining and delivering sod. After inspection and approval of the source of sod by the RPR, the
sod shall be cut with approved sod cutters to such a thickness that after it has been transported and placed
on the prepared bed, but before it has been compacted, it shall have a uniform thickness of not less than 2
inches (50 mm). Sod sections or strips shall be cut in uniform widths, not less than 10 inches (250 mm),
and in lengths of not less than 18 inches (0.5 m), but of such length as may be readily lifted without breaking, 
tearing, or loss of soil. Where strips are required, the sod must be rolled without damage with the grass
folded inside. The Contractor may be required to mow high grass before cutting sod.

The sod shall be transplanted within 24 hours from the time it is stripped, unless circumstances beyond the 
Contractor’s control make storing necessary. In such cases, sod shall be stacked, kept moist, and protected 
from exposure to the air and sun and shall be kept from freezing. Sod shall be cut and moved only when 
the soil moisture conditions are such that favorable results can be expected. Where the soil is too dry, 
permission to cut sod may be granted only after it has been watered sufficiently to moisten the soil to the 
depth the sod is to be cut. 

904-3.5 Laying sod. Sodding shall be performed only during the seasons when satisfactory results can be
expected. Frozen sod shall not be used and sod shall not be placed upon frozen soil. Sod may be transplanted
during periods of drought with the approval of the RPR, provided the sod bed is watered to moisten the soil
to a depth of at least 4 inches (100 mm) immediately prior to laying the sod.

The sod shall be moist and shall be placed on a moist earth bed. Pitch forks shall not be used to handle sod, 
and dumping from vehicles shall not be permitted. The sod shall be carefully placed by hand, edge to edge 
and with staggered joints, in rows at right angles to the slopes, commencing at the base of the area to be 
sodded and working upward. The sod shall immediately be pressed firmly into contact with the sod bed by 
tamping or rolling with approved equipment to provide a true and even surface, and ensure knitting without 
displacement of the sod or deformation of the surfaces of sodded areas. Where the sod may be displaced 
during sodding operations, the workmen, when replacing it, shall work from ladders or treaded planks to 
prevent further displacement. Screened soil of good quality shall be used to fill all cracks between sods. 
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The quantity of the fill soil shall not cause smothering of the grass. Where the grades are such that the flow 
of water will be from paved surfaces across sodded areas, the surface of the soil in the sod after compaction 
shall be set approximately one inch (25 mm) below the pavement edge. Where the flow will be over the 
sodded areas and onto the paved surfaces around manholes and inlets, the surface of the soil in the sod after 
compaction shall be placed flush with pavement edges. 

On slopes steeper than one (1) vertical to 2-1/2 horizontal and in v-shaped or flat-bottom ditches or gutters, 
the sod shall be pegged with wooden pegs not less than 12 inches (300 mm) in length and have a cross-
sectional area of not less than 3/4 sq inch (18 sq mm). The pegs shall be driven flush with the surface of the 
sod. 

904-3.6 Watering. Adequate water and watering equipment must be on hand before sodding begins, and
sod shall be kept moist until it has become established and its continued growth assured. In all cases,
watering shall be done in a manner that will avoid erosion from the application of excessive quantities and
will avoid damage to the finished surface.

904-3.7 Establishing turf.

a. General. The Contractor shall provide general care for the sodded areas as soon as the sod has been
laid and shall continue until final inspection and acceptance of the work. 

b. Protection. All sodded areas shall be protected against traffic or other use by warning signs or
barricades approved by the RPR. 

c. Mowing. The Contractor shall mow the sodded areas with approved mowing equipment, depending
upon climatic and growth conditions and the needs for mowing specific areas. In the event that weeds or 
other undesirable vegetation are permitted to grow to such an extent that, either cut or uncut, they threaten 
to smother the sodded species, they shall be mowed and the clippings raked and removed from the area. 

904-3.8 Repairing. When the surface has become gullied or otherwise damaged during the period covered
by this contract, the affected areas shall be repaired to re-establish the grade and the condition of the soil,
as directed by the RPR, and shall then be sodded as specified in paragraph 904-3.5.

METHOD OF MEASUREMENT 

904-4.1 This item shall be measured on the basis of the area in square yards (square meters) of the surface
covered with sod and accepted.

BASIS OF PAYMENT 

904-5.1 This item will be paid for on the basis of the contract unit price per square yard (square meter) for
sodding, which price shall be full compensation for all labor, equipment, material, staking, and incidentals
necessary to satisfactorily complete the items as specified.

Payment will be made under: 

AR904510– SODDING – per square yard. 

AS904510– SODDING – per square yard. 

AT904510– SODDING – per square yard. 

AU904510– SODDING – per square yard. 
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MATERIAL REQUIREMENTS 

ASTM C602 Standard Specification for Agricultural Liming Materials 

END OF ITEM T-904 
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Item T-908 Mulching 

DESCRIPTION 

908-1.1 This item shall consist of furnishing, hauling, placing, and securing mulch on surfaces indicated 
on the plans or designated by the RESIDENT ENGINEER. Restoration, seeding, and mulching beyond 
the limits shown in the plans (such as access, staging, etc.) shall be incidental to the project. 

MATERIALS 

908-2.1 Mulch material. Acceptable mulch shall be the materials listed below or any approved locally 
available material that is similar to those specified. Mulch shall be free from noxious weeds, mold, and 
other deleterious materials. Mulch materials, which contain matured seed of species that would volunteer 
and be detrimental to the proposed overseeding, or to surrounding farm land, will not be acceptable. 
Straw or other mulch material which is fresh and/or excessively brittle, or which is in such an advanced 
stage of decomposition as to smother or retard the planted grass, will not be acceptable. 

a. Excelsior blanket. NOT USED.  

 

a. Hydraulic Mulch. IDOT specification 251, light-duty hydraulic mulch may be applied using a 
machine. Seeding shall be conducted as a separate operation and shall not be added to the hydraulic 
mulch slurry. Hydraulic mulch shall not be applied when the ambient temperature is at or below freezing. 
To achieve full and even coverage, the hydraulic mulch shall be applied from two opposing directions. 
Mixing and application rates shall be according to  the manufacturer’s recommendations and meet the 
minimum application of 2,000 lbs. per acre. 

908-2.2 Inspection. The RESIDENT ENGINEER shall be notified of sources and quantities of mulch 
materials available and the Contractor shall furnish him with representative samples of the materials to be 
used 30 days before delivery to the project. These samples may be used as standards with the approval of 
the ENGINEER and any materials brought on the site that do not meet these standards shall be rejected. 

CONSTRUCTION METHODS 

908-3.1 Mulching. Before spreading mulch, all large clods, stumps, stones, brush, roots, and other 
foreign material shall be removed from the area to be mulched. Mulch shall be applied immediately after 
seeding.  

 See 908-2.1a. for application. 

908-3.2 Securing mulch. Not used. 

908-3.3 Care and repair. 

a. The Contractor shall care for the mulched areas until final acceptance of the project. Care shall 
consist of providing protection against traffic or other use by placing warning signs, as approved by the 
RESIDENT ENGINEER, and erecting any barricades that may be shown on the plans before or 
immediately after mulching has been completed on the designated areas. 
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b. The Contractor shall be required to repair or replace any mulch that is defective or becomes 
damaged until the project is finally accepted. When, in the judgment of the RESIDENT ENGINEER, 
such defects or damages are the result of poor workmanship or failure to meet the requirements of the 
specifications, the cost of the necessary repairs or replacement shall be borne by the Contractor.  

c. If the “asphalt spray” method is used, all mulched surfaces shall be sprayed with asphalt binder 
material so that the surface has a uniform appearance. The binder shall be uniformly applied to the mulch 
at the rate of approximately 8 gallons (32 liters) per 1,000 square feet (100 sq m), or as directed by the 
RESIDENT ENGINEER, with a minimum of 6 gallons (24 liters) and a maximum of 10 gallons (40 
liters) per 1,000 square feet depending on the type of mulch and the effectiveness of the binder securing 
it. Asphalt binder material may be sprayed on the mulched slope areas from either the top or the bottom of 
the slope. An approved spray nozzle shall be used. The nozzle shall be operated at a distance of not less 
than 4 feet (1.2 m) from the surface of the mulch and uniform distribution of the asphalt material shall be 
required. A pump or an air compressor of adequate capacity shall be used to ensure uniform distribution 
of the asphalt material. 

d. If the “asphalt mix” method is used, the mulch shall be applied by blowing, and the asphalt binder 
material shall be sprayed into the mulch as it leaves the blower. The binder shall be uniformly applied to 
the mulch at the rate of approximately 8 gallons (32 liters) per 1,000 square feet (100 sq m) or as directed 
by the RESIDENT ENGINEER, with a minimum of 6 gallons (24 liters) and a maximum of 10 gallons 
(40 liters) per 1,000 square feet depending on the type of mulch and the effectiveness of the binder 
securing it. 

METHOD OF MEASUREMENT 

908-4.1 Mulching shall be measured in acres on the basis of the actual surface area acceptably mulched. 

BASIS OF PAYMENT 

908-5.1 Payment will be made at the contract unit price per acre for mulching. The price shall be full 
compensation for furnishing all materials and for placing and anchoring the materials, and for all labor, 
equipment, tools, and incidentals necessary to complete the item. 

Payment will be made under: 

Item AR908510 MULCHING, per acre 

Item AS908510 MULCHING, per acre 

Item AT908510 MULCHING, per acre 

Item AU908510 MULCHING, per acre 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM D977 Standard Specification for Emulsified Asphalt 

Advisory Circulars (AC) 

AC 150/5200-33 Hazardous Wildlife Attractants on or Near Airports 
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FAA/United States Department of Agriculture 

Wildlife Hazard Management at Airports, A Manual for Airport Personnel 

END OF ITEM T-908 
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Item L-108 Underground Power Cable for Airports 

DESCRIPTION 

108-1.1 This item shall consist of furnishing and installing power cables in unit duct within conduit or 
duct banks per these specifications at the locations shown on the plans. It includes excavation and backfill 
of trench for direct-buried cables only. Also included are the installation of counterpoise wires, ground 
wires, ground rods and connections, cable splicing, cable marking, cable testing, and all incidentals 
necessary to place the cable in operating condition as a completed operational unit that is compatible with 
new electrical equipment and existing regulator equipment in the vault. This item shall not include the 
furnishing or installation of cable for FAA owned/operated facilities.  

EQUIPMENT AND MATERIALS 

PROOF OF BUY AMERICAN NOTICE: All tier contractors and subcontractors shall provide proof of 
Buy American compliance for all manufactured products in accordance with statutes established under 
Title 49 U.S.C. Section 50101.  The AIP Buy American preference does not recognize US trade 
agreements such as NAFTA.  If upon submittal, sufficient information to confirm compliance is not 
included, the submittal will be returned with no action.  

 

108-2.1 General. 

a. Airport lighting equipment and materials covered by advisory circulars (AC) shall be approved 
under the Airport Lighting Equipment Certification Program per AC 150/5345-53, current version. 

b. All other equipment and materials covered by other referenced specifications shall be subject to 
acceptance through manufacturer’s certification of compliance with the applicable specification, when 
requested by the ENGINEER. 

c. Manufacturer’s certifications shall not relieve the Contractor of the responsibility to provide 
materials per these specifications. Materials supplied and/or installed that do not comply with these 
specifications shall be removed (when directed by the RESIDENT ENGINEER) and replaced with 
materials that comply with these specifications at the Contractor’s cost. 

d. All materials and equipment used to construct this item shall be submitted to the RESIDENT 
ENGINEER for approval prior to ordering the equipment. Submittals consisting of marked catalog sheets 
or shop drawings shall be provided. Submittal data shall be presented in a clear, precise and thorough 
manner. Original catalog sheets are preferred. Photocopies are acceptable provided they are as good a 
quality as the original. Clearly and boldly mark each copy to identify products or models applicable to 
this project. Indicate all optional equipment and delete any non-pertinent data. Submittals for components 
of electrical equipment and systems shall identify the equipment to which they apply on each submittal 
sheet. Markings shall be made bold and clear with arrows or circles (highlighting is not acceptable). The 
Contractor is solely responsible for delays in the project that may accrue directly or indirectly from late 
submissions or resubmissions of submittals. 

e. The data submitted shall be sufficient, in the opinion of the RESIDENT ENGINEER, to determine 
compliance with the plans and specifications. The Contractor’s submittals shall be electronically 
submitted in pdf format to the RESIDENT ENGINEER. The RESIDENT ENGINEER reserves the right 
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to reject any and all equipment, materials, or procedures that do not meet the system design and the 
standards and codes, specified in this document. 

f. All equipment and materials furnished and installed under this section shall be guaranteed against 
defects in materials and workmanship for at leasttwelve (12) months from the date of final acceptance by 
the Department. The defective materials and/or equipment shall be repaired or replaced, at the 
Department’s discretion, with no additional cost to the Department. The Contractor shall maintain a 
minimum insulation resistance in accordance with paragraph 108-3.10e with isolation transformers 
connected in new circuits and new segments of existing circuits through the end of the contract warranty 
period when tested in accordance with AC 150/5340-26, Maintenance Airport Visual Aid Facilities, 
paragraph 5.1.3.1, Insulation Resistance Test. 

Department108-2.2 Cable. Underground cable for airfield lighting facilities (runway and taxiway lights 
and signs) shall conform to the requirements of AC 150/5345-7, Specification for L-824 Underground 
Electrical Cable for Airport Lighting Circuits latest edition.  Conductors for use on 6.6 ampere primary 
airfield lighting series circuits shall be single conductor, seven strand, #8 American wire gauge (AWG), 
L-824 Type C, 5,000 volts, non-shielded, with cross-linked polyethylene insulation   .  Conductors for use 
on 20 ampere primary airfield lighting series circuits shall be single conductor, seven strand, #6 AWG, L-
824 Type C   , 5,000 volts, non-shielded, with cross-linked polyethylene insulation   .  L-824 conductors 
for use on the L-830 secondary of airfield lighting series circuits shall be sized in accordance with the 
manufacturer’s recommendations.  All other conductors shall comply with FAA and National Electric 
Code (NEC) requirements. Conductor sizes noted above shall not apply to leads furnished by 
manufacturers on airfield lighting transformers and fixtures. 

Wire for electrical circuits up to 600 volts shall comply with Specification L-824 and/or Commercial Item 
Description A-A-59544A and shall be type XLP-USE/, 75°C for installation in conduit and XLP-USE, 
75°C for direct burial installations. Conductors for parallel (voltage) circuits shall be type and size and 
installed in accordance with NFPA-70, National Electrical Code. 

Unless noted otherwise, all 600-volt and less non-airfield lighting conductor sizes are based on a 75°C, 
THWN-2, 600-volt insulation, copper conductors, not more than three single insulated conductors, in 
raceway, in free air.  The conduit/duct sizes are based on the use of XLP-USE, 600-volt insulated 
conductors.  The Contractor shall make the necessary increase in conduit/duct sizes for other types of 
wire insulation.  In no case shall the conduit/duct size be reduced.  The minimum power circuit wire size 
shall be #12 AWG. 

Conductor sizes may have been adjusted due to voltage drop or other engineering considerations.  
Equipment provided by the Contractor shall be capable of accepting the quantity and sizes of conductors 
shown in the Contract Documents.  All conductors, pigtails, cable step-down adapters, cable step-up 
adapters, terminal blocks and splicing materials necessary to complete the cable termination/splice shall 
be considered incidental to the respective pay items provided. 

Cable type, size, number of conductors, strand and service voltage shall be as specified in the Contract 
Document. 

108-2.3 Bare copper wire (counterpoise, bare copper wire ground and ground rods). Wire for 
counterpoise or ground installations for airfield lighting systems shall be No.  6  AWG bare solid copper 
wire for counterpoise and/or No. 6  AWG insulated stranded for grounding bond wire per ASTM B3 and 
ASTM B8, and shall be   bare copper wire    For voltage powered circuits, the equipment grounding 
conductor shall comply with NEC Article 250. 

Ground rods shall be copper-clad steel  The ground rods shall be of the length and diameter specified on 
the plans, but in no case be less than 10 feet long and 3/4 inch in diameter. 
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Connections to ground rods and rebar cages shall only be by an approved exothermic weld process.  
Extruded, drawn or stamp type ground clamps will not be acceptable. The top of the ground rods in turf 
shall be a minimum of 1’ below final grade.   

108-2.4 Cable connections. In-line connections or splices of underground primary cables shall be of the 
type called for on the plans and shall be one of the types listed below. No separate payment will be made 
for cable connections. 

a. The cast splice. A cast splice, employing a plastic mold and using epoxy resin equivalent to that 
manufactured by 3MTM Company, “Scotchcast” Kit No. 82-B, or an approved equivalent, used for potting 
the splice is acceptable. 

b. The field-attached plug-in splice. Field attached plug-in splices shall be installed as shown on the 
plans.  The Contractor shall determine the outside diameter of the cable to be spliced and furnish 
appropriately sized connector kits and/or adapters.  Tape or heat shrink tubing with integral sealant shall 
be in accordance with the manufacturer’s requirements.  Primary Connector Kits manufactured by 
Amerace, "Super Kit", Integro "Complete Kit", or approved equal is acceptable. 

c. The factory-molded plug-in splice. Specification for L-823 Connectors, Factory-Molded to 
Individual Conductors, is acceptable. 

d. The taped or heat-shrink splice. Taped splices employing field-applied rubber, or synthetic 
rubber tape covered with plastic tape is acceptable. The rubber tape should meet the requirements of 
ASTM D4388 and the plastic tape should comply with Military Specification MIL-I-24391 or 
Commercial Item Description A-A-55809. Heat shrinkable tubing shall be heavy-wall, self-sealing tubing 
rated for the voltage of the wire being spliced and suitable for direct-buried installations. The tubing shall 
be factory coated with a thermoplastic adhesive-sealant that will adhere to the insulation of the wire being 
spliced forming a moisture- and dirt-proof seal. Additionally, heat shrinkable tubing for multi-conductor 
cables, shielded cables, and armored cables shall be factory kits that are designed for the application. Heat 
shrinkable tubing and tubing kits shall be manufactured by Tyco Electronics/ Raychem Corporation, 
Energy Division, or approved equivalent. 

In all the above cases, connections of cable conductors shall be made using crimp connectors using a 
crimping tool designed to make a complete crimp before the tool can be removed. All L-823/L-824 
splices and terminations shall be made per the manufacturer’s recommendations and listings. 

All connections of counterpoise, grounding conductors and ground rods shall be made by the exothermic 
process or approved equivalent, except that a light base ground clamp connector shall be used for 
attachment to the light base. All exothermic connections shall be made per the manufacturer’s 
recommendations and listings. 

108-2.5 Splicer qualifications. Not used. 

108-2.6 Concrete.  Concrete shall be proportioned, placed, and cured per Item P-610, Concrete for 
Miscellaneous Structures.   

108-2.7 Flowable backfill. Not used. 

108-2.8 Cable identification tags. Cable identification tags shall be made from a non-corrosive material 
with the circuit identification stamped or etched onto the tag. The tags shall be of the type as detailed on 
the plans. 

108-2.9 Tape. Electrical tapes shall be ScotchTM Electrical Tapes –ScotchTM 88 (1-1/2 inch (38 mm) 
wide) and ScotchTM 130C® linerless rubber splicing tape (2-inch (50 mm) wide), as manufactured by the 
Minnesota Mining and Manufacturing Company (3MTM), or an approved equivalent. 
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108-2.10 Electrical coating. Electrical coating shall be Scotchkote™ as manufactured by 3MTM, or an 
approved equivalent. 

108-2.11 Existing circuits. Whenever the scope of work requires connection to an existing circuit, the 
existing circuit’s insulation resistance shall be tested, in the presence of the RESIDENT ENGINEER. The 
test shall be performed per this item and prior to any activity that will affect the respective circuit. The 
Contractor shall record the results on forms acceptable to the ENGINEER. When the work affecting the 
circuit is complete, the circuit’s insulation resistance shall be checked again, in the presence of the 
RESIDENT ENGINEER. The Contractor shall record the results on forms acceptable to the ENGINEER. 
The second reading shall be equal to or greater than the first reading or the Contractor shall make the 
necessary repairs to the existing circuit to bring the second reading above the first reading. All repair costs 
including a complete replacement of the L-823 connectors, L-830 transformers and L-824 cable, if 
necessary, shall be borne by the Contractor. All test results shall be submitted in the Operation and 
Maintenance (O&M) Manual.  

108-2.12 Detectable warning tape. Plastic, detectable, American Public Works Association (APWA) 
Red (electrical power lines, cables, conduit and lighting cable) with continuous legend tape shall be 
polyethylene film with a metalized foil core and shall be 3-6 inches (75-150 mm) wide. Detectable tape is 
incidental to the respective bid item. Detectable warning tape for communication cables shall be orange.  
Detectable warning tape color code shall comply with the APWA Uniform Color Code. 

108-2.12 Unit Duct.  New cabling for runway and taxiway circuits shall be installed in unit duct. The 
plans indicate where two-conductor and single-conductor cabling is to be installed. Two-conductor 
applications shall be installed in 1” (inside diameter) unit duct. Single-conductor applications shall be 
installed in ¾” (inside diameter) unit duct. The duct shall comply with NEMA Standards Publication No. 
TC7-1990, Part 4, ASTM D 3485, and ASTM D 3350, with additions, options, and exceptions as detailed 
herein.  The duct shall be annealed during the extrusion process.  The duct shall be manufactured from 
black, virgin, high density polyethylene resin. 

 

CONSTRUCTION METHODS 

108-3.1 General. The Contractor shall install the specified cable at the approximate locations indicated 
on the plans. Unless otherwise shown on the plans, all cable required to cross under pavements expected 
to carry aircraft loads shall be installed in concrete encased duct banks. Cable shall be run without splices, 
from fixture to fixture. 

Cable connections between lights will be permitted only at the light locations for connecting the 
underground cable to the primary leads of the individual isolation transformers. The Contractor shall be 
responsible for providing cable in continuous lengths for home runs or other long cable runs without 
connections unless otherwise authorized in writing by the ENGINEER or shown on the plans. 

In addition to connectors being installed at individual isolation transformers, L-823 cable connectors for 
maintenance and test points shall be installed at locations shown on the plans. Cable circuit identification 
markers shall be installed on both sides of the L-823 connectors installed and on both sides of slack loops 
where a future connector would be installed. 

Provide not less than 3 feet of cable slack on each side of all connections, isolation transformers, light 
units, and at points where cable is connected to field equipment. Where provisions must be made for 
testing or for future above grade connections, provide enough slack to allow the cable to be extended at 
least one foot (30 cm) vertically above the top of the access structure. This requirement also applies where 
primary cable passes through empty light bases, junction boxes, and access structures to allow for future 
connections, or as designated by the RESIDENT ENGINEER. 
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Primary airfield lighting cables installed shall have cable circuit identification markers attached on both 
sides of each L-823 connector and on each airport lighting cable entering or leaving cable access points, 
such as manholes, hand holes, pull boxes, junction boxes, etc. Markers shall be of sufficient length for 
imprinting the cable circuit identification legend on one line, using letters not less than 1/4 inch (6 mm) in 
size. The cable circuit identification shall match the circuits noted on the construction plans. 

108-3.2 Installation in duct banks or conduits. This item includes the installation of the cable in duct 
banks or conduit per the following paragraphs. The maximum number and voltage ratings of cables 
installed in each single duct or conduit, and the current-carrying capacity of each cable shall be per the 
latest version of the National Electric Code, or the code of the local agency or authority having 
jurisdiction. 

The Contractor shall make no connections or splices of any kind in cables installed in conduits or duct 
banks. 

Unless otherwise designated in the plans, where ducts are in tiers, use the lowest ducts to receive the cable 
first, with spare ducts left in the upper levels. Check duct routes prior to construction to obtain assurance 
that the shortest routes are selected and that any potential interference is avoided. 

The Contractor shall run a mandrel through duct banks or conduit prior to installation of cable to ensure 
that the duct bank or conduit is open, continuous and clear of debris. The mandrel size shall be compatible 
with the conduit size. The Contractor shall swab out all conduits/ducts and clean light bases, manholes, 
etc., interiors immediately prior to pulling cable. Once cleaned and swabbed, the light bases and all 
accessible points of entry to the duct/conduit system shall be kept closed except when installing cables. 
Cleaning of ducts, light bases, manholes, etc., is incidental to the pay item of the item being cleaned. All 
raceway systems left open, after initial cleaning, for any reason shall be re-cleaned at the Contractor’s 
expense. The Contractor shall verify existing ducts proposed for use in this project as clear and open. The 
Contractor shall notify the RESIDENT ENGINEER of any blockage in the existing ducts.  

The cable shall be installed in a manner that prevents harmful stretching of the conductor, damage to the 
insulation, or damage to the outer protective covering. The ends of all cables shall be sealed with 
moisture-seal tape providing moisture-tight mechanical protection with minimum bulk, or alternately, 
heat shrinkable tubing before pulling into the conduit and it shall be left sealed until connections are 
made. Where more than one cable is to be installed in a conduit, all cable shall be pulled in the conduit at 
the same time. The pulling of a cable through duct banks or conduits may be accomplished by hand winch 
or power winch with the use of cable grips or pulling eyes. Maximum pulling tensions shall not exceed 
the cable manufacturer’s recommendations. A non-hardening cable-pulling lubricant recommended for 
the type of cable being installed shall be used where required. 

The Contractor shall submit the recommended pulling tension values to the RESIDENT ENGINEER 
prior to any cable installation. If required by the ENGINEER, pulling tension values for cable pulls shall 
be monitored by a dynamometer in the presence of the RESIDENT ENGINEER. Cable pull tensions shall 
be recorded by the Contractor and reviewed by the RESIDENT ENGINEER. Cables exceeding the 
maximum allowable pulling tension values shall be removed and replaced by the Contractor at the 
Contractor’s expense. 

The manufacturer’s minimum bend radius or NEC requirements (whichever is more restrictive) shall 
apply. Cable installation, handling and storage shall be per manufacturer’s recommendations. During cold 
weather, particular attention shall be paid to the manufacturer’s minimum installation temperature. Cable 
shall not be installed when the temperature is at or below the manufacturer’s minimum installation 
temperature. At the Contractor’s option, the Contractor may submit a plan, for review by the ENGINEER, 
for heated storage of the cable and maintenance of an acceptable cable temperature during installation 
when temperatures are below the manufacturer’s minimum cable installation temperature. 
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Cable shall not be dragged across base can or manhole edges, pavement or earth. When cable must be 
coiled, lay cable out on a canvas tarp or use other appropriate means to prevent abrasion to the cable 
jacket. 

108-3.3 Installation of direct-buried cable in trenches. Cable shall be unreeled uniformly in place 
alongside or in the trench and shall be carefully placed along the bottom of the trench. The cable shall not 
be unreeled and pulled into the trench from one end. Slack cable sufficient to provide strain relief shall be 
placed in the trench in a series of S curves. Sharp bends or kinks in the cable shall not be permitted. 

Where cables must cross over each other, a minimum of 3 inches (75 mm) vertical displacement shall be 
provided with the topmost cable depth at or below the minimum required depth below finished grade. 

a. Trenching. Where turf is well established and the sod can be removed, it shall be carefully 
stripped and properly stored. Trenches for cables may be excavated manually or with mechanical 
trenching equipment. Walls of trenches shall be essentially vertical so that a minimum of surface is 
disturbed. Graders shall not be used to excavate the trench with their blades. The bottom surface of 
trenches shall be essentially smooth and free from coarse aggregate. Unless otherwise specified, cable 
trenches shall be excavated to a minimum depth of 18 inches (0.5 m) below finished grade per NEC Table 
300.5, except as follows: 

When off the airport or crossing under a roadway or driveway, the minimum depth shall be 36 inches 
(91 cm) unless otherwise specified. 

Minimum cable depth when crossing under a railroad track, shall be 42 inches (1 m) unless otherwise 
specified. 

The Contractor shall excavate all cable trenches to a width not less than 6 inches (150 mm). Unless 
otherwise specified on the plans, all cables in the same location and running in the same general direction 
shall be installed in the same trench. 

When rock is encountered, the rock shall be removed to a depth of at least 3 inches (75 mm) below 
the required cable depth and it shall be replaced with bedding material of earth or sand containing no 
mineral aggregate particles that would be retained on a 1/4-inch (6.3 mm) sieve. Flowable backfill 
material may alternatively be used.  

Duct bank or conduit markers temporarily removed for trench excavations shall be replaced as 
required. 

It is the Contractor’s responsibility to locate existing utilities within the work area prior to excavation. 
Where existing active cables cross proposed installations, the Contractor shall ensure that these cables are 
adequately protected. Where crossings are unavoidable, no splices will be allowed in the existing cables, 
except as specified on the plans. Installation of new cable where such crossings must occur shall proceed 
as follows: 

(1) Existing cables shall be located manually. Unearthed cables shall be inspected to assure absolutely 
no damage has occurred. 

(2) Trenching, etc., in cable areas shall then proceed, with approval of the RESIDENT ENGINEER, 
with care taken to minimize possible damage or disruption of existing cable, including careful backfilling 
in area of cable. 

In the event that any previously identified cable is damaged during the course of construction, the 
Contractor shall be responsible for the complete repair or replacement. 

b. Backfilling. After the cable has been installed, the trench shall be backfilled. The first layer of 
backfill in the trench shall encompass all cables; be 3 inches (75 mm) deep, loose measurement; and shall 
be either earth or sand containing no mineral aggregate particles that would be retained on a 1/4-inch (6.3 
mm) sieve. This layer shall not be compacted. The second layer shall be 5 inches (125 mm) deep, loose 
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measurement, and shall contain no particles that would be retained on a one-inch (25.0 mm) sieve. The 
remaining third and subsequent layers of backfill shall not exceed 8 inches (20 cm) of loose measurement 
and be excavated or imported material and shall not contain stone or aggregate larger than 4 inches (100 
mm) maximum diameter. 

The second and subsequent layers shall be thoroughly tamped and compacted to at least the density of 
the adjacent material. Trenches shall not contain pools of water during backfilling operations. The trench 
shall be completely backfilled and tamped level with the adjacent surface, except that when turf is to be 
established over the trench, the backfilling shall be stopped at an appropriate depth consistent with the 
type of turfing operation to be accommodated. A proper allowance for settlement shall also be provided. 
Any excess excavated material shall be removed and disposed of per the plans and specifications. 

Underground electrical warning (caution) tape shall be installed in the trench above all direct-buried 
cable. Contractor shall submit a sample of the proposed warning tape for acceptance by the RESIDENT 
ENGINEER. If not shown on the plans, the warning tape shall be located 6 inches (150 mm) above the 
direct-buried cable or the counterpoise wire if present. A 3-6 inch (75 - 150 mm) wide polyethylene film 
detectable tape, with a metalized foil core, shall be installed above all direct buried cable or counterpoise. 
The tape shall be of the color and have a continuous legend as indicated on the plans. The tape shall be 
installed 8 inches (200 mm) minimum below finished grade. 

c. Restoration. Following restoration of all trenching near airport movement surfaces, the Contractor 
shall visually inspect the area for foreign object debris (FOD) and remove any that is found.  Where soil 
and sod has been removed, it shall be replaced as soon as possible after the backfilling is completed. All 
areas disturbed by work shall be restored to its original condition. The restoration shall include the 
topsoiling and seeding as shown on the plans. The Contractor shall be held responsible for maintaining all 
disturbed surfaces and replacements until final acceptance. When trenching is through paved areas, 
restoration shall be equal to existing conditions.  Restoration shall be considered incidental to the pay 
item of which it is a component part. 

108-3.4 Cable markers for direct-buried cable. The location of direct buried circuits shall be marked 
by a concrete slab marker, 2 feet (60 cm) square and 4-6 inch (10 - 15 cm) thick, extending approximately 
one inch (25 mm) above the surface. Each cable run from a line of lights and signs to the equipment vault 
shall be marked at approximately every 200 feet (61 m) along the cable run, with an additional marker at 
each change of direction of cable run. All other direct-buried cable shall be marked in the same manner. 
Cable markers shall be installed directly above the cable. The Contractor shall impress the word 
“CABLE” and directional arrows on each cable marking slab. The letters shall be approximately 4 inches 
(100 mm) high and 3 inches (75 mm) wide, with width of stroke 1/2 inch (12 mm) and 1/4 inch (6 mm) 
deep. Stencils shall be used for cable marker lettering; no hand lettering shall be permitted. 

At the location of each underground cable connection/splice, except at lighting units, or isolation 
transformers, a concrete marker slab shall be installed to mark the location of the connection/splice. The 
Contractor shall impress the word “SPLICE” on each slab. The Contractor also shall impress additional 
circuit identification symbols on each slab as directed by the RESIDENT ENGINEER. All cable markers 
and splice markers shall be painted international orange. Paint shall be specifically manufactured for 
uncured exterior concrete. After placement, all cable or splice markers shall be given one coat of high-
visibility aviation orange paint as approved by the RESIDENT ENGINEER. Furnishing and installation 
of cable markers is incidental to the respective cable pay item. 

108-3.5 Splicing. Connections of the type shown on the plans shall be made by experienced personnel 
regularly engaged in this type of work and shall be made as follows: 

a. Cast splices. These shall be made by using crimp connectors for jointing conductors. Molds shall 
be assembled, and the compound shall be mixed and poured per the manufacturer’s instructions and to the 
satisfaction of the RESIDENT ENGINEER. 
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b. Field-attached plug-in splices. These shall be assembled per the manufacturer’s instructions. 
These splices shall be made by plugging directly into mating connectors. The joint where the connectors 
come together shall be finished by one of the following methods: (1) wrapped with at least one layer of 
rubber or synthetic rubber tape and one layer of plastic tape, one-half lapped, extending at least 1-1/2 
inches (38 mm) on each side of the joint (2) Covered with heat shrinkable tubing with integral sealant 
extending at least 1-1/2 inches (38 mm) on each side of the joint or (3) On connector kits equipped with 
water seal flap; roll-over water seal flap to sealing position on mating connector. 

c. Factory-molded plug-in splices. These shall be made by plugging directly into mating connectors. 
The joint where the connectors come together shall be finished by one of the following methods: (1) 
Wrapped with at least one layer of rubber or synthetic rubber tape and one layer of plastic tape, one-half 
lapped, extending at least 1-1/2 inches (38 mm) on each side of the joint. (2)  Covered with heat 
shrinkable tubing with integral sealant extending at least 1-1/2 inches (38 mm) on each side of the joint. 
or (3) On connector kits so equipped with water seal flap; roll-over water seal flap to sealing position on 
mating connector. 

d. Taped or heat-shrink splices. A taped splice shall be made in the following manner: 

Bring the cables to their final position and cut so that the conductors will butt. Remove insulation and 
jacket allowing for bare conductor of proper length to fit compression sleeve connector with 1/4 inch (6 
mm) of bare conductor on each side of the connector. Prior to splicing, the two ends of the cable 
insulation shall be penciled using a tool designed specifically for this purpose and for cable size and type. 
Do not use emery paper on splicing operation since it contains metallic particles. The copper conductors 
shall be thoroughly cleaned. Join the conductors by inserting them equidistant into the compression 
connection sleeve. Crimp conductors firmly in place with crimping tool that requires a complete crimp 
before tool can be removed. Test the crimped connection by pulling on the cable. Scrape the insulation to 
assure that the entire surface over which the tape will be applied (plus 3 inches (75 mm) on each end) is 
clean. After scraping, wipe the entire area with a clean lint-free cloth. Do not use solvents. 

Apply high-voltage rubber tape one-half lapped over bare conductor. This tape should be tensioned as 
recommended by the manufacturer. Voids in the connector area may be eliminated by highly elongating 
the tape, stretching it just short of its breaking point. The manufacturer's recommendation for stretching 
tape during splicing shall be followed. Always attempt to exactly half-lap to produce a uniform buildup. 
Continue buildup to 1-1/2 times cable diameter over the body of the splice with ends tapered a distance of 
approximately one inch (25 mm) over the original jacket. Cover rubber tape with two layers of vinyl 
pressure-sensitive tape one-half lapped. Do not use glyptol or lacquer over vinyl tape as they react as 
solvents to the tape. No further cable covering or splice boxes are required. 

Heat shrinkable tubing shall be installed following manufacturer’s instructions. Direct flame heating shall 
not be permitted unless recommended by the manufacturer. Cable surfaces within the limits of the heat-
shrink application shall be clean and free of contaminates prior to application. 

e. Assembly. Surfaces of equipment or conductors being terminated or connected shall be prepared in 
accordance with industry standard practice and manufacturer’s recommendations.  All surfaces to be 
connected shall be thoroughly cleaned to remove all dirt, grease, oxides, nonconductive films, or other 
foreign material.  Paints and other nonconductive coatings shall be removed to expose base metal.  Clean 
all surfaces at least 1/4 inch (6.4 mm) beyond all sides of the larger bonded area on all mating surfaces.  
Use a joint compound suitable for the materials used in the connection.  Repair painted/coated surface to 
original condition after completing the connection.  

108-3.6 Bare counterpoise wire installation for lightning protection and grounding. If shown on the 
plans or included in the job specifications, bare solid #6 AWG copper counterpoise wire shall be installed 
for lightning protection of the underground cables. The RESIDENT ENGINEER shall select one of two 
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methods of lightning protection for the airfield lighting circuit based upon sound engineering practice and 
lightning strike density. 

a. Equipotential. The counterpoise size is as specified in the contract documents.  The equipotential 
method is applicable to all airfield lighting systems; i.e. runway, taxiway, apron – touchdown zone, 
centerline, edge, threshold and approach lighting systems.  The equipotential method is also successfully 
applied to provide lightning protection for power, signal and communication systems. The light bases, 
counterpoise, etc. – all components - are bonded together and bonded to the vault power system ground 
loop/electrode.  

Counterpoise wire shall be installed in the same trench for the entire length of buried cable, conduits 
and duct banks that are installed to contain airfield cables.  The counterpoise is centered over the 
cable/conduit/duct to be protected. 

The counterpoise conductor shall be installed no less than 8 inches (200 mm) minimum or 12 inches 
(300 mm) maximum above the raceway or cable to be protected, except as permitted below: 

(1) The minimum counterpoise conductor height above the raceway or cable to be protected shall 
be permitted to be adjusted subject to coordination with the airfield lighting and pavement designs. 

(2) The counterpoise conductor height above the protected raceway(s) or cable(s) shall be 
calculated to ensure that the raceway or cable is within a 45-degree area of protection, (45 degrees on 
each side of vertical creating a 90-degree angle). 

The counterpoise conductor shall be bonded to each metallic light base, mounting stake, and metallic 
airfield lighting component. 

All metallic airfield lighting components in the field circuit on the output side of the constant current 
regulator (CCR) or other power source shall be bonded to the airfield lighting counterpoise system. 

All components rise and fall at the same potential; with no potential difference, no damaging arcing 
and no damaging current flow. 

See AC 150/5340-30, Design and Installation Details for Airport Visual Aids and NFPA 780, 
Standard for the Installation of Lightning Protection Systems, Chapter 11, for a detailed description of the 
Equipotential Method of lightning protection. 

Reference FAA STD-019E, Lightning and Surge Protection, Grounding Bonding and Shielding 
Requirements for Facilities and Electronic Equipment, Part 4.1.1.7. 

b. Isolation – For areas where lightning strikes are not common.  Counterpoise size is as specified in 
the contract documents.  The isolation method is an alternate method for use only with edge lights 
installed in turf and stabilized soils and raceways installed parallel to and adjacent to the edge of the 
pavement.  NFPA 780 uses 15 feet to define “adjacent to”. 

The counterpoise conductor shall be installed halfway between the pavement edge and the light base, 
mounting stake, raceway, or cable being protected. 

The counterpoise conductor shall be installed 8 inches (203 mm) minimum below grade. The 
counterpoise is not connected to the light base or mounting stake.  An additional grounding electrode is 
required at each light base or mounting stake.  The grounding electrode is bonded to the light base or 
mounting stake with a 6 AWG solid copper conductor. 

See AC 150/5340-30, Design and Installation Details for Airport Visual Aids and NFPA 780, 
Standard for the Installation of Lightning Protection Systems, Chapter 11, for a detailed description of the 
Isolation Method of lightning protection. 
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c. Common Installation requirements.  When a metallic light base is used, the grounding electrode 
shall be bonded to the metallic light base or mounting stake with a No. 6 AWG bare, annealed or soft 
drawn, solid copper conductor. 

When a nonmetallic light base is used, the grounding electrode shall be bonded to the metallic light 
fixture or metallic base plate with a No. 6 AWG bare, annealed or soft drawn, solid copper conductor.   

Grounding electrodes may be rods, ground dissipation plates, radials, or other electrodes listed in the 
NFPA 70 (NEC) or NFPA 780. 

Where raceway is installed by the directional bore, jack and bore, or other drilling method, the 
counterpoise conductor shall be permitted to be installed concurrently with the directional bore, jack and 
bore, or other drilling method raceway, external to the raceway or sleeve. 

The counterpoise wire shall also be exothermically welded to ground rods installed as shown on the 
plans but not more than 500 feet apart around the entire circuit.  The counterpoise system shall be 
continuous and terminate at the transformer vault or at the power source.  It shall be securely attached to 
the vault or equipment external ground ring or other made electrode-grounding system.  The connections 
shall be made as shown on the plans and in the specifications. 

Where an existing airfield lighting system is being extended or modified, the new counterpoise 
conductors shall be interconnected to existing counterpoise conductors at each intersection of the new and 
existing airfield lighting counterpoise systems.  

d. Parallel Voltage Systems.  Provide grounding and bonding in accordance with NFPA 70, National 
Electrical Code. 

108-3.7 Counterpoise installation above multiple conduits and duct banks. Counterpoise wires shall 
be installed above multiple conduits/duct banks for airfield lighting cables, with the intent being to 
provide a complete area of protection over the airfield lighting cables. When multiple conduits and/or 
duct banks for airfield cable are installed in the same trench, the number and location of counterpoise 
wires above the conduits shall be adequate to provide a complete area of protection measured 45 degrees 
each side of vertical. 

Where duct banks pass under pavement to be constructed in the project, the counterpoise shall be placed 
above the duct bank. Reference details on the construction plans. 

108-3.8 Counterpoise installation at existing duct banks. When airfield lighting cables are indicated on 
the plans to be routed through existing duct banks, the new counterpoise wiring shall be terminated at 
ground rods at each end of the existing duct bank where the cables being protected enter and exit the duct 
bank. The new counterpoise conductor shall be bonded to the existing counterpoise system. 

108-3.9 Exothermic bonding. Bonding of counterpoise wire shall be by the exothermic welding process 
or equivalent method accepted by the ENGINEER. Only personnel experienced in and regularly engaged 
in this type of work shall make these connections. 

Contractor shall demonstrate to the satisfaction of the RESIDENT ENGINEER, the welding kits, 
materials and procedures to be used for welded connections prior to any installations in the field. The 
installations shall comply with the manufacturer’s recommendations and the following: 

a. All slag shall be removed from welds. 

b. Using an exothermic weld to bond the counterpoise to a lug on a galvanized light base is not 
recommended unless the base has been specially modified.  Consult the manufacturer’s installation 
directions for proper methods of bonding copper wire to the light base.  See AC 150/5340-30 for 
galvanized light base exception. 
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c. If called for in the plans, all buried copper and weld material at weld connections shall be 
thoroughly coated with 6 mm of 3MTM ScotchkoteTM, or approved equivalent, or coated with coal tar 
Bitumastic® material to prevent surface exposure to corrosive soil or moisture. 

108-3.10 Testing. The Contractor shall furnish all necessary equipment and appliances for testing the 
airport electrical systems and underground cable circuits before and after installation. The Contractor 
shall perform all tests in the presence of the RESIDENT ENGINEER. The Contractor shall demonstrate 
the electrical characteristics to the satisfaction of the RESIDENT ENGINEER. All costs for testing are 
incidental to the respective item being tested. For phased projects, the tests must be completed by phase. 
The Contractor must maintain the test results throughout the entire project as well as during the warranty 
period that meet the following: 

a. Earth resistance testing methods shall be submitted to the ENGINEER for approval. Earth 
resistance testing results shall be recorded on an approved form and testing shall be performed in the 
presence of the ENGINEER. All such testing shall be at the sole expense of the Contractor. 

b. Should the counterpoise or ground grid conductors be damaged or suspected of being damaged by 
construction activities the Contractor shall test the conductors for continuity with a low resistance 
ohmmeter. The conductors shall be isolated such that no parallel path exists and tested for continuity. The 
RESIDENT ENGINEER shall approve of the test method selected. All such testing shall be at the sole 
expense of the Contractor. 

After installation, the Contractor shall test and demonstrate to the satisfaction of the RESIDENT 
ENGINEER the following: 

c. That all affected lighting power and control circuits (existing and new) are continuous and free 
from short circuits. 

d. That all affected circuits (existing and new) are free from unspecified grounds. 

e. That the insulation resistance to ground of all new non-grounded high voltage series circuits or 
cable segments is not less than 100 megohms. Verify continuity of all series airfield lighting circuits prior 
to energization. 

f. That the insulation resistance to ground of all new non-grounded conductors of new multiple 
circuits or circuit segments is not less than 100 megohms. 

g. That all affected circuits (existing and new) are properly connected per applicable wiring diagrams. 

h. That all affected circuits (existing and new) are operable. Tests shall be conducted that include 
operating each control not less than 10 times and the continuous operation of each lighting and power 
circuit for not less than 1/2 hour. 

i. That the impedance to ground of each ground rod does not exceed 25 ohms prior to establishing 
connections to other ground electrodes. The fall-of-potential ground impedance test shall be used, as 
described by American National Standards Institute/Institute of Electrical and Electronic Engineers 
(ANSI/IEEE) Standard 81, to verify this requirement. As an alternate, clamp-on style ground impedance 
test meters may be used to satisfy the impedance testing requirement.  Test equipment and its calibration 
sheets shall be submitted for review and approval by the ENGINEER prior to performing the testing. 

Two copies of tabulated results of all cable tests performed shall be supplied by the Contractor to the 
RESIDENT ENGINEER. Where connecting new cable to existing cable, insulation resistance tests shall 
be performed on the new cable prior to connection to the existing circuit. 

There are no approved “repair” procedures for items that have failed testing other than complete 
replacement. 
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108-3.11 Removal of existing cables. Existing cabling shown in plans to be removed. During cable 
installation, the Contractor may encounter abandoned cable and conduit that was left in place following a 
prior rehabilitation of the lighting circuit. If such cables are encountered, the Contractor shall remove the 
cable and conduit as necessary to install new cable in unit duct. Any abandoned cable that the Contractor 
removes may be salvaged as property of the Contractor, and any monetary gains resulting from the 
salvage may be realized fully by the Contractor. 

 

METHOD OF MEASUREMENT 

108-4.1 Single-Conductor #8 5KV Cable in ¾” Unit Duct shall be measured by the number of linear feet 
of unit duct installed with grounding connectors,  trench marking tape, cable markers, ready for operation, 
and accepted as proven to be compatible with new electrical equipment and existing regulator equipment 
at the vault. Cable slack is considered incidental to this item and will not be measured for payment. 

108-4.2 Two-Conductor #8 5KV Cable in 1” Unit Duct shall be measured by the number of linear feet of 
unit duct installed with grounding connectors,  trench marking tape, cable markers, ready for operation, 
and accepted as proven to be compatible with new electrical equipment and existing regulator equipment 
at the vault. The measurement shall not be the total length of cable installed inside the unit duct. Cable 
slack is considered incidental to this item and will not be measured for payment. 

108-4.3 Cable installed in existing duct bank or conduit shall be measured by the number of linear feet 
installed with grounding connectors, ready for operation, and accepted as satisfactory. Separate 
measurement shall be made for each cable installed in existing duct bank or conduit. The measurement 
for this item shall not include additional quantities required for slack. 

108-4.3 Removal of existing cable and conduit will not be measured for payment. See Section 108-3.11 
for information regarding Contractor salvage.  

108-4.4 Ground Rods at the locations described in the plans and specifications will not be measured for 
payment and shall be considered incidental to the contract. 

BASIS OF PAYMENT 

108-5.1 Payment will be made at the contract unit price for trenching, cable and bare counterpoise wire 
installed in trench (direct-buried), or cable and equipment ground installed in duct bank conduit, or unit 
duct, in place by the Contractor and accepted by the RESIDENT ENGINEER. This price shall be full 
compensation for furnishing all materials and for all preparation and installation of these materials, and 
for all labor, equipment, tools, and incidentals, including ground rods, cable markers, ground connectors, 
and trench marking tape, necessary to complete this item. 

Payment will be made under: 

Item AR108158 1/C #8 5KV CABLE IN UD,  per linear foot  

Item AR108258 2/C #8 5KV CABLE IN UD,  per linear foot  

Item AR108706 1/C #6 COUNTERPOISE,  per linear foot 
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REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5340-26 Maintenance of Airport Visual Aid Facilities 

AC 150/5340-30 Design and Installation Details for Airport Visual Aids 

AC 150/5345-7 Specification for L-824 Underground Electrical Cable for Airport 
Lighting Circuits 

AC 150/5345-26 Specification for L-823 Plug and Receptacle, Cable Connectors 

AC 150/5345-53 Airport Lighting Equipment Certification Program 

Commercial Item Description 

A-A-59544A Cable and Wire, Electrical (Power, Fixed Installation) 

A-A-55809 Insulation Tape, Electrical, Pressure-Sensitive Adhesive, Plastic 

ASTM International (ASTM) 

ASTM B3 Standard Specification for Soft or Annealed Copper Wire 

ASTM B8 Standard Specification for Concentric-Lay-Stranded Copper Conductors, 
Hard, Medium-Hard, or Soft 

ASTM B33 Standard Specification for Tin-Coated Soft or Annealed Copper Wire for 
Electrical Purposes 

ASTM D4388 Standard Specification for Nonmetallic Semi-Conducting and 
Electrically Insulating Rubber Tapes 

Mil Spec 

MIL-PRF-23586F Performance Specification: Sealing Compound (with Accelerator), 
Silicone Rubber, Electrical 

MIL-I-24391 Insulation Tape, Electrical, Plastic, Pressure Sensitive 

National Fire Protection Association (NFPA) 

NFPA-70 National Electrical Code (NEC) 

NFPA-780 Standard for the Installation of Lightning Protection Systems 

American National Standards Institute (ANSI)/Institute of Electrical and Electronics Engineers (IEEE) 

ANSI/IEEE STD 81 IEEE Guide for Measuring Earth Resistivity, Ground Impedance, and 
Earth Surface Potentials of a Ground System 

Federal Aviation Administration Standard 

FAA STD-019E  Lightning and Surge Protection, Grounding Bonding and Shielding 
Requirements for Facilities and Electronic Equipment 

END OF ITEM L-108 
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Item L-125 Installation of Airport Lighting Systems 

DESCRIPTION 

125-1.1 This item shall consist of airport lighting and signage systems furnished and installed in 
accordance with this specification, the referenced specifications, and the applicable advisory circulars 
(ACs). The systems shall be installed at the locations and in accordance with the dimensions, design, and 
details shown in the plans. This item shall include the furnishing of all equipment, materials, services, 
testing and incidentals necessary to place the systems in operation as completed units to the satisfaction of 
the RESIDENT ENGINEER. 

This item shall also consist of unlighted airfield and roadway signs shown at the locations on the plans. 

EQUIPMENT AND MATERIALS 

PROOF OF BUY AMERICAN NOTICE: All tier contractors and subcontractors shall provide proof of 
Buy American compliance for all manufactured products in accordance with statutes established under 
Title 49 U.S.C. Section 50101.  The AIP Buy American preference does not recognize US trade 
agreements such as NAFTA or the American Recovery and Reinvestment Act.  If, upon submittal 
sufficient information to confirm compliance is not included, the submittal will be returned with no 
action. 

125-2.1 General.  

a. Airport lighting equipment and materials covered by Federal Aviation Administration (FAA) 
specifications shall be certified under the Airport Lighting Equipment Certification Program in 
accordance with AC 150/5345-53, current version.  FAA certified airfield lighting shall be compatible 
with each other to perform in compliance with FAA criteria and the intended operation.   If the Contractor 
provides equipment that does not performs as intended because of incompatibility with the system, the 
Contractor assumes all costs to correct the system for to operate properly. 

b. Manufacturer's certifications shall not relieve the Contractor of their responsibility to provide 
materials in accordance with these specifications and acceptable to the RESIDENT ENGINEER. 
Materials supplied and/or installed that do not comply with these specifications shall be removed, when 
directed by the RESIDENT ENGINEER and replaced with materials, which do comply with these 
specifications, at the sole cost of the Contractor. 

c. All materials and equipment used shall be submitted to the RESIDENT ENGINEER for approval 
prior to ordering the equipment. Submittals consisting of marked catalog sheets or shop drawings shall be 
provided. Clearly mark each copy to identify pertinent products or models applicable to this project. 
Indicate all optional equipment and delete non-pertinent data. Submittals for components of electrical 
equipment and systems shall identify the equipment for which they apply on each submittal sheet. 
Markings shall be clearly made with arrows or circles (highlighting is not acceptable). The Contractor 
shall be responsible for delays in the project accruing directly or indirectly from late submissions or 
resubmissions of submittals. 

d. The data submitted shall be sufficient, in the opinion of the RESIDENT ENGINEER, to determine 
compliance with the plans and specifications. Three copies of  Contractor's submittals shall be submitted 
in   a neatly bound, properly sized 3-ring binder, tabbed by specification section.  The RESIDENT 
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ENGINEER reserves the right to reject any or all equipment, materials or procedures, which, in the 
RESIDENT ENGINEER’s opinion, does not meet the system design and the standards and codes, 
specified herein. 

e. All equipment and materials furnished and installed under this section shall be guaranteed against 
defects in materials and workmanship for a period of at least twelve (12) months  from final acceptance 
by the Department. The defective materials and/or equipment shall be repaired or replaced, at the 
Department's discretion, with no additional cost to the Department. 

EQUIPMENT AND MATERIALS 

125-2.2 Conduit/Duct. Conduit shall conform to Specification Item L-110 Airport Underground 
Electrical Duct Banks and Conduits. 

125-2.3 Cable and Counterpoise. Cable and Counterpoise shall conform to Item L-108 Underground 
Power Cable for Airports. 

125-2.4 Tape. Rubber and plastic electrical tapes shall be Scotch Electrical Tape Numbers 23 and 88 
respectively, as manufactured by 3M Company or an approved equal. 

125-2.5 Cable Connections. Cable Connections shall conform to Item L-108 Installation of Underground 
Cable for Airports. 

125-2.6 Retroreflective Markers.   Not required.    

125-2.7 Runway and Taxiway Lights.  Runway and taxiway lights shall conform to the requirements of 
AC 150/5345-46. Lamps shall be of size and type indicated, or as required by fixture manufacturer for 
each lighting fixture required under this contract. Filters shall be of colors conforming to the specification 
for the light concerned or to the standard referenced. 

1. L-861T Medium Intensity Taxiway Edge Lights (LED) with arctic kit: shall be of size 
and type as shown on the plans, including removal and replacement of existing fixtures 
with new fixtures on existing light bases. 

125-2.8 Runway and Taxiway Signs. Runway and Taxiway Guidance Signs should conform to the 
requirements of AC 150/5345-44. 

 a. L-858(L) LED Guidance Signs, shall be of the size, style, class and mode as shown on 
the plans. 

  

  

125-2.9 Runway End Identifier Light (REIL). Not Used  

125-2.10 Precision Approach Path Indicator (PAPI). Not Used  

125-2.11 Circuit Selector Cabinet. Not used  

125-2.12 Light Base and Transformer Housings. Light Base and Transformer Housings should 
conform to the requirements of AC 150/5345-42. Light bases shall be Type L-
867 Class  1A   Size  B   shall be provided as indicated or as required to accommodate the fixture or 
device installed thereon. Base plates, cover plates, and adapter plates shall be provided to accommodate 
various sizes of fixtures. 

125-2.13 Isolation Transformers. Isolation Transformers shall be Type  L-830  size as required for each 
installation. Transformer shall conform to AC 150/5345-47. 



L-125 Installation of Airport Lighting Systems   L-125-3 

125-2.14 Bolting Hardware.  All airfield bolting hardware shall be stainless steel and meet FAA 
requirements.  All bolts 1/4 inch and larger shall be hex head type.  All bolts smaller than ¼- inch trade 
size shall be recessed Allen type.  All bolted connections shall utilize an anti-rotational locking type 
device.  Anti-Seize compound shall be used on all bolt hardware installation. 

125-2.15 Safety Ground: Each airfield light fixture shall be installed with safety ground. Safety ground 
shall conform to the requirements of 150/5340-30 (latest edition). As a minimum, install a ¾” Diameter x 
10’-0” long copper clad stainless-steel ground rod at each light base as shown on the plans. Ground rod 
shall be bonded to the light can with 1/C # 6 bare copper ground conductor.  

125-2.16 Spare Parts: Contractor shall supply the following spare parts: 

- Three transformers for MITL L-861T(L) , 

- Three base plates compatible with MITL installed elsewhere on the project, 

- ThreeL-823 Connectors, 

- Three light stems and fixtures for MITL L-861T(L) . 

The spare parts shall be the same parts installed in each MITL under item L-125. The spare 
materials shall be delivered to the Airport in their original packaging material. 

125-2.17 Light and Sign Identification Tag: The Contractor shall install identification tags on each new 
light and sign as detailed on the plans. The Contractor shall coordinate with the airport and RESIDENT 
ENGINEER regarding the numbering scheme of the tags prior to ordering the tags. 

 

INSTALLATION 

125-3.1 Installation.  The Contractor shall furnish, install, connect and test all equipment, accessories, 
conduit, cables, wires, buses, grounds and support items necessary to ensure a complete and operable 
airport lighting system as specified here and shown in the plans.  

The equipment installation and mounting shall comply with the requirements of the National Electrical 
Code and state and local code agencies having jurisdiction. 

The Contractor shall install the specified equipment in accordance with the applicable advisory circulars 
and the details shown on the plans.  

125-3.2 Temporary Connections. This item shall include all temporary electrical items necessary to 
maintain the existing airport light and sign circuits on adjacent airfield pavements operational at all times 
during the course of the project.  To maintain the existing airfield electrical systems, the contractor will 
need to provide temporary circuiting/ cable/ connections / lighting and temporary conduits.  This work 
shall be closely coordinated with the Airport and the FAA for the duration of the project.  This item shall 
also include temporarily covering and uncovering existing lights on active circuits within a closure area 
on a nightly or an extended basis as necessary.  The covering method shall be reviewed and approved by 
airport operation.  Unsatisfactory methods shall be replaced at the discretion of Airport Operations.  This 
work shall be included in the cost the project and not measured for payment separately.  

Temporary Covers used within active Runway/Taxiway Safety Areas and blank covers for use on L-868 
light bases shall be certified or designed to withstand aircraft and other heavy vehicular loadings. 

125-3.3 New Lighting Installations. 

a. New fixtures shall meet current FAA requirements and be listed on the FAA Advisory Circular list 
of equipment approved for use on an airport.  The new lights shall utilize transformers of the size 
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recommended by the manufacturer to provide the luminance standards according to AC 150/5345-46 
(latest edition) and Engineering Brief 67C (LED’s).  

1. New elevated base mounted light fixtures installed on new concrete bases shall include the 
concrete encased light can, transformer, support, light fixture, protective apron, stems, 
frangible coupling, grounding system, base plate(s) and L-823 connectors and shall be 
installed at the location as shown on the plans.   

2. New elevated base mounted light fixtures installed on existing concrete bases shall include 
new transformer, support, light fixture, stems, frangible coupling, base plate(s), internal 
ground lug, ¾” x 10” ground rod, and L-823 connectors and shall be installed at the location 
as shown on the plans.   

3. This item shall include the installation of new ground rods and bare copper wire to ground all 
electrical equipment (equipment grounds) including new and relocated lights, signs located in 
PCC pavement, shoulder and turf.  This work shall be included in the cost of each item and not 
measured for payment separately.   
 

4. This item shall include new taxiway guidance signs installed on new concrete bases including 
the concrete encased light can, transformer, light fixture, stems, frangible coupling, base 
plate(s), and L-823 connectors at the location as shown on the plans. The new signs shall utilize 
transformers of the size recommended by the manufacturer to provide the luminance standards 
according to AC 150/5345-46 (latest edition) and Engineering Brief 67C (LED’s).   

 
5. This item shall include new roadway signs and unlighted guidance signs installed on new 

concrete bases including the concrete encased post and apron, frangible coupling, and stems at 
the location as shown on the plans.  “No Entry” signs shall be considered a “Roadway Sign – 
AR910200” and is detailed as a white circle and dash on a red background.  

6. Items requiring the installation of new L-867 splice cans in turf installed at locations as 
shown on the plans and per the details presented in the plans.  L-867 junction cans shall be 
used for new installations in shoulder and turf.  The contractor shall provide a reinforced 
concrete ring or pad around junction cans installed in turf as detailed in the plans.   

 

125-3.4 Testing.  All lights shall be fully tested by continuous operation for not less than 24 hours as a 
completed system prior to acceptance. The test shall include operating the constant current regulator in 
each step not less than 10 times at the beginning and end of the 24-hour test. The fixtures shall illuminate 
properly during each portion of the test. 

125-3.5 Shipping and Storage. Equipment shall be shipped in suitable packing material to prevent 
damage during shipping.  Store and maintain equipment and materials in areas protected from weather 
and physical damage. Any equipment and materials, in the opinion of the RESIDENT ENGINEER, 
damaged during construction or storage shall be replaced by the Contractor at no additional cost to the 
Department. Painted or galvanized surfaces that are damaged shall be repaired in accordance with the 
manufacturer’s recommendations. 

125-3.6 Elevated and In-pavement Lights. Water, debris, and other foreign substances shall be removed 
prior to installing fixture base and light. 

A jig or holding device shall be used when installing each light fixture to ensure positioning to the proper 
elevation, alignment, level control, and azimuth control. Light fixtures shall be oriented with the light 
beams parallel to the runway or taxiway centerline and facing in the required direction. The outermost 
edge of fixture shall be level with the surrounding pavement. Surplus sealant or flexible embedding 
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material shall be removed. The holding device shall remain in place until sealant has reached its initial 
set. 

125-3.7 Removals: Removed light fixtures, signs, bases, foundations and other miscellaneous 
components not to be reinstalled in this project shall be offered to the airport.  If the airport declines, the 
material shall become the property of the contractor, removed from the site and disposed of offsite at a 
commercial disposal facility.  Prior to removal the contractor and engineer shall verify the light fixtures 
and/or signs the airport elects to keep are in good physical and operable condition.   

a. The existing elevated base mounted taxiway edge lights, and guidance signs noted on the 
plans to be removed, shall be removed, salvaged, preserved and protected without damage 
and either reinstalled where noted or offered to the airport.  This includes the light fixture, 
globe, stem, transformer, frangible coupling and base plate.  The contractor shall be 
responsible to disconnect the light fixture, transformers and all existing wiring from the light 
can prior to removal. No differentiation in measurement or payment will be made for stake 
mounted lights versus base mounted edge lights. 

b. Existing light cans, junction cans, concrete duct bank, and concrete sign bases noted to be 
removed shall become the property of the contractor, removed from airport property and 
disposed of offsite at a commercial disposal facility.  The contractor shall be responsible to 
disconnect the fixture, transformers and all existing wiring from the light can prior to 
removal. If conduits are present, assure adequate access to the conduit is maintained for the 
construction phase of the project until the conduit is connected into the new system.   

 

125-3.8 In-Turf Splice Can  

Junction cans in turf shall be L-867 cans with 3/8” blank lids as detailed in the plans.  Junction cans 
installed in turf areas shall be single piece cans with a reinforced concrete mow strip ring installed around 
each can.  Junction cans installed in bituminous shoulders shall be installed as specified above for lights.  
The top of the 3/8” inch lid shall be flush with the new bituminous shoulder pavement surface.  
Equipment grounding shall be provided for in-turf junction cans. 

125-3.9 Spare Parts. The Contractor shall supply the quantity of spare LED MITL edge lights shown on 
the summary of quantities on the plans. The spare light, stem, lens, base plate, frangible coupling, and 
transformer shall be of the same type installed elsewhere on the project. The spare materials and product 
guides shall be delivered to the Airport in their original packaging material. 

 

 
 

METHOD OF MEASUREMENT 

125-4.1 Taxiway lights will be measured by the number of each type installed as completed units in place, 
ready for operation, compatible with existing vault equipment, and accepted by the RESIDENT 
ENGINEER.  

125-4.2 Guidance signs will be measured by the number of each type and size installed as completed 
units, in place, ready for operation, compatible with existing vault equipment, and accepted by the 
RESIDENT ENGINEER.  
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125-4.3 Installation of unlighted airfield signs shall include the sign, post supports in concrete, frangible
coupling, and all other incidentals necessary to complete this item. A completed unit in place shall include
all items above and will be measured per each.

125-4.4 Installation of Roadway Signs (unlighted L-858Y No Entry signs on concrete base) shall be
measured per each sign installed and completed in place.

125-4.5 Splice cans will be measured by the number of completed units in place.

125-4.6 Removal of edge lights and taxiway guidance signs will be measured by the number of each type
removed, completed in place, and backfilled and graded to the satisfaction of the RESIDENT
ENGINEER. Removed equipment shall become the property of the Contractor and disposed of offsite at a
beneficial reuse or disposal facility.

125-4.7 The ground rod, bare copper wire and bonding the light fixture to the can connections for
grounding of all airfield lighting equipment (equipment ground) as shown in the plans including new
elevated and in-pavement lights, splice cans and airfield guidance signs; relocated elevated and in-
pavement lights and signs shall be included in the cost of each individual item and not measured
separately for payment.

125-4.8 Spare parts shall be not be measured separately for payment and shall instead be considered
incidental to Item AR125416.

125-4.9. Elevated Retroreflective Markers shall be measured by the number of each installed as
completed units in place, ready for operation, and accepted by the RESIDENT ENGINEER.

125-4.10 Costs associated with excavation, backfill, grading, identification tags, vault testing, circuit
testing, and temporary connections necessary to complete the items in this specification shall be included
in the cost of each individual item and not measured separately for payment.

RESIDENT ENGINEERRESIDENT ENGINEERBASIS OF PAYMENT 

125-5.1 Payment will be made at the Contract unit price for each complete taxiway light, guidance sign,
roadway sign, unlit guidance sign, splice can, edge light removal, sign and base removal installed and
performed by the Contractor and accepted by the RESIDENT ENGINEER. This payment will be full
compensation for furnishing all materials and for all preparation, assembly, and installation of these
materials, and for all labor, equipment, tools and incidentals necessary to complete this item.

Payment will be made under: 

Item AR125444  

Item AR125447  

Item AR125510  

Item AR125512  

Item AR125545  

Item AR125561  

Item AR125565  

Item AR125902  

Item AR125904  

GUIDANCE SIGN, 4 CHARACTER, per each 

GUIDANCE SIGN, 7 CHARACTER, per each 

MIRL BASE MOUNTED, per each 

MIRL, INPAVEMENT, per each 

MI RUNWAY THRESHOLD LIGHT BASE MTD, per each 

RUNWAY DISTANCE REMAINING SIGN-LED, per each 

SPLICE CAN, per each 

REMOVE BASE MOUNTED LIGHT, per each 

REMOVE  TAXI GUIDANCE SIGN, per each 
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REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5340-18 Standards for Airport Sign Systems 

AC 150/5340-26 Maintenance of Airport Visual Aid Facilities 

AC 150/5340-30 Design and Installation Details for Airport Visual Aids 

AC 150/5345-5 Circuit Selector Switch 

AC 150/5345-7 Specification for L-824 Underground Electrical Cable for Airport 
Lighting Circuits 

AC 150/5345-26 Specification for L-823 Plug and Receptacle, Cable Connectors 

AC 150/5345-28 Precision Approach Path Indicator (PAPI) Systems 

AC 150/5345-39 Specification for L-853, Runway and Taxiway Retroreflective Markers 

AC 150/5345-42 Specification for Airport Light Bases, Transformer Housings, Junction 
Boxes, and Accessories 

AC 150/5345-44 Specification for Runway and Taxiway Signs 

AC 150/5345-46 Specification for Runway and Taxiway Light Fixtures 

AC 150/5345-47 Specification for Series to Series Isolation Transformers for Airport 
Lighting Systems 

AC 150/5345-51 Specification for Discharge-Type Flashing Light Equipment 

AC 150/5345-53 Airport Lighting Equipment Certification Program 

Engineering Brief (EB) 

EB No. 67 Light Sources Other than Incandescent and Xenon for Airport and 
Obstruction Lighting Fixtures 

 

END OF ITEM L-125 
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Storm Water Pollution Prevention Plan 

 
 
Route N/A  Marked N/A 
 Section Champaign – Willard Airport  Project No. CMI-4751 
 County Champaign 
 
 
This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the Illinois 
Environmental Protection Agency for storm water discharges from Construction Site Activities. 
 
I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in 
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information 
submitted.  Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.  I 
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 
 
 
 
        

Signature  Date 
 
                             CMI Airport Manager  

Title  
 
 
1. Site Description 
 

a. The following is a description of the construction activity which is the subject of this plan (use additional pages, 
as necessary): 
The University of Illinois and the Illinois Department of Transportation – Division of Aeronautics propose 
to rehabilitate runway 4/22 and portions of connecting taxiways B, B1, C, D and runway 14R/32L at 
Willard Airport in Savoy, IL.  The project includes construction of new bituminous pavement on existing 
concrete pavement, pavement marking and other incidental work as shown in the plans. 

b. The following is a description of the intended sequence of major activities which will disturb soils for major 
portions of the construction site, such as grubbing, excavation and grading (use additional pages, as 

  The improvements will consist of the following:  Rubbilization of existing concrete pavement, 
constructing new bituminous pavement, new pavement markings, installing new lighting and 
underground utility and electric cabling.  All disturbed areas will be turfed at the completion of the 
project. 
 c. The total area of the construction site is estimated to be 28± acres. 
 

 The total area of the site that it is estimated will be disturbed by excavation, grading or other activities 
 

8± 
 acres. 
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d. 
 
 
 
 
e. 
 
 
 
 
 
f. 
 
 

The estimated runoff coefficients of the various areas of the site after construction activities are completed are 
contained in the project drainage study which is hereby incorporated by reference in this plan.  Information 
describing the soils at the site is contained either in the Soils Report for the project, which is hereby incorporated 
by reference, or in an attachment to this plan. 
 
The design/project report, hydraulic report, or plan documents, hereby incorporated by reference, contain site 
map(s) indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of 
major soil disturbance, the location of major structural and nonstructural controls identified in the plan, the 
location of areas where stabilization practices are expected to occur, surface waters (including wetlands), and 
locations where storm water is discharged to a surface water. 
 
The names of receiving water(s) and areal extent of wetland acreage at the site are in the design/project report 
or plan documents which are incorporated by reference as a part of this plan. 

2. Controls 
 

This section of the plan addresses the various controls that will be implemented for each of the major construction 
activities described in 1.b. above.  For each measure discussed, the contractor that will be responsible for its 
implementation is indicated.  Each such contractor has signed the required certification on forms which are attached to, 
and a part of, this plan: 

 
a. Erosion and Sediment Controls 

 
 (i) Stabilization Practices.  Provided below is a description of interim and permanent stabilization practices, 

including site-specific scheduling of the implementation of the practices.  Site plans will ensure that 
existing vegetation is preserved where attainable and disturbed portions of the site will be stabilized.  
Stabilization practices may include:  temporary seeding, permanent seeding, mulching, geotextiles, sod 
stabilization, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 
appropriate measures.  Except as provided in 2.a.(i).(A) and 2.b., stabilization measures shall be initiated 
as soon as practicable in portions of the site where construction activities have temporarily or 
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the 
site has temporarily or permanently ceased on all disturbed portions of the site where construction activity 
will not occur for a period of 21 or more calendar days. 

 
 (A) Where the initiation of stabilization measures by the 14th day after construction activity temporarily 

or permanently ceases is precluded by snow cover, stabilization measures shall be initiated as 
soon as practicable thereafter. 
   

 Description of Stabilization Practices (use additional pages, as necessary): 
 

1. Temporary Stabilization - In areas of new soil embankments, existing vegetation and inlet 
protection will serve to intercept the waterborne silts and prevent it from entering the 
storm drain system or leaving the site. 

2. Permanent Stabilization - All areas disturbed by construction operations will be stabilized 
with permanent seeding and mulching following final grading.  Erosion control blanket 
will be placed in problem locations as needed.  Sod will be placed along the airfield 
pavements to dissipate runoff velocity and stabilize shoulders.  See plan sheets. 

• Sodding - Stabilization of fine-grained disturbed areas by laying a continuous cover of 
grass sod.  The purposes of this practice are to prevent erosion and damage from 
sediment by stabilizing the soil surface and to improve the visual quality and utility of the 
area quickly. 
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 (ii) Structural Practices.  Provided below is a description of structural practices that will be implemented, to the 
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of 
pollutants from exposed areas of the site.  Such practices may include silt fences, earth dikes, drainage swales, 
sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, 
rock outlet protection, reinforced soil retaining systems, gabions and temporary or permanent sediment basins.  
The installation of these devices may be subject to Section 404 of the Clean Water Act.  

 
 Description of Structural Practices (use additional pages, as necessary): 

 
• Inlet Protection - In-place before all earthmoving activities to prevent waterborne silts from 

entering the existing storm drain system.  The purpose of this practice is to help prevent 
sediment from entering storm drains until the contributing watershed is stabilized and allows 
early use of the storm drainage system. 
 

b. Storm Water Management 
 
Provided below is a description of measures that will be installed during the construction process to control 
pollutants in storm water discharges that will occur after construction operations have been completed.  The 
installation of these devices may be subject to Section 404 of the Clean Water Act. 

 
 (I) 

 
 
 
 
 
 
 
 
 
 
(ii) 

Such practices may include:  storm water detention structures (including wet ponds); storm water 
retention structures; flow attenuation by use of open vegetated swales and natural depressions; 
infiltration of runoff on site; and sequential systems (which combine several practices).   
 
The practices selected for implementation were determined on the basis of the technical 
guidance in Section 10-300 (Design Considerations) in Chapter 10 (Erosion and Sedimentation 
Control) of the Illinois Department of Transportation Drainage Manual.  If practices other than 
those discussed in Section 10-300 are selected for implementation or if practices are applied to 
situations different from those covered in Section 10-300, the technical basis for such decisions 
will be explained below.    
 
Velocity dissipation devices will be placed at discharge locations and along the length of any outfall 
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that 
the natural physical and biological characteristics and functions are maintained and protected (e.g., 
maintenance of hydrologic conditions, such as the hydroperiod and hydrodynamics present prior to the 
initiation of construction activities). 
 
Description of Storm Water Management Controls (use additional pages, as necessary): 
 
The existing storm water management system will continue to be utilized after construction. 
 

 
c. Other Controls 

 
 (i) Waste Disposal.  No solid materials, including building materials, shall be discharged into Waters of the 

State, except as authorized by a Section 404 permit. 
 
 (ii) The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local 

waste disposal, sanitary sewer or septic system regulations. 
 
 (iii) Prevent offsite tracking of sediments and generation of dust.  Stabilized construction entrances or vehicle 

washing racks should be installed at locations where vehicles leave the site.  Where dust may be a 
problem, implement dust control measures such as irrigation. 
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d. Approved State or Local Plans 
 

The management practices, controls and provisions contained in this plan will be in accordance with IDOT 
specifications, which are at least as protective as the requirements contained in the Illinois Environmental 
Protection Agency’s Illinois Urban Manual, 1995.  Procedures and requirements specified in applicable sediment 
and erosion site plans or storm water management plans approved by local officials shall be described or 
incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site 
plans or site permits or storm water management site plans or site permits approved by local officials that are 
applicable to protecting surface water resources are, upon submittal of an NOI to be authorized to discharge 
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not 
specifically included in the plan. 

 

 Description of procedures and requirements specified in applicable sediment and erosion site plans or storm 
water management plans approved by local officials: 
 
Not applicable. 

 
3. Maintenance 
 
 The following is a description of procedures that will be used to maintain, in good and effective operating conditions, 

vegetation, erosion and sediment control measures and other protective measures identified in this plan (use additional 
pages, as necessary): 
 
During construction, the contractor shall: 

• Clean up, stabilize and grade work area to eliminate concentration of runoff. 
• Maintain or replace erosion control items as directed by the Resident Engineer. 

 
All maintenance of erosion control systems will be the responsibility of the contractor.  All locations where 
vehicles enter and exit the construction site and all other areas subject to erosion should also be inspected 
periodically.  Inspection of these areas shall be made at least once every seven days and within 24 hours of the 
end of each 0.5 inches or greater rainfall, or an equivalent snowfall. 
 
Contractor shall follow inspection procedures as described in the Inspections section below.  The contractor's 
responsibility shall end after final acceptance of the project. 
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4. Inspections 
 
 Qualified personnel shall inspect disturbed areas of the construction site which have not been finally stabilized, 

structural control measures, and locations where vehicles enter or exit the site.  Such inspections shall be conducted at 
least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater or 
equivalent snowfall. 

 
 
 
 

 
 

 
a. 
 
 
 
 
 
 
b. 
 
 
 
 
c. 
 
 
 
 
 
d. 

 
Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be inspected for 
evidence of, or the potential for, pollutants entering the drainage system.  Erosion and sediment control 
measures identified in the plan shall be observed to ensure that they are operating correctly.  Where discharge 
locations or points are accessible, they shall be inspected to ascertain whether erosion control measures are 
effective in preventing significant impacts to receiving waters.  Locations where vehicles enter or exit the site 
shall be inspected for evidence of off site sediment tracking. 
 
Based on the results of the inspection, the description of potential pollutant sources identified in section 1 above 
and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as 
practicable after such inspection.  Any changes to this plan resulting from the required inspections shall be 
implemented within 7 calendar days following the inspection. 
 
A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the 
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water 
pollution prevention plan, and actions taken in accordance with section 4.b. shall be made and retained as part 
of the plan for at least three (3) years after the date of the inspection.  The report shall be signed in accordance 
with Part VI. G of the general permit. 
 
If any violation of the provisions of this plan is identified during the conduct of the construction work covered by 
this plan, the Resident Engineer or Resident Technician shall complete and file an “Incidence of 
Noncompliance” (ION) report for the identified violation.  The Resident Engineer or Resident Technician shall 
use forms provided by the Illinois Environmental Protection Agency and shall include specific information on the 
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a 
statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 
noncompliance shall be signed by a responsible authority in accordance with Part VI. G of the general permit. 

 
 The report of noncompliance shall be mailed to the following address: 
 
 Illinois Environmental Protection Agency 

Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois  62794-9276 

 
5. Non-Storm Water Discharges 
 
 Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges 

associated with the industrial activity addressed in this plan must be described below.  Appropriate pollution prevention 
measures, as described below, will be implemented for the non-storm water component(s) of the discharge.  (Use 
additional pages as necessary to describe non-storm water discharges and applicable pollution control measures). 

 
Not applicable. 
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Contractor Certification Statement 

 
This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described below, in 
accordance with NPDES Permit No. ILR10, issued by the Illinois Environmental Protection Agency on May 14, 1998. 
 
Project Information: Realign and Widen Taxiway C 
 
Route N/A  Marked N/A 
 Section Champaign – Willard Airport  Project No. CMI-4751 
 County Champaign 
 

I certify under penalty of law that I understand the terms of the general National Pollutant Discharge Elimination System 
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction 
site identified as part of this certification. 
 
 
 
          

Signature Date 
 
        

Title  
 
   

Name of Firm  
 
   

Street Address  
 
  IL  
 City State  
 
   
 Zip Code 
 
   
 Telephone Number  
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