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HRGreen. 

STATE STANDARDS 

701411-09 LANE CLOSURE, MULTI LANE, AT ENTRANCE OR EXIT RAM PS FOR SPEEDS > 45 MPH 

701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY 

701601-09 URBAN LANE CLOSURE, MULTILANE, lW OR 2W WITH NONTRANSVERSABLE MEDIAN 

701701-10 URBAN LANE CLOSURE, MULTILANE INTERSECTION 

701801-06 SIDEWALK, CORNER OR CROSSWALK CLOSURE 

701901-08 TRAFFIC CONTROL DEVICES 
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USER NAME = bhortmo 

PLOT SCALE = 

PLOT DATE = 3/28/2019 

DESIGNED -

DRAWN -
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SLS 
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REVISED -

REVISED -

REVISED -
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1. 

2. 

3. 

4. 

GENERAL NOTES 

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "J.U.L.I.E." 

AT (800) 892-0123 OR 811 FOR FIELD LOCATIONS OF BURIED ELECTRIC, 

TELEPHONE AND GAS UTILITIES. 48 HOUR NOTIFICATION JS REQUIRED. 

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY 

COMPANIES, AND THE CITY OF CHICAGO. 

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE 

ON STATE PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT. 

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL DIMENSIONS 

AND CONDITIONS EXISTING IN THE FIELD PRIOR TO CONSTRUCTION AND 

ORDERING OF MATERIALS. 

5. THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL 

SUPERVISOR AT KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV A MINIMUM OF 

72 HOURS IN ADVANCE OF BEGINNING WORK. 

6. 

7. 

THESE PLANS HAVE BEEN PREPARED FROM NOTES RECEIVED FROM THE

BUREAU OF MAINTENANCE. 

THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE ACCESS TO ABUTTING 

PROPERTY AT ALL TIMES DURING THE CONSTRUCTION OF THIS PROJECT. 

8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE NOTIFICATION OF ALL 

EMERGENCY SERVICES, SCHOOL DISTRICTS, I.D.O.T.'S COMMUNICATIONS 

CENTER, SPRINGFIELD TRUCK PERMIT SECTION AND OTHER AGENCIES AFFECTED 

BY THE CLOSURE. THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR 

POSTING SIGNS THAT WILL INDICATE THE DATES THE CLOSURE WILL BE IN 

PLACE. 

9. DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS. 

10. THE CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO INSURE THAT NO 

DEBRIS WILL ENDANGER OR INTERFERE WITH TRAFFIC ON THE ROADWAY 

BENEATH THE BRIDGE ACCORDING TO ARTICLE 107.09 OF THE STANDARD 

SPECIFICATIONS. THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT SHALL 

BE INCLUDED IN THE CONTRACT UNIT PRICE FOR THE APPROPRIATE PAY ITEM 

INVOLVED AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED. 

11. EXISTING PAVEMENT MARKINGS SHALL BE TEMPORARILY COVERED PRIOR TO 

APPLICATION OF THE DECK SURFACE TREATMENT. TO PREVENT THE MATERIALS 

FROM BEING APPLIED TO THE MARKINGS AND TO PROTECT THE REFLECTIVE 

PROPERTIES OF THE MARKINGS. THE TEMPORARY COVERING MATERIAL USED 

SHALL BE SUCH THAT IT WILL NOT AFFECT THE MARKING'S REFLECTIVITY WHEN 

REMOVED AFTER APPLICATION OF THE DECK SURFACE TREATMENT AND PRIOR 

TO OPENING TO TRAFFIC. COST INCLUDED WITH CONCRETE SEALER. 

12. THE CONTRACTOR SHALL REQUEST AND GAIN APPROVAL FROM THE ILLINOIS 

DEPARTMENT OF TRANSPORTATION'S EXPRESSWAY TRAFFIC OPERATIONS 

ENGINEER AT WWW.IDOTLCS.COM TWENTY-FOUR (24) HOURS IN ADVANCE OF 

ALL DAILY LANE, RAMP AND SHOULDER CLOSURES AND 7 DAYS IN ADVANCE OF 

ALL PERMANENT AND WEEKEND CLOSURES ON ALL FREEWAYS AND/OR 

EXPRESSWAYS IN DISTRICT ONE. THIS ADVANCE NOTIFICATION IS CALCULATED 

BASED ON WORKWEEK OF MONDAY THROUGH FRIDAY AND SHALL NOT 

INCLUDE WEEKENDS OR HOLIDAYS. FOR QUESTIONS PLEASE CONTACT THE 

EXPRESSWAY TRAFFIC CONTROL SUPERVISOR AT (847) - 705-4151. 

13. ANY WORK ON PULASKI ROAD REQUIRING IMPACTS TO TRAFFIC LANES SHALL 

BE PERFORMED DURING ALLOWABLE NIGHT TIME AND WEEKEND LANE CLOSURES. NO 

TEMPORARY OR PERMANENT DAY TIME LANE CLOSURES WILL BE ALLOWED ALONG 

PULASKI ROAD. SEE SPECIAL PROVISIONS FOR "ALLOWABLE WORKING HOURS" FOR 

ADDITIONAL DETAILS. 

SECTION NO. 

STATE OF ILLINOIS 

DEPARTMENT OF TRANSPORTATION 

INDEX OFSHEETS, GENERAL NOTES, HIGHWAY STANDARDS 55 I 2O19-O13-BR COOK I 19 I 2 

SCALE: I SHEET 1 OF I SHEETS I STA. TO STA. 
CONTRACT NO. 62H89 

FED. ROAD DIST. NO. IILLINOISI F"ED. AID PROJECT 

sunderlandmj
REV



SUMMARY OF QUANTITIES 

CODE NO ITEM UNIT 

52000030 PREFORMED JOINT SEAL 2 1/2" FOOT 

52000050 PREFORMED JOINT SEAL 4" FOOT 

67000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 

67100!00 MOBILIZATION L SUM 

70102630 TRAFFIC CONTROL AND PROTECTION, STANDARD 701601 L SUM 

70102635 TRAFFIC CONTROL AND PROTECTION, STANDARD 701701 L SUM 

70102640 TRAFFIC CONTROL AND PROTECTION, STANDARD 701801 L SUM 

70200!00 NIGHTTIME WORK ZONE LIGHTING L SUM 

X0900058 PREFORMED JOINT SEAL 2" FOOT 

X5870015 BRIDGE DECK CONCRETE SEALER SO FT 

X7011015 TRAFFIC CONTROL AND PROTECTION !EXPRESSWAYS) L SUM 

20010605 CLEANING DRAINAGE SYSTEM L SUM 

200!3798 CONSTRUCTION LAYOUT L SUM 

20016200 DECK SLAB REPAIR IPARTIALl SO YD 

Z002I908 SILICONE JOINT SEALER, 2" FOOT 

20030850 TEMPORARY INFORMATION SIGNING SQ FT 

20041895 POLYMER CONCRETE CU FT 

REMOVE EXISTING JOINT FOOT 
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STRUCTURE NO. 016-0744

RECOMMENDED STAGING SEQUENCE
 4

 

 

 

 

2/21/2019

0 50 100 150

SCALE IN FEET

EB I-55 TO PULASKI

PULASKI RD TO WB I-55

PULASKI TO EB I-55

WB I-55 TO PULASKI RD

~ I-55

~ PULASKI ROAD

RAMP 
G

R
A

M
P
 
H

RAMP C

R
A

M
P
 
E

RAMP F

RAMP D

RAMP A

INSTALL PREFORMED JOINT SEAL 2.

CONSTRUCTION

STANDARDS AND DISTRICT DETAILS.

TEMPORARY LANE, SHOULDER AND RAMP CLOSURES PER HIGHWAY 1.

TRAFFIC

SEQUENCE 3

RAMP B

DRAINAGE SYSTEM CLEANING WITHIN CLOSED AREAS.4.

BRIDGE DECK SEALING WITHIN CLOSED AREAS.3.

SEQUENCE 3.

REMOVE PREFORMED JOINT SEAL.  DO NOT PLACE PJS UNTIL 2.

JOINT SEAL (PJS) UNTIL SEQUENCE 3.

CONCRETE WITHIN STAGED AREAS. DO NOT PLACE PREFORMED 

REMOVE EXISTING NEOPRENE JOINTS AND PLACE POLYMER 1.

CONSTRUCTION

BOTH NORTHBOUND AND SOUTHBOUND DIRECTIONS ON PULASKI ROAD

MAINTAIN ONE LANE OF TRAFFIC IN OUTSIDE LANES (LANE 2) IN 3.

DETAILS (TC-08).

DISTRICT DETAIL FOR ENTRANCE AND EXIT RAMP CLOSURE 

COMPLETE RAMP CLOSURES FOR RAMPS E, F, G, AND H PER 2.

701601 AND 701701.

SOUTHBOUND LANES OF PULASKI ROAD PER HIGHWAY STANDARDS - 

CLOSE INSIDE (LANE 1) AND LEFT TURN LANES ON NORTHBOUND AND 1.

TRAFFIC

SEQUENCE 1

DRAINAGE SYSTEM CLEANING WITHIN CLOSED AREAS.5.

BRIDGE DECK SEALING WITHIN CLOSED AREAS.4.

AREAS

REMOVE AND REPLACE SILICONE JOINT SEAL WITHIN CLOSED 3.

SEQUENCE 3.

REMOVE PREFORMED JOINT SEAL.  DO NOT PLACE PJS UNTIL 2.

WITHIN STAGED AREA.  DO NOT PLACE PJS UNTIL SEQUENCE 3.

REMOVE EXISTING NEOPRENE JOINT AND PLACE POLYMER CONCRETE 1.

CONSTRUCTION

AND SOUTHBOUND DIRECTIONS ON PULASKI ROAD.

MAINTAIN ONE LANE OF TRAFFIC, LANE 1, IN BOTH NORTHBOUND 3.

DETAILS (TC-08).

PER DISTRICT DETAIL FOR ENTRANCE AND EXIT RAMP CLOSURE 

COMPLETE RAMP CLOSURES FOR RAMPS A, B, C, D, E, F, G, AND H 2.

701601 AND 701701.

SOUTHBOUND LANES OF PULASKI ROAD PER HIGHWAY STANDARDS - 

CLOSE LANE 2 AND LEFT TURN LANES ON NORTHBOUND AND 1.

TRAFFIC

SEQUENCE 2

DETAILS.

PROVISION FOR "ALLOWABLE WORKING HOURS"  FOR ADDITIONAL 

CLOSURES WILL BE ALLOWED ALONG PULASKI ROAD.  SEE SPECIAL 

LANE CLOSURES.  NO TEMPORARY OR PERMANENT DAY TIME LANE 

SHALL BE PERFORMED DURING ALLOWABLE NIGHT TIME AND WEEKEND 

ANY WORK ON PULASKI ROAD REQUIRING IMPACTS TO TRAFFIC LANES 

ALLOWABLE LANE CLOSURES

USER NAME =

PLOT SCALE =

PLOT DATE =

REVISED -

-

-

-

REVISED

REVISED

REVISED

whood

3/25/2019

# 184-001322

Illinois Professional Design Firm

HRGreen.com RTE.
SECTION

ILLINOIS FED. AID PROJECT

COUNTY

CONTRACT NO.      

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SHEET NO.    OF     SHEETS

F.A.I.



-

-

-

-

   

   

   

        DATE

DESIGNED

CHECKED

DRAWN

p
lo
t
la

b
e
l.
t
b
l

8
6
15

0
0
4
6
.2

0

P
E

N
 

T
A

B
L

E
: 
 

P
L

O
T
 

D
R
IV

E
R
:

F
IL

E
 

N
A

M
E
:

 
H

R
G
 

P
R

O
J
. 

C
O

N
T

A
C

T
:

H
R

G
 

P
R

O
J

E
C

T
 

N
O
.:
  
 

0
16

0
7
4
4
-
s
h
t
-
S
t
a
g
in

g
s
e

q
-
0
1.
d
g
n

IL
_
p
d
f

_
b

w
.p
lt

c
f

g

 

62H89

COOK

RGD

WJH

SLS

19

 

 

 

2019-013-BR55

  32 

 
 
 

STRUCTURE NO. 016-0744

RECOMMENDED STAGING SEQUENCE - 1
 5

 

 

 

 

2/21/2019

EX ROW

EX ROW

X PIER

0 50 100 150

SCALE IN FEET

~  PULASKI ROAD

PULASKI RD TO WB I-55

RAMP F

RAMP D RAMP C

RAMP B

WB I-55 TO PULASKI RD

RAMP H

RAMP G

PULASKI TO EB I-55EB I-55 TO PULASKI

RAMP A

RAMP E

30'-6"

34'-6"

23'-6"

11'

11'

32'-0"

45'-10"
LEGEND

EX ROW

EX ROW

~ I-55 WB I-55

EB I-55

55'-0"

48'-5"

51'-9"

11'

11'

11'

LANE / RAMP CLOSURE

PER HIGHWAY STANDARDS - 701601 & 701701

LANE CLOSURES ON PULASKI RD

PER HIGHWAY STANDARDS - 701601 & 701701

LANE CLOSURES ON PULASKI RD 

DRAINAGE SYSTEM CLEANING WITHIN CLOSED AREAS.4.

BRIDGE DECK SEALING WITHIN CLOSED AREAS.3.

SEQUENCE 3.

REMOVE PREFORMED JOINT SEAL.  DO NOT PLACE PJS UNTIL 2.

JOINT SEAL (PJS) UNTIL SEQUENCE 3.

CONCRETE WITHIN STAGED AREAS. DO NOT PLACE PREFORMED 

REMOVE EXISTING NEOPRENE JOINTS AND PLACE POLYMER 1.

CONSTRUCTION

BOTH NORTHBOUND AND SOUTHBOUND DIRECTIONS ON PULASKI ROAD

MAINTAIN ONE LANE OF TRAFFIC IN OUTSIDE LANES (LANE 2) IN 3.

DETAILS (TC-08).

DISTRICT DETAIL FOR ENTRANCE AND EXIT RAMP CLOSURE 

COMPLETE RAMP CLOSURES FOR RAMPS E, F, G, AND H PER 2.

701601 & 701701.

SOUTHBOUND LANES OF PULASKI ROAD PER HIGHWAY STANDARDS - 

CLOSE INSIDE (LANE 1) AND LEFT TURN LANES ON NORTHBOUND AND 1.

TRAFFIC

SEQUENCE 1

TYPE III BARRICADES
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STRUCTURE NO. 016-0744

RECOMMENDED STAGING SEQUENCE - 2
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2/21/2019

X PIER

0 50 100 150

SCALE IN FEET

~  PULASKI ROAD

PULASKI RD TO WB I-55

EB I-55 TO PULASKI PULASKI TO EB I-55

WB I-55 TO PULASKI RD

RAMP BRAMP A

RAMP CRAMP D

RAMP G

RAMP H

RAMP E

RAMP F

~  I-55

BOTH STAGES ARE HERE IN MODEL FILE

FOR STAGE-1 AND BRIDGE_PATERN-1 FOR STAGES-2

LEVELS ARE DIFFERENT CHECK SHEETS BRIDGE_PATERN 

STAGES I & STAGES 2 BOTH ARE IN ONE SHEET JUST 

NOTE:

34'-6"

30'-6"

23'-6"

40'-10"

51'-10"

~  PULASKI ROAD

LEGEND

EX ROW

EX ROWEX ROW

EX ROW

51'-9"
11'

11'

11'

11'

WB I-55

EB I-55

11'

55'-0"

48'-5"

LANE / RAMP CLOSURE

701601 & 701701

ROAD PER HIGHWAY STANDARDS

LANE CLOSURES ON PULASKI

701601 & 701701

ROAD PER HIGHWAY STANDARDS

LANE CLOSURES ON PULASKI

DRAINAGE SYSTEM CLEANING WITHIN CLOSED AREAS.5.

BRIDGE DECK SEALING WITHIN CLOSED AREAS.4.

AREAS

REMOVE AND REPLACE SILICONE JOINT SEAL WITHIN CLOSED 3.

SEQUENCE 3.

REMOVE PREFORMED JOINT SEAL.  DO NOT PLACE PJS UNTIL 2.

WITHIN STAGED AREA.  DO NOT PLACE PJS UNTIL SEQUENCE 3.

REMOVE EXISTING NEOPRENE JOINT AND PLACE POLYMER CONCRETE 1.

CONSTRUCTION

AND SOUTHBOUND DIRECTIONS ON PULASKI ROAD.

MAINTAIN ONE LANE OF TRAFFIC, LANE 1, IN BOTH NORTHBOUND 3.

DETAILS (TC-08).

PER DISTRICT DETAIL FOR ENTRANCE AND EXIT RAMP CLOSURE 

COMPLETE RAMP CLOSURES FOR RAMPS A, B, C, D, E, F, G, AND H 2.

701601 & 701701.

SOUTHBOUND LANES OF PULASKI ROAD PER HIGHWAY STANDARDS 

CLOSE LANE 2 AND LEFT TURN LANES ON NORTHBOUND AND 1.

TRAFFIC

SEQUENCE 2

TYPE III BARRICADES
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STRUCTURE NO. 016-0744

RAMP D STAGING PLAN
 7

 

 

 

 

 2/21/2019

0 50 100 150

SCALE IN FEET

~  PULASKI ROAD

PULASKI RD TO WB I-55

RAMP A

R
A

M
P
 
E

EB I-55 TO PULASKI

RAMP D

RAMP F

34'-6"

EX ROW

EX ROW

RAMP

CLOSED

4'X3'

DRUMS AT 25' C-C

DO  NOT

ENTER
R5-1-4848

INFORMATION SIGNS

ADVANCE

ON TYPE III BARRICADES

WB I-55

EB I-55

~ I-55

EB I-55 EXIT RAMP

DRUMS AT 25' C-C

W20-I103-48 W20-30-48

RAMP CLOSED
CLOSED

WILL BE

THIS RAMP

WARNING SIGN *

RAMP CLOSURE ADVANCE

10'X2'

INFORMATION SIGN *

RAMP CLOSURE ADVANCE

4'X5'
MINIMUM OF 1 WEEK IN ADVANCE OF THE CLOSURE.

* THESE SIGNS ARE REQUIRED ON BOTH SIDES OF THE RAMP,

AHEAD

CLOSED

RAMP

AHEAD

CONSTRUCTION

ROAD

500'500'

WB I-55

EB I-55
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STRUCTURE NO. 016-0744

RAMP B STAGING PLAN
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TC

0 50 100 150

SCALE IN FEET

EX ROW

EX ROW

PULASKI RD TO EB I-55

~  PULASKI ROAD

RAMP B

RAMP C

~ I-55

R
A

M
P
 
H

RAMP G

WB I-55

EB I-55

DRUMS AT 25' C-C

WB I-55 TO PULASKI RD

WB I-55 EXIT RAMP

RAMP

CLOSED

4'X3'

ON TYPE III BARRICADES

DO  NOT

ENTER
R5-1-4848

INFORMATION SIGNS

ADVANCE

500' 500'

W20-30-48

AHEAD

CLOSED

RAMP

W20-I103-48

AHEAD

CONSTRUCTION

ROAD

RAMP CLOSED
CLOSED

WILL BE

THIS RAMP

WARNING SIGN *

RAMP CLOSURE ADVANCE

10'X2'

INFORMATION SIGN *

RAMP CLOSURE ADVANCE

4'X5'

MINIMUM OF 1 WEEK IN ADVANCE OF THE CLOSURE.

* THESE SIGNS ARE REQUIRED ON BOTH SIDES OF THE RAMP,

DRUMS AT 25' C-C

WB I-55

EB I-55
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JOINT PLAN
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2/21/2019

ITEM UNIT QUANTITY

 PREFORMED JOINT SEAL 2" FOOT 910

 PREFORMED JOINT SEAL 2 1/2" FOOT 70

 PREFORMED JOINT SEAL 4" FOOT 846

 SILICONE JOINT SEALER 2" FOOT 421

 POLYMER CONCRETE CU FT 172.3

 DECK SLAB REPAIR (PARTIAL) SQ YD 6

 CLEANING DRAINAGE SYSTEM L SUM 1

 BRIDGE DECK CONCRETE SEALER SQ FT 147,459

 REMOVE EXISTING JOINT FOOT 2,247

TOTAL BILL OF MATERIALS
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081-6011

STEVEN L. SCHWARZ

ILLINOIS

CARY,

HR GREEN, INC.

EXPIRES: 11/30/2020

NO. 081-6011

STEVEN L SCHWARZ, S.E. P.E.
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EB-55
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10987
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1926

25

18
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17

242322

21 20

16

#

13C

13B

13A

14C

14B

14A

DECK SLAB REPAIR (PARTIAL)

JOINT REPAIR LOCATION

DECK SLAB REPAIR (PARTIAL), 0.25 SY

EX ROW

EX ROWEX ROW

EX ROW

SEE JOINT PLAN TABLE FOR ADDITIONAL INFORMATION.

NOTE:

USER NAME =

PLOT SCALE =

PLOT DATE =

REVISED -

-

-

-

REVISED

REVISED

REVISED

whood

5/7/2019

# 184-001322

Illinois Professional Design Firm

HRGreen.com RTE.
SECTION

ILLINOIS FED. AID PROJECT

COUNTY

CONTRACT NO.      

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SHEET NO.    OF     SHEETS

F.A.I.



-

-

-

-

   

   

   

        DATE

DESIGNED

CHECKED

DRAWN

p
lo
t
la

b
e
l.
t
b
l

8
6
15

0
0
4
6
.2

0

P
E

N
 

T
A

B
L

E
: 
 

P
L

O
T
 

D
R
IV

E
R
:

F
IL

E
 

N
A

M
E
:

 
H

R
G
 

P
R

O
J
. 

C
O

N
T

A
C

T
:

H
R

G
 

P
R

O
J

E
C

T
 

N
O
.:
  
 

0
16

0
7
4
4
-
s
h
t
-
J
o
in
t
-

T
a
b
le
.d

g
n

IL
_
p
d
f

_
b

w
.p
lt

c
f

g

 

62H89

COOK

RGD

WJH

SLS

19 10

 

 

 

2019-013-BR55

  52 

 
 
 

STRUCTURE NO. 016-0744

JOINT PLAN TABLE
 

 

 

 

 

2/21/2019

LOCATION

JOINT
EXISTING JOINT TYPE

(INCH)

SIZE

JOINT

(FEET)

LENGTH

JOINT

REPAIR

TYPE OF

JOINT (LF)

REMOVE EXIST

(SY) 

(PARTIAL)

REPAIR

DECK SLAB

(LF)

JOINT SEAL 2"

PREFORMED

1/2"  (LF)

JOINT SEAL 2

PREFORMED

(LF)

JOINT SEAL 4"

PREFORMED

(LF)

SEALER  2"

SILICONE JOINT

(CF)

CONCRETE

POLYMER

1 PREFORMED JOINT SEAL 4 28 B 28 28

2 NEOPRENE EXPANSION JOINT 4 30 A 30 30 3.4

3 NEOPRENE EXPANSION JOINT 2 170 A 170 170 19.4

4 NEOPRENE EXPANSION JOINT 2 30 A 30 30 3.4

5 NEOPRENE EXPANSION JOINT 4 154 A 154 154 17.5

6 NEOPRENE EXPANSION JOINT 2 38 A 38 38 4.3

7 NEOPRENE EXPANSION JOINT 2 188 A 188 188 21.4

8 NEOPRENE EXPANSION JOINT 2 24 A 24 24 2.7

9 NEOPRENE EXPANSION JOINT 4 38 A 38 38 4.3

10 NEOPRENE EXPANSION JOINT 2 2
1 35 A 35 35 4.0

11 PREFORMED JOINT SEAL 2 2
1 35 B 35 35

12 PREFORMED JOINT SEAL 4 108 C 108 108

13A SILICONE JOINT SEALER 2 60 C 60 60

13B SILICONE JOINT SEALER 2 78 D 78 5.8 78

13C SILICONE JOINT SEALER 2 72 C 72 72

14A SILICONE JOINT SEALER 2 72 C 72 72

14B SILICONE JOINT SEALER 2 86 C 86 86

14C SILICONE JOINT SEALER 2 53 C 53 53

15 PREFORMED JOINT SEAL 4 110 B 110 0.2 110

16 NEOPRENE EXPANSION JOINT 2 134 A 134 134 15.3

17 NEOPRENE EXPANSION JOINT 2 164 A 164 164 18.7

18 NEOPRENE EXPANSION JOINT 4 86 A 86 86 9.8

19 NEOPRENE EXPANSION JOINT 2 36 A 36 36 4.1

20 NEOPRENE EXPANSION JOINT 4 112 A 112 112 12.8

21 NEOPRENE EXPANSION JOINT 2 36 A 36 36 4.1

22 NEOPRENE EXPANSION JOINT 4 42 A 42 42 4.8

23 NEOPRENE EXPANSION JOINT 2 28 A 28 28 3.2

24 NEOPRENE EXPANSION JOINT 2 34 A 34 34 3.9

25 NEOPRENE EXPANSION JOINT 4 106 A 106 106 12.1

26 PREFORMED JOINT SEAL 4 32 B 32 32

27 NEOPRENE EXPANSION JOINT 2 28 A 28 28 3.2

TOTALS 2247 6.00 910 70 846 421 172.3

TYPE OF REPAIR

A: REMOVE EXISTING NEOPRENE EXPANSION JOINT, INSTALL POLYMER CONCRETE NOSING IN PAD RECESSES, INSTALL PREFORMED JOINT SEAL

B: REMOVE EXISTING PREFORMED JOINT SEAL, INSTALL PREFORMED JOINT SEAL

C: REMOVE EXISTING SILICONE JOINT SEAL, INSTALL NEW SILICONE JOINT SEAL

D: REMOVE EXISTING POLYMER CONCRETE NOSING AND SILICONE JOINT SEAL, INSTALL NEW POLYMER CONCRETE NOSING AND SILICONE JOINT SEAL.  

  THE REMOVAL AND REPLACEMENT OF THE POLYMER CONCRETE TO PAID FOR AS DECK SLAB REPAIR (PARTIAL) 

NOTES

1.  CONTRACTOR SHALL USE POLYMER CONCRETE FOR THE REPLACEMENT MATERIAL AT LOCATIONS OF DECK SLAB REPAIRS (PARTIAL)

2.  FOR LOCATIONS OF PROPOSED PREFORMED JOINT SEAL, THE CONTRACTOR SHALL INSTALL A PREFABRICATED JOINT SEAL MEETING THE REQUIREMENTS

   FOR A PREFORMED PRE-COMPRESSED, SILICONE COATED, SELF EXPANDING SEALANT SYSTEM AS DETAILED IN THE PREFORMED BRIDGE JOINT SEAL SPECIFICATION.

3. REPLACEMENT OF SILICONE JOINT SEAL SHALL BE IN ACCORDANCE WITH THE SILICONE BRIDGE JOINT SEALER SPECIFICATION.
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STRUCTURE NO. 016-0744

DECK SEALING PLAN
 

 

 

 

 

SCALE IN FEET

BRIDGE DECK CONCRETE SEALER

DECK PLAN

ITEM UNIT QUANTITY

SQ FT     147,459BRIDGE DECK CONCRETE SEALER

 RAMP A

 L C FAI-55 

 RAMP B

RAMP 
F 

R
A

M
P
 E RAMP 

G

 RAMP D

P
U
L

A
S

K
I
 
R

O
A

D

RAMP C

R
A

M
P
 
H

EX ROW

EX ROW EX ROW

WB I-55 

EB I-55

EX ROW

ONLY BE OPENED TO TRAFFIC AFTER SEALANT HAS COMPLETELY CURED

SEE SPECIAL PROVISIONS FOR LANE CLOSURE REQUIREMENTS. ROADWAY SHALL 

"CONCRETE SEALER".

CONCRETE SEALER AND PRIOR TO OPENING TO TRAFFIC. COST IS INCLUDED WITH 

MARKINGS. THE TEMPORARY COVERING SHALL BE REMOVED AFTER APPLICATION OF THE 

OF THE CONCRETE SEALER TO PREVENT THE MATERIAL FROM BEING APPLIED TO THE 

EXISTING PAVEMENT MARKINGS SHALL BE TEMPORARILY COVERED PRIOR TO APPLICATION

FURNISHED AT THE UNIT PRICE BID FOR THE WORK.

THE WORK, HOWEVER, THE CONTRACTOR WILL BE PAID FOR THE QUANTITY ACTUALLY 

SHALL NOT BE CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE IN SCOPE OF 

ADJUSTMENTS PRIOR TO CONSTRUCTION OR ORDERING OF MATERIALS.  SUCH VARIATIONS

AND DETAILS AFFECTING NEW CONSTRUCTION AND MAKE NECESSARY APPROVED 

CONSTRUCTION VARIATIONS. THE CONTRACTOR SHALL FIELD VERIFY EXISTING DIMENSIONS 

PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING PLANS ARE SUBJECT TO NOMINAL 

 

GENERAL NOTES:

.FACES OF MEDIANS

FACE OF PARAPETS AND SIDEWALKS, AND TOP, INSIDE, AND OUTSIDE VERTICAL 

APPLY CONCRETE SEALER TO TOP OF DECK SURFACE, TOP AND INSIDE VERTICAL 

 

SCOPE OF WORK:

514.95' 579.62'147.55'

109.09' 426.48'566.23'

2
4
9
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7
'

2
4
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7
'
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SECTION AT ABUTMENTS SECTION AT PIERS

SECTION AT ABUTMENTS SECTION AT PIERS

2" Neoprene Jt. (2"@50°F)

(21, 27)

(12, 15, 26)

4" PJS (2ƒ"@50°f)

Steel plates to remainSteel plates to remain

(1)

4" PJS (2ƒ"@50°f)

(11)

2•" PJS (1ƒ"@50°f)

(1, 11)

ƒ
"

2"

3•" 3•"

Top of Slab

2"

Top of Slab

with polymer concrete

Remove and replace

Replace with new Silicone Joint Seal

Remove existing pourable joint seal and

Replace with new Silicone Joint Seal

Remove existing pourable joint seal and

polymer concrete

Remove and replace

(Typ)

1/4 " Chamfer Silicone Joint Sealer

Top of Median

Compressible backer rod

(13A, 13C, 14A, 14C)

SECTION AT CONCRETE ISLANDS

2"

ƒ
"

(13B)

Compressible backer rod

SECTION AT WEST LONGITUDINAL JOINT

SECTION AT EAST LONGITUDINAL JOINT

(14B)

Compressible backer rod

ƒ
"

Steel plates to remain
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JOINT DETAILS
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Nosing and Preformed Joint Seal

and replace with Polymer Concrete

Remove Existing Neoprene Joint (3,4,6,7,8,16,17,19,21,23,24) 

2" Neoprene Jt. (2"@50°F)

(2,5,9,18,20,22,25) 

4" Neoprene Jt. (3"@50°F)

(10) 

2•" Neoprene Jt. (2•"@50°F)

Nosing and Preformed Joint Seal

and replace with Polymer Concrete

Remove Existing Neoprene Joint

and Replace with Preformed Joint Seal

Remove Existing Preformed Joint Seal

and Replace with Preformed Joint Seal

Remove Existing Preformed Joint Seal

(2-10, 16-20, 22-25)
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Existing studs to remain

traffic grade Silicone Facing

Factory-applied and cured

•
"

|
2
"

|4"

|
ƒ

"

Polymer Concrete

traffic grade Silicone Facing

Factory-applied and cured

corner bead

sealant band and

ƒ-inch deep injected

Field applied min

 ‚" chamfer typ.

See table for sizes

Impregnated Foam

Modified Acrylic

corner bead

sealant band and

ƒ-inch deep injected

Field applied min

See table for sizes

Ex. steel plate to remain

Ex. steel plate to remain

•
"

|
ƒ

"

|
6
"

9
"

1‚"

Median surface

Sidewalk surface or

Roadway Surface

Polymer Concrete and Preformed Joint Seal

Existing Neoprene Joint replaced with

TYPICAL END TREATMENTS

AT SIDEWALK OR MEDIAN

Roadway Surface

7"

10
"

|
12

"

Seal

Polymer Concrete and Preformed Joint

Existing Neoprene Joint replaced with

AT PARAPET

Impregnated Foam

Modified Acrylic

AT EXISTING PREFORMED JOINT SEAL

NEW PREFORMED JOINT SEAL

AT EXISTING NEOPRENE JOINTS

NEW PREFORMED JOINT SEAL

Silicone Coated Self-Expanding Sealant System.

Preformed Joint Seals shall be Preformed Pre-Compressed,1.
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USER NAME =

PLOT SCALE =

PLOT DATE =

REVISED -

-

-

-

REVISED

REVISED

REVISED

whood

5/7/2019

# 184-001322

Illinois Professional Design Firm

HRGreen.com RTE.
SECTION

ILLINOIS FED. AID PROJECT

COUNTY

CONTRACT NO.      

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SHEET NO.    OF     SHEETS

F.A.I.

 

 

62H89

COOK

RGD

WJH

SLS

19 13

 

 

 

2019-013-BR55

  55 

 
 
 

STRUCTURE NO. 016-0744

JOINT DETAILS
 

 

 

 

 

2/21/2019



-

-

-

-

   

   

   

        DATE

DESIGNED

CHECKED

DRAWN

p
lo
t
la

b
e
l.
t
b
l

8
6
15

0
0
4
6
.2

0

P
E

N
 

T
A

B
L

E
: 
 

P
L

O
T
 

D
R
IV

E
R
:

F
IL

E
 

N
A

M
E
:

 
H

R
G
 

P
R

O
J
. 

C
O

N
T

A
C

T
:

H
R

G
 

P
R

O
J

E
C

T
 

N
O
.:
  
 

0
16

0
7
4
4
-
s
h
t
-

D
r
a
in

a
g
e
.d

g
n

IL
_
p
d
f

_
b

w
.p
lt

c
f

g

 

62H89

COOK

RGD

WJH

SLS

19 14

 

 

 

2019-013-BR55

  11 

 
 
 

STRUCTURE NO. 016-0744

DRAINAGE SYSTEM PLAN
 

 

 

 

 

2/21/2019

X PIER

P
I
E

R
 

A
5

P
I
E

R
 

A
6

P
I
E

R
 

B
1

P
I
E

R
 

B
2

P
I
E

R
 

B
3

P
I
E

R
 

B
4

P
I
E

R
 

B
5

P
I
E

R
 

B
7

P
I
E

R
 

B
6

3
5
+
0
0

65+00 70+00 75+00 L

P
I
E

R
 

A
1

P
I
E

R
 

A
2

P
I
E

R
 

A
3

P
I
E

R
 

A
4

P
I
E

R
 

D
5

P
I
E

R
 

D
4

P
I
E

R
 

D
3

P
I
E

R
 

D
2

P
I
E

R
 

D
1

PIER 2

PIER 3

PIER 4

PIER 5

N. ABUT. P
I
E

R
 

C
1

P
I
E

R
 

C
2

P
I
E

R
 

C
3

P
I
E

R
 

C
4

P
I
E

R
 

C
5

P
I
E

R
 

C
6

P
I
E

R
 

C
7

P
I
E

R
 

C
8

0 50 100 150

SCALE IN FEET

 

 RAMP A
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DOWNSPOUT #1DOWNSPOUT #2DOWNSPOUT #3

zzzz

z

Y

z

z
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z
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zzz

z z z

DOWNSPOUT #5

DOWNSPOUT #6

DOWNSPOUT #7DOWNSPOUT #8

DOWNSPOUT #11DOWNSPOUT #10DOWNSPOUT #9

DOWNSPOUT #14

DOWNSPOUT #15

DOWNSPOUT #13

EXISTING COLUMN

CONCRETE THRUST BLOCK

DRAIN PIPE

SCUPPER

DOWNSPOUT

DRAINAGE SCUPPER

WB I-55 

EB I-55

(TYP EACH MEDIAN)

3 MODIFIED 2'-0" SCUPPERS

z
zzz z z

z

z z z

z
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CLEANING DRAINGE SYSTEM.

WILL BE PAID FOR AT THE CONTRACT UNIT PRICE PER LUMP SUM FOR 

ALL WORK ASSOCIATED WITH CLEANING THE ENTIRE DRAINAGE SYSTEM 

CONTROL SUPERVISOR AT (847)705-4151.

HOLIDAYS. FOR QUESTIONS PLEASE CONTACT THE EXPRESSWAY TRAFFIC 

MONDAY THROUGH FRIDAY AND SHALL NOT INCLUDE WEEKENDS OR 

ADVANCE NOTIFICATION IS CALCULATED BASED ON WORKWEEK OF 

ON ALL FREEWAYS AND/OR EXPRESSWAYS IN DISTRICT ONE. THIS 

AND 7 DAYS IN ADVANCE OF ALL PERMANENT AND WEEKEND CLOSURES 

HOURS IN ADVANCE OF ANY DAILY LANE, RAMP AND SHOULDER CLOSURES 

TRAFFIC OPERATIONS ENGINEER AT WWW.IDOTLCS.COM TWENTY-FOUR (24) 

FROM THE ILLINOIS DEPARTMENT OF TRANSPORTATION'S EXPRESSWAY 

ALONG I-55.  THE CONTRACTOR SHALL REQUEST AND GAIN APPROVAL 

THE PROPOSED WORK MAY REQUIRE SHOULDER OR LANE CLOSURES 

FOR ADDITIONAL COMPENSATION FOR A CHANGE IN SCOPE OF THE WORK.

TO DETERMINE ACTUAL CONDITIONS.  VARIATIONS SHALL NOT BE CAUSE 

THE CONTRACTOR SHALL FIELD VERIFY THE EXISTING DRAINAGE SYSTEM 

EXISTING PLANS AND PROVIDED FOR CONTRACTOR INFORMATION ONLY.  

THE EXISTING BRIDGE DRAINAGE SYSTEM SHOWN IS BASED UPON 

GENERAL NOTES

VERTICAL) DOWN TO GROUND LEVEL.  

FLUSHING ALL SCUPPERS, DOWNSPOUT PIPES (HORIZONTAL AND 

CLEAN ENTIRE DRAINAGE SYSTEM:  WORK TO INCLUDE CLEANING AND 

SCOPE OF WORK

DOWNSPOUT PIPE

8" FIBERGLASS REINFORCED

W/ REMOVABLE PLUG

12" x 12" WYE

RADIUS BEND

12" 90° LONG

12"x 8" REDUCER

EX ROW

EX ROWEX ROW

EX ROW
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"
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"
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USER NAME =

PLOT SCALE =

PLOT DATE =

REVISED -
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-

REVISED

REVISED

REVISED

whood

3/25/2019

# 184-001322

Illinois Professional Design Firm

HRGreen.com RTE.
SECTION

ILLINOIS FED. AID PROJECT

COUNTY

CONTRACT NO.      

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SHEET NO.    OF     SHEETS

F.A.I.
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