
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding will 
be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid or 
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Bidders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 

Name 

Address 

City 

  

 Letting June 17, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60N01 
  COOK County 
  Section 2010-127-BP 
  Route FAI 90/94 
  Project IM-000S(856)054 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included  F 

  Checked by 
                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond.  In addition, this proposal contains new 
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical 
Standards Governing Subcontractors to be signed and incorporated into all subcontracts. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of 
Availability (BC 57).  This does not apply to Small Business Set-Asides. 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 60N01 
  COOK County 
  Section 2010-127-BP 
  Project IM-000S(856)054 
  Route FAI 90/94 
  District 1 Construction Funds 
 
 Bridge painting at various locations along I-90/94 (Dan Ryan Expressway) from Cermak Road to Canal 

Street in Chicago. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
05/23/2011

60N01
State Job # - C-91-207-11
PPS NBR - 1-78159-0000 Project Number Route
County Name - COOK- - IM-000-S/856/054 FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2010-127-BP 21

21
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

Z0007112 C&D LEAD PT CL RES L SUM 1.000

Z0026346 NIGHT WORK ZONE LIGHT L SUM 1.000

Z0030850 TEMP INFO SIGNING SQ FT 124.200

Z0048665 RR PROT LIABILITY INS L SUM 1.000

50606701 C & P STRUCT STL  L1 L SUM 1.000

50606702 C & P STRUCT STL  L2 L SUM 1.000

50606703 C & P STRUCT STL  L3 L SUM 1.000

50606704 C & P STRUCT STL  L4 L SUM 1.000

50606705 C & P STRUCT STL  L5 L SUM 1.000

50606706 C & P STRUCT STL  L6 L SUM 1.000

50606707 C & P STRUCT STL  L7 L SUM 1.000

50606708 C & P STRUCT STL  L8 L SUM 1.000

50606709 C & P STRUCT STL  L9 L SUM 1.000

50606710 C & P STRUCT STL  L10 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
05/23/2011

60N01
State Job # - C-91-207-11
PPS NBR - 1-78159-0000 Project Number Route
County Name - COOK- - IM-000-S/856/054 FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2010-127-BP 21

21
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50606711 C & P STRUCT STL  L11 L SUM 1.000

67000400 ENGR FIELD OFFICE A CAL MO 15.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000



CONTRACT NUMBER 60N01

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

3. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement 
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid.  

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

3. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 60N01 
        COOK County 
        Section 2010-127-BP 
        Project IM-000S(856)054 
        Route FAI 90/94 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 60N01 
  COOK County 
  Section 2010-127-BP 
  Project IM-000S(856)054 
  Route FAI 90/94 
  District 1 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 60N01 
 COOK County 
  Section 2010-127-BP 
  Project IM-000S(856)054 
  Route FAI 90/94 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       
   Letting Date       
  KNOW ALL MEN BY THESE PRESENTS,  That We       
        
  as PRINCIPAL, and       
        as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  
County of        
   
I,        , a Notary Public in and for said County, do hereby certify that 
 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 
 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 
 

Given under my hand and notarial seal this       day of       A.D.      
 

My commission expires              
   Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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DBE Utilization Plan 

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid: 
 
Route        Total Bid        
 
Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 
Project        
 
County        
 
Letting Date        
 
Contract No.        
 
Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent 
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 
 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   (1)  Instructions Contract 

No. 
      

 This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 Date        Date       
 Contact 
Person 

       Contact Person       
 Phone        Phone       
 Firm Name        Firm Name       
 Address        Address       
 City/State/Zip        City/State/Zip

p 
      

  E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

 

 

 

 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 60N01 
   COOK County 
   Section 2010-127-BP 
   Project IM-000S(856)054 
   Route FAI 90/94 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 

GOVERNING SUBCONTRACTORS 
 

 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors 
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 
 

-g-  



 

 

 
NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 17, 2011.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 60N01 
   COOK County 
   Section 2010-127-BP 
   Project IM-000S(856)054 
   Route FAI 90/94 
   District 1 Construction Funds 

 
 Bridge painting at various locations along I-90/94 (Dan Ryan Expressway) from Cermak Road to Canal 
Street in Chicago. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Secretary 
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ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-11) 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction,” adopted January 1, 2007, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways,” and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90/94 (I-90/94/Dan Ryan Expressway), Project IM-000S (856) 054, Section 
2010-127-BP in Cook County, Contract 60N01, and in case of conflict with any part, or parts, of 
said Specifications, the said Special Provisions shall take precedence and shall govern.  

 
FAI 90/94 Dan Ryan Expressway 

PROJECT IM-000S (856) 054 
SECTION 2010-127-BP 

Bridge Painting 
COOK COUNTY 

CONTRACT NO. 60N01 
 
LOCATION OF PROJECT 
 
The Project is located is located in the City of Chicago, Cook County, at the structures carrying: 
Location 1.   SN 016-1113 – I90/94 (Dan Ryan Expressway) over 22nd Street to South Branch 
Chicago River 
Location 2. SN 016-1115 – I90/94 (Dan Ryan Expressway) over South Branch Chicago River 
to Canal Street 
Location 3. SN 016-1070 – I55 Eastbound to I90/94 Northbound (Dan Ryan Expressway) 

over South Branch Chicago River / Cermak Road / Railraod 
Location 4.   SN 016-1114 – I90/94 (Dan Ryan Expressway) over South Branch Chicago River 
Location 5.   SN 016-1066 – I90/94 Southbound (Dan Ryan Expressway) to I55 Westbound 

over South Branch Chicago River and Canalport Avenue 
Location 6.   SN 016-1140 – I90/94 Northbound (Dan Ryan Expressway) to I 55 Westbound 

over I55 (Stevenson Expressway) 
Location 7.   SN 016-1046 – I55 Eastbound Ramp to I90/94 Southbound (Dan Ryan 
Expressway) over Dry Land 
Location 8.   SN 016-1059 – I55 Eastbound Ramp to I90/94 Northbound (Dan Ryan 

Expressway) over I55 (Stevenson Expressway) 
Location 9.   SN 016-1047 – I55 Westbound Ramp to I90/94 Northbound (Dan Ryan 

Expressway) over Archer Avenue / BNSF and IC Railroads 
Location 10.   SN 016-1062 – I90/94 Southbound (Dan Ryan Expressway) to I55 Westbound 

over Archer Avenue / BNSF and IC Railroads 
Location 11.   SN 016-1050 – I90/94 Southbound (Dan Ryan Expressway) to I55 Westbound 

over I55 (Stevenson Expressway) 
 
 
DESCRIPTION OF PROJECT 
 
This project consists of cleaning and painting existing steel structures as shown on the plans 
and all incidental and collateral work necessary to complete the improvement shown on the 
plans and as herein specified.  The project will be constructed under staged traffic. 
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FAILURE TO COMPLETE THE WORK ON TIME 
Effective:  September 30, 1985     Revised:   January 1, 2007 
 
Should the Contractor fail to complete the work on or before the completion date as specified in 
the Special Provision for “Completion Date Plus Working Days”, or within such extended time as 
may have been allowed by the Department, the Contractor shall be liable to the Department in 
the amount of $_____________, not as a penalty but as liquidated damages, for each calendar 
day or a portion thereof of overrun in the contract time or such extended time as may have been 
allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This 
said mode is an equitable rule for measurement of the Department’s actual loss and fairly takes 
into account the loss of use of the roadway if the project is delayed in completion.  The 
Department shall not be required to provide any actual loss in order to recover these liquidated 
damages provided herein, as said damages are very difficult to ascertain.  Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985      Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, August 31, 2012 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
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Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 
 

701101, 701106, 701400, 701401, 701411, 701501, 701606, 701801, 701901 
 
DETAILS: 
 
 Traffic Control Details for Freeway Single & Multi-Lane Weave (TC 09) 
 Traffic Control for Freeway Shoulder Closures and Partial Ramp Closures (TC-17) 
 Arterial Road Information Sign (TC-22) 
 Traffic Control Details for Freeway Center Lane Closure Shoulder Lane (TC 25) 
 
SPECIAL PROVISIONS: 
 
 Keeping the Expressway Open to Traffic 
 Failure to Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Temporary Information Signing 
 Automated Flagger Assistance Devices (BDE) 
 Truck Mounted / Trailer Mounted Attenuators (BDE) 
 Nighttime Work Zone Lighting (BDE) 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001      Revised:   April 30, 2010 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
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Item  Article 
(a) Waterborne Acrylic  1008.04 
(b) Aluminum Epoxy Mastic  1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 

sealer shall have the following properties: 
 

(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.  
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors 
are incorporated into the water, the Contractor shall include the names of the materials 
and Material Safety Data Sheets (MSDS).   
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The Contractor shall identify the solvents proposed for solvent cleaning together with 
MSDS. 

 
The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 
 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 

 
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 

overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.  For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.   



FAI 90/94 (I-90/94/Dan Ryan Expy) 
Project IM-000S (856) 054 

Section 2010-127-BP 
Cook County 

Contract 60N01 

6 

Acceptance of the programs does not relieve the Contractor from the responsibility to conduct 
the work according to the requirements of Federal, State, or Local regulations and this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them. 
 
Contractor Qualifications.  Unless indicated otherwise on the contract plans, for non lead 
abatement projects, the painting Contractor shall possess current SSPC–QP1 certification.  
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also 
possess current SSPC-QP2 certification.  The Contractor shall maintain certified status 
throughout the duration of the painting work under the contract.  The Department reserves the 
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day.  The Engineer or designated representative will sign the report.  The signature is 
an acknowledgment that the report has been received, but should not be construed as an 
agreement that any of the information documented therein is accurate.  
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion 
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful 
inspection of 3 projects of similar or greater complexity and scope that have been completed in 
the last 2 years. Copies of the certification and/or experience shall be provided. References for 
experience shall be provided and shall include the name, address, and telephone number of a 
contact person employed by the bridge owner. 
 
The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.   
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Painters shall perform wet film thickness measurements, with QC personnel conducting random 
spot checks of the wet film.  The Contractor shall not replace the QC personnel assigned to the 
project without advance notice to the Engineer, and acceptance of the replacement(s), by the 
Engineer. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
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Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall 
provide the Engineer with a safety harness and a lifeline according to OSHA regulations.  The 
lifeline and attachment shall not direct the fall into oncoming traffic.  The Contractor shall 
provide a method of attaching the lifeline to the structure independent of the inspection facility or 
any support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. 
(800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform. 
 
The Contractor shall provide artificial lighting in areas both inside and outside the containment 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and painting, including the working platforms, access and entryways 
shall be at least 20 foot candles (215 LUX). General work area illumination outside the 
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot 
candles.  The exterior lighting system shall be designed and operated so as to avoid glare that 
interferes with traffic, workers, and inspection personnel. 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
 
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.   
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The purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for acceptance prior to starting the work.  Acceptance by the Engineer shall not 
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping 
the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract. 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
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a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 

 
b) If the Contractor proposes to control the weather conditions inside containment, proposed 

methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

 
c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 

otherwise by the Engineer in writing. 
 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
 
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
 

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 

 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 



FAI 90/94 (I-90/94/Dan Ryan Expy) 
Project IM-000S (856) 054 

Section 2010-127-BP 
Cook County 

Contract 60N01 

11 

If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 

 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 

 
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 

surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 

 
c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 

removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 

 
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.   
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The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
 

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  The equipment being used for the majority of the cleaning may need to be 
supplemented with other commercially available equipment, such as angle nozzles, to 
properly clean the limited access areas.  The acceptability of the best effort cleaning in 
these areas is at the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except 
for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.   
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With the exception of crevices as defined below, surface discoloration is considered to 
be a residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the 
proposed inhibitor together with a letter from the coating manufacturer indicating that the 
inhibitor is suitable for use with their products.  The surfaces shall be allowed to 
completely dry before the application of any coating. 

 
c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 

accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.  Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 
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At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.  All locations of 
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint 
shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
 
Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
 
When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
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Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.   
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The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations to accept the degree of cleaning.  Rejected coating work shall be removed and 
replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
 
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 

 
The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 
b) Application Methods.  Unless prohibited by the coating manufacturer’s written 

instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 
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The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 

 
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  
Defects such as runs and sags shall be brushed out immediately during application. 

 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied 
first to protect the steel, followed by the stripe coat after the full coat has dried. 
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a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 
film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 

• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 
microns) dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 

 
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe 
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 
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• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 
and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 

• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 
thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 
thickness.  Finish coat color shall be according to contract plans. 
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The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 

 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.  The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.  The film 
thicknesses shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 

thickness.   
 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 

 
Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
 
Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 
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The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 

 
CODE U  (for field applied System 3 or System 4). 
 
CODE Z  (for field applied System 1 or System 2). 
 
CODE AA  (for field applied System 5 or System 6). 
 
This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 

 
b) All surfaces painted inadvertently shall be cleaned immediately. 

 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 
• SSPC-AB 1, Mineral and Slag Abrasives 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
• SSPC-SP 1, Solvent Cleaning 
• SSPC-SP 3, Power Tool Cleaning 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 
• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 

Prior to Recoating 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 
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•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 
Abrasive Blast Cleaning 

• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 

 
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 
Effective:  October 2, 2001      Revised:  April 30, 2010 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating. 
 
General.  The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions 
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department. 
 
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.  
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
appendix 1). 
 
Containment Plans.  The containment plans shall include drawings, equipment specifications, 

and calculations (wind load, air flow and ventilation when negative pressure is specified.  
The plans shall include copies of the manufacturer’s specifications for the containment 
materials and equipment that will be used to accomplish containment and ventilation. 
 
When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois. 
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When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed. 

 
Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 

inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions 
observations that will be performed and the corrective action that will be implemented in the 
event emissions or releases occur.   When high volume ambient air monitoring is required, 
an Ambient Air Monitoring Plan shall be developed.  The plan shall include: 
 
• Proposed monitor locations and power sources in writing.  A site sketch shall be 

included, indicating sensitive receptors, monitor locations, and distances and directions 
from work area. 

• Equipment specification sheet for monitors to be used, and a written commitment to 
calibrate and maintain the monitors.   

• Include a procedure for operation of monitors per 40 CFR 50, Appendix B, including use 
of field data chain-of-custody form.  Include a sample chain of custody form.   

• Describe qualifications/training of monitor operator.   
• The name, contact information (person’s name and number), and certification of the 

laboratory performing the filter analysis.  Laboratory shall be accredited by one of the 
following: 1) the American Industrial Hygiene Association (AIHA) for lead (metals) 
analysis, 2) Environmental Lead Laboratory Accreditation Program (ELLAP) for metals 
analysis, 3) State or federal accreditation program for ambient air analysis or, 4) the EPA 
National Lead Laboratory Accreditation Program (NLLAP) for lead analysis.  The 
laboratory shall provide evidence of certification, a sample laboratory chain-of-custody 
form, and sample laboratory report that provides the information required by this 
specification.  The laboratory shall also provide a letter committing to do the analysis per 
40 CFR 50, Appendix G.  If the analysis will not be performed per 40 CFR Appendix G, a 
proposed alternate method shall be described, together with the rationale for using it.  
The alternate method can not be used unless specifically accepted by the Engineer in 
writing. 

 
Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 

handling, storage, testing, hauling and disposal.   Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  If the use of abrasive additives is proposed, provide the name 
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and 
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note 
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or 
filings as an abrasive additive is prohibited. 

 
Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies including 

fire, accident, failure of power, failure of dust collection system, failure of supplied air system 
or any other event that may require modification of standard operating procedures during 
lead removal.  The plan shall include specific procedures to ensure safe egress and proper 
medical attention in the event of an emergency. 
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When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.  The 
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following: 
 
• Proper installation and continued performance of the containment system(s) in accordance 

with the approved drawings. 
• Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected. 
• Set up, calibration, operation, and maintenance of the regulated area and high volume 

ambient air monitoring equipment, including proper shipment of cassettes/filters to the 
laboratory for analysis.  Included is verification that the Engineer receives the results within 
the time frames specified and that appropriate steps are taken to correct work practices or 
containment in the event of unacceptable results. 

• Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected. 

• Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein. 

• Proper implementation of the contingency plans for emergencies. 
 

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification. 
 
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.   
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Working platforms and containment materials that are used shall be firm and stable and 
platforms shall be designed to support the workers, inspectors, spent surface preparation media 
(e.g., abrasives), and equipment during all phases of surface preparation and painting.  
Platforms, cables, and other supporting structures shall be designed according to OSHA 
regulations.  If the containment needs to be attached to the structure, the containment shall be 
attached by bolting, clamping, or similar means.  Welding or drilling into the structure is 
prohibited unless approved by the Engineer in writing. 
 
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured. 
 
The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.  When the use of negative pressure and airflow inside containment is specified, the 
Contractor shall provide all ventilation calculations and details on the equipment that will be 
used for achieving the specified airflow and dust collection. 
 
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading. 
 
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized. 
 
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department. 
 
Containment for the cleaning operation of this contract is defined as follows: 
 
• The containment system shall maintain the work area free of visible emissions of dust and 

debris according to all provisions of this Specification, with no debris permitted outside of 
the regulated area at any time. All debris within the regulated area and within the 
containment shall be collected at the end of the last shift each day, and properly stored in 
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is 
conducted within a containment that is designed with a ventilation system capable of 
collecting the airborne dust and debris created by sweeping and blowing with compressed 
air.  The ventilation system shall be in operation during the cleaning. 
 

• The containment systems shall comply with the specified SSPC Guide 6 classifications as 
presented in Table 1 for the method of paint removal utilized. 
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• TSP-lead in the air at monitoring locations selected by the Contractor shall comply with the 
requirements specified herein. 

 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation. 
 
In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation 
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment.  The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping.  If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components recleaned. 
 
The containment systems shall also meet the following requirements: 
 
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A) 

 
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be 
maintained for the duration of the project.  Airflow inside containment shall be designed to 
provide visibility and reduce worker exposures to toxic metals according to OSHA 
regulations and as specified in Table 1 and its accompanying text.  When the location of the 
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away 
from, rather than into the seam between the containment and the structure.  The blast 
enclosure shall have an airlock or resealable door entryway to allow entrance and exit from 
the enclosure without allowing the escape of blasting residue.  

 
If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust 
generation during the transfer of all abrasive/paint debris (expendable or recyclable 
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to 
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual 
conveyance is only permitted if the work is performed inside a containment that is equipped 
with an operating ventilation system capable of controlling the dust that is generated. 

 
Appropriate filtration shall be used on the exhaust air of dust collection and abrasive 
recycling equipment as required to comply with IEPA regulations.  The equipment shall be 
enclosed if visible dust and debris are being emitted and/or the regulated area or high 
volume monitor lead levels are not in compliance. 
 
Areas beneath containment connection points that were shielded from abrasive blast 
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool 
cleaning after the containment is removed. 
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b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A) 
 

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting.  The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  
 
The Contractor shall attach containment materials around and under the work area to catch 
and contain abrasive and waste materials in the event of an accidental escape from the 
vacuum shroud.  This containment is in addition to the ground covers specified earlier. 
 
It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the 
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove 
the paint by means of full containment inside a complete enclosure as directed by the 
Engineer. 
 

c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P) 
 

The Contractor shall utilize power tools equipped with vacuums and High Efficiency 
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the 
work area, and install containment materials beneath the work area to catch and contain 
waste materials in the event of an accidental escape from the vacuum shroud.  This 
containment is in addition to the ground covers specified earlier and shall be installed within 
10 ft. (3m) of the areas being cleaned. 

 
d)   Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P) 
 

When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to 
capture and collect all debris that is generated.  The containment material requirements for 
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting 
structure will be more substantial in Class 2P to better secure the containment materials 
from excessive movement that could lead to the loss of waste paint chips and debris.  
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is 
in addition to the ground covers specified earlier. 

 
Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment 

(SSPC Class 2W-3W) 
 

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, 
installed, and maintained in order to capture and contain all water and waste materials.  The 
containment shall consist of impermeable floors and lower walls to prevent the water and 
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the 
paint chips, debris, and water, other than mists, are collected.  A fine mist passing through 
the permeable upper walls is acceptable, provided the environmental controls specified 
below are met.  If paint chips, debris, or water, other than mists, escape the containment 
system, impermeable walls and ceilings shall be installed. 
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When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume 
of waste that is generated.  The water after filtration shall be collected and disposed of 
according to the waste handling portions of this specification. 
 
When a slurry is created by injecting water into the abrasive blast stream, the slurry need 
not be filtered to separate water from the particulate. 

 
Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water. 
 
a) Soil and Water.  Containment systems shall be maintained to prevent the escape of paint 

chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection, 
and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that have 
become deposited on surrounding property, structures, equipment or vehicles, and bodies of 
water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and 
change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future. 

 
Water booms, boats with skimmers, or other means as necessary shall be used to capture 
and remove paint chips or project debris that falls or escapes into the water. 
 
At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If 
debris is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of 
preparation are used, the damp debris can remain overnight provided it is protected from 
accidental release by securely covering the waste, folding the waste into the ground tarps, 
or by other acceptable methods.  Prior to commencing work the next day, the debris from 
the folded ground tarps shall be removed. 
 
Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed. 
  
NOTE: All project debris must be removed even if the debris (e.g.,spent abrasive and paint 
chips) was a pre-existing condition. 

 
b) Visible Emissions.  The Contractor shall conduct observations of visible emissions and 

releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note 
that visible emissions observations do not apply to the fine mist that may escape through 
permeable containment materials when wet methods of preparation are used. 

 
Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are 
unacceptable.  In an 8-hour workday, this equates to emissions of a cumulative duration no 
greater than 4.8 minutes (288 seconds).  This criterion applies to scattered, random 
emissions of short duration.   
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Sustained emissions from a given location (e.g., 1 minute or longer), regardless of the total 
length of emissions for the workday, are unacceptable and action shall be initiated to halt 
the emission. 
 
If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work 
practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future. 

 
c) Ambient Air Monitoring.  The Contractor shall perform ambient air monitoring according to 

the following:   
 

• Monitor Siting.  The Contractor shall collect and analyze air samples to evaluate levels of 
TSP-lead if there are sensitive receptors within 5 times the height of the structure or 
within 1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are 
not located within these limits, monitoring is not required.  Sensitive receptors are areas 
of public presence or access including, but not limited to, homes, schools, parks, 
playgrounds, shopping areas, livestock areas, and businesses.  The motoring public is 
not considered to be a sensitive receptor for the purpose of ambient air monitoring.  

 
The Contractor shall locate the monitors according to SSPC-TU-7, in areas of public 
exposure and in areas that will capture the maximum pollutant emissions resulting from 
the work.  The Contractor shall identify the recommended monitoring sites in the 
Ambient Air Monitoring Plan, including a sketch identifying the above.  The monitors 
shall not be sited until the Engineer accepts the proposed locations. 
 

• Equipment Provided by Contractor.  The Contractor shall provide up to 4 monitors per 
work site and all necessary calibration and support equipment, power to operate them, 
security (or arrangements to remove and replace the monitors daily), filters, flow chart 
recorders and overnight envelopes for shipping the filters to the laboratory.  The number 
of monitors required will be indicated in the Plan Notes.  Each monitor shall be tagged 
with the calibration date. 

 
• Duration of Monitoring.  Monitoring shall be performed for the duration of dust-producing 

operations (e.g., paint removal, waste handling, containment clean-up and movement, 
etc.) or a minimum of 8 hours each day (when work is performed). 
 
The monitoring schedule shall be as follows: 
 
1. For dry abrasive blast cleaning monitoring shall be conducted full time during all days 

of dust-producing operations (e.g., paint removal, waste handling, containment 
movement, etc.). 

2. For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall 
be conducted for the first 5 days of dust producing operations.  If the results after 5 
days are acceptable, monitoring may be discontinued.  If the results are 
unacceptable, corrective action shall be initiated to correct the cause of the 
emissions, and monitoring shall continue for an additional 5 days.  If the results are 
still unacceptable, the Engineer may direct that the monitoring continue full time. 

3. When monitoring is discontinued, if visible emissions are observed and/or the 
Contractor’s containment system changes during the course of the project, then air 
monitoring will again be required for a minimum of two consecutive days until 
compliance is shown. 
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• Background Monitoring. Background samples shall be collected for two days prior to the 
start of work while no dust producing operations are underway to provide a baseline. 
The background monitoring shall include one weekday and one weekend day. The 
background monitoring shall coincide with the anticipated working hours for the paint 
removal operations, but shall last for a minimum of 8 hours each day.   

 
• Monitor Operation and Laboratory Analysis. 

 
 

The Contractor shall calibrate the monitors according to the manufacturer’s written 
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged 
with the calibration date, and calibration information shall be provided to the Engineer 
upon request. 
 
All ambient air monitoring shall be performed by the Contractor according to the 
accepted Ambient Air Monitoring Plan and according to EPA regulations 40 CFR Part 50 
Appendix B, Reference Method for the Determination of Suspended Particulate Matter in 
the Atmosphere (High-Volume Method), and 40 CFR Part 50 Appendix G, Reference 
Method for the Determination of Lead in Suspended Particulate Matter Collected from 
Ambient Air. 
 
Filters shall be placed in monitors and monitors operated each day prior to start of dust-
producing operations and the filters removed upon completion each day.  The Contractor 
shall advise the Engineer in advance when the filters will be removed and replaced.  The 
monitor operator shall record the following information, at a minimum, on field data and 
laboratory chain-of-custody forms (or equivalent): 
 
1. Monitor location and serial number 
2. Flow rate, supported by flow charts 
3. Start, stop times and duration of monitoring 
4. Work activities and location of work during the monitoring period  
5. Wind direction/speed 

 
For the first 5 days of monitoring, the Contractor shall submit the filters, field data and 
laboratory chain-of-custody forms together with the flow chart recorders (i.e. monitor flow 
rate and the duration of monitoring) on a daily basis in an overnight envelope to the 
laboratory for analysis.  The laboratory must provide the Engineer with written results no 
later than 72 hours after the completion of each day’s monitoring.   At the discretion of 
the Engineer, if the initial 5 days of monitoring on full time monitoring projects is 
acceptable, the filters may be sent to the laboratory every 3 days rather than every day. 
Written results must be provided to the Engineer no later than 5 days after the 
completion of monitoring for the latest of the 3 days. 

 
• Ambient Air Monitoring Results. The laboratory shall provide the report directly to the 

Engineer with a copy to the contractor. The report shall include: 
 

1. Monitor identification and location 
2. Work location and activities performed during monitoring period 
3. Monitor flow rate, duration, and volume of air sampled 
4. Laboratory methods used for filter digestion / analysis 
5. Sample results for the actual duration of monitoring  
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6. Sample results expressed in terms of a 24 hour time weighted average.  Assume 
zero for period not monitored.  

7. Comparison of the results with the acceptance criteria indicating whether the 
emissions are compliant. 

8. Field data and chain-of-custody records used to derive results. 
 

Should revised reports or any information regarding the analysis be issued by the 
laboratory directly to the Contractor at any time, the contractor shall immediately provide 
a copy to the Engineer and advise the laboratory that the Engineer is to receive all 
information directly from the laboratory. 

 
• Acceptance Criteria.  TSP-lead results at each monitor location shall be less than 1.5 

µg/cu m per calendar quarter converted to a daily allowance using the formulas from 
SSPC Guide 6 as follows, except that the maximum 24-hour daily allowance shall be no 
greater than 6 µg/cu m. 

 
The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is: 
 

DA = (90 ÷ PD) x 1.5 µg/cu m, where 
 

DA is the daily allowance, and 
PD is the number of preparation days anticipated in the 90-day period 
If the DA calculation is > 6.0 µg/cu m, use 6.0 µg/cu m. 

 
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating.  The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas. 
 
Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use. 
 
All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water. 
 
The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique.  This screening shall be made available every 2 months for the first 6 months, and 
every 6 months thereafter. 

 
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.   
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The protective clothing and equipment shall be provided and maintained on the job site for the 
exclusive, continuous and simultaneous use by the IDOT personnel.  This equipment shall be 
suitable to allow inspection access to any area in which work is being performed. 
 
All handwash and shower facilities shall be fully available for use by IDOT project personnel. 

 
Site Emergencies. 
 
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 

specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and 
initiate clean up activities. 

 
• Airborne lead levels at any of the high volume ambient air monitoring locations that 

exceed the limits in this specification, or airborne lead in excess of the OSHA Action 
Level at the boundary of the regulated area.  

• Break in containment barriers. 
• Visible emissions in excess of the specification tolerances. 
• Loss of negative air pressure when negative air pressure is specified (e.g., for dry 

abrasive blast cleaning). 
• Serious injury within the containment area. 
• Fire or safety emergency 
• Respiratory system failure 
• Power failure 

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies. 
 
The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of dust collection system, failure of supplied air system or any other 
event that may require modification of standard operating procedures during lead removal.  
The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company on clean side of personnel decontamination area. 
 
A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag). 
 
A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract.  The Contractor shall designate the emergency coordinator(s) required who shall 
be responsible for the activities described. 
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An example of a contingency plan is included at the end of this Special Provision. 
 

Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge.  Flammable materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  Testing shall be considered included in the pay item for “Containment and Disposal of 
Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the Engineer 
prior to shipping the waste. 
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Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer. 
 
If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois. 
 
When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste 
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste 
and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.   
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These hazardous wastes shall be manifested using the Contractor's own generator number to a 
treatment or disposal facility from the Contractor's facility.  The Contractor shall not combine 
solvents or other wastes with cleaning residue wastes.  All waste streams shall be stored in 
separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project: 
 
• Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-

Based Paint from Exterior Surfaces, latest revision 
 
• Illinois Environmental Protection Act 
 
• SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations 

 
• 29 CFR 1926.62, Lead in Construction  
 
• 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method) 
 
• 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air 
 
• SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors 

 
• SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface 

Preparation and Paint Disturbance Activities.  
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Table 1 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 
 
Removal 
Method 

 
SSPC 
Class2 

Containment 
Material 
Flexibility 

Containment 
Material 
Permeability3 

Containment 
Support 
Structure 

Containment 
Material 
Joints4 

Hand Tool 
Cleaning 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/o 
Vacuum 

2P Rigid or 
Flexible 

Permeable or 
Impermeable 

Rigid or 
Flexible 

Fully or 
Partially 
Sealed 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Rigid or 
Flexible 

Permeable and
Impermeable7 

Rigid, Flexible, 
or Minimal 

Fully and 
Partially 
Sealed 

Abrasive Blast 
Cleaning 

1A Rigid or 
Flexible 

Impermeable Rigid or 
Flexible 

Fully 
Sealed 

Vacuum Blast 
Cleaning 

4A6 Rigid or 
Flexible 

Permeable Minimal Partially 
Sealed 

 
 
 
Table 1 (Continued) 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 
 
Removal 
Method 

 
SSPC 
Class2 

 
Containment 
Entryway 

Ventilation 
System 
Required5 

Negative 
Pressure 
Required 

Exhaust 
Filtration 
Required 

Hand Tool 
Cleaning 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/o 
Vacuum 

2P Overlapping or 
Open Seam 

Natural No No 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Overlapping or 
Open Seam 

Natural No No 

Abrasive Blast 
Cleaning 

1A Airlock or 
Resealable 

Mechanical Yes Yes 

Vacuum Blast 
Cleaning 

4A6 Open Seam Natural No No 
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Notes: 
 
1This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above. 
 
2The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 
booms or boats with skimmers must be employed, where feasible, to contain spills or 
releases.  Debris must be removed daily at a minimum. 
 
3Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always  
impermeable, and of sufficient strength to withstand the impact and weight of the debris and 
the equipment used for collection and clean-up.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris. 
  
4 If debris escapes through the seams, then additional sealing of the seams and joints is 
required. 
 
5When “Natural” is listed, ventilation is not required provided the emissions are controlled as 
specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment. 
 
6Ground covers and wall tarpaulins may provide suitable controls over emissions without the 
need to completely enclose the work area. 
 

7This method applies to water cleaning to remove surface contaminants, and water jetting 
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.  
Although both permeable and impermeable containment materials are included, ground 
covers and the lower portions of the containment must be water impermeable with fully sealed 
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water 
and debris for proper disposal.  If water or debris, other than mist, escape through upper 
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with 
impermeable materials.  Permeable materials for the purpose of this specification are defined 
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension. 

 
A. Containment Components - The basic components that make up containment 

systems are defined below.  The components are combined in Table 1 to 
establish the minimum containment system requirements for the method(s) of 
paint removal specified for the Contract. 

 
1. Rigidity of Containment Materials - Rigid containment materials consist of 

solid panels of plywood, aluminum, rigid metal, plastic, fiberglass, 
composites, or similar materials.  Flexible materials consist of screens, 
tarps, drapes, plastic sheeting, or similar materials.  When directed by the 
Engineer, do not use flexible materials for horizontal surfaces directly 
over traffic lanes or vertical surfaces in close proximity to traffic lanes.  If 
the Engineer allows the use of flexible materials, The Contractor shall 
take special precautions to completely secure the materials to prevent 
any interference with traffic. 
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2. Permeability of Containment Materials - The containment materials are 
identified as air impenetrable if they are impervious to dust or wind such 
as provided by rigid panels, coated solid tarps, or plastic sheeting.  Air 
penetrable materials are those that are formed or woven to allow air flow.  
Water impermeable materials are those that are capable of containing 
and controlling water when wet methods of preparation are used.  Water 
permeable materials allow the water to pass through.  Chemical resistant 
materials are those resistant to chemical and solvent stripping solutions.  
Use fire retardant materials in all cases.  

 
3. Support Structure - Rigid support structures consist of scaffolding and 

framing to which the containment materials are affixed to minimize 
movement of the containment cocoon.  Flexible support structures are 
comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases. 

 
4. Containment Joints - Fully sealed joints require that mating surfaces 

between the containment materials and to the structure being prepared 
are completely sealed.  Sealing measures include tape, caulk, Velcro, 
clamps, or other similar material capable of forming a continuous, 
impenetrable or impermeable seal.  When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required. 

 
5. Entryway - An airlock entryway involves a minimum of one stage that is 

fully sealed to the containment and which is maintained under negative 
pressure using the ventilation system of the containment.  Resealable 
door entryways involve the use of flexible or rigid doors capable of being 
repeatedly opened and resealed.  Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin 
entryways consist of two or three overlapping door tarpaulins. 

 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to 

ensure that adequate air movement is achieved to reduce worker 
exposure to toxic metals to as low as feasible according to OSHA 
regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  Design the 
system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) 
and properly sized and distributed make-up air points to achieve a 
uniform air flow inside containment for visibility.  The design target for 
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60 
ft. (18.3 m) per minute downdraft.  Increase these minimum airflow 
requirements if necessary to address worker lead exposures.  Natural 
ventilation does not require the use of mechanical equipment for moving 
dust and debris through the work area. 

 
7. Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 

mm) water column (W.C.) relative to ambient conditions, or confirm 
through visual assessments for the concave appearance of the 
containment enclosure. 
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8. Exhaust Ventilation - When mechanical ventilation systems are used, 
provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9 
percent at 0.02 mils (0.5 microns). 
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 
 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 
 
Emergency 
Equipment List 

Location of 
Equipment 

Description of 
Equipment 

Capability of 
Equipment 

1.  Two-way radio Truck  Communication 
 

2. Portable Fire 
Extinguisher 
 

Truck  Extinguishes Fire 

3. Absorbent 
Material 

Truck  Absorbs Paint or 
Solvent Spills 
 

4.  Hand Shovel Truck  Scooping Material 
 

5.  55 Gallon (208 
L) Drum 

Truck  Storing Spilled 
Material 
 

6.  5 Gallon (19 L) 
Pail 

Truck  Storing Spilled 
Material 
 

 
Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996      Revised:  February 9, 2005 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-55 Stevenson @ I-90/94 Dan Ryan 
WEEK NIGHT TYPE OF CLOSURE ALLOWABLE LANE CLOSURE HOURS 
Sunday - Thursday 1-Lane   9:00 PM to   5:00 AM 
 2-Lanes 11:59 PM to   5:00 AM 
Friday 1-Lane 10:00 PM (Fri) to   7:00 AM (Sat) 
 2-Lanes 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane   9:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lanes 11:59 PM (Sat) to   8:00 AM (Sun) 

*NOTE: Lane closures in the 2-lane section of outbound I-55 shall follow the 2-Lane closure 
hours in the table above for all single lane closures 
 
LOCATION: I-90/94 Dan Ryan: 31st to Roosevelt 
WEEK NIGHT TYPE OF CLOSURE ALLOWABLE LANE CLOSURE HOURS 
Sunday-Thursday 1-Lane   9:00 PM to 5:00 AM 
Friday 1-Lane 11:00 PM (Fri) to 6:00 AM (Sat) 
Saturday 1-Lane   9:00 PM (Sat) to 9:00 AM (Sun) 

 
In addition to the hours noted above, temporary shoulder and partial service ramp closures are 
allowed weekdays between 9:00 A.M. and 3:00 P.M.  Partial ramp closures on freeway-to-
freeway ramps shall follow the 1-lane closure hours in the table above. 
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway full ramp closures for two lane ramps will not be permitted.  Freeway to 
freeway ramp closures for single lane ramps are only permitted during the following hours:  

 
• between the hours of 11:00 PM and 5:00 AM on Sunday thru Thursday nights 
• between the hours of 11:59 PM and 6:00 AM on Friday night, and  
• between the hours of 11:59 PM and 7:00 AM on Saturday night. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all interstate ramp closures.   
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In addition, one portable changeable message sign will be required to be placed in advance of 
the ramp closure.  The cost of these signs and PCMS board shall be considered incidental to 
traffic control and protection (6 static signs maximum per closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
 
Narrow lanes and permanent closures will not be allowed between Dec. 1st and April 1st. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less 
gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 
 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $ 3,500 
 

Two lanes blocked = $ 7,300 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective: 3/8/96        Revised: 4/20/10 
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Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 
(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a crash attenuator 
and arrow board.  The attenuator vehicle shall be positioned in the live lane that is being closed 
or opened in advance of the workers and shall have the arrow panel directing traffic to the 
adjacent open lane.  Failure to meet this requirement will subject to a Traffic Control Deficiency 
charge.  The deficiency will be calculated as outlined in Article 105.03 of the Standard 
Specifications.  Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall 
meet the requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with 
manufacturer’s recommendations and requirements. 
 
(b) Sign Requirements 
 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor will 
be provided a sign log of all existing signs within the limits of the construction zone.  The 
Contractor is responsible for verifying the accuracy of the sign log.  Throughout the duration of 
this project, all existing traffic signs shall be maintained by the Contractor.  All provisions of 
Article 107.25 of the Standard Specifications shall apply except the third paragraph shall be 
revised to read:  "The Contractor shall maintain, furnish, and replace at his own expense, any 
traffic sign or post which has been damaged or lost by the Contractor or a third party.  The 
Contractor will not be held liable for third party damage to large freeway guide signs". 
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(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 
required in Article 701.14(b) and as shown in the plans and Highway Standards.  Based upon 
the exiting posted speed limit, work zone speed limits shall be established and signed as 
follows. 
 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit assembly, 
located approximately 3200’ before the closure, shall be 55mph as shown in 701400.  Additional 
work zone 45mph assemblies shall be used as required according to Article 701.14(b) and as 
shown in the Highway Standards and plans.  WORK ZONE SPEED LIMIT 55 RESUMES 
assemblies may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. 
 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit assembly 
shown in 701400 shall be replaced with a 45mph assembly.  Additional work zone 45mph 
assemblies shall be used as required according to Article 701.14(b) and as shown in the 
Highway Standards and plans.  WORK ZONE SPEED LIMIT 55 RESUMES assemblies shall be 
eliminated in all cases.  END WORK ZONE SPEED LIMIT signs are required. 
 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size 
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT OPEN AHEAD signs 
shown in Standard 701411 shall be a minimum size of 48 inch by 48 inch with 8 inch capital 
letters. 
 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 
(W8-11) on both sides of the expressway, at any time when the elevation difference between 
adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be placed 500’ in 
advance of the drop-off, within 500’ of every entrance, and a minimum of every mile. 
 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work areas 
as a traveled way.  Check barricades shall also be placed in advance of each open patch, or 
excavation, or any other hazard in the work area, the first at the edge of the open traffic lane 
and the second centered in the closed lane.  Check barricades, either Type I or II, or drums 
shall be equipped with a flashing light. 
 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the Contractor 
shall furnish and install vertical barricades with steady burn lights, in lieu of Type II or drums, 
along the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 
(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, and exit ramp gores.  Also, vertical barricades shall not be used as patch barricades or 
check barricades.  Special attention shall be given, and ballast provided per manufacture’s 
specification, to maintain the vertical barricades in an upright position and in proper alignment. 
 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete barrier 
wall as shown in Standard 704001.  The color of these reflectors shall match the color of the 
edgelines (yellow on the left and crystal or white on the right).  If the base of the temporary 
concrete barrier wall is 12 inches or less from the travel lane, then the lower slope of the wall 
shall also have a 6 inch wide temporary pavement marking edgeline (yellow on the left and 
white on the right). 
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Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701446, 
701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 
 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 
PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, materials, 
transportation, handling, and incidental work necessary to furnish, install, maintain, replace, 
relocate, and remove all Expressway traffic control devices required in the plans and 
specifications. 
 
In the event the sum total value of all the work items for which traffic control and protection is 
required is increased or decreased by more than ten percent (10%), the contract bid price for 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as follows: 
 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 
 
Where: "P" is the bid unit price for Traffic Control and Protection 
 

Where: "X" = 

 Difference between original and final sum total value of all work 
items for which traffic control and protection is required 

 

 Original sum total value of all work items for which traffic control 
and protection is required. 

 

 
The value of the work items used in calculating the increase and decrease will include only 
items that have been added to or deducted from the contract under Article 104.02 of the 
Standard Specifications and only items which require use of Traffic Control and Protection. 
 
(b) The Engineer may require additional traffic control be installed in accordance with 
standards and/or designs other than those included in the plans.  In such cases, the standards 
and/or designs will be made available to the Contractor at least one week in advance of the 
change in traffic control.  Payment for any additional traffic control required will be in accordance 
with Article 109.04 of the Standard Specifications. 
 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 
Contractor, may require traffic control to be installed in accordance with standards and/or 
designs other than those included in the plans.  Revisions or modifications to the traffic control 
shown in the contract shall be submitted by the Contractor for approval by the Engineer.  No 
additional payment will be made for a Contractor requested modification. 
 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 
separately. 
 
(f) Temporary pavement markings shown not shown on the Standard will be measured and 
paid for according to Section 703 and Section 780. 
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(g) All pavement marking removal will be measured and paid for according to Section 703 or 
Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 
Recurring Special Provision Guardrail and Barrier Wall Delineation. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996     Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
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Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, expect the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
UP RR @ Dan Ryan @25th Pl./26th St. 
 
Union Pacific Railroad -0- 1 to 100 switching  
Finance/Insurance, Mail Stop 1870  Trains/day @ 15 mph. 
1400 Douglas Street,  (varies each day of 
Omaha, NE 68179   the week) 
 
DOT/AAR No.:  167474Y RR Mile Post:  2.0 
RR Division:  Chicago RR Sub-Division:  Villa Grove 
 
For Freight/Passenger Information Contact:  Richard Ellison Phone:  708-649-5214 
For Insurance Information Contact:  Connie Prokupek Phone:  402-544-2215 
 
Norfolk & Southern @ Dan Ryan @ 25th Pl./26th St 
 
Norfolk Southern Railway Company  17 trains/day  30 trains/day 
1200 Peachtree Street @ 40 mph 
Atlanta, Georgia  30309 (Amtrak). 
United States of America @70mph 
 
DOT/AAR No.: 522994L RR Mile Post:  465.48 
RR Division:  Western RR Sub-Division:  Chicago 
 
For Freight/Passenger Information Contact: Mr. Jim Kazmierczak Phone: 404/529-1256 
For Insurance Information Contact:  Scott Dickerson Phone:  757-629-2364 
 
METRA @ Dan Ryan @25th Pl./26th St 
 
METRA** 18 trains/day @ 70mph.  -0- 
547 W. Jackson Boulevard                              2 (Amtrak)/day @ 70 mph. 
Chicago IL 60661 
 
DOT/AAR No.: 608250 (per the data base) RR Mile Post:  2.1 
RR Division:  Illinois RR Sub-Division:  (1) 
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For Freight/Passenger Information Contact:  Dan Kneita Phone: 312-322-8016 
For Insurance Information Contact:  Lindsay Gohmann Phone:  312-322-6997 
 
IC RR @Dan Ryan @ 24th St./ n/o I-55 
 
Illinois Central Railroad Company 6 (Amtrak)/day@30mph. 
And Its Parents 6 (METRA)/day@30mph 
17641 S. Ashland Ave 8 trains/day@25mph. 
Homewood IL. 60430-1345 
 
DOT/AAR No.:  289794L RR Mile Post:  3.2 
RR Division:  Northern RR Sub-Division:  Broadview 
 
For Freight/Passenger Information Contact: Patrick Jones       Phone: 708/332-3557  
For Insurance Information Contact:  Rob Glass                  Phone:  708-332-6673 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the 
insurancefrom the railroad(s). Before any work begins on railroad right-of-way, the Contractor 
shall submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
**  
The Commuter Rail Division of the Regional Transportation Authority, a division of an Illinois 
municipal corporation, and its affiliated separate Public corporation known as the Northeast 
Illinois Regional Commuter Railroad Corporation, both operating under the service mark Metra, 
as now exists or may hereafter be constituted or acquired, and the Regional Transportation 
Authority, an Illinois municipal corporation. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
Effective:  December 1, 1986      Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
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 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
Central/DOT Rail @Dan Ryan @ Cermak.                         – 0-                                   -0-  
 
Central Illinois Railroad Company Out of BUSINESS!!! 
1500 West Lincoln Ave. 
P.O. Box: 379 
Rochelle IL. 61068 
 
DOT/AAR No.:  080147T RR Mile Post:  2.27 
RR Division:  Chicago RR Sub-Division:  Lumber Dist. 
 
FOR FREIGHT/PASSENGER INFO CONTACT:      Jack Stolarczyk PHONE:815-562-8292 
FOR INSURANCE INFORMATION CONTACT:             “       PHONE:                 “ 
 
CTA along Dan Ryan (Red Line) 
 
Chicago Transit Authority Red Line 
567 West Lake Street  439 trains /Day @ 55 mph 
Chicago IL 60661-1498 
 
DOT/AAR No: N/A    RR Mile Post: N/A 
RR Division:  CTA RR Sub-Division:  Red Line 
 
For Freight/Passenger Information Contact:  Mr. David Heard Phone: 312/681-3862 
For Insurance Information Contact:  Mike Wrenn Phone: 312/681-3646 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CTA FLAGGING AND COORDINATION 
Effective: May 14, 1998     Revised:  August 27, 2009 
 
All work to be done by the Contractor on, over, or in close proximity of the CTA (Chicago Transit 
Authority) right-of-way shall be performed according to Article 107.12 of the Standard 
Specifications and the following additional CTA requirements: 
 
1. The CTA’s Representative for this project will be: 
 

Mr. David Heard 
Manager, Construction Management Oversight 
(312) 681-3862 

 
2. NOTIFICATION TO CTA 
 

A. After the letting of the contract and prior to performing any work, the CTA 
Representative shall be notified by the Department to attend the preconstruction 
meeting. In this meeting, the Contractor shall confer with the CTA’s 
Representative regarding the CTA’s requirements for the protection of 
clearances, operations and safety. 

B. Prior to the start of any work on or over the CTA’s right-of-way, the Contractor 
shall meet with the CTA Representative to determine his requirements for 
flagmen and all other necessary items related to the work activities on, over and 
next to the CTA facilities and to receive CTA’s approval for the Contractor’s 
proposed operations. 

C. The Contractor shall notify the CTA Representative 72-hours in advance of the 
time he intends to enter upon the CTA right-of-way for the performance of any 
work. 

 
3. PROTECTION OF THE CTA TRAFFIC: 
 

A. The CTA will be operating trains during the construction of this project. The rail 
yard operations are 24 hours per day, seven days per week. 

 
B. The Contractor shall, at all times, take special care to conduct his operations 

over, under, adjacent to, or adjoining the CTA facilities in such a manner as to 
prevent settlement, damage or displacement or damage to any CTA structures, 
equipment, tracks or portions thereof, and to prevent interruption of train service. 

 
C. Any damage to the tracks or other CTA facilities caused by the Contractor’s 

operations shall be replaced or repaired by the CTA at the Contractor’s expense. 
Repair costs paid by the Contractor will not be reimbursed. 

 
4. REIMBURSEMENT OF COSTS: 
 

A. The cost of all flagmen, engineering inspection, switchmen, and other workmen 
furnished by the CTA and authorized by the Resident Engineer shall be paid for 
directly to the CTA by the contractor. 
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B. The amount paid to the Contractor shall be the amount charged to the Contractor 
for all authorized CTA charges including CTA additive rates audited and 
accepted by the Department, according to Article 107.12 and Article 109.05 of 
the Standard Specifications. 

C. Following approval of the CTA invoices by the Department, the Contractor shall 
pay all monies to the CTA as invoiced and shall submit to the Department 
certified and notarized evidence of the amount of payments. No overhead or 
profit will be allowed on these payments. 

D. The Department will not be liable for any delays by the CTA in providing flagmen 
or other service required by this special provision. 

 
5. Whenever any work, such as temporary shoring and erection procedures for spans over 

the CTA track, in the opinion of the CTA’s inspector, may affect the safety of the trains 
and the continuity of the CTA’s operations, the methods of performing such work shall 
first be submitted to the CTA for approval. If operations by the Contractor during 
construction are determined by the CTA’s inspector to be hazardous to the CTA’s 
operations, the Contractor shall suspend such work until reasonable remedial measures, 
and / or alternate methods, satisfactory to the CTA, are taken. Such remedial measures 
may include obtaining the services of the CTA personnel so that adequate protection 
may be provided. 

 
6. CTA OPERATING REQUIREMENTS: 

Operating requirements of the CTA, while work on this project is in progress, are as 
follows: 
 
A. Work that is adjacent to or over the CTA operating tracks, requiring CTA 

flagmen, is to be done during the following hours: 
 

Monday through Saturday, inclusive – 7:00 p.m. to 5:00 a.m. 
Sunday 12:00 a.m. to Monday 5:00 a.m. 

 
B. As much work as possible is to be done under normal CTA operating conditions 

(under traffic) without disruption of train movements. A maximum interruption of 
service to the CTA traffic of 15 minutes or as agreed upon with the CTA will be 
allowed. 

 
C. In order to request for single track (taking one track out of service), the 

Contractor, through the Resident Engineer, shall notify the CTA Representative 
twenty eight (28) working days in advance of the proposed interruptions. 

 
D. Interruptions will be provided solely at the CTA discretion, depending upon the 

transit service demands for special events and possible conflicts with prior 
commitments to other work scheduled on the same route. 

 
E. No more than one service interruption will be allowed simultaneously on this CTA 

line 
 

F. If the Contractor is unable to return the CTA track to normal operation on time, 
liquidated damages of at least $100.00 per minute of delay shall be paid directly 
to the CTA by the Contractor. 
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7. Pedestrian traffic to the CTA facilities shall be maintained at all times. 
 
8. A notice of at least seventy two (72) hours shall be given to the CTA prior to any beam 

removal or replacement which will cause interruption to the CTA facilities and service. 
 

9. Simultaneous work on two piers that will require flagmen and affect the train operation 
shall not be allowed. Work, which will require flagmen, shall be limited to only one side of 
the track at a time. 

 
10. Two flagmen will be required for each direction of train traffic for any work within the CTA 

facilities. 
 
11. CTA shall have access to all storage tracks and unrestricted train operation over special 

holidays and events as indicated below: 
 

One of the special holidays is the “Fourth of July”.  Please visit the City of Chicago web 
site at http://cityofchicago.org  for complete information and times. 
 
One of the special holidays is the “Taste of Chicago”.  Please visit the Taste of Chicago 
web site at http://www.tasteofchicago.us for complete information and times. 
 
Dates for other special holidays and events such as conventions, auto shows, World 
Series, etc. if and when it happens, will be given to the Department whenever CTA finds 
out about it, during the preconstruction meeting or 30 days in advance of the 
construction, if possible, as requested by the Department. 

 
12. The Contractor will be required to take all precautions to avoid debris, concrete and 

other materials falling over the tracks. 
 
13. OTHER SPECIAL CONDITIONS: 
 

A. The contractor is warned of the presence of an electrified third rail (600 
volts DC) and moving trains on the CTA tracks and shall take all the 
necessary precautions to prevent damage to life or property through 
contact with the electrical or operating system. 

B. The Contractor is also warned that any contact with the electrified third rail 
may result in a severe burn or death. Safety precautions such as insulating 
hoods or covers, approved by CTA, shall be provided by the Contractor to 
cover that section of the third live rail adjacent to the work. 

C. Safety Training: All employees of the Contractor or his Subcontractors who are 
required to work upon or adjacent to the CTA’s operating tracks shall be required 
to attend and provide evidence of completion of a right-of-way safety training 
course administered by the CTA. 

D. Arrangements for the safety training course shall be the Contractor’s 
responsibility. Contact the CTA representative to arrange for the safety course. 

E. The cost of the course is $200.00 per person, payable to the CTA prior to taking 
the course. The cost of this course and the employee’s time for the course shall 
be considered incidental to the cost of the contract. The course is one day long, 
from 8:00 a.m. to 4:00 p.m. 

F. The Contractor, his Subcontractors, and all of his employees who are required to 
work on or around the CTA’s operating tracks shall wear CTA type safety vest. 
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14. Rapid Transit Clearances: 
 

The Contractor shall perform his work in a manner that provides adequate clearance to 
the CTA tracks.  The clearances shall not be less than the following for safe passage of 
trains. 
 
7′-2″ (2.18 m) horizontal to the center line of the nearest track 
6′-1″ (1.85 m) horizontal to the center line of the nearest track for short distances. 
14′-6″ (4.42 m) vertical from the top of the high running rail. 

 
15. Protective Shield 
 

A. The Contractor shall furnish, install, and later remover a protective shield to 
protect the CTA traffic from damage due to falling material and objects during 
construction. 

 
The protective shield may be a platform, a net, or any other Department 
approved structure. 

 
B. A minimum vertical clearance of 14′-6″ (4.42 m) above the high running rail the 

CTA tracks shall be provided at all times. 
 

C. Any protective shield required, as indicated on the plans and the supporting 
members shall be designed to sustain a load of 200 pounds per square foot in 
addition to its own weight. 

 
Drawings and design calculations for the protective shield shall be stamped by 
an Illinois Licensed Structural Engineer and shall be submitted to the Department 
for approval. The protective shield shall be constructed only after the Department 
has approved the drawings and the design. 
 

16. The contractor shall be required to provide a schedule for material removal, delivery of 
new material, crane operation over and around the tracks and a schedule for access of 
workmen to the construction site. 
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UPRR RIGHT OF ENTRY AGREEMENT 
EXHIBIT ‘E’ 

CONTRACTOR'S 
RIGHT OF ENTRY AGREEMENT 

 
 

THIS AGREEMENT is made and entered into as of the ______ day of 
_________________________, 20______, 
by and between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation ("Railroad"); and 
_________________ 
________________________________________________, a ______________________ corporation 
("Contractor"). 
 
RECITALS: 
 
 Contractor has been hired by ___________________________________________________ to 
perform work relating 
to 
____________________________________________________________________________________
____________ 
____________________________________________________________________________________
______________ 
(the "work"), with all or a portion of such work to be performed on property of Railroad in the vicinity of 
Railroad's Milepost __________ on Railroad's ______________________________    [Subdivision]    
[Branch]   [at or near DOT No. _______] located at or near ____________, in _______________ County, 
State of ______________, as such location is in the general location shown on the print marked Exhibit 
A, attached hereto and hereby made a part hereof, which  work is the subject of a contract dated 
___________________ between Railroad and 
________________________________________________. 
 
 Railroad is willing to permit Contractor to perform the work described above at the location 
described above subject to the terms and conditions contained in this Agreement 
 
AGREEMENT: 
 

NOW, THEREFORE, it is mutually agreed by and between Railroad and Contractor, as follows: 
 
ARTICLE 1 - DEFINITION OF CONTRACTOR. 
 

For purposes of this Agreement, all references in this agreement to Contractor shall include 
Contractor's contractors, subcontractors, officers, agents and employees, and others acting under its or 
their authority. 
 
ARTICLE 2 - RIGHT GRANTED; PURPOSE. 
 

Railroad hereby grants to Contractor the right, during the term hereinafter stated and upon and 
subject to each and all of the terms, provisions and conditions herein contained, to enter upon and have 
ingress to and egress from the property described in the Recitals for the purpose of performing the work 
described in the Recitals above.  The right herein granted to Contractor is limited to those portions of 
Railroad's property specifically described herein, or as designated by the Railroad Representative named 
in Article 4. 
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ARTICLE 3 - TERMS AND CONDITIONS CONTAINED IN EXHIBITS B, C AND D. 
 

The terms and conditions contained in Exhibit B, Exhibit C and Exhibit D, attached hereto, are 
hereby made a part of this Agreement. 
 
ARTICLE 4 - ALL EXPENSES TO BE BORNE BY CONTRACTOR; RAILROAD REPRESENTATIVE. 
 
 A. Contractor shall bear any and all costs and expenses associated with any work 
performed by Contractor, or any costs or expenses incurred by Railroad relating to this Agreement. 
 
 B. Contractor shall coordinate all of its work with the following Railroad representative or his 
or her duly authorized representative (the "Railroad Representative"): 
 
  Richard Ellison 
                        101 N. Wacker Drive, Suite 1920 
                        Chicago, IL 60606 
  (312) 777-2048             
   
 C. Contractor, at its own expense, shall adequately police and supervise all work to be 
performed by Contractor and shall ensure that such work is performed in a safe manner as set forth in 
Section 7 of Exhibit B.  The responsibility of Contractor for safe conduct and adequate policing and 
supervision of Contractor's work shall not be lessened or otherwise affected by Railroad's approval of 
plans and specifications involving the work, or by Railroad's collaboration in performance of any work, or 
by the presence at the work site of a Railroad Representative, or by compliance by Contractor with any 
requests or recommendations made by Railroad Representative. 
 
ARTICLE 5 - TERM; TERMINATION. 
 
 A. The grant of right herein made to Contractor shall commence on the date of this 
Agreement, and continue until __________________________, unless sooner terminated as herein 
provided, or at such time as Contractor has completed its work on Railroad's property, whichever is 
earlier.  Contractor agrees to notify the Railroad Representative in writing when it has completed its work 
on Railroad's property. 
 
 B. This Agreement may be terminated by either party on ten (10) days written notice to the 
other party. 
 
ARTICLE 6 - CERTIFICATE OF INSURANCE. 
 
 A. Before commencing any work, Contractor will provide Railroad with the (i) insurance 
binders, policies, certificates and endorsements set forth in Exhibit C of this Agreement, and (ii) the 
insurance endorsements obtained by each subcontractor as required under Section 12 of Exhibit B of 
this Agreement. 
 
 B. All insurance correspondence, binders, policies, certificates and endorsements shall be 
sent to: 

 
  Union Pacific Railroad Company 
  1400 Douglas St., MS 1690 
  Omaha , NE 68179   
                           Attn:Kathy Nesser  
 
  Folder No. _________________ 
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ARTICLE 7 - DISMISSAL OF CONTRACTOR's EMPLOYEE. 
 

 At the request of Railroad, Contractor shall remove from Railroad's property any employee of 
Contractor who fails to conform to the instructions of the Railroad Representative in connection with the 
work on Railroad's property, and any right of Contractor shall be suspended until such removal has 
occurred.  Contractor shall indemnify Railroad against any claims arising from the removal of any such 
employee from Railroad's property. 

 
ARTICLE 8 - ADMINISTRATIVE FEE. 

 
 Upon the execution and delivery of this Agreement, Contractor shall pay to Railroad 
_________________________________ Dollars  ($__________) as reimbursement for clerical, 
administrative and handling expenses in connection with the processing of this Agreement. 

 
ARTICLE 9 - CROSSINGS. 

 
 No additional vehicular crossings (including temporary haul roads) or pedestrian crossings over 
Railroad's trackage shall be installed or used by Contractor without the prior written permission of 
Railroad. 

 
ARTICLE 10.- EXPLOSIVES. 
 
 Explosives or other highly flammable substances shall not be stored or used on Railroad's 
property without the prior written approval of Railroad. 
 

IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in duplicate as of 
the date first herein written. 
 
 

UNION PACIFIC RAILROAD COMPANY 
 
 

By:  
Title:__________________________________

_ 
 
 
 

  
(Name of Contractor) 

 
 

By:  
Title:  
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EXHIBIT A 
 
 

 
 
 Exhibit A will be a print showing the general location of the work site. 
 
 

EXHIBIT B 
TO 

CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 
 
Section 1. NOTICE OF COMMENCEMENT OF WORK - FLAGGING. 
 

A. Contractor agrees to notify the Railroad Representative at least ten (10) working days in 
advance of Contractor commencing its work and at least thirty (30) working days in advance of proposed 
performance of any work by Contractor in which any person or equipment will be within twenty-five (25) 
feet of any track, or will be near enough to any track that any equipment extension (such as, but not 
limited to, a crane boom) will reach to within twenty-five (25) feet of any track.  No work of any kind shall 
be performed, and no person, equipment, machinery, tool(s), material(s), vehicle(s), or thing(s) shall be 
located, operated, placed, or stored within twenty-five (25) feet of any of Railroad's track(s) at any time, 
for any reason, unless and until a Railroad flagman is provided to watch for trains.  Upon receipt of such 
thirty (30)-day notice, the Railroad Representative will determine and inform Contractor whether a 
flagman need be present and whether Contractor needs to implement any special protective or safety 
measures.  If flagging or other special protective or safety measures are performed by Railroad, Railroad 
will bill Contractor for such expenses incurred by Railroad, unless Railroad and a federal, state or local 
governmental entity have agreed that Railroad is to bill such expenses to the federal, state or local 
governmental entity.  If Railroad will be sending the bills to Contractor, Contractor shall pay such bills 
within thirty (30) days of Contractor's receipt of billing.  If Railroad performs any flagging, or other special 
protective or safety measures are performed by Railroad, Contractor agrees that Contractor is not 
relieved of any of its responsibilities or liabilities set forth in this Agreement.   
 

B. The rate of pay per hour for each flagman will be the prevailing hourly rate in effect for an 
eight-hour day for the class of flagmen used during regularly assigned hours and overtime in accordance 
with Labor Agreements and Schedules in effect at the time the work is performed.  In addition to the cost 
of such labor, a composite charge for vacation, holiday, health and welfare, supplemental sickness, 
Railroad Retirement and unemployment compensation, supplemental pension, Employees Liability and 
Property Damage and Administration will be included, computed on actual payroll.  The composite charge 
will be the prevailing composite charge in effect at the time the work is performed.   One and one-half 
times the current hourly rate is paid for overtime, Saturdays and Sundays, and two and one-half times 
current hourly rate for holidays.  Wage rates are subject to change, at any time, by law or by agreement 
between Railroad and its employees, and may be retroactive as a result of negotiations or a ruling of an 
authorized governmental agency.  Additional charges on labor are also subject to change.  If the wage 
rate or additional charges are changed, Contractor (or the governmental entity, as applicable) shall pay 
on the basis of the new rates and charges. 
 

C. Reimbursement to Railroad will be required covering the full eight-hour day during which 
any flagman is furnished, unless the flagman can be assigned to other Railroad work during a portion of 
such day, in which event reimbursement will not be required for the portion of the day during which the 
flagman is engaged in other Railroad work.  Reimbursement will also be required for any day not actually 
worked by the flagman following the flagman's assignment to work on the project for which Railroad is 
required to pay the flagman and which could not reasonably be avoided by Railroad by assignment of 
such flagman to other work , even though Contractor may not be working during such time.   
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When it becomes necessary for Railroad to bulletin and assign an employee to a flagging position 
in compliance with union collective bargaining agreements, Contractor must provide Railroad a minimum 
of five (5) days notice prior to the cessation of the need for a flagman.  If five (5) days notice of cessation 
is not given, Contractor will still be required to pay flagging charges for the five (5) day notice period 
required by union agreement to be given to the employee, even though flagging is not required for that 
period.  An additional thirty (30) days notice must then be given to Railroad if flagging services are 
needed again after such five day cessation notice has been given to Railroad. 
 
Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED 
 

A. The foregoing grant of right is subject and subordinate to the prior and continuing right 
and obligation of the Railroad to use and maintain its entire property including the right and power of 
Railroad to construct, maintain, repair, renew, use, operate, change, modify or relocate railroad tracks, 
roadways, signal, communication, fiber optics, or other wirelines, pipelines and other facilities upon, along 
or across any or all parts of its property, all or any of which may be freely done at any time or times by 
Railroad without liability to Contractor or to any other party for compensation or damages. 

 
B. The foregoing grant is also subject to all outstanding superior rights (whether recorded or 

unrecorded and including those in favor of licensees and lessees of Railroad's property, and others) and 
the right of Railroad to renew and extend the same, and is made without covenant of title or for quiet 
enjoyment. 
 
Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS. 
 

A. Contractor shall conduct its operations so as not to interfere with the continuous and 
uninterrupted use and operation of the railroad tracks and property of Railroad, including without 
limitation, the operations of Railroad's lessees, licensees or others, unless specifically authorized in 
advance by the Railroad Representative.  Nothing shall be done or permitted to be done by Contractor at 
any time that would in any manner impair the safety of such operations.  When not in use, Contractor's 
machinery and materials shall be kept at least fifty (50) feet from the centerline of Railroad's nearest 
track, and there shall be no vehicular crossings of Railroads tracks except at existing open public 
crossings.    

 
B. Operations of Railroad and work performed by Railroad personnel and delays in the work 

to be performed by Contractor caused by such railroad operations and work are expected by Contractor, 
and Contractor agrees that Railroad shall have no liability to Contractor, or any other person or entity for 
any such delays.  The Contractor shall coordinate its activities with those of Railroad and third parties so 
as to avoid interference with railroad operations.  The safe operation of Railroad train movements and 
other activities by Railroad takes precedence over any work to be performed by Contractor. 
 
Section 4. LIENS. 
 

Contractor shall pay in full all persons who perform labor or provide materials for the work to be 
performed by Contractor.  Contractor shall not create, permit or suffer any mechanic's or materialmen's 
liens of any kind or nature to be created or enforced against any property of Railroad for any such work 
performed.  Contractor shall indemnify and hold harmless Railroad from and against any and all liens, 
claims, demands, costs or expenses of whatsoever nature in any way connected with or growing out of 
such work done, labor performed, or materials furnished.  If Contractor fails to promptly cause any lien to 
be released of record, Railroad may, at its election, discharge the lien or claim of lien at Contractor's 
expense. 
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Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS. 
 

A. Fiber optic cable systems may be buried on Railroad's property.  Protection of the fiber 
optic cable systems is of extreme importance since any break could disrupt service to users resulting in 
business interruption and loss of revenue and profits.  Contractor shall telephone Railroad during normal 
business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday through Friday, except holidays) at 
1-800-336-9193 (also a 24-hour, 7-day number for emergency calls) to determine if fiber optic cable is 
buried anywhere on Railroad's property to be used by Contractor.  If it is, Contractor will telephone the 
telecommunications company(ies) involved, make arrangements for a cable locator and, if applicable, for 
relocation or other protection of the fiber optic cable.  Contractor shall not commence any work until all 
such protection or relocation (if applicable) has been accomplished.   
 
 b. In addition to other indemnity provisions in this Agreement, Contractor shall indemnify, 
defend and hold Railroad harmless from and against all costs, liability and expense whatsoever 
(including, without limitation, attorneys' fees, court costs and expenses) arising out of any act or omission 
of Contractor, its agents and/or employees, that causes or contributes to (1) any damage to or destruction 
of any telecommunications system on Railroad's property, and/or (2) any injury to or death of any person 
employed by or on behalf of any telecommunications company, and/or its contractor, agents and/or 
employees, on Railroad's property.  Contractor shall not have or seek recourse against Railroad for any 
claim or cause of action for alleged loss of profits or revenue or loss of service or other consequential 
damage to a telecommunication company using Railroad's property or a customer or user of services of 
the fiber optic cable on Railroad's property. 
 
Section 6. PERMITS - COMPLIANCE WITH LAWS. 
 

In the prosecution of the work covered by this Agreement, Contractor shall secure any and all 
necessary permits and shall comply with all applicable federal, state and local laws, regulations and 
enactments affecting the work including, without limitation, all applicable Federal Railroad Administration 
regulations. 
 
Section 7. SAFETY. 
 

A. Safety of personnel, property, rail operations and the public is of paramount importance 
in the prosecution of the work performed by Contractor.  Contractor shall be responsible for initiating, 
maintaining and supervising all safety, operations and programs in connection with the work.  Contractor 
shall at a minimum comply with Railroad's safety standards listed in Exhibit D, hereto attached, to ensure 
uniformity with the safety standards followed by Railroad's own forces.  As a part of Contractor's safety 
responsibilities, Contractor shall notify Railroad if Contractor determines that any of Railroad's safety 
standards are contrary to good safety practices.  Contractor shall furnish copies of Exhibit D to each of its 
employees before they enter the job site. 
 
 B. Without limitation of the provisions of paragraph A above, Contractor shall keep the job 
site free from safety and health hazards and ensure that its employees are competent and adequately 
trained in all safety and health aspects of the job. 
 
 C. Contractor shall have proper first aid supplies available on the job site so that prompt first 
aid services may be provided to any person injured on the job site.  Contractor shall promptly notify 
Railroad of any U.S. Occupational Safety and Health Administration reportable injuries.  Contractor shall 
have a nondelegable duty to control its employees while they are on the job site or any other property of 
Railroad, and to be certain they do not use, be under the influence of, or have in their possession any 
alcoholic beverage, drug or other substance that may inhibit the safe performance of any work. 
 
 D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of 
Contractor's safety plan for conducting the work (the "Safety Plan").  Railroad shall have the right, but not 
the obligation, to require Contractor to correct any deficiencies in the Safety Plan.  The terms of this 
Agreement shall control if there are any inconsistencies between this Agreement and the Safety Plan. 
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Section 8. INDEMNITY. 
 
 A. To the extent not prohibited by applicable statute, Contractor shall indemnify, defend and 
hold harmless Railroad, its affiliates, and its and their officers, agents and employees (individually an 
“Indemnified Party” or collectively "Indemnified Parties") from and against any and all loss, damage, 
injury, liability, claim, demand, cost or expense (including, without limitation, attorney's, consultant's and 
expert's fees, and court costs), fine or penalty (collectively, "Loss") incurred by any person (including, 
without limitation, any Indemnified Party, Contractor, or any employee of Contractor or of any Indemnified 
Party) arising out of or in any manner connected with (i) any work performed by Contractor, or (ii) any act 
or omission of Contractor, its officers, agents or employees, or (iii) any breach of this Agreement by 
Contractor. 
 
 b. The right to indemnity under this Section 8 shall accrue upon occurrence of the event 
giving rise to the Loss, and shall apply regardless of any negligence or strict liability of any Indemnified 
Party, except where the Loss is caused by the sole active negligence of an Indemnified Party as 
established by the final judgment of a court of competent jurisdiction. The sole active negligence of any 
Indemnified Party shall not bar the recovery of any other Indemnified Party. 
 
 c. Contractor expressly and specifically assumes potential liability under this Section 8 for claims or 
actions brought by Contractor's own employees.  Contractor waives any immunity it may have under worker's 
compensation or industrial insurance acts to indemnify the Indemnified Parties under this Section 8.  Contractor 
acknowledges that this waiver was mutually negotiated by the parties hereto. 

 
 d. No court or jury findings in any employee's suit pursuant to any worker's compensation 
act or the Federal Employers' Liability Act against a party to this Agreement may be relied upon or used 
by Contractor in any attempt to assert liability against any Indemnified Party. 
 
 e. The provisions of this Section 8 shall survive the completion of any work performed by 
Contractor or the termination or expiration of this Agreement.  In no event shall this Section 8 or any other 
provision of this Agreement be deemed to limit any liability Contractor may have to any Indemnified Party 
by statute or under common law. 
 
Section 9. RESTORATION OF PROPERTY. 
 

In the event Railroad authorizes Contractor to take down any fence of Railroad or in any manner 
move or disturb any of the other property of Railroad in connection with the work to be performed by 
Contractor, then in that event Contractor shall, as soon as possible and at Contractor's sole expense, 
restore such fence and other property to the same condition as the same were in before such fence was 
taken down or such other property was moved or disturbed.  Contractor shall remove all of Contractor's 
tools, equipment, rubbish and other materials from Railroad's property promptly upon completion of the 
work, restoring Railroad's property to the same state and condition as when Contractor entered thereon. 
 
Section 10. WAIVER OF DEFAULT. 
 

Waiver by Railroad of any breach or default of any condition, covenant or agreement herein 
contained to be kept, observed and performed by Contractor shall in no way impair the right of Railroad to 
avail itself of any remedy for any subsequent breach or default. 
 
Section 11. MODIFICATION - ENTIRE AGREEMENT. 
 

No modification of this Agreement shall be effective unless made in writing and signed by 
Contractor and Railroad. This Agreement and the exhibits attached hereto and made a part hereof 
constitute the entire understanding between Contractor and Railroad and cancel and supersede any prior 
negotiations, understandings or agreements, whether written or oral, with respect to the work to be 
performed by Contractor. 
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Section 12. ASSIGNMENT - SUBCONTRACTING. 
 

Contractor shall not assign or subcontract this Agreement, or any interest therein, without the 
written consent of the Railroad.  Contractor shall be responsible for the acts and omissions of all 
subcontractors.  Before Contractor commences any work, the Contractor shall, except to the extent 
prohibited by law; (1) require each of its subcontractors to include the Contractor as "Additional Insured" 
in the subcontractor's Commercial General Liability policy and Business Automobile policies with respect 
to all liabilities arising out of the subcontractor's performance of work on behalf of the Contractor by 
endorsing these policies with ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or 
substitute forms providing equivalent coverage; (2) require each of its subcontractors to endorse their 
Commercial General Liability Policy with "Contractual Liability Railroads" ISO Form CG 24 17 10 01 (or a 
substitute form providing equivalent coverage) for the job site; and (3) require each of its subcontractors 
to endorse their Business Automobile Policy with "Coverage For Certain Operations In Connection With 
Railroads" ISO Form CA 20 70 10 01 (or a substitute form providing equivalent coverage) for the job site. 
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EXHIBIT C 
TO 

CONTRACTOR'S 
RIGHT OF ENTRY AGREEMENT 

 
Union Pacific Railroad Company 

Insurance Provisions For 
Contractor’s Right of Entry Agreement 

 
Contractor shall, at its sole cost and expense, procure and maintain during the course of the Project and 
until all Project work on Railroad’s property has been completed and the Contractor has removed all 
equipment and materials from Railroad’s property and has cleaned and restored Railroad’s property to 
Railroad’s satisfaction, the following insurance coverage: 
 
A. Commercial General Liability insurance.  Commercial general liability (CGL) with a limit of not 

less than $5,000,000 each occurrence and an aggregate limit of not less than $10,000,000.  CGL 
insurance must be written on ISO occurrence form CG 00 01 12 04 (or a substitute form providing 
equivalent coverage).  

 
 The policy must also contain the following endorsement, which must be stated on the certificate 
of insurance: 

• Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing 
equivalent coverage) showing “Union Pacific Railroad Company Property” as the 
Designated Job Site. 

• Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 
(or a substitute form providing equivalent coverage) showing the project on the form 
schedule. 

 
B. Business Automobile Coverage insurance.  Business auto coverage written on ISO form CA 00 

01 10 01 (or a substitute form providing equivalent liability coverage) with a combined single limit 
of not less $5,000,000 for each accident and coverage must include liability arising out of any 
auto (including owned, hired and non-owned autos). 

 
 The policy must contain the following endorsements, which must be stated on the certificate of 

insurance: 
• Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 

(or a substitute form providing equivalent coverage) showing “Union Pacific Property” as 
the Designated Job Site.  

• Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by 
law. 

 
C. Workers' Compensation and Employers' Liability insurance.  Coverage must include but not 
be limited to: 

• Contractor's statutory liability under the workers' compensation laws of the state where 
the work is being performed. 

• Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 
disease policy limit $500,000 each employee.  

 
 If Contractor is self-insured, evidence of state approval and excess workers compensation 
coverage must be provided.  Coverage must include liability arising out of the U. S. Longshoremen's 
and Harbor Workers' Act, the Jones Act, and  the Outer Continental Shelf Land Act, if applicable.   
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 The policy must contain the following endorsement, which must be stated on the certificate of 
insurance:  

• Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing 
equivalent coverage) showing Railroad in the schedule as the alternate employer (or a 
substitute form providing equivalent coverage).  

 
D. Railroad Protective Liability insurance.  Contractor must maintain "Railroad Protective Liability" 

(RPL) insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing 
equivalent coverage) on behalf of Railroad as named insured, with a limit of not less than 
$2,000,000 per occurrence and an aggregate of $6,000,000. The definition of "JOB LOCATION" 
and "WORK" on the declaration page of the policy shall refer to this Agreement and shall 
describe all WORK or OPERATIONS performed under this agreement."  Contractor shall provide 
this Agreement to Contractor's insurance agent(s) and/or broker(s) and Contractor shall instruct 
such agent(s) and/or broker(s) to procure the insurance coverage required by this Agreement.   A 
BINDER STATING THE POLICY IS IN PLACE MUST BE SUBMITTED TO RAILROAD BEFORE 
THE WORK MAY COMMENCE AND UNTIL THE ORIGINAL POLICY IS FORWARDED TO 
UNION PACIFIC RAILROAD.  [Ken - there is a closed quote in this paragraph but no open 
quote.] 

 
E. Umbrella or Excess insurance.  If Contractor utilizes umbrella or excess policies, these policies 

must “follow form” and afford no less coverage than the primary policy. 
 
F. Pollution Liability insurance.  Pollution liability coverage must be included when the scope of the 

work as defined in the Agreement includes installation, temporary storage, or disposal of any 
"hazardous" material that is injurious in or upon land, the atmosphere, or any watercourses; or 
may cause bodily injury at any time. 

 
 If required, coverage may be provided in separate policy form or by endorsement to Contractors 

CGL or RPL.  In any form coverage must be equivalent to that provided in ISO form CG 24 15 
"Limited Pollution Liability Extension Endorsement" or CG 28 31 "Pollution Exclusion 
Amendment" with limits of at least $5,000,000 per occurrence and an aggregate limit of 
$10,000,000. 

 
 If the scope of work as defined in this Agreement includes the disposal of any hazardous or non-
hazardous materials  from the job site, Contractor must furnish to Railroad evidence of pollution legal 
liability insurance maintained by the  disposal site operator for losses arising from the insured facility 
accepting the materials, with coverage in minimum  amounts of $1,000,000 per loss, and an annual 
aggregate of $2,000,000. 
 
OTHER REQUIREMENTS 
 
G. All policy(ies) required above (except worker’s compensation and  employers liability) must 

include Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG 20 26, 
and CA 20 48 (or substitute forms providing equivalent coverage).  The coverage provided to 
Railroad as additional insured shall, to the extent provided under  ISO Additional Insured 
Endorsement  CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence whether sole 
or partial, active or passive, and shall not be limited by Contractor's liability under the indemnity 
provisions of this Agreement.  

 
H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate 

of insurance), unless the law governing this Agreement prohibits all punitive damages that might 
arise under this Agreement. 
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I. Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of 
damages against Railroad and its agents, officers, directors and employees. This waiver must be 
stated on the certificate of insurance. 

 
J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of insurance, 

executed by a duly authorized representative of each insurer, showing compliance with the 
insurance requirements in this Agreement.  

 
K. All insurance policies must be written by a reputable insurance company acceptable to Railroad 

or with a current Best's Insurance Guide Rating of A- and Class VII or better, and authorized to 
do business in the state where the work is being performed. 

 
L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not 

be deemed to release or diminish the liability of Contractor, including, without limitation, liability 
under the indemnity provisions of this Agreement.  Damages recoverable by Railroad from 
Contractor or any third party will not be limited by the amount of the required insurance coverage. 
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EXHIBIT D 
TO 

CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 
 
MINIMUM SAFETY REQUIREMENTS 
 
The term "employees" as used herein refer to all employees of Contractor as well as all 
employees of any subcontractor or agent of Contractor. 
 
I. Clothing 
 
A. All employees of Contractor will be suitably dressed to perform their duties safely and in 
a manner that will not interfere with their vision, hearing, or free use of their hands or feet. 
 
Specifically, Contractor’s employees must wear: 
 
(i) Waist-length shirts with sleeves. 
(ii) Trousers that cover the entire leg.  If flare-legged trousers are worn, the trouser bottoms 
must be tied to prevent catching. 
(iii) Footwear that covers their ankles and has a defined heel.  Employees working on 
bridges are required to wear safety-toed footwear that conforms to the American National 
Standards Institute (ANSI) and FRA footwear requirements. 
 
B. Employees shall not wear boots (other than work boots), sandals, canvas-type shoes, or 
other shoes that have thin soles or heels that are higher than normal. 
 
C. Employees must not wear loose or ragged clothing, neckties, finger rings, or other loose 
jewelry while operating or working on machinery. 
 
II. Personal Protective Equipment 
 
Contractor shall require its employees to wear personal protective equipment as specified by 
Railroad rules, regulations, or recommended or requested by the Railroad Representative. 
 
(i) Hard hat that meets the American National Standard (ANSI) Z89.1 – latest revision.  
Hard hats should be affixed with Contractor’s  company logo or name. 
(ii) Eye protection that meets American National Standard (ANSI) for occupational and 
educational eye and face protection, Z87.1 – latest revision.  Additional eye protection must be 
provided to meet specific job situations such as welding, grinding, etc. 
(iii) Hearing protection, which affords enough attenuation to give protection from noise levels 
that will be occurring on the job site.  Hearing protection, in the form of plugs or muffs, must be 
worn when employees are within: 
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100 feet of a locomotive or roadway/work equipment 
15 feet of power operated tools 
150 feet of jet blowers or pile drivers 
150 feet of retarders in use (when within 10 feet, employees must wear dual ear protection – 
plugs and muffs) 
 
(iv) Other types of personal protective equipment, such as respirators, fall protection 
equipment, and face shields, must be worn as recommended or requested by the Railroad 
Representative. 
 
III. On Track Safety 
 
 Contractor is responsible for compliance with the Federal Railroad Administration’s 
Roadway Worker Protection regulations – 49CFR214, Subpart C and Railroad's On-Track 
Safety rules.  Under 49CFR214, Subpart C, railroad contractors are responsible for the training 
of their employees on such regulations.  In addition to the instructions contained in Roadway 
Worker Protection regulations, all employees must: 
 
(i) Maintain a distance of twenty-five (25) feet to any track unless the Railroad 
Representative is present to authorize movements. 
(ii) Wear an orange, reflectorized workwear approved by the Railroad Representative. 
(iii) Participate in a job briefing that will specify the type of On-Track Safety for the type of 
work being performed. Contractor must take special note of limits of track authority, which tracks 
may or may not be fouled, and clearing the track.  Contractor will also receive special 
instructions relating to the work zone around machines and minimum distances between 
machines while working or traveling. 
 
IV. Equipment 
 
A. It is the responsibility of Contractor to ensure that all equipment is in a safe condition to 
operate.  If, in the opinion of the Railroad Representative, any of Contractor’s equipment is 
unsafe for use, Contractor shall remove such equipment from Railroad’s property.  In addition, 
Contractor must ensure that the operators of all equipment are properly trained and competent 
in the safe operation of the equipment.  In addition, operators must be: 
 
Familiar and comply with Railroad’s rules on lockout/tagout of equipment. 
Trained in and comply with the applicable operating rules if operating any hy-rail equipment on-
track. 
Trained in and comply with the applicable air brake rules if operating any equipment that moves 
rail cars or any other railbound equipment. 
 
B. All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and 
audible back-up warning device. 
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C. Unless otherwise authorized by the Railroad Representative, all equipment must be 
parked a minimum of twenty-five (25) feet from any track.  Before leaving any equipment 
unattended, the operator must stop the engine and properly secure the equipment against 
movement. 
 
D. Cranes must be equipped with three orange cones that will be used to mark the working 
area of the crane and the minimum clearances to overhead powerlines. 
 
V. General Safety Requirements 
 
A. Contractor shall ensure that all waste is properly disposed of in accordance with 
applicable federal and state regulations. 
 
B. Contractor shall ensure that all employees participate in and comply with a job briefing 
conducted by the Railroad Representative, if applicable.  During this briefing, the Railroad 
Representative will specify safe work procedures, (including On-Track Safety) and the potential 
hazards of the job.  If any employee has any questions or concerns about the work, the 
employee must voice them during the job briefing.  Additional job briefings will be conducted 
during the work as conditions, work procedures, or personnel change. 
 
C. All track work performed by Contractor meets the minimum safety requirements 
established by the Federal Railroad Administration’s Track Safety Standards 49CFR213. 
 
D. All employees comply with the following safety procedures when working around any 
railroad track: 
 
(i) Always be on the alert for moving equipment.  Employees must always expect 
movement on any track, at any time, in either direction. 
(ii) Do not step or walk on the top of the rail, frog, switches, guard rails, or other track 
components. 
(iii) In passing around the ends of standing cars, engines, roadway machines or work 
equipment, leave at least 20 feet between yourself and the end of the equipment.  Do not go 
between pieces of equipment of the opening is less than one car length (50 feet). 
(iv) Avoid walking or standing on a track unless so authorized by the employee in charge. 
(v) Before stepping over or crossing tracks, look in both directions first. 
(vi) Do not sit on, lie under, or cross between cars except as required in the performance of 
your duties and only when track and equipment have been protected against movement. 
 
E. All employees must comply with all federal and state regulations concerning workplace 
safety. 
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CN RIGHT OF ENTRY PERMIT 

 
 
 

Right of Entry (ROE) Information 
Cost is $750.00 for application 

 
The CN requires everyone (contractor, consultants, etc) working on CN property to have a Right-of-Entry (ROE) 
agreement. ROE agreement application is handled by contacting me by email. Once we receive the information 
requested below, we will draw up a ROE Agreement. We will forward two copies to you for your execution. After you 
sign the agreement you will return both copies, a check for $750.00 and proof of insurance, together in one package, 
to me. Your application will be delayed if we receive the required documents in pieces. I will have the ROE signed by 
the railroad and return a fully executed copy for you. Only then is your company good to go after securing a flagman. 
 
Please use this form and email it back as a word document if possible. Just fill in the gray areas. 
 

Contact name –  
 
Name of contractor –  
 
Street Address –  
 
City, State, Zip – 
 
Telephone –  
 
Reason for ROE –  
 
Duration of ROE –  
 
Location of project – 
 
FRA/AAR/DOT Crossing No. – 
 
If unable to locate this number at jobsite, please use following link to obtain 
http://www.icc.illinois.gov/railroad/advanced.aspx?county=C085&s=O 
 
If project job site does not have a FRA/AAR/DOT Crossing Number, please attach an aerial snapshot 
to help identify specific location. 
 
Public Agency’s Project No. –  
 
Public agency Easement No. (if known) –       

 
 
ROE may take up to 5+ weeks to obtain 
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FAQ 
 
What are the insurance requirements? 
 

We allow others to come onto our property to perform work for other parties.  These would include rights of 
entry to allow survey or inspection work, licenses to install pipelines and wirelines, and similar projects.  Before 
commencing work, and until this Agreement shall be terminated, you shall provide and maintain the following 
insurance in form and amount with companies satisfactory to and as approved by the RAILROAD.  
  

a. Statutory Workers Compensation and Employer’s Liability insurance. 

b. Automobile Liability in an amount not less than $1,000,000 dollars combined single limit. 

c. Comprehensive General Liability in an amount not less than $5,000,000 dollars per occurrence, with an 
aggregate limit of not less than $10,000,000 dollars.  The Policy must name the appropriate RAILROAD and 
its parents as an Additional Insured and must not contain any exclusions related to:  

1. Doing business or undertaking construction or demolition on, near, or adjacent to railroad facilities. 

2. Loss or damage resulting from surface, subsurface pollution contamination or seepage, or 
handling, treatment, disposal, or dumping of waste materials or substances.  

Before commencing work, you shall deliver to the RAILROAD a certificate of insurance evidencing the 
foregoing coverage and upon request you shall deliver a certified, true and complete copy of the policy or 
policies.  An ILDOT contractor can use the insurance submitted for the ILDOT project but will have to attach 
an "Accord Form Certificate" to the Right of Entry Agreement. All others will need to submit appropriate 
proof of insurance, which may be a copy of the policy.  The policies shall provide for not less that ten (10) 
days prior written notice to the RAILROAD of cancellation of or any material change in, the policies; and 
shall contain the waiver of right of subrogation.  
  
It is understood and agreed that the foregoing insurance coverage is not intended to, and shall not, relieve 
you from or serve to limit your liability under the indemnity provisions of any applicable agreement.  
  
It is further understood and agreed that, so long as the Agreement shall remain in force, the RAILROAD 

shall have the right, from time to time, to revise the amount or form of insurance coverage provided as circumstances 
or changing economic conditions may require.  The RAILROAD shall give you written notice of any such requested 
change at least thirty (30) days prior to the date of expiration of the then existing policy or policies; and you agree to, 
and shall, thereupon provide the RAILROAD with such revised policy or policies thereof. 

 
If your policy contains the exclusion for work taking place in the vicinity of railroad tracks, you must obtain 

your own Railroad Protective Liability Policy (RRPL). Such insurance shall have a minimum combined single limit of 
$5,000,000 per occurrence with an aggregate limit of at least $10,000,000. The following is an option to get the RRPL 
from a CN approved vendor: 

 
www.Railroadprotectivesolutions.com 

 
 Others using our property can not be added to our single RRPL program.  However, many of our contracts 
with these persons do require RPL coverage (in addition to CGL coverage), and we have found that sometimes 
RRPL coverage can be difficult to locate.  We have therefore located an insurance broker that can provide CN’s 
required RRPL coverage at market-based rates, which should be of great assistance to companies that are not used 
to the usual railroad insurance requirements.  A link  to Railroad Protective Solutions will also be installed on CN’s 
web site (http://www.cn.ca/en/public-issues-insurance-requirements.htm) where these persons can make a prompt 
request for RRPL coverage, thereby helping anyone who has trouble locating a vendor for RRPL coverage.  Note that 
we are not requiring these persons to use this insurance vendor for their RRPL coverage.  If they wish to secure the 
RPL coverage through their own broker, they may do so.  Rather, we are simply providing it as a convenience; an 
option for persons wishing to use CN property. 
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Is safety training required? 
 

ALL contractor personal will have to comply with CN safety requirements including and before entering 
upon the property of the Railroad for performance of any work, secure permission from the 
Engineering Superintendent of the Railroad Company or his authorized representative for the 
occupancy and use of the Railroad's property and shall confer with the Railroad relative to 
requirements for railroad clearances, operation and general safety regulations. All employees of 
contractors not hired by CN that will work on CN property are required to have minimum CN Safety 
and Security Awareness training. This training can be obtained through the eRailSafe.com website.  
If not done before, the contractor must contact CN Special Agent James Conroy at 708-332-5947 
or James.Conroy@cn.ca to be issued a vendor number prior to accessing the noted website.  This 
training is good for a period of two years. 

a. Such employees have been exempted from undergoing the background check portion of the 
eRailSafe.com process, but must take and pass the required Safety and Security Awareness exam 
portion.  

b. EXCEPTION: CN has exempted those it classifies as “Delivery Persons” from this training.  This 
will include contractors such as UPS, FedEx, trucking companies, etc. who merely access the 
property to supply materials or equipment. 

 
 
What are the flagman rates? 
 
Flagman Rates CN and State DOT projects - 
 
Daily rate - (Monday thru Friday $840.00/day average) 
 
 Basic rate - up to 8 hours of work = $600.00 
  
 Overtime rate - hours in excess of 8 hours = $120.00/hr 
 
 Weekend or holiday rate = $120.00 per hour with a 8 hour minimum or $960.00 
 
All Others - 
 
Daily rate - (Monday thru Friday $950.00/day average) 
 
 Basic rate - up to 8 hours of work = $700.00 
 
 Overtime rate - hours in excess of 8 hours = $125.00/hr 
 
 Weekend or holiday rate = $125.00 per hour with a 8 hour minimum or $1,000.00 

 
 
Email the above back to      Patrick.jones@cn.ca 
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NS RIGHT OF ENTRY APPLICATION 
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METRA RIGHT OF ENTRY APPLICATION 
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
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The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.   
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The term “equipment” refers to diesel fuel powered devices rated at 50 hp and above, to be 
used on the jobsite in excess of seven calendar days over the course of the construction period 
on the jobsite (including rental equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
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The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
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Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.   
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For the purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a 
business certified by the Department in accordance with the requirements of 49 CFR part 26 
and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal is not met, evidence of good faith efforts. 
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.   
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The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work performance to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith 
effort to meet the goal.  This means that the bidder must show that all necessary and 
reasonable steps were taken to achieve the contract goal.  Necessary and reasonable steps are 
those which, by their scope, intensity and appropriateness to the objective, could reasonably be 
expected to obtain sufficient DBE participation, even if they were not successful.  The 
Department will consider the quality, quantity, and intensity of the kinds of efforts that the bidder 
has made.  Mere pro forma efforts, in other words, efforts done as a matter of form, are not 
good faith efforts; rather, the bidder is expected to have taken genuine efforts that would be 
reasonably expected of a bidder actively and aggressively trying to obtain DBE participation 
sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 



FAI 90/94 (I-90/94/Dan Ryan Expy) 
Project IM-000S (856) 054 

Section 2010-127-BP 
Cook County 

Contract 60N01 

88 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.   
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After the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 

 
(d) In addition to the above requirements for reductions in the condition of award, additional 

requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 
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(1) That the replacement work will be performed by the same DBE (as long as the DBE 
is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.   
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The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (j) of this part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007      Revised:  January 1, 2011 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
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(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 
of 23 to 30 in. (585 to 750 mm). 

 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
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(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 
project length.” 

 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance and 
monthly local telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
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The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009     Revised:  April 1, 2011 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    475 $    675 

100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 5,800 8,125” 
 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
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A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
NIGHTTIME WORK ZONE LIGHTING (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.   
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Stationary lighting systems shall consist of roadway luminaires mounted on temporary poles or 
trailer mounted light towers at fixed locations.  Some lighting systems, such as balloon lights, 
may be adapted to both mobile and stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated 
outward no greater than 30 degrees from nadir (straight down).  Balloon lights shall be 
positioned at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment 
shall not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
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(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Milling and Paving.  The required lighting level shall be provided by mounting a minimum 
of one balloon light to each piece of mobile construction equipment used in the work 
zone.  This would include milling machines, mechanical sweepers, material transfer 
devices, spreading and finishing machines, and rollers; but not include trucks used to 
transport materials and personnel or other vehicles that are continuously moving in and 
out of the work zone.  The headlights of construction equipment shall not be operated 
within the work zone. 
 

(c) Patching.  The required lighting level shall be provided at each patching location where 
work is being performed. 
 

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights 
alone; however, additional lighting may be necessary for the operator of the striping 
truck to perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be 
provided at each truck and piece of equipment. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Basis of Payment.  This work will be paid for at the contract lump sum price for NIGHTTIME 
WORK ZONE LIGHTING. 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
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This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
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This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 
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The Contractor shall cooperate with the owners of utilities in their removal and 
rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
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(1) Utilities crossing excavations for structures that are normally made by trenching such 
as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 
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The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 
48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation Safety White 
(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.   
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No work shall be undertaken around fire hydrants until provisions for continued service have 
been approved by the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
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(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 
according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
 
For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.  
Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
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(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all w ord performed on 
the contract by the contractor’s ow n organizat ion and w ith the 

assistance of w orkers under the contractor’s immediate 

superintendence and to all w ork performed on the contract by 
piecew ork, stat ion w ork, or by subcontract. 
 
 2.  Except as otherw ise provided for in each sect ion, the contractor 
shall insert  in each subcontract all of  the st ipulat ions contained in 
these Required Contract Provisions, and further require their inclusion 
in any low er t ier subcontract or purchase order that may in turn be 
made.  The Required Contract Provisions shall not be incorporated by 
reference in any case.  The prime contractor shall be responsible for 
compliance by any subcontractor or low er t ier subcontractor w ith 
these Required Contract Provisions. 
 
 3.  A breach of any of the st ipulat ions contained in these Required 
Contract Provisions shall be suff icient grounds for terminat ion of the 
contract. 
 
 4.  A breach of the follow ing clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 CFR 
5.12: 
 
 Sect ion I, paragraph 2; 
 Sect ion IV, paragraphs 1, 2, 3, 4 and 7; 
 Sect ion V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Sect ion 
IV (except paragraph 5) and Sect ion V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance w ith the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes w ithin the meaning of this clause include 
disputes betw een the contractor (or any of its subcontractors) and 
the contract ing agency, the DOL, or the contractor’s employees or 

their representat ives. 
 
 6.  Select ion of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State, possession, 
or 
      territory of the United States (except for employment preference 
for 
      Appalachian contracts, w hen applicable, as  specif ied in 
Attachment  
      A), or 

      b.  Employ convict labor for any purpose w ithin the limits of the 
      project unless it  is labor performed by convicts w ho are on 
parole,  
      supervised release, or probation. 
 

II.  NONDISCRIMINATION 

  (Applicable to all Federal-aid construct ion contracts and to all   
  related subcontracts of $10,000 or more.) 
 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take aff irmative act ion 
to assure equal opportunity as set forth under law s, executive orders, 
rules, regulat ions (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and 
orders of the Secretary of Labor as modif ied by the provisions 
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 
const itute the EEO and specif ic aff irmative act ion standards for the 
contractor’s project act ivit ies under this contract.  The Equal 

Opportunity Construct ion Contract Specif icat ions set forth under 41 
CFR 60-4.3 and the provisions of the American Disabilit ies Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 
CFR 1630 are incorporated by reference in this contract.  In the 
execution of this contract, the contractor agrees to comply w ith the 
follow ing minimum specif ic requirement act ivit ies of EEO: 
 
      a.  The contractor w ill w ork w ith the State highw ay agency 
(SHA) and  
      the Federal Government in carrying out EEO obligat ions and in 
their  
      review  of his/her act ivit ies under the contract. 
      b.  The contractor w ill accept as his operat ing policy the 
follow ing 
       statement: “ It  is the policy of this Company to assure that 

applicants  
      are employed, and that employees are treated during 
employment,  
      w ithout regard to their race, religion, sex, color, nat ional origin, 
age or  
      disability.  Such act ion shall include: employment, upgrading,  
      demotion, or transfer; recruitment or recruitment advert ising; 
layoff  or  
      terminat ion; rates of pay or other forms of compensation; and  
      select ion for training, including apprent iceship, 
preapprent iceship,  
      and/or on-the-job-training.”  
 
  2.  EEO Officer:  The contractor w ill designate and make know n to 
the SHA contract ing off icers an EEO Off icer w ho w ill have the 
responsibility for an must be capable of effect ively administering and 
promoting an act ive contractor program of EEO and w ho must be 
assigned adequate authority and responsibility to do so.  
 
  3.  Dissemination of Policy:  All members of the contractor’s staff  

w ho are authorized to hire, supervise, promote, and discharge 
employees, or w ho recommend such act ion, or w ho are substantially 
involved in such act ion, w ill be made fully cognizant of, and w ill 
implement, the contractor’s EEO policy and contractual 

responsibilit ies to provide EEO in each grade and classif icat ion of 
employment. To ensure that the above agreement w ill be met, the 
follow ing act ions w ill be taken as a minimum: 
 
      a.  Periodic meetings of supervisory and personnel off ice 
      employees w ill be conducted before the start  of w ork and then  
      not less often than once every six months, at w hich t ime the  
      contractor’s EEO policy and its implementat ion w ill be  
      review ed and explained.  The meetings w ill be conducted by  
      the EEO Off icer. 
      b.  All new  supervisory or personnel off ice employees w ill be  
      given a thorough indoctrinat ion by the EEO Off icer, covering all  
      major aspects of the contractor’s EEO obligat ions w ithin thirty  
      days follow ing their report ing for duty w ith the contractor. 
      c.  All personnel w ho are engaged in direct recruitment for the  
      project w ill be instructed by the EEO Off icer in the contractor’s  
      procedures for locat ing and hiring minority group employees.  
      d.  Not ices and posters sett ing forth the contractor’s EEO  
      policy w ill be placed in areas readily accessible to employees,  



 

      applicants for employment and potent ial employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy w ill be brought to the attent ion of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
  4.  Recruitment:  When advert ising for employees, the contractor w ill 
include in all advert isements for employees the notat ion:  “ An Equal 

Opportunity Employer.”   All such advert isements w ill be placed in 

publicat ions having a large circulat ion among minority groups in the area 
from w hich the project w ork force w ould normally be derived.  
 
      a.  The contractor w ill, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualif ied minority group applicants.  To meet this requirement, 
      the contractor w ill ident ify sources of potent ial minority group  
      employees, and establish which such ident if ied sources  
      procedures w hereby minority group applicants may be referred  
      to the contractor for employment considerat ion. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      w ith EEO contract provisions.  (The DOL has held that w here  
      implementat ion of such agreements have the effect of  
      discriminat ing against minorit ies or w omen, or obligates the  
      contractor to do the same, such implementat ion violates  
      Executive Order 11246, as amended.) 
      c.  The contractor w ill encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures w ith regard to referring minority group  
      applicants w ill be discussed w ith employees. 
 
  5.  Personnel Actions:  Wages, w orking condit ions, and employee 
benefits shall be established and administered, and personnel act ions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff , and terminat ion, shall be taken w ithout regard to race, color, 
religion, sex, nat ional origin, age or disability.  The follow ing procedures 
shall be follow ed: 
 
      a.  The contractor w ill conduct periodic inspect ions of project  
      sites to insure that w orking condit ions and employee facilit ies  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor w ill periodically evaluate the spread of  
      w ages paid w ithin each classif icat ion to determine any  
      evidence of discriminatory w age pract ices. 
      c.  The contractor w ill periodically review  selected personnel  
      act ions in depth to determine w hether there is evidence of  
      discriminat ion.  Where evidence is found, the contractor w ill  
      promptly take correct ive act ion.  If  the review  indicates that  
      the discriminat ion may extend beyond the act ions review ed,  
      such correct ive act ion shall include all affected persons.  
      d.  The contractor w ill promptly invest igate all complaints of  
      alleged discriminat ion made to the contractor in connect ion  
      w ith his obligat ions under this contract, w ill at tempt to resolve  
      such complaints, and w ill take appropriate correct ive act ion  
      w ithin a reasonable t ime.  If  the invest igat ion indicates that the  
      discriminat ion may affect persons other than the complainant,  
      such correct ive act ion shall include such other persons.  Upon  
      complet ion of each invest igat ion, the contractor w ill inform  
      every complainant of all of  his avenues of appeal.  
 
  6.  Training and Promotion: 
 
      a.  The contractor w ill assist in locat ing, qualifying, and  
      increasing the skills of minority group and w omen employees,  
      and applicants for employment. 
      b.  Consistent w ith the contractor’s w ork force requirements  
      and as permissible under Federal and State regulat ions, the  
      contractor shall make full use of training programs, i.e.,  
      apprent iceship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprent ices or trainees in each occupation shall be  

      in their f irst  year of apprent iceship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph w ill be superseded as indicated in the special  
      provision. 
      c.  The contractor w ill advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor w ill periodically review  the training and  
      promotion potent ial of minority group and w omen employees  
      and w ill encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If  the contractor relies in w hole or in part  upon 
unions as a source of employees, the contractor w ill use his/her best 
efforts to obtain the cooperat ion of such unions to increase 
opportunit ies for minority groups and w omen w ithin the unions, and 
to effect referrals by such unions of minority and female employees.  
Act ions by the contractor either direct ly or through a contractor’s 

associat ion act ing as agent w ill include the procedures set forth 
below : 
 
      a.  The contractor w ill use best efforts to develop, in  
      cooperat ion w ith the unions, joint training programs aimed  
      tow ard qualifying more minority group members and w omen  
      for membership in the unions and increasing the skills of  
      minority group employees and w omen so that they may qualify  
      for higher paying employment. 
      b.  The contractor w ill use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      w ill be contractually bound to refer applicants w ithout regard  
      to their race, color, religion, sex, nat ional origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      pract ices and policies of the labor union except that to the  
      extent such information is w ithin the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so cert ify to  
      the SHA and shall set forth w hat efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      w ith a reasonable f low  of minorit y and w omen referrals w ithin  
      the t ime limit  set forth in the collect ive bargaining agreement,     
      the contractor w ill, through independent recruitment efforts, f ill  
      the employment vacancies w ithout regard to race, color,  
      religion, sex, nat ional origin, age or disability; making full  
      ef forts to obtain qualif ied and/or quailif iable minority group  
      persons and w omen.  (The DOL has held that it  shall be no  
      excuse that the union w ith w hich the contractor has a  
      collect ive bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral pract ice prevents the contractor from meeting the  
      obligat ions pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      not ify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and 

Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, nat ional origin, age or disability 
in the select ion and retention of subcontractors, including 
procurement of materials and leases of equipment. 
 
      a.  The contractor shall not ify all potent ial subcontractors and  
      suppliers of his/her EEO obligat ions under this contract. 
      b.  Disadvantaged business enterprises (DBE), as def ined in 49  
      CFR 23, shall have equal opportunity to compete for and perform  
      subcontracts w hich the contractor enters into pursuant to this  
      contract.  The contractor w ill use his best efforts to solicit  bids 
from  
      and to ut ilize DBE subcontractors or subcontractors w ith 
meaningful  
      minority group and female representat ion among their 
employees.   
      Contractors shall obtain lists of DBE construct ion f irms from SHA  



 

      personnel. 
      c.  The contractor w ill use his best efforts to ensure  
      subcontractor compliance w ith their EEO obligat ions.  

 

  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance w ith the EEO requirements.  Such 
records shall be retained for a period of three years follow ing 
complet ion of the contract w ork and shall be available at reasonable 
t imes and places for inspect ion by authorized representat ives of the 
SHA and the FHWA. 

 
      a.  The records kept by the contractor shall document the 
follow ing: 
        (1)  The number of minority and non-minority group members  
        and w omen employed in each w ork classif icat ion on the 
project; 
        (2)  The progress and efforts being made in cooperat ion w ith  
        unions, w hen applicable, to increase employment  
        opportunit ies for minorit ies and w omen; 
        (3)  The progress and efforts being made in locat ing, hiring, 
training, 
       qualifying, and upgrading minority and female employees; and 
        (4)  The progress and efforts being made in securing the 
services of 
        DBE subcontractors or subcontractors w ith meaningful minority 
and  
        female representat ion among their employees. 
     b.  The contractors w ill submit an annual report to the SHA  
     each July for the durat ion of the project, indicat ing the number  
     of  minority, w omen, and non-minority group employees  
      current ly engaged in each work classif icat ion required by the  
      contract w ork.  This information is to be reported on Form  
      FHWA-1391.  If  on-the-job training is being required by special  
      provision, the contractor w ill be required to collect and report  
      t raining data. 
 
III.  NONSEGREGATED FACILITIES 
    (Applicable to all Federal-aid construct ion contracts and to all 
related subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement 
or purchase order, as appropriate, the bidder, Federal-aid 
construct ion contractor, subcontractor, material supplier, or vendor, 
as appropriate, cert if ies that the f irm does not maintain or provide for 
its employees any segregated facilit ies at any of its establishments, 
and that the f irm does not permit its employees to perform their 
services at any locat ion, under its control, w here segregated facilit ies 
are maintained.  The f irm agrees that a breach of this cert if icat ion is 
a violat ion of the EEO provisions of this contract.  The f irm further 
cert if ies that no employee w ill be denied access to adequate facilit ies 
on the basis of sex or disability. 
      b.  As used in this cert if icat ion, the term “ segregated facilit ies”  

means any w ait ing rooms, w ork areas, restrooms and w ashrooms, 
restaurants and other eat ing areas, t imeclocks, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, 
recreat ion or entertainment areas, transportat ion, and housing 
facilit ies provided for employees w hich are segregated by explicit 
direct ive, or are, in fact, segregated on the basis of race, color, 
religion, nat ional origin, age or disability, because of habit , local 
custom, or otherw ise.  The only exception w ill be for the disabled 
w hen the demands for accessibility override (e.g. disabled parking).  
      c.  The contractor agrees that it  has obtained or w ill obtain 
ident ical cert if icat ion from proposed subcontractors or material 
suppliers prior to aw ard of subcontracts or consummation of material 
supply agreements of $10,000 or more and that it  w ill retain such 
cert if icat ions in its f iles. 
 

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 

    (Applicable to all Federal-aid construct ion contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 

on roadw ays classif ied as local roads or rural minor collectors, which 
are exempt.) 
 
  1.  General: 

 
      a.  All mechanics and laborers employed or w orking upon the  
      site of the w ork w ill be paid uncondit ionally and not less often  
      than once a w eek and w ithout subsequent deduct ion or rebate  
      on any account [except such payroll deduct ions as are  
      permitted by regulat ions (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of w ages and bona f ide fringe benefits (or cash  
      equivalents thereof) due at t ime of payment.  The payment  
      shall be computed at w age rates not less than those contained  
      in the w age determinat ion of the Secretary of Labor  
      (hereinafter “ the w age determinat ion” ) w hich is attached  
      hereto and made a part hereof, regardless of any contractual  
      relat ionship w hich may be alleged to exist between the  
      contractor or its subcontractors and such laborers and  
      mechanics.  The w age determinat ion (including any addit ional  
      classif icat ions and w age rates conformed under paragraph 2 of  
      this Sect ion IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all t imes by the contractor and its  
      subcontractors at the site of the w ork in a prominent and  
      accessible place w here it  can be easily seen by the w orkers.   
      For the purpose of this Sect ion, contribut ions made or costs  
      reasonably ant icipated for bona f ide fringe benefits under  
      Sect ion 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf  of laborers or mechanics are considered w ages paid to  
      such laborers or mechanics, subject to the provisions of  
      Sect ion IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Sect ion, regular contribut ions made or costs incurred for more  
      than a w eekly period (but not less often than quarterly) under  
      plans, funds, or programs, w hich cover the part icular w eekly  
      period, are deemed to be construct ively made or incurred  
      during such w eekly period.  Such laborers and mechanics shall  
      be paid the appropriate w age rate and fringe benefits on the  
      w age determinat ion for the classif icat ion of w ork actually  
      performed, w ithout regard to skill, except as provided in  
      paragraphs 4 and 5 of this Sect ion IV. 
      b.  Laborers or mechanics performing w ork in more than one  
      classif icat ion may be compensated at the rate specif ied for  
      each classif icat ion for the t ime actually w orked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the t ime spent in each classif icat ion in w hich w ork is  
      performed. 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 

 
      a.  The SHA contract ing off icer shall require that any class of  
      laborers or mechanics employed under the contract, w hich is  
      not listed in the w age determinat ion, shall be classif ied in  
      conformance w ith the w age determinat ion. 
      b.  The contract ing off icer shall approve an addit ional  
      classif icat ion, w age rate and fringe benefits only w hen the  
      follow ing criteria have been met: 
        (1)  the w ork to be performed by the addit ional classif icat ion  
        requested is not performed by a classif icat ion in the wage  
        determinat ion; 
        (2)  the addit ional classif icat ion is ut ilized in the area by the  
        construct ion industry; 
        (3)  the proposed w age rate, including any bona f ide fringe  
        benefits, bears a reasonable relat ionship to the wage rates  
        contained in the w age determinat ion; and 
        (4)  w ith respect to helpers, w hen such a classif icat ion  
        prevails in the area in w hich the w ork is performed. 
      c.  If  the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if  know n) to be employed in the  
      addit ional classif icat ion or their representat ives, and the  



 

      contract ing off icer agree on the classif icat ion and w age rate  
      (including the amount designated for fringe benefits w here  
      appropriate), a report of the act ion taken shall be sent by the  
      contract ing off icer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administrat ion,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representat ive, w ill approve, modify, or  
      disapprove every addit ional classif icat ion act ion w ithin 30 days  
      of  receipt and so advise the contract ing off icer or w ill not ify  
      the contract ing off icer w ithin the 30-day period that addit ional  
      t ime is necessary. 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      addit ional classif icat ion or their representat ives, and the  
      contract ing off icer do not agree on the proposed classif icat ion  
      and w age rate (including the amount designated for fringe  
      benefits, w here appropriate), the contract ing off icer shall refer  
      the quest ion, including the view s of all interested part ies and 
      the recommendation of the contract ing off icer, to the Wage 
      and Hour Administrator for determinat ion. Said Administrator,  
      or an authorized representat ive, w ill issue a determinat ion  
      w ithin 30 days of receipt and so advised the contract ing  
      of f icer or w ill not ify the contract ing off icer w ithin the 30 -day  
      period that addit ional t ime is necessary. 
      e.  The w age rate (including fringe benefits w here appropriate)  
      determined pursuant to paragraph 2c or 2d of this Sect ion IV  
      shall be paid to all w orkers performing w ork in the addit ional  
      classif icat ion from the f irst  day on w hich w ork is performed in  
      the classif icat ion. 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum w age rate prescribed in the contract 
for a  
      class of laborers or mechanics includes a fringe  benefit w hich is 
not  
      expressed as an hourly rate, the contractor or subcontractors, as  
      appropriate, shall either pay the benefit  as stated in the w age  
      determinat ion or shall pay another bona f ide fringe benefit  or an  
      hourly case equivalent thereof. 
      b.  If  the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the w ages of any laborer or mechanic the  
      amount of any cost reasonably ant icipated in providing bona  
      f ide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the w rit ten request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligat ions under the plan or program. 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    

       Helpers: 

 
      a.  Apprent ices: 
        (1)  Apprent ices w ill be permitted to w ork at less than the 
        predetermined rate for the w ork they performed w hen they  
        are employed pursuant to and individually registered in a bona  
        f ide apprent iceship program registered w ith the DOL,  
        Employment and Training Administrat ion, Bureau of  
        Apprent iceship and Training, or w ith a State apprent iceship  
        agency recognized by the Bureau, or if  a person is employed  
        in his/her f irst  90 days of probationary employment as an  
        apprent ice in such an apprent iceship program, w ho is not  
        individually registered in the program, but w ho has been  
        cert if ied by the Bureau of Apprent iceship and Training or a  
        State apprent iceship agency (w here appropriate) to be eligible  
        for probationary employment as an apprent ice. 
        (2)  The allow able rat io of apprent ices to journeyman-level  
        employees on the job site in any craft  classif icat ion shall not  
        be greater than the rat io permitted to the contractor as to the  
        ent ire w ork force under the registered program.  Any  

        employee listed on a payroll at an apprent ice w age rate, w ho  
        is not registered or otherw ise employed as stated above, shall  
        be paid not less than the applicable w age rate listed in the  
        w age determinat ion for the classif icat ion of w ork actually  
        performed.  In addit ion, any apprent ice performing w ork on  
        the job site in excess of the rat io permitted under the  
        registered program shall be paid not less than the applicable  
        w age rate on the w age determinat ion for the w ork actually  
        performed.  Where a contractor or subcontractor is  
        performing construct ion on a project in a locality other than       
        that in w hich its program is registered, the rat ios and w age  
        rates (expressed in percentages of the journeyman-level  
        hourly rate) specif ied in the contractor’s or subcontractor’s  
        registered program shall be observed. 
        (3)  Every apprent ice must be paid at not less than the rate        
        specif ied in the registered program for the apprent ice’s level  
        of  progress, expressed as a percentage of the journeyman- 
        level hourly rate specif ied in the applicable w age determinat ion.   
        Apprent ices shall be paid fringe benefits in accordance w ith the  
        provisions of the apprent iceship program.  If  the apprent iceship  
        program does not specify fringe benefits, apprent ices must be 
paid  
        the full amount of fringe benefits listed on the w age 
determinat ion  
        for the applicable classif icat ion.  If  the Administrator for the 
Wage  
        and Hour Division determines that a dif ferent pract ice prevails 
for  
        the applicable apprent ice classif icat ion, fringes shall be paid in  
        accordance w ith that determinat ion.  
        (4)  In the event the Bureau of Apprent iceship and Training,  
    or a State apprent iceship agency recognized by the Bureau,  
    w ithdraw s approval of an apprent iceship program, the  
    contractor or subcontractor w ill no longer be permitted to  
    ut ilize apprent ices at less than the applicable predetermined  
    rate for the comparable w ork performed by regular employees  
    unt il an acceptable program is approved. 
      b.  Trainees: 
        (1)  Except as provided in 29 CFR 5.16, trainees w ill not be  
    permitted to w ork at less than the predetermined rate for the  
    w ork performed unless they are employed pursuant to and  
    individually registered in a program w hich has received prior  
    approval, evidenced by formal cert if icat ion by the DOL,  
    Employment and Training Administrat ion. 
        (2)  The rat io of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administrat ion.   
    Any employee listed on the payroll at a trainee rate w ho is not  
    registered and part icipat ing in a training plan approved by the 
    Employment and Training Administrat ion shall be paid not less 
    than the applicable w age rate on the w age determinat ion for 
    the classif icat ion of w ork actually performed.  In addit ion, any  
    t rainee performing w ork on the job site in excess of the rat io 
    permitted under the registered program shall be paid not less 
    than the applicable w age rate on the w age determinat ion for 
    the w ork actually performed. 
        (3)  Every trainee must be paid at not less than the rate  
    specif ied in the approved program for his/her level of progress,  
    expressed as a percentage of the journeyman-level hourly rate  
    specif ied in the applicable wage determinat ion. Trainees shall be  
    paid fringe benefits in accordance w ith the provisions of the  
    t rainee program.  If  the trainee program does not mention fringe      
    benefits, t rainees shall be paid the full amount of fringe benefits  
    listed on the w age determination unless the Administrator of the  
    Wage and Hour Division determines that there is an  
    apprent iceship program associated w ith the corresponding  
    journeyman-level w age rate on the w age determinat ion w hich  
    provides for less than full f ringe benefits for apprent ices, in  
    w hich cases such trainees shall receive the same fringe benefits  
    as apprent ices. 
 
        (4)  In the event the Employment and Training Administrat ion  



 

    w ithdraw s approval of a training program, the contractor or  
    subcontractor w ill no longer be permitted to ut ilize trainees at          
    less than the applicable predetermined rate for the w ork  
    performed unt il an acceptable program is approved.  
     c.  Helpers: 
      Helpers w ill be permitted to w ork on a project if  the helper  
      classif icat ion is specif ied and def ined on the applicable wage  
      determinat ion or is approved pursuant to the conformance  
      procedure set forth in Sect ion IV. 2.  Any w orker listed on a  
      payroll at a helper w age rate, w ho is not a helper under a  
      approved def init ion, shall be paid not less than the applicable  
      w age rate on the w age determinat ion for the classif icat ion of  
      w ork actually performed.  
 

  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprent ices and trainees w orking under apprent iceship and skill 
t raining programs w hich have been cert if ied by the Secretary of 
Transportat ion as promoting EEO in connect ion w ith Federal-aid 
highw ay construct ion programs are not subject to the requirements 
of paragraph 4 of this Sect ion IV.  The straight t ime hourly w age 
rates for apprent ices and trainees under such programs w ill be 
established by the part icular programs.  The rat io of apprent ices and 
trainees to journeymen shall not be greater than permit ted by the 
terms of the part icular program. 
 
  6.  Withholding: 

 
 The SHA shall upon its ow n act ion or upon w rit ten request of an 
authorized representat ive of the DOL w ithhold, or cause to be 
w ithheld, from the contractor or subcontractor under this contract or 
any other Federal contract w ith the same prime contractor or any 
other Federally-assisted contract subject to Davis-Bacon prevailing 
w age requirements w hich is held by the same prime contractor, as 
much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprent ices, 
trainee’s and helpers, employed by the contractor or any 

subcontractor the full amount of w ages required by the contract.  In 
the event of failure to pay any laborer or mechanic, including any 
apprent ice, trainee, or helper, employed or w orking on the site of the 
w ork, all or part  of the w ages required by the contract, the SHA 
contract ing off icer may, after writ ten not ice to the contractor, take 
such act ion as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds unt il such violat ions 
have ceased. 
 

  7.  Overtime Requirements: 
 
 No contractor or subcontractor contract ing for any part of the 
contract w ork w hich may require or involve the employment of 
laborers, mechanics, w atchmen, or guards (including apprent ices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in any 
w orkw eek in w hich he/she is employed on such w ork, to w ork in 
excess of 40 hours in such w orkw eek unless such laborer, mechanic, 
w atchman, or guard receives compensation at a rate not less than 
one-and-one-half  t imes his/her basic rate of pay for all hours w orked 
in excess of 40 hours in such w orkw eek. 
 
  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violat ion of the clause set forth in paragraph 7 above, the 
contractor and any subcontractor responsible thereof shall be liable 
to the affected employee for his/her unpaid w ages.  In addit ion, such 
contractor and subcontractor shall be liable to the United States (in 
the case of w ork done under contract for the District  of Columbia or 
a territory, to such District  or to such territory) for liquidated 
damages.  Such liquidated damages shall be computed w ith respect 
to each individual laborer, mechanic, w atchman, or guard employed 
in violat ion of the clause set forth in paragraph 7, in the sum of  $10 
for each calendar day on w hich such employee w as required or 

permitted to w ork in excess of the standard w ork w eek of 40 hours 
w ithout payment of the overt ime w ages required by the clause set 
forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 

 

      The SHA shall; upon its ow n act ion or upon w rit ten request of  
any authorized representat ive of the DOL w ithhold, or cause to be 
w ithheld, from any monies payable on account of w ork performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract w ith the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, w hich is held by the same prime contractor,  
such sums as may be determined to be necessary to sat isfy any  
liabilit ies of such contractor or subcontractor for unpaid w ages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
V. STATEMENTS AND PAYROLLS 

 

  (Applicable to all Federal-aid construct ion contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadw ays classif ied as local roads or rural collectors,  
  w hich are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply w ith the Copeland Regulat ions of  
      the Secretary of Labor w hich are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 

 
      a.  Payrolls and basic records relat ing thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the w ork and preserved for a period of 3 years  
      f rom the date of complet ion of the contract for all laborers,  
      mechanics, apprent ices, trainees, w atchmen, helpers, and    
      guards w orking at the site of the w ork. 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classif icat ion; hourly rates of w ages paid (including rates of  
      contribut ions or costs ant icipated for bona f ide fringe benefits  
      or cash equivalent thereof the types described in Sect ion  
      1(b)(2)(B) of the Davis Bacon Act); daily and w eekly number of  
      hours w orked; deduct ions made; and actual w ages paid.  In  
      addit ion, for Appalachian contracts, the payroll records shall  
      contain a notat ion indicat ing w hether the employee does, or  
      does not, normally reside in the labor area as def ined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Sect ion IV, paragraph 3b, has found that the  
      w ages of any laborer or mechanic include the amount of any  
      costs reasonably ant icipated in providing benefits under a plan 
      or program described in Sect ion 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records w hich show  that the commitment to provide such  
      benefits is enforceable, that the plan or program is f inancially  
      responsible, that the plan or program has been communicated      
      in w rit ing to the laborers or mechanics affected, and show  the  
      cost ant icipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprent ices  
      or trainees under approved programs shall maintain w rit ten  
      evidence of the registrat ion of apprent ices and trainees, and  
      rat ios and w age rates prescribed in the applicable programs. 
      c.  Each contractor and subcontractor shall furnish, each w eek  
      in w hich any contract w ork is performed, to the SHA resident  
      engineer a payroll of w ages paid each of its employees 
      (including apprent ices trainees, and helpers, described in  
      Sect ion IV, paragraphs 4 and 5, and w atchmen and guards  
      engaged on w ork during the preceding w eekly payroll period).   
      The payroll submitted shall set out accurately and completely  



 

      all of  the information required to be maintained under  
      paragraph 2b of this Sect ion V. This information may be 
      submitted in any form desired. Optional Form WH-347 is  
      available for this purpose and may be purchased from the  
      Superintendent of Documents (Federal stock number 029-005- 
      0014-1), U.S. Government Print ing Off ice, Washington, D.C.  
      20402.  The prime contractor is responsible for submitt ing  
      payroll copies of  all subcontractors. 
      d.  Each payroll submitted shall be accompanied by a  
      “ Statement of Compliance,”  signed by the Contractor or  
      subcontractor or his/her agent w ho pays or supervises the  
      payment of the persons employed under the contract and shall  
      cert ify the follow ing: 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of  this Sect ion V and that such information is correct and 

complete; 
        (2)  that  such laborer or mechanic (including each helper,  
        apprent ice, and trainee) employed  on the contract during  
        the payroll period has been paid the full w eekly wages 
        earned, w ithout rebate, either direct ly or indirect ly, and that  
        no deduct ions have been made either direct ly or indirect ly  
        f rom the full w ages earned, other than permissible deduct ions  
        as set forth in the Regulat ions, 29 CFR 3; 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable w age rate and fringe benefits or cash equivalent 

for  
        the classif icat ion of w orked performed, as specif ied in the 

applicable  
        w age determinat ion incorporated into the contract. 
      e.  The w eekly submission of a properly executed cert if icat ion  
      set forth on the reverse side of Optional Form WH-347 shall  
      sat isfy the requirement for submission of the “ Statement of  
      Compliance”  required by paragraph 2d of this Sect ion V. 
      f.  The falsif icat ion of any of the above cert if icat ions may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Sect ion V available for 
      inspect ion, copying, or transcript ion by authorized   
      representat ives of the SHA, the FHWA, or the DOL, and shall  
      permit such representat ives to interview   employees during  
      w orking hours on the job.  If  the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after w rit ten not ice  
      to the contractor, sponsor, applicant, or ow ner, take such  
      act ions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment act ion  
      pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the nat ional highw ay system,  
except those w hich provide solely for the installat ion of protect ive  
devices at railroad grade crossings, those w hich are constructed  
on a force account or direct labor basis, highw ay beautif icat ion  
contracts, and contracts for w hich the total f inal construct ion 
cost for roadw ay and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
      a.  Become familiar w ith the list  of specif ic materials and  
      supplies contained in Form FHWA-47, “ Statement of Materials  
      and Labor Used by Contractor of Highw ay Construct ion  
      Involving Federal Funds,”  prior to the commencement of w ork  
      under this contract. 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the w ork, and also  
      of  the quantit ies of those specif ic materials and supplies list ed  
      on Form FHWA-47, and in the units show n on Form FHWA-47. 
      c.  Furnish, upon the complet ion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together w ith the data  

      required in paragraph 1b relat ive to materials and supplies, a  
      f inal labor summary of all contract w ork indicat ing the total  
      hours w orked and the total amount earned. 
  2.  At the prime contractor’s opt ion, either a single report  
covering all contract w ork or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform w ith its ow n organizat ion  
contract w ork amounting to not less than 30 percent (or a greater  
percentage if  specif ied elsew here in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of w ork required to be performed by the contractors’  
ow n organizat ion (23 CFR 635). 
 
      a.  “ Its ow n organizat ion”  shall be construed to include only     
      w orkers employed and paid direct ly by the prime contractor  
      and equipment ow ned or rented by the prime contractor, w ith  
      or w ithout operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
      b.  “ Specialty Items”  shall be construed to be limited to w ork  
      that requires highly specialized know ledge, abilit ies, or 
      equipment not ordinarily available in the type of contract ing  
      organizat ions qualif ied and expected to bid on the contract as a  
    w hole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon w hich the requirements set forth in  
paragraph 1 of Sect ion VII is computed includes the cost of  
material and manufactured products w hich are to be purchased or  
produced by the contractor under the contract provisions.  
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor w ho is employed by the f irm, has full authority to   
direct performance of the w ork in accordance w ith the contract  
requirements, and is in charge of all construct ion operat ions  
(regardless of w ho performs the w ork) and (b) such other of its  
ow n organizat ional resources (supervision, management, and  
engineering services) as the SHA contract ing off icer determines is  
necessary to assure the performance of the contract. 
 
  4.  No port ion of the contract shall be sublet, assigned or  
otherw ise disposed of except w ith the w ritten consent of the 
SHA contract ing of f icer, or authorized representat ive, and such 
consent w hen given shall not be construed to relieve the 
contractor of any responsibility for the fulf illment of the contract.  
Writ ten consent w ill be given only after the SHA has assured that  
each subcontract  is evidenced in w rit ing and that it  contains all  
pert inent provisions and requirements of the prime contract.  
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
w ith all applicable Federal, State, and local law s governing safety,  
health, and sanitat ion (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protect ive equipment and take  
any other needed act ions as it  determines, or as the SHA  
contract ing off icer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connect ion w ith the  
performance of the w ork covered by the contract.  
 

  2.  It  is a condit ion of this contract, and shall be made a condit ion  
of each subcontract, w hich the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to w ork in  



 

surroundings or under condit ions w hich are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construct ion safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance w ith  
Sect ion 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 

  3.  Pursuant to 29 CFR 1926.3, it  is a condit ion of this contract  
that the Secretary of Labor or authorized representat ive thereof,  
shall have right of entry to any site of contract performance to  
inspect or invest igate the matter of compliance w ith the  
construct ion safety and health standards and to carry out the  
dut ies of the Secretary under Sect ion 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construct ion in  
      conformity w ith approved plans and specif icat ions and a high  
      degree of reliability on statements and representat ions made by  
      engineers, contractors, suppliers, and w orkers on Federal-aid  
      highw ay projects, it  is essential that all persons concerned  
      w ith the project perform their funct ions as carefully,  
      thoroughly, and honest ly as possible.  Willful falsif icat ion,  
      distort ion, or misrepresentat ion w ith respect to any facts  
      related to the project is a violat ion of Federal law .  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the follow ing not ice shall be posted on each  
      Federal-aid highw ay project (23 CFR 635) in one or more  
      places w here it  is readily available to all persons concerned  
      w ith the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 

HIGHWAY PROJECTS 
 
18 U.S.C. 1020 reads as follows: 
 
“ Whoever, being an off icer, agent or employee of the United States, 

or of any State or Territory, or w hoever, w hether a person, 

associat ion, f irm, or corporat ion, know ingly makes any false 

statement, false representat ion, or false report as to the character, 

quality, quantity, or cost of the material used or to be used, or the 

quantity or quality of the w ork performed or to be performed, or the 

cost thereof in connect ion w ith the submission of plans, maps, 

specif icat ions, contracts, or costs of construct ion on any highw ay or 

related project submitted for approval to the Secretary of 

Transportat ion; or 

 

Whoever know ingly makes any false statement, false representation, 

false report or false claim w ith respect to the character, quality, 

quantity, or cost of any w ork performed or to be performed, or 

materials furnished or to be furnished, in connect ion w ith the 

construct ion of any highw ay or related project approved by the 

Secretary of Transportat ion; or 

 

Whoever know ingly makes any false statement or false 

representat ion as to material fact in any statement, cert if icate, or 

report submitted pursuant to provisions of the Federal-aid Roads Act 

approved July 1, 1916, (39 Stat. 355), as amended and 

supplemented; 

 

Shall be f ined not more than $10,000 or imprisoned not more  

than 5 years or both.”  

 

 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  

       WATER POLLUTION CONTROL ACT 

 
  (Applicable to all Federal-aid construct ion contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  

  subcontract, as appropriate, the bidder, Federal-aid construct ion  
  contractor, or subcontractor, as appropriate, w ill be deemed to  
  have st ipulated as follow s: 
 
  1.  That any facility that is or w ill be ut ilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollut ion Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulat ions in  
implementat ion thereof (40 CFR 15) is not listed, on the date of  
contract aw ard, on the U.S. Environmental Protect ion Agency  
(EPA) List of Violat ing Facilit ies pursuant to 40 CFR 15.20. 
 
  2.  That the f irm agrees to comply and remain in compliance w ith  
all the requirements of Sect ion 114 of the Clean Air Act and  
Sect ion 308 of the Federal Water Pollut ion Control Act and all  
regulat ions and guidelines listed thereunder. 
 
  3.  That the f irm shall promptly not ify the SHA of the receipt of  
any communicat ion from the Director, Off ice of Federal Act ivit ies,  
EPA indicat ing that a facility that is or w ill be ut ilized for the  
contract is under considerat ion to be listed on the EPA List of  
Violat ing Facilit ies. 
 

  4.  That the f irm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Sect ion X in every  
nonexempt subcontract, and further agrees to take such act ion as  
the government may direct as a means of enforcing such  
requirements. 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   

       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instruct ions for Cert if icat ion - Primary Covered Transact ions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitt ing this proposal, the prospect ive  
      primary part icipant is providing the cert if icat ion set out below .  
      b.  The inability of a person to provide the cert if icat ion set out  
      below  w ill not necessarily result  in denial of part icipat ion in this  
      covered transact ion.  The prospect ive part icipant shall submit    
      an an explanation of w hy it  cannot provide the cert if icat ion set  
      out below .  The cert if icat ion or explanation w ill be considered  
      in connect ion w ith the department or agency’s determinat ion  
      w hether to enter into this transact ion.  How ever, failure of the  
      prospect ive primary part icipant to furnish a cert if icat ion or an  
      explanation shall disqualify such a person from part icipat ion in  
      this transact ion. 
      c.  The cert if icat ion in this clause is a material representat ion  
      of  fact upon w hich reliance w as placed w hen the department  
      or agency determined to enter into this transact ion.  If  it  is  
      later determined that the prospect ive primary part icipant  
      know ingly rendered an erroneous cert if icat ion, in addit ion to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transact ion for cause  
      of  default . 
      d.  The prospect ive primary part icipant shall provide immediate  
      w rit ten not ice to the department or agency to w hom this 

proposal is  
      submitted if  any t ime the prospect ive primary part icipant learns 

that  
      its cert if icat ion w as erroneous w hen submitted or has become  
      erroneous by reason of changed circumstances. 
      e.  The terms “ covered transact ion,”  “ debarred,”  “ suspended,”   
      “ ineligible,” ” low er t ier covered transact ion,”  “ part icipant,”   
      “ person,”  “ primary covered transact ion,”  “ principal,”   
      “ proposal,”  and “ voluntarily excluded,”  as used in this clause,  
      have the meanings set out in the Definit ions and Coverage  
      sect ions of rules implementing Executive Order 12549.  You  
      may contact the department or agency to w hich this proposal  



 

      is submitted for assistance in obtaining a copy of those 
regulat ions. 
      f.  The prospect ive primary part icipant agrees by submitt ing  
      this proposal that, should the proposed covered transact ion be  
      entered into, it  shall not know ingly enter into any lower t ier  
      covered transact ion w ith a person w ho is debarred, suspended,  
      declared ineligible, or voluntarily excluded from part icipat ion in  
      this covered transact ion, unless authorized by the department  
      or agency entering into this transact ion. 
      g.  The prospect ive primary part icipant further agrees by  
      submitt ing this proposal that it  w ill include the clause t it led  
     “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   
      provided by the department  or agency entering into this covered   
      t ransact ion, w ithout modif icat ion in all low er t ier covered 
transact ions  
      and in all solicitat ions for low er t ier covered transact ions. 
      h.  A part icipant in a covered transact ion may rely upon a  
      cert if icat ion of a prospect ive part icipant in a lower t ier covered  
      t ransact ion that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transact ion, unless it   
      know s that the cert if icat ion is erroneous.  A part icipant may  
      decide the method and frequency by w hich it  determines the  
      eligibility of its principals.  Each part icipant may, but is not  
      required to, check the nonprocurement port ion of the “ Lists of  
      Part ies Excluded from Federal Procurement or Nonprocurement  
      Programs”  (Nonprocurement List) w hich is compiled by the  
      General Services Administrat ion. 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the cert if icat ion required by this clause.  The  
      know ledge and information of part icipant is not required to  
      exceed that w hich is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
      j.  Except for transact ions authorized under paragraph f  of  
      these instruct ions, if  a part icipant in a covered transact ion  
      know ingly enters into a low er t ier covered transact ion w ith a  
      person w ho is suspended, debarred, ineligible, or voluntarily  
      excluded from part icipat ion in this transact ion, in addit ion to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this t ransact ion for cause  
      or default . 

* * * * * *  

 
 
Certification Regarding Debarment, Suspension, Ineligibility and 

Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospect ive primary part icipant cert if ies to the best of its  
know ledge and belief, that it  and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  
      covered transact ions by any Federal department or agency;  
      b.  Have not w ithin a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connect ion w ith obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transact ion or contract under a  
      public transact ion; violat ion of Federal or State ant it rust  
      statutes or commission of embezzlement, theft , forgery,  
      bribery, falsif icat ion or destruct ion of records, making false  
      statements, or receiving stolen property; 
       c.  Are not presently indicted for or otherw ise criminally or  
      civilly charged by a governmental ent ity (Federal, State or  
      local) w ith commission of any of the offenses enumerated in  
      paragraph 1b of this cert if icat ion; and 
      d.  Have not w ithin a 3-year period preceding this  
      applicat ion/proposal had one or more public transact ions  
      (Federal, State or local) terminated for cause or default .  
 
  2.  Where the prospect ive primary part icipant is unable to cert ify  

to any of the statements in this cert if icat ion, such prospect ive  
part icipant shall attach an explanation to this proposal.  

* * * * * *  
 
 
  2.  Instructions for Certification - Lower Tier Covered     

       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     low er t ier transact ions of $25,000 or more - 49 CFR 29) 
      a.  By signing and submitt ing this proposal, the prospect ive  
      low er t ier is providing the cert if icat ion set out below . 
      b.  The cert if icat ion in this clause is a material representat ion  
      of  fact upon w hich reliance w as placed w hen this transact ion  
      w as entered into.  If  it  is later determined that the prospect ive  
      low er t ier part icipant know ingly rendered an erroneous  
      cert if icat ion, in addit ion to other remedies available to the  
      Federal Government, the department, or agency w ith w hich  
      this transact ion originated may pursue available remedies,  
      including suspension and/or debarment. 
      c.  The prospect ive low er t ier part icipant shall provide  
      immediate w ritten not ice to the person to w hich this proposal  
      is submitted if  at any t ime the prospect ive low er t ier 
      part icipant  learns that its cert if icat ion w as erroneous by reason  
      of  changed circumstances. 
      d.  The terms “ covered transact ion,”  “ debarred,”   
      “ suspended,”  “ ineligible,”  “ primary covered transact ion,”   
      “ part icipant,”  “ person,”  “ principal,”  “ proposal,”  and  
      “ voluntarily excluded,”  as used in this clause, have the  
      meanings set out in the Definit ions and Coverage sect ions of  
      rules implementing Executive Order 12549.  You may contact  
      the person to w hich this proposal is submitted for assistance in  
      obtaining a copy of those regulat ions. 
      e.  The prospect ive low er t ie part icipant agrees by submitt ing  
      this proposal that, should the proposed covered transact ion be  
      entered into, it  shall not know ingly enter into any lower t ier  
      covered transact ion w ith a person w ho is debarred, suspended,  
      declared ineligible, or voluntarily excluded from part icipat ion in  
      this covered transact ion, unless authorized by the department  
      or agency w ith w hich this transact ion originated. 
      f.  The prospect ive low er t ier part icipant further agrees by  
      submitt ing this proposal that it  w ill include this clause t it led  
      “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   
      w ithout modif icat ion, in all low er t ier covered transact ions and  
      in all solicitat ions for low er t ier covered transact ions.  
      g.  A part icipant in a covered transact ion may rely upon a  
      cert if icat ion of a prospect ive part icipant in a lower t ier covered  
      t ransact ion that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transact ion, unless it   
      know s that the cert if icat ion is erroneous.  A part icipant may  
      decide the method and frequency by w hich it  determines the  
      eligibility of its principals.  Each part icipant may, but is not  
      required to, check the Nonprocurement List . 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the cert if icat ion required by this clause.  The  
      know ledge and information of part icipant is not required to  
      exceed that w hich is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
      i.  Except for transact ions authorized under paragraph e of  
      these instruct ions, if  a part icipant in a covered transact ion  
      know ingly enters into a low er t ier covered transact ion w ith a  
      person w ho is suspended, debarred, ineligible, or voluntarily  
      excluded from part icipat ion in this transact ion, in addit ion to  
      other remedies available to the Federal Government, the  
      department or agency w ith w hich this transact ion originated  
      may pursue available remedies, including suspension and/or  
      debarment. 

* * * * * *  

 

 



 

Certification Regarding Debarment, Suspension, Ineligibility And 

Voluntary Exclusion-Lower Tier Covered Transactions: 
 
  1.  The prospect ive low er t ier part icipant cert if ies, by submission  
of this proposal, that neither it  nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participat ion in this transact ion by  
any Federal department or agency. 
   
  2.  Where the prospect ive low er t ier part icipant is unable to  
cert ify to any of the statements in this cert if icat ion, such  
prospect ive part icipant shall attach an explanation to this  
proposal. 

* * * * * *  
 

 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 

LOBBYING 
 
  (Applicable to all Federal-aid construct ion contracts and to all    
  related subcontracts w hich exceed $100,000 - 49 CFR 20) 
 
  1.  The prospect ive part icipant cert if ies, by signing and submitt ing  
this bid or proposal, to the best of his or her know ledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or w ill be  
      paid, by or on behalf  of the undersigned, to any person for  
      inf luencing or attempting to inf luence an off icer or employee of  
      any Federal agency, a Member of Congress, an off icer or  
      employee of Congress, or an employee of a Member of  
      Congress in connect ion w ith the aw arding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperat ive agreement,  
      and the extension, cont inuation, renew al, amendment, or  
      modif icat ion of any Federal contract, grant, loan, or  
      cooperat ive agreement. 
      b.  If  any funds other than Federal appropriated funds have  
      been paid or w ill be paid to any person for inf luencing or  
      at tempting to inf luence an off icer or employee of any Federal  
      agency, a Member of Congress, an off icer or employee of  
      Congress, or an employee of a Member of Congress in  
      connect ion w ith this Federal contract, grant, loan, or  
      cooperat ive agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “ Disclosure Form to Report  
      Lobbying,”  in accordance w ith its instruct ions.  
 
  2.  This cert if icat ion is a material representat ion of fact upon  
w hich reliance was placed w hen this transact ion was made or  
entered into.  Submission of this cert if icat ion is a prerequisite for  
making or entering into this transact ion imposed by 31 U.S.C.  
1352.  Any person w ho fails to file the required cert if icat ion shall  
be subject to a civil penalty of not less than $10,000 and not  
more than $100,000 for each such failure. 
 
 
  3.  The prospect ive part icipant also agrees by submitt ing his or  
her bid or proposal that he or she shall require that the language  
of this cert if icat ion be included in all low er t ier subcontracts,  
w hich exceed $100,000 and that all such recipients shall cert ify  
and disclose accordingly. 
 
 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part , w ith Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as w ell as 
such addit ional statutes as may from t ime to t ime be enacted containing provisions for the payment of wages determined to be prevailing by the 
Secretary of Labor in accordance w ith the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 
benefits show n in the General Wage Determinat ion Decisions issued by the U.S. Department of Labor shall, in accordance w ith t he provisions of 
the foregoing statutes, const itute the minimum w ages payable on Federal and federally assisted construct ion projects to laborers and mechanics 
of the specif ied classes engaged on contract w ork of the character and in the localit ies described therein.  
 
General Wage Determinat ion Decisions, modif icat ions and supersedes decisions thereto are to be used in accordance w ith the provisions of 29 
CFR Parts 1 and 5.  Accordingly, the applicable decision, together w ith any modif icat ions issued, must be made a part of every contract for 
performance of the described w ork w ithin the geographic area indicated as required by an applicable DBRA Federal prevailing wage law  and 29 
CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determinat ion Decision shall be the minimum paid by contractors 
and subcontractors to laborers and mechanics. 
 
 
               NOTICE 

 
The most current General Wage Determination Decisions (w age rates) are available on the IDOT w eb site. They are located on the Lett ing and 
Bidding page at http://w w w .dot.state.il.us/desenv/delett .html.   
 
In addit ion, ten (10) days prior to the lett ing, the applicable Federal w age rates w ill be e-mailed to subscribers.  It  is recommended that all 
contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscript ion service.  
 
PLEASE NOTE: if  you have already subscribed to the Contractor’s Packet you w ill automatically receive the Federal Wage Rates.  
 
The instruct ions for subscribing are at http://w w w .dot.state.il.us/desenv/subsc.html. 
 
If  you have any quest ions concerning the w age rates, please contact IDOT’s Chief Contract Off icial at 217 -782-7806.  
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