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GENERAL NOTES GENERAL NOTES CONT.:

MIXTURE DESIGN

PG:

DESIGN AIR VOIDS

MIXTURE COMPOSITION

(GRADATION MIXTUTE)

FRICTION AGGREGATE

MIX UNIT WEIGHT 112LBS/SY/IN

D

4.0 @ N50

SURFACE

PAVEMENT

BINDER

PG 64-22

4.0 @ N50

IL 19.0

N/A

112LBS/SY/IN

VERTICAL CONTROL

HORIZONTAL CONTROL

DESCRIPTION

DESCRIPTION

BENCHMARK

POINT #

ELEVATION

ELEVATIONNORTHING EASTING

1862681.13

1862686.30

1862634.98

2427142.20

2427437.94

2427877.67

645.07

642.96

640.93

STATION

STATION

400

401

402

644.61

643.80

641.91

1862692.59 2428184.13 640.77

2426838.02 643.95

PROJECT CONTROL

403

404

642.85

646.58

1

2

3

4

5

1862683.73

405 649.58

406 648.41

407 649.74

1862633.37 2428508.95 644.096

1862698.63 2428849.67 647.637

1862641.64 2429221.35 647.578

1862626.23 2429426.26 649.679

FOUNDATION FOR WORLD FINANCE BUILDING

CHISELED "SQUARE" NE CORNER OF SIGN

RR SPIKE IN LP SE CORNER ALLEN AVE. & DIXON AVE.

NE OF AVE. D N. SIDE OF DIXON AVE.

BOLT ABOVE IOWA ON FIRE HYDRANT

"O" IN OPEN FIRE HYDRANT NW CORNER DIXON AVE. & N. AVE. C

RR SPIKE IN 1ST PP W. OF S. AVE. D IN FRONT OF HOUSE #518

RR SPIKE IN PP W. OF N. AVE. E S. SIDE OF DIXON AVE.

STRUCTURE OVER HENNEPIN CANAL

CHISELED "SQUARE" SW WIGWALL OF

CORNER 1ST AVE. ±3' N. OF BACK OF CURB

112 821 CAP, ±60' E. OF FIRE HYDRANT @ NE

& 10' W. OF SIDEWALK TO HOUSE #201

112 821 CAP, ±6' N. OF BACK OF CURB

±9' N. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±8' E. OF CENTERLINE OF ALLEN AVE.

±10' N. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±20' E. OF ¡ S. AVE. C,

±4' S. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±20' W. OF ¡ N. AVE. B,

BACK OF CURB BETWEEN HOUSES #508-510

112 821 CAP, ±10' S. OF DIXON AVE.

±10' N. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±20' E. OF AVE. D,

±5' S. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±20' E. OF ¡ S. AVE. E,

±15' S. OF BACK OF CURB DIXON AVE.

112 821 CAP, ±40' E. OF ¡ S. AVE. E,

26+11.79

26.79' LT

31+24.53

42.62' RT

29+19.67

26.50' RT

25+48.30

32.25' LT

22+07.14

30.64' RT

S. OF N. AVE. B BY HOUSE #402

RR SPIKE IN PP WITH TRANSFORMER

SHEET 1 OF 1

18+82.74

30.83' LT

15+75.88

24.66' RT

11+36.52

29.70' LT

8+40.75

26.58' LT

5+36.60

31.28' LT

9+30

43' RT

11+52

25' RT

16+10

25' RT

19+25

23' LT

23+96

22' RT

28+80

31' RT

32+27

29' RT

IL 9.5

HMA MIX CHART

SBS 70-28

OR

SBS 64-28

PAVEMENT STRUCTURAL DESIGN - DIXON AVE

BE EPOXY COATED.

JOBSITE TO EXCEED THE DESIGN SLUMP. ALL TIE BARS, DOWEL BARS AND REINFORCING STEEL SHALL

THE ENGINEER. SLUMP NOT TO EXCEED 3”. REQUIRED AIR, 5% - 8%. NO WATER MAY BE ADDED AT

ALL HONEYCOMBING AND/OR POROUS AREAS IN BACK OF CURB WILL BE CORRECTED AS DIRECTED BY

CONSIDERED INCIDENTAL TO THE CONTRACT.

REMOVED AND RESET BY THE CONTRACTOR. THE COST OF REMOVING AND RESETTING SHALL BE

EXISTING SIGNS AND TRAFFIC SIGNS THAT ARE WITHIN THE CONSTRUCTION LIMITS SHALL BE

FOR EARTH EXCAVATION (SPECIAL).

REMOVING THESE TREES SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE BID PER CUBIC YARD

TO BE REMOVED WILL NOT BE PAID FOR UNDER THE BID ITEM OF "TREE REMOVAL". THE COST OF

ALL TREES LESS THAN 6" DIAMETER WITHIN THE CONSTRUCTION LIMITS AND SHOWN ON THE PLANS

FOR UNDER THE CONTRACT UNIT PRICE FOR VALVE BOXES TO BE ADJUSTED.

ADJUSTED, HOWEVER, ANY WATER VALVE BOXES ADJUSTED BY OTHERS WILL NOT BE PAID

CONTINGENCY QUANTITIES HAVE BEEN INCLUDED IN THE PLANS FOR VALVE BOXES TO BE

BOXES. DOMESTIC WATER SERVICE VALVES MAY BE ADJUSTED BY ILLINOIS AMERICAN WATER CO.

THE CONTRACTOR SHALL CHECK WITH THE CITY PRIOR TO ADJUSTING ANY WATER VALVE

30 DAYS OF RECEIVING NOTIFICATION OF THE DEFECT.

REPAIRED OR REPLACED BY THE CONTRACTOR AT NO EXPENSE TO THE CITY WITHIN

OF ACCEPTANCE.  DEFECTS WHICH ARISE DURING THE GUARANTEE PERIOD SHALL BE

REGARD TO WORKMANSHIP AND MATERIALS FOR A PERIOD OF ONE YEAR AFTER THE DATE

PAYMENT.  ALL WORK PERFORMED UNDER THIS CONTRACT SHALL BE GUARANTEED WITH

BY THE CONTRACTOR WITHOUT COST TO THE CITY PRIOR TO ISSUANCE OF THE FINAL

THE ENGINEER AND CITY PRIOR TO FINAL ACCEPTANCE.  DEFECTS SHALL BE CORRECTED

FINAL INSPECTION OF THE WORK PERFORMED UNDER THIS CONTRACT WILL BE DONE BY

SUBMITTED TO THE ENGINEER OR CITY PRIOR TO PAYMENT FOR THE WORK.

COPIES OF ALL DELIVERY TICKETS FOR MATERIALS USED IN THE PROJECT SHALL BE

INCLUDE PLANS TO KEEP BUSINESSES ACCESSIBLE AT ALL TIMES.

APPROVED BY THE ENGINEER PRIOR TO THE START OF CONSTRUCTION.  SEQUENCE WILL

CONTRACTOR SHALL SUBMIT A SCHEDULE FOR THEIR SEQUENCE OF OPERATIONS TO BE

PERFORMANCE OF THE WORK UNDER THIS CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL DAMAGE RESULTING FROM THE

WORK UNDER THIS CONTRACT AT THE COMPLETION OF THE PROJECT AT NO ADDITIONAL COST. 

CONTRACTOR SHALL CLEAN UP ALL EXCESS MATERIALS AND DEBRIS CAUSED AS A RESULT OF

DAMAGE, SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR.  

OPERATIONS NEAR THEM TO PREVENT DAMAGE.  DAMAGE, AND THE COST TO REPAIR SAID

UTILITIES. THE CONTRACTOR SHALL USE SPECIAL CARE WHEN CONDUCTING CONSTRUCTION

CONTACT J.U.L.I.E. AT 1-800-892-0123 AND THE CITY FOR EXACT FIELD LOCATION OF

UTILITIES ON OR ADJACENT TO THE SITE.  PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES,

NOT TO BE TAKEN AS EXACT.  THE CONTRACTOR SHALL VERIFY AND LOCATE ALL EXISTING

THE LOCATION AND ELEVATION OF UNDERGROUND UTILITIES AS SHOWN ON THE PLANS ARE

FOR MAIL DELIVERY.  ACCESS TO BUSINESSES TO REMAIN OPEN AT ALL TIMES.

REGARDS TO ACCESS TO PRIVATE PROPERTY, AS WELL AS THE U.S. POSTAL SERVICE

THE CONTRACTOR SHALL COOPERATE WITH THE CITY AND ADJACENT LANDOWNERS WITH

CONTRACTOR SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.

MARKS, SECTION OR SUBSECTION MONUMENTS UNLESS REFERENCED, DAMAGED BY THE

OR AGENT HAS WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.  ANY PROPERTY

SUBSECTION MONUMENTS ENCOUNTERED, UNTIL AN OWNER OR AUTHORIZED SURVEYOR

THE CONTRACTOR SHALL CAREFULLY PRESERVE ALL PROPERTY MARKS, SECTION OR

TRENCHES.

EXTREME CAUTION MUST BE EXERCISED REGARDING THE COMPACTION OF ALL UTILITY

CONSTRUCTING THOSE IMPROVEMENTS AS DETAILED IN THIS ENGINEERING PLAN.

UPON SAID REQUESTS.  PROPER CONSTRUCTION TECHNIQUES MUST BE FOLLOWED IN

REVISIONS WITH SUFFICIENT LEAD TIME ALLOWED TO PROPERLY CONSIDER AND ACT

UNFORESEEN CIRCUMSTANCES.  THE ENGINEER SHALL BE ADVISED OF ANY NECESSARY

AVAILABLE.  HOWEVER, SOME FIELD REVISIONS MAY BE REQUIRED TO ACCOMMODATE

REPRESENTATIONS AS SHOWN ARE AS ACCURATE AS POSSIBLE FROM THE INFORMATION

PRESENTED ON THESE PLANS MUST BE FOLLOWED BY THE CONTRACTOR;  IMPROVEMENT

ENGINEERING PLANS AS APPROVED BY THE CITY.  THE CONSTRUCTION DETAILS, AS

THE PROPOSED IMPROVEMENTS MUST BE CONSTRUCTED IN ACCORDANCE WITH THE

MEAN WILLETT, HOFMANN & ASSOCIATES, INC. OR THEIR DULY AUTHORIZED AGENT.

IN THESE CONTRACT DOCUMENTS MENTION IS MADE OF THE "ENGINEER", WHICH SHALL

THE CONSTRUCTION OF THE IMPROVEMENTS.

JANUARY 1, 2016 BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION  SHALL GOVERN

THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, ADOPTED

48 HOURS PRIOR TO WORK.

LIGHTING OR TRAFFIC SIGNALS, CONTACT THE IDOT TRAFFIC OFFICE AT 815-284-5469 AT LEAST

IDOT IS NOT A MEMBER OF JULIE.  IF YOU ARE NEAR ANY OVERHEAD LIGHTING, INTERSECTION

630-437-2212

OAKBROOK TERRACE, IL 60181 

1 LINCOLN CENTER

AMIR.MAHMUTAGIC@COMED.COM

AMIR MAHMUTAGIC

COMED

630-388-3319

NAPERVILLE, IL 60563

1844 FERRY RD.

CPARROT@SOUTHERNCO.COM

CHIP PARROTT

NICOR GAS

630-573-5530

OAK BROOK, IL 60523

1000 COMMERCE DRIVE

G11629@ATT.COM

DONNA SZPYTEK

AT&T (DISTRIBUTION)

224-229-5862

ELMHURST, IL 61026

688 INDUSTRIAL DRIVE

MARTHA_GIERAS@CABLE.COMCAST.COM

MARTHA GIERAS

COMCAST

OR IMMEDIATELY ADJACENT TO THE PROJECT CONSTRUCTION LIMITS ARE MEMBERS OF JULIE:

NUMBER IS 800-892-0123.  THE FOLLOWING LISTED UTILITIES LOCATED WITHIN THE PROJECT LIMITS

A MINIMUM OF 48 HOURS ADVANCE NOTICE IS REQUIRED FOR NON-EMERGENCY WORK.  THE JULIE

CONSTRUCTION OPERATIONS AS OUTLINED IN ARTICLE 107.39 OF THE STANDARD SPECIFICATIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND PROTECTING UTILITY PROPERTY DURING

(C) 815-622-8288

(O) 815-622-1100

ROCK FALLS, IL 61071

603 W. TENTH STREET

ECOX@ROCKFALLS61071.COM

ED COX

CITY OF ROCK FALLS (SEWER)

(C) 815-622-6502

(O) 815-622-1120

ROCK FALLS, IL 61071

603 W. TENTH STREET

TPADILLA@ROCKFALLS61071.COM

TED PADILLA

CITY OF ROCK FALLS (WATER)

(C) 815-716-0120

(O) 815-622-1145

ROCK FALLS, IL 61071

1109 INDUSTRIAL PARK ROAD

DSIMON@ROCKFALLS61071.COM

DICK SIMON

CITY OF ROCK FALLS (ELECTRIC)

COMMITMENTS:

GENERAL NOTES, COMMITMENT, & CONTROL

ACCESS FROM THIS ENTRANCE MAY NOT BE AVAILABLE.

RECONSTRUCTION OF THEIR ENTRANCE LOCATED AT RIGHT STATION 6+98 TO INFORM THEM WHEN

(OFFICE PHONE # 815-626-1171) PRIOR TO COMMENCING THE WORK ASSOCIATED WITH THE

THE CONTRACTOR IS REQUIRED TO CONTACT CHRIS KING, AT UNITED COUNTRY SAUK VALLEY REALITY

QMP

DENSITY

NUCLEAR FOR

1030-02 -

QCQA FOR MIX,

DENSITY

NUCLEAR FOR

1030-02 -

QCQA FOR MIX,

CLOSED WHILE THIS WORK IS BEING PERFORMED AND THE ENTRANCE IS CLOSED.

AND ENTRANCES LOCATED TO THE WEST OF THE SCALE FACILITY ON THE NORTH SIDE SHALL NOT BE

THE CONCRETE USED FOR THIS WORK SHALL BE HIGH EARLY STRENGTH CONCRETE.  ALSO THE ALLEY

A FRIDAY AFTERNOON AFTER 3:00 AND SHALL BE OPENED BACK UP BY MONDAY MORNING BY 8:00 AM.

THE SCALE ENTRANCE SHALL ONLY BE ALLOWED TO TAKE PLACE DURING A CLOSURE STARTING ON

THIS AREA WILL BE COORDINATED TO KEEP SCALE FACILITY OPEN.  THE ACTUAL REPLACEMENT OF

THEIR SCALE FACILITY ACCESS LOCATED AT THE AREAS CENTERED LEFT STATION 5+80.  WORK FOR

# 815-384-3750)  PRIOR TO COMMENCING THE WORK ASSOCIATED WITH THE RECONSTRUCTION OF

THE CONTRACTOR IS REQUIRED TO CONTACT AJ BUBELA AT HUBER FEED , LLC. (OFFICE PHONE

TO EXISTING STRUCTURES SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.

SHALL NOT REMOVE, DAMAGE, OR ENCUMBER ANY IMPROVEMENTS ON SITE. ANY DAMAGE CAUSED

MATCH THE LINES AND GRADES OF THE ADJACENT ROADWAY IMPROVEMENTS.  THE CONTRACTOR

REPLACE PAVED SURFACES IN THIS AREA.  THESE PAVED SURFACES WILL BE CONSTRUCTED TO

FROM LT STA 5+67 TO LT STA 7+64, IS TO PROVIDE THE CONTRACTOR ACCESS TO REMOVE AND

THE INTENT OF THE TEMPORARY EASEMENT SHOWN ALONG THE HUBER FEED, LLC PROPERTY,

DESIGN HMA MODULUS (EHMA) = 562 ksi

DESIGN HMA MICROSTRAIN = 92

DESIGN HMA PAVEMENT TEMP. = 74.5° F

TF = 2.51

ERI : (ASSUMED) 2 ksi

80,000 LB TRUCK DESIGN

CLASS II STREET

STRUCTURAL DESIGN TRAFFIC (S.D.T.) = YEAR 2031 ADT = 9,219

P.V. = 8,113 (88%)

S.U. = 645 (7%)

M.U. = 461 (5%)

   MIX "D", N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE,

AGGREGATE SUBGRADE IMPROVEMENT

IL-19.0, N50

HOT-MIX ASPHALT BINDER COURSE,8.5"

2"

12"

BE USED, THEN THE PLASTIC EROSION CONTROL BLANKET SHALL BE REMOVED ONCE THE VEGETATION IS ESTABLISHED.

PREVENT THE ENTANGLEMENT OF NATIVE WILDLIFE.  IF WILDLIFE-FRIENDLY PLASTIC-FREE BLANKET CANNOT

EROSION CONTROL BLANKET USED ON THIS PROJECT SHALL BE WILDLIFE-FRIENDLY PLASTIC-FREE BLANKET TO

THROUGH SEPTEMBER 30TH OF ANY GIVEN YEAR.

TREES THREE (3) INCHES OR GREATER IN DIAMETER AT BREAST HEIGHT SHALL NOT BE CLEARED FROM APRIL 1ST

REVISION DATE BY REMARKS
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E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

EXISTING TYPICAL SECTION

-2.00% -2.00%

E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

E.B. TURN LANE E.B. DRIVING LANE

37' TO 41'

W.B. DRIVING LANE

2.08'2.08'

12' TO 18.5'

15' TO 18.5'

¡ DIXON AVENUE

18.5' TO 26'

18.5' TO 24'12' TO 18.5'

5'4.7'

TO

14.3'

2% 2% 2%
VAR.

1.5% &
VAR.

1.5% &

1.5% 1.5%

66' TO 90' EXIST. R.O.W.

±39' ±27' TO ±51'

4" TOPSOIL

GUTTER, TYPE B-6.18

COMB. CONC. CURB AND

IL-19.0, N50

BINDER COURSE,

8 ½" HOT-MIX ASPHALT

IMPROVEMENT - 12"

AGGREGATE SUBGRADE GUTTER, TYPE B-6.18

COMB. CONC. CURB AND

4" TOPSOIL

0.5' 0.5'

EXIST. GROUND
EXIST. GROUND

66' TO 90' EXIST. R.O.W.

±37' TO ±41'

¡ DIXON AVENUE

±14' TO ±21.5'

±39' TO ±42.5' ±27' TO ±50.5'

2.08' 2.08'5' TO ±14.7' 5' TO ±16'

EXIST. GROUND EXIST. GROUND

EXIST. PCC SIDEWALK EXIST. PCC SIDEWALK

AND GUTTER, TYPE B-6.18

EXIST. COMB. CONC. CURB
AND GUTTER, TYPE B-6.18

EXIST. COMB. CONC. CURB

SURFACE COURSE

HOT-MIX ASPHALT

BRICK PAVERS

PAVER SAND

VARIABLE GRADE VARIABLE GRADE

A

B

C

D EXIST. SUBGRADE

LOCATION: A B DC

9

8

7

6

5

4

3

2

1

APROX. STA. 31+20 RT

APROX. STA. 28+20 RT

APROX. STA. 25+90 LT

APROX. STA. 22+80 RT

APROX. STA. 20+15 LT

APROX. STA. 16+50 RT

APROX. STA. 12+70 LT

APROX. STA. 9+90 RT

APROX. STA. 6+10 LT

3½"

3½"

4"

3"

4½"

4"

4"

3½"

8"

0"

4"

4"

4"

4"

4"

4"

4"

0"

0"

0"

2½"

0"

2½"

2½"

2½"

2½"

0"

SAND, CLAY AND GRAVEL

CLAY FILL W/ SILTY SAND

CLAY FILL W/ SAND

SILTY SAND, TRACE GRAVEL

CLAY FILL W/ SAND

CLAY FILL W/ SAND, CINDERS, GRAVEL, COAL

CLAY FILL W/ SAND

CLAY FILL W/ SAND, GRAVEL

CLAY FILL W/ SAND

BORING

NO.

SOIL BORING LOCATIONS / DESCRIPTIONS

5' TO 10'

±18.5' TO 19.5'

5' TO 10'

5' TO 10'

0' TO 12'

TYPICAL SECTIONS

SHEET 1 OF 3

LGN

DLB

STA. 5+57.58 TO STA. 31+97.04

DOUBLE

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

MARKING - LINE 8" (WHT)

PAINT PAVEMENT

AGG BASE CSE B, 4"

PCC SIDEWALK, 5"

AGG BASE CSE B, 4"

PCC SIDEWALK, 5"

MIX "D", N50 

SURFACE COURSE,

HOT-MIX ASPHALT

2" POLYMERIZED 

P
R

O
P
. 

T
.E
.

P
R

O
P
. 

T
.E
.

VARIES VARIES

1' TO 2'

2.6' TO 6.6'

1ST AVENUE (IL RTE 40) TO ALLEN AVENUE

STA. 5+57.58 TO STA. 11+30

PROPOSED TYPICAL SECTION

JOINT SEALANT

LONGITUDINAL

JOINT SEALANT

LONGITUDINAL*

*

AND UNDER TOP BINDER LIFT.

TO BE APPLIED UNDER SURFACE LIFT

LONGITUDINAL JOINT SEALANT*

REVISION DATE BY REMARKS
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E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

E.B. DRIVING LANE

2.08'

¡ DIXON AVENUE

2% 2%
1.5%

W.B. DRIVING LANE

6.5' 12'12' 6.5'

18.5' 18.5'

37'
2.08'

90' EXIST. R.O.W.

±39' TO ±41.5' ±48.5' TO ±51'

10' 5'±12.7' TO ±14.7'

1.5%

2'

VAR.

EXIST. GROUND
EXIST. GROUND

4" TOPSOIL

GUTTER, TYPE B-6.18

COMB. CONC. CURB AND

0.5'

GUTTER, TYPE B-6.18

COMB. CONC. CURB AND

4" TOPSOIL

0.5'
4" TOPSOIL

IL-19.0, N50

BINDER COURSE,

8 ½" HOT-MIX ASPHALT

IMPROVEMENT - 12"

AGGREGATE SUBGRADE

E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

E.B. DRIVING LANE

2.08'

¡ DIXON AVENUE

2% 2%1.5%
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+90.00

EASEMENT

TEMPORARY

LT 45.00'

+90.00

+20.00

LT 48.00'

LT 54.00'

+20.00

LT 54.00'

+55.35

+20.00

LT 48.00'

LT 60.00'

+20.00

LT 54.00'

+80.00

LT 60.00'

+80.00

BALLARDS

PROTECT EX

STA. 3+75.00 TO STA. 9+25.00

PLAN AND PROFILE

30"
26"

5' BUSH

5' BUSH

VB ADJ

%DORO INC.

HEK RESTAURANTS LLC,

503 1ST AVENUE

11-27-301-016

D N B INC

503 1ST AVENUE

11-27-301-013

P
E

L
 
+

7
3

JON K LUTZ

203 DIXON AVENUE

11-27-157-024

N50, 3"

IL-9.5 D

HMA SC

N50, 3"

IL-9.5 D

HMA SC26"

12"

& TOWING INC.

BONNELL REPAIR

400 1ST AVENUE

11-28-440-019

LT 54.00'

+67.19%HUEBER LLC

BURMEISTER FAMILY TRUST,

405 1ST AVENUE

11-28-288-002

A
L
L
E

Y
 
+

2
6

18.4'

CONSTRUCTION BEGINS

STA. 5+57.58

CONSTRUCTION ENDS

STA. 5+57.58

PROTECT EX FH

PROTECT EX FH

+
8
3

2
'

40.5'± E-E

31
.2
'±
 E
-E

BOLLARD REMOVAL

9
.6
'

8
'

EX RAILING

REM & RE

2
'

E
X
IS

T
. R
.O
.W
.

LT 64.00'

+55.35

LT 69.66'

+63.60

+84.51

LT 39.15'

+85.00

RT 44.00'

+78.60

RT 50.00'
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25'

C
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+
9
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+
3
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6
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+
9
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5
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+
1
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+
3
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+
0
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+
6
8

+
6
8

A
L
L
E

N
 
A

V
E
.

DIXON AVE.

A
V

E
. 

B

SAW CUT

SAW CUT

+30.98

RT 44.82'

+97.91

RT 48.50'

25'R 25'R

20'R

5
'

1
8
.5
'

1
8
.5
'

3
7
'

4
1
.1

6
' 

B
-B

5
'

1
4
.3
'±

PCC SW, 5"

PCC SW, 5"

PCC SW, 5"

PCC SW, 5"

RT 50.81'

+97.98

+63.98

RT 50.80'

RT 50.76'

+64.91

EXIST. R.O.W.
EXIST. R.O.W.

EXIST. R.O.W.
EXIST. R.O.W.

E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. 

R
.O
.W
.

E
X
IS

T
. R
.O
.W
.

H
H

H

H

H

H

H

H

H
H

H

CCC&G, TYPE B-6.18

COM. BLDG.

3
4
.8
'

3
4
.8
'

5
'

5
'

3
5
.2
'

3
5
'

5
'

5
'

PROPOSED PROFILE

EXIST. PROFILE

5'

5'

LLC

PROPERTIES

RLEEH

11-27-303-001

LLC

RLEEH PROPERTIES

206 DIXON AVENUE

11-27-303-002

LLC

PROPERTIES

RLEEH

11-27-303-003

ESTHER E PERALES

300 DIXON AVENUE

11-27-304-001

SHAWANA J JONAS

302 DIXON AVENUE

11-27-304-002

SHAO WEI

308 DIXON AVENUE

11-27-304-005

JOAN L DIMMIG

306 DIXON AVENUE

11-27-304-004

GARNETT R STEVENS JR

209 DIXON AVENUE

11-27-157-039

CHARLES D JOSPHSEN TRUSTEE

301 DIXON AVENUE

11-27-157-038

JEFFREY S MELENDRES

307 DIXON AVENUE

11-27-157-031

PAULA L SCHUELER

309 DIXON AVENUE

11-27-157-032

GYNETH Y PARTRIDGE

311 DIXON AVENUE

11-27-157-033

DOM WAT SER BOX ADJ

DOM WAT SER BOX ADJ

DOM WAT SER BOX ADJ

SER BOX ADJ

DOM WAT

VB ADJREL WP (BY OTHERS)

REL LP (BY OTHERS)

REL PP (BY OTHERS)

REL PP (BY OTHERS)

(BY OTHERS)

REL LP

DOM WAT SER BOX ADJ

EASEMENT

TEMPORARY

DOM WAT SER BOX ADJ

LT 39.17'

+32.80

LT 45.00'

+32.80

EASEMENT

TEMPORARY

STA. 9+25.00 TO STA. 15+25.00

PLAN AND PROFILE

24"

12"
12"

12" 14" 16"

2' BUSH

2' BUSH

2' BUSH

2' BUSH

2' BUSH

5"

38"

14"7"7"8"

VB ADJ

MICHAEL C & PAMELA S BECK

205 DIXON AVENUE

11-27-157-026

ROBERT W & BETTY J BURGER

303 DIXON AVENUE

11-27-157-037

24'

JON K LUTZ

203 DIXON AVENUE

11-27-157-024

WESCOTT

STEVEN & BRENDA

305 DIXON AVENUE

11-27-157-030

N50, 3"

IL-9.5 D

HMA SC

N50, 3"

IL-9.5 D

HMA SC

50"

%WANDA L SUTTON

GINGER K HANSON ET AL,

205A DIXON AVENUE

11-27-157-025

CESAREK TRUSTEES

JAMES A & SANDRA L

304 DIXON AVENUE

11-27-304-003

(BY OTHERS)

FH REM & REPL

AGG BASE CSE B

30'± E-E

31.1'± E-E

1
4
.8
'

20.2'± E-E

1
1
.3
'

25.7'± E-E37.2'

9
.6
'

5
'

5
'

STA 11+43 TO STA 12+91

BRICK SIDEWALK REM

STA 15+01 TO STA 15+74

BRICK SIDEWALK REM

(1 RISER)

STEP REM

CONC

1
0
'

6
.6
'±

2
'

ADJ SAN SEW CLNOUT

Contract No. 85709
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PCC SW, 5"
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RT 51.14'
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LT 39.25'
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PROPOSED PROFILE

EXIST. PROFILE

5'

5'

CHRISTINE L BURGER

400 DIXON AVENUE

11-27-305-001

ANTONIO M GEESEY

402 DIXON AVENUE

11-27-305-002

REBECCA E VAUGHN

404 DIXON AVENUE

11-27-305-003

MIKAELA JASINSKI

406 DIXON AVENUE

11-27-305-004

CHARLES A BUSH

408 DIXON AVENUE

11-27-305-005

DOREEN K JANSSEN

504 DIXON AVENUE

11-27-326-003

LARRY A LAFAVRE

506 DIXON AVENUE

11-27-326-004

GYNETH Y PARTRIDGE

311 DIXON AVENUE

11-27-157-033

CASEY A GILROY

403 DIXON AVENUE

11-27-158-011

SCOTT S ROGERS

405 DIXON AVENUE

11-27-158-012

LINDA S RETHERFORD

407 DIXON AVENUE

11-27-158-013

FRANCES L WESSELLS

409 DIXON AVENUE

11-27-158-014 MAUREEN M LEAL

411 DIXON AVENUE

11-27-158-015

DYLAN T HARRISON

501 DIXON AVENUE

11-27-179-024

MATTHEW L SMITH

503 DIXON AVENUE

11-27-179-025

FH ADJ

DOM WAT SER BOX ADJ

DOM WAT SER BOX ADJ

DOM WAT SER BOX ADJ

SER BOX ADJ

DOM WAT

VB ADJ VB ADJ

DOM WAT SER BOX ADJ
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VB ADJ
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REL LP (BY OTHERS)
REL PP (BY OTHERS)
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PLAN AND PROFILE
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Contract No. 85709



REVISION DATE BY REMARKS

F
I
L

E
 

=
 
S
:\

P
R

O
J

E
C

T
S
\
2
0
1
8
\
1
4
6
5

Z
1
8
_

R
F
\

D
E

S
I
G

N
\

C
A

D
_
S

H
E

E
T

S
\

P
l
a
n
 
a
n
d
 

P
r
o
f
i
l
e
 

S
h
e
e
t
s
.d

g
n

1
1
:4

8
:0

9
 

A
M

=
 
P

L
O

T
T

E
D

4
/
1
5
/
2
0
2
2

P
R
I
N

T
_

O
R

G
A

N
I
Z

E
R
_

B
W
.p
l
t
c
f
g

DRAWN

CHECKED

APPROVED

No.
SHEET

       

PHASE WHA No.

ENV. No.

FILE No.

DATE
2022

DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS

ROCK FALLS

CITY OF

2
0
2
2

T
h
i
s
 
d
o
c
u

m
e
n
t
 
i
s
 
t
h
e
 
c
o
p
y
r
i
g
h
t
e
d
 
p
r
o
p
e
r
t
y
 
o
f
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.
,
 
a
n
d
 

m
a
y
 
n
o
t
 
b
e
 
c
o
p
i
e
d
 
o
r
 
u
s
e
d
 
b
y
 
a
n
y
 
p
e
r
s
o
n
 
w
i
t
h
o
u
t
 
w
r
i
t
t
e
n
 
p
e
r

m
i
s
s
i
o
n
.
 
 

©
 
C

o
p
y
r
i
g
h
t
 
 
 
 
 
 
 
 
 
 
 
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.

244/15/2022

1465Z18
FINALPRELIM

RECORD

MS

LGN

GFS

W

W

W

W

W

W

W

W

W

WV

W
W

W

W

W

W

 22  23  24  25+00  26

P
I 
 
S
ta
 
2
6

+
9
0
.2

1

 27

21+50 22+00 22+50 23+00 23+50 24+00 24+50 25+00 25+50 26+00 26+50 27+00

6
4
1
.8

1

6
4
2
.1

3

6
4
2
.4

5

6
4
2
.7

7

6
4
3
.0

9

6
4
3
.4

1

6
4
3
.7

3

6
4
4
.0

5

6
4
4
.3

7

6
4
4
.6

9

6
4
5
.0

0

6
4
5
.3

2

6
4
5
.6

4

6
4
5
.9

4

6
4
6
.1

8

6
4
6
.3

8

6
4
6
.5

3

6
4
6
.6

3

6
4
6
.6

8

6
4
6
.6

8

6
4
6
.6

3

6
4
6
.5

6

6
4
6
.4

8

6
4
6
.4

1

6
4
2
.3

1

6
4
2
.5

5

6
4
2
.7

8

6
4
3
.0

4

6
4
3
.3

2

6
4
3
.6

0

6
4
3
.9

2

6
4
4
.2

6

6
4
4
.6

2

6
4
4
.9

5

6
4
5
.2

9

6
4
5
.6

3

6
4
5
.9

6

6
4
6
.1

8

6
4
6
.4

4

6
4
6
.7

4

6
4
6
.7

6

6
4
6
.8

6

6
4
6
.9

3

6
4
7
.0

1

6
4
7
.1

2

6
4
7
.1

8

6
4
7
.2

1

6
4
7
.2

6

V
P
I 

S
T

A
. 

2
5

+
2
5
.0

0

E
L
E

V
A

T
IO

N
 
6
4
6
.9

2

+1.28% -0.29%

200.00' V.C.

K = 128

ex = -0.39'

+
2
5
.0

0
 
E

L
. 

6
4
5
.6

4

+
2
5
.0

0
 
E

L
. 

6
4
6
.6

3

V
P
I 

S
T

A
. 

2
5

+
2
5
.0

0

E
L
E

V
A

T
IO

N
 
6
4
6
.9

2

650

625

630

635

640

645

655

650

625

630

635

640

645

655

SHEET 4 OF 5

0 20

SCALE IN FEET

40 60

N

M
A

T
C

H
 
L
IN

E
 
2
1
+

2
5
.0

0

M
A

T
C

H
 
L
IN

E
 
2
7
+

2
5
.0

0

+
8
2

+
3
0

+
1
2

+
5
2

+
2
6

+
7
6

+
3
6

+
7
4

+
1
0

+
6
8

+
9
5

12'

P
E

L
 
+

9
5

16'

P
E

L
 
+

1
4

P
E

L
 
+

3
2

P
E

L
 
+

5
1

23'

P
E

L
 
+

5
5

P
E

L
 
+

2
3

10'

P
E

R
 
+

8
1

+
6
4

+
4
9

+
2
7

+
6
3

+
4
2 +

5
3

+
1
3

+
4
9

+
5
8

+
1
2+
5
8

A
V

E
. 

D

DIXON AVE.

SAW CUT
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1
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6
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B
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5
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1
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0
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PCC SW, 5"
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7
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+95.63

RT 49.67'
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.9
'

3
3
.8
'

5
'

5
'

PROPOSED PROFILE

EXIST. PROFILE

5'

5'

LARRY A LAFAVRE

506 DIXON AVENUE

11-27-326-004

TRACI A OLTMANS

508 DIXON AVENUE

11-27-326-005

HAROLD A PESSMAN

510 DIXON AVENUE

11-27-326-006

VINCENT J TESKE

518 DIXON AVENUE

11-27-326-008

MATTHEW R HILLIGOSS

520 DIXON AVENUE

11-27-326-009

KEVIN GRAY

604 DIXON AVENUE

11-27-328-020

DONALD WYPASEK

606 DIXON AVENUE

11-27-328-004

GARY R CARLSEN

507B DIXON AVENUE

11-27-179-037

MICHAEL T CHAVEZ

513 DIXON AVENUE

11-27-179-030

MICHAEL T CHAVEZ

11-27-179-029

CRAIG A DEEM

603 DIXON AVENUE

11-27-179-032

MERLE F GRAY

605 DIXON AVENUE

11-27-179-033

TREE REM

DOM WAT SER BOX ADJ

DOM WAT SER BOX ADJ

SER BOX ADJ

DOM WAT

DOM WAT SER BOX ADJ

VB ADJ

REL PP (BY OTHERS)

REL PP (BY OTHERS)

(BY OTHERS)

REL PP

REL PP (BY OTHERS)

OTHERS)

REL PP (BY

REL PP (BY OTHERS)

STA. 21+25.00 TO STA. 27+25.00

PLAN AND PROFILE

48"

8' BUSH

3' BUSH 4' BUSH

46"

6' BUSH

5' BUSH

5' BUSH

14"

ALONZO & JOANNE GRIBBONS

MAXINE YBARRA TRUSTEE,

507 DIXON AVENUE

11-27-179-027

WILSON

JACK W & JESSIE M

514 DIXON AVENUE

11-27-326-007

WILSON

JACK W & JESSIE M

509 DIXON AVENUE

11-27-179-028

JOLENE A PYSE

BRADLEY S &

517 DIXON AVENUE

11-27-179-031

GARRETT GIBSON

CATHERINE

505 DIXON AVENUE

11-27-179-026

28.5'± E-E

5' 8.5'11.5'

5'
17.5' 17.5'

12'

12'

FH ADJ

2
'

(7 RISERS)

CONC STEP REM

+
9
5
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4
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1
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2
1
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+
2
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+
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5'
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DONALD WYPASEK

606 DIXON AVENUE

11-27-328-004

ERIC J PETTORINI

610 DIXON AVENUE

11-27-328-006

BREANNA JO DEGROOT

612 DIXON AVENUE

11-27-328-007

JODIE L CHARLESTON

TAYLOR A RICHARDS &

618 DIXON AVENUE

11-27-328-010

KEVIN L COOK

607 DIXON AVENUE

11-27-179-034

DARIN R BETTS

611 DIXON AVENUE

11-27-179-035

BETH A COLE

JULIE A DEETZ &

701 DIXON AVENUE

11-27-180-013

TREE REM

SER BOX ADJ

DOM WAT

DOM WAT SER BOX ADJ

VB ADJ

VB ADJ

VB ADJ

REL PP (BY OTHERS)

REL LP (BY OTHERS)

STA. 27+25.00 TO STA. 33+00.00

PLAN AND PROFILE

STA. 31+97.04

14" 24"

7' BUSH 7' BUSH

28"

48"

5"

30"

26"

18"

BOX ADJ

DOM WAT SER

BOX ADJ

DOM WAT SER

DOM WAT SER BOX ADJ

TIMOTHY J & BRENDA D WALLS

703 DIXON AVENUE

11-27-180-014

COLLINSON

GARY L & KATHY L

608 DIXON AVENUE

11-27-328-005

%ANNA MAE BALDWIN

JAMES R BALDWIN ET AL,

614 DIXON AVENUE

11-27-328-019

FH REM & REPL (BY OTHERS)

33.5'± E-E

28'± E-E
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EX BRIDGE OVER
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4
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EX RAISED SW
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+
5
2

CUT

SAW

+
7
6
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SEE PLAN - AVE. E

11.5'
PER AVE. E

LT 41.84'

2
'
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+
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3
2
.0
'

1
0
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REL PP (BY OTHERS)
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EASEM
ENT

TEM
P.

DARIN R BETTS

611 DIXON AVENUE
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BETH A COLE

JULIE A DEETZ &

701 DIXON AVENUE

11-27-180-013

TEMP.
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JUSTIN A FRY

407 AVENUE E

11-27-180-015

MIKE & LISA SPARAPANI

408 AVENUE E
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408 AVENUE E

11-27-179-022

11.5'

CUT

SAW

+02.66

LT 57.08'

CUT

SAW

33.5'± E-E

SEE PLAN AND PROFILE SHEETS

PCC SW, 5"

CCC&G, TYPE B-6.18

2
4
7
.7

4
'
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9
.3
'

2
5
'

11.5'

1
3
'

PER AVE. E

6'

5.17'

9
9
.6

9
'

3
.6

1
'

6.3'
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DIXON AVENUE RECONSTRUCTION
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1ST. AVE. (IL RTE 40)

3
R

D
. 

S
T
.

3
R

D
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

ALLEYALLEY

ALLEY ALLEY

AHEAD

CLOSED

ROAD

STAGE 1

TRAFFIC CONTROL PLAN

STAGE 1 NOTES:

350'

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN4.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR3.

HENNEPIN FEEDER CANAL BRIDGE APPROACH.

AND DRAINAGE WORK FROM THE EAST SIDE AVE. A THROUGH THE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Dixon Ave

D3-1(O)-4812

W20-3(O)-48

3
6

4.9 20 4.5 13.7 4.9

3

1
2

48

D3-1(O)-4812; 

1.5" Radius, 0.5" Border, Black on Orange; 

"Dixon",  D 2K; "Ave",  D 2K; 

Dixon Ave
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DIXON AVENUE RECONSTRUCTION
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MATCH LINE 5+50.00

SHEET 2 OF 12

1ST
. AVE. (

IL R
TE 4

0)

4
T

H
. 

S
T
.

4
T

H
. 

S
T
.

5
T

H
. 

S
T
.

5
T

H
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

ALLE
Y

ALLE
Y

ALLE
Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 1

TRAFFIC CONTROL PLAN

500 FT

CLOSED

ROAD

2
5
0
'

500 FT

CLOSED

ROAD

250'

D
IX

O
N
 
A

V
E
.

2
5
0
'

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

W1-6L(O)-3618

W20-3(O)-48

W1-6R(O)-3618

W20-3(O)-48

350
'

STAGE 1 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN4.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR3.

HENNEPIN FEEDER CANAL BRIDGE APPROACH.

AND DRAINAGE WORK FROM THE EAST SIDE AVE. A THROUGH THE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Contract No. 85709
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DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS
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CITY OF

2
0
2
2

T
h
i
s
 
d
o
c
u

m
e
n
t
 
i
s
 
t
h
e
 
c
o
p
y
r
i
g
h
t
e
d
 
p
r
o
p
e
r
t
y
 
o
f
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.
,
 
a
n
d
 

m
a
y
 
n
o
t
 
b
e
 
c
o
p
i
e
d
 
o
r
 
u
s
e
d
 
b
y
 
a
n
y
 
p
e
r
s
o
n
 
w
i
t
h
o
u
t
 
w
r
i
t
t
e
n
 
p
e
r

m
i
s
s
i
o
n
.
 
 

©
 
C

o
p
y
r
i
g
h
t
 
 
 
 
 
 
 
 
 
 
 
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.

294/15/2022

1465Z18
FINALPRELIM

RECORD

MS

LGN

GFS SHEET 3 OF 12

M
A

T
C

H
 
L
IN

E
 
B
-B

1ST. AVE. (IL RTE 40)
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.

5
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S
T
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6
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S
T
.

0 20

SCALE IN FEET

40 60

N

AHEAD

CLOSED

ROAD

ALL
EY

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 1

TRAFFIC CONTROL PLAN

250'

2ND.
 A

VE.

STAGE 1 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN4.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR3.

HENNEPIN FEEDER CANAL BRIDGE APPROACH.

AND DRAINAGE WORK FROM THE EAST SIDE AVE. A THROUGH THE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Dixon Ave

D3-1(O)-4812

W20-3(O)-48

Contract No. 85709
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DATE
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DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS
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5
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0

DIXON AVE.

A
V
E
. A

A
V

E
. 

A

A
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L
E

N
 
A

V
E
.

0 20

SCALE IN FEET

40 60

N

R11-2-4830

ROAD

CLOSED

WORK AREA

(SEE NOTE 4)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

ALLEY

A
L
L
E

Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 1

TRAFFIC CONTROL PLAN

AHEAD

CLOSED

ROAD

A
L
L
E

Y

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

2
5
0
'

2
5
0
'

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

2
5
0
'

W21-I100(O)-48

AHEAD

BARRICADE

250'250'

(SEE NOTE 4)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

W1-6L(O)-3618

W20-3(O)-48

W1-6R(O)-3618

W20-3(O)-48

W20-3(O)-48

STAGE 1 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN4.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR3.

HENNEPIN FEEDER CANAL BRIDGE APPROACH.

AND DRAINAGE WORK FROM THE EAST SIDE AVE. A THROUGH THE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Contract No. 85709
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DIXON AVENUE RECONSTRUCTION
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1ST. AVE. (IL RTE 40)

3
R

D
. 

S
T
.

3
R

D
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

ALLEYALLEY

ALLEY ALLEY

AHEAD

CLOSED

ROAD

STAGE 2

TRAFFIC CONTROL PLAN

STAGE 2 NOTES:

350'

235'200'200'

AHEAD

CONSTRUCTION

ROAD

AHEAD
CLOSED

RIGHT LANE 
 

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

SHALL BE COMPLETED WITHIN A MAXIMUM ONE-WEEK PERIOD.

AND TRAFFIC SIGNAL WORK ON THE WEST SIDE OF 1ST. AVE.  THIS WORK

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

LANE, AND THE SOUTHBOUND LEFT TURN ONLY LANE AT ALL TIMES.

NORTHBOUND RIGHT TURN ONLY LANE, THE INSIDE SOUTHBOUND THROUGH

1ST. AVE. SHALL MAINTAIN BOTH NORTHBOUND THROUGH LANES, THE2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

W1-6L(O)-3618

W20-I103(O)-48

W20-I103(O)-48 W20-5R(O)-48

W1-6R(O)-3618

W20-I103(O)-48

Dixon Ave

D3-1(O)-4812

W20-3(O)-48
W4-2R(O)-48
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B
-B

M
A

T
C

H
 
L
IN

E
 
A
-A

MATCH LINE 5+50.00

SHEET 6 OF 12

1ST
. AVE. (

IL R
TE 4

0)

4
T

H
. 

S
T
.

4
T

H
. 

S
T
.

5
T

H
. 

S
T
.

5
T

H
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

ALLE
Y

ALLE
Y

ALLE
Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 2

TRAFFIC CONTROL PLAN

500 FT

CLOSED

ROAD

2
5
0
'

500 FT

CLOSED

ROAD

250'

D
IX

O
N
 
A

V
E
.

2
5
0
'

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

WORK AREA

1
1
'

1
1
'

1
1
'

1
1
'

1
1
'

1
1
'

1
1
'

1
1
'

1
2
'

1
1
'

1
1
'1

1
'

1
1
'

1
2
'

1
1
'

1
1
'

8:1 
TAPER

235
'

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

IN TAPERS & TANGENT

DRUMS AT 20' CENTERS

100' TAPER

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

W1-6R(O)-3618

W20-I103(O)-48

W1-6L(O)-3618

W20-3(O)-48

W1-6L(O)-3618

W20-I103(O)-48

W1-6R(O)-3618

W20-3(O)-48

350
'

STAGE 2 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

SHALL BE COMPLETED WITHIN A MAXIMUM ONE-WEEK PERIOD.

AND TRAFFIC SIGNAL WORK ON THE WEST SIDE OF 1ST. AVE.  THIS WORK

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

LANE, AND THE SOUTHBOUND LEFT TURN ONLY LANE AT ALL TIMES.

NORTHBOUND RIGHT TURN ONLY LANE, THE INSIDE SOUTHBOUND THROUGH

1ST. AVE. SHALL MAINTAIN BOTH NORTHBOUND THROUGH LANES, THE2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

92' T
APER

Contract No. 85709
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DATE
2022

DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS
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M
A

T
C

H
 
L
IN

E
 
B
-B

1ST. AVE. (IL RTE 40)

5
T

H
. 

S
T
.

5
T

H
. 

S
T
.

6
T

H
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

AHEAD

CLOSED

ROAD

ALL
EY

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 2

TRAFFIC CONTROL PLAN

250'

2ND.
 A

VE.

STAGE 2 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

SHALL BE COMPLETED WITHIN A MAXIMUM ONE-WEEK PERIOD.

AND TRAFFIC SIGNAL WORK ON THE WEST SIDE OF 1ST. AVE.  THIS WORK

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

LANE, AND THE SOUTHBOUND LEFT TURN ONLY LANE AT ALL TIMES.

NORTHBOUND RIGHT TURN ONLY LANE, THE INSIDE SOUTHBOUND THROUGH

1ST. AVE. SHALL MAINTAIN BOTH NORTHBOUND THROUGH LANES, THE2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Dixon Ave

D3-1(O)-4812

W20-3(O)-48

Contract No. 85709
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DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS
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M
A

T
C

H
 
L
IN

E
 
5
+

5
0
.0

0

DIXON AVE.

A
V
E
. A

A
V

E
. 

A

A
L
L
E

N
 
A

V
E
.

0 20

SCALE IN FEET

40 60

N

R11-2-4830

ROAD

CLOSED

WORK AREA

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

ALLEY

A
L
L
E

Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 2

TRAFFIC CONTROL PLAN

AHEAD

CLOSED

ROAD

A
L
L
E

Y

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

2
5
0
'

2
5
0
'

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

2
5
0
'

W21-I100(O)-48

AHEAD

BARRICADE

250'250'

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

W1-6L(O)-3618

W20-3(O)-48

W1-6R(O)-3618

W20-3(O)-48

W20-3(O)-48

STAGE 2 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

SHALL BE COMPLETED WITHIN A MAXIMUM ONE-WEEK PERIOD.

AND TRAFFIC SIGNAL WORK ON THE WEST SIDE OF 1ST. AVE.  THIS WORK

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

LANE, AND THE SOUTHBOUND LEFT TURN ONLY LANE AT ALL TIMES.

NORTHBOUND RIGHT TURN ONLY LANE, THE INSIDE SOUTHBOUND THROUGH

1ST. AVE. SHALL MAINTAIN BOTH NORTHBOUND THROUGH LANES, THE2.

SIDE OF AVE. A TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM THE EAST1.

Contract No. 85709
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DIXON AVENUE RECONSTRUCTION
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M
A

T
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H
 
L
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E
 
A
-A

1ST. AVE. (IL RTE 40)

3
R

D
. 

S
T
.

3
R

D
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

ALLEYALLEY

ALLEY ALLEY

AHEAD

CONSTRUCTION

ROAD

AHEAD

CLOSED

ROAD

250'

AHEAD
CLOSED

TURN LANE 
LEFT

STAGE 3

TRAFFIC CONTROL PLAN

STAGE 3 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

A MAXIMUM TWO-WEEK PERIOD.

OF 1ST. AVE. THROUGH AVE. A.  THIS WORK SHALL BE COMPLETED WITHIN

ISLAND, DRAINAGE, AND TRAFFIC SIGNAL WORK FROM THE EAST SIDE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

AND BOTH SOUTHBOUND THROUGH LANES AT ALL TIMES.

1ST. AVE. SHALL MAINTAIN THE INSIDE NORTHBOUND THROUGH LANE2.

TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM 1ST. AVE.1.

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

W1-6L(O)-3618

W20-I103(O)-48

W1-6R(O)-3618

W20-I103(O)-48

W20-I103(O)-48 W20-I106(O)-48

200' 440'

Dixon Ave

D3-1(O)-4812

W20-3(O)-48
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MATCH LINE 5+50.00

SHEET 10 OF 12

1ST
. AVE. (

IL R
TE 4

0)

4
T

H
. 

S
T
.

4
T

H
. 

S
T
.

5
T

H
. 

S
T
.

5
T

H
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

15:1 TAPER

1
1
'

1
1
'

1
1
'

165' TAPER

1
1
'

1
1
'

1
1
'

1
1
'

R11-2-4830

ROAD

CLOSED

WORK AREA

R11-2-4830

ROAD

CLOSED

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

R3-1-3636

R3-2-3636

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

200'

300'

ALLE
Y

ALLE
Y

ALLE
Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

IN TAPER & TANGENT

DRUMS AT 20' CENTERS

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

2
0
0
'

AHEAD

CONSTRUCTION

ROAD

250'440
'

STAGE 3

TRAFFIC CONTROL PLAN

D
IX

O
N
 
A

V
E
.

R11-2-4830

ROAD

CLOSED

W1-6R(O)-3618

W20-I103(O)-48

W1-6L(O)-3618

W20-I103(O)-48

W1-6R(O)-3618

W20-I103(O)-48

STAGE 3 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

A MAXIMUM TWO-WEEK PERIOD.

OF 1ST. AVE. THROUGH AVE. A.  THIS WORK SHALL BE COMPLETED WITHIN

ISLAND, DRAINAGE, AND TRAFFIC SIGNAL WORK FROM THE EAST SIDE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

AND BOTH SOUTHBOUND THROUGH LANES AT ALL TIMES.

1ST. AVE. SHALL MAINTAIN THE INSIDE NORTHBOUND THROUGH LANE2.

TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM 1ST. AVE.1.

AT 20' CENTERS

DRUMS AND BARRICADES

CLOSE LEFT TURN LANE WITH

BARRICADES AT 20' CENTERS

CLOSE RIGHT TURN LANE WITH

R3-2-2424
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SHEET

       

PHASE WHA No.

ENV. No.

FILE No.

DATE
2022

DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS

ROCK FALLS

CITY OF
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374/15/2022

1465Z18
FINALPRELIM

RECORD

MS

LGN

GFS SHEET 11 OF 12

M
A

T
C

H
 
L
IN

E
 
B
-B

1ST. AVE. (IL RTE 40)

5
T

H
. 

S
T
.

5
T

H
. 

S
T
.

6
T

H
. 

S
T
.

0 20

SCALE IN FEET

40 60

N

AHEAD

CONSTRUCTION

ROAD

1
0
0
'

1
1
'

1
1
'

1
1
'

1
1
'

* USE FLAGGER SIGN ONLY WHEN FLAGGER IS PRESENT.

*

OR

20
0'

AHEAD

CONSTRUCTION

ROAD

AHEAD

CONSTRUCTION

ROAD
AHEAD

CLOSED

ROAD

AHEAD
CLOSED

RIGHT LANE 

300'

200' 250' 200'

ALL
EY

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 3

TRAFFIC CONTROL PLAN

2ND.
 A

VE.

W20-I103(O)-48W20-5R(O)-48W4-2R(O)-48 W20-7(O)-48

W1-6L(O)-3618

W20-I103(O)-48

W1-6L(O)-3618

W20-I103(O)-48

STAGE 3 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

A MAXIMUM TWO-WEEK PERIOD.

OF 1ST. AVE. THROUGH AVE. A.  THIS WORK SHALL BE COMPLETED WITHIN

ISLAND, DRAINAGE, AND TRAFFIC SIGNAL WORK FROM THE EAST SIDE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

AND BOTH SOUTHBOUND THROUGH LANES AT ALL TIMES.

1ST. AVE. SHALL MAINTAIN THE INSIDE NORTHBOUND THROUGH LANE2.

TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM 1ST. AVE.1.

Dixon Ave

D3-1(O)-4812

W20-3(O)-48

Contract No. 85709
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M
A

T
C

H
 
L
IN

E
 
5
+

5
0
.0

0

DIXON AVE.

A
V
E
. A

A
V

E
. 

A

A
L
L
E

N
 
A

V
E
.

0 20

SCALE IN FEET

40 60

N

ALLEY

A
L
L
E

Y

LEGEND:

SIGN WITH FLASHING LIGHT

WORK AREA

TRAFFIC SIGN

WITH FLASHING LIGHT

TYPE I OR II BARRICADE

MONODIRECTIONAL LIGHT

DRUM WITH STEADY BURN

WITH FLASHING LIGHTS

TYPE III BARRICADE

ARROW BOARD

TRAFFIC FLOW

STAGE 3

TRAFFIC CONTROL PLAN

AHEAD

CLOSED

ROAD

A
L
L
E

Y

ROAD  CLOSED
TO

THRU  TRAFFIC

ROAD  CLOSED
TO

THRU  TRAFFIC

R11-4-4830

ROAD  CLOSED
TO

THRU  TRAFFIC

2
5
0
'

2
5
0
'

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

2
5
0
'

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

(SEE NOTE 5)

SIGNING PER STANDARD 701801

INSTALL SIDEWALK CORNER CLOSURE

W20-3(O)-48W20-3(O)-48

W20-3(O)-48

STAGE 3 NOTES:

INSTALLED TO GIVE PEDESTRIANS ADVANCE WARNING.

ON ONE SIDE OF THE ROAD AT A TIME.  STANDARD 701801 SHALL BE

ACCESS AT ALL TIMES.  SIDEWALK CLOSURES WILL ONLY BE ALLOWED

SIDEWALK CONSTRUCTION SHALL BE STAGED TO MAINTAIN PEDESTRIAN5.

WORK DAY.

PROTECTED WITH A TEMPORARY STEEL PLATE AT THE END OF EACH

ALL CONSTRUCTION TRENCHES SHALL EITHER BE BACKFILLED OR4.

A MAXIMUM TWO-WEEK PERIOD.

OF 1ST. AVE. THROUGH AVE. A.  THIS WORK SHALL BE COMPLETED WITHIN

ISLAND, DRAINAGE, AND TRAFFIC SIGNAL WORK FROM THE EAST SIDE

ANTICIPATED CONSTRUCTION ACTIVITIES INCLUDE ROADWAY, SIDEWALK,3.

AND BOTH SOUTHBOUND THROUGH LANES AT ALL TIMES.

1ST. AVE. SHALL MAINTAIN THE INSIDE NORTHBOUND THROUGH LANE2.

TO MCNEIL RD.

DIXON AVE. SHALL BE CLOSED TO THROUGH TRAFFIC FROM 1ST. AVE.1.

R11-2-4830

ROAD

CLOSED

R11-2-4830

ROAD

CLOSED

AVE A AND 5TH ST PER STANDARD 701901

AND R11-4-4830 SIGNS AT INTERSECTION OF

SET UP STAGGERED TYPE III BARRICADES

AVE A AND 4TH ST PER STANDARD 701901

AND R11-4-4830 SIGNS AT INTERSECTION OF

SET UP STAGGERED TYPE III BARRICADES
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7
3

A
V
E
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C
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+

1
5

C
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+

9
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C
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+

9
2

DIXON AVE.

1
S
T
. 

A
V

E
. 
(IL
 
R

T
E
 
4
0
)

A
V

E
. 

A

0 20

SCALE IN FEET

40 60

N

STA. 3+75.00 TO STA. 9+25.00

EROSION CONTROL PLAN

COM. BLDG.

CO
M
. 

BLD
G
.

COM. BLDG.

H

H

LEGEND:

+
3
3

+
9
3

+
8
3

+
4
9

+
4
9

A
L
L
E

Y
 
+

2
6

+
9
5

+
7
5

+
8
1

+
4
2

DRAINAGE FLOW

INLET AND PIPE PROTECTION

AND EROSION CONTROL BLANKET

SEEDING, CLASS 1A (SP)

PERIMETER EROSION BARRIER

+
3
2

C
E

L
 
+

0
9
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EROSION CONTROL PLAN
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COM. BLDG.
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3
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2

+
7
5 +

3
0
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0
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+
6
1

LEGEND:

DRAINAGE FLOW

INLET AND PIPE PROTECTION

AND EROSION CONTROL BLANKET

SEEDING, CLASS 1A (SP)

PERIMETER EROSION BARRIER

+
2
0
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0 20

SCALE IN FEET
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N

STA. 15+25.00 TO STA. 21+25.00

EROSION CONTROL PLAN

H

H
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H

H

H
H

H H H H
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H
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+
0
0

+
1
8

+
6
1
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7
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+
1
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+
3
7

+
2
2

+
3
3

+
4
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+
7
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+
0
2

+
3
2

+
1
4

LEGEND:

DRAINAGE FLOW

INLET AND PIPE PROTECTION

AND EROSION CONTROL BLANKET

SEEDING, CLASS 1A (SP)
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EX SAN SEW 8"

EX STORM SEW 24"

EX STORM SEW 24"41'-12" STORM SEW CL A 1 @ 1.0%

EX STORM SEW 12"

EX STORM SEW 18"

12" N INV. 640.97

EOP 643.97

16.08' RT 7+49

INLETS SPL

12" S INV. 640.56

12" E INV. 640.46

EOP 644.11

27.06' LT 7+49

INLETS SPL

EX 24" E INV. 632.48

EX 24" NW INV. 631.92

12" W INV. 639.67

EOP ELEV 644.69

25.59' LT 8+32

MAN TA 6 DIA SPL F&G

26.52' LT 8+32

REMOV MANHOLES

79'-12" STORM SEW CL A 1 @ 1.0%

EX INLET

EX INLET
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SAN SEW SER COM (6" SERVICE)

SAN SEW REMOV (6" SERVICE)
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EX WATER MAIN 6"

RIM ELEV 643.46

37.61' RT 3+52

MAN ADJUST
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MAN ADJUST

STA. 9+25.00 TO STA. 15+25.00

DRAINAGE PLAN

EX SAN SEW 8"
EX SAN SEW 8"

EX SAN SEW 8"
SEW 15"

EX SAN

EX STORM SEW 24"
EX STORM SEW 18"

EX 8" E INV. 634.77

EX 8" W INV. 634.78

RIM ELEV 641.90

4.33' RT 11+30

SAN MANHOLE SPL

SAN MAN REMOVED

EX 15" S INV. 633.39

EX 15" E INV. 633.39

EX 8" W INV. 634.22

RIM ELEV 640.40

4.09' RT 14+97

SAN MANHOLE SPL

SAN MAN REMOVED

6'-18" STORM SEW CL A 2 @ 0.5%

EX STORM SEW 12"

20.27' RT 11+16

REMOV INLETS

11' STORM SEW REM 8"

20.81' RT 14+82

REMOV INLETS

EX STORM SEW 15"

48' STORM SEW REM 15"

6'-18" STORM SEW CL A 2 @ 1.0%

@ 1.2%

SEW CL A 2

70'-18" STORM

SEW REM 12"

76' STORM

36'-18" STORM SEW WM REQ @ 0.5% 36'-18" STORM SEW WM REQ @ 1.0%

24'-12" STORM SEW CL A 1 @ 1.0%

12" E INV. 637.25

EOP 640.25

19.58' RT 14+61

INLETS SPL

12" E INV. 638.74

EOP 641.78

19.58' RT 10+94

INLETS SPL

23'-12" STORM SEW CL A 1 @ 1.0%

48' STORM SEW REM 12"

9' STORM SEW REM 6"

18" S INV. 634.27

18" N INV. 634.17

EOP 641.66

19.58' LT 11+20

INLETS SPL

18" S INV. 634.14

EX 18" E INV. 632.52

EX 24" W INV. 632.52

RIM ELEV 642.95

27.01' LT 11+20

MAN RECONST

18" S INV. 632.68

18" N INV. 632.63

EOP 640.14

19.58' LT 14+88

INLETS SPL

18" S INV. 632.57 

18" E INV. 635.25 

EX 18" W INV. 632.57

RIM ELEV 640.74

26.29' LT 14+88

MAN RECONST

EX 12" S INV. ±634.78

18" N INV. 634.45

12" W INV. 638.51

RIM ELEV 641.73

19.46' RT 11+21

PRC FLAT SLAB TOP

MAN TA 4 DIA

EX 15" S INV. ±633.32

18" N INV. 633.04

12" W INV. 637.01

RIM ELEV 640.21

19.58' RT 14+89

PRC FLAT SLAB TOP

MAN TA 4 DIA

SAN SEW SER COM (6" SERVICE)

SAN SEW REMOV (6" SERVICE)

EX 8" E INV. 635.46

EX 8" W INV. 636.24

RIM ELEV 643.65

4.21' RT 9+35

SAN MANHOLE SPL

SAN MAN REMOVED

EX WATER MAIN 6"
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EX SAN

EX SAN SEW 12"

SEW 10"

EX SAN

EX SAN SEW 12"

EX SAN SEW 8"

EX 12" E INV. 633.48

EX 10" N INV. 633.41

EX 15" W INV. 633.41

RIM ELEV 6340.01

4.35' RT 15+99

SAN MANHOLE SPL

SAN MAN REMOVED

EX 8" E INV. 634.21

EX 12" N INV. 634.21

EX 12" W INV. 634.21
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SAN MANHOLE SPL

SAN MAN REMOVED

SEW REM 12"

76' STORM

19.34' LT 15+66

REMOV INLETS
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REMOV INLETS
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REMOV INLETS
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44'-12" STORM SEW WM REQ @ 0.3%

32'-12" STORM SEW WM REQ @ 1.0%

SEW WM REQ @ 0.3%

96'-12" STORM

CL A 2 @ 1.2%

70'-18" STORM SEW

WM REQ @ 1.0%

5'-12" STORM SEW

WM REQ @ 0.3%

73'-18" STORM SEW

50'-18" STORM SEW WM REQ @ 0.3%
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41'-12" STORM SEW WM REQ @ 0.4%

35'-12" STORM SEW WM REQ @ 0.3%

WM REQ @ 0.4%

44'-12" STORM SEW

50' STORM SEW REM 12"

26' STORM SEW REM 12"

23' STORM SEW REM 12"

30'-12" STORM SEW WM REQ @ 0.3%

30' STORM SEW REM 12"

76' STORM SEW REM 18"

CL A 2 @ 1.3%

20'-18" STORM SEW

(ABANDONED?)

EX STORM SEW 8"

(ABANDONED?)

EX STORM SEW 8"

6' STORM SEW REM 12"

19.69' RT 19+57

REMOV INLETS

EX STORM SEW 18"

CL A 1 @ 1.0%

2'-12" STORM SEW

12" N INV. 636.86

EOP 639.87

19.58' LT 15+61

INLETS SPL

18" SW INV. 636.45 

EX 12" SE INV. 636.45

EX 12" N INV. 636.55

EOP 640.21

42.24' LT 15+78

INLETS RECONST

SEW REM 12"

36' STORM
CL A 1 @ 7.0%

17'-12" STORM SEW

22' STORM SEW REM 12"

12" W INV. 636.58

EOP 639.58

19.58' LT 16+37

INLETS SPL

12" SW INV. 637.95

EOP 640.22

42.67' LT 16+19

INLETS RECONST

12" SE INV. 637.18

EOP 638.94

19.58' RT 18+22

INLETS SPL

12" S INV. 637.03

EOP 639.10

19.63' RT 19+02

INLETS SPL

12" E INV. 637.02

EOP 638.94

19.58' LT 18+33

INLETS SPL

12" E INV. 637.07

12" NW INV. 637.07

EOP 639.72

45.87' RT 18+47

INLETS SPL

45.37' RT 18+47

REMOV INLETS

12" E INV. 636.73

12" W INV. 636.73

EOP 639.27

19.58' LT 19+32

INLETS SPL

12" W INV. 637.03

EOP 640.03

19.58' LT 20+14

INLETS SPL

12" S INV. 636.65

12" NW INV. 636.65

EOP 639.65

19.58' RT 16+17

INLETS SPL

19.87' RT 16+17

REMOV INLETS

12" NE INV. 636.98

12" W INV. 636.98

EOP 639.64

46.08' RT 18+79

INLETS SPL

CONNECT TO EX STORM SEW INV. 636.45

26'-18" STORM SEW WM REQ @ 0.3%

EX 8" E INV. 634.80

12" N INV. 636.67

EX 8" W INV. 634.30

RIM ELEV 640.20

26.47' RT 16+17

PRC FLAT SLAB TOP

MAN TA 4 DIA

26.47' RT 16+17

REMOV MANHOLES

12" S INV. 636.84

12" E INV. 636.19

18" NE INV. 636.19

18" W INV. 636.09

RIM ELEV 640.31

23.91' LT 15+61

PRC FLAT SLAB TOP

MAN TA 4 DIA

12" SE INV. 636.49

12" E INV. 636.49

12" NE INV. 636.76

12" W INV. 636.39

RIM ELEV 639.83

23.13' LT 16+09

PRC FLAT SLAB TOP

MAN TA 4 DIA

18" E INV. 636.90

12" N INV. 636.98

12" SW INV. 636.90

RIM ELEV 639.65

27.77' RT 19+02

PRC FLAT SLAB TOP

MAN TA 4 DIA

18" N INV. 636.68

18" W INV. 636.68

RIM ELEV 640.20

27.77' RT 19+79

PRC FLAT SLAB TOP

MAN TA 4 DIA

25.09' RT 19+78

REMOV MANHOLES

18" S INV. 636.53

12" E INV. 636.71

18" N INV. 636.53

12" W INV. 636.60

RIM ELEV 639.85

26.00' LT 19+79

PRC FLAT SLAB TOP

MAN TA 4 DIA

EX WATER MAIN 6"

EX WATER MAIN 6"

EX WATER MAIN 2"

PR WATER MAIN (BY OTHERS)

Contract No. 85709
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DIXON AVE.

STA. 21+25.00 TO STA. 27+25.00

DRAINAGE PLAN

EX SAN SEW 8"
EX SAN SEW 8"

EX SAN SEW 8"

EX 8" E INV. 636.06

EX 8" W INV. 635.99

RIM ELEV 643.08

3.94' RT 22+31

SAN MANHOLE SPL

SAN MAN REMOVED

EX 8" E INV. 637.48

EX 8" W INV. 637.48

RIM ELEV 646.60

3.48' RT 25+68

SAN MANHOLE SPL

SAN MAN REMOVED

19.56' RT 25+66

REMOV INLETS

23.29' RT 25+04

REMOV MANHOLES

EX STORM SEW 12"

34' STORM SEW REM 12"

34'-12" STORM SEW CL A 1 @ 0.7%

EX STORM SEW 12"

EX INLETEX INLET

12" SW INV. 644.30

EOP 646.30

19.58' RT 25+68

INLETS SPL

EX 12" S INV. 643.96

12" NE INV. 644.06

RIM ELEV 646.82

50.06' RT 25+48

PRC FLAT SLAB TOP

MAN TA 4 DIA

50.06' RT 25+48

REMOV MANHOLES

EX WATER MAIN 6"

Contract No. 85709
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A
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E

DIXON AVE.

STA. 27+25.00 TO STA. 33+00.00

DRAINAGE PLAN

EX SAN SEW 8"

EX 8" N INV. 635.26

RIM ELEV 646.10

23.28' RT 29+03

SAN MANHOLE SPL

SAN MAN REMOVED

23.79' LT 29+24

REMOV INLETS

SEW REM 12"

24' STORM

EX SAN SEW 8"

25'-12" STORM SEW CL A 1 @ 0.45%

40'-12" STORM SEW WM REQ @ 0.45%

EX 8" E INV. 639.04

EX 8" W INV. 638.89

RIM ELEV 646.07

1.81' RT 29+25

SAN MANHOLE SPL

SAN MAN REMOVED

22'-12" STORM SEW WM REQ @ 0.45%

SEW 8"

EX SAN

12" S INV. 643.34

12" NE INV. 643.29

EOP 645.49

22.19' LT 28+72

INLETS SPL

12" NW INV. 643.07

EOP 645.94

17.18' LT 29+34

INLETS SPL

12" N INV. 643.52

EOP 645.58

19.58' RT 28+71

INLETS SPL

38' STORM SEW REM 12"

37'-12" STORM SEW WM REQ @ 0.45%
49.35' LT 29+23

REMOV INLETS

49.98' LT 28+82

REMOV INLETS

12" SE INV. 642.96

12" N INV. 642.91

12" W INV. 642.96

EOP 646.63

44.88' LT 29+21

INLETS SPL N5

12" SW INV. 643.18

12" E INV. 643.13

EOP 646.21

47.06' LT 28+83

INLETS SPL N5

251' STORM SEW REM 12"

252'-12" STORM SEW CL A 2 @ 0.45%

12" S INV. 641.78

EX 12" N INV. 641.68

RIM ELEV 649.28

300.87' LT 29+17

MAN TA 4 DIA T1F CL

PER AVE. E

SAN SEW SER COM (6" SERVICE)

SAN SEW REMOV (6" SERVICE)

EX 8" W INV. 639.68

RIM ELEV 646.95

1.23' RT 30+08

SAN MANHOLE SPL

SAN MAN REMOVED

EX WATER MAIN 6"

EX WATER MAIN 6"

Contract No. 85709
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MARKING - LINE 12" (YEL)

PAINT PAVEMENT

DOUBLE

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

SKIP-DASH

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

CROSSWALK

MARKING - LINE 6" (WHT)

PAINT PAVEMENT

STREET NAME D3-1-2412

STREET NAME D3-1-4012

STOP R1-1-3030

RELOCATE SIGN PANEL ASSEMBLY - TYPE B

REMOVE SIGN PANEL ASSEMBLY - TYPE B STREET NAME D3-1-2012

STREET NAME D3-1-4012

RELOCATE SIGN PANEL ASSEMBLY - TYPE A

REMOVE SIGN PANEL ASSEMBLY - TYPE A

STOP R1-1-3030

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1

RELOCATE TO 15+35 RT

WARNING SCHOOL ZONE CUSTOM-3040

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1
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STA. 15+25.00 TO STA. 21+25.00

PAVEMENT MARKING AND SIGNING PLAN

SKIP-DASH

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

CROSSWALK

MARKING - LINE 6" (WHT)

PAINT PAVEMENT

LOOK R15-8-1809

SIGN PANEL - TYPE 1

LOOK R15-8-1809

SIGN PANEL - TYPE 1

STOP R1-1-3030

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1

STREET NAME D3-1-2012

STREET NAME D3-1-4012

STOP R1-1-3030

RELOCATE SIGN PANEL ASSEMBLY - TYPE B

REMOVE SIGN PANEL ASSEMBLY - TYPE B

STOP R1-1-3030

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1

LOOK R15-8-1809

SIGN PANEL - TYPE 1

LOOK R15-8-1809

SIGN PANEL - TYPE 1
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STREET NAME D3-1-2012

STREET NAME D3-1-4012

RELOCATE SIGN PANEL ASSEMBLY - TYPE A

REMOVE SIGN PANEL ASSEMBLY - TYPE A

STREET NAME D3-1-2012

STREET NAME D3-1-4012

RELOCATE SIGN PANEL ASSEMBLY - TYPE A

REMOVE SIGN PANEL ASSEMBLY - TYPE A

RELOCATED FROM STATION 15+18 RT

WARNING SCHOOL ZONE CUSTOM-3040

RELOCATE SIGN PANEL - TYPE 1
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STA. 21+25.00 TO STA. 27+25.00

PAVEMENT MARKING AND SIGNING PLAN

3
7
'

SKIP-DASH

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

CROSSWALK

MARKING - LINE 6" (WHT)

PAINT PAVEMENT

STREET NAME D3-1-2012

STREET NAME D3-1-4012

STOP R1-1-3030

RELOCATE SIGN PANEL ASSEMBLY - TYPE B

REMOVE SIGN PANEL ASSEMBLY - TYPE B
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STA. 27+25.00 TO STA. 33+00.00

PAVEMENT MARKING AND SIGNING PLAN

SKIP-DASH

MARKING - LINE 4" (YEL)

PAINT PAVEMENT

CROSSWALK

MARKING - LINE 6" (WHT)

PAINT PAVEMENT 2
0
'
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1
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STOP R1-1-3030

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1

STREET NAME D3-1-2012

STREET NAME D3-1-4012

RELOCATE SIGN PANEL ASSEMBLY - TYPE A

REMOVE SIGN PANEL ASSEMBLY - TYPE A

LOOK R15-8-1809

SIGN PANEL - TYPE 1

LOOK R15-8-1809

SIGN PANEL - TYPE 1

LOOK R15-8-1809

SIGN PANEL - TYPE 1

TRAIL XING W11-15P-2418

COMB BIKE PED XING W11-15-3030

SIGN PANEL - TYPE 1

TRAIL XING W11-15P-2418

COMB BIKE PED XING W11-15-3030

SIGN PANEL - TYPE 1

TURN WARNING W1-1(R)-1818

SIGN PANEL - TYPE 1

LEFT ARROW M6-1(L)-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

LEFT ARROW M6-1(L)-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

RIGHT ARROW M6-1(R)-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

RIGHT ARROW M6-1(R)-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

DIAGONAL DOWN ARROW W16-7P(L)-2412

TRAIL XING W11-15P-2418

COMB BIKE PED XING W11-15-3030

SIGN PANEL - TYPE 1

NO MOTOR VEHICLES R5-3-2424

UP ARROW M6-3-1209

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

DIAGONAL UP ARROW M6-2(R)-1209

BIKE ROUTE D11-1-2418

LOOK R15-8-1809

SIGN PANEL - TYPE 1

DIAGONAL DOWN ARROW W16-7P(L)-2412

TRAIL XING W11-15P-2418

COMB BIKE PED XING W11-15-3030

SIGN PANEL - TYPE 1

COMB LEFT RIGHT ARROW M6-4-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

COMB LEFT RIGHT ARROW M6-4-1206

BIKE ROUTE D11-1-2418

SIGN PANEL - TYPE 1

AND SYMBOLS (WHT)

MARKING - LETTERS

PAINT PAVEMENT

AND SYMBOLS (WHT)

MARKING - LETTERS

PAINT PAVEMENT

TURN WARNING W1-4(R)-1818

SIGN PANEL - TYPE 1

STREET NAME D3-1-2012

STREET NAME D3-1-4012

STOP R1-1-3030

RELOCATE SIGN PANEL ASSEMBLY - TYPE B

REMOVE SIGN PANEL ASSEMBLY - TYPE B

TURN WARNING W1-1(R)-1818

LOOK R15-8-1809

SIGN PANEL - TYPE 1 PER AVE. E

WARNING SCHOOL ZONE CUSTOM-3040

RELOCATE SIGN PANEL - TYPE 1

REMOVE SIGN PANEL - TYPE 1
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GENERAL SIGNAL PLAN

TRAFFIC SIGNAL PLANS

SHEET 1 OF 2

0 10

SCALE IN FEET

20 30

LEGEND

POLE, AND SIGNAL HEADS TO REMAIN

EXISTING MAST ARM ASSEMBLY,

EXISTING HANDHOLE TO REMAIN

AND SIGNAL HEAD TO REMAIN

EXISTING TRAFFIC SIGNAL POST

POLE, AND SIGNAL HEADS TO REMAIN

EXISTING MAST ARM ASSEMBLY,

EXISTING HANDHOLE TO REMAIN

GENERAL NOTES: DIXON AVE / 1ST AVE

DIXON AVE.

1
S
T
. 

A
V

E
. 
(IL
 
R

T
E
 
4
0
)

MODIFY EXISTING CONTROLLER CABINET

X" CONDUIT

EX XX'

X" CONDUIT

PR XX'

2" CONDUIT

PR 15'

2" CONDUIT

PR 11'

2" CONDUIT

EX 6'

1.25" CONDUIT

EX 70'

4" CONDUIT

EX 6'

3" CONDUIT

EX 49'

3" CONDUIT

EX 70'

3" CONDUIT

EX 65'

2.5" CONDUIT

EX 7'

3" CONDUIT

EX 80'

2.5" CONDUIT

EX 27'

2" CONDUIT

EX 2'

2.5" CONDUIT

EX 12' 2" CONDUIT

EX 13'

1.25" CONDUIT

EX 50'

1" CONDUIT

EX (4) 8'

EXISTING DETECTOR LOOPS TO REMAIN (4)

LOOPS TO REMAIN (2)

EXISTING DETECTOR

1" CONDUIT

EX (2) 5'

2" CONDUIT

PR 11'

DRILL EXISTING HANDHOLE

HANDHOLE TO BE ADJUSTED

DRILL EXISTING HANDHOLE

HANDHOLE TO BE ADJUSTED

DRILL EXISTING HANDHOLE

DOUBLE HANDHOLE TO REMAIN

SIGNAL TIMING WITH THE EXISTING SIGNAL INTERCONNECTION.

PRIOR TO ACTIVATING THE NEW SIGNALS TO COORDINATE THE PROPOSED

THE CONTRACTOR SHALL CONTACT IDOT DISTRICT 2 OPERATIONS ONE WEEK1.

DRILL EXISTING HANDHOLE (2)

HANDHOLE TO BE ADJUSTED

REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT (41')

ACCESSIBLE PEDESTRIAN SIGNALS

PEDESTRIAN PUSH-BUTTON POST, TYPE 1

SIGNAL HEAD TO REMAIN

SIGNAL HEADS, AND PEDESTRIAN

EXISTING MAST ARM ASSEMBLY, POLE,

REMOVE PEDESTRIAN PUSH-BUTTON

ACCESSIBLE PEDESTRIAN SIGNALS

LED, 1-FACE, BRACKET MOUNTED

PEDESTRIAN SIGNAL HEAD, POLYCARBONATE,

TRAFFIC SIGNAL POST, GALVANIZED STEEL 10 FT.

CONCRETE FOUNDATION, TYPE A (24" DIA X 3' DP)

ACCESSIBLE PEDESTRIAN SIGNALS

LED, 1-FACE, BRACKET MOUNTED

PEDESTRIAN SIGNAL HEAD, POLYCARBONATE,

TRAFFIC SIGNAL POST, GALVANIZED STEEL 10 FT.

CONCRETE FOUNDATION, TYPE A (24" DIA X 3' DP)

REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT (324')

ACCESSIBLE PEDESTRIAN SIGNALS (2)

RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD (2)

RELOCATE EXISTING SIGNAL HEAD (2)

RELOCATE EXISTING TRAFFIC SIGNAL POST

CONCRETE FOUNDATION, TYPE A (24" DIA X 3' DP)

REMOVE PEDESTRIAN PUSH-BUTTON (2)

REMOVE EXISTING CONCRETE FOUNDATION

REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT (40')

ACCESSIBLE PEDESTRIAN SIGNALS

PEDESTRIAN PUSH-BUTTON POST, TYPE 1

HEAD TO REMAIN

SIGNAL HEAD, PEDESTRIAN SIGNAL

EXISTING TRAFFIC SIGNAL POST, 

REMOVE PEDESTRIAN PUSH-BUTTON

LOWER NUMERAL INDICATES SIZE

UPPER NUMERAL INDICATES LENGTH

PROPOSED UNDERGROUND CONDUIT

(ACCESSIBLE PEDESTRIAN SIGNALS)

PROPOSED PEDESTRIAN PUSH-BUTTON

PROPOSED PEDESTRIAN SIGNAL HEAD

PROPOSED PEDESTRIAN SIGNAL FOUNDATION AND POST

LOWER NUMERAL INDICATES SIZE

UPPER NUMERAL INDICATES LENGTH

EXISTING UNDERGROUND CONDUIT

EXISTING PEDESTRIAN PUSH-BUTTON

EXISTING PEDETRIAN HEAD

EXISTING SIGNAL HEAD WITH BACKPLATE

EXISTING SIGNAL HEAD AND POST

EXISTING MAST ARM ASSEMBLY AND POLE

EXISTING DOUBLE HANDHOLE

EXISTING HANDHOLE

EXISTING CONTROLLER

2" CONDUIT

PR 11'

2" CONDUIT

PR 12'
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CABLE PLAN

TRAFFIC SIGNAL PLANS

TABULATION OF QUANTITIES CABLE PLAN

LEGEND

G

R

Y

G

R

Y

#

G

R

Y

G

R

Y

5

5
7

G

R

Y

G

Y

DW

W

D
W W

2
3

GR Y5

7 GR Y

GY

G

R

Y

5

5

G

R

Y

GR Y7

DW

W

G

R

Y

5

2

2

2

DW

W

D
WW

3

G

R

Y

DW

W

D
W

W

9
5

2

2

G

R

Y

G

Y

D
W

W

3

2

#

DIXON AVE.

1
S
T
 
A

V
E
. 
(IL
 
R

T
E
 
4
0
)

EXISTING AND PROPOSED PHASE DESIGNATION

X

REFER TO STANDARD 857001

NUMBER REFERS TO ASSOCIATED PHASE

PEDESTRIAN MOVEMENT

NUMBER REFERS TO ASSOCIATED PHASE

VEHICULAR MOVEMENT

PX

P2

DIXON AVE.

1
S
T
 
A

V
E
. 
(IL
 
R

T
E
 
4
0
)

31

3

1

1

2 1

2

P3

2
2

2

P3
P1

N

#
RR

RR

RR

RR

RR

RR

RR

(ACCESSIBLE PEDESTRIAN SIGNALS)

PROPOSED PEDESTRIAN PUSH-BUTTON

PROPOSED PEDESTRIAN SIGNAL HEAD

PROPOSED SIGNAL HEAD WITH BACKPLATE

ALL CABLE IS NO. 14 EXCEPT AS INDICATED.

INDICATES NUMBER OF NEW CONDUCTORS.

EXISTING CONDUCTOR CABLE TO BE REMOVED AND REINSTALLED

EXISTING PEDESTRIAN SIGNAL HEAD

EXISTING SIGNAL HEAD WITH BACKPLATE

EXISTING CONTROLLER CABINET

EXISTING CONDUCTOR CABLE TO REMAIN

ELCBL C EGRDC 6 1C (81')

ELCBL C SIGNAL 14 3C (42')

ELCBL C SIGNAL 14 2C (39')

UNDRGRD CNC 2" (11')

- ELCBL C EGRDC 6 1C (20')

- ELCBL C SIGNAL 14 2C (20')

REM AND RE ELCLB FR CON (40')

UNDRGRD CNC 2" (11')

- ELCBL C EGRDC 6 1C (162')

- ELCBL C SIGNAL 14 5C (2 @ 31')

- ELCBL C SIGNAL 14 3C (2 @ 26')

- ELCBL C SIGNAL 14 2C (48')

REM AND RE ELCLB FR CON (324')

UNDRGRD CNC 2" (15')

- ELCBL C EGRDC 6 1C (20.5')

- ELCBL C SIGNAL 14 2C (20.5')

REM AND RE ELCLB FR CON (41')

UNDRGRD CNC 2" (11')

ELCBL C EGRDC 6 1C (194')

ELCBL C SIGNAL 14 3C (98')

ELCBL C SIGNAL 14 2C (96')

UNDRGRD CNC 2" (12')

Contract No. 85709



SHEET 1 OF 11

REGION 2 / DISTRICT 2 STANDARD - 79.4b, 79.4f, 79.4g

FRONT VIEW

LIGHT WEIGHT MANHOLE CASTING

TOP OF CURB

SAND CUSHION

* 

RADIUS OF THE RETURN.

THE TOP OF SLAB SHALL CONFORM TO THE

WHEN INLET IS CONSTRUCTED IN RETURN,* * 

* 

PRECAST.

THE INLET SHALL BE CAST IN PLACE OR

PRECAST SEGMENTAL SECTIONS.

THE SIDE WALLS MAY BE BUILT AS

OR CLASS SI CONCRETE.

MADE WITH CONCRETE BUILDING BRICK

THE WALL ADJUSTMENTS SHALL BE

SHALL BE USED TROUGHOUT.

CLASS SI CONCRETE OR PRECAST CONCRETE

NOTES

SEE STANDARD 602701 FOR DETAILS OF STEPS.

SEC.  A-A

T

* 

CURB & GUTTER

WITH GUTTER

POUR ADJUSTMENT

JOINT

CONSTRUCTION

OPTIONAL

BACK OF CURB

FACE OF INLET

T

ALINE

GUTTER

PAVEMENT

EDGE OF

* * 

A

WIER ELEV. 

 GUTTER

 FLOW OF

FLOOR AND TOP SLABS, CAST IRON STEPS (IF USED).

INSTALLING THE FRAME, LID, REINFORCEMENT BARS,

NO. 5 SHALL INCLUDE THE COST OF FURNISHING AND

THE CONTRACT UNIT PRICE EACH FOR INLET SPECIAL

AND WILL BE MEASURED THROUGH THE INLET.

THE CURB AND GUTTER WILL BE PAID FOR SEPARATELY

MATCH FINAL CONDITIONS 

SLOPE TOP SLAB TO 
6'-0"

6

3

6'-0"

6" CLASS SI CONCRETE

4-1/2 OPENING

1-1/2 CL

6'-0"

CONCRETE FLOOR

6 CLASS SI

AT 12 CTS

NO. 4 BARS 

JOINT FILLER

1" PREFORMED EXPANSION

1-1/4 DOWELL BAR

STEPS AT 12 TO 16 CTS.

FOR FIELD ADJUSTMENTS.

CONSTRUCTED 6 SHORT TO ALLOW

THE HEIGHT OF THE BOX MAY BE

UNLESS OTHERWISE NOTED.

ALL DIMENSIONS ARE IN INCHES

6 CLASS SI CONCRETE SLAB

18

6

30

6

OPENING  

4-1/2   

SEE STANDARD 79.4f

3

ADDITIONAL COMPENSATION FOR THE TRANSITION.

SHALL BE CONSTRUCTED AS SHOWN WITH NO

6 FOOT ON EITHER SIDE OF THE INLET 

THE CURB AND GUTTER ADJACENT TO AND

INLET IS LESS THAN 5 FOOT

STEPS SHALL BE OMITTED WHEN DEPTH OF

SHALL BE PROVIDED ON EACH SIDE OF INLET.

1" PREFORMED EXPANSION JOINTS AS SHOWN

30

24

22

TOTAL WEIGHT 160 LBS.

23¾

3 ½

10-04-11

INLETS, SPECIAL, NO. 5

BE ACCORDING TO DISTRICT STANDARD 79.4g

REINFORCEMENT FOR INLETS, SPECIAL, NO. 5 SHALL

SECTION 602 OF THE STANDARD SPECIFICATIONS.

SHALL BE CONSTRUCTED IN ACCORDANCE WITH

EXCEPT AS NOTED HEREON INLETS, SPECIAL, NO. 5

INLETS, SPECIAL, NO. 5     79.4b

8-27-13

THE CA7 OR CA16 AND THE CONNECTION TO THE INLET.

OF THE DIAMETER SPECIFIED WHICH PRICE SHALL INCLUDE

PIPE UNDERDRAINS, TYPE 2 OR PIPE UNDERDRAINS (SPECIAL)

FOR AT THE CONTRACT UNIT PRICE PER (FOOT) FOR

STANDARD SPECIFICATIONS. THIS WORK WILL BE PAID

BE DONE IN ACCORDANCE WITH ART. 601 OF THE

ALL PIPE UNDERDRAIN CONNECTIONS WHEN SPECIFIED SHALL

1-05-16

-

REVISED -

REVISED

REVISED -

¾

Pavement

T/2

/
2

T
T

Pavement

T/2

/
2

T
T

TYPE "A"
TYPE "B"

T

WIER ELEV.

T

WIER ELEV.

Slope 6%

BARRIER CURB MOUNTABLE CURB

Top Slab

Nose for Inlet

Use Type "A" 

Top Slab

Nose for Inlet

Use Type "B"

Slope 6%

NOSE TYPE FOR INLET TOP SLAB

NOSE TYPE FOR INLET TOP SLAB     79.4f

REVISED -

6 1

6

2

B-6.24

24 for Type

1 R

NO. 6 tie bars

@ 24 ctrs.

6 BARRIER CURB

TO BE USED ON EXISTING OR PROPOSED

6

3 R CURB

 OPENING4 1/2

UNLESS OTHERWISE NOTED.

ALL DIMENSIONS ARE IN INCHES

1

4-1/2 OPENING

1 R

6

3 4

2 R

6 MOUNTABLE CURB

TO BE USED ON PROPOSED

3 4

6

2

2 R M-6.24

24 for Type

NO. 6 tie bars

@ 24 ctrs.

10-05-11

2
2

4-14-15

REVISED -

* 

T

CURB & GUTTER

FACE OF INLET

T

WITH GUTTER

POUR ADJUSTMENT

WIER ELEV.

*

**

TOP OF CURB

FLOW OF GUTTER

* 

SAND CUSHION

*
*

T
Y
P
IC

A
L
 
A

L
L
 
S
ID

E
S

LINE

GUTTER

PAVEMENT

EDGE OF

BACK OF CURB

TOP VIEW

AA

B

B

SEC. A-A

SEC. B-B

NOTES

CONSTRUCTION JOINT

OPTIONAL KEYED

CONSTRUCTION JOINT

OPTIONAL KEYED

6"

******

TOP SLAB REINFORCEMENT TO BE EPOXY COATED BARS.

****

****

REVISED -

6
6

3

6

6'-0"

CONCRETE SLAB

6 CLASS SI

4-1/2 OPENING

1-1/2 CL

6'-0"

1-1/2 CL

6'-0"

2 CL.

 AT 12 CTS

 NO. 4 BARS 
CONCRETE FLOOR

6 CLASS SI

JOINT FILLER

1" PREFORMED EXPANSION

1-1/4 DOWELL BAR

6

4-1/2 OPENING

4'-0"

or 2'-6"

CONCRETE SLAB

6 CLASS SI

6

SEE STANDARD 79.4f

OTHERWISE NOTED.

ALL DIMENSIONS ARE IN INCHES UNLESS 2 2

3
3

7
'-
0
"

N
O
. 

5
 
R

E
IN

F
. 

B
A

R
S

A
T
 
1
3
 
C

T
S
.

REINF. BARS

NO. 5

5'-0"

NO. 5 REINF. BARS

NO. 6 REINF. BARS

8-27-13

INLETS, SPECIAL, NO. 3, 4, 5, 6 REINFORCEMENT DETAIL     79.4g

REINFORCEMENT DETAIL
INLETS, SPECIAL, NO. 3, 4, 5, 6

10-05-11

REVISED -

4 REBARS FOR INELT SPECIAL 5 & 6 @ 24"

2 REBARS FOR INLET SPECIAL 3 & 4 @ 65"

5 SPA AT 7-5/8" INLET SPECIAL # 5, 6

7 SPA. AT 8" INLET SPECIAL # 3, 4

   NO. 5 REINF. BARS AT 8 CTS. E.W.

13'-0" TO 15'-0" -

   NO. 5 REINF. BARS AT 10 CTS. E.W.

8'-0" TO 13'-0" -

   NO. 5 REINF. BARS AT 12 CTS. E.W.

4'-0" TO 8'-0" -

6 SHORT TO ALLOW FOR FIELD ADJUSTMENTS.

THE HEIGHT OF THE BOX MAY BE CONSTRUCTED

CONCRETE BUILDING BRICK OR CLASS SI CONCRETE.

THE WALL ADJUSTMENTS SHALL BE MADE WITH

4-13-16

REVISED -

1½" (TYP)
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OPTION 1

OPTION 2

A

A
B

B

B

B

PCC Pavt Bit Conc

PCC Bse Cse

Var

Var

Var

A

A

Exist Pavt

(Free Flow Design)

(For Right Turn Lane Design)

(For Typical Design)

ACCESSIBLE TO THE DISABLED

PC CONCRETE ISLANDS AND MEDIANS

TYPICAL PLAN OF MEDIAN ISLAND

INTERMEDIATE ISLAND

LARGE ISLAND

SECTION A-A

SMALL ISLAND

SECTION B-B

 Concrete Median Surface 4

 Portland Cement Concrete Sidewalk 5

 Concrete Median Surface 4

60 Min

60 Min

OTHERWISE NOTED.

ALL DIMENSIONS ARE IN INCHES UNLESS

 Concrete Median (Special)

 Concrete Median (Special)

Concrete Median Surface 4 

 Comb Conc Curb & Gutter

 PCC Sidewalk 5

60 min 

Var 

60 min 

Var 

60 min 

Var 

 Concrete Median Surface 4 or Concrete Median

 Comb Conc Curb & Gutter or Concrete Median

60 min 

Var 

PCC Sidewalk 5 

 Slope to Drain
 (PCC Pavt)
 Tie Bar

 See Side Curb Detail

 3/4 Preformed Exp Joint Filler (Typ)

 (PCC Pavt)
 Tie Bar

 Slope to Drain

 Bit Surfacing

 3/4 Preformed Exp Joint Filler (Typ)

 Sidewalk 5
 Portland Cement Concrete

 Aggregate Fill (Typ)

 (PCC Pavt)
 Tie Bar

See Side Curb Detail  

 Median
 Solid Concrete

 Construction Joint
 Optional Keyed 

 Tie Bar

 Slope to Drain

6

2 R

 top of sidewalk

 roadway curb and

 Flush with top of

 Ramp

thickness 

Ramp 

Variable 

SIDE CURB DETAIL

 See Side Curb Detail

Side Curb (Typical)  

 Detectable Warnings
Depressed Curb & Gutter (Typical) 

1%

1%

1%

between back of curbs is less than 6'.

Omit detectable warnings when distance

and solid concrete median.

aggregate fill, concrete median surface,

combination curb & gutter, sidewalk,

MEDIAN (SPECIAL) which shall include the 

unit price per SQ FT for CONCRETE 

and will be paid for at the contract

option 2, as specified in the plans,

to E.O.P. using either option 1 or

be measured for payment from E.O.P.

The intermediate and small islands will

designer and shown on the plans.

sidewalk area, shall be determined by the

Locations, layouts, and widths of the flush

can also be solid concrete medians.

Type M or B of the size specified. Median island 

and Combination Concrete Curb & Gutter,

PCC Sidewalk 5, Concrete Median Surface 4,

Medians and large islands shall consist of

be constructed without tie bars.

Keyed longitudinal construction joints shall

from the corner of the island.

The sidewalk should not be closer than 36

of curb & gutter to be used on islands.

See the plan general  notes for the type 

shall be sloped to drain at 1%.

of the island. If necessary the sidewalk 

The sidewalk should drain to the low side 

not shown.

See Standard 424031 for sidewalk details 

details not shown.

station & offsets, radii, dimensions, and

See Standard 606301 and plan sheets for

General Notes:

REGION 2 / DISTRICT 2 STANDARD - 4.1
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ENTRANCE APPROACHES - URBAN AREA

SIDEWALK

 EXISTING

1:12 (MAX)

1:12 (M
AX)

(ƒ
)

ASCENDING APPROACH

31"

31"

5'

*

WIDTH OF THE DRIVEWAY. SEE DIST. STD. 35.4

DRIVEWAY PAVEMENT 7" THROUGH THE 

SIDEWALK TO BE CONSTRUCTED AS PCC

7"

5' (PE)

7.5' (CE)

5' (PE)

7.5' (CE)

7"

P.C.C. DRIVEWAY PAVEMENT 7" 

P.C.C. DRIVEWAY PAVEMENT 7" 

(NO SIDEWALK)

DESCENDING APPROACH

31"

7"

P.C.C. DRIVEWAY PAVEMENT 7" 

5'

*

(WITH SIDEWALK)

DESCENDING APPROACH

P
R

O
P

E
R

T
Y
 

L
I
N

E

RIGHT-OF-WAY

EDGE OF PAVEMENT

I
N

T
E

R
S

E
C

T
I

N
G
 

P
U

B
L
I

C
 

R
O

A
D

STATE HIGHWAY

12'-24'

10'

10'
30' MIN.

5' MIN.

EDGE OF PAVEMENT

FLOW LINE

15'

PAVEMENT

DRIVEWAY

P.C.C.

1
5
'

B

B

15'

35' MAX

24' MIN

60° MIN.

(LOW TO MODERATE VOLUME)
COMMERCIAL ENTRANCE ON SKEW

EDGE OF PAVEMENT

FLOW LINE

10'

PAVEMENT

DRIVEWAY

P.C.C.

1
0
'

B

B

10'

60° MIN.

PRIVATE ENTRANCE ON SKEW
24' MAX

12' MIN

SEC B-B

6"

6"

15'

B

B

5'

3'

15' 35' MAX. DESIRABLE

30' MIN.

LOW TO MODERATE VOLUME COMMERCIAL ENTRANCE

DESIRABLE / 2' MIN.

AN ENTER OR EXIT ONLY.
WHEN ENTRANCE OPERATES AS
REDUCED TO A 24' MIN.
NOTE: ENTRANCE WIDTH CAN BE

7'

EDGE OF PAVEMENT

FLOW LINE

10'

B

B

10'

12' MIN.

24' MAX.

EDGE OF SIDEWALK

EDGE OF SIDEWALK

EDGE OF PAVEMENT

FLOW LINE

PRIVATE ENTRANCE

P
R

O
P

E
R

T
Y
 

L
I
N

E

RIGHT-OF-WAY

I
N

T
E

R
S

E
C

T
I

N
G
 

P
U

B
L
I

C
 

R
O

A
D

STATE HIGHWAY

2-CENTER CURVE

R15'-50' OR

35' MAX. W/O MEDIAN.

2-24' W/ MEDIAN OR

M
E

D
I
A

N
/

M
C

U
R

B

**

100' MIN.

W
I
D

E

4
'-

1
8
'

**

1
0
0
' 

M
I
N
.

HIGH-VOLUME TRAFFIC GENERATOR
INDUSTRIAL-COMMERCIAL-RECREATIONAL

PRIVATE ENTRANCE

R
I
G

H
T
-

O
F
-

W
A

Y

0'-MIN.

PLACED IN SIDEWALK AREAS.
CURB NOT TO BE

**

A CASE-BY-CASE BASIS.
VOLUME LOCATIONS WITH REVIEW ON
BE USED FOR LOW TO MODERATE
NOTE: CURVED ENTRANCE RETURNS MAY

**

**

***

S
E

E
 

N
O

T
E
 
#
1

A MINIMUM OF 440 FEET SHALL BE MAINTAINED BETWEEN CENTER LINES OF ADJACENT DRIVEWAYS.

        REQUIRES HIS OR HER WRITTEN APPROVAL.

NOTE: #1 ENCROACHMENT ON THE ADJACENT PROPERTY OWNER LAND

TO FACE OF CURB

7' MAX. FROM TANGENT

JOINT FILLER

PREFORMED

AT EDGE OF SHOULDER IF HIGHWAY UNCURBED.

4'-10' IF HIGHWAY CURBED.

60° MIN. ANGLE FOR TWO-WAY DRIVEWAYS.

  90° DESIRABLE, 45° MIN. ANGLE PERMITTED ONLY FOR ONE-WAY DRIVEWAYS.

PE OR CE

1•

1•

1•

1•

SIDEWALK
VAR.

VAR.
SIDEWALK

1%

1%

1%

1%

ENTRANCE ON RADIUS

5'

3'DESIRABLE / 2' MIN.

EDGE OF SIDEWALK
EDGE OF SIDEWALK

7' MIN.

****

****

****

**** ****

****

8.0% MAX. NON-COMMERCIAL

6.0% MAX. COMMERCIAL

4.0% DESIRABLE
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TRAFFIC CONTROL FOR ROAD CLOSURE

FOR ROAD CLOSURE

TYPICAL APPLICATION

at each end  of the work area.

barricades and R11-4-4830 shall be placed

exceeds 2000' an additional set of

Standard 701901. If the distance "D"

Closed To Thru Traffic" detail on Highway

shall be as shown in "Road

Type III Barricades and R11-4-4830 signs

W20-3(O)-48 W20-3(O)-48 W21-I100(O)-48

W1-7(O)-3618

W20-3(O)-48

ROA

LOS

T

C ED

F

D

AHEAD

BARRICADE

W20-3(O)-48

ROAD

CLOSED

W1-7(O)-3618

W20-3(O)-48

W20-3(O)-48

W20-3(O)-48

W21-I100(O)-48

ROA

LOSC ED

D

AHEAD

BARRICADE

W20-3(O)-48W20-3(O)-48

ROA

LOSC ED

D

AHEAD

BARRICAD

W21-I100(O)-48

E

**  

GENERAL NOTES

**

Sideroad Closure  

Major

CONDITION II

Sideroad Closure  

Minor

**

the special provision.

Sideroad Closure), shall be listed in

as shown in CONDITION I (Major 

Side roads requiring all three signs

CONDITION I

**

SYMBOLS

Work area

Type III Barricade with Flashers

Sign with flashing light

Variable DD

BARRICADE SET UP

ROAD CLOSED TO THRU TRAFFIC

unless otherwise shown.

All dimensions are in inches

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

AHEAD

CLOSED

ROAD

XX

1 1 1

1

2

2

TFXX

1

1

1

1

1

1 1 1

fit field conditions.

Longitudinal dimensions may be adjusted to
SIGN SPACING TABLE

    250'

    500'

Sign Spacing

 Below 45 MPH

 45 MPH and above

   Posted Speed

SIGN LEGEND

 Below 45 MPH

 45 MPH and above

Posted Speed Limit

    500'

    1000'

  Distance

1

2

**

**

detail on Highway Standard 701901.

shall be as shown in "Road Closed To All Traffic"

Type III Barricades and R11-2-4830 signs

in "Road Closed To Thru Traffic".

barricades are to be set up as shown

Where local access is to be maintained,

TFXX

TFXX
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45°

 45°

~ ~ 

5 Diagonals

Minimum

 45°

 45°
All Stop Bars

*

Edge of Pavement

Distance to the nearest edge of

the intersecting roadway in the

absence of a marked crosswalk.

*

MEDIAN PAVEMENT MARKING

TYPICAL ISLAND

OFFSET SHOULDER WIDTH

STANDARD CROSSWALK MARKING

See Schedules for Locations

TYPICAL PAVEMENT MARKINGS

TYPICAL PAVEMENT MARKING FOR FLUSH MEDIAN

AT LEFT TURN LANE

8
8

8
4 YELLOW 

 4 YELLOW  12 YELLOW

8

4 YELLOW 

20'

for 30-40 MPH

30'

45 MPH & over
 4 YELLOW

 12 YELLOW

24

16

20'

30'

45 MPH & over

for 30-40 MPH

4

8

4 YELLOW 

 4 YELLOW

10'
30'

250'

8
4

16'

1
4
'

8' High White 

** ALL DIMENSIONS ARE IN INCHES UNLESS OTHERWISE NOTED.

24 WHITE 

8 WHITE 

8 WHITE

24 WHITE

12 WHITE

6 WHITE

6' Minimum

4'

4' Min.

30' Max.

24 WHITE

*

*

*

*

*

NOTE:

 45° TO LOCAL TAN.

 LANE LINE

 8 WHITE

24 WHITE STOP BAR 

8 WHITE 

 8 WHITE

 12 WHITE
TYPICAL

8'-0"

TYPICAL

8'-0" 

T
H

R
O

U
G

H
 

T
R

A
F
F
I
C

 45° ANGLE

THROUGH TRAFFIC

TYPICAL MARKING FOR

PAINTED ISLANDS
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TYPICAL PAVEMENT MARKING FOR FLUSH MEDIAN

L
E

N
G

T
H
 

O
F
 

L
E
F

T
 

T
U

R
N
 

T
A

N
)

(B
A

S
E

D
 

U
P

O
N
 

S
P

E
E

D
 

A
N

D

A
R

R
O

W
 

S
P

A
C
I
N

G
 

V
A

R
I
A

B
L

E

ARROW LAYOUT

TURN TANGENT BAY

ARROWS PER LEFT

MINIMUM OF THREE

RECOMMENDED SPACING BETWEEN DIAGONALS (IN FEET)

Range

Speed Limit

Median Area

Continuous

Channelization

Intersection

(Islands)

Objects

NOTE:

is measured parallel to the pavement center line.

next lowest speed range should be used. The recommended spacing

five diagonal lines in the area being marked, the spacing from the

if the spacing recommended in the Table does not permit at least

See Typical Drawing above

ADDITIONAL PAIRS EVERY 200'-300'.

MINIMUM OF TWO PAIRS OF ARROWS.

Drawing above

See Typical

Drawing at right

See Typical

SPACING

RECOMMENDED

SEE TABLE FOR

AMBER MARKER

ONE-WAY

CRYSTAL MARKER

ONE-WAY

AMBER MARKER

TWO-WAY

SKIP DASH SPACING

TYPICAL PAVEMENT MARKINGS

A
R

R
O

W

W
H
I
T

E

8
'

A
R

R
O

W

W
H
I
T

E

8
'

4 YELLOW 4 YELLOW 

8

8 WHITE 

UNLESS OTHERWISE NOTED.

ALL DIMENSIONS ARE IN INCHES

O.C.

40'

O.C.

40'

3 OFFSET

O.C.

20'   

O.C.

20'   

20'

12 WHITE

8 WHITE 8 WHITE

8 WHITE

STOP LINE

WHITE

24

O
.C
.

4
0
'

4'

6' MINIMUM

CROSSWALK LINES

6 WHITE

O.C.

20'

O
.C
.

4
0
'

O
.C
.

2
0
'

3 OFFSET

O.C.

20'

O.C.

40'

10'

30'

10'

4 YELLOW

4 WHITE

O.C.

40'

8

4 YELLOW

12 YELLOW

8

4 YELLOW

4 YELLOW

8' GAP for speeds greater than 55mph

6' GAP for speeds 45mph - 55mph

4' GAP for speeds less than 45mph

2'
4'-8'

8 WHITE

50'

75'

75'

less than 30MPH

30-40MPH

45MPH & over

15'

20'

30'

10'

15'

20'

APPROACH SIDE ONLY

6 at 40' O.C.

APPROACH SIDE ONLY

6 at 40' O.C.
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 Face of Curb

No Parking Zone

 Face of Curb

No Parking Zone

 Face of Curb

No Parking Zone

Approach to Signal

TYPICAL PARKING SPACING

TYPICAL PAVEMENT MARKING FOR TWO LANE SECTION - NO PASSING ZONES

YELLOW

WHITE

WHITE

EDGE OF PAVEMENT

SYMBOLS

*

**

TYPICAL PAVEMENT MARKINGS

MULTI-LANE /  DIVIDED

*

*
USE DOUBLE MARKERS WHEN ADT > 20,000.

SEE HIGHWAY STANDARD 781001 FOR SPACING DETAILS.

DETAIL NOT HIGHWAY STANDARD 781001)
(FOR MULTI-LANE UNDIVIDED HIGHWAYS USE THIS

4 WHITE

20' Min.

8'

20' Min.

20'

22'-25'

12

20' Min.

4 WHITE

8'

30' Min.

20'

22'-25'

12 12

12

12

20' Min.

20' Min.

4 WHITE

8'

8'

20' Min.

4" WHITE

4" YELLOW

4" WHITE

4 YELLOW

8

4 YELLOW

10' 30'

O.C.
80'

4 WHITE

3 OFFSETO.C.
40'

10' 10'

  10 MPH LOWER THAN POSTED SPEEDS.

* REDUCE TO 40' O.C. ON CURVES WHERE ADVISORY SPEEDS ARE

2
4

10' 30'
4

8 2
4

***

** USE DOUBLE MARKERS WHEN ADT > 20,000

MULTI-LANE /  UNDIVIDED & ONE WAY

OVER USE 6" LINE.
LESS THAN 40 MPH USE 4" LINE. SPEED LIMIT 40 MPH AND
*** CENTERLINE SKIP DASH PAVEMENT MARKING SPEED LIMIT

***4" OR 6" WHITE       
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6"6"

6
"

6" 6"

6" CLASS SI CONCRETE OR 

4" PRECAST REINF. CONC.

SLAB ON 3" SAND CUSHION

STORM 

SEWER

2'

6
"
 

SEWER

STORM

A

A

CLASS SI CONCRETE OR PRECAST CONCRETE SHALL BE USED THROUGHOUT.

THE SIDEWALLS MAY BE BUILT AS PRECAST SEGMENTAL SECTIONS.

FRAME AND GRATE TO WEIGHT APPROXIMATELY 525 LBS.

"4
335

V
A

R
IA

B
L
E

43"

4
"

NOTES:

LONGITUDINAL SECTION

SECTION A-A

PLAN

"
8

11

31"

3'

THE HEIGHT OF THE BOX MAY BE CONSTRUCTED 6" SHORT TO ALLOW FOR FIELD ADJUSTMENTS.

THE WALL ADJUSTMENTS SHALL BE MADE WITH CONCRETE BUILDING BRICK OR CLASS SI CONCRETE.

37"
"4

317

"
8

71

6"

3
"

R

THE CONTRACT UNIT PRICE EACH FOR INLETS, SPECIAL SHALL INCLUDE THE COST OF FURNISHING

AND INSTALLING THE INLET WITH SAND CUSHION IF REQUIRED.

SHALL BE CONSTRUCTED IN ACCORDANCE WITH SECTION 602 OF THE STANDARD SPECIFICATIONS.

THE INLET SHALL BE CAST IN PLACE OR PRECAST, EXCEPT AS NOTED HERE ON INLETS, SPECIAL

(NEENAH R-3246 W/TYPE C GRATE OR EQUAL)

INLETS, SPECIAL
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MANHOLE ADJUSTMENT DETAIL

VALVE BOX ADJUSTMENT DETAIL

ADJUST MANHOLE AFTER PAVING OPERATION IS COMPLETE.1.

OPENING.

SHOWN IN DETAIL B WITH THE MANHOLE CENTERED IN THE MIDDLE OF THE

SAW CUT SQUARE OPENING AS SHOWN IN DETAIL A OR A CIRCULAR OPENING AS3.

INCIDENTAL TO THE MANHOLE ADJUSTMENT.

PAVING BY A METHOD APPROVED BY THE ENGINEER.  THIS WORK SHALL BE

THE CONTRACTOR SHALL MARK THE LOCATION OF EVERY MANHOLE PRIOR TO2.

SCHIMS.    

THE TYPE OF MATERIAL.  NO ADJUSTMENTS SHALL BE MADE WITH WOOD

MATERIALS, AND NO ADDITIONAL COMPENSATION WILL BE GIVEN DEPENDING ON

ABOVE THE PAVEMENT SURFACE.  THE REMOVAL SHALL INCLUDE ALL TYPES OF

BELOW THE TOP OF THE NEW PAVEMENT.  IN NO CASE SHALL THE MANHOLE BE

"64
57REMOVE ALL PAVEMEMT MATERIAL AND ADJUST THE MANHOLE TO WITHIN 4.

MANHOLE FRAME SHALL BE RECESSED FROM CONCRETE NO MORE THAN 3/8".  

TROWEL OFF CONCRETE FLUSH WITH NEW PAVEMENT AND BROOM FINISH.

REQUIREMENTS OF ARTICLE 442.02 NOTE #1 AND ARTICLE 701.17(e)(2)&(3).

FILL VOID WITH MINIMUM OF 10" OF CONCRETE, THIS WORK SHALL MEET THE5.

PAID.

CONTRACTOR SHALL PAVE AROUND THE MANHOLE AND NO ADJUSTMENT WILL BE

IF THE ENGINEER DETERMINES A MANHOLE DOES NOT NEED ADJUSTED, THE6.

DAMAGES OCCURRED DURING CONSTRUCTION.

PAVED OVER OR AROUND.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL

THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING ALL MANHOLES BEING7.

INCIDENTAL TO THE MANHOLE ADJUSTMENT. 

MANHOLE DURING THE ADJUSTMENT OF THE CASTING.  THIS WORK SHALL BE

CONTRACTOR SHALL CLEAN OUT ANY CONSTRUCTION DEBRIS INSIDE THE8.

ADJUST WATER VALVE AFTER PAVING OPERATION IS COMPLETE.1.

INCIDENTAL TO THE WATER VALVE ADJUSTMENT.

TO PAVING BY A METHOD APPROVED BY THE ENGINEER.  THIS WORK SHALL BE

THE CONTRACTOR SHALL MARK THE LOCATION OF EVERY WATER VALVE PRIOR2.

OPENING.

SHOWN IN DETAIL B WITH THE WATER VALVE CENTERED IN THE MIDDLE OF THE

SAW CUT SQUARE OPENING AS SHOWN IN DETAIL A OR A CIRCULAR OPENING AS3.

DEPENDING ON THE TYPE OF MATERIAL. 

TYPES OF MATERIALS, AND NO ADDITIONAL COMPENSATION WILL BE GIVEN

VALVE BE ABOVE THE PAVEMENT SURFACE.  THE REMOVAL SHALL INCLUDE ALL

" BELOW THE TOP OF THE NEW PAVEMENT.  IN NO CASE SHALL THE WATER64
57

REMOVE ALL PAVEMEMT MATERIAL AND ADJUST THE WATER VALVE TO WITHIN4.

3/8".  

WATER VALVE BOX FRAME SHALL BE RECESSED FROM CONCRETE NO MORE THAN

TROWEL OFF CONCRETE FLUSH WITH NEW PAVEMENT AND BROOM FINISH.

REQUIREMENTS OF ARTICLE 442.02 NOTE #1 AND ARTICLE 701.17(e)(2)&(3).

FILL VOID WITH MINIMUM OF 10" OF CONCRETE, THIS WORK SHALL MEET THE5.

WILL BE PAID.

CONTRACTOR SHALL PAVE AROUND THE WATER VALVE AND NO ADJUSTMENT

IF THE ENGINEER DETERMINES A WATER VALVE DOES NOT NEED ADJUSTED, THE6.

DAMAGES OCCURRED DURING CONSTRUCTION.

PAVED OVER OR AROUND.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL

THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING ALL WATER VALVES BEING7.

BE INCIDENTAL TO THE WATER VALVE ADJUSTMENT. 

WATER VALVE DURING THE ADJUSTMENT OF THE CASTING.  THIS WORK SHALL

CONTRACTOR SHALL CLEAN OUT ANY CONSTRUCTION DEBRIS INSIDE THE8.

MH CASTING

MH STRUCTURE

1
0
"

1' MIN.

EXIST

MH

DETAIL A
ALL SIDES

SAW CUT

DIA. SAWCUT

OPTIONAL 4'
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ICVALVE BOX

1
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"

1'-6"

W.V. CASTING

SECTION DETAIL B SECTION

DETAIL C
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g
t

L
e
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h

Radius

PLAN

BAR "C"

A A

SECTION A-A

dia. min.

installation.

with mastic after

Plug and seal

(3 required per slab)

TYPICAL

LIFTING HOLE  OR   LIFTING LOOP

Bar C Bar C

See table for "As" for each direction

Welded wire fabric top & bottom

Lifting hole or loop (typ.)

t

T

(Riser)

D

or sealer

Use mortar

Do

T

(Riser)

D

t

Do

or sealer

Use mortar

ALTERNATE JOINT CONFIGURATIONS

T T

(Riser)

D

t

D = D+2T (min.)o

GENERAL NOTES

D tT

TABLE

each direction

"A " W.W.F.

Reinforcement
o

(min.)

D
s

2

2

2

size

Bar
Bar C

No. 15 (No. 4)

Length Radius

(No. 5)

No. 15

(No. 5)

No. 15

(No. 6)

No. 20

(No. 6)

No. 20

(4'-6")

1.35m

(26)

660

(32)

810

(38)

965

(4'-2")

1.27m

(5'-0")

1.5m

(6'-0")

1.8m

(7'-6")

2.3m

#4 (#15) bar - 36 (900) long

See table for length & radius

#4 (#15) bar "C" 

(2
2
5
)

9

(750)

30

(9
1
5
)

3
6

#4 (#15) bar - 36 (900) long

#4 (#15) bar - 3'-6" (1.07m) long

1" (25) cl.

1" (25) cl.

installation when necessary.

Burn off after

#4 (#15) bar loop.

1• (40)

4

(1
0
0
)

4

4

4

(100)

(100)

(100)

(1.2m)

4'

(125)

5

(1.5m)

4'-10"

(150)

6

(1.5m)

5'

(150)

6

(1.8m)

6'-0"

(200)

8

(1.8m)

6'

(195)

7ƒ

(2.2m)

7'-3•"

(200)

8

(2.4m)

8'

(225)

9

(2.9m)

9'-6"

(250)

10

(1480mm /m)

0.70 sq. inch/lin. ft.

(1480mm /m)

0.70 sq. inch/lin. ft.
2

(1860mm /m)

0.88 sq. inch/lin. ft.

(1860mm /m)

0.88 sq. inch/lin. ft.

    WITH SPECIAL FRAME AND GRATE.

5.  To be paid for per EACH for MANHOLES, TYPE A, 6'-DIAMETER,

    INLETS, SPECIAL for this pay item.

4.  Use Frame and Grate shown on detail in plans for

3.  Lifting devices shall be approved by the Engineer.

    shall match and fit the riser joint detail.

2.  Joint configuration and dimensions of flat slab top

    WITH SPECIAL FRAME AND GRATE. 

    be used with MANHOLES, TYPE A, 6'-DIAMETER,

1.  The precast reinforced concrete flat slab top shall

MANHOLES, TYPE A, 6'-DIAMETER, WITH SPECIAL FRAME AND GRATE

PRECAST REINFORCED CONCRETE FLAT TOP FOR
REVISION DATE BY REMARKS

F
I
L

E
 

=
 
S
:\

P
R

O
J

E
C

T
S
\
2
0
1
8
\
1
4
6
5

Z
1
8
_

R
F
\

D
E

S
I
G

N
\

C
A

D
_
S

H
E

E
T

S
\

D
e
t
a
i
l
 
S
h
e
e
t
s
.d

g
n

1
1
:5

4
:2

6
 

A
M

=
 
P

L
O

T
T

E
D

4
/
1
5
/
2
0
2
2

P
R
I
N

T
_

O
R

G
A

N
I
Z

E
R
_

B
W
.p
l
t
c
f
g

DRAWN

CHECKED

APPROVED

No.
SHEET

       

PHASE WHA No.

ENV. No.

FILE No.

DATE
2022

DIXON AVENUE RECONSTRUCTION

CITY OF ROCK FALLS

ROCK FALLS

CITY OF

2
0
2
2

T
h
i
s
 
d
o
c
u

m
e
n
t
 
i
s
 
t
h
e
 
c
o
p
y
r
i
g
h
t
e
d
 
p
r
o
p
e
r
t
y
 
o
f
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.
,
 
a
n
d
 

m
a
y
 
n
o
t
 
b
e
 
c
o
p
i
e
d
 
o
r
 
u
s
e
d
 
b
y
 
a
n
y
 
p
e
r
s
o
n
 
w
i
t
h
o
u
t
 
w
r
i
t
t
e
n
 
p
e
r

m
i
s
s
i
o
n
.
 
 

©
 
C

o
p
y
r
i
g
h
t
 
 
 
 
 
 
 
 
 
 
 
 

W
i
l
l
e
t
t
,
 
H

o
f

m
a
n
n
 

&
 
A
s
s
o
c
i
a
t
e
s
,
 
I
n
c
.

764/15/2022

1465Z18
FINALPRELIM

RECORD

MS

LGN

GFS

Contract No. 85709



STANDARD DRAWING NO. 2

TO CONDUIT INSTALLATION

BEDDING, HAUNCHING AND INITIAL BACKFILL ARE INCIDENTAL

SOIL CONDITIONS WARRANT

FOUNDATION WHERE

BEDDING

HAUNCHING

BACKFILL

INITIAL

12"

1/2 O.D. 

1/2 O.D. 

4"

PIPE

FLEXIBLE

VARIES

GROUND

MEASURED TO TOP OF 

GREEN AREAS 

SUBGRADE

MEASURED TO TOP OF 

TRAFFICKED AREAS

GREATER THAN 48"

18" FOR PIPE 

FOR PIPE UP TO 48"

MINIMUM COVER 12"

SURFACE RESTORATION

SPECIFICATIONS FOR

SEE PLANS AND

FINAL BACKFILL

REPLACEMENT FOR PAYMENT 

PAVEMENT REMOVAL AND

WIDTH OF PERMANENT

BRACING

TRENCH OR

INSIDE WALL OF

WIDTH

SPECIFIED TRENCH

1' 1'

INSTALLATION DETAIL

FLEXIBLE PIPE

EXISTING SURFACE

SUBGRADE

TOP OF

4.

3.

2.

1.

GUIDELINES

EXISTING WATER MAIN

MEASURED PERPENDICULAR TO THE

PROVIDE 10 FEET OF SEPARATION AS

NOTE:  "S" THE LENGTH NECESSARY TO

SEWER LINE

PROPOSED OR EXISTING

NOTE:  COMPACTION REQUIREMENTS REFER TO ARTICLE 20-4

SEPARATION ABOVE EXISTING WATER MAIN

PROPOSED SEWER LINE WITH 18" MINIMUM VERTICAL

S

"L"

S

18" MIN

SEE GUIDELINES #3A

PROPOSED SEWER

SEE GUIDELINES #3B

FOR CASING

SEE GUIDELINES #1

EXISTING WATER MAIN

SEE GUIDELINES #2

STANDARD DRAWING NO. 19

(VERTICAL SEPARATION)

SEPARATION REQUIREMENTS

WATER AND SEWER

SEWER AND SEAL ENDS OF CASING.

MATERIAL FOR CASING OF PROPOSED 

B) USE "L" FEET OF WATER MAIN 

TEST, OR;

OF WATER MAIN MATERIAL AND PRESSURE 

A) CONSTRUCT "L" FEET OF PROPOSED SEWER 

LENGTH OF "L" FEET.

MATERIAL (CLASS IV) AND COMPACT THE 

TOP OF SEWER AND USE SELECT EXCAVATED 

GRANULAR BACKFILL TO ONE (1) FOOT OVER 

OMIT SELECT GRANULAR EMBEDMENT AND 

MATERIAL (CLASS IV) AND COMPACT

AND REPLACE WITH SELECT EXCAVATED 

WITHIN WIDTH OF PROPOSED SEWER TRENCH 

IF SELECT GRANULAR BACKFILL EXISTS: REMOVE 

MINIMUM VERTICAL SEPARATION.

PROPOSED SEWER LINE BELOW EXISTING WATER LINE WITH 18"

18" MINIMUM

GUIDELINES

TO PREVENT DAMAGE DUE TO SETTLEMENT OF SEWER TRENCH.

PROVIDE ADEQUATE SUPPORT FOR EXISTING WATER MAIN1.

STANDARD DRAWING NO. 20

(VERTICAL SEPARATION)

SEPARATION REQUIREMENTS

WATER AND SEWER

EXISTING WATER MAIN

EXISTING BACKFILL

PROPOSED SEWER 

NOTES

EXISTING SANITARY SEWER

COUPLING

COUPLING

COUPLING

(MATCH SEWER SIZE)

NEW SANITARY SEWER - 6 L.F.

CONCRETE FILLET

CONCRETE FILLET

CONCRETE FILLET

FLOW LINE

SHEET 11 OF 11

SECTION VIEW

STANDARD MANHOLE

TYPICAL DETAIL

SECTION A-A

STANDARD MANHOLE DETAIL

BE 6" THICK (MINIMUM)

60" I.D. MANHOLE WALLS SHALLNOTE:

ENVIRO STANDARD MANHOLE DRAWING

IN MANHOLE WALL

TYPE SEAL CAST INTEGRALLY

MEANS OF A RUBBER GASKET

SHALL BE MADE WATER-TIGHT BY

PIPE CONNECTION TO MANHOLE

C 478-80 OR LATEST REVISION

CONFORM TO A.S.T.M. DESIGNATION

MANHOLE CONSTRUCTION SHALL

EXTERIOR WITH BITUMASTIC

COVER ENTIRE MANHOLE

REINFORCED CONCRETE.

CONSTRUCTED OF PRE-CAST

MANHOLE STRUCTURE TO BE

MANHOLES SHALL HAVE FLAT TOPS

CONE SECTION AND TYPE C

TYPE A MANHOLES SHALL HAVE

R
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T
IO
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FILLER RINGS

PRECAST CONCRETE
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M
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X
.

1
6
"
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A

R
D
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R
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E
R
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C
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A
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F

V
A

R
IA

B
L
E

V
A

R
IA

B
L
E

V
A

R
IA

B
L
E

60" DIA. MIN.

10"
1"

5"

M
A

X
.

2
4
"

THICKNESS

WALL

 8/10 "D" PLUS

4
"

5"

M
A

X
.

2
4
"

24"

34"

48" DIAMETER

8" MINIMUM FOR GREATER THAN

6" MINIMUM FOR 48" DIAMETER

OR MONOLITHIC CONSTRUCTION) (SEE NOTE)

(CONCRETE BASE TO BE POURED, PRECAST,

EARTH SOIL OR FIRM STABILIZED BASE 

CLASS "A" CONCRETE BASE ON UNDISTURBED

PER FOOT (TYP.)

EQUALS 2 INCHES

FILLET SLOPE

TYPICAL ALL MANHOLES

BY CRETEX SPECIALTY PRODUCTS

EXTERNAL MANHOLE CHIMNEY SEAL

(TYP.)

MANHOLE STEPS

MANHOLE STRUCTURE)

IRON FRAME TO CONCRETE

WATER-TIGHT (INCLUDING CAST

ALL JOINTS SHALL BE SEALED

FACE

GASKET AND CAST-IN "SANITARY" ON ROADWAY

WITH CONCEALED PICK HOLES, CONTINUOUS

MANHOLE FRAME WITH SOLID SELF SEALING LID

(HORIZONTAL SEPARATION)

SEPARATION REQUIREMENTS

WATER AND SEWER

PLAN VIEW

AND SEWER MAIN CONSTRUCTION IN ILLINOIS.

SEE ARTICLE 41-2.01A (1) IN THE STANDARD SPECIFICATIONS FOR WATER

FROM EXISTING WATER (OR SEWER), NO SPECIAL CONSTRUCTION REQUIRED

WHEN PROPOSED SEWER (OR WATER) IS LOCATED 10 FEET OR MORE

AND SEWER MAIN CONSTRUCTION IN ILLINOIS.

SEE ARTICLE 41-2.01B (2) IN THE STANDARD SPECIFICATIONS FOR WATER

FROM EXISTING WATER (OR SEWER), DETAILS BELOW SHALL APPLY

WHEN PROPOSED SEWER (OR WATER) IS LOCATED LESS THAN 10 FEET

STANDARD DRAWING NO. 18

18" MINIMUM

< 10'

10' HORIZONTAL

SEWER LINE

PROPOSED OR EXISTING

UNDISTURBED SOIL

WATER MAIN

PROPOSED OR EXISTING

WATER MAIN

PROPOSED OR EXISTING
SEWER LINE

PROPOSED OR EXISTING

M
IN1
'

MIN

1'

D

M
IN

4
"

AA

M
IN1
'

M
IN1
'

9
' 

M
A

X
. 

T
O
 
G

R
O

U
N

D
 
S

U
R

F
A

C
E

SECTION A-A

PLAN

STANDARD DRAWING NO. 7san

LATERAL

SANITARY SERVICE

TYPICAL RISER FOR

FOR 1/4 OF BARREL CIRCUMFERENCE

TO PROVIDE UNIFORM BEARING

UNDISTURBED EARTH-SHAPE

BEDDING AS SPECIFIED

AS OTHERWISE SPECIFIED

TO BE AS CALLED FOR ON PLANS, OR

STANDARD WYE OR TEE-BARREL SIZE

UNDISTURBED EARTH)

TO SECURE BEDDING IN

LESS THAN 1:1 WHEN NECESSARY

MAXIMUM SLOPE (SLOPE TO BE

PIPE OR PLUG

EXISTING SERVICE

CONNECT TOWALL

TRENCH

NEW SANITARY SEWER TO BE INCIDENTAL TO SANITARY MANHOLE, SPECIAL.

TO BE PAID FOR AS PER EACH FOR SANITARY MANHOLE, SPECIAL.

BOTTOM SECTION

PRE-CAST MANHOLE

SEWER

SANITARY

EXISTING

SEWER

SANITARY

EXISTING

PLAN VIEW DETAIL

SANITARY MANHOLE REPLACEMENT

SAN MH REPLACE, & TYP RISER FOR SAN SERV LATERAL DETAILS

FLEX PIPE INSTALL, STD SAN MH, WAT & SEW SEPARATION REQS,
REVISION DATE BY REMARKS
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