If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

Name
Address

City

Letting September 17, 2010

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 94754

WABASH County

Section 103B-1

Route FAP 332

Project BRF-0332(095)
District 7 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[ A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. In addition, this
proposal contains new statutory requirements applicable to the use of subcontractors and, in particular, includes the State
Required Ethical Standards Governing Subcontractors to be signed and incorporated into all subcontracts.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For
Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that
indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization
to Bid or Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received a
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 94754

WABASH County

Section 103B-1

Project BRF-0332(095)

Route FAP 332

District 7 Construction Funds

Replacement of the existing structure with a new three-span, 340'-9 1/4" back to back abutments
bridge carrying IL Route 1 over the Norfolk Southern Railroad at Mount Carmel (SN 093-0007).

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000

$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000

$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000

$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000
$150,000 to $250,000... $15,000,000 to $20,000,000
$250,000 to $500,000 $20,000,000 to $25,000,000

$500,000 to $1,000,000
$1,000,000 to $1,500,000...
$1,500,000 to $2,000,000

$25,000,000 to $30,000,000
$30,000,000 to $35,000,000
over $35,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Iltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of Illinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box Yes []
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
08/17/2010

conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number -  103B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

A2006416| T-QUERCUS ALBA 2 EACH 196.000

A2006916| T-QUERCUS PALUS 2 EACH 196.000

X0323988| TEMP SOIL RETEN SYSTM SQFT 840.000

X2070304| POROUS GRAN EMB SPEC CU YD 272.200

X5080600| MECHANICAL SPLICERS EACH 596.000

Z0004542| HMA REMOVAL SPL SQ YD 239.000

Z0007601| BLDG REMOV NO 1 L SUM 1.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0018002| DRAINAGE SCUPPR DS-11 EACH 4.000

Z0025500| F & | PROPERTY MARKER EACH 1.000

Z0048665| RR PROT LIABILITY INS L SUM 1.000

20100500 TREE REMOV ACRES ACRE 2.250

20200100 EARTH EXCAVATION CU YD 1,700.000

20400800 FURNISHED EXCAVATION CU YD 47,185.000

20900320 POROUS GRAN BACK SPEC TON 3,982.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
08/17/2010

conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number -  103B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25000200| SEEDING CL 2 ACRE 4.500

25000400 NITROGEN FERT NUTR POUND 405.000

25000500 PHOSPHORUS FERT NUTR POUND 405.000

25000600| POTASSIUM FERT NUTR POUND 405.000

25100115 MULCH METHOD 2 ACRE 4.500

28000200| EARTH EXC - EROS CONT CU YD 8.000

28000250 TEMP EROS CONTR SEED POUND 860.000

28000305| TEMP DITCH CHECKS FOOT 131.000

28000400 PERIMETER EROS BAR FOOT 3,570.000

28000500| INLET & PIPE PROTECT EACH 2.000

28001000 AGGREGATE - EROS CONT TON 2.000

30200650 PROCESS MOD SOIL 12 SQ YD 5,425.000

30201500( LIME TON 104.400

31101900 SUB GRAN MAT C TON 680.000

40200800| AGG SURF CSE B TON 80.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
08/17/2010

conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number -  103B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
40201000 AGGREGATE-TEMP ACCESS TON 150.000
40600200| BIT MATLS PR CT TON 2.400
40600300/ AGG PR CT TON 4.000
40600635| LEV BIND MM N70 TON 311.000
40600982| HMA SURF REM BUTT JT SQ YD 810.000
40603315 HMA SC"C" N70 TON 194.000
40701971| HMA PAVT FD 14 1/2 SQ YD 3,232.000
42000201| PCC PVT 7 JOINTED SQ YD 797.000
42001165| BR APPR PAVT SQ YD 249.000
42001300| PROTECTIVE COAT SQ YD 1,344.000
42001430| BR APPR PVT CON (FLX) SQ YD 50.000
44000400| GUTTER REM FOOT 776.000
44000700 APPROACH SLAB REM SQ YD 143.000
48101500 AGGREGATE SHLDS B 6 SQ YD 1,518.000
48203029| HMA SHOULDERS 8 SQ YD 1,144.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number - 103B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50100100| REM EXIST STRUCT EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 621.100

50200100| STRUCTURE EXCAVATION CU YD 756.000

50300225| CONC STRUCT CU YD 567.400

50300255| CONC SUP-STR CU YD 449.100

50300260 BR DECK GROOVING SQ YD 1,263.000

50300280 CONCRETE ENCASEMENT CU YD 7.700

50300300 PROTECTIVE COAT SQ YD 1,672.000

50500105| F & E STRUCT STEEL L SUM 1.000

50500505| STUD SHEAR CONNECTORS EACH 3,888.000

50800205| REINF BARS, EPOXY CTD POUND 192,500.000

50800515| BAR SPLICERS EACH 72.000

51100100 SLOPE WALL 4 SQ YD 647.000

51201610 FUR STL PILE HP12X63 FOOT 924.000

51201800| FUR STL PILE HP14X73 FOOT 1,110.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number - 103B-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
51202305| DRIVING PILES FOOT 2,034.000
51204650| PILE SHOES EACH 82.000
51500100 NAME PLATES EACH 1.000
52000010 PREF JOINT SEAL 1 1/4 FOOT 106.000
52100010 ELAST BEARING ASSY T1 EACH 12.000
52100520 ANCHOR BOLTS 1 EACH 48.000
542A0223| PCULCLA1 18 FOOT 61.000
54213663| PRC FLAR END SEC 18 EACH 2.000
58700300 CONCRETE SEALER SQFT 1,084.000
59100100 GEOCOMPOSITE WALL DR SQ YD 77.000
60100060 CONC HDWL FOR P DRAIN EACH 4.000
60100905| PIPE DRAINS 4 FOOT 161.000
60109580 P UNDR FOR STRUCT 4 FOOT 90.000
60600095 CLASS SI CONC OUTLET CU YD 6.800
60602800 CONC GUTTER TB FOOT 693.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 6

SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number - 103B-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

60603500 COMB CC&G TB6.06 FOOT 8.000

60605000 COMB CC&G TB6.24 FOOT 340.000

60618300 CONC MEDIAN SURF 4 SQFT 46.000

63000001| SPBGRTY A 6FT POSTS FOOT 937.500

63100085| TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 1,318.000

66600105| FUR ERECT ROW MARKERS EACH 21.000

66700205 PERM SURV MKRS T1 EACH 3.000

67000400| ENGR FIELD OFFICE A CAL MO 13.000

67100100 MOBILIZATION L SUM 1.000

70101700| TRAF CONT & PROT L SUM 1.000

78000200 THPL PVT MK LINE 4 FOOT 7,000.000

78008210 POLYUREAPMTI1ILN 4 FOOT 2,269.000

78008240 POLYUREAPMT1ILN 8 FOOT 62.000
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SCHEDULE OF PRICES 08/17/2010
e
State Job # - C-97-113-99
PPS NBR - 7-80980-0000 Project Number Route
County Name - WABASH- - BRF-0332/095/ FAP 332
Code - 185 - -
District - 7- -
Section Number - 103B-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78008250 POLYUREAPM T1LN 12 FOOT 30.000
78100100 RAISED REFL PAVT MKR EACH 23.000
78100105 RAISED REF PVT MKR BR EACH 5.000
78200410 GUARDRAIL MKR TYPE A EACH 16.000
78201000 TERMINAL MARKER - DA EACH 4.000




CONTRACT NUMBER 94754

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment
of the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within
365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by
law, subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed
by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of
the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

3. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State
as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section
20-120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and
acknowledges that the chief procurement officer shall declare the related contract void if any of the certifications completed
pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor,
or subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide
the appropriate forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity
share, consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by
the Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-
related or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that
government; and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this
contract, begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The
Department, at any time before or after award, may require the production of a copy of each applicable Certificate of Registration
issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its
subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the
bidder’s forces. Types of work or craft work that will be subcontracted shall be included and listed as subcontract work. The list
shall also indicate any type of work or craft job category that does not have an applicable apprenticeship or training program. The
bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that
will be utilized on the project as reported on the Construction Employee Workforce Projection (Form BC-1256) and
returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending
contract during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date
of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business
entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the reqgistration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the lllinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration
Act (25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection
with the  contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that
is authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be,
but does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on
Form A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered
nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency
contracts and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure Form

A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following potential
conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State

Toll Highway Authority?

Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No _

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __No _

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-15-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No _

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in Section
2 of this form, who is has communicated, is communicating, or may communicate with any State officer or employee
concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None” on
the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal
felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for accuracy
throughout the procurement process and term of the contract. If no person is identified, enter “None” on the line
below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.

-17-
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes __ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date

-18-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Contract No. 94754

WABASH County

Section 103B-1
Project BRF-0332(095)
Route FAP 332

District 7 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOoB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB

TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2

-20-
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RETURN WITH BID Contract No. 94754

WABASH County

Section 103B-1

Project BRF-0332(095)

Route FAP 332

District 7 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (humber) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

_22-



RETURN WITH BID Contract No. 94754
WABASH County
Section 103B-1
Project BRF-0332(095)
Route FAP 332
District 7 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-23-



Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportatlon (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount
for which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all
its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their
free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the
maximum opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.
The contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that
said businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on
the basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the followina information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form
shall be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment Items
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment
therefore must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zi

E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and wcC

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
Illinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 94754

WABASH County

Section 103B-1

Project BRF-0332(095)

Route FAP 332

District 7 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
[llinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work,
and approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution
of the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the Illinois Procurement Code. This Notice to Bidders
includes a document incorporating all required subcontractor certifications and
disclosures for use by the Contractor in compliance with this mandate. The document
is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State
as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section
20-120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and
acknowledges that the chief procurement officer shall declare the related contract void if any of the certifications completed
pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor,
or subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of
Form A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit
the information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is
in excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law
to complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates
Form A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second
page of Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These
questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Subcontri?:t[r(?rAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of lllinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure Form.
This information shall become part of the publicly available contract file. This Form A must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes__ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (i) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes__ No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __No _

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontractor mE  Contracts &
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with any
other State of lllinois agency:  Yes __ No __

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date
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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., September 17, 2010. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 94754

WABASH County

Section 103B-1

Project BRF-0332(095)

Route FAP 332

District 7 Construction Funds

Replacement of the existing structure with a new three-span, 340'-9 1/4" back to back abutments
bridge carrying IL Route 1 over the Norfolk Southern Railroad at Mount Carmel (SN 093-0007).

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 332 (IL 1), Project BRF-0332 ()95), Section 103B-1 in Wabash
County, Contract No. 94154 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The work on this project involves the replacement of the existing structure carrying lllinois Route
1 over Norfolk Southern Railroad in Mt. Carmel Township, Wabash County, lllinois.

DESCRIPTION OF PROJECT

The work on this project consists of the removal and replacement of the existing four-span
structure carrying lllinois Route 1 over the Norfolk Southern Railroad. The existing structure has
a length of 315 ft. - %2 in. back to back of abutments and consists of a concrete deck on steel
stringers. It is supported on spread footing spill through abutments and spread footing
reinforced concrete piers. The proposed structure will be a three-span composite plate girder.
The structure length will be 340 ft. — 9 V4 in. back to back abutments. The bridge will be set on
a 45 degree skew with expansion joints at each end. The structure will be supported by pile
supported stub abutments and pile supported cast in place multi column piers with crash walls.
There will be approximately 1800 ft. of associated roadway work including a grade raise on
lllinois Route 1.

Iltems of work include tree removal, earth excavation, furnished excavation, temporary and
permanent seeding, erosion control items, aggregate base course, hot-mix asphalt binder
course, hot-mix asphalt surface course, hot-mix asphalt pavement (full-depth), portland cement
concrete pavement, bridge approach pavement, aggregate shoulders type B, steel plate beam
guardrail, traffic barrier terminals, and other miscellaneous items of construction.

Each bidder shall visit the site of the proposed work prior to submitting his/her bid and fully
acquaint himself/herself with conditions, quantities, and measurements relating to the
construction of this project.
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lllinois Route 1 will be closed to traffic during construction. Access to adjacent properties will be

maintained during construction as described in the Traffic Control Plan Special Provision and as
detailed in the plans.

TRAFFIC CONTROL PLAN

Special attention is called to Articles 107.09, 107.14 and 107.15 of the Standard Specifications
for Road and Bridge Construction, the following Highway Standards and Recurring Special
Provisions relating to traffic control:

Highway Standards:
701001 701006 701301 701901 BLR 21

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Traffic Control and Protection: The cost of furnishing, placing, maintaining and removing the
signs, providing changeable message boards and other traffic control items shown on the Road
Closure Detail plan sheet and those not covered by pay item in these Special Provisions shall
be included in the cost of Traffic Control and Protection. All warning signs shall be 48”
fluorescent orange. The road closure limits on the east end may be adjusted as determined by
the Engineer for work activities near the project limits. Access to entrances shall be provided at
all times.

Traffic Control and Protection, Standard 701301: This standard shall be used for any work
beyond the limits of the road closure. Typical applications include resurfacing, gutter removal,
Type B gutter, and work for the Empire Street connection.

SEQUENCE OF CONSTRUCTION

The Contractor shall conduct his/her operations in accordance with the Traffic Control Plan
specified elsewhere in these Special Provisions. lllinois Route 1 will be closed to traffic at all
times during removal and replacement of the existing structure at Station 757+97.66 and all
associated roadway work. Traffic control will be as shown in the Road Closure Detail. The
Contractor shall upon starting the project, complete the work necessary to connect lllinois Route
1 to Empire Street located Lt Station 750+00. As soon as the connection work is complete and
Empire Street is open to lllinois Route 15, the marked detour using Empire Street shall begin
and be utilized the remainder of the project. The Contractor will be required to maintain access
to all adjacent properties during construction.

COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of
this contract section may be under construction during construction operations for this contract.
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The Contractor for this section shall cooperate with the Contractor for the other projects
according to Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

Empire Street , Wabash County - Construction of Empire Street, which may include
grading, paving, and other items for construction of this roadway.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Est. Date of
Name/Address of Utility Type Location Relocation Compl.
Mt. Carmel Public Utility Co. Electric Lt. Sta. 753+75 to Unknown
316 Market Street Lt. Sta. 756+50,
Mt. Carmel, IL AR Sta. 755,
Ph. (618)-262-5212 Rt. Sta. 765 to end
City of Mt. Carmel Water AR Sta. 757+25, Unknown
316 Market Street Lt. Sta. 757+25 to
P.O. Box 220 end
Mt. Carmel, IL 62863-0220
Ph. (618)-262-4822
Verizon North, Inc. Phone Parallel on Rt. Unknown

225 E. Chestnut Street
Olney, IL 62450
Ph. (618)-395-6189

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Section 102, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above
dates specified and when required by the Contractor's operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor’s critical path schedule is affected.

EMBANKMENT

Embankments shall be constructed according to Section 205 of the Standard Specifications,
except as modified by this Special Provision.
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When embankments are to be constructed on hillsides or existing slopes which are steeper than

3H:1V, steps shall be cut into the existing slope as shown in the plans or as directed by the
Engineer.

All material proposed for use in embankment construction shall be approved by the Engineer.
Soils exhibiting the following properties shall not be allowed:

Standard Dry Density (AASHTO T 99) less than 90 pcf.
Organic Content (AASHTO T 194) greater than 10 percent.
Liquid Limit (AASHTO T 89) greater than 60.

Soils exhibiting the following properties shall be restricted to the interior of the embankment:

Less than 35% passing the #200 sieve.
Liquid Limit (AASHTO T 89) greater than 50 but less than 60.
Plasticity Index (AASHTO T 90) less than 12.

These restricted soils shall be encapsulated by a minimum of two (2) feet of unrestricted soil as
directed by the Engineer. The thickness of encapsulation shall not include topsoil. The
Engineer may restrict or prohibit the use of materials other than those identified above, which
exhibit potential for significant erosion or excessive volume change.

Where lime modified soil is shown on the plans, materials placed in the top two (2) feet of
embankments shall have a clay content greater than or equal to 20% over the width of improved
subgrade. Clay is defined according to AASHTO M 145. Clay content shall be determined
according to AASHTO T 88.

The standard laboratory density shall be the maximum dry density determined according to
AASHTO T 99 (Method C).

The moisture content of all embankment lifts shall not exceed 110% of the optimum moisture
determined according to AASHTO T 99 (Method C). If the Engineer determines the
embankment lifts are unstable after achieving the required density, the Contractor shall
reprocess and compact the unstable material as directed by the Engineer. The Engineer may
reduce the allowable moisture content to correct or prevent stability problems during
embankment construction. Embankment placed adjacent to a structure shall not contain more
than 110% of the optimum moisture content as described in Article 205.05 of the Standard
Specifications.

This work will not be paid for separately, but shall be considered included in the unit prices for
Earth Excavation, Borrow, and/or Furnished Excavation as included in the project.

POROUS GRANULAR BACKFILL, SPECIAL

Description: This work shall consist of the construction of granular backfill by placing and

compacting stone and gravel at the locations shown in the plans and conforming to the detail in
the plans.
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Materials: Materials shall meet the requirements of the following articles of the Standard
Specifications:

1. Coarse Aggregate Article 1004.05
2. Stone Riprap Article 1005.01

Except the course aggregate shall be gradation CA 6. Quality shall be “D” or better and shall be
crushed material. The stone riprap shall be of “A” quality and shall be gradation No. 4.

Construction Requirements: Any accumulation of existing debris shall be removed prior to
placing POROUS GRANULAR BACKFILL, SPECIAL. No filter fabric or bedding will be
necessary. After removal of debris, the GRANULAR BACKFILL, SPECIAL shall be placed from
existing ground to a height of 2 feet above the existing water level. The lower underlying portion
of the POROUS GRANULAR BACKFILL, SPECIAL shall be constructed of stone riprap,
construction in accordance with applicable portions of Section 281 of the Standard
Specifications. The top 8 in of POROUS GRANULAR BACKFILL, SPECIAL shall be CA 6. The
CA 6 shall be placed in layers not more than 100mm (4 in) thick when compacted, except that if
tests indicate that the desired results are being obtained, the compacted thickness of any layer
may be increased to a maximum of 8 in. Each layer shall be compacted immediately after
placing. The material shall be compacted to not less than 95 percent of the standard laboratory
density. The remainder of the embankment above the CA 6 will be paid for as FURNISHED
EXCAVATION.

Method of Measurement: POROUS GRANULAR BACKFILL, SPECIAL will be measured for
payment in tons.

Basis of Payment: This work will be paid for at the contract unit price per ton for POROUS
GRANULAR BACKFILL, SPECIAL.

APPROACH SLAB REMOVAL

This item of work shall consist of removing the existing approach slab pavement as shown on
the plans.

This work will be paid for in accordance with Section 440 of the Standard Specification and will
be paid for at the contract unit price per square yard for APPROACH SLAB REMOVAL. All
pavement that is removed shall be disposed of off the jobsite as specified in Article 202.03.

AGGREGATE SHOULDERS, TYPE B 6”
This item shall consist of the construction of aggregate shoulders at locations shown on the
plans. This work shall be done in accordance with the applicable portion of Section 481 of the

Standard Specifications and/or as directed by the Engineer.

Material for this item shall conform to the requirements of crushed stone, crushed concrete, or
RAP.
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The shoulders shall be constructed at a nominal thickness of 6 in. and can be expected to

deviate from a constant thickness, but no extra compensation will be allowed for such

deviations. This item will be measured in accordance with Article 481.09 of the Standard
Specification.

This work will be paid for at the contact unit price per square yd. for AGGREGATE
SHOULDERS, TYPE B 6”, which price shall be payment in full for all labor and materials
necessary to complete the work described above.

CLASS BS AGGREGATE OPTIMIZATION

For superstructure construction, Class BS concrete shall contain a blend of two or more coarse
aggregate sizes blended in accordance with Article 1004.02(d). The blended aggregate will
consist of CA-7 or CA-11 with CA-13, CA14, or CA-16. The blended coarse aggregate
gradation shall have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve and a
maximum of 60 percent passing the 1/2 in. (12.5 mm) at the discretion of the Engineer.

The cost of compliance with this requirement shall be considered included in the cost of
CONCRETE SUPERSTRUCTURES.

FURNISHING & INSTALLING PROPERTY MARKERS

This work shall consist of furnishing and installing protective monument risers at the locations
shown on the plans. The Contractor shall protect the original survey marker by anchoring the
riser to the pavement prior to resurfacing. The riser shall include a flush mount protective cover
and shall be installed so the highest point of the cover is ¥4” below the proposed pavement
surface.

Property markers and section corners shown on the plans that are to be disturbed shall be reset
by a Registered Professional Land Surveyor. The land surveyor shall document the location of
the existing markers prior to their removal and set them in their former location after the area
has been constructed to its final contours. A monument record shall be re-recorded in the
appropriate county court house for all government corners in accordance with lllinois Statutes,
Chapter 765 ILCS Section 220 “Land Survey Monuments Act” and a copy sent to the Chief of
Surveys.

The land surveyor shall furnish and install a 5/8 inch diameter by 30 inch long reinforcement and
a 1-7/8 inch minimum diameter cap. The cap shall be a corrosion-resistant aluminum survey
cap of a design compatible with the reinforcement bar furnished, for a solid, tight fit after
installation. The cap shall be marked with the words “RESET CORNER” OR “RESET SECTION
CORNER” as appropriate and shall also display the license number of the land surveyor. For
markers falling in paved surfaces the pins and caps shall be installed in a hole cored into the
paved surface. The cap shall be recessed 2" below the surface and grouted in to produce a
watertight seal.
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This work shall be paid for in accordance with the contract unit price per each for FURNISHING

AND INSTALLING PROPERTY MARKERS, which price shall include hiring the Registered

Professional Land Surveyor, and providing the labor and equipment necessary to install the
markers.

HOT-MIX ASPHALT REMOVAL (SPECIAL)

This work consists of the removal and satisfactory disposal of miscellaneous bituminous
pavements or surfaces as shown on the plans, as directed by the Engineer, in accordance with
Section 440 of the Standard specifications, and as herein specified.

The miscellaneous pavement to be removed under this item is believed to be an aggregate
base with several applications of bituminous surface treatment. It is possible that bituminous
concrete has been utilized at some time.

This work will be paid for at the contract unit price per square yard for HOT-MIX ASPHALT
REMOVAL (SPECIAL) as herein specified.

LINEAR DELINEATION PANELS

Linear Delineation Panels shall be placed on each new parapet wall 6 inches down from the top
and shall remain in place after the project has been completed. These panels shall be white
and spaced at 50 feet centers with them centered horizontally. These panels shall be used in
lieu of the typical reflector markers shown on Standard 635011.

Each panel shall not be less than 34 inches in length and 6.00 inches in width. The panels shall
be constructed of cube-corner retroreflective material in standard highway colors permanently
bonded to an aluminum substrate. The lateral edges of each panel shall be hemmed. The
panel assembly shall have a repeating raised lateral ridge every 2.25 inches. Each ridge shall
be 0.34 inches high with a 45° profile and a 0.28 inch radius top. Each panel shall be
attached/adhered to as per the manufactures specifications and/or recommendations.

Daytime color requirements shall be determined from measurement of the retroreflective
sheeting applied to aluminum test panels. Daytime color shall be measured instrumentally
using a spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating and viewing
geometry. Measurements shall be made in accordance with ASTM E1164 for ordinary colors or
ASTM E2153 for fluorescent colors. Chromaticity coordinates shall be calculated for CIE
llluminant D65 and the CIE 1931 (20) Standard Colorimetric Observer in accordance with ASTM
E308 for ordinary colors or ASTM E2152 for fluorescent colors.

Chromaticity Limits for White

X y X y X y X y LimitY (%)
Min  Max

White | 0.303 | 0.287 | 0.368 | 0.353 | 0.340 | 0.380 | 0.274 | 0.316 | 40 | -
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The Linear Delineation Panels will not be paid for separately but shall be considered as included
other items of work.

CLEANING AND PAINTING NEW METAL STRUCTURES
Effective Date: September 13, 1994 Revised Date: January 22, 2010

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein. Unless stated otherwise, requirements imposed
on the “Contactor” in this specification apply to both the shop painting contractor and the field
painting contractor.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Article
(a) Inorganic Zinc-Rich Primer 1008.02
(b) Waterborne Acrylic 1008.04
(c) Aluminum Epoxy Mastic 1008.03
(d) Organic Zinc-Rich Primer (Note 1)
(e) Epoxy Intermediate (Note 1)
(

f) Aliphatic Urethane (Note 1)

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals. At least 30 days prior to beginning shop or field painting respectively, the
Contractor shall submit for the Engineer’'s review and acceptance, the following applicable
plans, certifications and information for completing the field work. Painting work shall not
proceed until the submittals are accepted by the Engineer. Qualifications, certifications and QC
plans for shop and field cleaning and painting shall be available for review by the QA Inspector.

a) Contractor Shop Qualifications. Except for miscellaneous steel items such as bearings, side
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated
otherwise in the contract, the shop painting Contractors-shall be certified to perform the work
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

b) Contractor Field Qualifications. Unless indicated otherwise on the contract plans, the field
painting contractor shall possess current SSPC QP1 certification. Evidence of current
qualifications shall be provided.
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The Contractor shall maintain certified status throughout the duration of the painting work

under the contract. The Department reserves the right to accept Contractors documented to

be currently enrolled in the SSPC-QP7, Painting Contractor Introductory Program, in lieu of
the QP certifications noted above.

QC Personnel Qualifications. Personnel managing the shop and field Quality Control
program(s) for this work shall possess a minimum classification as a National Association of
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence
of successful inspection of 3 projects of similar or greater complexity and scope that have
been completed in the last 2 years. Copies of the certification and/or experience shall be
provided, including names, addresses and telephone numbers of contact persons employed
by the bridge owner.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided. The
QC personnel shall not perform hands on surface preparation or paint activities unless
otherwise approved by the Engineer. Painters shall perform wet film thickness
measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

Quality Control (QC) Program. The shop and field QC Programs shall identify the following;
the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The shop
program shall include a copy of the quality control form(s) that will be completed daily. The
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by
the Engineer.

Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by
Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the
methods of surface preparation and type of equipment to be utilized for solvent cleaning,
abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the
manufacturer's names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).

A letter or written instructions from the coating manufacturer shall be included, indicating the
required drying time for each coat at the minimum, normal, and maximum application
temperatures before the coating can be exposed to temperatures or moisture conditions that
are outside of the published application parameters. Application shall be performed in
accordance with the coating manufacturer’s instructions.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC

inspections of each phase of the work. The submitted and accepted QC Program(s) shall be
used to insure that the work accomplished complies with these specifications.
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The shop painting Contractor shall use their forms as supplied in their submittal. These shop

reports shall be made available for review when requested by the Engineer. The field painting

Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer to

record the results of quality control tests. These field reports shall be turned into the Engineer
before work resumes the following day.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

. Psychrometer or comparable equipment for the measurement of dew point and relative

humidity, together with all necessary weather bureau tables or psychrometric charts.

Surface temperature thermometer.

Bresle Cell Kits or CHLOR*TEST Kkits for chloride determinations, or equivalent.(only

required when erected steel is exposed through the winter prior to field painting.)

Wet Film Thickness Gage.

Blotter paper for compressed air cleanliness checks.

Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2.

Calibration standards for dry film thickness gage.

Light meter for measuring light intensity during cleaning, painting, and inspection

activities.

All applicable ASTM and SSPC Standards used for the work.

. Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-
up areas where the coating is being feathered and must be tested with a dull putty knife.

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or
all phases of the shop or field work. The Engineer's observations in no way relieve the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The field Contractor shall furnish,
erect and move scaffolding or other mechanical equipment to permit close observation of all
surfaces to be cleaned and painted. This equipment shall be provided during all phases of the
work. Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.
Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

o Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

10
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When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,

and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with

a safety harness and a lifeline according to OSHA regulations. The lifeline and attachment shall

not direct the fall into oncoming traffic. The Contractor shall provide a method of attaching the

lifeline to the structure independent of the inspection facility or any support of the platform.

When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor
shall provide an approved means of access onto the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). lllumination for cleaning and painting,
including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).

Construction Requirements for Field Painting. The Contractor shall be responsible for any
damage caused to persons, vehicles, or property, except as indemnified by the Response
Action Contractor Indemnification Act. Whenever the intended purposes of the protective
devices are not being accomplished, as determined by the Engineer, work shall be immediately
suspended until corrections are made. Painted surfaces damaged by any Contractor's
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's
expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. When the containment needs to be attached to the
structure, it shall be attached by clamping or similar means. Welding or drilling into the structure
shall be prohibited unless otherwise approved by the Engineer in writing. The Contractor shall
evaluate project-specific conditions to determine the specific type and extent of containment
needed to control the paint emissions and shall submit a plan for containing or controlling paint
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work.
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint
debris from escaping the work zone.

Hold Point Notification for Field Painting. Specific inspection items throughout this specification
are designated as Hold Points. Unless other arrangements are made at the project site, the
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point
inspection will be reached. If the 4-hour notification is provided and the Work is ready for
inspection at that time, the Engineer will conduct the necessary observations. If the Work is not
ready at the appointed time, unless other arrangements are made, an additional 4-hour
notification is required. Permission to proceed beyond a Hold Point without a QA inspection will
be granted solely at the discretion of the Engineer, and only on a case by case basis. The
Engineer has the right to reject any work that was performed without adequate provision for QA
observations.

11
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Field Surface Preparation (HOLD POINT). The following processes shall be used to prepare

the shop-coated steel surfaces for field painting.

1.

Low Pressure Water Cleaning and Solvent Cleaning. The Contractor shall notify the
Engineer 24 hours in advance of beginning surface preparation operations.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12.
Paint spray equipment shall not be used to perform the water cleaning. The cleaning
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal
nests, bird droppings, and other foreign matter prior to solvent cleaning.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed according to SSPC — SP1 Solvent Cleaning,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the primer. The
Contractor shall identify the proposed solvent(s) in the submittals. If the primer is
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall
immediately discontinue their use. The name and composition of replacement solvents,
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall
use other methods identified in SP1, such as steam cleaning as necessary.

Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.

Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot
cleaned according Power Tool Cleaning SSPC-SP3 (Modified). The edges of the
coating surrounding the spot repairs shall be feathered. A power tool cleaned surface
shall be free of all loose rust, loose and peeling paint, and loose rust that is bleeding
through and/or penetrating the coating. All locations of visible corrosion and rust bleed,
and lifting or loose paint shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to
remain if they cannot be lifted using a dull putty knife.

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter

weather prior to field painting, the Contractor shall implement surface preparation procedures
and processes that will remove chloride from the surfaces prior to field painting. Surfaces that
may be contaminated with chloride include, but are not limited to, expansion joints and all areas
that are subject to roadway splash or run off such as fascia beams and stringers.

12
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Methods of chloride removal may include, but are not limited to, steam cleaning or pressure

washing with or without the addition of a chemical soluble salt remover as approved by the

coating manufacturer, and scrubbing before or after initial paint removal. The water does not

need to be collected. The Contractor shall provide the proposed procedures for chloride
remediation in the Surface Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces for the presence of remaining chlorides. Remaining chloride levels
shall be no greater than 7ug/sq cm as read directly from the surface without any multiplier
applied to the results. The testing must be performed, and the results must be acceptable.

Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning shall
remain free of moisture and other contaminants. The Contractor shall control his/her operations
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted
that day.

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning
immediately prior to painting, and shall be painted before rusting appears on the surface. If rust
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be
prepared again at the expense of the Contractor.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat,
and for the minimum and maximum time between coats.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, and repainted at the Contractor’s expense.

Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and
field application of the coating system. Shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed as specified above. All damaged shop primed areas shall be spot cleaned per
SSPC-SP3 Modified, All damaged areas and all installed fasteners shall be fully primed with
aluminum epoxy mastic. The structural steel shall then receive one full intermediate coat and
one full topcoat of waterborne acrylic paint.

13
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a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
a. Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
b. Epoxy Mastic (spot coat): 5 mils (125 microns) min., 7 mils (180 microns) max.
c. Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
d. Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

c) The pressure washing requirement above may be waived if the QC and QA Inspectors
verify the primed surfaces have not been contaminated.

d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3
(Modified). The cleaned areas shall be spot painted with a penetrating sealer as
recommended by the manufacturer, which shall overlap onto the existing topcoat. Then
the aluminum epoxy mastic shall be spot applied not to go beyond the area painted with
the sealer. The acrylic intermediate and topcoat shall be spot applied to the mastic with
at least a 6 inch (150 mm) overlap onto the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, or when specified on the plans, for the application of two
coats in the shop with the finish coat applied in the field. All contact surfaces shall be masked
off prior to shop-application of the intermediate and top coats.

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.
(1.5 mm) radius. Corners shall be broken by a single pass of a grinder or other suitable device
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting. Surface anomalies
(burrs, fins, deformations) shall also be treated to meet this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat
of urethane finish. Before the application of the field coats, the shop coats and any newly
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign
substances. All damaged shop coated areas shall then be spot cleaned per SSPC-SP3
(Modified). The surrounding coating at each repair location shall be feathered for a minimum
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and
the existing coating. The existing coating in the feathered area shall be roughened to insure
proper adhesion of the repair coats.

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic.
One intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop
primer. One topcoat of aliphatic urethane shall be applied to all areas where the intermediate
coat is visible, whether the intermediate coat was applied in the shop or in the field. The field
applied coats shall only overlap onto the existing finish coat where sanding has been performed.
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When the plans require the urethane coat to be applied in the field, the maximum recoat time for

the intermediate coat shall be observed. If the recoat time for the intermediate coat is

exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the

Engineer, written recommendations from the coating manufacturer for the procedures

necessary to extend that recoat window or otherwise prepare the intermediate coat to receive
the finish.

(a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Organic Zinc-Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max.
Aluminum Epoxy Mastic (spot coat): 5 mils (125 microns) min., 7 mils (180 microns) max.
Epoxy Intermediate Coat: 3 mils (75 microns) min., 6 mils (150 microns) max.
Aliphatic Urethane Top Coat: 2.5 mils (65 microns) min., 4 mils (100 microns) max.

(b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 8.5 and 15 mils (215 and 375 microns).

(c) All faying surfaces of field connections shall be masked off after priming and shall not
receive the intermediate or top coats in the shop. The intermediate and top coats for field
connections shall be applied, in the field, after erection of the structural steel is
completed.

Special Instructions.

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or
more coats are applied in the field, the field contractor shall do the stenciling.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane
System (shop applied), all stenciled on successive lines. This information shall be stenciled on
the cover plate of a truss end post near the top of the railing, or on the outside face of an
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface
designated by the Engineer.

Method of Measurement. Shop cleaning and painting new structures will not be measured for
payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.
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TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002 Revised : May 11, 2009

Description. This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design submittal.

General. The temporary soil retention system shall be designed by the Contractor as a minimum,
to retain the exposed surface area specified in the plans or as directed by the Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation. Approval shall be contingent upon
acceptance by all involved utilities and/or railroads.

Construction. The Contractor shall verify locations of all underground utilities before installing any
of the soil retention system components or commencing any excavation. Any disturbance or
damage to existing structures, utilities or other property, caused by the Contractor’'s operation,
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost
to the Department. The soil retention system shall be installed according to the Contractor’s
approved design, or as directed by the Engineer, prior to commencing any related excavation. If
unable to install the temporary soil retention system as specified in the approved design, the
Contractor shall have the adequacy of the design re-evaluated. Any reevaluation shall be
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in
question. The Contractor shall not excavate below the maximum excavation line shown in the
approved design without the prior permission of the Engineer. The temporary soil retention
system shall remain in place until the Engineer determines it is no longer required.

The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited to,
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving
or installation procedures, but requires additional excavation or other procedures to remove or
miss the obstruction.

Method of Measurement. The temporary soil retention system furnished and installed according
to the Contractor’s approved design or as directed by the Engineer will be measured for payment
in place, in square feet (square meters). The area measured shall be the vertical exposed
surface area envelope of the excavation supported by temporary soil retention system.
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Portions of the temporary soil retention system left in place for reuse in later stages of
construction shall only be measured for payment once.

Any temporary soil retention system installed beyond those dimensions shown on the contract
plans or the approved contractor’s design without the written permission of the Engineer, shall not
be measured for payment but shall be done at the contractor's own expense.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included in
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation, performed
in conjunction with this work, will not be included in this item but shall be paid for as specified
elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains.
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All connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the

measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.

Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted.

Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.

MECHANICAL SPLICERS
Effective: September 21, 1995 Revised: May 11, 2009

Description. This work shall consist of furnishing and installing mechanical splices according
to the plans and this special provision.

Materials and Procedures. The mechanical connection may be made by means of an
approved mechanical splicer. Splicer bar type systems lapped with the primary reinforcement
will not be allowed. The mechanical splicer shall develop in tension at least 125 percent of the
specified yield strength of the bar.

When both reinforcement bars being spliced are epoxy coated the mechanical splicer shall also
be epoxy coated according to AASHTO M284.

Contact the Bureau of Materials for a current list of approved mechanical reinforcing bar
splicers/coupler systems.

Installation. The Contractor shall supply the manufacturer’s written installation instructions to
the Engineer prior to installing the mechanical splices.

Testing. A minimum of two tension tests will be made with the method of splicing selected on
each size bar to be spliced.
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The Contractor shall furnish certified copies of the test reports from an independent testing
laboratory.

Basis of Payment. This work will be paid for at the contract unit price each for MECHANICAL
SPLICERS.

SLIPFORM PARAPET
Effective: June 1, 2007 Revised: January 12, 2009

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited on the plans or when conduit is
longitudinally embedded in the parapet(s), at the option of the Contractor, concrete parapets
on bridge decks may be constructed by slipforming in lieu of the conventional forming
methods. The slipform machine shall have automatic horizontal and vertical grade control
and be approved by the Engineer.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend
in a proportion approved by the Engineer.

The slipform machine speed shall not exceed 3 ft (0.9 m) per minute. Any section of
parapet placed with the slipform machine moving in excess of the maximum allowed speed
will be rejected. Any time the speed of the machine drops below 0.5 ft (150 mm) per minute
will be considered a stoppage of the slipforming operation, portions of parapet placed with
three or more intermittent stoppages within any 15 ft (4.6 m) length will be rejected. The
contractor shall schedule concrete delivery to maintain a uniform delivery rate of concrete
into the slipform machine. If delivery of concrete from the truck into the slipforming machine
is interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform
machine will be rejected. Any portion of the parapet where the slipforming operation is
interrupted or stopped within the 15 minute window may be subject to coring to verify
acceptance.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the detail for the Concrete Parapet Slipforming
Option.

The Contractor may propose supplemental reinforcement stiffening details subject to the
approval of the Engineer.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to
the parapets will not be allowed in conjunction with slipforming of parapets. Alternates
means for making these attachments shall be as detailed on the plans or as approved by
the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
to maintain rigidity during concrete placement. At pre-planned sawcut joints in the parapet,
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be used to maintain the rigidity
of the reinforcement cage across the proposed joints as detail for the Concrete Parapet
Slipforming Option.
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Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the

Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer.

The contractor may use additional stiffening reinforcement bars to prevent movement of the
reinforcement cage subject to approval by the Engineer. Clearances for these bars shall be
the same as shown for the required bars and these bars shall be epoxy coated. If the
additional reinforcement is used, it shall be at no additional cost to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as
directed by the Engineer. The horizontal reinforcement extending through the proposed
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint,
between rebar ends. The ends of the reinforcement shall be repaired according to Article
508.05.

After the slipform machine has been set to proper grade and prior to concrete placement,
the clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified
and approved the placement and tying of the reinforcing bars. Any reinforcement bars
found to be out of place by more than %2 in. (13 mm), or any dimensions between bars
differing from the plans by more than %z in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all
locations, the Contractor shall ensure the reinforcement bars have the minimum cover
distance shown on the plans. This dry run check shall be made for the full distance that is
anticipated to be placed in the subsequent pour. Reinforcement bars found to have less
than the minimum clearance shall be adjusted and the dry run will be performed again, at
least in any locations that have been readjusted.

For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along
the back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel
along the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.
In lieu of chamfer strips at horizontal and vertical edges, radii may be used. Prior to
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical
measuring device subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in Detail for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8
hours after concrete placement.
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The sawcut shall be approximately 3/8 in. (10 mm) wide and shall be performed with a

power circular concrete saw. The joints shall be sealed with an approved polyurethane

sealant, conforming to ASTM C 920, Type S, Grade NS, Class 25, Use T, to a minimum

depth of 1/2 in. (12 mm), with surface preparation and installation according to the

manufacturer’s written instructions. Cork, hemp or other compressible material may be used
as a backer. The sawcut will not require chamfered edges.

Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.

The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be
cause for rejection of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations
in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and
remedial action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits
shall be discontinued. Parapet sections having dimensions outside the tolerance limits will
be rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any
location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.

The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Any deformations or bulges
remaining after the initial set shall be removed by grinding after the concrete has hardened.
Hand finishing of minor sporadic surface defects may be allowed at the discretion of the
Engineer.

Slipformed parapets shall be cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, the concrete surface shall be covered within 30 minutes
after it has been finished. In addition, a soaker hose shall be placed on the top surface of
the parapet, and the curing material kept wet with a continuous supply of water for the entire
curing period. The cotton mats or burlap covering shall be held in place with brackets or
other method approved by the Engineer. The Contractor shall have the option to substitute
linseed oil emulsion for protective coat and delay the start of wet curing during the period
from April 16 through October 31.
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The linseed oil emulsion shall be applied according to Articles 1020.13 Notes-General 8/

and 1020.13(a)(4). The delay for wet curing shall not exceed 3 hours after application of the
linseed oil emulsion.

A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet
shall be taken as directed by the Engineer, but no less than three random cores shall be
taken for each parapet pour. Separate parapets poured on the same date shall be
considered separate pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.

Any cores showing voids of any size adjacent to the reinforcement bars, or showing voids
not adjacent to reinforcement bars of 1/4 square inch (160 square millimeters) in area or
more, or showing signs of segregation, or showing signs of cracking shall be considered
failures and the parapet section from which it was taken will be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet. The minimum length of parapet removed and replaced shall be 3 ft (1 m).
Additional cores may be required to determine the longitudinal extent of removal and
replacement if it can not be determined and agreed upon by other means (i.e. visual,
sounding, non-destructive testing, etc.).

Any parapet section with more than one half of its length rejected or with remaining
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety.

If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
replacement bars. Any damage to epoxy coating of bars shall be repaired according to
Article 508.05.

All core holes will be filled with a non-shrink grout meeting the requirements of Section
1024.

Basis of Payment. When the contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy
Coated shall cover the cost of all work required for the construction of the parapet and for any
additional costs of work or materials associated with slipforming methods.

BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of 1 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer.
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Any holes, such as basements, shall be filled with a suitable granular material. The building(s)
are identified as follows:

Parcel
Bldg. No. No. Location Description
1 7603100 75’ Lt. Sta. 763+32 Shed & Pole Barn

(Approx. 20°x40’)

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.
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Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.

STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’'S MEANS AND METHODS
Effective: March 6, 2009

DESCRIPTION

This item shall consist of preparing and submitting, to the Engineer for approval, Structural
Assessment Reports (SARs) for proposed work on structure(s) or portions thereof. Unless
noted otherwise, a SAR shall be required when the Contractor's means and methods apply
loads to the structure or change its structural behavior. A SAR shall be submitted and approved
prior to beginning the work covered by that SAR. Separate portions of the work may be covered
by separate SARs which may be submitted at different times or as dictated by the Contractor’s
schedule.

Existing Conditions. An Existing Structure Information Package (ESIP) will be provided by the
Department to the Contractor upon request. This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report. The
availability of structural information from the Department is solely for the convenience and
information of the Contractor and shall not relieve the Contractor of the duty to make, and the
risk of making, examinations and investigations as required to assess conditions affecting the
work. Any data furnished in the ESIP is for information only and does not constitute a part of
the Contract. The Department makes no representation or warranty, express or implied, as to
the information conveyed or as to any interpretations made from the data.

Removal SARs. A SAR for removal of existing structures, or portions thereof, shall
demonstrate that the Contractor’s proposed means and methods to accomplish the work do not
compromise the structural adequacy of the bridge, or portions thereof that are to remain in
service, at any time during the work activities being performed. Each phase of the operation
shall be accounted for, as well as the existing condition of the structure.

Construction SARs. A SAR for new construction or for construction utilizing existing
components shall demonstrate that the Contractor's proposed means and methods to
accomplish the work do not compromise the structural adequacy of the bridge or portions
thereof at any time during the work activities being performed. For construction activities
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled
materials on the structure at any one time, a SAR submittal shall not be required provided the
Contractor submits written verification to the Engineer stating the applied loads do not exceed
this threshold. The verification shall be submitted prior to the start of the activity. This SAR
exemption shall not relieve the Contractor from responsibility for the structure. A SAR shall be
submitted in all cases where the existing structure is posted for less than legal loads or the
Contract plans indicate a live load restriction is in place.
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REQUIREMENTS
a) General. All work specified shall be performed according to the Contract plans, Special

Provisions and/or Standard Specifications governing that work.

Submittals for falsework and forming for concrete construction shall be according to Articles
503.05 and 503.06 and does not require a SAR. Moving construction equipment across a
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16
and does not require a SAR. Operating equipment on an in-service structure and/or using a
portion of an in-service structure as a work platform shall require a SAR and Article 107.16
shall not apply.

The Contractor may move vehicles across the existing bridge without a SAR after closure and
prior to removal of any portion of the structure provided:

e The vehicles satisfy the requirements of Section 15-111 of the lllinois Vehicle Code
(described in the IDOT document “Understanding the lllinois Size & Weight Laws”) or of
the Federal Highway Administration document “Bridge Formula Weights” (available at:
http://ops.fhwa.dot.gov/freight/publications/brdg frm wghts/bridge formula all.pdf)

e The Contractor submits written verification to the Engineer stating the vehicles meet these
requirements. The verification shall be submitted prior to allowing the vehicles on the
structure.

This SAR exemption shall not relieve the Contractor from responsibility for the structure. This
SAR exemption shall not be allowed where the existing structure is posted for less than legal
loads or the Contract plans indicate a live load restriction is in place. No stockpiling of
material is allowed under this exemption.

All SARs shall detail the procedures and sequencing necessary to complete the work in a
safe and controlled manner. When appropriate, supporting design calculations shall be
provided verifying the following:

o The effects of the applied loads do not exceed the capacity at Operating level for any
portions of the structure being utilized in the demolition of the structure provided those
portions are not to be reused.

o The effects of the applied loads do not exceed the capacity at Inventory level for new
construction or for portions of the existing structure that are to be reused.

e The condition of the structure and/or members has been considered.

See AASHTO Manual for Bridge Evaluation for further information on determining the
available capacities at the Operating and Inventory levels.

b) Confidential Documents. Due to the sensitivity of the inspection reports and bridge
condition reports to bridge security, the following confidentiality statement applies to these
reports:

“‘Reports used by the Contractor and the contents thereof are the property of the Department,
and are subject to the control of the Department in accordance with State and Federal law.
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The distribution, dissemination, disclosure, duplication or release of these reports or the

content thereof in any manner, form or format without the express permission of the keeper of

this record is prohibited. The owner is the official keeper of these records, except for state
owned bridges, where the official keeper of these records is the Regional Engineer.”

¢) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the
services of a pre-qualified engineering firm to provide these services. Pre-approval of the
Contractor will be determined by the lllinois Department of Transportation and will allow
SAR(s) preparation by the Contractor unless otherwise noted on the plans. For engineering
firms, pre-qualification shall be according to the Department in the category of “Highway
Bridges-Typical” unless otherwise noted on the plans. Firms involved in any part of the
project (plan development or project management) will not be eligible to provide these
services. Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s). The
SAR(s) shall be prepared and sealed by an lllinois Licensed Structural Engineer. The
Contractor shall submit SAR(s), complete with working drawings and supporting design
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that
portion of the work.

At a minimum a Structural Assessment Report shall include the following:

1. A plan outlining the procedures and sequence for the work, including staging when
applicable.

2. A demolition plan (when removal is included as an item of work in the contract) including
details of the proposed methods of removal.

3. A beam erection plan (when beam erection is included as an item of work in the contract)

including details of the proposed methods of erection.

Pertinent specifications for equipment used during the work activity.

The allowable positions for that equipment during the work activity.

The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned

to be located on the structure.

7. Design and details for temporary shoring and/or bracing, if required by the Contractor's
means and methods.

oo h

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of
any responsibility for the successful completion of the work.

Revisions to the Contractor's means and methods resulting in no increased load effects to the
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR
resubmittal. However, the Contractor’'s Structural Engineer shall submit to the Engineer
written verification that there is no increased load effect. The written verification shall specify
the revisions and shall be submitted prior to the start of the revised activities.

The Contractor shall be responsible for following the approved SAR related to the work
involved.

METHOD OF MEASUREMENT
Structural Assessment Reports will not be measured for payment.
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BASIS OF PAYMENT
Structural Assessment Reports will not be paid for separately but shall be considered as
included in the contract unit price(s) for the work item(s) specified.

PILING
Effective: May 11, 2009 Revised: January 22, 2010

Revise Article 512.04(a) of the Standard Specifications to read:
“(a) Splicing. Splicing of metal shell piles shall be as follows.

(1) Planned Splices. Planned field or shop splices may be used when allowed per
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated
lengths specified in the contract plans by at least 10 ft (3 m). The location of planned
splices shall be approved by the Engineer and located to minimize the chance they
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier.

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish
lengths beyond those specified in Article 512.16. The length of additional segments
shall be specified by the Engineer.”

Revise Article 512.05(a) of the Standard Specifications to read:
“(a) Splicing. Splicing of steel piles shall be as follows.

(1) Planned Splices. Planned field or shop splices may be used when allowed per
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated
lengths specified in the contract plans by at least 10 ft (3 m). The location of planned
splices shall be approved by the Engineer and located to minimize the chance they
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier.

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish
lengths beyond those specified in Article 512.16. The length of additional segments
shall be specified by the Engineer.”

Revise the first three paragraphs of Article 512.10 of the Standard Specifications to read:

“512.10 Driving Equipment. The equipment for driving piles shall be adequate for driving
piles at least 10 ft (3 m) longer than the longest estimated pile length specified in the contract
plans without splicing, unless the estimated pile length exceeds 55 ft (17 m) or prevented by
vertical clearance restrictions. The use of shorter length equipment or the use of preplanned
splices (necessitated by estimated pile lengths exceeding 55 ft (17 m) or vertical clearance
restrictions) shall meet the approval of the Engineer. The equipment for driving piles shall be
according to the following.

(a) Hammers. Piles shall be driven with an impact hammer such as a drop, steam/air,

hydraulic, or diesel. The driving system selected by the Contractor shall not result in
damage to the pile.
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The impact hammer shall be capable of being operated at an energy which will maintain

a pile penetration rate between 1 and 10 blows per 1 in. (25 mm) when the nominal
driven bearing of the pile approaches the nominal required bearing.

For hammer selection purposes, the minimum and maximum hammer energy
necessary to achieve these penetrations may be estimated as follows.

£ > S290RY podiish)
Feft
E < 65.80Rw (English)
Feff
E > 10.00Rv (metric)
Fert
E < 20.00Rv (metric)
Feff
Where:
Ry = Nominal required bearing in kips (kN)
E = Energy developed by the hammer per blow in ft Ib (J)
Feit = Hammer efficiency factor according to Article 512.14.”

Add the following sentence to the beginning of the fourth paragraph of Article 512.11 of the
Standard Specifications:

“Except as required to satisfy the minimum tip elevations required in 512.11(b) above, piles
are not required to be driven more than one additional foot (300 mm) after the nominal driven
bearing equals or exceeds the nominal required bearing; more than three additional inches (75
mm) after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or
more than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of
the nominal required bearing.”

Revise the first paragraph of Article 512.14 of the Standard Specifications to read:
“512.14 Determination of Nominal Driven Bearing. The nominal driven bearing of each

pile shall be determined by the WSDOT formula as follows.

6.6 Fert E Ln (10Nb)
1000

(English)

Rnpoe =

21.7 Fert E Ln (10Nb) :
Rnps = metric
NDB 1000 ( )
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Where:
Rnoe = Nominal driven bearing of the pile in kips (kN)
Number of hammer blows per inch (25 mm) of pile penetration
Energy developed by the hammer per blow in ft Ib (J)
Fett = Hammer efficiency factor taken as:
0.55 for air/steam hammers
0.47 for open-ended diesel hammers and steel piles or metal shell piles
0.37 for open-ended diesel hammers and concrete or timber piles
0.35 for closed-ended diesel hammers
0.28 for drop hammers”

Add the following to Article 512.18 of the Standard Specifications.

“(h) When the lengths specified in Article 512.16 exceed the estimated lengths specified in
the contract plans by at least 10 ft (3m), additional field splices (for metal shell and steel
piles) required to provide the lengths specified in Article 512.16 will be paid for according
to Article 109.04.”

CONSTRUCTION LAYOUT STAKES

This special provision amends the provisions of Check Sheet Number 10, CONSTRUCTION
LAYOUT STAKES, contained in the Recurring Special Provisions and shall be construed to be
part thereof, superceding any conflicting provision thereof applicable to the work under the
contract.

Revise the last sentence of the third paragraph to read:

The Contractor shall exercise care in the preservation of stakes and bench marks and shall
have them reset when any are damaged, lost, displaced, removed, or otherwise obliterated as

directed by the Engineer and at no cost to the Department.

Revise the Responsibly of the Department, item (d) to read:

The Department will make random checks of the Contractor’s staking to determine if the work is
in conformance with the plans. Sufficient time, as determined by the Resident Engineer, will be
allowed to complete these checks and shall be allowed for by the Contractor. Where the
Contractor’s work will tie into work that is being or will be done by others, checks will be made to
determine if the work is in conformance with the proposed overall grade and horizontal
alignment.

Revise the Responsibility of the Contractor, item (b) to read:

Prior to and at the completion of the grading operations, the Contractor shall set stakes at 100ft
(25m) Station intervals along each profile grade. These stakes shall be used for initial and final
cross sectioning by the Department.
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ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE

(BDE)

Effective: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in precast and precast prestressed concrete exposed to humid or wet conditions. The
special provision is not intended or adequate for concrete exposed to potassium acetate,
potassium formate, sodium acetate or sodium formate. The special provision shall not apply to
the dry environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy. The special provision shall also not apply to cast-in-place concrete.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group |l Group Il
>0.16% - 0.27% Group I Group |l Group Il
>0.27% Group Il Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.
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Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PC concrete, precast products, and PS concrete,
Class F fly ash shall replace 15 percent of the portland cement at a minimum
replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PC Concrete, precast products, and Class PS concrete,
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if
the loss on ignition is 2.0 percent or greater. Class C fly ash with less than 18
percent calcium oxide content shall replace 20 percent of the portland cement at a
minimum replacement ratio of 1.25:1.

3) Ground Granulated Blast-Furnace Slag. For Class PC concrete, precast products,
and Class PS concrete, ground granulated blast-furnace slag shall replace
25 percent of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not

apply.
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If during the two year time period the Contractor needs to replace the cement, and the

replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate;
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete
Reference Laboratory (CCRL) and shall be approved by the Department. The laboratory
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL
and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)

Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance

devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement.
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Use of these devices shall be at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW?” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.
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If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included

in the cost of the various traffic control items included in the contract.

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(@)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.
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For cast-in-place construction, portland-pozzolan cement shall not be used in concrete

mixtures when the air temperature is below 40 °F (4 °C) without permission of the

Engineer. If permission is given, the mix design strength requirement may require the

Contractor to increase the cement or eliminate the cement factor reduction for a water-

reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’'s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at

3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.
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(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al.O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CERTIFICATION OF METAL FABRICATOR (BDE)
Effective: July 1, 2010

Revise Article 106.08 of the Standard Specifications to read:

“106.08 Certification of Metal Fabricator. All fabricators performing work on metal
components of structures shall be certified under the appropriate category of the AISC Quality
Certification Program as follows.

(a) Fabricators of the main load carrying steel components of welded plate girder, box
girder, truss, and arch structures shall be certified under Category MBr (Major Steel
Bridges).

(b) Fabricators of the main load carrying steel components of rolled beam structures, either

simple span or continuous, and overhead sign structures shall be certified under
Category SBr (Simple Steel Bridges).
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Fabricators of steel or other non-ferrous metal components of structures not certified under

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component
Manufacturers.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion

Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures.
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For the admixture submittal, a report prepared by an independent laboratory accredited by

the AASHTO Materials Reference Laboratory (AMRL) for Portland Cement Concrete shall be

provided. The report shall show the results of physical tests conducted no more than five years

prior to the time of submittal, according to applicable specifications. However, for corrosion

inhibitors the ASTM G 109 test information specified in ASTM C 1582 is not required to be from
and independent lab. All other information in ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.
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1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).
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All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site. Any costs
associated with bringing any diesel powered equipment into compliance with these diesel
vehicle emissions controls shall be considered as included in the contract unit prices bid for the
various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible.
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Sensitive receptors include, but are not limited to, hospitals, schools, residences, motels, hotels,

daycare facilities, elderly housing and convalescent facilities. Diesel powered engines shall also

be located as far away as possible from fresh air intakes, air conditioners, and windows. The
Engineer will approve staging areas before implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.
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DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:

“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer
will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.
(b) The length of the unit shall be 1000 ft (300 m).
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”

Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:
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“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary

construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)

long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the

width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft

(300 m). Temporary locations are defined as those constructed and removed under the same

contract. If the base course widening cannot be cored for thickness prior to placement of the

cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

(2) Cores. Cores 2in. (50 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.
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Upon completion of each core, all water shall be removed from the hole and the hole

then filled with a rapid hardening mortar or concrete. The material shall be mixed in

a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
and replaced; however, when requested in writing by the Contractor, the Engineer
may permit in writing such deficient sublots to remain in place. For deficient sublots
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.
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Right of Discovery. When the Engineer has reason to believe the random core

selection process will not accurately represent the true conditions of the work, he/she

may order additional cores. The additional cores shall be taken at specific locations

determined by the Engineer. The Engineer will provide notice to the Contractor

containing an explanation of the reasons for his/her action. The need for, and

location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.
Definitions:

Xi Individual values (core lengths) under consideration

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.
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Determine s for the lot to the nearest three decimal places using:

’ =\2
s— 20T here  w(xi— %P = (o KP4 (xe—RF + .o+ (x10— XY

Determine Q. for the lot to the nearest two decimal places using:

Q- (x - LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = ((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CuUP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality ~ Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Qu)* (PWL) | (Q)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q) (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 242 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 247 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 2.12 99.32 2.52 99.97
1.73 96.88 213 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 2.17 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at

least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.
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(9) Profile Index Adjustment. After any area of pavement is removed and replaced or

any additional lifts are added, the corrected areas shall be retested for pavement

smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”

Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:
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“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness

shown on the plans. Thickness determinations shall be made according to Article 482.06
except the option of correcting deficient pavement with additional lift(s) shall not apply.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2010

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of contracts funded
in whole or in part with federal or state funds. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies.
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This determination is based on an assessment of the type of work, the location of the work, and

the availability of DBE companies to do a part of the work. The assessment indicates that, in

the absence of unlawful discrimination, and in an arena of fair and open competition, DBE

companies can be expected to perform 8.00% of the work. This percentage is set as the DBE

participation goal for this contract. Consequently, in addition to the other award criteria

established for this contract, the Department will only award this contract to a bidder who makes

a good faith effort to meet this goal of DBE participation in the performance of the work. A

bidder makes a good faith effort for award consideration if either of the following is done in
accordance with the procedures set forth in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization Plan
shall further provide the name, telephone number, and telefax number of a responsible official of
the bidder designated for purposes of notification of plan approval or disapproval under the
procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms, signed by
the DBEs and faxed to the bidder will be acceptable as long as the original is available and
provided upon request. All elements of information indicated on the said form shall be provided,
including but not limited to the following:

(1)The names and addresses of DBE firms that will participate in the contract;

(2)A description, including pay item numbers, of the work each DBE will perform;
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(3)The dollar amount of the participation of each DBE firm participating. The dollar amount

of participation for identified work shall specifically state the quantity, unit price, and total

subcontract price for the work to be completed by the DBE. If partial pay items are to be

performed by the DBE, indicate the portion of each item, a unit price where appropriate and
the subcontract price amount;

(4)DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE subcontractors
whose participation is submitted to meet the contract goal;

(5)If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the plan must also include a clear identification of the portion of the work to be performed
by the DBE partner(s); and,

(6)If the contract goal is not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document the good faith efforts of the bidder
before the Department will commit to the performance of the contract by the bidder. The
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient
commercially useful DBE work performance to meet the contract goal or the bidder submits
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part
26, Appendix A. The Utilization Plan will not be approved by the Department if the Utilization
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the
goal. This means that the bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those which, by their
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain
sufficient DBE participation, even if they were not successful. The Department will consider the
quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(@) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive. Other factors or
efforts brought to the attention of the Department may be relevant in appropriate cases, and will
be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE companies that
have the capability to perform the work of the contract. The bidder must solicit this interest
within sufficient time to allow the DBE companies to respond to the solicitation. The bidder
must determine with certainty if the DBE companies are interested by taking appropriate
steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase

the likelihood that the DBE goals will be achieved. This includes, where appropriate,

breaking out contract work items into economically feasible units to facilitate DBE

participation, even when the prime Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and suppliers
and to select those portions of the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of DBE companies that
were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using DBE companies is not in itself
sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs
are reasonable. Also, the ability or desire of a bidder to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE companies if
the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder's standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate causes for
the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith

effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award.
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If the Department determines that the bidder has failed to meet the requirements of this Special
Provision and that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Ultilization Plan that the bid is not responsive.
The notification shall include a statement of reasons why good faith efforts have not been found.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after receipt of the notification date of the determination by
delivering the request to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the request in the United States
mail on or before the fifth business day shall not be deemed delivery. The determination shall
become final if a request is not made and delivered. A request may provide additional written
documentation and/or argument concerning the issue of whether an adequate good faith effort
was made to meet the contract goal. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the bidder to
meet in person in order to consider all issues of whether the bidder made a good faith effort to
meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written
decision within ten working days after receipt of the request for reconsideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts
to do so. A final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for award. A
final decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(@) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by
the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor from
the prime Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a
non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is

responsible for the management and supervision of the entire trucking operation for which it is

responsible. At least one truck owned, operated, licensed, and insured by the DBE must be
used on the contact. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is
certified as a DBE. The DBE who leases trucks from another DBE receives credit for the
total value of the transportation services the lessee DBE provides on the contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or
commission it receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’'s Bureau of Small Business Enterprises. All requests for amendment to the
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, lllinois 62764. Telephone number (217) 785-4611. Telefax number (217) 785-
1524.

(b) The Contractor must notify and obtain written approval from the Department’s Bureau of
Small Business Enterprises prior to replacing a DBE or making any change in the participation
of a DBE. Approval for replacement will be granted only if it is demonstrated that the DBE is
unable or unwilling to perform. The Contractor must make every good faith effort to find another
certified DBE subcontractor to substitute for the original DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the contract
as the original DBE, to the extent needed to meet the contract goal.
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(c) Any deviation from the DBE condition-of-award or contract specifications must be

approved, in writing, by the Department. The Contractor shall notify affected DBEs in writing of

any changes in the scope of work which result in a reduction in the dollar amount condition-of-
award to the contract.

(d) In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where
the contract allows alternate work methods which serve to delete or create underruns in
condition of award DBE work, and the Contractor selects that alternate method or, where the
Contractor proposes a substitute work method or material that serves to diminish or delete work
committed to a DBE and replace it with other work, then the Contractor must demonstrate one
of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to do so;
or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonably competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation of
good faith efforts to do so.

(e) Where the revision includes work committed to a new DBE subcontractor, not previously
involved in the project, then a Request for Approval of Subcontractor, Department form BC
260A, must be signed and submitted.

) If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required. However,
the Contractor must document efforts to assure that the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(9) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall not
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the
terminated DBE with its own forces, those of an affiliate or those of another subcontractor,
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business
Enterprises to amend the Utilization Plan. The Contractor shall notify the Bureau of Small
Business Enterprises of any termination for reasons other than convenience, and shall obtain
approval for inclusion of the substitute DBE in the Utilization Plan. If good faith efforts following
a termination of a DBE for cause are not successful, the Contractor shall contact the Bureau of
Small Business Enterprises and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau of Small Business Enterprises will evaluate the good
faith efforts in light of all circumstances surrounding the performance status of the contract, and
determine whether the contract goal should be amended.

(h) The Contractor shall maintain a record of payments for work performed to the DBE
participants.
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The records shall be made available to the Department for inspection upon request. After the
performance of the final item of work or delivery of material by a DBE and final payment
therefore to the DBE by the Contractor, but not later than thirty calendar days after payment has
been made by the Department to the Contractor for such work or material, the Contractor shall
submit a DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement shall
indicate whether a disagreement as to the payment required exists between the Contractor and
the DBE or if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan performed by
the DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the goal
not achieved as liquidated and ascertained damages. The Contractor may request an
administrative reconsideration of any amount deducted as damages pursuant to subsection (j)
of this part.

(i The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal
in accordance with this Special Provision or after liquidated damages have been determined
and collected.

)] Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance Section and
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good
Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort
was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows

shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.
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Suitable on-site sanitary facilities meeting Federal, State, and local health department

requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.
(h) One electric desk type tape printing calculator.
(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.
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(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.
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a. Contractor Owned Equipment. Contractor owned equipment will be paid for by

the hour using the applicable FHWA hourly rate from the “Equipment Watch

Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

HMA - HAULING ON PARTIALLY COMPLETED FULL-DEPTH PAVEMENT (BDE)
Effective: January 1, 2008

Revise Article 407.08 of the Standard Specifications to read:

“407.08 Hauling on the Partially Completed Full-Depth Pavement. Legally loaded trucks
will be permitted on the partially completed full-depth HMA pavement only to deliver HMA
mixture to the paver, provided the last lift has cooled a minimum of 12 hours. Hauling shall be
limited to the distances shown in the following tables. The pavement surface temperature shall
be measured using an infrared gun. The use of water to cool the pavement to permit hauling
will not be allowed. The Contractor’'s traffic pattern shall minimize hauling on the partially
completed pavement and shall vary across the width of the pavement such that “tracking” of
vehicles, one directly behind the other, does not occur.
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PAVEMENT SURFACE TEMPERATURE BELOW 105 °F (40 °C)

MAXIMUM HAULING DISTANCE FOR

Total In-Place
Thickness Being

Thickness of Lift Being Placed

3in. (75 mm) or less

More than 3 in. (75 mm)

Hauled On, Modified Soil Granular Modified Soil Granular
in. (mm) Subgrade Subbase Subgrade Subbase
3.0t04.0 0.75 miles 1.0 mile 0.50 miles 0.75 miles

(75 to 100) (1200 m) (1600 m) (800 m) (1200 m)
41t05.0 1.0 mile 1.5 miles 0.75 miles 1.0 mile

(101 to 125) (1600 m) (2400 m) (1200 m) (1600 m)
511t06.0 2.0 miles 2.5 miles 1.5 miles 2.0 miles

(126 to 150) (3200 m) (4000 m) (2400 m) (3200 m)
6.11t08.0 2.5 miles 3.0 miles 2.0 miles 2.5 miles

(151 to 200) (4000 m) (4800 m) (3200 m) (4000 m)

Over 8.0 (200) No Restrictions

PAVEMENT SURFACE TEMPERATURE OF 105 °F (40 °C) AND ABOVE

MAXIMUM HAULING DISTANCE FOR

Total In-Place Thickness of Lift Being Placed
Thickness Being 3in. (75 mm) or less More than 3 in. (75 mm)
Hauled On, Modified Soil Granular Modified Soil Granular
in. (mm) Subgrade Subbase Subgrade Subbase
3.0t04.0 0.50 miles 0.75 miles 0.25 miles 0.50 miles
(75 t0 100) (800 m) (1200 m) (400 m) (800 m)
41t05.0 0.75 miles 1.0 mile 0.50 miles 0.75 miles
(101 to 125) (1200 m) (1600 m) (800 m) (1200 m)
51106.0 1.0 mile 1.5 miles 0.75 miles 1.0 mile
(126 to 150) (1600 m) (2400 m) (1200 m) (1600 m)
6.1108.0 2.0 miles 2.5 miles 1.5 miles 2.0 miles
(151 to 200) (3200 m) (4000 m) (2400 m) (3200 m)
Over 8.0 (200) No Restrictions

Permissive hauling on the partially completed pavement shall not relieve the Contractor of
his/her responsibility for damage to the pavement. Any portion of the full-depth HMA pavement
that is damaged by hauling shall be removed and replaced, or otherwise repaired to the
satisfaction of the Engineer.

Crossovers used to transfer haul trucks from one roadway to the other shall be at least
1000 ft (300 m) apart and shall be constructed of material that will prevent tracking of dust or
mud on the completed HMA lifts. The Contractor shall construct, maintain, and remove all
crossovers.”

HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:
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“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine

if an additive is needed in the mix to prevent stripping. The determination will be made

on the basis of tests performed according to lllinois Modified AASHTO T 283. To be

considered acceptable by the Department as a mixture not susceptible to stripping, the

conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater

than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with

TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.

Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall

not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 2 in. (60 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.
(100 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:
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“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0-97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

HOT-MIX ASPHALT — DROP-OFFS (BDE)
Effective: January 1, 2010

Revise the third paragraph of Article 701.07 of the Standard Specifications to read:

“At locations where construction operations result in a differential in elevation exceeding 3 in.
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of
the pavement and the earth or aggregate shoulders, Type | or Il barricades or vertical panels
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than

45 mph.”

HOT-MIX ASPHALT - FINE AGGREGATE (BDE)

Effective: April 1, 2010

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

“FINE AGGREGATE GRADATIONS

Sieve Size and Percent Passing
Grad No. 3/8 No.4 | No.8 | No.16 | No.200
FA 22 100 6/ 6/ 8+8 242

FINE AGGREGATE GRADATIONS (Metric)

Sieve Size and Percent Passing
Grad No. 9.5mm | 475mm | 236mm | 118 mm | 75um
FA 22 100 6/ 6/ 818 212

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the
midpoint percent passing, and the Department will apply a range of £ ten percent.
The midpoint shall not be changed without Department approval.”

Revise Article 1003.03(a) of the Standard Specifications to read:

“(a) Description.

Fine aggregate for HMA shall consist of sand, stone sand, chats, slag

sand, or steel slag sand. For gradation FA 22, uncrushed material will not be permitted.”
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“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,

or FA 22.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)
Effective: April 1, 2008

Revised: January 1, 2010

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests

Frequency of
Tests

Test Method
See Manual of

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

“Parameter High ESAL Mixture Test Procedures
Low ESAL Mixture All Other for Materials
Mixtures
Aggregate
Gradation 1 washed ignition oven test on the | 1 washed | lllinois Procedure
mix per half day of production igniton  oven
test on the mix
Note 4. per day of
% passing sieves: production
1/2'in. (12.5 mm),
No. 4 (4.75 mm), Note 4.
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 pm)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of production 1 per day lllinois-Modified
Oven AASHTO T 308
Note 2.
VMA Day’s production = 1200 tons: N/A lllinois Modified
AASHTO R 35
Note 3. 1 per half day of production
Day’s production < 1200 tons:
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
Air Voids Day’s production = 1200 tons:
Bulk Specific | 1 per half day of production 1 per day lllinois-Modified
Gravity ; : : AASHTO T 312
of Gyratory Sample Day’s production < 1200 tons:
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Day’s production = 1200 tons:
Maximum Specific 1 per day lllinois-Modified
Gravity of Mixture 1 per half day of production AASHTO T 209

Day’s production < 1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All Other
Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder content if the
aggregates to be used are known to have ignition asphalt binder content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other Department
approved methods shall be used to determine the asphalt binder content.

Note 3. The G, used in the voids in the mineral aggregate (VMA) calculation shall be the same
average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations for batch plants
if control problems are evident.”

HOT-MIX ASPHALT — QC/QA ACCEPTANCE CRITERIA (BDE)
Effective: January 1, 2010

Revise Article 1030.05(f)(3) of the Standard Specifications to read:

“(3) Department assurance tests for voids, field VMA, and density.”

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer.
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Each vehicle shall be equipped with a cover of canvas or other suitable material meeting the
approval of the Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).

(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPROVED SUBGRADE (BDE)
Effective: January 1, 2010

Revise the second paragraph of Article 302.04 of the Standard Specifications to read:

“The quantity of modified soil constructed shall be limited to that which can be covered by the
full thickness of portland cement concrete pavement or HMA binder during the same
construction season.”

Revise the first paragraph of Article 302.07 of the Standard Specifications to read:

“302.07 Application of Modifier. The modifier shall be applied uniformly on the soil. The
application of modifier shall be limited to that amount which can be mixed with the soil within the
same working day.”

Revise the first paragraph of Article 302.08 of the Standard Specifications to read:

“302.08 Mixing. The modifier, soil, and water shall be thoroughly mixed. Mixing shall
continue until a homogenous layer of the required thickness has been obtained and a minimum
of 75 percent of the mixture is smaller than 1 in. (25 mm). The moisture content of the modified
soil shall be above optimum moisture content with a maximum of three percent above optimum.”

Revise Article 302.10 of the Standard Specifications to read:

302.10 Finishing and Curing. When multiple lifts are used to construct the
modified soil layer, the top lift shall be a minimum of 6 in. (150 mm) thick when compacted.

Construction of pipe underdrains shall follow the requirements of Article 407.07. The
surface of the modified soil shall be kept drained according to Article 301.09 and shall maintain
moisture content not exceeding three percent above optimum prior to pavement construction.

When compaction of the modified soil is nearing completion, the surface shall be shaped to
the required lines, grades, and cross section shown on the plans. For HMA base course and
pavement (full-depth) and portland cement concrete base course and pavement, the surface of
the modified soil shall be brought to true shape and correct elevation according to Article
301.07, except well compacted earth shall not be used to fill low areas.
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The modified soil shall be cured for a minimum of 24 hours. The ambient air temperature
shall be above 45 °F (7 °C) during curing.

During the curing period, the moisture content of the modified soil shall be maintained at
optimum by sprinkling with water, use of plastic sheeting, or applying bituminous materials
according to Article 312.14. During this period, no equipment or traffic will be permitted on the
completed work beyond that required for maintenance of curing.

Equipment of such weight, or used in such a way as to cause a rut depth of 1/2 in. (13 mm)
or more in the finished modified soil, shall be removed, or the rutting otherwise prevented, as
directed by the Engineer.”

Revise the first paragraph of Article 302.11 of the Standard Specifications to read:

“302.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the
modified soil in terms of the immediate bearing value (IBV), according to lllinois Test Procedure
501. The IBV shall be a minimum of 10.0 measured within 10 calendar days prior to pavement
construction.”

Revise the second paragraph of Article 310.04 of the Standard Specifications to read:

“The quantity of lime stabilized soil mixture constructed shall be limited to that which can be
covered by the full thickness of portland cement concrete pavement or HMA binder during the
same construction season.”

Revise the first paragraph of Article 310.08(a) of the Standard Specifications to read:

“(a) Initial Mixing. The lime, soil, and water shall be thoroughly mixed until a uniform mixture
throughout the required depth and width is obtained. All clods and lumps shall be
reduced to a maximum size of 2 in. (50 mm). The moisture content of the stabilized soil
shall be above optimum moisture content with a maximum of three percent above
optimum.”

Insert the following paragraph after the first paragraph of Article 310.10 of the Standard
Specifications:

“Construction of pipe underdrains shall follow the requirements of Article 407.07. The
surface of the lime stabilized soil shall be kept drained according to Article 301.09 and shall
maintain a maximum moisture content of three percent above optimum prior to pavement
construction.”

Revise the first paragraph of Article 310.11 of the Standard Specifications to read:
“310.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the
lime stabilized soil mixture in terms of the immediate bearing value (IBV) according to lllinois

Test Procedure 501. The IBV shall be a minimum of 23.0 measured within 10 calendar days
prior to pavement construction.”
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Revise the second paragraph of Article 311.05 of the Standard Specifications to read:

“The granular material shall be placed and compacted at least three days prior to the
placement of pavement or base course. Except where required for temporary access, the
quantity of subbase granular material Types A or B to be placed shall be limited to that which
can be covered by the full thickness of PCC pavement or HMA binder during the same
construction season.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete ... 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(j) Metal Hardware Cast into Concrete ........ooovvvvviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeee 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or

AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to
ASTM B 86, Alloys 3, 5, or 7.
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The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 KN)”

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department's NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.
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Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently
Stabilized At Time of Violation
<5 5-10 | >10-25 > 25

Acres Acres Acres Acres
Failure to |Install or Properly | 0.1-05|02-10 | 05-25 1.0-5
Maintain BMP
Careless Destruction of BMP 0.2 - 05-25] 1.0-5. 1.0-5

Intrusion into Protected Resource 1
Failure to properly manage | O.
Chemicals, Concrete Washouts or
Residuals, Litter or other Wastes
Improper Vehicle and Equipment | 0.1-0.5 | 0.2-1 0.2-1 05-25
Maintenance, Fueling or Cleaning
Failure to Provide or Update| 0.2-1 | 05-25| 1.0-5 1.0-5
Written or Graphic Plans Required
by SWPPP

Failure to comply with Other | 0.1-0.5| 0.2-1 02-1 | 05-2%
Provisions of the NPDES Permit

1
-5 1.0-5 | 20-10 | 2.0-10
1 02-1 | 05-25 1.0-5

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.
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When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

POLYUREA PAVEMENT MARKING (BDE)
Effective: April 1, 2004 Revised: January 1, 2009

Description. This work shall consist of furnishing and applying pavement marking lines.
The type of polyurea pavement marking applied will be determined by the type of reflective
media used. Polyurea Pavement Marking Type | shall use glass beads as a reflective media.

Polyurea Pavement Marking Type Il shall use a combination of composite reflective elements
and glass beads as a reflective media.
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Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of

Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the
date of advertisement for bids.

Materials. Materials shall meet the following requirements:

(a) Polyurea Pavement Marking. The polyurea pavement marking material
shall consist of 100 percent solid two part system formulated and
designed to provide a simple volumetric mixing ratio of two components
(must be two or three volumes of Part A to one volume of Part B). No
volatile or polluting solvents or fillers will be allowed.

(b) Pigmentation. The pigment content by weight (mass) of component A
shall be determined by low temperature ashing according to ASTM
D 3723. The pigment content shall not vary more than * two percent from
the pigment content of the original qualified paint.

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type I,
Rutile.

Yellow Pigment shall be an Organic Yellow and contain no heavy metals.

(c) Environmental. Upon heating to application temperature, the material
shall not exude fumes which are toxic or injurious to persons or property.

(d) Daylight Reflectance. The daylight directional reflectance of the cured
polyurea material (without reflective media) shall be a minimum of
80 percent (white) and 50 percent (yellow) relative to magnesium oxide
when tested using a color spectrophotometer with a 45 degrees
circumferential /zero degrees geometry, illuminant C, and two degrees
observer angle. The color instrument shall measure the visible spectrum
from 380 to 720 nm with a wavelength measurement interval and spectral
bandpass of 10 nm. In addition, the color of the yellow polyurea shall
visually match Color Number 33538 of Federal Standard 595a with
chromaticity limits as follows:

X 0.490 0.475 0.485 0.539
Y 0.470 0.438 0.425 0.456

(e) Weathering Resistance. The polyurea marking material, when mixed in
the proper ratio and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film
thickness to an aluminum alloy panel (Federal Test Std. No. 141, Method
2013) and allowed to cure for 72 hours at room temperature, shall be
subjected to accelerated weathering for 75 hours. The accelerated
weathering shall be completed by using the light and water exposure
apparatus (fluorescent UV - condensation type) and tested according to
ASTM G 53.
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The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be
used. At the end of the exposure period, the material shall show no
substantial change in color or gloss.

Dry Time. The polyurea pavement marking material, when mixed in the
proper ratio and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film
thickness and with the proper saturation of reflective media, shall exhibit a
no-tracking time of ten minutes or less when tested according to ASTM
D 711.

Adhesion. The catalyzed polyurea pavement marking materials when
appliedtoa4 x4 x 2in. (100 x 100 x 50 mm) concrete block, shall have a
degree of adhesion which results in a 100 percent concrete failure in the
performance of this test.

The concrete block shall be brushed on one side and have a minimum
strength of 3500 psi (24,100 kPa). A 2in. (50 mm) square film of the
mixed polyurea shall be applied to the brushed surface and allowed to
cure for 72 hours at room temperature. A 2 in. (50 mm) square cube shall
be affixed to the surface of the polyurea by means of an epoxy glue.
After the glue has cured for 24 hours, the polyurea specimen shall be
placed on a dynamic testing machine in such a fashion so that the
specimen block is in a fixed position and the 2 in. (50 mm) cube (glued to
the polyurea surface) is attached to the dynamometer head. Direct
upward pressure shall be slowly applied until the polyurea system fails.
The location of the break and the amount of concrete failure shall be
recorded.

Hardness. The polyurea pavement marking materials when tested
according to ASTM D 2240, shall have a shore D hardness of between 70
and 100. Films shall be cast on a rigid substrate at 14 to 16 mils (0.35 to
0.41 mm) in thickness and allowed to cure at room temperature for 72
hours before testing.

Abrasion. The abrasion resistance shall be evaluated according to ASTM
D 4060 using a Taber Abrader with a 1,000 gram load and CS 17 wheels.
The duration of the test shall be 1,000 cycles. The loss shall be
calculated by difference and be less than 120 mgs. The tests shall be run
on cured samples of polyurea material which have been applied at a film
thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel
plates. The films shall be allowed to cure at room temperature for at least
72 hours and not more than 96 hours before testing.

Reflective Media. The reflective media shall meet the following
requirements:
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(1) Type | - The glass beads shall meet the requirements of Article
1095.07 of the Standard Specifications and the following

requirements:

a. First Drop Glass Beads. The first drop glass beads shall be tested by the
standard visual method of large glass spheres adopted by the Department. The
beads shall have a silane coating and meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
12 1.70 mm 95-100
14 1.40 mm 75-95
16 1.18 mm 10-47
18 1.00 mm 0-7

20 850 ym 0-5

b. Second Drop Glass Beads. The second drop glass beads shall meet the
requirements of Article 1095.07 of the Standard Specifications for Type B.

(2) Type Il - The combination of microcrystalline ceramic elements and glass beads shall
meet the following requirements:

a. First Drop Glass Beads. The first drop glass beads shall meet the following
requirements:

1. Composition. The elements shall be composed of a titania opacified ceramic
core having clear and or yellow tinted microcrystalline ceramic beads
embedded to the outer surface.

2. Index of Refraction. All microcrystalline reflective elements embedded to the
outer surface shall have an index of refraction of 1.8 when tested by the
immersion method.

3. Acid Resistance. A sample of microcrystalline ceramic beads
supplied by the manufacturer, shall show resistance to
corrosion of their surface after exposure to a one percent
solution (by weight (mass)) of sulfuric acid. Adding 0.2 oz
(5.7 ml) of concentrated acid into the water shall make the one
percent acid solution. This test shall be performed by taking a
1 x 2in. (25 x 50 mm) sample and adhering it to the bottom of
a glass tray and placing just enough acid solution to
completely immerse the sample. The tray shall be covered
with a piece of glass to prevent evaporation and allow the
sample to be exposed for 24 hours under these conditions.
The acid solution shall be decanted (do not rinse, touch, or
otherwise disturb the bead surfaces) and the sample dried
while adhered to the glass tray in a 150 °F (66 °C) oven for
approximately 15 minutes. Microscope examination (20X)
shall show no white (corroded) layer on the entire surface.
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b. Second Drop Glass Beads. The second drop glass beads shall meet the

requirements of Article 1095.07 of the Standard Specifications for Type B or the
following manufacturer’s specification:

1. Sieve Analysis. The glass beads shall meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
20 850 um 100
30 600 um 75-95
50 300 um 15-35
100 150 um 0-5

The manufacturer of the glass beads shall certify that the treatment of the
glass beads meets the requirements of the polyurea manufacturer.

Imperfections. The surface of the glass beads shall be free of pits and
scratches. The glass beads shall be spherical in shape and shall contain a
maximum of 20 percent by weight (mass) of irregular shapes when tested by
the standard method using a vibratile inclined glass plate as adopted by the
Department.

Index of Refraction. The index of refraction of the glass beads shall be a
minimum of 1.50 when tested by the immersion method at 77 °F (25 °C).

(k) Packaging. Microcrystalline ceramic reflective elements and glass beads
shall be delivered in approved moisture proof bags or weather resistant
bulk boxes. Each carton shall be legibly marked with the manufacturer,
specifications and type, lot number, and the month and year the
microcrystalline ceramic reflective elements and/or glass beads were
packaged. The letters and numbers used in the stencils shall be a
minimum of 1/2 in. (12.7 mm) in height.

(1) Moisture Proof Bags. Moisture proof bags shall consist of at least

five ply paper

construction unless otherwise specified. Each bag shall contain 50 Ib (22.7 kg) net.

(2) Bulk Weather Resistance Boxes.

Bulk weather resistance boxes shall conform to

Federal Specification PPP-8-640D Class Il or latest revision. Boxes are to be
weather resistant, triple wall, fluted, corrugated-fiber board. Cartons shall be
strapped with two metal straps. Straps shall surround the outside perimeter of the
carton. The first strap shall be located approximately 2 in. (50 mm) from the bottom
of the carton and the second strap shall be placed approximately in the middle of the
carton. All cartons shall be shrink wrapped for protection from moisture. Cartons
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce
Commission requirements. Cartons shall be approximately 38 x 38in. (1 x 1 m),
contain 2000 Ib (910 kg) of microcrystalline ceramic reflective elements and/or glass
beads and be supported on a wooden pallet with fiber straps.
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(I) Packaging. The material shall be shipped to the job site in substantial
containers and shall be plainly marked with the manufacturer's name and
address, the name and color of the material, date of manufacture, and

batch number.

(m)Verification. Prior to approval and use of the polyurea pavement marking
materials, the manufacturer shall submit a notarized certification of an
independent laboratory, together with the results of all tests, stating these
materials meet the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer's name, brand name of
polyurea and date of manufacture. The certification shall be
accompanied by one 1 pt (1/2 L) samples each of Part A and Part B.
Samples shall be sent in the appropriate volumes for complete mixing of
Part A and Part B.

After approval by the Department, certification by the polyurea manufacturer shall be
submitted for each batch used. New independent laboratory certified test results and
samples for testing by the Department shall be submitted any time the manufacturing
process or paint formulation is changed. All costs of testing (other than tests conducted
by the Department) shall be borne by the manufacturer.

(n) Acceptance samples. Acceptance samples shall consist of one 1 pt
(1/2 L) samples of Part A and Part B, of each lot of paint. Samples shall
be sent in the appropriate volumes for complete mixing of Part A and Part
B. The samples shall be submitted to the Department for testing,
together with a manufacturer’'s certification. The certification shall state
the formulation for the lot represented is essentially identical to that used
for qualification testing. All, acceptance samples will be taken by a
representative of the Department. The polyurea pavement marking
materials shall not be used until tests are completed and they have met
the requirements as set forth herein.

(o) Material Retainage. The manufacturer shall retain the test sample for a
minimum of 18 months.

Equipment. The polyurea pavement marking compounds shall be applied through equipment
specifically designed to apply two component liquid materials, glass beads and/or reflective
elements in a continuous and skip-line pattern. The two-component liquid materials shall be
applied after being accurately metered and then mixed with a static mix tube or airless
impingement mixing guns. The static mixing tube or impingement mixing guns shall
accommodate plural component material systems that have a volumetric ratio of 2to 1 or 3 to 1.
This equipment shall produce the required amount of heat at the mixing head and gun tip and
maintain those temperatures within the tolerances specified. The guns shall have the capacity
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a
typical range of application speeds of 6 to 8 mph (10 to 13 km/h). The accessories such as
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’'s
specifications to achieve proper mixing and an acceptable spray pattern. The application
equipment shall be maneuverable to the extent that straight lines can be followed and normal
curves can be made in a true arc.
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This equipment shall also have as an integral part of the gun carriage, a high pressure air spray
capable of cleaning the pavement immediately prior to making application.

The equipment shall be capable of spraying both yellow and white polyurea, according to the
manufacturer's recommended proportions and be mounted on a truck of sufficient size and
stability with an adequate power source to produce lines of uniform dimensions and prevent
application failure. The truck shall have at least two polyurea tanks each of 110 gal (4151L)
minimum capacity and be equipped with hydraulic systems and agitators. It shall be capable of
placing stripes on the left and right sides and placing two lines on a three-line system
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying
the appropriate reflective media according to manufacturer's recommendations. All guns shall
be in full view of operations at all times. The equipment shall have a metering device to register
the accumulated installed quantities for each gun, each day. Each vehicle shall include at least
one operator who shall be a technical expert in equipment operations and polyurea application
techniques. Certification of equipment shall be provided at the pre-construction conference.

The mobile applicator shall include the following features:

(a) Material Reservoirs. The applicator shall provide individual material
reservoirs, or space for the storage of Part A and Part B of the resin
composition.

(b) Heating Equipment. The applicator shall be equipped with heating equipment of
sufficient capacity to maintain the individual resin components at the manufacturer’s
recommended temperature of £5 °F (£2.8 °C) for spray application.

(c) Dispensing Equipment. The applicator shall be equipped with glass bead and/or
reflective element dispensing equipment. The applicator shall be capable of applying the
glass beads and/or reflective elements at a rate and combination indicated by the
manufacturer.

(d) Volumetric Usage. The applicator shall be equipped with metering devices or pressure
gauges on the proportioning pumps as well as stroke counters to monitor volumetric
usage. Metering devices or pressure gauges and stroke counters shall be visible to the
Engineer.

(e) Pavement Marking Placement. The applicator shall be equipped with all the necessary
spray equipment, mixers, compressors and other appurtenances to allow for the
placement of reflectorized pavement markings in a simultaneous sequence of
operations.

The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable
of measuring the pavement temperature prior to application of the material, the material
temperature at the gun tip and the material temperature prior to mixing.

CONSTRUCTION REQUIREMENTS
General. The pavement shall be cleaned by a method approved by the Engineer to remove all
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with

minimum or no damage to the pavement surface. New portland cement concrete pavements
shall be air-blast-cleaned to remove all latents.
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Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full
area of the specified pavement marking to be placed.

The cleaning operation shall be a continuous moving operation process with minimum
interruption to traffic.

Markings shall be applied to the cleaned surfaces on the same calendar day. If this cannot be
accomplished, the surface shall be re-cleaned prior to applying the markings. No markings shall
be applied until the Engineer approves the cleaning.

The pavement markings shall be applied to the cleaned road surface, during conditions of dry
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of
15 mils (0.4 mm) according to the manufacturer’s installation instructions. On new hot-mix
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet
thickness of 20 mils (0.5 mm). The application of and combination of reflective media (glass
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer. At
the time of installation the pavement surface temperature and the ambient temperature shall be
above 40 °F (4 °C) and rising. The pavement markings shall not be applied if the pavement
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as
rain showers, may occur during the installation and set periods. The Engineer will determine
the atmospheric conditions and pavement surface conditions that produce satisfactory results.

Using the application equipment, the pavement markings shall be applied in the following
manner, as a simultaneous operation:

(a) The surface shall be air-blasted to remove any dirt and residue.
(b) The resin shall be mixed and heated according to manufacturer's recommendations and
sprayed onto the pavement surface.

The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from
a longitudinal crack or joint. Edge lines shall be approximately 2 in. (50 mm) from the edge of
pavement. The finished center and lane lines shall be straight, with the lateral deviation of any
10 ft (3 m) line not to exceed 1 in. (25 mm).

Notification. The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that he/she can be present during the operation. At the time of notification,
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and
reflective media that will be used.

Inspection. The polyurea pavement markings will be inspected following installation according
to Article 780.10 of the Standard Specifications, except, no later than December 15, and
inspected following a winter performance period that extends 180 days from December 15.

Method of Measurement. This work will be measured for payment as follows:

(a) Contract Quantities. The requirements for the use of contract quantities shall be
according to Article 202.07(a).

(b) Measured Quantities. Lines will be measured for payment in place in feet (meters).
Double yellow lines will be measured as two separate lines.
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Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for

POLYUREA PAVEMENT MARKING TYPE | — LINE of the line width specified or for
POLYUREA PAVEMENT MARKING TYPE Il — LINE of the line width specified.

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007

Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16“

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole Plugs 1042.16"

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling Hole Plugs 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

81



FAP Route 332 (IL 1)

Project BRF-0332 (095)

Section 103B-1

Wabash County

Contract No. 94754

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.

The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and
property damage liability with an aggregate limit of $10,000,000 over the life of the policy. A
separate policy is required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Norfolk Southern Railway Company N/A 4 @ 10 mph
Three Commercial Place
Norfolk, VA 23510-2191

DOT/AAR No.: 542633L RR Mile Post: 127.31
RR Division: Southern RR Sub-Division: S.W. West Cairo Branch
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For Freight/Passenger Information Contact: Tom Heichelbech Phone: (812) 431-4597
For Insurance Information Contact: Scott Dickerson Phone: (757) 629-2364

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009 Revised: April 1, 2010

Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete

saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2010
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT
1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement

resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from

routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions.
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No additional RAP shall be added to the pile after the pile has been sealed. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. Stockpiles shall be identified by
signs indicating the type as listed below (i.e. “Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(@)

(c)

(d)

(e)

Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be fractionated prior to testing by
screening into a minimum of two size fractions with the separation occurring on or
between the #4 (4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve
size larger than the maximum sieve size specified for the mix the RAP will be used in.

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.
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1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G.,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5 %
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +0.4 %" +0.5 %
Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions

according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.
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1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class |, Superpave (High ESAL)HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have
a maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50Ib (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in

HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.
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(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/25? 10/15? 10

90 10 10 10

105 10 10 10

1/

2/

3/

For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).
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(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage

HMA Mixtures " # Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not
exceed 50 percent of the mixture.

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.
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1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.
(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

89



FAP Route 332 (IL 1)
Project BRF-0332 (095)
Section 103B-1
Wabash County
Contract No. 94754
(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”
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Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”
SEEDING (BDE)
Effective: July 1, 2004 Revised: July 1, 2010

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k glfzzg[: re)
1A Salt Tolerant Bluegrass 60 (70)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Red Fescue 20 (20)
(Audubon, Sea Link, or Epic)

Hard Fescue 20 (20)

(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
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2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
3 Northern lllinois Elymus Canadensis 5(5)
Slope Mixture 7/ (Canada Wild Rye)
Perennial Ryegrass 20 (20)
Alsike Cover 2/ 5 (5)
Desmanthus lllinoensis 2(2)
(Ilinois Bundleflower) 2/, 5/
Andropogon Scoparius 12 (12)
(Little Bluestem) 5/
Bouteloua Curtipendula 10 (10)
(Side-Oats Grama)
Fults Salt Grass 1/ or Salty Alkaligrass 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)
6A  Salt Tolerant Andropogon Scoparius 5 (5)
Conservation (Little Bluestem) 5/
Mixture Elymus Canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)
Vernal Alfalfa 2/ 15 (15)
Oats, Spring 48 (55)
Fults Salt Grass 1/ or Salty Alkaligrass 20 (20)

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work.
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After the period of establishment, areas not exhibiting 75 percent uniform growth

shall be interseeded or reseeded, as determined by the Engineer, at no additional
cost to the Department.”

Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read:

“(a) Sampling and Testing. Each lot of seed furnished shall be tested by a State Agriculture
Department (including other States) or by land grant college or university agricultural
sections or by a Registered Seed Technologist. Germination testing of seed shall be
accomplished within the 12 months prior to the seed being installed on the project.”

Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard
Specifications.

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211)

Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Salty Alkaligrass 0 98 85 0.10 2 (70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: July 1, 2010

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be +2in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The hardened visual stability index shall be a maximum of 1.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.
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The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix_Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: July 1, 2010
Add the following to Article 280.02 of the Standard Specifications to read:
“(k) Filter Fabric 1080.03”
Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These

offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”
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Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Revise Article 280.04(a) of the Standard Specifications to read:

“(a) Temporary Ditch Checks. This system consists of the construction of temporary ditch
checks to prevent siltation, erosion, or scour of ditches and drainage ways. Temporary
ditch checks shall be constructed with rolled excelsior, products from the Department’s
approved list, or with aggregate placed on filter fabric when specified. Filter fabric shall
be installed according to the requirements of Section 282. Riprap shall be placed
according to Article 281.04. Manufactured ditch checks shall be installed according to
the manufacturer’s specifications. Spacing of ditch checks shall be such that the low
point in the center of one ditch check is at the same elevation as the base of the ditch
check immediately upstream. Temporary ditch checks shall be sufficiently long enough
that the top of the device in the middle of the ditch is lower than the bottom of the
terminating ends of the ditch side slopes.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be measured for payment along the long axis of
the device in place in feet (meters) except for aggregate ditch checks which will be
measured for payment in tons (metric tons). Payment will not be made for aggregate in
excess of 108 percent of the amount specified by the Engineer.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch. This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(b) of the Standard Specifications to read:
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“(b) Temporary Ditch Checks. This work will be paid for at the contract unit price per foot

(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will

be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH
CHECKS.

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard
Specifications to read:

“The upstream facing of the aggregate ditch check shall be constructed of gradation
CA 3. The remainder of the ditch check shall be constructed of gradation RR 3.”

THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:

“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0;). The white pigment content
shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours = five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.

*Yellow: Daylight Reflectance .....45 percent min.
*Shall meet the coordinates of the following color tolerance chart.
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x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456"

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours % five
minutes at 425 + 3 °F (218.3 £ 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE)
Effective: January 1, 2010

Delete the fourth paragraph of Article 631.07 of the Standard Specifications.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 125 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q
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Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) = BPI } x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No []

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any

modified standard or nonstandard items where the character of the work to be

performed is considered PCC base, pavement or shoulder. The cumulative total of

all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_
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Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)

Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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NSRR SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST (FOR
INFORMATION ONLY)

1.

AUTHORITY OF RAILROAD ENGINEER AND DEPARTMENT ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as
Railroad Engineer, shall have final authority in all matters affecting the safe maintenance
of Railroad traffic of his Company including the adequacy of the foundations and
structures supporting the Railroad tracks.

The authorized representative of the Department, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein and in the
Project Specifications.

NOTICE OF STARTING WORK:

A. The contractor shall not commence any work on railroad rights-of-way until he
has complied with the following conditions:

a. Given the Railroad written notice, with copy to the Engineer who has
been designated to be in charge of the work, at least ten days in
advance of the date he proposes to begin work on Railroad rights-of-way.

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
1200 Peachtree

Atlanta, Georgia 30309

b. Obtained written authorization from the Railroad to begin work on
Railroad rights-of-way, such authorization to include an outline of specific
conditions with which he must comply.

C. Obtained written approval from the Railroad of Railroad Protective
Insurance Liability coverage as required by paragraph 14 herein.

d. Furnished a schedule for all work within the Railroad rights-of-way as
required by paragraph 7,B,1.

B. The Railroad’s written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad’s representatives who
are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.

109



FAP Route 332 (IL 1)
Project BRF-0332 (095)
Section 103B-1
Wabash County
Contract No. 94754

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A

The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or to
poles, wires, and other facilities of tenants on the rights-of-way of the Railroad
Company. Whenever work is liable to affect the operations or safety of trains,
the method of doing such work shall first be submitted to the Railroad Engineer
for approval, but such approval shall not relieve the Contractor from liability. Any
work to be performed by the Contractor which requires flagging service or
inspection service shall be deferred by the Contractor until the flagging service or
inspection service required by the Railroad is available at the job site.

Whenever work within Railroad rights-of-way is of such a nature that impediment
to Railroad operations such as use of runaround tracks or necessity for reduced
speed is unavoidable, the Contractor shall schedule and conduct his operations
so that such impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect operations and property of
the Railroad, the Contractor shall make such provisions. If in the judgment of the
Railroad Engineer, or in his absence, the Engineer, such provisions is
insufficient, either may require or provide such provisions as he deems
necessary. In any event, such unusual provisions shall be at the Contractor’s
expense and without cost to the Railroad or the Department.

4. TRACK CLEARANCES:

A

The minimum ftrack clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking any
work within Railroad right-of-way, or before placing any obstruction over any
track, the Contractor shall:

1. Notify the Railroad’s representative at least 72 hours in advance of the
work.
2. Receive assurance from the Railroad’s representative that arrangements

have been made for flagging service as may be necessary.

3. Receive permission from the Railroad’s representative to proceed with
the work.
4. Ascertain that the Engineer has received copies of notice to the Railroad

and of the Railroad’s response thereto.
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5. CONSTRUCTION PROCEDURES:

A

General:

Construction work and operations by the Contractor on Railroad property shall
be:

1. Subiject to the inspection and approval of the Railroad.

2. In accord with the Railroad’s written outline of specific conditions.

3. In accord with the Railroad’s general rules, regulations and requirements
including those relating to safety, fall protection and personal protective
equipment.

4. In accord with these Special Provisions.

Excavation:

The subgrade of an operated track shall be maintained with edge of beam at
least 10’-0” from centerline of track and not more than 24- inches below top of
rail. Contractor will not be required to make existing section meet this
specification if substandard, in which case existing section will be maintained.

Excavation for Structures:

The Contractor will be required to take special precaution and care in connection
with excavating and shoring pits, and in driving piles or sheeting for footings
adjacent to tracks to provide adequate lateral support for the tracks and the loads
which they carry, without disturbance of track alignment and surface, and to
avoid obstructing track clearances with working equipment, tools or other
material. All plans and calculations for shoring shall be prepared and signed by a
Registered Professional Engineer. The Engineer will be responsible for the
accuracy for all controlling dimensions as well as the selection of soil design
values which will accurately reflect the actual field conditions. The procedure for
doing such work, including need of and plans and calculations for shoring, shall
first be approved by the Engineer and the Railroad Engineer, but such approval
shall not relieve the Contractor from liability.

Demolition. Erection, Hoisting

1. Railroad tracks and other railroad property must be protected from
damage during the procedure.

2. The Contractor is required to submit a plan showing the location of
cranes, horizontally and vertically, operating radii, with delivery or
disposal locations shown. The location of all tracks and other railroad
facilities as well as all obstructions such as wire lines, poles, adjacent
structures, etc. must also be shown.

111



FAP Route 332 (IL 1)

Project BRF-0332 (095)

Section 103B-1

Wabash County

Contract No. 94754

Crane rating sheets showing cranes to be adequate for 150% of the

actual weight of the pick. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.

Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing and/or
proposed structure showing complete and sufficient details with
supporting data for the demolition or erection of the structure. If plans do
not exist, lifting weights must be calculated from field measurements.
The field measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and
calculations.

A data sheet must be submitted listing the types, size, and arrangements
of all rigging and connection equipment.

A complete procedure is to be submitted, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane or
cranes.

All erection or demolition plans, procedures, data sheets, etc. submitted
must be prepared, signed and sealed by a Registered Professional
Engineer.

The Railroad’s representative must be present at the site during the entire
demolition and erection procedure period.

All procedures, plans and calculations shall first be approved by the
Engineer and the Railroad Engineer, but such approval does not relieve
the Contractor from liability.

Blasting:

1.

The Contractor shall obtain advance approval of the Railroad Engineer
and the Engineer for use of explosives on or adjacent to Railroad
property. The request for permission to use explosives shall include a
detailed blasting plan. If permission for use of explosives is granted, the
Contractor will be required to comply with the following:

(a) Blasting shall be done with light charges under the direct
supervision of a responsible officer or employee of the Contractor
and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the

possibility of premature explosions resulting from operation of two-
way radios.

112



(c)

FAP Route 332 (IL 1)

Project BRF-0332 (095)

Section 103B-1

Wabash County

Contract No. 94754

No blasting shall be done without the presence of an authorized

representative of the Railroad. At least 72 hours advance notice

to the person designated in the Railroad’s notice of authorization

to proceed (see paragraph 2B) will be required to arrange for the

presence of an authorized Railroad representative and such
flagging as the Railroad may require.

Have at the job site adequate equipment, labor and materials and
allow sufficient time to clean up debris resulting from the blasting
without delay to trains, as well as correcting at his expense any
track misalignment or other damage to Railroad property resulting
from the blasting as directed by the Railway’s authorized
representative. If his actions result in delay of trains, the
Contractor shall bear the entire cost thereof.

The Railroad representative will:

(@)

(b)

Determine approximate location of trains and advise the
Contractor the appropriate amount of time available for the
blasting operation and clean up.

Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
special provisions.

Maintenance of Railroad Facilities:

1.

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor will promptly repair eroded areas within
Railroad rights-of-way and repair any other damage to the property of the
Railroad or its tenants.

All such maintenance and repair of damages due to the Contractor’s
operations shall be done at the Contractor’s expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights-of-way of the Railroad Company without
first having obtained permission from the Railroad Engineer, and such
permission will be with the understanding that the Railroad Company will not be
liable for damage to such material and equipment from any cause and that the
Railroad Engineer may move or require the Contractor to move, at the
Contractor’s expense, such material and equipment.
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All grading or construction machinery that is left parked near the track

unattended by a watchman shall be effectively immobilized so that it cannot be

moved by unauthorized persons. The Contractor shall protect, defend, indemnify

and save Railroad, and any associated, controlled or affiliated corporation,

harmless from and against all losses, costs, expenses, claim or liability for loss or

damage to property or the loss of life or personal injury, arising out of or incident
to the Contractor’s failure to immobilize grading or construction machinery.

Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of
the Railroad rights-of-way, all machinery, equipment, surplus materials,
falsework, rubbish or temporary buildings of the Contractor, and leave said
rights-of-way in a neat condition satisfactory to the Chief Engineer of the Railroad
or his authorized representative.

6. DAMAGES:

A

The Contractor shall assume all liability for any and all damages to his work,
employees, servants, equipment and materials caused by Railroad traffic.

Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

7. FLAGGING SERVICES:

A

When Required:

Under the terms of the agreement between the Department and the Railroad, the
Railroad has sole authority to determine the need for flagging required to protect
its operations. In general, the requirements of such services will be whenever
the Contractor’s personnel or equipment are or are likely to be, working on the
Railroad’s right-of-way, or across, over, adjacent to, or under a track, or when
such work has disturbed or is likely to disturb a railroad structure or the railroad
roadbed or surface and alignment of any track to such extent that the movement
of trains must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases,
more than one may be necessary, such as yard limits where three (3) flagmen
may be required. However, if the Contractor works within distances that violate
instructions given by the Railroad’s authorized representative or performs work
that has not been scheduled with the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has been
completed.
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B. Scheduling and Notification:

1.

The Contractor’'s work requiring railroad flagging should be scheduled to
limit the presence of a flagman at the site to a maximum of 50 hours per
week. The Contractor shall receive Railroad approval of work schedules
requiring a flagman’s presence in excess of 40 hours per week.

Not later than the time that approval is initially requested to begin work on
Railroad right-of-way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad right-of-way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad’s authorized
representative. Flagman or Flagmen may not be provided until the job
site meeting has been conducted and the Contractor’s work scheduled.

The Contractor will be required to give the Railroad representative at least
10 working days of advance written notice of intent to begin work within
Railroad right-of-way in accordance with this special provision. Once
begun, when such work is then suspended at any time, or for any reason,
the Contractor will be required to give the Railroad representative at least
3 working days of advance notice before resuming work on Railroad right-
of-way. Such notices shall include sufficient details of the proposed work
to enable the Railroad representative to determine if flagging will be
required. If such notice is in writing, the Contractor shall furnish the
Engineer a copy; if notice is given verbally, it shall be confirmed in writing
with copy to the Engineer. If flagging is required, no work shall be
undertaken until the flagman, or flagmen are present at the job site. It
may take up to 30 days to obtain flagging initially from the Railroad.
When flagging begins, the flagman is usually assigned by the Railroad to
work at the project site on a continual basis until no longer needed and
cannot be called for on a spot basis. If flagging becomes unnecessary
and is suspended, it may take up to 30 days to again obtain from the
Railroad. Due to Railroad labor agreements, it is necessary to give 5
working days notice before flagging service may be discontinued and
responsibility for payment stopped.

If, after the flagman is assigned to the project site, an emergency arises
that requires the flagman’s presence elsewhere, then the Contractor shall
delay work on Railroad right-of-way until such time as the flagman is
again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Department or Railroad.

C. Payment:

1.

The Department’s contractor pursuant to Section 107.12 of the State’s
“Standard Specifications for Road and Bridge Construction” adopted
January 1, 2002 will be responsible for paying the Railroad directly for
any and all costs of flagging which may be required to accomplish the
construction.
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The estimated cost of flagging is $400.00 per day based on a 10-hour

work day. This cost includes the base pay for the flagman, overhead, and

includes an estimated $50 per diem charge for travel expenses, meals

and lodging. The charge to the Department by the Railroad will be the

actual cost based on the rate of pay for the Railroad’s employees who are
available for flagging service at the time the service is required.

Work by a flagman in excess of 8 hours per day or 40 hours per week,
but not more than 12 hours a day will result in overtime pay at 1 and 1/2
times the appropriate rate. Work by a flagman in excess of 12 hours per
day will result in overtime at 2 times the appropriate rate. If work is
performed on a holiday, the flagging rate is 2 and 1/2 times the normal
rate.

Railroad work involved in preparing and handling bills will also be charged
to the Department. Charges to the Department by the Railroad shall be in
accordance with applicable provisions of Subchapter B, Part 140, Subpart
I and Subchapter G, Part 646, Subpart B of the Federal-Aid Policy Guide
issued by the Federal Highway Administration on December 9, 1991,
including all current amendments. Flagging costs are subject to change.
The above estimates of flagging costs are provided for information only
and are not binding in any way.

D. Verification:

1.

The Contractor and Department will review and sign the Railroad
flagman’s time sheet (Form 11123), attesting that the flagman was
present during the time recorded. Flagmen may be removed by the
Railroad if form is not signed. If flagman is removed, the Contractor will
not be allowed to re-enter the Railroad right-of-way until the issue is
resolved. Any complaints concerning flagman or flagmen must be
resolved in a timely manner. If need for flagman or flagmen is
questioned, please contact Railroad’s System Engineer Public
Improvements (404) 529-1641. All verbal complaints will be confirmed in
writing by the Contractor within 5 working days with a copy to the
Highway Engineer. Address all written correspondence to:

Office of Chief Engineer Attn:  T. D. Wyatt
Bridges & Structures System Engineer
Norfolk Southern CorporationPublic Improvements

1200 Peachtree Street

Atlanta, Georgia 30309
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2. The Railroad flagman assigned to the project will be responsible for

notifying the Project Engineer upon arrival at the job site on the first day

(or as soon thereafter as possible) that flagging services begin and on the

last day that he performs such services for each separate period that

services are provided. The Project Engineer will document such

notification in the project records. When requested, the Project Engineer

will also sign the flagman’s diary showing daily time spent and activity at
the project site.

HAUL ACROSS RAILROAD:

A

Where the plans show or imply that materials of any nature must be hauled
across a Railroad, unless the plans clearly show that the Department has
included arrangements for such haul in its agreement with the Railroad, the
Contractor will be required to make all necessary arrangements with the Railroad
regarding means of transporting such materials across the Railroad. The
Contractor will be required to bear all costs incidental to such crossings whether
services are performed by his own forces or by Railroad personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless
specific authority for its installation, maintenance, necessary watching and
flagging thereof and removal, until a private crossing agreement has been
executed between the Contractor and Railroad.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A

All temporary or permanent changes in wire lines or other facilities which are
considered necessary to the project are shown on the plans; included in the force
account agreement between the Department and the Railroad or will be covered
by appropriate revisions to same which will be initiated and approved by the
Department and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall
make separate arrangements with the Railroad for same to be accomplished at
the Contractor’s expense.

COOPERATION AND DELAYS:

A

It shall be the Contractor’s responsibility to arrange a schedule with the Railroad
for accomplishing stage construction involving work by the Railroad or tenants of
the Railroad. In arranging his schedule he shall ascertain, from the Railroad, the
lead time required for assembling crews and materials and shall make due
allowance therefore.

No charge or claim of the Contractor against either the Department or the
Railroad Company will be allowed for hindrance or delay on account of railway
traffic; any work done by the Railway Company or other delay incident to or
necessary for safe maintenance of railway traffic or for any delays due to
compliance with these special provisions.
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TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each side
of single operated track, an unobstructed continuous space suitable for trainman’s use in
walking along trains, extending to a line not less than 10 feet from centerline of track,
shall be maintained. Any temporary impediments to walkways and track drainage
encroachments or obstructions allowed during work hours while Railway’s protective
service is provided shall be removed before the close of each work day. If there is any
excavation near the walkway, a handrail, with 10’-0” minimum clearance from centerline
of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear hard hats. Appropriate eye and hearing protection must
be used. Working in shorts is prohibited. Shirts must cover shoulders, back and
abdomen. Working in tennis or jogging shoes, sandals, boots with high heels,
cowboy and other slip-on type boots is prohibited. Hard-sole, lace-up footwear,
zippered boots or boots cinched up with straps which fit snugly about the ankle
are adequate. Safety boots are strongly recommended.

B. No one is allowed within 25 of the centerline of track without specific
authorization from the flagman.

C. All persons working near track while train is passing are to lookout for dragging
bands, chains and protruding or shifted cargo.

D. No one is allowed to cross tracks without specific authorization from the flagman.

E. All welders and cutting torches working within 25’ of track must stop when train is
passing.

F. No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15’ of centerline of track without specific permission from
railroad official and flagman.

B. No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

C. All employees will stay with their machines when crane or boom equipment is
pointed toward track.

D. All cranes and boom equipment under load will stop work while train is passing
(including pile driving).
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E. Swinging loads must be secured to prevent movement while train is passing.

F. No loads will be suspended above a moving train.

G. No equipment will be allowed within 25 of centerline of track without specific
authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

l. No equipment or load movement within 25’ or above a standing train or railroad
equipment without specific authorization of the flagman.

J. All operating equipment within 25 of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the
flagman views the operation to be dangerous to the passing train.

K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

M. No equipment or materials will be parked or stored on Railroad’s property unless
specific authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

0. All cranes and boom equipment will be turned away from track after each work
day or whenever unattended by an operator.

INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of

the contract and specifications, the Prime Contractor will be required to carry
insurance of the following kinds and amounts:

1. Commercial General Liability Insurance having a combined single limit of
not less than $2,000,000 per occurrence for all loss, damage, cost and expense,
including attorneys' fees, arising out of bodily injury liability and property
damage liability during the policy period. Said policy shall include “explosion,
collapse, and underground hazard” (“XCU”) coverage, shall be endorsed to
name Railroad specified in item A.2 below as an additional insured, and shall
include a severability of interests provision.
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2. Railroad Protective Liability Insurance having a combined single limit of

not less than $5,000,000 each occurrence and $10,000,000 in the aggregate

applying separately to each annual period. If the project involves track over

which passenger trains operate, the insurance limits required are not less than a

combined single limit of $5,000,000 each occurrence and $10,000,000 in the

aggregate applying separately to each annual period. Said policy shall provide

coverage for all loss, damage or expense arising from bodily injury and property

damage liability, and physical damage to property attributed to acts or omissions
at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:
The insurer must be rated A- or better by A.M. Best Company, Inc.

The policy must be written using one of the following combinations of Insurance Services
Office (“ISO”) Railroad Protective Liability Insurance Form Numbers:
CG 00350196 and CG 28 31 10 93; or CG 00 35 07 98 and CG 28 31 07 98.

The named insured shall read:
[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: Scott Dickerson,
Director Risk Management

The description of operations must appear on the Declarations, must match the project
description in this agreement, and must include the appropriate Department project and
contract identification numbers.

The job location must appear on the Declarations and must include the city, state and
appropriate highway name/number.

The name and address of the prime contractor must appear on the Declarations.

The name and address of the Department must be identified on the Declarations as the
“Involved Governmental Authority or Other Contracting Party.”

Other endorsements/forms that will be accepted are:
Broad Form Nuclear Exclusion — Form IL 00 21
30-day Advance Notice of Non-renewal or cancellation
Required State Cancellation Endorsement

Quick Reference or Index Form CL/IL 240
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Endorsements/forms that are NOT acceptable are:
Any Pollution Exclusion Endorsement except CG 28 31
Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no. 2.h above.

B.

If any part of the work is sublet, similar insurance, and evidence thereof as
specified in A.1 above, shall be provided by or on behalf of the subcontractor to
cover its operations on Railroad’s right of way.

Prior to entry on Railroad right-of-way, the original Railroad Protective Liability
Insurance Policy shall be submitted by the Prime Contractor to the Department at
the address below for its review and transmittal to the Railroad. In addition,
certificates of insurance evidencing the Prime Contractors and any
subcontractors’ Commercial General Liability Insurance shall be issued to the
Railroad and the Department at the addresses below, and forwarded to the
Department for its review and transmittal to the Railroad. The certificates of
insurance shall state that the insurance coverage will not be suspended, voided,
canceled, or reduced in coverage or limits without (30) days advance written
notice to Railroad and the Department. No work will be permitted by Railroad on
its right-of-way until it has reviewed and approved the evidence of insurance
required herein.

DEPARTMENT: RAILROAD:

15.

Mr. Scott Dickerson, ARM
Risk Manager

Norfolk Southern Corporation
Three Commercial Place
Norfolk, VA 23510-2191

FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of
these Special Provisions:

A

The Railroad Engineer may require that the Contractor vacate Railroad
property.

The Engineer may withhold all monies due the Contractor on monthly
statements.

Any such orders shall remain in effect until the Contractor has remedied the
situation to the satisfaction of the Railroad Engineer and the Engineer.
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16. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account of
compliance with these special provisions. All such costs shall be included in prices bid
for other items of the work as specified in the payment items.

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
Atlanta, GA 30309

Date:
File:
Milepost:
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STORM WATER POLLUTION PREVENTION PLAN

Route
Section

County

linois Department
of Transportation STORM WATER POLLUTION PREVENTION PLAN
FAP 332 Marked Rte. _lllinois 1
103B-1 Project No.
Contract
Wabash No. 04754

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the
lllinois Environmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gathered and
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system, or
those persons directly responsible for gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for submitting
false information, including the possibility of fine and imprisonment for knowing violations.

Roger L. Driskell ﬁu‘j_’ ? }OA_J{’

Print Name Signature Y
Deputy Director, Region Four Engineer / O~6-vS
Title Date
Highways/District #7
Agency

.  Site Description:

A. The following is a description of the project location:
This project consists of the proposed improvements for 0.417 miles of FAP Route 332 (lllinois Route
1), specifically the removal and replacement of SN 092-0023 over Norfolk Southern Railroad.

B. The following is a description of the construction activity which is the subject of this plan:
Construction will include the removal of the existing four span structure and replacement with a new
three span continuous composite plate girder structure, roadway reconstruction, removal and
replacement of concrete gutters, bituminous and aggregate shoulders, drainage structures, pavement
markings, landscaping and all incidental and collateral work necessary to complete the project as
shown on the plans.

C. The following is a description of the intended sequence of major activities which will disturb soils for
major portions of the construction site, such as grubbing, excavation and grading:
The removal of the approach roadway, including the existing gutter and shoulders, and existing four
span structure.

Printed 9/17/2009 BDE 2342 (Rev. 07/23/09)
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Earth excavation will take place including the tree removal, for the replacement of the structure and
roadway.

Placement, maintenance, removal and proper clean up of temporary erosion control items including
perimeter erosion barrier, erosion control blankets, ditch checks, inlet and pipe protection, sediment
basins and seeding.

Final roadway grading, paving and other miscellaneous items including installation of guardrail.
D. The total area of the construction site is estimated to be 6.9 acres.

The total area of the site that is estimated will be disturbed by excavation, grading or other activities is
5.78 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities
are completed:

0.42

F. The following is a description of the soil types found at the project site followed by information
regarding their erosivity:

There are five soil types located within the project area. They are lona Silt Loam (301A and 307B)
and Alford Silt (308B, 308B2 and 308C2).

lona Silt Loam (307A) - This soil makes up 21% of the area. This is a moderately well-drained soil
that is not flooded or ponded. It has a moderate susceptibility to wind and water erosion. The slopes
are 0 to 2 percent.

lona Silt Loam (307B)-This soil makes up 48% of the area. This is a well drained soil that is not
flooded or ponded.. It has a moderate susceptibility to wind and water erosion. The slopes are 2 to 4
percent.

Alford Silt Loam (308B)- This soil makes up 1% of the area. This is a well drained soil that is not
flooded or ponded. It has a moderate susceptibility to wind and water erosion. The slopes are 2 to 4

percent.

Alford Silt Loam (308B2) - This soil makes up 28% of the area. This is well drained soil that is not
flooded or ponded. It has a moderate susceptibility to wind and water erosion. The slopes are 2 to 4
percent.

Alford Silt Loam (308C2)- This soil makes up 1% of the area. This is a well drained soil that is not
flooded or ponded. It has a moderate susceptibility to wind and water erosion. The slopes are 4 to 7

percent.

G. The following is a description of potentially erosive areas associated with this project:

There are no potentially erosive soil areas within this project.
Printed 9/17/2009 BDE 2342 (Rev. 07/23/09)
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H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g.
steepness of slopes, length of slopes, etc):

The nature and purpose of the land disturbing activities for this project are to remove and replace the
structure on lllinois Route 1 over Norfolk Southern Railroad, existing structure number 093-0023. This
includes the removal of the approach slabs and grade raise of the roadway, removal and replacement
of the gutter. The slopes will be constructed at 3:1. There are no offsite land disturbing activities.
The soils in the area are moderately susceptible to wind and water erosion.

I. See the erosion control plans and/or drainage plans for this contract for information regarding
drainage patterns, approximate slopes anticipated before and after major grading activities, locations
where vehicles enter or exit the site and controls to prevent offsite sediment tracking (to be added
after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are
expected to occur, surface waters (including wetlands) and locations where storm water is discharged
to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of
wetland acreage at the site. The location of the receiving waters can be found on the erosion and
sediment control plans:

Wabash River.
K. The following pollutants of concern will be associated with this construction project:

Petroleum (gas, diesel, oil, kerosene, hydraulic oil /

) Soil Sediment | fluids)
[0 Concrete [0  Antifreeze / Coolants
X Concrete Truck Waste [0  Waste water from cleaning construction equipment
O Concrete Curing Compounds [1  Other (specify)
O Solid Waste Debris [0  Other (specify)
O Paints O  Other (specify)
[ Solvents O  Other (specify)
I Fertilizers / Pesticides 0 Other (specify)
Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction
activities described in 1.C. above and for all use areas, borrow sites, and waste sites. For each measure
discussed, the contractor will be responsible for its implementation as indicated. The contractor shall
provide to the resident engineer a plan for the implementation of the measures indicated. The contractor,
and subcontractors, will notify the resident engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the permit. Each such contractor has signed
the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls
1. Stabilized Practices: Provided below is a description of interim and permanent stabilization
practices, including site specific scheduling of the implementation of the practices. Site plans will

ensure that existing vegetation is preserved where attainable and disturbed portions of the site will
Printed 9/17/2009 BDE 2342 (Rev. 07/23/09)
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be stabilized. Stabilization practices may include but are not limited to: temporary seeding,
permanent seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees,
preservation of mature vegetation, and other appropriate measures. Except as provided below in
1I(A)(1)(a) and l1(A)(3), stabilization measures shall be initiated as soon as practicable in portions
of the site where construction activities have temporarily or permanently ceased, but in no case
more than 7 days after the construction activity in that portion of the site has temporarily or
permanently ceases on all disturbed portions of the site where construction will not occur for a
period of 14 or more calendar days.

a. Where the initiation of stabilization measures by the 7" day after construction activity
temporarily or permanently ceases is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable thereafter.

The following Stabilization Practices will be used for this project:

Erosion Control Blanket /

] Preservation of Mature Vegetation ] Mulching

O Vegetated Buffer Strips [0 Sodding

[0 Protection of Trees [0 Geotextiles
Temporary Erosion Control Seeding [  Other (specify)
[0 Temporary Turf (Seeding, Class 7) O Other (specify)
Temporary Mulching [0 Other (specify)
X Permanent Seeding [0  Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

Stabilization measures shall be inititated as soon as practicable in portions of the site where
construction activities have temporarily or permanently ceased, but in no case more than 14
days after the construction activity in that portion of the site has temporarily or permanently
ceased.

Temporary erasion control seeding - This item will be applied to bare areas every seven days
regardless of the weather conditions at a rate of 100 Ib/acre to minimize the amount of
exposed surface areas. The engineer may also require ciritcal locations to be seeded
immediately and the Contractor shall have 48 hours to comply.

Temporary Mulching - Within 24 hours from the time seeding has been performed, the seeded
area shall be given a covering of mulch as directed in the plans.

Erosion control systems shall be installed prior to the beginning of any construction activities
that will create potentially erodible conditions.

Permanent Seeding - Seeding Class 2 will be installed per IDOT specifications.

Mulching - Mulch Method 2 shall be applied in relatively flat areas to protect the disturbed
areas and prevent further erosion. :

2. Structural Practices: Provided below is a description of structural practices that will be
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implemented, to the degree attainable, to divert flows from exposed soils, store flows or otherwise

limit runoff and the discharge of pollutants from exposed areas of the site. Such practices may

include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment
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traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm drain inlet
protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or
permanent sediment basins. The installation of these devices may be subject to Section 404 of
the Clean Water Act. '

The following Structural Practices will be used for this project:

Perimeter Erosion Barrier Rock QOutlet Protection
Temporary Ditch Check Riprap
Storm Drain Inlet Protection Gabions

Slope Mattress

Retaining Walls

Slope Walls

Concrete Revetment Mats
Level Spreaders

Sediment Trap

Temporary Pipe Slope Drain
Temporary Sediment Basin
Temporary Stream Crossing
Stabilized Construction Exits

000000 0OKOORKK
OOo0000OoOxROOOxXO

Turf Reinforcement Mats Other (specify)
Permanent Check Dams Other (specify)
Permanent Sediment Basin Other (specify)
Aggregate Ditch Other (specify)
Paved Ditch Other (specify)

Describe how the Structural Practices listed above will be utilized:

Perimeter Erosion Barrier - Silt fences will be placed along the perimeter of the project's
construction limits to contain silt and runoff leaving the site. It shall be constructed at the beginning
of construction and removed at the end of construction.

Storm Drain Inlet Protection - The system shall be installed to intercept water borne silt and
sediment to prevent it from entering the drainage system or existing the construction site.

Temporary Ditch Checks - Ditch checks will be placed in swales where runoff velocity is high. All
structural practices are shown in detail in the erosion control plans. Ditch checks shall be located
every 1.5 ft of fall/rise in the ditch grade.

Temporary Sediment Basins - Sediment basins shall be placed as shown on the erosion control
plans to capture water borne silt and prevent it from exiting the construction site. Sediment basins
shall be inspected after each significant rainfall. Accumulated silt shall be removed when the
basin becomes 75 percent filled.

As soon as reasonable access is available to all locations where water drains away from the
project, temporary ditch checks, inlet and pipe protection and perimeter erosion barrier shall be
installed as called out in this plan and as directed by the engineer.

All erosion control products furnished shall be specifically recommended by the manufacturer for
the use specified in this erosion control plan, prior to the approval and use of the product, the
contractor shall submit to the engineer a notarized certification by the producer stating the
intended use of the product and that the physical properties required for this application are met or
exceeded. The contractor shall provide manufacturer installation procedures to facilitate the
engineer in construction inspection.

BDE 2342 (Rev. 07/23/09)
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3. Storm Water Management: Provided below is a description of measures that will be installed

during the construction process to control pollutants in storm water discharges that will occur after
construction operations have been completed. The installation of these devices may be subject to
Section 404 of the Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including
wet ponds), storm water retention structures, flow attenuation by use of open vegetated swales
and natural depressions, infiltration of runoff on site, and sequential systems (which combine
several practices).

The practices selected for implementation were determined on the basis of the technical
guidance in Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design
and Erosion Control) of the lllinois Department of Transportation Bureau of Design and
Environment Manual. If practices other than those discussed in Section 59-8 are selected for
implementation or if practices are applied to situations different from those covered in Section
59-8, the technical basis for such decisions will be explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any
outfall channel as necessary to provide a non-erosive velocity flow from the structure to a
water course so that the natural physical and biological characteristics and functions are
maintained and protected (e.g. maintenance of hydrologic conditions such as the hydroperiod
and hydrodynamics present prior to the initiation of construction activities).

Description of Storm Water Management Controls.

There are no required Storm Water Management Controls for this project.

4. Other Controls:

>rinted 9/17/2009

a. Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed
to prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of
stabilized entrances and exits and the procedures (s)he will use to construct and maintain
them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help
prevent discharges of construction materials during delivery, storage, and use:

e All products delivered to the project site must be properly labeled.

o Water tight shipping containers and/or semi trailers shall be used to store hand tools,
small parts, and most construction materials that can be carried by hand, such as paint
cans, solvents, and grease.

¢ A storage/containment facility should be chosen for larger items such as drums and
items shipped or stored on pallets. Such material is to be covered by a tin roof or large
sheets of plastic to prevent precipitation from coming in contact with the products being
stored.

e Large items such as light stands, framing materials and lumber shall be stored in the
open in a general storage area. Such material shall be elevated with wood blocks to
minimize contact with storm water runoff.

BDE 2342 (Rev. 07/23/09)
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o Spill clean-up materials, material safety data sheets, an inventory of materials, and
emergency contact numbers shall be maintained and stored in one designated area and
each Contractor is to inform his/her employees and the resident engineer of this
location.

¢. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm
water from stockpiles of soil and paving materials such as but not limited to portland cement
concrete rubble, asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub
base, and pre-mixed aggregate. The following BMPs may be considered:

e Perimeter Erosion Barrier

Temporary Seeding

Temporary Mulch

Plastic Covers

Soil Binders

Storm Drain Inlet Protection

The contractor will provide the resident engineer with a written plan of the procedures (s)he will
use on the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of
the State, except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State
and/or local waste disposal, sanitary sewer or septic system regulations.

f. The contractor shall provide a written and graphic plan to the resident engineer identifying
where each of the above areas will be located and how they are to be managed.

5. Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance
with IDOT specifications, which are at least as protective as the requirements contained in the
lllinois Environmental Protection Agency’'s lllinois Urban Manual, 1995. Procedures and
requirements specified in applicable sediment and erosion site plans or storm water management
plans approved by local officials shall be described or incorporated by reference in the space
provided below. Requirements specified in sediment and erosion site plans, site permits, storm
water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they
are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site
plans or storm water management plans approved by local officials:

All management practices, controls and other provisions provided in this plan are in accordance
with the IDOT Standard Specifications for Road and Bridge Construction and the lllinois Urban
Manual.

111. Maintenance:

*rinted 9/17/2009
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The following is a description of procedures that will be used to maintain, in good and effective operating
conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. The resident engineer will provide maintenance guides to the contractor for the
practices associated with this project.

Seeding - All erodible bare earth will be temporarily seeded every 7 days to minimize the amount of
erodible surfaces within the contract limits.

Perimeter Erosion Barrier - Sedeiment will be removed if the integrity of the fencing is in jeopardy and any
fencing knocked down will be repaired immediately.

Mulching - Any areas that fail will be repaired immediately.

Ditch Checks - Sediment will be revmoved if the integrity of the ditch check is in jeopardy, any ditch
checks which fail will be repaired or replaced immediately.

All maintenance of erosion control will be the responsibility of the contractor until construction is complete
and accepted by IDOT after final inspection. All locations where vehicles enter and exit the construction
" site and all other areas subject to erosion should also be inspected periodically.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally
stabilized, structural control measures, and locations where vehicles and equipment enter and exit the
site. Such inspections shall be conducted at least once every seven (7) calendar days and within 24
hours of the end of a storm that is 0.5 inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.),
borrow sites, and waste sites shall be inspected for evidence of, or the potential for, pollutants
entering the drainage system. Erosion and sediment control measures identified in the plan shall be
observed to ensure that they are operating correctly. Discharge locations or points that are
accessible, shall be inspected to ascertain whether erosion control measures are effective in
preventing significant impacts to receiving waters. Locations where vehicles enter or exit the site shall
be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in
section | above and pollution prevention measures identified in section Il above shall be revised as
appropriate as soon as practicable after such inspection. Any changes to this plan resulting from the
required inspections shall be implemented within %2 hour to 1 week based on the urgency of the
situation. The resident engineer will notify the contractor of the time required to implement such
actions through the weekly inspection report.

C. A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this
storm water pollution prevention plan, and actions taken in accordance with section IV(B) shall be
made and retained as part of the plan for at least three (3) years after the date of the inspection. The
report shall be signed in accordance with Part V1. G of the general permit.
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D. If any violation of the provisions of this plan is identified during the conduct of the construction work
covered by this plan, the resident engineer shall notify the appropriate IEPA Field Operations Section
office by email at: epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident. The
resident Engineer shall then complete and submit an “Incidence of Noncompliance” (ION) report for
the identified violation within 5 days of the incident. The resident engineer shall use forms provided by
the lllinois Environmental Protection Agency and shall include specific information on the cause of
noncompliance, actions which were taken to prevent any further causes of noncompliance, and a
statement detailing any environmental impact which may have resulted from the noncompliance. All
reports of noncompliance shall be signed by a responsible authority in accordance with Part VI. G of
the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water
discharges associated with the industrial activity addressed in this plan must be described below.
Appropriate pollution prevention measures, as described below, will be implemented for the non-storm

water component(s) of the discharge.

A. Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent
material discharges to the storm drain system. The contractor shall produce a written plan stating
how his/her company will prevent, report, and clean up spills and provide a copy to all of his/her
employees and the resident engineer. The contractor shall notify all of his/her employees on the
proper protocol for reporting spills. The contractor shall notify the resident engineer of any spills

immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control
residual concrete, concrete sediments, and rinse water:

¢ Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks.
Signs shall be installed directing concrete truck drivers where designated washout facilities are
located.

¢ The contractor shall have the location of temporary concrete washout facilities approved by the
resident engineer.

¢ All temporary concrete washout facilities are to be inspected by the contractor after each use
and all spills must be reported to the resident engineer and cleaned up immediately.

¢ Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and
litter associated with the project. The Contractor is responsible for ensuring his’her employees place
all litter including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon,
construction string, and all other construction related litter in the proper dumpsters.
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D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas
only, preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles
and equipment to prevent pollution. The contractor shall inform the resident engineer as to which
BMPs will be used on the project. The contractor shall inform the resident engineer how (s)he will be
informing his/her employees of these BMPs (i.e. signs, training, etc.). Below are a few examples of
these BMPs:

Containment

Spill Prevention and Control

Use of Drip Pans and Absorbents

Automatic Shut-Off Nozzles

Topping Off Restrictions

Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI.  Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the
implementation of a National Pollutant Discharge Elimination System/Erosion and Sediment Control
Deficiency Deduction against the contractor and/or penalties under the NPDES permit which could be
passed onto the contractor.
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llinois Department
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required
to complete their own separate form.

Route FAP 332 Marked Rt. _lllinois 1
Section _103B-1 Project No.
County  Wabash ggntract 94754

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described
below, in accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection

Agency.

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR 10) that authorizes the storm water discharges associated with
industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the Storm Water
Pollution Prevention Plan for the above mentioned project; | have provided all documentation required to be in

compliance with the ILR10 and Storm Water Pollution Prevention Plan and will provide timely updates to these
documents as necessary.

[ Contractor

[0 Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP
TeAetod AMTIAANL BDE 2342 (Rev. 07/23/09)
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A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
.  GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor’s immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor’'s employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,
supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’'s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’'s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to



implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special

provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’'s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from
and to utilize DBE subcontractors or subcontractors with

meaningful
minority group and female representation among their
employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.



9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements.
Such records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women,;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadw ays classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA.-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and



3.

Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as
appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually

paid

performed. In addition, any apprentice performing work on

the job site in excess of the ratio permitted under the

registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is

performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level

hourly rate) specified in the contractor’'s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level

of progress, expressed as a percentage of the journeyman-

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
the full amount

of fringe benefits listed on the wage

determination

for the applicable classification. If the Administrator for the

Wage

for

and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in
accordance with that determination.
(4) In the event the Bureau of Apprenticeship and Training,

or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:
(1) Except as provided in 29 CFR 5.16, trainees will not be

permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on

the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate

specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.



c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the



Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “ Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report

covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty ltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with



Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.
e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” low er tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
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entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j.- Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2.

Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
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in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or

debarment.
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2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission



of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing w age law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor's Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.state.il.us/desenv/delett.html
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