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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
September 17, 2021 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76P29

Various Counties

Section DIST 8 ELETRICAL 2022-1
Various Routes

District 8 Construction Funds

Repair and maintenance of electrical equipment at various pump stations in District 8.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman, P.E.
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2021

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-21)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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404 Micro-Surfacing and SIUITY S€aIING ......ccooiiiiiiiiiii e 6
405 CAPE S ...t b et e et e e s 17
406 Hot-Mix Asphalt Binder and SUrface COUISE ..........cceiiiiiiiiiiiiiee et 27
420 Portland Cement Concrete PavemeNt ............oooiiiiiiiiiiiiiie et 28
424 Portland Cement Concrete SIdeWalk .............vviiiiiiiiiiiiie e 30
442  Pavement PatChing ......cc.oviiiiiiiii et e e e e e e e e s e e e e e e e e e aaeaaaeean 31
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603 Adjusting Frames and Grates of Drainage and Utility Structures ............cccoociiiiiiiiiiecc e, 49
630 Steel Plate Beam Guardrail ... 50
631 Traffic Barrier TEIMINAIS .........ccuiiiiiiee ettt e e e e e st e e e e e e e st b e e e eaaeessnsbaaeeaaeesaannes 53
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780  Pavement SHHPING ...ccuuvieiiiee it e et e e e e et e e e e e e e st e et eaeeaesatbeaeeeaeessntbaaraaaeeeaaabaareaaeeeaanne 60
781 Raised Reflective Pavement Markers ... 61
783 Pavement Marking and Marker REMOVAI ..........cooiiiiiiiiiiiiiic e 62
888 Pedestrian Push-Button ... 64
TO0T  CeMENL .. 65
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1004  COArSE AQQIEOALES ......uviiiieiiiiiiiiietee e e e ettt e e e e e e e et e e e e e s s tbeeeeaaeeesaasbsaeeaaeeesassbaseeeaeessansbanaeaaeeeaanses 67
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1008  Structural StEEl COAtINGS .....cciiiiiiiiiie et e e e e e e et e e e e e e stbeeeeeaeessnsbaneeaaeesannnes 73
1020 Portland Cement CONCIete ........ooooiiiiiii 77
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1077  Post and FOUNALION .......ooiiiiiiiiiiii e e e e e e et e e e e e e e stb e e e eeaeessnsbaneeaaeesannnes 84
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1096  PaVvemMENT IMATKEIS ......uviiiiieiiiiiiiii it e ettt e e ettt e e e e e et e e e e e e e satbeeeeaaeeesasbsaeeeaeessansbaneeaaeesannses 87
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1102  Hot-Mix Asphalt EQUIPMENT ......oooiiiie et e et 89
1103 Portland Cement Concrete EQUIPMENT ..o 9
1105  Pavement Marking EQUIDMENT ..o 93

1106  Work Zone Traffic CoNtrol DEVICES .........cooovvveieeeeeeeeeeeeee 95
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 97
Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 100
3 X O SR 101
4 X Specific EEO Responsibilities Non Federal-Aid CoNtracts ............cccccoevieeiiiiiiiiiiiee e 111
5 x Required Provisions - State CONLraCES ..........cccviiiiiiiiiiiee e 116
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 122
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........cccccoovvviiiiiinnneen. 123
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 124
9 Construction Layout Stakes EXcept for BrAGES ........ccuviiiiiiiiiiiiiciiee e 125
10 Construction Layout StAKES .........ooiiiiiiiiiiiiii i a e e 128
11 Use of Geotextile Fabric for Railroad CroSSiNgG ...........coccuviiiiieiiiiiiiiieee et 131
12 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiie e e e e e e e e e e e e eaaes 133
13 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiei e e e e e e e e anaeee s 137
14 Pavement and Shoulder RESUMACING .....coooiiiiiiiiiiiie e e 139
15 Patching with Hot-Mix Asphalt Overlay Removal ... 140
16 [00] )Y 0 =T O] g Tor (= (RSP ESRR 142
17 PV C PIPEIINET .ttt et e e et e e et e e s e e e et e e e e e e e es 144
18 2 o3 ot [l = Lo & T PO RESTP 145
19 Temporary Portable Bridge Traffic Signals ...........ccccoiiiiiiiiiiie e 147
20 ST Y=Y Y=o USSR 149
21 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiii e 150
22 English Substitution of Metric BOItS ........coocuiiiiii e 151
23 Calcium Chloride Accelerator for Portland Cement Concrete ..........cc.eeviiiiiiiiiiiiieie e 152
24 Quality Control of Concrete Mixtures at the Plant ... 153
25 Quality Control/Quality Assurance of Concrete MiXtUreS ...........cccoeveeiiiiiieiiiiii e 161
26 Digital Terrain Modeling for Earthwork Calculations ...........c.ccccoooiiiiiiii i 177
27 ST Y=Y Y=o SR 179
28 Preventive Maintenance — Bituminous Surface Treatment (A-1) ......cccccooiiiiiieiieeiieieeeee e 180
29 ST TCY Y=o SR 186
30 T Y=Y PSRRI 187
31 T Y=Y OSSR 188
32 Temporary Raised Pavement Markers ...t 189
33 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 190
34 Portland Cement Concrete Inlay or OVErlay .........c.ccoiiiiiiiiiiie e 193
35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 197
36 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 200

37 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 202



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

TABLE OF CONTENTS
LOCATION OF PROUJECT ....etiiieiiiiie ettt ettt ettt ettt e sttt e e e sttt e e e satee e e e smteeeeeanteeeeeanteeeeeanteeeeeanteeeesanseeaeans 1
DESCRIPTION OF PROUJECT ... .ciiiiiiiitiiie ettt sttt ettt e e sttt e e e sttt e e e smtee e e e amteeeeeanteeeesanteeeeeanteeeesanseeaeans 1
SUBMITTAL OF EEO/LABOR DOCUMENTATION ...t a e e e 1
TERM OF CONT RA CT ..eeciiiie ittt ettt e e e oottt et ea e e e e e n e e e et aaee e e e e e s eeeeeeaeeaaaanssneeeaeeeeaannsnneeeeeeeaaannnnees 3
TERMINATION FOR CAUSE ...ttt e e e e e e et e et e e e e e e esae e e e e e e e e e nnnnaeeeaeeeeaannnnees 4
PRE-CONSTRUCTION MEETING ...ttt e e e e e et e e e e e e e e st ee e e e e e e e e annnnneeeaans 4
GENERAL ... ettt ettt ettt e ettt e e e bttt e e ettt e e e aa bttt e e aa R et eeeantee e e e e nee e e e e naeeeeannaeeeeanneeeenannreeas 4
ASSIGNMENT OF WORK ....cooiitiiiie ittt ettt e ettt e e e ettt e e e s st e e e e aste e e e aasteeeeasbeeeeanseeeeannteeeeansaeeeennnes 4
WORK ORDERS ...ttt ettt e ettt e ettt e e e sttt e e e ntt e e e e st ee e e e nbeeeeenbeeeeeanseeeeennseneeenres 5
PARTS AND MATERIALS ...ttt ettt sttt ettt e e e sttt e e e s bt e e e sate e e e e am bt e e e santeeeesanteeeeeanseeeeaanneeaeans 5
I YA I e N ] SRS 6
T O 1| O P 6
WARRANTIES FOR SUPPLIES AND SERVICES ...t 6
JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES.......oo e 7
APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES. .........coiiiiiiee e 7
PICK=UP TRUGCK ...ttt e e sttt e e e s ettt e e e ettt e e e e ateeeeaseeeeeabteeeesbeeeeesnbeeeeeanbeeeeeanseeaanns 8
TRUGCK CRANE ...ttt ettt ettt e ettt e e sttt e e s ettt e e aa st ee e e e s teeeeannbeeeeannbeeeeansbeeeeanbeeeeennbeeeeannees 8
BUCKET TRUGCK ...ttt ettt e e oottt e e e e e e e e et e et aeee e e e neeeeeeeaeae e e nneseeeeeeesaaannseeeeeeaeeaaaannsnnneeaaens 8
SUBMERSIBLE MIXER ...ttt ettt ettt e e e e e ettt e e e e e e e e nneeeeeaaeeeaannssneeeaaeeaaannsnnneeeaens 9
MAGNUM BREAKER. ...ttt ettt e ettt e e e e e e e et e e e e e e e e e taeeeeeaaeeeaannsseneeaaeeeaaannnnneeaaeens 12
RESPONSE TIMES ... ittt oottt e e oo ettt e e e e e e e aneeeeeaeeeeaaneeeeeeeaaeaeaannsseeeeaeeeaaannnnneeaaeans 17
FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES ........cooiiii e 17
CONTROL OF WORK ..ottt ettt e e sttt e e ettt e e e sttt e e e ams e e e e ansbeeeaansbeeeaansbeeesansbeeeeansbeeeeansbeeesannees 18
PEAK HOUR RESTRICTIONS ...ttt sttt sttt sttt e s st e e s st e e e s nnae e e annneeeesnnneeas 18
CONTRACTOR'S REPRESENTATIVE ...ttt ettt et s e e e e et e e s ennee e e e e 19
SUPERVISION OF WORK FORCE ...ttt e e e e e e e e e e e e e e e nnneeee 19
TEST EQUIPIMEN T ...ttt e et e oo oottt e e e e e e e e e s e eeeeeeeeeeaaannneeeeeaeeeeaaannsaneeeaeeeeaannnneeeeaeeeaanns 19
TN I I 0 1 0 S 19
LT Y4 = o i I | PSSO 19
PROTECTIVE GEAR AND CLOTHING.......uutiiieiiiiiee ettt e sttt e sttt e e e s e e e sneee e e snnaeeeeannneeas 19
CONFINED SPACE ENTRY ...ttt ittt e st e e sttt e e e sttt e e s s et e e e nbe e e e anteeeeaanseeaeeanreeeeennees 20
N A 110 = PRSP 20
SOFTWARE ...ttt ettt e e ettt e e e sttt e e e sttt e e aa st et e e an s be e e e an s beeeeannbeeeeansbeeeeannbeeeeannbeeeeannees 21
SCHEDULE OF WORK ...ttt ettt et e e e e e ettt e e e e e e e e ae e e e e e e e e e e aannseeeeeaaaeaaannseeeeaaaeeaaansnnnnes 21
e 1 N S ] R 21
L2 OO 21



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

PAYMENT TERMS AND CONDITIONS ... .o e 22
STATUS OF UTILITIES TO BE ADJUSTED .....ooiiiiiiii e e 22
COMPENSABLE DELAY COSTS (BDE)......uiiiiiieiie et 23
CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)......ciiiiieeeeeee e 27
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....ccoooiiiiii e 30
DISPOSAL FEES (BDE) ... e s s 38
MOBILIZATION (BDE) ...t s 39
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) ......ccccoociiiiiieiiesie e 39
SPEED DISPLAY TRAILER (BDE).......ueiiiiiiii e s s 50
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .......coiiiiiiiiieieieeece e 51
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ... 51
SUBMISSION OF PAYROLL RECORDS (BDE).......oiiiiiiieie e 52
TRAFFIC CONTROL DEVICES - CONES (BDE)..... .o 52
TRAFFIC SPOTTERS (BDE).... .o s 53
WEEKLY DBE TRUCKING REPORTS (BDE)......cccuiiiiiiiiiieiesiee et 54
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ......ccuiiiiiiieiiiei e 54
ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)................. 56



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section Dist 8 Electrical 2022-1, Various Counties, Contract No.
76P29, and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Various Routes
Section Dist 8 Electrical 2022-1
Various Counties
Contract No. 76P29

LOCATION OF PROJECT

This project is located in Region 5/District 8 in Madison, Clinton, Marion, Monroe, Greene,
Washington, and St. Clair Counties

DESCRIPTION OF PROJECT

This project is to repair and maintain the electrical equipment at pump stations at various locations
in Region 5/District 8.

SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3, and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.
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2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file, and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file, and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors,
also, have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least fourteen (14) days prior to the start of
construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above, then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above, then the MCAR shall be scanned to a .pdf file and attached
to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten (10) calendar days
following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:
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The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the contractor and/or cancellation, termination, or suspension
of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract, and no
additional compensation will be allowed for any costs incurred.

TERM OF CONTRACT

The term of this Contract shall commence on January 1, 2022 and terminate on January 1, 2023.
All services contracted for prior to the termination date must be completed and invoiced to IDOT

within 30 calendar days of the termination date.

Project Contact:

Richard Barbee Phone (618) 346-3273

lllinois Department of Transportation Fax (618) 346-3266

1102 Eastport Plaza Drive Nex Talk (888) 642-3449
Collinsville, IL 62234 Email: Richard.Barbee@)illinois.gov
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TERMINATION FOR CAUSE

The State may terminate this Contract, in whole or in part, immediately upon notice to the
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents,
employees or subcontractors have caused, or reasonably could cause jeopardy to health, safety,
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of
this Contract or is in violation of a material provision of this Contract, the State shall provide written
notice to the Contractor requesting that the breach or noncompliance be remedied within the
period of time specified in the State’s written notice. If the breach or noncompliance is not
remedied by that date the State may either: (a) immediately terminate the Contract without
additional written notice or, (b) enforce the terms and conditions of the Contract, and in either
event seek any available legal or equitable remedies and damages.

PRE-CONSTRUCTION MEETING

A Pre-Construction Meeting will be mandatory and will be held prior to start of work on this
contract. Contact Phillip Pete Sawyer at 618-346-3275 to schedule the meeting.

GENERAL

These specifications are prepared by the Department for the purpose of entering into a contract
for providing repair of electrical equipment at pump stations within District 8; and to have a
qualified and capable Contractor readily available for emergencies, subject to the terms and
conditions contained in this Contract/Proposal. Work covered by this contract shall be performed
on electrical facilities located within the District.

The work shall consist of repairing or replacing damaged electrical devices, servicing
malfunctioning motors and pumps, repairing outages, adding new facilities, and providing
whatever electrical services that are requested at locations described in a work order from the
lllinois Department of Transportation.

All work performed and materials supplied shall be in accordance with the latest edition of the
"Standard Specifications for Road and Bridge Construction" (http://www.dot.il.gov), the latest
editions of the "Manual on Uniform Traffic Control Devices for Streets and Highways"
(http://mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect at the
time a work order is issued.

ASSIGNMENT OF WORK

Nothing in this contract shall be construed to provide the Contractor the exclusive right to service
the Department’s electrical/pump facilities in this region/district. The Department reserves the
right to perform any and all work on these electrical devices with its own forces or to assign
another Contractor to work within this service area.
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WORK ORDERS

All work to be performed by the Contractor shall be on a call-out basis, normally being initiated
with a telephone call or e-mail message and followed by a written work order authorizing the work.
The work order shall show the date and time of issuance, type of facility, location, and a
description of the service required or problem reported.

The Contractor shall be available to respond to calls for service at all times, to include Saturdays,
Sundays, and holidays, to correct any malfunction of equipment or effect any temporary
emergency repair to damaged equipment resulting from any cause.

The Contractor shall designate at least four (4) responsible representatives of his organization to
whom the Department may issue work orders and instructions. The Contractor shall provide the
Department with the names and telephone numbers of these representatives. One of these
representatives shall be available at all times.

If the Contractor determines that the work needed to restore facility operation is beyond the scope
of the initiating telephone call or e-mail message and is well within the terms and conditions of
the other provisions of this contract, the Contractor shall proceed with that work. Otherwise, the
Contractor shall contact the Department before proceeding with the work.

The date and time the Contractor’s work crew arrives at the location on the work order and the
date and time the requested work is completed shall be noted on the Contractor’s billing invoice
submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent
work crews until the work order is completed.

The Contractor shall advise Mr. Phillip Sawyer, or his successor, at 618-346-3275 during normal
work hours or the District 8 Communications office at 618-346-3233 after normal work hours upon
arrival or departure of the site of all emergency service calls and provide the status of work.
Normal work hours, for the purposes of this contract, shall be hours during which the Contractor
is not required to pay overtime labor rates.

PARTS AND MATERIALS

Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit,
shall be considered included in the contract, and no additional compensation shall be paid. The
price charged by the Contractor for non-incidental parts or materials with a retail value over $25.00
per unit shall be the actual cost to the Contractor to which 15 percent may be added. The actual
billing invoices from the suppliers of these items must be submitted as documentation of parts
and materials costs. When such parts and materials are furnished by the Contractor, the material
shall be of the best grade of its respective kind, for the intended purpose. The Contractor is
expected to make a good faith effort to purchase the parts and materials supplied by them at the
lowest possible price. The transportation of the parts and materials to the location on the work
order by the Contractor shall be considered incidental to the contract, except for certain repairs
or when a special piece of equipment is required to properly transport the item(s).

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. The transportation of Department supplied parts and
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materials to the location on the work order by the Contractor shall be considered incidental to the
contract. The Department, at its discretion, may increase or decrease the quantities or kinds of
materials supplied to the Contractor. In order to expedite the repair of an installation, the
Department reserves the right to deliver parts, materials, and equipment directly to the
Contractor's shop or to the job site.

TRAVEL EXPENSE

The Contractor shall not be reimbursed for travel expenses, including "port to port" charges,
incurred in fulfilling obligations under this contract. All such charges are to be included and paid
for as part of the unit costs contained herein.

EQUIPMENT

The Contractor shall submit unit costs for this contract for equipment to be used in the execution
of this contract.

If the Department authorizes the Contractor to use a piece of machinery or equipment that does
not have a contract unit price and is not considered incidental to the contract, payment shall be
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and Bridge
Construction.

Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs,
servicing, filters, tires, etc. are to be included in the contract unit price. No additional compensation
for these operating expenses will be allowed.

All Contractor work crews shall be equipped with a cellular telephone to facilitate communications
with work crews and to verify operating conditions of essential electrical facilities. If more than
one vehicle is being used for a work order, only the crew leader will be required to be equipped
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone
number being used in the execution of each work order. The Department reserves the rights to
use the cellular telephone to contact a Contractor's work crew for their location and to request a
report on the status of a work order. All costs associated with this requirement shall be included
in the contract.

WARRANTIES FOR SUPPLIES AND SERVICES
The Vendor/Contractor warrants that the supplies furnished under this Contract will:

e Conform to the State’s manufacturing standards, specification, drawings, samples, or
descriptions furnished by the State, including but not limited to all specifications attached
as exhibits hereto.

¢ Be merchantable, of good quality and workmanship, free from defects for a period of
twelve months or longer if specified in writing, and fit and sufficient for the intended use.
Comply with all federal and state laws, regulations, and ordinances pertaining to the
manufacturing, packing, labeling, sale, and delivery of the supplies.

e Be of good title and be free and clear of all liens and encumbrances.

¢ Not infringe any patent, copyright, or other intellectual property rights of any third party.
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Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties. The
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State and
shall provide a copy of the warranty. These warranties shall be in addition to all other warranties,
express, implied, or statutory, and shall survive the State’s payment, acceptance, inspection, or
failure to inspect the supplies.

JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN ELECTRICIAN
approved for use on the applicable work order. Labor rates for JOURNEYMAN ELECTRICIAN
shall be inclusive of (but not limited to) all regular and premium time, insurance, benefits,
overheard, and profit.

The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract. Also, the JOURNEYMAN ELECTRICIAN shall be
required to carry a cellular telephone to facilitate communications with work crews and to verify
operation conditions of pump stations. The Department reserves the rights to use the cellular
telephone to contact the JOURNEYMAN ELECTRICIAN for his or her location and to request a
report on the status of a work order. No additional compensation for cellular telephone expenses
will be allowed.

This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN
ELECTRICIAN.

APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each APPRENTICE ELECTRICIAN
approved for use on the applicable work order. Labor rates for APPRENTICE ELECTRICIAN shall
be inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard,
and profit.

APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed
below:

1. All apprentice electricians shall work within the guidelines of the Apprentice
Program.

2. Apprentice electricians will be allowed to respond to emergency calls to assist
a journeyman electrician when needed.

3.  Apprentice electricians must be directly supervised at all times by a qualified
vendor representative.

4.  The Department reserves the right to limit the number of apprentices used in
execution of this contract.

5.  The Department reserves the right to restrict work performed for this contract
by apprentice electricians.
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The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN
ELECTRICIAN.

This work will be paid for as a part of the contract unit price per hour for APPRENTICE
ELECTRICIAN.

PICK-UP TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the truck(s)
is onsite at the work location (while work is underway). Truck usage will be measured to the
nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work order. Truck
rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage,
overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK.

TRUCK CRANE

The time allowed for the truck crane pay item included in this contract shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck usage will be measured to
the nearest 0.25 hour for each TRUCK CRANE approved for use on the application work order.
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage,
overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for TRUCK CRANE.

BUCKET TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the truck(s)
is onsite at the work location (while work is underway). Truck usage will be measured to the
nearest 0.25 hour for each BUCKET TRUCK (LENGTH LESS THAN 35 FEET) or BUCKET
TRUCK (LENGTH 35 TO 65 FEET) approved for use on the applicable work order. Truck rates
include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary
attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, overhead,
profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for BUCKET TRUCK
(LENGTH LESS THAN 35 FEET) or BUCKET TRUCK (LENGTH 35 TO 65 FEET).
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SUBMERSIBLE MIXER

This work will consist of furnishing a submersible mixer.
PART 1 — GENERAL SYSTEM DESCRIPTION
PERFORMANCE REQUIREMENTS

Minimum Capacity: 5,167 GPM

Maximum Propeller Rotating Speed: 875

RPM Minimum Motor Nameplate HP: 6.0 HP

Minimum Axial Thrust: 928 N

Minimum Shaft Power (transmitted to mixed media): 5.0
HP Electrical Service: 460 Volt, 60Hz, 3 phase

QUALITY ASSURANCE — REFERENCED STANDARDS:

American lron & Steel Institute (AISI)

American Society for Testing and Materials (ASTM)
Factory Mutual (FM)

National Fire Protection Agency (NFPA)

National Electric Code (NEC)

National Electrical Manufacturers Association (NEMA)
Anti-Friction Bearing Manufacturers Association (AFBMA)
International Standards Organization (1ISO) — 1ISO9001

WARRANTY

The mixer manufacturer shall warrant the mixer and motor to the Owner against defects in
workmanship and materials for a period of one (1) year from date of first beneficial use or eighteen
(18) months from shipment (whichever comes first). The manufacturer's warranty shall be in
published form, and shall apply to all similar units. A copy of the warranty shall be provided to the
Owner at startup.

PART 2 — PRODUCTS ACCEPTABLE MANUFACTURERS

Subject to compliance with the Contract Documents, the following must be a KSB Model Amamix
to be compatible with existing hardware and equipment. All products, whether named as
“acceptable” or proposed as “equal”’ must fully comply with these specifications. Standard product
must be modified, if required, for compliance.

MATERIALS
Propeller Stainless Steel, ASTM A276 Type
316 Motor/Propeller Shaft Stainless Steel, ASTM A276 Type
316 Motor Housing Stainless Steel, ASTM A276 Type
316
Motor Casing Cover Duplex Stainless Steel, ASTM A890 CD
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4MCU Casing Cover Stainless Steel, ASTM A276 Type 316

O-Rings/Seals Viton (FPM)

Fasteners Stainless Steel, ASTM A276 Type

316Ti Outer Seal Faces Silicon Carbide/Silicon Carbide

Inner Seal Faces Silicon Carbide/Silicon Carbide

Power Cable Jacket Chloroprene with non-wicking

filters

Guide Rail (Mast) Stainless Steel, ASTM A276 Type 304 or

316 Support Frame Stainless Steel, ASTM A276 Type 316

Mast Mounting Brackets Stainless Steel, ASTM A276 Type 304 or

316 Lifting Cable Stainless Steel, ASTM A276 Type 316

Lifting Davit Stainless Steel, ASTM A276 Type 304 or 316 with marine-grade
winch

Qil (seal lubrication) Ecologically safe, mineral or paraffin base

ACCESSORIES
POWER CABLE

Provide 60 ft of power/control cable with each mixer, suitable for submersible application, sized
in accordance with NEC requirements. Provide cable terminal box on side of motor housing, with
cable entry sealed to insure that no entry of moisture is possible into the high-voltage
motor/terminal area even if the cable is damaged or severed below water level. Cable entries
providing only rubber grommet (external cable jacket) seals will not be accepted. Non-metallic
snap-on fasteners shall be provided to fix the power/control cable to the static support cable to
prevent movement of the cable. The mixer manufacturer shall provide a cable support bracket
suitable for supporting the entire weight of the power/control cable from a hook near the upper
mast bracket. A cable plug and receptacle shall be an integral design of the submersible mixer
allowing the mechanics to easily replace or service the mixer without needing an electrician. The
plug and receptacle eliminates re-wiring errors and ensures operator safety.

TEMPERATURE PROTECTION

Furnish temperature monitoring devices in motor windings for use in conjunction with and
supplemental to external motor overload protection. Arrange controls to shut down pump should
any of the monitors detect high temperature and automatically reset once motor temperature
returns to normal. Set temperature monitors at levels recommended by mixer manufacturer.

SEAL LEAK DETECTION

Provide two (2) detectors in the motor’s stator cavity, one at each end, which allows a control
panel mounted relay to indicate leakage into the motor.

‘PumpSafe” MOTOR SENSOR MONITORING RELAY

The pump supplier shall furnish all relays required for monitoring all motor sensors. The relays
shall be installed by others in the motor control panel and properly wired in accordance with pump
manufacturer’s instructions. Relays shall mount in standard 12-pin socket bases (provided) and
shall operate on available control voltage of 24-240 VAC. If relays require an input voltage that is
not available in the motor control panel an adequate transformer (with fused input) shall be
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provided by the pump supplier. Relays shall have a power consumption of no more than 2.8 watt
and shall be UL approved. Relays shall be modular in design, with each relay monitoring no more
than two motor sensor functions.

Each relay module shall include a dual color (red/green) LED to indicate the status of each
monitored sensor. Green will indicate “status OK”; red will indicate a failure or alarm condition. A
self-corrected fault will allow the relay output contacts to reset and cause the LED to change from
a steady alarm indication to a flashing signal. The LED shall continue to flash until locally cleared,
providing the operator an indication of a potential intermittent fault. Each relay shall also include
a power-on LED and both “test” and “reset” pushbuttons.

An independent fail-safe (switch on power loss) form-C output contact shall be included for each
monitored sensor to provide a normally-open/normally-closed dry contact to initiate a remote
alarm device or shut down the motor. Contacts shall be rated for 5 amps at 120 volt.

FABRICATION
MAJOR COMPONENTS

Furnish major components (motor housing, motor end caps) of solid thick cross section material
as specified with smooth surfaces devoid of blow holes and other irregularities. Designs
employing sheet-metal sheathing over cast or fabricated components and/or plastic end caps will
be considered inferior and will not be acceptable.

PROPELLER (WITH EVERCLEAN BLADES)

To maximize back streaming, optimize mixing, and minimize fouling the propeller shall be
completely open to the mixed media, and diffuser devices such as jet rings and shrouds shall not
be used. Propeller shall be of material specified, with thick cross section to resist abrasion and to
permit displacement of the stagnation point along the leading edge. Each blade shall be contoured
such that the tangent line at any point on the leading edge is equal or less steep relative to the
circumferential direction than the resulting force, causing fibrous materials to always slide toward
the outer radius of the propeller.

PROPELLER SHAFT SEALS

The critical area where the propeller shaft enters the mixed media shall be sealed by two totally
independent mechanical shaft seals, each with its own independent single spring system. An oil-
filled chamber shall separate the seals and provide lubrication. Single mechanical seals or rotary
lip seals shall not be considered adequate for this critical sealing area.

BEARINGS
The motor shaft shall be supported by two bearing sets sized to provide a B10 of 100,000 hours
at all anticipated axial and radial loadings. Shaft bearings shall be sealed/shielded (permanently
lubricated).

MAINTENANCE INTERVAL

The complete mixer unit shall be designed for operation with scheduled maintenance intervals
not less than 16,000 running hours (or 2 years whichever occurs first). This scheduled
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maintenance interval shall be clearly stated in the mixer manufacturer’s standard operation and
maintenance manual supplied with the mixer.

MOTOR

Motor shall be squirrel cage, induction in design, housed in a completely watertight and air filled
chamber, with a min 1.15 service factor. Insulate the motor stator with, at minimum, Class F
insulation rated for 311 Degrees F. Provide temperature protection and seal leak detection as
specified above. Motors shall be designed, rated and warranted for continuous operation and
shall be capable of sustaining at least 20 evenly spaced starts per hour. Operating for extended
periods in a dry mode shall not damage the motor or seals.

FACTORY TESTS

Prior to shipment the mixer manufacturer shall check each unit for proper balance and alignment,
quiet vibration-free operation, proper electrical characteristics, and satisfactory performance.

This item will be paid for at the contract unit price per each for SUBMERSIBLE MIXER.

MAGNUM BREAKER

This work will consist of furnishing a circuit
breaker. POWER CIRCUIT BREAKERS —
MAGNUM DS

A. Protective devices shall be drawout low-voltage power air-circuit breakers, Cutler-
Hammer type Magnum DS or approved equal. Frame ratings shall be 2000 amperes.
The 800, 1600, 2000 and 3200 ampere frame power circuit breakers shall be provided
in the same physical frame size; while 4000, 5000, and 6000 ampere frame power
circuit breakers shall be provided in a second physical frame size. Both physical
frame sizes shall have a common height and depth. All breakers shall be UL listed
for application in their intended enclosures for 100% of their continuous ampere
rating.

B. Breakers shall be electrically operated as indicated on the drawings.

C. Electrically operated breakers shall be complete with 120 motor operators; the
charging time of the motor shall not exceed 6 seconds. The ac source shall be taken
from a control power transformer internal to the switchgear assembly.

D. Allcircuit breakers shall have a minimum symmetrical interrupting capacity of 65,000
amperes. To ensure a fully selective system, all circuit breakers shall have 30-cycle
short-time withstand ratings equal to their symmetrical interrupting ratings through
85,000 amperes, regardless of whether equipped with instantaneous trip protection
or not.
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. All power circuit breakers shall be constructed and tested in accordance with ANSI
C37.13, C37.16, C37.17, C37.50, UL 1066 and NEMA SG-3 standards. The circuit
breakers shall carry a UL label.

. The circuit breakers shall be provided with trip units as specified in Paragraph 2.02
A through 2.03 X.

. Provide a Digitrip 1150 Trip Unit.

. To facilitate lifting, the power circuit breaker shall have integral handles on the side
of the breaker. The power circuit breaker shall have a closing time of not more than
3 cycles. The primary contacts shall have an easily accessible wear indicator to
indicate contact erosion.

The power circuit breaker shall have three windows in the front cover to clearly
indicate any electrical accessories that are mounted in the breaker. The accessory
shall have a label that will indicate its function and voltage. The accessories shall be
plug and lock type and UL listed for easy field installation. They shall be modular in
design and shall be common to all frame sizes and ratings.

The breaker control interface shall have color-coded visual indicators to indicate
contact open or closed positions as well as mechanism charged and discharged
positions. Manual control pushbuttons on the breaker face shall be provided for
opening and closing the breaker. The power circuit breaker shall have a “Positive On”
feature. The breaker flag will read “Closed” if the contacts are welded and the breaker
is attempted to be tripped or opened. The current sensors shall have a back cover
window that will permit viewing the sensor rating on the back of the breaker. A rating
plug will offer indication of the rating on the front of the trip unit.

. A position indicator shall be located on the faceplate of the breaker. This indicator
shall provide color indication of the breaker position in the cell. These positions shall
be Connect (Red), Test (Yellow), and Disconnect (Green). The levering door shall
be interlocked so that when the breaker is in the closed position, the breaker
levering-in door shall not open.

Each power circuit breaker shall offer sixty (60) front mounted dedicated secondary
wiring points. Each wiring point shall have finger safe contacts, which will
accommodate #10 AWG maximum field connections with ring tongue or spade
terminals or bare wire.

. For drawout applications the breaker cell shall be equipped with drawout rails and
primary and secondary disconnecting contacts. The stationary part of the primary
disconnecting devices for each power circuit breaker shall consist of a set of contacts
extending to the rear through a glass polyester insulating support barrier;
corresponding moving finger contacts suitably spaced shall be furnished on the
power circuit breaker studs which engage in only the connected position. The
assembly shall provide multiple silver-to-silver full floating high-pressure point
contacts with uniform pressure on each finger maintained by springs.

1. The secondary disconnecting devices shall consist of plug-in connectors
mounted on the removable unit and engaging floating plug-in connectors at
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the front of the compartment. The secondary disconnecting devices shall be
gold- plated and pin and socket contact engagement shall be maintained in
the “connected” and “test” positions.

2. The removable power circuit breaker element shall be equipped with
disconnecting contacts, wheels and interlocks for drawout application.

It shall have four (4) positions: CONNECTED, TEST, DISCONNECTED and
REMOVED all of which permit closing the compartment door. The breaker
drawout element shall contain a worm gear levering “in” and “out” mechanism
with removable lever crank. Mechanical interlocking shall be provided so that
the breaker is in the tripped position before levering “in” or “out” of the cell.
The breaker shall include an optional provision for key locking open to prevent
manual or electric closing. Padlocking shall secure the breaker in the
connected, test or disconnected position by preventing levering.

2.02 TRIP UNIT

A

Each low-voltage power circuit breaker and insulated case circuit breaker shall be
equipped with a solid-state tripping system consisting of three current sensors,
microprocessor-based trip device and flux-transfer shunt trip. Current sensors
shall provide operation and signal function. The trip unit shall use microprocessor-
based technology to provide the basic adjustable time-current protection
functions. True rms sensing circuit protection shall be achieved by analyzing the
secondary current signals received from the circuit breaker current sensors and
initiating trip signals to the circuit breaker trip actuators when predetermined trip
levels and time delay settings are reached. Interchangeable current sensors with
their associated rating plug shall establish the continuous trip rating of each circuit
breaker. The trip unit shall be Cutler-Hammer type Digitrip RMS 1150+.

The trip unit shall have an information system that provides LEDs to indicate mode
of trip following an automatic trip operation. The indication of the mode of trip shall
be retained after an automatic trip. A reset button shall be provided to turn offthe
LED indication after an automatic trip.

The trip unit shall be provided with a display panel, including a representation of
the time/current curve that will indicate the protection functions. The unit shall be
continuously self-checking and provide a visual indication that the internal circuitry
is being monitored and is fully operational.

. The trip unit shall be provided with a making-current release circuit. The circuit

shall be armed for approximately two cycles after breaker closing and shall
operate for all peak fault levels above 25 times the ampere value of the rating

plug.

. Trip unit shall have selectable thermal memory for enhanced circuit protection.

Complete system selective coordination shall be provided by the addition of the
following individually adjustable time/current curve shaping solid-state elements:

1. All circuit breakers shall have adjustments for long delay pickup and time
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2. All circuit breakers shall have individual adjustments for short delay pickup

and time, and include I2t settings
Breaker shall have an adjustable instantaneous pickup
Breaker shall have individually adjustable ground fault current pickup and

w

time, and include I2t settings or ground alarm only

. The trip unit shall have provisions for a single test kit to test each of the trip
functions.

. The trip unit shall provide zone interlocking for the short-time delay and ground
fault delay trip functions for improved system coordination.

The zone interlocking system shall restrain the tripping of an upstream breaker
and allow the breaker closest to the fault to trip with no intentional time delay. In
the event that the downstream breaker does not trip, the upstream breaker shall
trip after a preset time delay.

The trip unit shall have an information system that utilizes battery backup LEDs
to indicate mode of trip following an automatic trip operation. The indication of
the mode of trip shall be retained after an automatic trip operation. The indication
of the mode of trip shall be retained after an automatic trip. A test pushbutton
shall energize a LED to indicate the battery status.

Breakers shall have individually adjustable ground fault alarm only.

. The trip unit shall have a 4-character LCD display showing phase, neutral, and
ground current. The accuracy of these readings shall be +/- 2% of full scale.

The trip unit shall be equipped to permit communication via a network twisted pair
to the LAN system provided in the equipment for remote monitoring and control.
All monitored parameters shall be transmitted.

. The trip unit shall include a power/relay module, which shall supply control power
tothe readout display. Following an automatic trip operation of the circuit breaker,
the trip unit shall maintain the cause of trip history and the mode of trip LED
indication as long as its internal power supply is available. An internal relay shall
be programmable to provide contacts for remote ground alarm indication.

. The trip unit shall include a voltage transformer module, suitable for operation up
to 600V, 50/60 Hz. The primary of the power relay module shall be connected
internally to the line side of the circuit breaker through a dielectric test disconnect

plug.

. The display for the trip units shall be a 24-character LED display.

. Metering display accuracy of the complete system, including current sensors,
auxiliary CTs, and the trip unit, shall be +/- 1% of full scale for current values.

Metering display accuracy of the complete system shall be +/- 2% of full scale
for power and energy values.
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Q. The unit shall be capable of monitoring the following data:

Instantaneous value of phase, neutral and ground current

Instantaneous value of line-to-line voltage

Minimum and maximum current values

Watts, vars, VA, watthours, varhours, and VA hours, Peak demand, Present
demand

Energy consumption.

Crest factor, power factor, percent total harmonic distortion, and harmonic
values of all phases through the 31st harmonic.

hOb =

oo

R. An adjustable high load alarm shall be provided, adjustable from 50 to 100% of
the long delay pickup setting.

S. The trip unit shall contain an integral test pushbutton. A keypad shall be provided
to enable the user to select the values of test currents within a range of available
settings.

The protection functions shall not be affected during test operations. The
breaker may be tested in the TRIP or NO TRIP test mode.

T. Programming may be done via a keypad at the faceplate of the unit or via the
communication network.

U. System coordination shall be provided by the following microprocessor-based
programmable time-current curve shaping adjustments. The short-time pickup
adjustment shall be dependent on the long delay setting.

Programmable long-time setting

Programmable long-time delay with selectable I2t or I4t curve shaping
Programmable short-time setting

Wb =

Programmable short-time delay with selectable flat or I2t curve shaping, and
zone selective interlocking

Programmable instantaneous setting

Programmable ground fault setting trip or ground fault setting alarm

o o

7. Programmable ground fault delay with selectable flat or 12t curve shaping and
zone selective interlocking

V. The trip unit shall offer a three-event trip log that will store the trip data, and shall
time and date stamp the event.

W. The trip unit shall have the following advanced features integral to the trip unit:

Adjustable undervoltage release
Adjustable overvoltage release
Reverse load and fault current
Reverse sequence voltage alarm
Underfrequency

Overfrequency

oahwN -~
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7. Voltage phase unbalance and phase loss during current detection

X. The proposed breaker must meet the current LV Switch gear requirements. This
item will be paid for at the contract unit price per each for MAGNUM BREAKER.

RESPONSE TIMES

The Department may establish an expected response time for the requested service at the time
a work order is issued. If, however, the Contractor is not given a definitive response time, the
following are to apply:

1. Emergency Service Calls - Work crew shall be at the location on the work order within
one and one-half hours of notification during normal work hours and within two hours of
notification after normal work hours.

Normal work hours, for the purposes of this contract shall be hours during which the
Contractor is not required to pay overtime labor rates.

2. Outages - respond within five (5) working days of issuance.

Working day, when used in connection with this contract, shall mean any day the offices
of the Department are open for normal business.

3. Routine Work Items - complete work within 30 days of the date work order was issued.

It shall be the Contractor's responsibility to promptly notify the Department, if for any
reason, the Contractor cannot meet either the response time established at the issuance
of the work order, or the response times established herein.

FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES

Time is of the essence when responding to a work order issued by the Department for an
emergency service call. Failure to respond and make repairs in a timely manner will cause public
inconvenience, endanger the public safety, and subject the Department to public criticism.

Emergency service calls shall be responded to as designated in the above section. In the event
of a breach of the designated response times by the Contractor, the Contractor and Department
agree that an amount of actual damage is difficult to ascertain. Therefore, the Contractor and the
Department agree that in the event the Contractor fails to meet the required response time for an
emergency service call, the Contractor shall be liable to the Department for liquidated damages
as specified in the following amounts which are reasonable and proportionate to the amount of

the work order:

Work Order Amount: Liquidated Damages for:
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From: [To: Each 15 Minutes*
$0 $ 500 $ 25

$ 500 [$1000 $ 50

$1000 jand over  $100

* After applicable response time expires

CONTROL OF WORK

The Department shall conduct frequent inspections of the respective systems and installations to
determine if the servicing is being performed by the Contractor promptly and satisfactorily and in
the manner specified in the contract.

The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of
the Department, to perform the work and specialized operations required and described herein.
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C.
applications, field testing equipment, and local/national electrical codes. The Department of
Transportation shall be the sole judge as to the qualifications and credentials of the Contractor's
personnel.

The Department reserves the right to require the Contractor to remove any employee from his/her
assignment on the job site based upon conduct, carelessness, insubordination, incompetence,
inefficiency, or any other conditions deemed to be contrary to the best interest of the State of
lllinois.

The Department reserves the right to place maximum or minimum limits on the work force and/or
equipment utilized by the Contractor to execute a work order. The Contractor's employees shall
be prepared to cooperate with such inspections and shall provide whatever information is
requested concerning the work in progress.

Each work day the Contractor shall provide the Department a schedule of contract work activities
for the day. The schedule will show the location, type of work, and estimate of when each work
crew will be at the location on the work order. This information shall be faxed to 618-346-3295 by
8:30 a.m.

PEAK HOUR RESTRICTIONS
Lane closures will not be allowed during peak traffic periods from 6:00 a.m. to 9:00 a.m. and from

3:00 p.m. to 6:00 p.m. Monday through Friday or at other times of peak traffic volumes, except to
respond to an emergency call or upon approval from the Department.
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CONTRACTOR'S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department of Transportation in the execution of this contract. The service representative
shall monitor the daily activities of the contract and be available to discuss and respond to any
problems that may arise. The services of this person shall be considered incidental to the contract,
and no additional compensation shall be allowed.

SUPERVISION OF WORK FORCE

The Contractor shall provide adequate supervision to his work force to ensure that workers and
materials are utilized in an efficient manner. This is to include, but not limited to, insuring that
knowledgeable and experienced workers are matched to related servicing tasks, that the proper
type of service vehicle is sent for each work order, and that service vehicles are equipped with
the parts, materials, and equipment required to complete the work order. No additional allowance
will be made for general superintendence of the work force used on this contract.

TEST EQUIPMENT

The Contractor shall provide all of his or her own testing instruments, as required, to service the
electrical facilities of the Department.

All required test equipment shall be considered incidental to the contract, and no additional
compensation will be allowed.

SMALL TOOLS

Individual pieces of equipment not listed in the Department's Schedule of Average Annual
Equipment Ownership Expense booklet and having a replacement value of $1,000.00 or less shall
be considered to be tools or small equipment, and no payment will be made for their use on this
contract.

WAIVER OF LIEN

The Department may, at its discretion, require Waivers of Lien for materials or authorized
subcontracted work prior to payment for any goods or services.

PROTECTIVE GEAR AND CLOTHING

The Contractor shall be responsible for providing their workmen any necessary protective gear or
clothing which may be required in the execution of a work order. Such gear or clothing could
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves,

protective gloves, and clothing for chemicals, etc. The cost to provide protective gear or clothing
shall not be paid for separately but shall be considered included in this contract.
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CONFINED SPACE ENTRY

The enclosed areas of bridge structures and pylons are considered to be confined spaces. The
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen
deficient, toxic, explosive, or flammable atmosphere may exist within this confined space.
Atmosphere testing shall be conducted prior to entry and continuously while employees are
working within a confined space. The Contractor shall inform the Department of who will serve as
the rescue responder in an emergency, and what system will be used to notify the responder that
an emergency exists. Compliance with this Provision shall be considered included in this contract,
and no additional compensation will be allowed.

INVOICES

The amount shown on each invoice shall be in accordance with the rates established in the
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department
pursuant to this contract shall be sent to the following address:

lllinois Department of Transportation District 8/Operations
Attn: Christine Trucano

1102 Eastport Plaza Drive

Collinsville, IL 62234

Separate billing invoices shall be submitted by the Contractor for each individual work order. The
Department will provide the Contractor a computer software database that shall be used by the
Contractor to prepare the billing invoices.

By the 5" working day of each month, the Contractor shall submit the actual invoice, or an
accurate estimate of cost for the work order, for services performed or assigned during the
preceding month. The Contractor shall submit an invoice for each work order within two (2) weeks
after completion of the work.

The Contractor shall submit four (4) copies of each invoice. All invoices shall contain the location
of service, work order number, date work occurred, and if applicable, a detail of the amount and
cost of labor, equipment, and materials (either Department or Contractor supplied) utilized to
complete the requested service, a description of the service performed, and the total cost of the
work. For invoices requiring itemization a subtotal for labor, equipment, and materials shall be
shown. A copy of the work order shall accompany each invoice.

When apprentice electricians perform work for this contract, the Contractor shall submit the
apprentice electrician's on the job training hours and the corresponding work order(s) with the
invoice(s).

Final payment will not be made until all services are completed and accepted by the Department.

For Routine Work Items, the invoice shall, also, include the unit price for the routine work item, plus
detailed information about any deficiencies which were found and corrected while performing the
routine work item, and a listing and price for parts used other than those required by the routine
work item description.
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For Non-Routine Work (Regular Work Orders), labor and equipment usage shall be billed to the
nearest quarter hour.

The Contractor shall also attach a copy of the invoice showing their cost for any parts or materials,
with a unit cost of $25.00 or more, which are not considered incidental or have no contract unit
price. See the Parts and Materials provision of this contract for the definition of incidental parts
and materials.

SOFTWARE

The Department will provide the Contractor a computer software database that the Contractor
shall use to prepare billing invoices for work done under this contract. This software is intended
to standardize the billing format and provide the Department with electronic record keeping
capabilities for electrical maintenance activities.

This requirement is considered included in the contract, and no additional compensation will be
paid.

SCHEDULE OF WORK

Any work performed on State premises shall be done during the hours designated by the State
and performed in a manner that does not interfere with the State and its personnel.

EXPENSES

Unless otherwise agreed upon and stated herein, this Contract does not allow for reimbursement
of any expense incurred by Contractor, including but not limited to telephone or other
communications device, postage, copying, travel, transportation, lodging, food, and perdiem.
TAX

Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the tax.

If necessary, Contractor may request the applicable Agency’s lllinois tax exemption number and
federal tax exemption information.

21



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

PAYMENT TERMS AND CONDITIONS

By submitting an invoice, the Contractor certifies that the supplies or services provided meet all
requirements of the Contract, and the amount billed and expenses incurred are as allowed in the
Contract. Invoices for services performed and expenses incurred through June 30 of any year
must be submitted to the State no later than July 31 of that year; otherwise Contractor may have
to seek payment through the lllinois Court of Claims (30 ILCS 105/25). All invoices are subject to
statutory offset (30 ILCS 210).

Payments, including late payment charges, will be paid in accordance with the State “Prompt
Payment Act” (30 ILCS 540) and rules (74 Ill. Adm. Code 900) when applicable. Payments
delayed at the beginning of the State’s fiscal year (July and August payments) because of the
appropriation process shall not be considered a breach.

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED
The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.
If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of time
will be considered to the extent the Contractor's operations were affected.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.
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Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the

delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.
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Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 v 600-749 2002
750 and up 2006
June 1,2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
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the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
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must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
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difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
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equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’'s reasonabile,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
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administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.
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(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

MOBILIZATION (BDE)

Effective: April 1, 2020

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:
“(a) Upon execution of the contract, 90 percent of the pay item will be paid.

(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of
the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019 Revised: January 1, 2020
Revise Section 669 of the Standard Specifications to read:

“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor

shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed

39



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.

Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“Regulated Substances Monitoring Daily Record (RSMDR)".

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the

limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.
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(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.

669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 lll. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site ata CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.
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(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 351ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 lll. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 lll. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.
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One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.
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669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.
(a) Definition. A waste is considered a non-special waste as long as it is not:
(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 lll. Admin. Code 721;
(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 lll. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 1ll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
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Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor's means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
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hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.
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The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM'’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).

The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).
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Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKEFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
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test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final

Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”
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SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m)Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021
Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.”

TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top stripe
being fluorescent orange. If non-reflective spaces are left between the stripes, the spaces
shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for 450 mm),
7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a minimum of
60 percent of the total weight in the base. Cones taller than 36 in. shall be weighted per
the manufacturer’s specifications such that they are not moved by wind or passing traffic.”
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’'s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number

of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
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spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOIS .....ciiiiiiieiiicee e et e e e e e e e e e e eeannes 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:
«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,

the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
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on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary ftraffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:
“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

55



VARIOUS ROUTES

SECTION DIST 8 ELECTRICAL 2022-1
VARIOUS COUNTIES

CONTRACT NO. 76P29

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021
Revised: September 2, 2021

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. The Contractor may seek
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure
compliance during the term of the contract and will be required to report on and certify its
compliance. An apprentice use plan, apprentice hours, and a compliance certification shall be
submitted to the Engineer on forms provided by the Department and/or DCEO.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent
and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of
Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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