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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
September 18, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76M61 
  Various Counties 
  Section DIST 8 ELECTRICAL 2021-1 
  Various Routes 
  District 8 Construction Funds 
  
 Repair and maintenance of electrical equipment at pump stations in various locations within District 8. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes; Section Dist 8 Electrical 2021-1; Various Counties; Contract No. 
76M61 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located in Region 5/District 8; Madison, Clinton, Marion, Washington and St. Clair 
Counties. 
 
 
DESCRIPTION OF PROJECT 
 
This project is to repair and maintain the electrical equipment at pump stations at various 
locations in Region 5/District 8. 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor 
shall be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  
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WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail using 
specific file formatting criteria provided by the District EEO Officer.  Contractors 
must submit a sample text file to District 8 for review at least fourteen (14) days 
prior to the start of construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
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If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
 
TERM OF CONTRACT 
 
The term of this Contract shall commence on January 1st, 2021 and terminate on 
January 1st, 2022.  All services contracted for prior to the termination date must be completed 
and invoiced to IDOT within 30 calendar days of the termination date. 
 
Project Contact: 
 

James Wessel     Phone (618) 346-3272 
Illinois Department of Transportation  Fax (618) 346-3266 
1102 Eastport Plaza Drive    Nex Talk (888) 642-3449 
Collinsville, IL 62234     Email: james.wessel@illinois.gov 

 
 
TERMINATION FOR CAUSE 
 
The State may terminate this Contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees or subcontractors have caused, or reasonably could cause jeopardy to health, 
safety, or property.  If Contractor fails to perform to the State’s satisfaction any material 
requirement of this Contract or is in violation of a material provision of this Contract, the State 
shall provide written notice to the Contractor requesting that the breach or noncompliance be 
remedied within the period of time specified in the State’s written notice.  If the breach or 
noncompliance is not remedied by that date the State may either: (a) immediately terminate the 
Contract without additional written notice or, (b) enforce the terms and conditions of the 
Contract, and in either event seek any available legal or equitable remedies and damages.  
 
  

mailto:james.wessel@illinois.gov
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PRE-CONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be mandatory and will be held prior to start of work on this 
contract. Contact Phillip Pete Sawyer at 618-346-3275 to schedule meeting. 
 
 
GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing repair of electrical equipment at pump stations within District 8; and, to have a 
qualified and capable Contractor readily available for emergencies, subject to the terms and 
conditions contained in this Contract/Proposal.  Work covered by this contract shall be 
performed on electrical facilities located within the District. 
 
The work shall consist of repairing or replacing damaged electrical devices, servicing 
malfunctioning motors and pumps, repairing outages, adding new facilities and providing 
whatever electrical services that are requested at locations described in a work order from the 
Illinois Department of Transportation. 
 
All work performed and materials supplied shall be in accordance with the latest edition of the 
"Standard Specifications for Road and Bridge Construction" (http://www.dot.il.gov), the latest 
editions of the "Manual on Uniform Traffic Control Devices for Streets and Highways" 
(http://mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect at 
the time a work order is issued. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to 
service the Department’s electrical/pump facilities in this region/district.  The Department 
reserves the right to perform any and all work on these electrical devices with its own forces or 
to assign another Contractor to work within this service area. 
 
 
WORK ORDERS 
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call, or e-mailed message, and followed by a written work order authorizing the 
work.  The work order shall show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, to include 
Saturdays, Sundays, and holidays, to correct any malfunction of equipment or effect any 
temporary emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least four (4) responsible representatives of his organization 
to whom the Department may issue work orders and instructions.  The Contractor shall provide 
the Department with the names and telephone numbers of these representatives. One of these 
representatives shall be available at all times. 
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If the Contractor determines that the work needed to restore facility operation is beyond the 
scope of the initiating telephone call or e-mailed message, and is well within the terms and 
conditions of the other provisions of this contract, the Contractor shall proceed with that work.  
Otherwise, the Contractor shall contact the Department before proceeding with the work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all 
subsequent work crews until the work order is completed. 
 
The Contractor shall advise Mr. Phillip Sawyer or his successor at 618-346-3275 during normal 
work hours or the District 8 Communications office at 618-346-3233 after normal work hours 
upon arrival or departure of the site of all emergency service calls and provide the status of 
work.  Normal work hours, for the purposes of this contract shall be hours during which the 
Contractor is not required to pay overtime labor rates. 
 
 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit, 
shall be considered included in the contract and no additional compensation shall be paid.  The 
price charged by the Contractor for non-incidental parts or materials with a retail value over 
$25.00 per unit shall be the actual cost to the Contractor, to which 15 percent may be added.  
The actual billing invoices from the suppliers of these items must be submitted as 
documentation of parts and materials costs. When such parts and materials are furnished by the 
Contractor, the material shall be of the best grade of its respective kind, for the intended 
purpose.  The Contractor is expected to make a good faith effort to purchase the parts and 
materials supplied by them at the lowest possible price.  The transportation of the parts and 
materials to the location on the work order by the Contractor shall be considered incidental to 
the contract, except for certain repairs, or when a special piece of equipment is required to 
properly transport the item(s). 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to 
the contract.  The Department, at its discretion, may increase or decrease the quantities or 
kinds of materials supplied to the Contractor.  In order to expedite the repair of an installation, 
the Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the job site. 
 
 
TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including "port to port" charges, 
incurred in fulfilling obligations under this contract.  All such charges are to be included and paid 
for as part of the unit costs contained herein. 
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EQUIPMENT 
 
The Contractor shall submit unit costs for this contract for equipment to be used in the execution 
of this contract. 
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and 
Bridge Construction. 
 
Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be included in the contract unit price.  No additional 
compensation for these operating expenses will be allowed. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential electrical 
facilities.  If more than one vehicle is being used for a work order, only the crew leader will be 
required to be equipped with a cellular telephone.  The Contractor shall provide the Department 
with the cellular telephone number being used in the execution of each work order.  The 
Department reserves the rights to use the cellular telephone to contact a Contractor's work crew 
for their location and to request a report on the status of a work order. All costs associated with 
this requirement shall be included in the contract. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Vendor/Contractor warrants that the supplies furnished under this Contract will: 
 

• Conform to the State’s manufacturing standards, specification, drawings, samples or 
descriptions furnished by the State, including but not limited to all specifications attached 
as exhibits hereto. 

• Be merchantable, of good quality and workmanship, free from defects for a period of 
twelve months or longer if specified in writing, and fit and sufficient for the intended use. 
Comply with all federal and state laws, regulations and ordinances pertaining to the 
manufacturing, packing, labeling, sale and delivery of the supplies. 

• Be of good title and be free and clear of all liens and encumbrances. 
• Not infringe any patent, copyright or other intellectual property rights of any third party. 

 
Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties.  The 
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State 
and shall provide a copy of the warranty.  These warranties shall be in addition to all other 
warranties, express, implied or statutory, and shall survive the State’s payment, acceptance, 
inspection or failure to inspect the supplies. 
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LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential Intelligent 
Transportations System facilities.  Only the crew leader will be required to be equipped with a 
cellular telephone.  The Contractor shall provide the Department with the cellular number being 
used in the execution of each work order.  The Department reserves the rights to use the 
cellular telephone to contact a Contractor’s work crew for their location and to request a report 
on the status of a work order.  No additional compensation for cellular telephone expenses will 
be allowed. 
 
Only labor onsite at work locations shall be eligible for payment.  Labor rates for JOURNEYMAN 
ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of (but not limited too) all 
regular and premium time, insurance, benefits, overhead, and profit.  The Department will 
specify in the JOURNEYMAN ELECTRICIAN and/or APPRENTICE ELECTRICIAN pay items 
will be utilized on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time the 
truck(s) is onsite at the work location (while work is underway).  Truck rates include (but are not 
limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, 
overhaul and maintenance of any kind, depreciation, storage overhead, profits, insurance, and 
all incidentals. 
 
 
JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other 
incidentals necessary or convenient to the successful completion of work orders and the 
carrying out of all duties and obligations imposed by the contract.  Also, the JOURNEYMAN 
ELECTRICIAN shall be required to carry a cellular telephone to facilitate communications with 
work crews and to verify operation conditions of essential Intelligent Transportations System 
facilities.  The Department reserves the rights to use the cellular telephone to contact the 
JOURNEYMAN ELECTRICIAN for his or her location and to request a report on the status of a 
work order.  No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN 
ELECTRICIAN. 
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APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for APPRENTICE 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed 
below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice 
Program.  

2. Apprentice electricians may only be utilized for routine maintenance tasks 
included but not limited to traffic camera lens cleaning, filter cleaning and/or 
replacement, light post inspection and repair, and other various duties 
associated with routine maintenance. 

3. Apprentice electricians may not be utilized for any ITS controller cabinet 
maintenance or repair.  Apprentices are prohibited from performing any work 
of this nature unless under direct supervision of a journeyman electrician. 

4. Apprentice electricians will be allowed to respond to emergency calls to assist 
a journeyman electrician when needed. 

5. Apprentice electricians must be directly supervised at all times by a qualified 
vendor representative. 

6. The Department reserves the right to limit the number of apprentices used in 
execution of this contract. 

7. The Department reserves the right to restrict work performed for this contract 
by apprentice electricians. 

 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN. 
 
This work will be paid for as a part of the contract unit price per hour for APPRENTICE 
ELECTRICIAN. 
 
 
PICK-UP TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the 
truck(s) is onsite at the work location (while work is underway).  Truck usage will be measured 
to the nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work 
order.  Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small 
tools, necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, 
storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK. 
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ARROWBOARD (TRAILER MOUNTED) 
 
The ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i) 
and 1106.02.  The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual 
time the attenuator is in use at the work location.  Labor will be measured to the nearest 0.25 
hour for each ARROWBOARD (TRAILER MOUNTED) approved for use on the applicable work 
order. 
 
This work will be paid for as a part of the contract unit price per hour for ARROWBOARD 
(TRAILER MOUNTED). 
 
 
TRUCK CRANE 
 
The time allowed for the truck crane pay item included in this contract shall be the actual time 
the truck(s) is onsite at the work location (while work is underway).  Truck usage will be 
measured to the nearest 0.25 hour for each TRUCK CRANE approved for use on the 
application work order.  Truck rates include (but are not limited to) the cost of fuel, oil, 
lubrication, supplies, small tools, necessary attachments, repairs, overhaul and maintenance of 
any kind, depreciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for TRUCK CRANE. 
 
 
ATTENUATOR, CRASH (TRUCK MOUNTED) 
 
The ATTENUATOR, CRASH (TRUCK MOUNTED) shall meet the requirements of Articles 
701.15(h) and 1106.02.  The time allowed for ATTENUATOR, CRASH (TRUCK MOUNTED) 
shall be the actual time the attenuator is in use at the work location.  Labor will be measured to 
the nearest 0.25 hour for each ATTENUATOR, CRASH (TRUCK MOUNTED) approved for use 
on the applicable work order. 
 
This work will be paid for as a part of the contract unit price per hour for ATTENUATOR, 
CRASH (TRUCK MOUNTED). 
 
 
BUCKET TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the 
truck(s) is onsite at the work location (while work is underway).  Truck usage will be measured 
to the nearest 0.25 hour for each BUCKET TRUCK (LENGTH LESS THAN 35 FEET) or 
BUCKET TRUCK (LENGTH 35 TO 65 FEET) approval for use on the applicable work order. 
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for BUCKET TRUCK 
(LENGTH LESS THAN 35 FEET) or BUCKET TRUCK (LENGTH 35 TO 65 FEET). 
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SUBMERSIBLE MIXER 
 
This work will consist of furnishing a submersible mixer. 
 
PART 1 – GENERAL SYSTEM DESCRIPTION 
 
PERFORMANCE REQUIREMENTS 
 

Minimum Capacity: 5,167 GPM 
Maximum Propeller Rotating Speed: 875 RPM 
Minimum Motor Nameplate HP: 6.0 HP 
Minimum Axial Thrust: 928 N 
Minimum Shaft Power (transmitted to mixed media): 5.0 HP 
Electrical Service: 460 Volt, 60Hz, 3 phase 
 

QUALITY ASSURANCE – REFERENCED STANDARDS: 
 

American Iron & Steel Institute (AISI) 
American Society for Testing and Materials (ASTM) 
Factory Mutual (FM) 
National Fire Protection Agency (NFPA) 
National Electric Code (NEC) 
National Electrical Manufacturers Association (NEMA) 
Anti-Friction Bearing Manufacturers Association (AFBMA) 
International Standards Organization (ISO) – ISO9001 

 
WARRANTY 
 
The mixer manufacturer shall warrant the mixer and motor to the Owner against defects in 
workmanship and materials for a period of one (1) year from date of first beneficial use or 
eighteen (18) months from shipment (whichever comes first).  The manufacturer’s warranty shall 
be in published form, and shall apply to all similar units.  A copy of the warranty shall be 
provided to the Owner at startup. 
 
PART 2 – PRODUCTS 
 
ACCEPTABLE MANUFACTURERS 
 
Subject to compliance with the Contract Documents, the following must a KSB Model Amamix 
to be compatible with existing hardware and equipment.  All products, whether named as 
“acceptable” or proposed as “equal” must fully comply with these specifications.  Standard 
product must be modified, if required, for compliance.  The Contractor shall base his bid price 
on product offered by KSB, Inc. for purposes of determining the successful bidder on this 
project.  The Contractor may submit, with the bid, an alternate proposal with applicable deduct if 
any for supplying product other than KSB.  Alternate proposals must include a clear statement 
of each point of difference between the proposed alternate product and these specifications.  
The Owner and Engineer reserve the right to reject any bid not based on KSB product. 
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MATERIALS 
 
Propeller    Stainless Steel, ASTM A276 Type 316 
Motor/Propeller Shaft   Stainless Steel, ASTM A276 Type 316 
Motor Housing   Stainless Steel, ASTM A276 Type 316 
Motor Casing Cover   Duplex Stainless Steel, ASTM A890 CD 4MCU 
Casing Cover    Stainless Steel, ASTM A276 Type 316 
O-Rings/Seals   Viton (FPM) 
Fasteners    Stainless Steel, ASTM A276 Type 316Ti 
Outer Seal Faces   Silicon Carbide/Silicon Carbide 
Inner Seal Faces   Silicon Carbide/Silicon Carbide 
Power Cable Jacket   Chloroprene with non-wicking filters 
Guide Rail (Mast)   Stainless Steel, ASTM A276 Type 304 or 316 
Support Frame   Stainless Steel, ASTM A276 Type 316 
Mast Mounting Brackets  Stainless Steel, ASTM A276 Type 304 or 316 
Lifting Cable    Stainless Steel, ASTM A276 Type 316 
Lifting Davit    Stainless Steel, ASTM A276 Type 304 or 316 with marine-grade  
    winch 
Oil (seal lubrication)   Ecologically safe, mineral or paraffin base 
 
ACCESSORIES 
 
POWER CABLE 
 
Provide 60 ft of power/control cable with each mixer, suitable for submersible application, sized 
in accordance with NEC requirements.  Provide cable terminal box on side of motor housing, 
with cable entry sealed to insure that no entry of moisture is possible into the high-voltage 
motor/terminal area even if the cable is damaged or severed below water level.  Cable entries 
providing only rubber grommet (external cable jacket) seals will not be accepted.  Non-metallic 
snap-on fasteners shall be provided to fix the power/control cable to the static support cable to 
prevent movement of the cable.  The mixer manufacturer shall provide a cable support bracket 
suitable for supporting the entire weight of the power/control cable from a hook near the upper 
mast bracket.  A cable plug and receptacle shall be an integral design of the submersible mixer 
allowing the mechanics to easily replace or service the mixer without needing an electrician.  
The plug and receptacle eliminates re-wiring errors and ensures operator safety. 
 
TEMPERATURE PROTECTION 
 
Furnish temperature monitoring devices in motor windings for use in conjunction with and 
supplemental to external motor overload protection.  Arrange controls to shut down pump 
should any of the monitors detect high temperature and automatically reset once motor 
temperature returns to normal.  Set temperature monitors at levels recommended by mixer 
manufacturer. 
 
SEAL LEAK DETECTION 
 
Provide two (2) detectors in the motor’s stator cavity, one at each end, which allows a control 
panel mounted relay to indicate leakage into the motor. 
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“PumpSafe” MOTOR SENSOR MONITORING RELAY 
 
The pump supplier shall furnish all relays required for monitoring all motor sensors.  The relays 
shall be installed by others in the motor control panel and properly wired in accordance with 
pump manufacturer’s instructions.  Relays shall mount in standard 12-pin socket bases 
(provided) and shall operate on available control voltage of 24-240 VAC.  If relays require an 
input voltage that is not available in the motor control panel an adequate transformer (with fused 
input) shall be provided by the pump supplier.  Relays shall have a power consumption of no 
more than 2.8 watt and shall be UL approved.  Relays shall be modular in design, with each 
relay monitoring no more than two motor sensor functions.  
 
Each relay module shall include a dual color (red/green) LED to indicate the status of each 
monitored sensor.  Green will indicate “status OK”; red will indicate a failure or alarm condition.  
A self-corrected fault will allow the relay output contacts to reset and cause the LED to change 
from a steady alarm indication to a flashing signal.  The LED shall continue to flash until locally 
cleared, providing the operator an indication of a potential intermittent fault.  Each relay shall 
also include a power-on LED and both “test” and “reset” pushbuttons.  
 
An independent fail-safe (switch on power loss) form-C output contact shall be included for each 
monitored sensor to provide a normally-open/normally-closed dry contact to initiate a remote 
alarm device or shut down the motor.  Contacts shall be rated for 5 amps at 120 volt. 
 
FABRICATION 
 
MAJOR COMPONENTS 
 
Furnish major components (motor housing, motor end caps) of solid thick cross section material 
as specified with smooth surfaces devoid of blow holes and other irregularities.  Designs 
employing sheet-metal sheathing over cast or fabricated components and/or plastic end caps 
will be considered inferior and will not be acceptable. 
 
PROPELLER (WITH EVERCLEAN BLADES) 
 
To maximize back streaming, optimize mixing, and minimize fouling the propeller shall be 
completely open to the mixed media, and diffuser devices such as jet rings and shrouds shall 
not be used.  Propeller shall be of material specified, with thick cross section to resist abrasion 
and to permit displacement of the stagnation point along the leading edge.  Each blade shall be 
contoured such that the tangent line at any point on the leading edge is equal or less steep 
relative to the circumferential direction than the resulting force, causing fibrous materials to 
always slide toward the outer radius of the propeller. 
 
PROPELLER SHAFT SEALS 
 
The critical area where the propeller shaft enters the mixed media shall be sealed by two totally 
independent mechanical shaft seals, each with its own independent single spring system.  An 
oil-filled chamber shall separate the seals and provide lubrication.  Single mechanical seals or 
rotary lip seals shall not be considered adequate for this critical sealing area. 
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BEARINGS 
 
The motor shaft shall be supported by two bearing sets sized to provide a B10 of 100,000 hours 
at all anticipated axial and radial loadings.  Shaft bearings shall be sealed/shielded 
(permanently lubricated). 
 
MAINTENANCE INTERVAL 
 
The complete mixer unit shall be designed for operation with scheduled maintenance intervals 
not less than 16,000 running hours (or 2 years whichever occurs first).  This scheduled 
maintenance interval shall be clearly stated in the mixer manufacturer’s standard operation and 
maintenance manual supplied with the mixer. 
 
MOTOR 
 
Motor shall be squirrel cage, induction in design, housed in a completely watertight and air filled 
chamber, with a min 1.15 service factor.  Insulate the motor stator with, at minimum, Class F 
insulation rated for 311 Degrees F.  Provide temperature protection and seal leak detection as 
specified above.  Motors shall be designed, rated and warranted for continuous operation and 
shall be capable of sustaining at least 20 evenly spaced starts per hour.  Operating for extended 
periods in a dry mode shall not damage the motor or seals. 
 
FACTORY TESTS 
 
Prior to shipment the mixer manufacturer shall check each unit for proper balance and 
alignment, quiet vibration-free operation, proper electrical characteristics, and satisfactory 
performance. 
 
This item will be paid for at the contract unit price per each for SUBMERSIBLE MIXER. 
 
 
CIRCUIT BREAKER 
 
This work will consist of furnishing a circuit breaker. 
 
POWER CIRCUIT BREAKERS – MAGNUM DS 
 

A. Protective devices shall be drawout low-voltage power air-circuit breakers, Cutler- 
Hammer type Magnum DS or approved equal.  Frame ratings shall be 2000 
amperes.  The 800, 1600, 2000 and 3200 ampere frame power circuit breakers shall 
be provided in the same physical frame size; while 4000, 5000, and 6000 ampere 
frame power circuit breakers shall be provided in a second physical frame size.  
Both physical frame sizes shall have a common height and depth.  All breakers shall 
be UL listed for application in their intended enclosures for 100% of their continuous 
ampere rating. 

 
B. Breakers shall be electrically operated as indicated on the drawings. 

 
C. Electrically operated breakers shall be complete with 120 motor operators; the 

charging time of the motor shall not exceed 6 seconds.  The ac source shall be 
taken from a control power transformer internal to the switchgear assembly. 
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D. All circuit breakers shall have a minimum symmetrical interrupting capacity of 
65,000 amperes.  To ensure a fully selective system, all circuit breakers shall have 
30-cycle short-time withstand ratings equal to their symmetrical interrupting ratings 
through 85,000 amperes, regardless of whether equipped with instantaneous trip 
protection or not. 

 
E. All power circuit breakers shall be constructed and tested in accordance with ANSI 

C37.13, C37.16, C37.17, C37.50, UL 1066 and NEMA SG-3 standards.  The circuit 
breakers shall carry a UL label. 

 
F. The circuit breakers shall be provided with trip units as specified in Paragraph 2.02 A 

through 2.03 X. 
 
G. Provide a Digitrip 1150 Trip Unit. 
 
H. To facilitate lifting, the power circuit breaker shall have integral handles on the side 

of the breaker.  The power circuit breaker shall have a closing time of not more than 
3 cycles.  The primary contacts shall have an easily accessible wear indicator to 
indicate contact erosion. 

 
I. The power circuit breaker shall have three windows in the front cover to clearly 

indicate any electrical accessories that are mounted in the breaker.  The accessory 
shall have a label that will indicate its function and voltage.  The accessories shall 
be plug and lock type and UL listed for easy field installation.  They shall be modular 
in design and shall be common to all frame sizes and ratings. 

 
J. The breaker control interface shall have color-coded visual indicators to indicate 

contact open or closed positions as well as mechanism charged and discharged 
positions.  Manual control pushbuttons on the breaker face shall be provided for 
opening and closing the breaker.  The power circuit breaker shall have a “Positive 
On” feature.  The breaker flag will read “Closed” if the contacts are welded and the 
breaker is attempted to be tripped or opened. 

 
K. The current sensors shall have a back cover window that will permit viewing the 

sensor rating on the back of the breaker.  A rating plug will offer indication of the 
rating on the front of the trip unit. 

 
L. A position indicator shall be located on the faceplate of the breaker.  This indicator 

shall provide color indication of the breaker position in the cell.  These positions shall 
be Connect (Red), Test (Yellow), and Disconnect (Green).  The levering door shall 
be interlocked so that when the breaker is in the closed position, the breaker 
levering-in door shall not open. 

 
M. Each power circuit breaker shall offer sixty (60) front mounted dedicated secondary 

wiring points.  Each wiring point shall have finger safe contacts, which will 
accommodate #10 AWG maximum field connections with ring tongue or spade 
terminals or bare wire. 

 
N. For drawout applications the breaker cell shall be equipped with drawout rails and 

primary and secondary disconnecting contacts.  The stationary part of the primary 
disconnecting devices for each power circuit breaker shall consist of a set of contacts 
extending to the rear through a glass polyester insulating support barrier; 
corresponding moving finger contacts suitably spaced shall be furnished on the 
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power circuit breaker studs which engage in only the connected position.  The 
assembly shall provide multiple silver-to-silver full floating high-pressure point 
contacts with uniform pressure on each finger maintained by springs. 
 

1. The secondary disconnecting devices shall consist of plug-in connectors 
mounted on the removable unit and engaging floating plug-in connectors at 
the front of the compartment.  The secondary disconnecting devices shall be 
gold- plated and pin and socket contact engagement shall be maintained in 
the “connected” and “test” positions. 

 
2. The removable power circuit breaker element shall be equipped with 

disconnecting contacts, wheels and interlocks for drawout application. 
 

It shall have four (4) positions: CONNECTED, TEST, DISCONNECTED and 
REMOVED all of which permit closing the compartment door.  The breaker 
drawout element shall contain a worm gear levering “in” and “out” 
mechanism with removable lever crank.  Mechanical interlocking shall be 
provided so that the breaker is in the tripped position before levering “in” or 
“out” of the cell.  The breaker shall include an optional provision for key 
locking open to prevent manual or electric closing.  Padlocking shall secure 
the breaker in the connected, test or disconnected position by preventing 
levering. 

 
2.02 TRIP UNIT 
 

A. Each low-voltage power circuit breaker and insulated case circuit breaker shall 
be equipped with a solid-state tripping system consisting of three current 
sensors, microprocessor-based trip device and flux-transfer shunt trip.  Current 
sensors shall provide operation and signal function.  The trip unit shall use 
microprocessor-based technology to provide the basic adjustable time-current 
protection functions.  True rms sensing circuit protection shall be achieved by 
analyzing the secondary current signals received from the circuit breaker current 
sensors and initiating trip signals to the circuit breaker trip actuators when 
predetermined trip levels and time delay settings are reached.  Interchangeable 
current sensors with their associated rating plug shall establish the continuous 
trip rating of each circuit breaker.  The trip unit shall be Cutler-Hammer type 
Digitrip RMS 1150+. 

 
B. The trip unit shall have an information system that provides LEDs to indicate 

mode of trip following an automatic trip operation.  The indication of the mode of 
trip shall be retained after an automatic trip.  A reset button shall be provided to 
turn off the LED indication after an automatic trip. 

 
C. The trip unit shall be provided with a display panel, including a representation of 

the time/current curve that will indicate the protection functions.  The unit shall 
be continuously self-checking and provide a visual indication that the internal 
circuitry is being monitored and is fully operational. 

 
D. The trip unit shall be provided with a making-current release circuit.  The circuit 

shall be armed for approximately two cycles after breaker closing and shall 
operate for all peak fault levels above 25 times the ampere value of the rating 
plug. 
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E. Trip unit shall have selectable thermal memory for enhanced circuit protection. 
 
F. Complete system selective coordination shall be provided by the addition of the 

following individually adjustable time/current curve shaping solid-state elements: 
 

1. All circuit breakers shall have adjustments for long delay pickup and time  
2. All circuit breakers shall have individual adjustments for short delay pickup 

and time, and include I2t settings 
3. Breaker shall have an adjustable instantaneous pickup 
4. Breaker shall have individually adjustable ground fault current pickup and 

time, and include I2t settings or ground alarm only 
 

G. The trip unit shall have provisions for a single test kit to test each of the trip 
functions.  

 
H. The trip unit shall provide zone interlocking for the short-time delay and ground 

fault delay trip functions for improved system coordination. 
 

The zone interlocking system shall restrain the tripping of an upstream breaker 
and allow the breaker closest to the fault to trip with no intentional time delay.  In 
the event that the downstream breaker does not trip, the upstream breaker shall 
trip after a preset time delay. 

 
I. The trip unit shall have an information system that utilizes battery backup LEDs 

to indicate mode of trip following an automatic trip operation.  The indication of 
the mode of trip shall be retained after an automatic trip operation.  The 
indication of the mode of trip shall be retained after an automatic trip.  A test 
pushbutton shall energize a LED to indicate the battery status. 

 
J. Breakers shall have individually adjustable ground fault alarm only. 
 
K. The trip unit shall have a 4-character LCD display showing phase, neutral, and 

ground current.  The accuracy of these readings shall be +/- 2% of full scale. 
 
L. The trip unit shall be equipped to permit communication via a network twisted 

pair to the LAN system provided in the equipment for remote monitoring and 
control.  All monitored parameters shall be transmitted. 

 
M. The trip unit shall include a power/relay module, which shall supply control 

power to the readout display.  Following an automatic trip operation of the circuit 
breaker, the trip unit shall maintain the cause of trip history and the mode of trip 
LED indication as long as its internal power supply is available.  An internal relay 
shall be programmable to provide contacts for remote ground alarm indication. 

 
N. The trip unit shall include a voltage transformer module, suitable for operation up 

to 600V, 50/60 Hz.  The primary of the power relay module shall be connected 
internally to the line side of the circuit breaker through a dielectric test disconnect 
plug. 

 
O. The display for the trip units shall be a 24-character LED display. 
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P. Metering display accuracy of the complete system, including current sensors, 
auxiliary CTs, and the trip unit, shall be +/- 1% of full scale for current values.  
Metering display accuracy of the complete system shall be +/- 2% of full scale 
for power and energy values. 

 
Q. The unit shall be capable of monitoring the following data: 
 

1. Instantaneous value of phase, neutral and ground current 
2. Instantaneous value of line-to-line voltage 
3. Minimum and maximum current values 
4. Watts, vars, VA, watthours, varhours, and VA hours, Peak demand, Present 

demand 
5. Energy consumption. 
6. Crest factor, power factor, percent total harmonic distortion, and harmonic 

values of all phases through the 31st harmonic. 
 

R. An adjustable high load alarm shall be provided, adjustable from 50 to 100% of 
the long delay pickup setting. 

 
S. The trip unit shall contain an integral test pushbutton.  A keypad shall be 

provided to enable the user to select the values of test currents within a range of 
available settings. 

 
The protection functions shall not be affected during test operations.  The breaker 
may be tested in the TRIP or NO TRIP test mode. 

 
T. Programming may be done via a keypad at the faceplate of the unit or via the 

communication network. 
 
U. System coordination shall be provided by the following microprocessor-based 

programmable time-current curve shaping adjustments.  The short-time pickup 
adjustment shall be dependent on the long delay setting. 

 
1.  Programmable long-time setting 
2.  Programmable long-time delay with selectable I2t or I4t curve shaping 
3.  Programmable short-time setting 
4.  Programmable short-time delay with selectable flat or I2t curve shaping, and 

zone selective interlocking 
5.  Programmable instantaneous setting 
6.  Programmable ground fault setting trip or ground fault setting alarm 
7.  Programmable ground fault delay with selectable flat or I2t curve shaping and 

zone selective interlocking 
 

V. The trip unit shall offer a three-event trip log that will store the trip data, and shall 
time and date stamp the event. 

 
W. The trip unit shall have the following advanced features integral to the trip unit: 
 

1.  Adjustable undervoltage release 
2.  Adjustable overvoltage release 
3.  Reverse load and fault current 
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4.  Reverse sequence voltage alarm 
5.  Underfrequency 
6.  Overfrequency 
7.  Voltage phase unbalance and phase loss during current detection 

 
X. The proposed breaker must meet the current LV Switch gear requirements.  This 

item will be paid for at the contract unit price per each for CIRCUIT BREAKER. 
 
 
RESPONSE TIMES 
 
The Department may establish an expected response time for the requested service at the time 
a work order is issued.  If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
 

1. Emergency Service Calls - Work crew shall be at the location on the work order 
within one and one-half hours of notification during normal work hours and within 
two hours of notification after normal work hours. 

 
Normal work hours, for the purposes of this contract shall be hours during which 
the Contractor is not required to pay overtime labor rates. 

 
Emergency Service Calls are defined as all traffic signals at an intersection dark 
or malfunctioning, dark flashing beacons, knocked down traffic signal or highway 
lighting standards or controllers and knocked down, damaged flashing beacon 
installations or as designated by the Department. 

 
2. Non-Emergency Traffic Signal/Flashing Beacon Calls - respond within 24 hours of 

issuance. 
 
3. Outages - respond within five (5) working days of issuance. 
 

Working day, when used in connection with this contract, shall mean any day the 
offices of the Department are open for normal business. 

 
4. Routine Work Items - complete work within 30 days of the date work order was 

issued. 
 
It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
 
 
FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call.  Failure to respond and make repairs in a timely manner will cause 
public inconvenience, endanger the public safety, and subject the Department to public 
criticism. 
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Emergency service calls shall be responded to as designated in the above section.  In the event 
of a breach of the designated response times by the Contractor, the Contractor and Department 
agree that an amount of actual damage is difficult to ascertain.  Therefore, the Contractor and 
the Department agree that in the event the Contractor fails to meet the required response time 
for an emergency service call, the Contractor shall be liable to the Department for liquidated 
damages as specified in the following amounts which are reasonable and proportionate to the 
amount of the work order: 
 
Work Order Amount: Liquidated Damages for: 
 
From:  To:   Each 15 Minutes* 
$ 0  $ 500   $ 25 
$ 500  $1000   $ 50 
$1000  and over  $100 
 
* After applicable response time expires 
 
 
CONTROL OF WORK 
 
The Department shall conduct frequent inspections of the respective systems and installations 
to determine if the servicing is being performed by the Contractor promptly and satisfactorily, 
and in the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion 
of the Department, to perform the work and specialized operations required and described 
herein.  A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes.  The Department of 
Transportation shall be the sole judge as to the qualifications and credentials of the Contractor's 
personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from 
his/her assignment on the job site based upon conduct, carelessness, insubordination, 
incompetence, inefficiency or any other conditions deemed to be contrary to the best interest of 
the State of Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force 
and/or equipment utilized by the Contractor to execute a work order.  The Contractor’s 
employees shall be prepared to cooperate with such inspections and shall provide whatever 
information is requested concerning the work in progress. 
 
Each work day, the Contractor shall provide the Department a schedule of contract work 
activities for the day.  The schedule will show the location, type of work and estimate of when 
each work crew will be at the location on the work order.  This information shall be faxed to 
618/346-3295 & 618/346-3295 by 8:30 a.m. 
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TRAFFIC CONTROL AND PROTECTION 
 
The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable State standards, to properly protect his workmen and the motoring public, when work 
is being performed on or near the roadway.  Traffic control and protection will be provided by the 
Contractor utilizing available pay items listed in this contract.  Signs and mountings, barricades 
and cones used for traffic control and protection are incidental to the contract and will not be 
paid for separately.  Traffic control and protection is incidental to the unit cost of all Routine 
Work Items. 
 
All Contractor vehicles used to fulfill the conditions of this contract shall be marked with no less 
than a total of 75 feet of 6" wide high intensity retroreflective conspicuous markings on the sides 
and rear of the vehicle.  The color of these marking shall contrast the color of the vehicle.  Each 
vehicle shall be equipped with front and rear strobes, one side will be amber and the other side 
will be white.   
 
Lane closures will not be allowed during peak traffic periods from 6:00 a.m. to 9:00 a.m. and 
from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic volumes, 
except to respond to an emergency call, or upon approval from the Department. 
 
The Contractor shall submit a work zone lane closure request form for work in the areas 
designated on form to the Department before 2:00 p.m. the day before the work zone will be 
implemented.  This form may be faxed to 618-346-3266.  The Department will review the 
request and will either approve or reject the request.  If the Department rejects the request, the 
Contractor will not be allowed to implement the work zone.  A work zone lane closure request 
form is not needed when the Contractor is responding to an emergency call or upon approval 
from the Department. 
 
If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or 
conducts operations that will impede the flow of traffic during peak hours, a monetary penalty 
shall be assessed to the Contractor.  The penalty shall be $1000 for each 15-minute period or a 
portion thereof during the peak hours. 
 
 
CONTRACTOR'S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department of Transportation in the execution of this contract.  The service representative 
shall monitor the daily activities of the contract and be available to discuss and respond to any 
problems that may arise.  The services of this person shall be considered incidental to the 
contract and no additional compensation shall be allowed. 
 
 
SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his work force to insure that workers and 
materials are utilized in an efficient manner.  This is to include, but not limited to, insuring that 
knowledgeable and experienced workers are matched to related servicing tasks, that the proper 
type of service vehicle is sent for each work order, and that service vehicles are equipped with 
the parts, materials, and equipment required to complete the work order.  No additional 
allowance will be made for general superintendence of the work force used on this contract. 
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ROUTINE WORK ITEMS 
 
The Contractor shall complete the routine work items as described in this section. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of his own testing instruments, as required, to service the 
electrical facilities of the Department. 
 
All required test equipment shall be considered incidental to the contract and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet, and having a replacement value of $1,000.00 or less, 
shall be considered to be tools or small equipment and no payment will be made for their use on 
this contract. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear 
or clothing which may be required in the execution of a work order.  Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves and clothing for chemicals, etc.  The cost to provide protective gear or clothing 
shall not be paid for separately, but shall be considered included in this contract. 
 
 
CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces.  The 
Contractor shall comply with all OSHA requirements relative to confined space entry.  An 
oxygen deficient, toxic, explosive or flammable atmosphere may exist within this confined 
space.  Atmosphere testing shall be conducted prior to entry and continuously while employees 
are working within a confined space.  The Contractor shall inform the Department of who will 
serve as the rescue responder in an emergency and what system will be used to notify the 
responder that an emergency exists.  Compliance with this Provision shall be considered 
included in this contract and no additional compensation will be allowed. 
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INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section.  Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 
Illinois Department of Transportation 
District 8/Operations 
Attn: Christine Trucano 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 
Separate billing invoices shall be submitted by the Contractor for each individual work order.  
The Department will provide the Contractor a computer software database that shall be used by 
the Contractor to prepare the billing invoices.   
 
By the 5th working day of each month, the Contractor shall submit the actual invoice, or an 
accurate estimate of cost for the work order, for services performed or assigned during the 
preceding month.  The Contractor shall submit an invoice for each work order within two (2) 
weeks after completion of the work. 
 
The Contractor shall submit four (4) copies of each invoice.  All invoices shall contain the 
location of service, work order number, date work occurred, and if applicable, a detail of the 
amount and cost of labor, equipment and materials (either Department or Contractor supplied) 
utilized to complete the requested service, a description of the service performed and the total 
cost of the work.  For invoices requiring itemization a subtotal for labor, equipment and materials 
shall be shown.  A copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electrician's on the job training hours and the corresponding work order(s) with the 
invoice(s). 
 
Final payment will not be made until all services are completed and accepted by the 
Department. 
 
For Routine Work Items, the invoice shall also include the unit price for the routine work item, 
plus detailed information about any deficiencies which were found and corrected while 
performing the routine work item, and a listing and price for parts used other than those required 
by the routine work item description. 
 
For Non-Routine Work (Regular Work Orders) labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attach a copy of the invoice showing their cost for any parts or 
materials, with a unit cost of $25.00 or more, which are not considered incidental or have no 
contract unit price.  See the Parts and Materials provision of this contract for the definition of 
incidental parts and materials. 
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SOFTWARE 
 
The Department will provide the Contractor a computer software database the Contractor shall 
use to prepare billing invoices for work done under this contract.  This software is intended to 
standardize the billing format and provide the Department with electronic record keeping 
capabilities for electrical maintenance activities. 
 
This requirement is considered included in the contract and no additional compensation will be 
paid. 
 
 
SCHEDULE OF WORK 
 
Any work performed on State premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this Contract (a) will conform to the 
State’s manufacturing standards, specifications, drawing, samples or descriptions furnished by 
the State, including but not limited to all specifications attached as exhibits hereto, (b) will be 
merchantable, of good quality and workmanship, free from defects for a period of twelve months 
or longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all 
federal and state laws, regulations and ordinances pertaining to the manufacturing, packing, 
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all 
liens and encumbrances and (e) will not infringe any patent, copyright or other intellectual 
property rights of any third party.  Contractor agrees to reimburse the State for any losses, 
costs, damages or expenses, including without limitations, reasonable attorney’s fees and 
expenses, arising from failure of the supplies to meet such warranties.  Contractor shall insure 
that all manufacturers’ warranties are transferred to the State and shall provide a copy of the 
warranty.  These warranties shall be in addition to all other warranties, express, implied or 
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 
supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel.  Contractor shall monitor performances 
of each individual and shall reassign immediately any individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, 
who is disruptive or not respectful of others in the workplace, or who in any way violates the 
Contract or State policies. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for 
reimbursement of any expense incurred by Contractor, including but not limited to telephone or 
other communications device, postage, copying, travel, transportation, lodging, food and per 
diem. 
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TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the 
tax. If necessary, Contractor may request the applicable Agency’s Illinois tax exemption number 
and federal tax exemption information. 
 
 
PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, Contractor certifies that the supplies or services provided meet all 
requirements of the Contract, and the amount billed and expenses incurred are as allowed in 
the Contract.  Invoices for services performed and expenses incurred through June 30 of any 
year must be submitted to the State no later than July 31 of that year; otherwise Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25).  All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State “Prompt 
Payment Act” (30 ILCS 540) and rules (74 III. Adm. Code 900) when applicable.  Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, 103, and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
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(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 
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(3) When conduct or lack of conduct by the Department or its consultants, 
representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
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Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 

http://www.epa.gov/cleandiesel/verification/verif-list.htm
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm


Various Routes 
Section Dist 8 Electrical 2021-1 

Various Counties 
Contract No. 76M61 

 29 

with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 0.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
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Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
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subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
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dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
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DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
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seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
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force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
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(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
MOBILIZATION (BDE) 
 
Effective:  April 1, 2020 
 
Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: 
 

“ (a) Upon execution of the contract, 90 percent of the pay item will be paid. 
 
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of 

the pay item will be paid along with any amount bid in excess of six percent of the 
original contract amount.” 

 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2019      Revised:  January 1, 2020 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping 
to the point where the piping is above the ground, including determining the content types and 
estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all 

excavation, storage, and transportation equipment to a work area location.  The equipment shall 
comply with OSHA and American Petroleum Institute (API) guidelines and shall be furnished in 
a clean condition.  Clean condition means the equipment does not contain any residual material 
classified as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual 
materials include, but are not limited to, petroleum products, chemical products, sludges, or any 
other material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be 
performed on the equipment as appropriate to the regulated substance and degree of 
contamination present according to OSHA and API guidelines.  All cleaning fluids used shall be 
treated as the contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 

working in areas with regulated substances, the Contractor shall submit a “Regulated 
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Substances Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using 
form BDE 2730.  The form shall be signed by an Illinois licensed Professional Engineer or 
Professional Geologist. 

 
As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the 

following qualifications. 
 
(a) Regulated Substances Monitoring.  Qualification for environmental observation and field 

screening of regulated substances work and environmental observation of UST removal 
shall require either pre-qualification in Hazardous Waste by the Department or 
demonstration of acceptable project experience in remediation and operations for 
contaminated sites in accordance with applicable Federal, State, or local regulatory 
requirements using BDE 2730. 
 
Qualification for each individual performing regulated substances monitoring shall 
require a minimum of one-year of experience in similar activities as those required for 
the project. 
 

(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST) 
removal work shall require licensing and certification with the Office of the State Fire 
Marshall (OSFM) and possession of all permits required to perform the work.  A copy of 
the permit shall be provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the 
work. 

 
The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 21 days will be 
required for each subsequent review.  Work shall not commence until the RSPCP has been 
approved by the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect 
changed conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 
 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, 
the monitoring personnel shall perform and document the applicable duties listed on form 
BDE 2732 “Regulated Substances Monitoring Daily Record (RSMDR)”. 

 
(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the 

limits of the contract specific work areas.  Once work begins, the monitoring personnel 
shall be present on-site continuously during the excavation and loading of material. 
 

(b) Field Screening.  Field screening shall be performed during the excavation and loading 
of material from the contract specific work areas, except for material classified according 
to Article 669.05(b)(1) or 669.05(c) where field screening is not required. 
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Field screening shall be performed with either a photoionization detector (PID) (minimum 
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, 
to monitor for potential contaminants associated with regulated substances.  The PID or 
FID shall be calibrated on-site, and background level readings taken and recorded daily, 
and as field and weather conditions change.  Field screen readings on the PID or FID in 
excess of background levels indicates the potential presence of regulated substances 
requiring handling as a non-special waste, special waste, or hazardous waste.  PID or 
FID readings may be used as the basis of increasing the limits of removal with the 
approval of the Engineer but shall in no case be used to decrease the limits. 

 
669.05 Regulated Substances Management and Disposal.  The management and 

disposal of soil and/or groundwater containing regulated substances shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. 
Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC, but still considered within area background levels by the Engineer, 
the excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable.  If the soils cannot be utilized within the right-of-way, they shall be managed 
and disposed of at a landfill as a non-special waste. 
 

(2) When analytical results indicate inorganic chemical constituents exceed the most 
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) 
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil 
can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of at a clean construction and demolition debris (CCDD) 
facility or an uncontaminated soil fill operation (USFO) within an MSA County 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the right-
of-way as embankment or fill, when suitable, or managed and disposed of off-site at 
a CCDD facility or an USFO within an MSA County excluding Chicago or within the 
Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable, or managed and disposed of off-site at a CCDD facility or an USFO within 
an MSA County excluding Chicago provided the pH of the soil is within the range of 
6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special 
waste or hazardous waste, as determined by the Engineer, the soil shall be 
managed and disposed of at a landfill as a non-special waste. 
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(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant 

to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer 
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1) 
through (a)(5) above, the soil shall be managed and disposed of off-site as a special 
waste or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable, or managed and disposed of off-site according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO for any of the following 
reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO 
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin. 
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way 
as embankment or fill, when suitable, or managed and disposed of off-site according to 
Article 202.03.  However, the excavated soil cannot be taken to a CCDD facility or an 
USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as 
a special waste or hazardous waste as applicable.  Special waste groundwater shall be 
containerized and trucked to an off-site treatment facility, or may be discharged to a 
sanitary sewer or combined sewer when permitted by the local sewer authority.  
Groundwater discharged to a sanitary sewer or combined sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to 
discharging groundwater to the sanitary sewer or combined sewer. 
 
Groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench, it may be discharged to a sanitary sewer or combined sewer when permitted 
by the local sewer authority, or it shall be containerized and trucked to an off-site 
treatment facility as a special waste or hazardous waste.  The Contractor is prohibited 
from discharging groundwater within the trench through a storm sewer.  The Contractor 
shall install backfill plugs within the area of groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
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that the material has a permeability of less than 10-7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur 
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in 
the appropriate storage containers as previously specified.  Clean-up shall include, but not be 
limited to, sampling beneath the material staging area to determine complete removal of the 
spilled material. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and 
sidewall faces, within the areas designated for protection. 

 
The Contractor shall obtain all documentation including any permits and/or licenses required 

to transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 

 
The Contractor shall provide the Engineer with all transport-related documentation within 

two days of transport or receipt of said document(s).  For management of special or hazardous 
waste, the Contractor shall provide the Engineer with documentation that the Contractor is 
operating with a valid Illinois special waste transporter permit at least two weeks before 
transporting the first load of contaminated material. 

 
Transportation and disposal of material classified according to Article 669.05(a)(5) or 

669.05(a)(6) shall be completed each day so that none of the material remains on-site by the 
close of business, except when temporary staging has been approved. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number provided by the Bureau of 
Design and Environment.  An authorized representative of the Department shall sign all 
manifests for the disposal of the contaminated material and confirm the Contractor's transported 
volume.  Any waste generated as a non-special waste may be managed off-site without a 
manifest, a special waste transporter, or a generator number. 

 
The Contractor shall select a landfill permitted for disposal of the contaminant within the 

State of Illinois.  The Department will review and approve or reject the facility proposed by the 
Contractor to use as a landfill.  The Contractor shall verify whether the selected disposal facility 
is compliant with those applicable standards as mandated by their permit and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The use of a Contractor 
selected landfill shall in no manner delay the construction schedule or alter the Contractor's 
responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 
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(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) 
of 35 Ill. Admin. Code 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 
40 CFR Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of 
35 Ill. Admin. Code 728.107 under land disposal restrictions of 
35 Ill. Admin. Code 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the 
Environmental Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has 
been stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be 
limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous 

waste; 
 

(2) the means by which the generator has determined the waste is not a liquid; 
 

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 
dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Temporary staging shall be accomplished within the right-of-way and the Contractor’s 

means and methods shall be described in the approved or amended RSPCP.  Staging areas 
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shall not be located within 200 feet (61 m) of a public or private water supply well; nor within 
100 feet (30 m) of sensitive environmental receptor areas, including wetlands, rivers, streams, 
lakes, or designated habitat zones. 

 
The method of staging shall consist of containerization or stockpiling as applicable for the 

type, classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of 
different classifications shall be staged separately with no mixing or co-mingling. 

 
When containers are used, the containers and their contents shall remain intact and 

inaccessible to unauthorized persons until the manner of disposal is determined.  The 
Contractor shall be responsible for all activities associated with the storage containers including, 
but not limited to, the procurement, transport, and labeling of the containers.  The Contractor 
shall not use a storage container if visual inspection of the container reveals the presence of 
free liquids or other substances that could cause the waste to be reclassified as a hazardous or 
special waste. 

 
When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or 

tarps secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be 
provided to contain and collect for disposal any water that drains from the soil.  Stockpiles shall 
be managed to prevent or reduce potential dust generation. 

 
When staging non-special waste, special waste, or hazardous waste, the following 

additional requirements shall apply: 
 
(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or 

669.05(a)(5), an impermeable surface barrier between the materials and the ground 
surface shall be installed.  The impermeable barrier shall consist of a minimum 20-mil 
plastic liner material and the surface of the stockpile area shall be clean and free of 
debris prior to placement of the liner.  Measures shall also be taken to limit or discourage 
access to the staging area. 
 

(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6) 
shall not be stockpiled but shall be containerized immediately upon generation in 
containers, tanks or containment buildings as defined by RCRA, Toxic Substances 
Control Act (TSCA), and other applicable State or local regulations and requirements, 
including 35 Ill. Admin. Code Part 722, Standards Applicable to Generators of 
Hazardous Waste. 
 
The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct 
access to the area, and all required regulatory identification signs applicable to a staging 
area containing special waste or hazardous waste shall be deployed. 
 
Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete 
surface.  Containers shall be in good condition and free of leaks, large dents, or severe 
rusting, which may compromise containment integrity.  Containers must be constructed 
of, or lined with, materials that will not react or be otherwise incompatible with the 
hazardous or special waste contents.  Containers used to store liquids shall not be filled 
more than 80 percent of the rated capacity.  Incompatible wastes shall not be placed in 
the same container or comingled. 
 
All containers shall be legibly labeled and marked using pre-printed labels and 
permanent marker in accordance with applicable regulations, clearly showing the date of 
waste generation, location and/or area of waste generation, and type of waste.  The 
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Contractor shall place these identifying markings on an exterior side surface of the 
container.   
 
Storage containers shall be kept closed, and storage pads covered, except when access 
is needed by authorized personnel. 
 
Special waste and hazardous waste shall be transported and disposed within 90 days 
from the date of generation. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is 

considered an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. 
Code Part 176).  Ownership of the UST refers to the Department's owning title to the UST 
during storage, use or dispensing of regulated substances.  The Department may be considered 
an "operator" of the UST if it has control of, or has responsibility for, the daily operation of the 
UST.  The Department may however voluntarily undertake actions to remove an UST from the 
ground without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the 
Department.  The Department’s Office of Chief Counsel (OCC) will review all UST removal 
permits prior to submitting any removal permit to the OSFM.  If the Department is not the 
“owner” or “operator” of the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, 
transport, and disposal of the UST shall be according to the applicable portions of the latest 
revision of the "American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as 
necessary to prevent further release into the environment.  All contents within the tank shall be 
removed, transported and disposed of, or recycled.  The tank shall be removed and rendered 
empty according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated 

area in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been 
removed during the initial response action, to determine the level of contamination remaining in 
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the 

OSFM’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer 
and the District Environmental Studies Unit (DESU).  Upon confirmation of a release of 
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contaminants and notifications to the Engineer and DESU, the Contractor shall report the 
release to the Illinois Emergency Management Agency (IEMA) (e.g., by telephone or electronic 
mail) and provide them with whatever information is available (“owner” or “operator” shall be 
stated as the past registered “owner” or “operator”, or the IDOT District in which the tank is 
located and the DESU Manager). 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank; 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the tank excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The tank excavation shall be backfilled according to applicable portions of Sections 205, 
208, and 550 with a material that will compact and develop stability.  All uncontaminated 
concrete and soil removed during tank extraction may be used to backfill the excavation, at the 
discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form 
shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using 
the maximum width of trench permitted by the Specifications and the actual depth of the trench, 
with a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
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669.11 Basis of Payment.  The work of preparing, submitting and administering a 
Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for 
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
Regulated substances monitoring, including completion of form BDE 2732 for each day of 

work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 
0.5 calendar day, for REGULATED SUBSTANCES MONITORING. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of UST removal, soil excavation, soil and content sampling, the management of 

excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 

(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will 
not be responsible for any additional costs incurred, if mismanagement of the staging area, 
storage containers, or their contents by the Contractor results in excess cost expenditure for 
disposal or other material management requirements. 

 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond 

the specified areas, with the Engineer's prior written approval, will be according to 
Article 109.04. 
 

When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint 
filter test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  

 
The work of preparing, submitting and administering a Regulated Substances Final 

Construction Report will be paid for at the contract lump sum price REGULATED 
SUBSTANCES FINAL CONSTRUCTION REPORT.” 
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SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current 
driver’s license and a current flagger certification I.D. card.  For non-drivers, the Illinois 
Identification Card issued by the Secretary of State will meet the requirement for a current 
driver’s license.  This certification requirement may be waived by the Engineer for emergency 
situations that arise due to actions beyond the Contractor's control where flagging is needed to 
maintain safe traffic control on a temporary basis.  Spotters are defined as certified flaggers that 
provide support to workers by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall 
be identifiable by workers so they can take evasive action when necessary.  Other types of 
garments may be substituted for the vest as long as the garments have a manufacturer’s tag 
identifying them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the 
flagger may be increased up to 100 ft (30 m) from that shown on the plans to improve the 
visibility of the flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has 
been stopped.  Spotters shall not encroach on the open lane of traffic, nor interact with or 
control the flow of traffic. 
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or 
fluorescent orange and fluorescent yellow/green apparel meeting the requirements of 
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be 
obtained by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal 
number of lanes on a multilane pavement with a posted speed limit greater than 40 mph 
and the workers are present, but not separated from the traffic by physical barriers, a 
flagger or spotter shall be furnished as shown on the plans.  Flaggers shall warn and 
direct traffic.  Spotters shall monitor traffic conditions and warn workers of errant 
approaching vehicles or other hazardous conditions as they occur.  One flagger will be 
required for each separate activity of an operation that requires frequent encroachment 
in a lane open to traffic.  One spotter will be required for each separate activity with 
workers near the edge of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane 
closure on two-lane, two-way pavement.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for 
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device 
used on the contract.  The self-certification or letter shall provide information for the set-up and 
use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall 
meet crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 
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Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 
message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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