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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. September 21, 2018 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76L77 
  CALHOUN County 
  Section 266BR-1-I-3 
  Route FAP 304 
  District 8 Construction Funds 
  
 Repair and maintenance of the electrical equipment on the Joe Page Bridge (SN 031-0001) in Hardin. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 304 (IL 16/IL 100); Section 266BR-1-I-3; Calhoun County; Contract 
No. 76L77 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located in Region 5/District 8: Calhoun County. 
 
 
DESCRIPTION OF PROJECT 
 
This project will provide operable and properly maintained electrical equipment at the Joe Page 
Lift Span bridge in District 8/Region 5. 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor shall 
be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  
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WEEKLY DBE TRUCKING REPORT: 
 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited 
ASCII Text File Format”.  This file shall be submitted by e-mail using specific file 
formatting criteria provided by the District EEO Officer.  Contractors must submit a 
sample text file to District 8 for review at least fourteen (14) days prior to the start of 
construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached 
to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration of 
the project, and will be considered late if received after midnight ten (10) calendar days 
following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.   
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The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 
23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of this 
information is REQUIRED.  Failure to comply with this special provision may result in the 
withholding of payments to the contractor, and/or cancellation, termination, or suspension 
of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
 
TERM OF CONTRACT 
 
The term of this Contract shall commence on January 1, 2019 and terminate on January 1, 2020.  
All services contracted for prior to the termination date must be completed and invoiced to IDOT 
within 45 calendar days of the termination date. 
 
Project Contact: 
 
Tim Krumm      Phone (618) 346-3258 
Illinois Department of Transportation   Fax (618) 346-3266 
1102 Eastport Plaza Drive    Email Timothy.Krumm@illinois.gov 
Collinsville, IL 62234 
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TERMINATION FOR CAUSE 
 
The State may terminate this Contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees or subcontractors have caused, or reasonably could cause jeopardy to health, safety, 
or property.  If Contractor fails to perform to the State’s satisfaction any material requirement of 
this Contract or is in violation of a material provision of this Contract, the State shall provide written 
notice to the Contractor requesting that the breach or noncompliance be remedied within the 
period of time specified in the State’s written notice.  If the breach or noncompliance is not 
remedied by that date the State may either: (a) immediately terminate the Contract without 
additional written notice, or (b) enforce the terms and conditions of the Contract, and in either 
event seek available legal or equitable remedies and damages. 
 
 
PRE-CONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be mandatory and will be held prior to start of work on this 
contract. Contact Tim Krumm to schedule the meeting at (618) 346-3258. 
 
 
GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing repair of electrical equipment at pump stations and on bridges within District 8; and, 
to have a qualified and capable Contractor readily available for emergencies, subject to the terms 
and conditions contained in this Contract/Proposal.  Work covered by this contract shall be 
performed on electrical facilities located within the District. 
 
The work shall consist of repairing or replacing damaged electrical devices, servicing 
malfunctioning motors and pumps, repairing outages, adding new facilities and providing 
whatever electrical services that are requested at locations described in a work order from the 
Illinois Department of Transportation. 
 
All work performed and materials supplied shall be in accordance with the latest edition of the 
“Standard Specifications for Road and Bridge Construction” (http://www.dot.il.gov): the latest 
editions of the “Manual on Uniform Traffic Control Devices for Street and Highways” 
(http://www.mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect 
at time a work order is issued. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to service 
the Department’s electrical/pump facilities in this region/district.  The Department reserves the 
right to perform any and all work on these electrical devices with its own forces or to assign other 
Contractor to work within this service area. 
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WORK ORDERS 
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call, or e-mailed message, and followed by a written work order authorizing the 
work.  The work order shall show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, to include Saturdays, 
Sundays and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least four (4) responsible representatives of his organization to 
whom the Department may issue work orders and instructions.  The Contractor shall provide the 
Department with the names and telephone numbers of these representatives.  One of these 
representatives shall be available at all times. 
 
If at the time the service is being performed, it appears that additional work of a minor nature is 
needed, the Contractor shall proceed with that work.  If it appears that the additional work could 
result in substantial addition or change to the current work order, the Contractor shall contact the 
Department before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise Mr. Tim Krumm or his successor at 618-346-3258 during normal work 
hours or the District 8 Communications office at 618-346-3323 after normal work hours upon 
arrival or departure of the site of all emergency service calls and provide the status of work.  
Normal work hours, for the purpose of this contract shall be hours during which the Contractor is 
not required to pay overtime labor rates. 
 
 
MAIN DRIVE CONTROLLER 
 
This item shall consist of furnishing one (1) Main Drive Controller, as specified herein and as 
directed by the Engineer. 
 
Requirements: 
 
Upon notification by the Department, the Contractor will furnish one (1) Main Drive Controller for 
the Joe Page Bridge Main Drive Control System. 
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The Main Drive Controller shall be compatible with the existing Main Drive Control System, 
including the relay-logic system, control console devices, motor starters, motor drives and motors, 
and all other control device necessary for complete and normal operation of the Joe Page Bridge.  
The Main Drive Controller should be delivered pre-programmed and capable of controlling the 
existing Joe Page Main Drive Control system.   
 
The Main Drive Controller shall be a current model Drivecon XT Series Controller, or equal, 
subject to approval by the Engineer. 
 
Payment: 
 
This work shall be paid for at the contract unit price per each for MAIN DRIVE CONTROLLER. 
The contract unit price shall include delivery of the Main Drive Controller to IDOT’s Jerseyville 
Maintenance Yard, 218 East County Road, Jerseyville, IL 62052.  The Main Drive Controller 
should be delivered in appropriate packing to prevent shipping and weather damage. 
 
 
PARTS AND MATERIALS 
 
The Contractor shall submit unit costs for this contract for parts and materials to be used in the 
execution of this contract.  Parts and Materials supplied by the Contractor, which have a retail 
value under $25.00 per unit, shall be considered included in the contract and no additional 
compensation is allowed. 
 
If the Contractor encounters a “need for a part or material” not listed in this contract nor considered 
included in this contract, the Contractor shall immediately contact the Department to request 
concurrence that the “needed part or material” is (1) not listed in this contract nor (2) considered 
included in this contract and (3) is deemed necessary.  Upon the receipt of the requested 
Department’s concurrence, the Contractor must supply a billing invoice from the supplier showing 
actual cost of the item as documentation.  The Contractor may add 15 percent mark-up to items 
not included in the contract. 
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind, for the intended purpose.  The Contractor is expected to make a good 
faith effort to purchase the parts and materials supplied by them at the lowest possible price.  The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered incidental to the contract, except for certain knockdown repairs, or when a special 
piece of equipment is required to properly transport the item(s). 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to the 
contract.  The Department, at its discretion, may increase or decrease the quantities or kinds of 
materials supplied to the Contractor.  In order to expedite the repair of an installation, the 
Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the job site. 
 
Note that work for MAIN DRIVE CONTROLLER is considered “parts and material listed in this 
contract”, as mentioned above, and will be paid for separately per its included special provision. 
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TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including “port to port” charges, 
incurred in fulfilling obligations under this contract.  All such charges are to be included and paid 
for as part of the unit costs contained herein. 
 
 
EQUIPMENT 
 
The Contractor shall submit unit costs for this contract for equipment to be used in the execution 
of this contract. 
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04 (b) (4) of the Standards Specifications for Road and 
Bridge Construction. 
 
Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be included in the contract unit price.  No additional 
compensation for these operating expenses will be allowed. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential electrical facilities.  If more than 
one vehicle is being used for a work order, only the crew leader will be required to be equipped 
with a cellular telephone.  The Contractor shall provide the Department with the cellular telephone 
number being used in the execution of each work order.  The Department reserves the rights to 
use the cellular telephone to contact a Contractor’s work crew for their location and to request a 
report on the status of a work order.  All costs associated with this requirement shall be included 
in the contract. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Vendor/Contractor warrants that the supplies furnished under this Contract will: 
 

 Conform to the State’s manufacturing standards, specifications, drawings, samples or 
descriptions furnished by the State, including but not limited to all specifications attached 
as exhibits hereto. 

 Be merchantable, of good quality and workmanship, free from defects for a period of 
twelve months or longer if specified in writing, and fit and sufficient for the intended use. 

 Comply with all federal and state laws, regulations and ordinances pertaining to the 
manufacturing, packing, labeling, sale and delivery of the supplies. 

 Be of good title and be free and clear of all liens and encumbrances. 
 Not infringe any patent, copyright or other intellectual property rights of any third party. 
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Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties.  The 
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State and 
shall provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies. 
 
 
LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential Intelligent Transportation System 
facilities.  Only the crew leader will be required to be equipped with a cellular telephone.  The 
Contractor shall provide the Department with the cellular number being used in the execution of 
each work order.  The Department reserves the rights to use the cellular telephone to contact a 
Contractor’s work crew for their location and to request a report on the status of a work order.  No 
additional compensation for cellular telephone expenses will be allowed. 
 
Only labor onsite at work locations shall be eligible for payment.  Labor rates for JOURNEYMAN 
ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of (but not limited to) all 
regular and premium time, insurance, benefits, overhead and profit.  The Department will specify, 
per the JOURNEYMAN ELECTRICIAN and/or APPRENTICE ELECTRICIAN pay items, which 
rate to utilize on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time the 
truck(s) is (are) onsite at the work location (while work is underway).  Truck rates include (but are 
not limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, 
repairs, overhaul and maintenance of any kind, depreciation, storage overhead, profits, insurance, 
and all incidentals. 
 
 
JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit. 
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The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract.  Also, the JOURNEYMAN ELECTRICIAN shall 
be required to carry a cellular telephone to facilitate communications with work crews and to verify 
operation conditions of essential Intelligent Transportation System facilities.  The Department 
reserves the rights to use the cellular telephone to contact the JOURNEYMAN ELECTRICIAN for 
his or her location and to request a report on the status of a work order.  No additional 
compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN 
ELECTRICIAN. 
 
 
APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is preformed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE ELECTRICIAN 
approved for use on the applicable work order.  Labor rates for APPRENTICE ELECTRICIAN 
shall be inclusive of (but not limited to) all regular and premium time, insurance, benefits, 
overhead, and profit. 
 
APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed 
below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice Program. 
2. Apprentice electricians may only be utilized for routine maintenance tasks included but 

not limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 

3. Apprentice electricians may not be utilized for any ITS controller cabinet maintenance or 
repair.  Apprentices are prohibited from performing any work of this nature unless under 
direct supervision of a journeyman electrician. 

4. Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 

5. Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 

6. The Department reserves the right to limit the number of apprentices used in execution 
of this contract. 

7. The Department reserves the right to restrict work performed for this contract by 
apprentice electricians. 

 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN. 
 
This work will be paid for as a part of the contract unit price per hour for APPRENTICE 
ELECTRICIANS. 
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PICK-UP TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the truck(s) 
is (are) onsite at the work location (while work is underway).  Truck usage will be measured to the 
nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work order.  
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any king, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK. 
 
 
RESPONSE TIMES 
 
The Department may establish an expected response time for the requested service at the time 
a work order is issued.  If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
 

1. Emergency Service Calls – Work crew shall be at the location on the work order within 
one and one-half hours of notification during normal work hours and within two hours of 
notification after normal work hours. 
 
Normal work hours, for the purposes of this contract shall be hours during which the 
Contractor is not required to pay overtime labor rates. 
 

2. Non-Emergency – respond within 24 hours of issuance. 
 

3. Outages – respond within five (5) days of issuance. 
 
Working day, when used in connection with this contract, shall mean any day the offices 
of the Department are open for normal business. 
 

4. Routine Work Items – complete work within 30 days of the date work order was issued. 
 
It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
 
 
FAILURE TO MEET RESPONSE TIME/LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call.  Failure to respond and make repairs in a timely manner will cause public 
inconvenience, endanger the public safety, and subject the Department to public criticism. 
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Emergency service calls shall be responded to as designated in the above section.  In the event 
of a breach of the designated response times by the Contractor, the Contractor and Department 
agree that an amount of actual damage is difficult to ascertain.  Therefore, the Contractor and the 
Department agree that in the event the Contractor fails to meet the required response time for an 
emergency service call, the Contractor shall be liable to the Department for liquidated damages 
as specified in the following amounts which are reasonable and proportionate to the amount of 
the work order: 
 
Work Order Amount:    Liquidated Damages for: 
From:   To:   Each 15 Minutes * 
$       0 $   500   $   25 
$   500 $ 1000   $   50 
$ 1000       and over   $ 100 
 
* After applicable response time expires 
 
 
CONTROL OF WORK 
 
The Department shall conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and is 
in the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
the Department, to perform the work and specialized operations required and described herein.  
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes.   
 
The Department reserves the right to require the Contractor to remove any employee from his/her 
assignment on the job site based upon conduct, carelessness, insubordination, incompetence, 
inefficiency or any other conditions deemed to be contrary to the best interest of the State of 
Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order.  The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department of Transportation in the execution of this contract.  The service representative 
shall monitor the daily activities of the contract and be available to discuss and respond to any 
problems that may arise.  The services of this person shall be considered incidental to the contract 
and no additional compensation shall be allowed. 
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SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his work force to insure that workers and 
materials are utilized in an efficient manner.  This is to include, but not limited to, insuring that 
knowledgeable and experienced workers are matched to related servicing tasks, that the proper 
type of service vehicle is sent for each work order, and that the service vehicles are equipped with 
the parts, materials, and equipment required to complete the work order.  No additional allowance 
will be made for general superintendence of the work force used on this contract. 
 
 
ROUTINE WORK ITEMS 
 
The Contractor shall complete the routine work items as described in this section. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of his own testing instruments, as required, to service the electrical 
facilities of the Department. 
 
All required test equipment shall be considered incidental to the contract and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet, and having a replacement value of $1000.00 or less, 
shall be considered to be tools or small equipment and no payment will be made for their use on 
this contract. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen and necessary protective gear 
or clothing which may be required in the execution of a work order.  Such gear or clothing could 
include, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves and clothing for chemicals, etc.  The cost to provide protective gear or clothing 
shall not be paid for separately, but shall be considered included in this contract. 
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CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces.  The 
Contractor shall comply with all OSHA requirements relative to confined space entry.  An oxygen 
deficient, toxic, explosive or flammable atmosphere may exist within this confined space.  
Atmosphere testing shall be conducted prior to entry and continuously while employees are 
working within a confined space.  The Contractor shall inform the Department of who will serve 
as the rescue responder in an emergency and what system will be used to notify the responder 
that an emergency exists.  Compliance with this Provision shall be considered included in this 
contract and no additional compensation will be allowed. 
 
 
INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section.  Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 
Illinois Department of Transportation 
District 8/Bureau of Operations 
Attn: Christine Trucano 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 
Separate billing invoices shall be submitted by the Contractor for each individual work order.  The 
Department will provide the Contractor a computer software database that shall be used by the 
Contractor to prepare the billing invoices.  By the 5th working day of each month, the Contractor 
shall submit the actual invoice, or an accurate estimate of cost for the work order, for services 
performed or assigned during the preceding month.  The Contractor shall submit an invoice for 
each work order within two (2) weeks after completion of the work. 
 
The Contractor shall submit four (4) copies of each invoice.  All invoices shall contain the location 
of service, work order number, date work occurred, and if applicable, a detail of the amount and 
cost of labor, equipment and materials (either Department or Contractor supplied) utilized to 
complete the requested service, a description of the service performed and the total cost of the 
work.  For invoices requiring itemization, a subtotal for labor, equipment and materials shall be 
shown.  A copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electrician’s on the job training hours and the corresponding work order(s) with the 
Department. 
 
Final payment will not be made until all services are completed and accepted by the Department. 
 
For Routine Work Items, the invoice shall also include the unit price for the routine work item, plus 
detailed information about any deficiencies which were found and corrected while performing the 
routine work item, and a listing and price for parts used other than those required by the routine 
work item description. 
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For Non-Routine Work (Regular Work Orders) labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attached a copy of the invoice showing their cost for any parts or 
materials, with a unit cost of $25.00 or more, which are not considered incidental or have no 
contract price.  See the Parts and Materials provision of this contract for the definition of incidental 
parts and materials. 
 
 
SCHEDULE OF WORK 
 
Any work performed on State premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this Contract (a) will conform to the State’s 
manufacturing standards, specifications, drawing, samples or descriptions furnished by the State, 
including but not limited to all specifications attached as exhibits hereto, (b) will be merchantable, 
of good quality and workmanship, free from defects for a period of twelve months or longer if 
specified in writing, and fit and sufficient for the intended use (c) will comply with all federal and 
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale 
and delivery of the supplies (d) will be of good title and be free and clear of all liens and 
encumbrances and (e) will not infringe any patent, copyright or other intellectual property rights 
of any third party.  The Contractor agrees to reimburse the State for any losses, costs, damages 
or expenses, including, without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties.  Contractor shall insure that all manufacturers’ 
warranties are transferred to the State and shall provide a copy of the warranty.  These warranties 
shall be in addition to all other warranties, express, implied or statutory, and shall survive the 
State’s payment, acceptance, inspection or failure to inspect the supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel.  Contractor shall monitor performances 
of each individual and shall reassign immediately an individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, who 
is disruptive or not respectful of others in the workplace, or who in any way violates the Contract 
or State policies. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for reimbursement 
of any expenses incurred by the Contractor, including but not limited to telephone or other 
communications device, postage, copying, travel, transportation, lodging, food and per diem. 
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TAX 
 
The Contractor shall not bill for any taxes unless accompanied by proof that the State is subject 
to the tax.  If necessary, the Contractor may request the applicable Agency’s Illinois tax exemption 
number and federal tax exemption information. 
 
 
PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, the Contractor certifies that the supplies or services provided meet all 
requirements of the Contract, and the amount billed and expenses incurred are as allowed in the 
Contract.  Invoices for services performed and expenses incurred through June 30 of any year 
must be submitted to the State no later than July 31 of that year; otherwise Contractor may have 
to seek payment through the Illinois Court of Claims (30 ILCS 105/25).  All invoices are subject to 
statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State “Prompt 
Payment Act” (30 ILCS 540) and rules (74 Ill. Adm. Code 900) when applicable.  Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 105 and Articles 105.07 and 
107.39 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract Amount Supervisory and Administrative Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, 
and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 5.00% 
of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal 
or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 
and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files and 
emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued 
by a delivery service when the Utilization Plan is received by the Department.  It is the 
responsibility of the bidder to ensure the postmark or receipt date is affixed within the 
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission 
day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the bid 
is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny 
authorization to bid the project if re-advertised for bids.  The Department reserves the 
right to invite any other bidder to submit a Utilization Plan at any time for award 
consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department 

form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, 
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the 
original is available and provided upon request.  All elements of information indicated on 
the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit price, 
and total subcontract price for the work to be completed by the DBE.  If partial pay 
items are to be performed by the DBE, indicate the portion of each item, a unit price 
where appropriate and the subcontract price amount; 

 
  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-3 

Calhoun County 
Contract No. 76L77 

 

 23

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 
each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 

the Utilization Plan must also include a clear identification of the portion of the work to 
be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for 
work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation has 
been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of the 
contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization 
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort 
to meet the goal.  This means that the bidder must show that all necessary and reasonable steps 
were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by 
their scope, intensity and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not successful.  The Department will consider 
the quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of 
the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 

  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-3 

Calhoun County 
Contract No. 76L77 

 

 25

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, 
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in 
the United States mail on or before the fifth business day shall not be deemed delivery.  
The determination shall become final if a request is not made and delivered.  A request 
may provide additional written documentation or argument concerning the issues raised 
in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be forwarded to the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of documentation 
and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days 
after receipt of the request for reconsideration, explaining the basis for finding that the 
bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve 
the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final 
decision that a good faith effort was not made shall render the bid not responsive. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 

 
  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-3 

Calhoun County 
Contract No. 76L77 

 

 27

(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime Contractor seeks to terminate a 
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform 
the work for which the DBE contractor was engaged or so that the prime Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department shall provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted as 
damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
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(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-3 

Calhoun County 
Contract No. 76L77 

 

 34

 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


