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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. September 22, 17 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76K59 
  CALHOUN County 
  Section 266BR-1-I-2 
  Route FAP 304 
  District 8 Construction Funds 
  
 Repair and maintenance of electrical equipment on the Joe Page Bridge in Hardin (SN 031-0001). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 304 (IL 16/IL 100), Section 266BR-1-I-2, Calhoun County,  
Contract No. 76K59 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Region 5/District 8:  Calhoun County 
 
 
DESCRIPTION OF PROJECT 
 
This project will provide operable and properly maintained electrical equipment at the Joe Page 
Lift Span bridge in District 8/Region 5 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor 
shall be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  
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WEEKLY DBE TRUCKING REPORT: 
 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail using 
specific file formatting criteria provided by the District EEO Officer.  Contractors 
must submit a sample text file to District 8 for review at least fourteen (14) days 
prior to the start of construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   
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The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
 
TERM OF CONTRACT 
 
The term of this Contract shall commence on January 1, 2018 and terminate on January 1, 
2019.  All services contracted for prior to the termination date must be completed and invoiced 
to IDOT within 45 calendar days of the termination date. 
 
Project Contact: 
 
Tim Krumm      Phone (618) 346-3258 
Illinois Department of Transportation   Fax (618) 346-3266 
1102 Eastport Plaza Drive    Email Timothy.Krumm@illinois.gov 
Collinsville, IL 62234 
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TERMINATION FOR CAUSE 
 
The State may terminate this Contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees or subcontractors have caused, or reasonably could cause jeopardy to health, 
safety, or property.  If Contractor fails to perform to the State’s satisfaction any material 
requirement of this Contract or is in violation of a material provision of this Contract, the State 
shall provide written notice to the Contractor requesting that the breach or noncompliance be 
remedied within the period of time specified in the State’s written notice.  If the breach or 
noncompliance is not remedied by that date the State may either: (a) immediately terminate the 
Contract without additional written notice, or (b) enforce the terms and conditions of the 
Contract, and in either event seek available legal or equitable remedies and damages. 
 
 
PRE-CONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be mandatory and will be held prior to start of work on this 
contract. Contact Tim Krumm to schedule the meeting at (618) 346-3258. 
 
 
GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing repair of electrical equipment at pump stations and on bridges within District 8; 
and, to have a qualified and capable Contractor readily available for emergencies, subject to the 
terms and conditions contained in this Contract/Proposal.  Work covered by this contract shall 
be performed on electrical facilities located within the District. 
 
The work shall consist of repairing or replacing damaged electrical devices, servicing 
malfunctioning motors and pumps, repairing outages, adding new facilities and providing 
whatever electrical services that are requested at locations described in a work order from the 
Illinois Department of Transportation. 
 
All work performed and materials supplied shall be in accordance with the latest edition of the 
“Standard Specifications for Road and Bridge Construction” (http://www.dot.il.gov): the latest 
editions of the “Manual on Uniform Traffic Control Devices for Street and Highways” 
(http://www.mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect 
at time a work order is issued. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to 
service the Department’s electrical/pump facilities in this region/district.  The Department 
reserves the right to perform any and all work on these electrical devices with its own forces or 
to assign other Contractor to work within this service area. 
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WORK ORDERS 
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call, or e-mailed message, and followed by a written work order authorizing the 
work.  The work order shall show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, to include 
Saturdays, Sundays and holidays, to correct any malfunction of equipment or affect any 
temporary emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least four (4) responsible representatives of his organization 
to whom the Department may issue work orders and instructions.  The Contractor shall provide 
the Department with the names and telephone numbers of these representatives.  One of these 
representatives shall be available at all times. 
 
If at the time the service is being performed, it appears that additional work of a minor nature is 
needed, the Contractor shall proceed with that work.  If it appears that the additional work could 
result in substantial addition or change to the current work order, the Contractor shall contact 
the Department before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all 
subsequent work crews until the work order is completed. 
 
The Contractor shall advise Mr. Tim Krumm or his successor at 618-346-3258 during normal 
work hours or the District 8 Communications office at 618-346-3323 after normal work hours 
upon arrival or departure of the site of all emergency service calls and provide the status of 
work.  Normal work hours, for the purpose of this contract shall be hours during which the 
Contractor is not required to pay overtime labor rates. 
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MAIN DRIVE CONTROLLER 
 
This item shall consist of furnishing one (1) Main Drive Controller, as specified herein and as 
directed by the Engineer. 
 
Requirements: 
 
Upon notification by the Department, the Contractor will furnish one (1) Main Drive Controller for 
the Joe Page Bridge Main Drive Control System. 
 
The Main Drive Controller shall be compatible with the existing Main Drive Control System, 
including the relay-logic system, control console devices, motor starters, motor drives and 
motors, and all other control device necessary for complete and normal operation of the Joe 
Page Bridge.  The Main Drive Controller should be delivered pre-programmed and capable of 
controlling the existing Joe Page Main Drive Control system.   
 
The Main Drive Controller shall be a current model Drivecon XT Series Controller, or equal, 
subject to approval by the Engineer. 
 
Payment: 
 
This work shall be paid for at the contract unit price per each for MAIN DRIVE CONTROLLER. 
The contract unit price shall include delivery of the Main Drive Controller to IDOT’s Jerseyville 
Maintenance Yard, 218 East County Road, Jerseyville, IL 62052.  The Main Drive Controller 
should be delivered in appropriate packing to prevent shipping and weather damage. 
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PARTS AND MATERIALS 
 
The Contractor shall submit unit costs for this contract for parts and materials to be used in the 
execution of this contract.  Parts and Materials supplied by the Contractor, which have a retail 
value under $25.00 per unit, shall be considered included in the contract and no additional 
compensation is allowed. 
 
If the Contractor encounters a “need for a part or material” not listed in this contract nor 
considered included in this contract, the Contractor shall immediately contact the Department to 
request concurrence that the “needed part or material” is (1) not listed in this contract nor (2) 
considered included in this contract and (3) is deemed necessary.  Upon the receipt of the 
requested Department’s concurrence, the Contractor must supply a billing invoice from the 
supplier showing actual cost of the item as documentation.  The Contractor may add 15 percent 
mark-up to items not included in the contract. 
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind, for the intended purpose.  The Contractor is expected to make a 
good faith effort to purchase the parts and materials supplied by them at the lowest possible 
price.  The transportation of the parts and materials to the location on the work order by the 
Contractor shall be considered incidental to the contract, except for certain knockdown repairs, 
or when a special piece of equipment is required to properly transport the item(s). 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to 
the contract.  The Department, at its discretion, may increase or decrease the quantities or 
kinds of materials supplied to the Contractor.  In order to expedite the repair of an installation, 
the Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the job site. 
 
Note that work for MAIN DRIVE CONTROLLER is considered “parts and material listed in this 
contract”, as mentioned above, and will be paid for separately per its included special provision. 
 
 
TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including “port to port” charges, 
incurred in fulfilling obligations under this contract.  All such charges are to be included and paid 
for as part of the unit costs contained herein. 
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EQUIPMENT 
 
The Contractor shall submit unit costs for this contract for equipment to be used in the execution 
of this contract. 
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04 (b) (4) of the Standards Specifications for Road and 
Bridge Construction. 
 
Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be included in the contract unit price.  No additional 
compensation for these operating expenses will be allowed. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential electrical 
facilities.  If more than one vehicle is being used for a work order, only the crew leader will be 
required to be equipped with a cellular telephone.  The Contractor shall provide the Department 
with the cellular telephone number being used in the execution of each work order.  The 
Department reserves the rights to use the cellular telephone to contact a Contractor’s work crew 
for their location and to request a report on the status of a work order.  All costs associated with 
this requirement shall be included in the contract. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Vendor/Contractor warrants that the supplies furnished under this Contract will: 
 

 Conform to the State’s manufacturing standards, specifications, drawings, samples or 
descriptions furnished by the State, including but not limited to all specifications attached 
as exhibits hereto. 

 Be merchantable, of good quality and workmanship, free from defects for a period of 
twelve months or longer if specified in writing, and fit and sufficient for the intended use. 

 Comply with all federal and state laws, regulations and ordinances pertaining to the 
manufacturing, packing, labeling, sale and delivery of the supplies. 

 Be of good title and be free and clear of all liens and encumbrances. 
 Not infringe any patent, copyright or other intellectual property rights of any third party. 

 
Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties.  The 
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State 
and shall provide a copy of the warranty.  These warranties shall be in addition to all other 
warranties, express, implied or statutory, and shall survive the State’s payment, acceptance, 
inspection or failure to inspect the supplies. 
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LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential Intelligent 
Transportation System facilities.  Only the crew leader will be required to be equipped with a 
cellular telephone.  The Contractor shall provide the Department with the cellular number being 
used in the execution of each work order.  The Department reserves the rights to use the 
cellular telephone to contact a Contractor’s work crew for their location and to request a report 
on the status of a work order.  No additional compensation for cellular telephone expenses will 
be allowed. 
 
Only labor onsite at work locations shall be eligible for payment.  Labor rates for JOURNEYMAN 
ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of (but not limited to) all 
regular and premium time, insurance, benefits, overhead and profit.  The Department will 
specify, per the JOURNEYMAN ELECTRICIAN and/or APPRENTICE ELECTRICIAN pay items, 
which rate to utilize on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time the 
truck(s) is (are) onsite at the work location (while work is underway).  Truck rates include (but 
are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, 
repairs, overhaul and maintenance of any kind, depreciation, storage overhead, profits, 
insurance, and all incidentals. 
 
 
JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit. 
 
The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other 
incidentals necessary or convenient to the successful completion of work orders and the 
carrying out of all duties and obligations imposed by the contract.  Also, the JOURNEYMAN 
ELECTRICIAN shall be required to carry a cellular telephone to facilitate communications with 
work crews and to verify operation conditions of essential Intelligent Transportation System 
facilities.  The Department reserves the rights to use the cellular telephone to contact the 
JOURNEYMAN ELECTRICIAN for his or her location and to request a report on the status of a 
work order.  No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN 
ELECTRICIAN. 
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APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is preformed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for APPRENTICE 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit. 
 
APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed 
below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice Program. 
2. Apprentice electricians may only be utilized for routine maintenance tasks included but 

not limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 

3. Apprentice electricians may not be utilized for any ITS controller cabinet maintenance 
or repair.  Apprentices are prohibited from performing any work of this nature unless 
under direct supervision of a journeyman electrician. 

4. Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 

5. Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 

6. The Department reserves the right to limit the number of apprentices used in execution 
of this contract. 

7. The Department reserves the right to restrict work performed for this contract by 
apprentice electricians. 

 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN. 
 
This work will be paid for as a part of the contract unit price per hour for APPRENTICE 
ELECTRICIANS. 
 
  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-2 

Calhoun County 
Contract No. 76K59 

 

 11

 
PICK-UP TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the 
truck(s) is (are) onsite at the work location (while work is underway).  Truck usage will be 
measured to the nearest 0.25 hour for each PICK-UP TRUCK approved for use on the 
applicable work order.  Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs, overhaul and maintenance of any king, 
depreciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK. 
 
 
RESPONSE TIMES 
 
The Department may establish an expected response time for the requested service at the time 
a work order is issued.  If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
 

1. Emergency Service Calls – Work crew shall be at the location on the work order within 
one and one-half hours of notification during normal work hours and within two hours of 
notification after normal work hours. 
 
Normal work hours, for the purposes of this contract shall be hours during which the 
Contractor is not required to pay overtime labor rates. 
 

2. Non-Emergency – respond within 24 hours of issuance. 
 

3. Outages – respond within five (5) days of issuance. 
 
Working day, when used in connection with this contract, shall mean any day the offices 
of the Department are open for normal business. 
 

4. Routine Work Items – complete work within 30 days of the date work order was issued. 
 
It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
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FAILURE TO MEET RESPONSE TIME/LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call.  Failure to respond and make repairs in a timely manner will cause 
public inconvenience, endanger the public safety, and subject the Department to public 
criticism. 
 
Emergency service calls shall be responded to as designated in the above section.  In the event 
of a breach of the designated response times by the Contractor, the Contractor and Department 
agree that an amount of actual damage is difficult to ascertain.  Therefore, the Contractor and 
the Department agree that in the event the Contractor fails to meet the required response time 
for an emergency service call, the Contractor shall be liable to the Department for liquidated 
damages as specified in the following amounts which are reasonable and proportionate to the 
amount of the work order: 
 
Work Order Amount:    Liquidated Damages for: 
From:   To:   Each 15 Minutes * 
$       0 $   500   $   25 
$   500 $ 1000   $   50 
$ 1000       and over   $ 100 
 
* After applicable response time expires 
 
 
CONTROL OF WORK 
 
The Department shall conduct frequent inspections of the respective systems and installations 
to determine if the servicing is being performed by the Contractor promptly and satisfactorily, 
and is in the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion 
of the Department, to perform the work and specialized operations required and described 
herein.  A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes.   
 
The Department reserves the right to require the Contractor to remove any employee from 
his/her assignment on the job site based upon conduct, carelessness, insubordination, 
incompetence, inefficiency or any other conditions deemed to be contrary to the best interest of 
the State of Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force 
and/or equipment utilized by the Contractor to execute a work order.  The Contractor’s 
employees shall be prepared to cooperate with such inspections and shall provide whatever 
information is requested concerning the work in progress. 
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CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department of Transportation in the execution of this contract.  The service representative 
shall monitor the daily activities of the contract and be available to discuss and respond to any 
problems that may arise.  The services of this person shall be considered included in the cost of 
the contract and no additional compensation shall be allowed. 
 
 
SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his work force to insure that workers and 
materials are utilized in an efficient manner.  This is to include, but not limited to, insuring that 
knowledgeable and experienced workers are matched to related servicing tasks, that the proper 
type of service vehicle is sent for each work order, and that the service vehicles are equipped 
with the parts, materials, and equipment required to complete the work order.  No additional 
allowance will be made for general superintendence of the work force used on this contract. 
 
 
FACSIMILE MACHINE 
 
The Contractor shall have a facsimile (fax) machine available at the location (office) of the 
service representative.  The Department will utilize this device to reduce errors in 
communications and to send/receive work orders, receive daily contract work activity sheets, 
various drawings and estimate sheets as needed.  This requirement shall be considered 
included in the cost of this contract and no additional compensation shall be allowed. 
 
 
ROUTINE WORK ITEMS 
 
The Contractor shall complete the routine work items as described in this section. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of his own testing instruments, as required, to service the 
electrical facilities of the Department. 
 
All required test equipment shall be considered included in the cost of the contract and no 
additional compensation will be allowed. 
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SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet, and having a replacement value of $1000.00 or less, 
shall be considered to be tools or small equipment and no payment will be made for their use on 
this contract. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen and necessary protective gear 
or clothing which may be required in the execution of a work order.  Such gear or clothing could 
include, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves and clothing for chemicals, etc.  The cost to provide protective gear or clothing 
shall not be paid for separately, but shall be considered included in this contract. 
 
 
CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces.  The 
Contractor shall comply with all OSHA requirements relative to confined space entry.  An 
oxygen deficient, toxic, explosive or flammable atmosphere may exist within this confined 
space.  Atmosphere testing shall be conducted prior to entry and continuously while employees 
are working within a confined space.  The Contractor shall inform the Department of who will 
serve as the rescue responder in an emergency and what system will be used to notify the 
responder that an emergency exists.  Compliance with this Provision shall be considered 
included in this contract and no additional compensation will be allowed. 
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INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section.  Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 
Illinois Department of Transportation 
District 8/Bureau of Operations 
Attn: Christine Trucano 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 
Separate billing invoices shall be submitted by the Contractor for each individual work order.  
The Department will provide the Contractor a computer software database that shall be used by 
the Contractor to prepare the billing invoices.  By the 5th

 working day of each month, the 
Contractor shall submit the actual invoice, or an accurate estimate of cost for the work order, for 
services performed or assigned during the preceding month.  The Contractor shall submit an 
invoice for each work order within two (2) weeks after completion of the work. 
 
The Contractor shall submit four (4) copies of each invoice.  All invoices shall contain the 
location of service, work order number, date work occurred, and if applicable, a detail of the 
amount and cost of labor, equipment and materials (either Department or Contractor supplied) 
utilized to complete the requested service, a description of the service performed and the total 
cost of the work.  For invoices requiring itemization, a subtotal for labor, equipment and 
materials shall be shown.  A copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electrician’s on the job training hours and the corresponding work order(s) with the 
Department. 
 
Final payment will not be made until all services are completed and accepted by the 
Department. 
 
For Routine Work Items, the invoice shall also include the unit price for the routine work item, 
plus detailed information about any deficiencies which were found and corrected while 
performing the routine work item, and a listing and price for parts used other than those required 
by the routine work item description. 
 
For Non-Routine Work (Regular Work Orders) labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attached a copy of the invoice showing their cost for any parts or 
materials, with a unit cost of $25.00 or more, which are not considered incidental or have no 
contract price.  See the Parts and Materials provision of this contract for the definition of 
incidental parts and materials. 
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SCHEDULE OF WORK 
 
Any work performed on State premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this Contract (a) will conform to the 
State’s manufacturing standards, specifications, drawing, samples or descriptions furnished by 
the State, including but not limited to all specifications attached as exhibits hereto, (b) will be 
merchantable, of good quality and workmanship, free from defects for a period of twelve months 
or longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all 
federal and state laws, regulations and ordinances pertaining to the manufacturing, packing, 
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all 
liens and encumbrances and (e) will not infringe any patent, copyright or other intellectual 
property rights of any third party.  The Contractor agrees to reimburse the State for any losses, 
costs, damages or expenses, including, without limitations, reasonable attorney’s fees and 
expenses, arising from failure of the supplies to meet such warranties.  Contractor shall insure 
that all manufacturers’ warranties are transferred to the State and shall provide a copy of the 
warranty.  These warranties shall be in addition to all other warranties, express, implied or 
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 
supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel.  Contractor shall monitor performances 
of each individual and shall reassign immediately an individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, 
who is disruptive or not respectful of others in the workplace, or who in any way violates the 
Contract or State policies. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for 
reimbursement of any expenses incurred by the Contractor, including but not limited to 
telephone or other communications device, postage, copying, travel, transportation, lodging, 
food and per diem. 
 
 
TAX 
 
The Contractor shall not bill for any taxes unless accompanied by proof that the State is subject 
to the tax.  If necessary, the Contractor may request the applicable Agency’s Illinois tax 
exemption number and federal tax exemption information. 
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PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, the Contractor certifies that the supplies or services provided meet all 
requirements of the Contract, and the amount billed and expenses incurred are as allowed in 
the Contract.  Invoices for services performed and expenses incurred through June 30 of any 
year must be submitted to the State no later than July 31 of that year; otherwise Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25).  All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State “Prompt 
Payment Act” (30 ILCS 540) and rules (74 Ill. Adm. Code 900) when applicable.  Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 105 and Articles 105.07 and 
107.39 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
 
  



FAP Route 304 (IL 16/IL 100) 
Section 266BR-1-I-2 

Calhoun County 
Contract No. 76K59 

 

 18

 
COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 
 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid.  For working day contracts the payment will be made according to 
Article 109.04.  For completion date contracts, an adjustment will be determined as 
follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
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Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as 
provided for in Article 701.20(a) for increase or decrease in the value of work by more 
than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 
2025 and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 
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The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


