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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. September 22, 17 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76K60

Various Counties

Section DIST 8 ELECTRICAL 2018-1
Various Routes

District 8 Construction Funds

Repair and maintenance of electrical equipment at pump stations in various locations within District 8.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2017

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
0 S Ofo a1 (o] W o) 1Y/ F= (=1 (= | PN 1
403 Bituminous Surface Treatment (Class A-L, A-2, A-3) oottt e e e e e s ee e e e e s s snsaeaeeeeeaannees 2
420 Portland Cement Concrete Pavement 3
502  EXCAVALION fOr SITUCIUIES .....vvvvveierreeieterersrersressessesssessressssssssssrsrsrsrsssrsssssssssessssssssssssssssssssssssssssrsssssrersrersree 5
L1 I O g ol (=) (SIS 10 [ U= ST 7
504 Precast Concrete Structures 10
542  Pipe CUIVEIS ....coovviiiiiiiiiiieiieee e 11
586 Sand Backfill for Vaulted Abutments ................. 12
670 Engineer’s Field Office and Laboratory 14
704 Temporary Concrete Barrier ........cocccvvvveeeeeennnns 15
888  Pedestrian PUSN-BULION .........uuiiiiiiiiiiee et e ettt e e e e e e e e e e e e e eetaa e e e e e s s eabaa e eeeessebaaaaaeeees 17

1003 Fine Aggregates 18
1004 Coarse Aggregates .... 19
TO0B  IMELAIS ....ceeiiiiiiee ettt e ettt e e e e et ettt e e e e e ee e et aeeee et e ettt aaeeeeeetaaaaaeaeeeeteatt i aaeeeeertraaaearerrrran 21
1020 Portland CemENT COMNCIELE ......uuuiiiiiiiiiiiiee e e ettt e ettt iee e e e e e e e et e e e eeeeesa bt e e eeeeeessbtasaeeseeeessstannaaeesessrean 22

1103 Portland Cement Concrete EQUIPIMENT ........coii i e et e e e e e e e e eaeb e e e e e e ennnreeeeaeeean 24
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X" are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid CONStruCtion CONTACES ........cccuvveeiveireriiieeiiireesieeessieeeseeeeseeeessreeeeaees 26
2 Subletting of Contracts (Federal-Aid CONTACES) .........ueiiuieiiiiieeiiei e e e a st e e abe e e s ssre e e sbeeeaanreeesannes 29
D G =1 = LT OSSP PP PO U T UP T UPRTUPOO 30
4 X Specific EEO Responsibilities Non Federal-Aid CONTACTS .......c..ceeiiiieiiiieiiieesiieeesee e s e snae e siaeeessaeeesnneeeeneneeesnseees 40
5 X Required ProviSions - StAtE CONIIACES ........c.eeeiiuuiieiiiiieiiie e ettt e sttt e sttt e st e e e str e e e abe e e s sbee e e e beeaabbeeeasreeesaneeeasbeeeeaneeesanes 45
6 AsSDestos Bearing Pad REMOVA .........cooiiiiiiiiiiiit ettt ettt ettt e e et e e e hb e e e e be e e e aabeeeaasbeeeanbaeeabbeeesnnbeannen 51
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface REMOVAl .........ccceevviiiiiiirieiie e nee e 52
8 Temporary Stream Crossings and IN-Stream WOIK PAdS .........cooiiiiiiiioiiiiiiieeeie et sne e 53
9 Construction Layout Stakes EXCEPL fOr BIOGES ........eiiiiiiiiiiii ettt ettt et et e e e e st e e e ssab e e e asbe e e enneeas 54

10 CONSIIUCHION LAYOUL STAKES ...ttt b et e b ettt ettt et s bt e st e bt e et e nbe e ereenteeeens 57

11 Use of Geotextile Fabric for Railroad Crossing .. 60

12 Subsealing Of CONCIEte PAVEMENTS .......coiuiiiiiiiiie ittt a et e ek e e e st e e eh et e e s b e e e asb e e e sabreeaasneeennnneas 62

13 HOt-Mix ASPhalt SUMACE COITECHION .......iiitiiiiiiii ittt b e sb ettt et et e sbe et e eeaneenaee s 66

14 Pavement and Shoulder Resurfacing .................... 68

15 Patching with Hot-Mix Asphalt Overlay Removal 69

16 POIYMET CONCIELE ...ttt ettt h ettt ettt e bt e bt e e bt eb et e et e et e e bt e et e e e bt enbeeeebeeeaneeabeentee s 70

17 [ O o T {31 SRS PP 72

18 Bicycle RACKS ........cceeviiiiiiiiiiiieee e 73

19 Temporary Portable Bridge Traffic Signals .... 75

20 Work Zone Public Information Signs ........... 77

21 Nighttime Inspection of Roadway Lighting .. 78

22 English Substitution of Metric BOItS ..........cccoooiiiviiiiiiiiiicen 79

23 Calcium Chloride Accelerator for Portland Cement CONCIEE ...........ccviiieiiiiiiiiieeiie ettt 80

24 Quality Control of Concrete MiXtures at the PIANT ...........oooiiiiii e 81

25 Quality Control/Quality Assurance of CONCIEte MIXIUIES .......coiiuiiiiiiiieeiiieeeiiee et e st ee et e et e et esnre e e snneeeenseeeeenneeas 89

26 Digital Terrain Modeling for EQrthwork CalCUIAtioNS .........c..eeeiiiieiiiiieeiiie e ree e re e s e e e e srr e e e srae e st e e sneaeesnnneeens 105

27 [RYCET=T Y=o T T O O P TSP PP PP PPRPPPPION 107

28 Preventive Maintenance — Bituminous Surface TreatmMent (A-L) .........cceooieiiiiiiie et ere e e e sbea e 108

29 Preventive MainteNanCe — CAP@ SEAI .......uiiiuiiiiiiiie ittt se ettt e s e e st e e e st eeeasteeessteeearsaeesnseeeenteeeeanteeeanneeeeanaeeans 114

30 Preventive Maintenance — MICIO-SUITACING ......vviiiriieiiiie ettt e s e e sab et e e abb e e e st e e e saneeeebeee s 129

31 Preventive MaintenNanCe — SIUIMY SEAI .......coiiiiiiiii ettt ettt e e e et e e s abe e e s ebe e e e anbe e e s anbeeeannneeans 140

32 Temporary RaiSEd PAVEMENT IMAIKETS ........uuieiiuiieeiiiteesieeesitiee e st e e staeeeeteeeessteeesssseeeaseeeeasseeesaseeesssaeeessseneansseesssenennnns 149

33 Restoring Bridge Approach Pavements Using High-Density FOAM ...........ccoiiiiiiiiiiiiiiceee e 150

34 Portland Cement Concrete INlay OF OVEIAY .........c.ueiiiiiiiiiii ettt sttt e st e e e e abb e e e sabbe e e saseeeanbaeeas 153
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction,” adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section Dist 8 Electrical 2018-1, Various Counties,
Contract No. 76K60 and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Region 5/District 8; Madison, Clinton, Marion, Washington and St. Clair Counties

DESCRIPTION OF PROJECT

To repair and maintain the electrical equipment at pump stations at various locations in Region
5/District 8.

SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.
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WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCII Text File Format”. This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEO Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days
prior to the start of construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and
attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the project, and will be considered late if received after midnight ten (10) calendar
days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction
Conference.
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The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure to comply with this special provision may result in
the withholding of payments to the contractor, and/or cancellation, termination, or
suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:
Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred.

TERM OF CONTRACT

The term of this Contract shall commence on January 1%, 2018 and terminate on
January 1%, 2019. All services contracted for prior to the termination date must be completed

and invoiced to IDOT within 30 calendar days of the termination date.

Project Contact:

James Wessel Phone (618) 346-3272

lllinois Department of Transportation Fax (618) 346-3266

1102 Eastport Plaza Drive Nex Talk (888) 642-3449
Collinsville, IL 62234 Email: james.wessel@illinois.gov
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TERMINATION FOR CAUSE

The State may terminate this Contract, in whole or in part, immediately upon notice to the
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents,
employees or subcontractors have caused, or reasonably could cause jeopardy to health,
safety, or property. If Contractor fails to perform to the State’'s satisfaction any material
requirement of this Contract or is in violation of a material provision of this Contract, the State
shall provide written notice to the Contractor requesting that the breach or noncompliance be
remedied within the period of time specified in the State’s written notice. If the breach or
noncompliance is not remedied by that date the State may either: (a) immediately terminate the
Contract without additional written notice or, (b) enforce the terms and conditions of the
Contract, and in either event seek any available legal or equitable remedies and damages.

PRE-CONSTRUCTION MEETING

A Pre-Construction Meeting will be mandatory and will be held prior to start of work on this
contract. Contact Dave Walker at 618-346-3274 to schedule meeting.

GENERAL

These specifications are prepared by the Department for the purpose of entering into a contract
for providing repair of electrical equipment at pump stations within District 8; and, to have a
gualified and capable Contractor readily available for emergencies, subject to the terms and
conditions contained in this Contract/Proposal. Work covered by this contract shall be
performed on electrical facilities located within the District.

The work shall consist of repairing or replacing damaged electrical devices, servicing
malfunctioning motors and pumps, repairing outages, adding new facilities and providing
whatever electrical services that are requested at locations described in a work order from the
lllinois Department of Transportation.

All work performed and materials supplied shall be in accordance with the latest edition of the
"Standard Specifications for Road and Bridge Construction” (http://www.dot.il.gov), the latest
editions of the "Manual on Uniform Traffic Control Devices for Streets and Highways"
(http://mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect at
the time a work order is issued.

ASSIGNMENT OF WORK

Nothing in this contract shall be construed to provide the Contractor the exclusive right to
service the Department’s electrical/pump facilities in this region/district. The Department
reserves the right to perform any and all work on these electrical devices with its own forces or
to assign another Contractor to work within this service area.
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WORK ORDERS

All work to be performed by the Contractor shall be on a call-out basis, normally being initiated
with a telephone call, or e-mailed message, and followed by a written work order authorizing the
work. The work order shall show the date and time of issuance, type of facility, location and a
description of the service required or the problem reported.

The Contractor shall be available to respond to calls for service at all times, to include
Saturdays, Sundays, and holidays, to correct any malfunction of equipment or effect any
temporary emergency repair to damaged equipment resulting from any cause.

The Contractor shall designate at least four (4) responsible representatives of his organization
to whom the Department may issue work orders and instructions. The Contractor shall provide
the Department with the names and telephone numbers of these representatives. One of these
representatives shall be available at all times.

If the Contractor determines that the work needed to restore facility operation is beyond the
scope of the initiating telephone call or e-mailed message, and is well within the terms and
conditions of the other provisions of this contract, the Contractor shall proceed with that work.
Otherwise, the Contractor shall contact the Department before proceeding with the work.

The date and time the Contractor’'s work crew arrives at the location on the work order and the
date and time the requested work is completed shall be noted on the Contractor’s billing invoice
submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all
subsequent work crews until the work order is completed.

The Contractor shall advise Mr. David Walker or his successor at 618-346-3274 during normal
work hours or the District 8 Communications office at 618-346-3233 after normal work hours
upon arrival or departure of the site of all emergency service calls and provide the status of
work. Normal work hours, for the purposes of this contract shall be hours during which the
Contractor is not required to pay overtime labor rates.
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PARTS AND MATERIALS

Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit,
shall be considered included in the contract and no additional compensation shall be paid. The
price charged by the Contractor for non-incidental parts or materials with a retail value over
$25.00 per unit shall be the actual cost to the Contractor, to which 15 percent may be added.
The actual billing invoices from the suppliers of these items must be submitted as
documentation of parts and materials costs. When such parts and materials are furnished by the
Contractor, the material shall be of the best grade of its respective kind, for the intended
purpose. The Contractor is expected to make a good faith effort to purchase the parts and
materials supplied by them at the lowest possible price. The transportation of the parts and
materials to the location on the work order by the Contractor shall be considered incidental to
the contract, except for certain repairs, or when a special piece of equipment is required to
properly transport the item(s).

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. The transportation of Department supplied parts and
materials to the location on the work order by the Contractor shall be considered incidental to
the contract. The Department, at its discretion, may increase or decrease the quantities or
kinds of materials supplied to the Contractor. In order to expedite the repair of an installation,
the Department reserves the right to deliver parts, materials, and equipment directly to the
Contractor's shop or to the job site.

TRAVEL EXPENSE
The Contractor shall not be reimbursed for travel expenses, including "port to port" charges,

incurred in fulfilling obligations under this contract. All such charges are to be included and paid
for as part of the unit costs contained herein.
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EQUIPMENT

The Contractor shall submit unit costs for this contract for equipment to be used in the execution
of this contract.

If the Department authorizes the Contractor to use a piece of machinery or equipment that does
not have a contract unit price and is not considered incidental to the contract, payment shall be
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and
Bridge Construction.

Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs,
servicing, filters, tires, etc. are to be included in the contract unit price. No additional
compensation for these operating expenses will be allowed.

All Contractor work crews shall be equipped with a cellular telephone to facilitate
communications with work crews and to verify operating conditions of essential electrical
facilities. If more than one vehicle is being used for a work order, only the crew leader will be
required to be equipped with a cellular telephone. The Contractor shall provide the Department
with the cellular telephone number being used in the execution of each work order. The
Department reserves the rights to use the cellular telephone to contact a Contractor's work crew
for their location and to request a report on the status of a work order. All costs associated with
this requirement shall be included in the contract.

WARRANTIES FOR SUPPLIES AND SERVICES
The Vendor/Contractor warrants that the supplies furnished under this Contract will:

e Conform to the State’s manufacturing standards, specification, drawings, samples or
descriptions furnished by the State, including but not limited to all specifications attached
as exhibits hereto.

o Be merchantable, of good quality and workmanship, free from defects for a period of
twelve months or longer if specified in writing, and fit and sufficient for the intended use.
Comply with all federal and state laws, regulations and ordinances pertaining to the
manufacturing, packing, labeling, sale and delivery of the supplies.

e Be of good title and be free and clear of all liens and encumbrances.

¢ Not infringe any patent, copyright or other intellectual property rights of any third party.

Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties. The
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State
and shall provide a copy of the warranty. These warranties shall be in addition to all other
warranties, express, implied or statutory, and shall survive the State’s payment, acceptance,
inspection or failure to inspect the supplies.
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LABOR, TOOLS, AND EQUIPMENT

The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or
convenient to the successful completion of work orders and the carrying out of all duties and
obligations imposed by the contract.

All Contractor work crews shall be equipped with a cellular telephone to facilitate
communications with work crews and to verify operating conditions of essential Intelligent
Transportations System facilities. Only the crew leader will be required to be equipped with a
cellular telephone. The Contractor shall provide the Department with the cellular number being
used in the execution of each work order. The Department reserves the rights to use the
cellular telephone to contact a Contractor’s work crew for their location and to request a report
on the status of a work order. No additional compensation for cellular telephone expenses will
be allowed.

Only labor onsite at work locations shall be eligible for payment. Labor rates for JOURNEYMAN
ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of (but not limited too) all
regular and premium time, insurance, benefits, overhead, and profit. The Department will
specify in the JOURNEYMAN ELECTRICIAN and/or APPRENTICE ELECTRICIAN pay items
will be utilized on each individual work order.

The time allowed for the truck pay items included in this contract, shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck rates include (but are not
limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs,
overhaul and maintenance of any kind, depreciation, storage overhead, profits, insurance, and
all incidentals.

JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN
ELECTRICIAN approved for use on the applicable work order. Labor rates for JOURNEYMAN
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overheard, and profit.

The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other
incidentals necessary or convenient to the successful completion of work orders and the
carrying out of all duties and obligations imposed by the contract. Also, the JOURNEYMAN
ELECTRICIAN shall be required to carry a cellular telephone to facilitate communications with
work crews and to verify operation conditions of essential Intelligent Transportations System
facilities. The Department reserves the rights to use the cellular telephone to contact the
JOURNEYMAN ELECTRICIAN for his or her location and to request a report on the status of a
work order. No additional compensation for cellular telephone expenses will be allowed.

This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN
ELECTRICIAN.
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APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE
ELECTRICIAN approved for use on the applicable work order. Labor rates for APPRENTICE
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overheard, and profit.

APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed
below:

1.  All apprentice electricians shall work within the guidelines of the Apprentice
Program.

2.  Apprentice electricians may only be utilized for routine maintenance tasks
included but not limited to traffic camera lens cleaning, filter cleaning and/or
replacement, light post inspection and repair, and other various duties
associated with routine maintenance.

3. Apprentice electricians may not be utilized for any ITS controller cabinet
maintenance or repair. Apprentices are prohibited from performing any work
of this nature unless under direct supervision of a journeyman electrician.

4.  Apprentice electricians will be allowed to respond to emergency calls to assist
a journeyman electrician when needed.

5.  Apprentice electricians must be directly supervised at all times by a qualified
vendor representative.

6. The Department reserves the right to limit the number of apprentices used in
execution of this contract.

7. The Department reserves the right to restrict work performed for this contract
by apprentice electricians.

The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN
ELECTRICIAN.

This work will be paid for as a part of the contract unit price per hour for APPRENTICE
ELECTRICIAN.

PICK-UP TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck usage will be measured
to the nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work
order. Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small
tools, necessary attachments, repairs, overhaul and maintenance of any kind, depreciation,
storage, overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK.
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ARROWBOARD (TRAILER MOUNTED)

The ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i)
and 1106.02. The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual
time the attenuator is in use at the work location. Labor will be measured to the nearest 0.25
hour for each ARROWBOARD (TRAILER MOUNTED) approved for use on the applicable work
order.

This work will be paid for as a part of the contract unit price per hour for ARROWBOARD
(TRAILER MOUNTED).

TRUCK CRANE

The time allowed for the truck crane pay item included in this contract shall be the actual time
the truck(s) is onsite at the work location (while work is underway). Truck usage will be
measured to the nearest 0.25 hour for each TRUCK CRANE approved for use on the
application work order. Truck rates include (but are not limited to) the cost of fuel, oll,
lubrication, supplies, small tools, necessary attachments, repairs, overhaul and maintenance of
any kind, depreciation, storage, overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for TRUCK CRANE.

ATTENUATOR, CRASH (TRUCK MOUNTED)

The ATTENUATOR, CRASH (TRUCK MOUNTED) shall meet the requirements of Articles
701.15(h) and 1106.02. The time allowed for ATTENUATOR, CRASH (TRUCK MOUNTED)
shall be the actual time the attenuator is in use at the work location. Labor will be measured to
the nearest 0.25 hour for each ATTENUATOR, CRASH (TRUCK MOUNTED) approved for use
on the applicable work order.

This work will be paid for as a part of the contract unit price per hour for ATTENUATOR,
CRASH (TRUCK MOUNTED).

BUCKET TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck usage will be measured
to the nearest 0.25 hour for each BUCKET TRUCK (LENGTH LESS THAN 35 FEET) or
BUCKET TRUCK (LENGTH 35 TO 65 FEET) approval for use on the applicable work order.
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage,
overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for BUCKET TRUCK
(LENGTH LESS THAN 35 FEET) or BUCKET TRUCK (LENGTH 35 TO 65 FEET).
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SUBMERSIBLE MIXER

This work will consist of furnishing a submersible mixer.
PART 1 — GENERAL SYSTEM DESCRIPTION
PERFORMANCE REQUIREMENTS

Minimum Capacity: 5,167 GPM

Maximum Propeller Rotating Speed: 875 RPM

Minimum Motor Nameplate HP: 6.0 HP

Minimum Axial Thrust: 928 N

Minimum Shaft Power (transmitted to mixed media): 5.0 HP
Electrical Service: 460 Volt, 60Hz, 3 phase

QUALITY ASSURANCE — REFERENCED STANDARDS:

American Iron & Steel Institute (AISI)

American Society for Testing and Materials (ASTM)
Factory Mutual (FM)

National Fire Protection Agency (NFPA)

National Electric Code (NEC)

National Electrical Manufacturers Association (NEMA)
Anti-Friction Bearing Manufacturers Association (AFBMA)
International Standards Organization (ISO) — 1SO9001

WARRANTY

The mixer manufacturer shall warrant the mixer and motor to the Owner against defects in
workmanship and materials for a period of one (1) year from date of first beneficial use or
eighteen (18) months from shipment (whichever comes first). The manufacturer's warranty shall
be in published form, and shall apply to all similar units. A copy of the warranty shall be
provided to the Owner at startup.

PART 2 — PRODUCTS
ACCEPTABLE MANUFACTURERS

Subject to compliance with the Contract Documents, the following must a KSB Model Amamix
to be compatible with existing hardware and equipment. All products, whether named as
“acceptable” or proposed as “equal’” must fully comply with these specifications. Standard
product must be modified, if required, for compliance. The Contractor shall base his bid price
on product offered by KSB, Inc. for purposes of determining the successful bidder on this
project. The Contractor may submit, with the bid, an alternate proposal with applicable deduct if
any for supplying product other than KSB. Alternate proposals must include a clear statement
of each point of difference between the proposed alternate product and these specifications.
The Owner and Engineer reserve the right to reject any bid not based on KSB product.
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MATERIALS

Propeller Stainless Steel, ASTM A276 Type 316

Motor/Propeller Shaft Stainless Steel, ASTM A276 Type 316

Motor Housing Stainless Steel, ASTM A276 Type 316

Motor Casing Cover Duplex Stainless Steel, ASTM A890 CD 4MCU

Casing Cover Stainless Steel, ASTM A276 Type 316

O-Rings/Seals Viton (FPM)

Fasteners Stainless Steel, ASTM A276 Type 316Ti

Outer Seal Faces Silicon Carbide/Silicon Carbide

Inner Seal Faces Silicon Carbide/Silicon Carbide

Power Cable Jacket Chloroprene with non-wicking filters

Guide Rail (Mast) Stainless Steel, ASTM A276 Type 304 or 316

Support Frame Stainless Steel, ASTM A276 Type 316

Mast Mounting Brackets Stainless Steel, ASTM A276 Type 304 or 316

Lifting Cable Stainless Steel, ASTM A276 Type 316

Lifting Davit Stainless Steel, ASTM A276 Type 304 or 316 with marine-grade
winch

Oil (seal lubrication) Ecologically safe, mineral or paraffin base

ACCESSORIES
POWER CABLE

Provide 60 ft of power/control cable with each mixer, suitable for submersible application, sized
in accordance with NEC requirements. Provide cable terminal box on side of motor housing,
with cable entry sealed to insure that no entry of moisture is possible into the high-voltage
motor/terminal area even if the cable is damaged or severed below water level. Cable entries
providing only rubber grommet (external cable jacket) seals will not be accepted. Non-metallic
shap-on fasteners shall be provided to fix the power/control cable to the static support cable to
prevent movement of the cable. The mixer manufacturer shall provide a cable support bracket
suitable for supporting the entire weight of the power/control cable from a hook near the upper
mast bracket. A cable plug and receptacle shall be an integral design of the submersible mixer
allowing the mechanics to easily replace or service the mixer without needing an electrician.
The plug and receptacle eliminates re-wiring errors and ensures operator safety.

TEMPERATURE PROTECTION

Furnish temperature monitoring devices in motor windings for use in conjunction with and
supplemental to external motor overload protection. Arrange controls to shut down pump
should any of the monitors detect high temperature and automatically reset once motor
temperature returns to normal. Set temperature monitors at levels recommended by mixer
manufacturer.
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SEAL LEAK DETECTION

Provide two (2) detectors in the motor’'s stator cavity, one at each end, which allows a control
panel mounted relay to indicate leakage into the motor.

“PumpSafe” MOTOR SENSOR MONITORING RELAY

The pump supplier shall furnish all relays required for monitoring all motor sensors. The relays
shall be installed by others in the motor control panel and properly wired in accordance with
pump manufacturer’s instructions. Relays shall mount in standard 12-pin socket bases
(provided) and shall operate on available control voltage of 24-240 VAC. If relays require an
input voltage that is not available in the motor control panel an adequate transformer (with fused
input) shall be provided by the pump supplier. Relays shall have a power consumption of no
more than 2.8 watt, and shall be UL approved. Relays shall be modular in design, with each
relay monitoring no more than two motor sensor functions.

Each relay module shall include a dual color (red/green) LED to indicate the status of each
monitored sensor. Green will indicate “status OK”; red will indicate a failure or alarm condition.
A self-corrected fault will allow the relay output contacts to reset, and cause the LED to change
from a steady alarm indication to a flashing signal. The LED shall continue to flash until locally
cleared, providing the operator an indication of a potential intermittent fault. Each relay shall
also include a power-on LED and both “test” and “reset” pushbuttons.

An independent fail-safe (switch on power loss) form-C output contact shall be included for each
monitored sensor to provide a normally-open/normally-closed dry contact to initiate a remote
alarm device or shut down the motor. Contacts shall be rated for 5 amps at 120 volt.

FABRICATION
MAJOR COMPONENTS

Furnish major components (motor housing, motor end caps) of solid thick cross section material
as specified with smooth surfaces devoid of blow holes and other irregularities. Designs
employing sheet-metal sheathing over cast or fabricated components and/or plastic end caps
will be considered inferior and will not be acceptable.

PROPELLER (WITH EVERCLEAN BLADES)

To maximize back streaming, optimize mixing, and minimize fouling the propeller shall be
completely open to the mixed media, and diffuser devices such as jet rings and shrouds shall
not be used. Propeller shall be of material specified, with thick cross section to resist abrasion
and to permit displacement of the stagnation point along the leading edge. Each blade shall be
contoured such that the tangent line at any point on the leading edge is equal or less steep
relative to the circumferential direction than the resulting force, causing fibrous materials to
always slide toward the outer radius of the propeller.
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PROPELLER SHAFT SEALS

The critical area where the propeller shaft enters the mixed media shall be sealed by two totally
independent mechanical shaft seals, each with its own independent single spring system. An
oil-filled chamber shall separate the seals and provide lubrication. Single mechanical seals or
rotary lip seals shall not be considered adequate for this critical sealing area.

BEARINGS

The motor shaft shall be supported by two bearing sets sized to provide a B10 of 100,000 hours
at all anticipated axial and radial loadings. Shaft bearings shall be sealed/shielded
(permanently lubricated).

MAINTENANCE INTERVAL

The complete mixer unit shall be designed for operation with scheduled maintenance intervals
not less than 16,000 running hours (or 2 years whichever occurs first). This scheduled
maintenance interval shall be clearly stated in the mixer manufacturer’s standard operation and
maintenance manual supplied with the mixer.

MOTOR

Motor shall be squirrel cage, induction in design, housed in a completely watertight and air filled
chamber, with a min 1.15 service factor. Insulate the motor stator with, at minimum, Class F
insulation rated for 311 Degrees F. Provide temperature protection and seal leak detection as
specified above. Motors shall be designed, rated and warranted for continuous operation and
shall be capable of sustaining at least 20 evenly spaced starts per hour. Operating for extended
periods in a dry mode shall not damage the motor or seals.

FACTORY TESTS
Prior to shipment the mixer manufacturer shall check each unit for proper balance and
alignment, quiet vibration-free operation, proper electrical characteristics, and satisfactory

performance.

This item willl be paid for at the contract unit price per each for SUBMERSIBLE MIXER.
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CIRCUIT BREAKER

This work will consist of furnishing a circuit breaker.

POWER CIRCUIT BREAKERS — MAGNUM DS

A.

Protective devices shall be drawout low-voltage power air-circuit breakers, Cutler-
Hammer type Magnum DS or approved equal. Frame ratings shall be 2000
amperes. The 800, 1600, 2000 and 3200 ampere frame power circuit breakers shall
be provided in the same physical frame size; while 4000, 5000, and 6000 ampere
frame power circuit breakers shall be provided in a second physical frame size.
Both physical frame sizes shall have a common height and depth. All breakers shall
be UL listed for application in their intended enclosures for 100% of their continuous
ampere rating.

Breakers shall be electrically operated as indicated on the drawings.
Electrically operated breakers shall be complete with 120 motor operators; the

charging time of the motor shall not exceed 6 seconds. The ac source shall be
taken from a control power transformer internal to the switchgear assembly.

. All circuit breakers shall have a minimum symmetrical interrupting capacity of

65,000 amperes. To ensure a fully selective system, all circuit breakers shall have
30-cycle short-time withstand ratings equal to their symmetrical interrupting ratings
through 85,000 amperes, regardless of whether equipped with instantaneous trip
protection or not.

All power circuit breakers shall be constructed and tested in accordance with ANSI
C37.13, C37.16, C37.17, C37.50, UL 1066 and NEMA SG-3 standards. The circuit
breakers shall carry a UL label.

The circuit breakers shall be provided with trip units as specified in Paragraph 2.02 A
through 2.03 X.

Provide a Digitrip 1150 Trip Unit.

To facilitate lifting, the power circuit breaker shall have integral handles on the side
of the breaker. The power circuit breaker shall have a closing time of not more than
3 cycles. The primary contacts shall have an easily accessible wear indicator to
indicate contact erosion.

The power circuit breaker shall have three windows in the front cover to clearly
indicate any electrical accessories that are mounted in the breaker. The accessory
shall have a label that will indicate its function and voltage. The accessories shall
be plug and lock type and UL listed for easy field installation. They shall be modular
in design and shall be common to all frame sizes and ratings.
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The breaker control interface shall have color-coded visual indicators to indicate
contact open or closed positions as well as mechanism charged and discharged
positions. Manual control pushbuttons on the breaker face shall be provided for
opening and closing the breaker. The power circuit breaker shall have a “Positive
On” feature. The breaker flag will read “Closed” if the contacts are welded and the
breaker is attempted to be tripped or opened.

. The current sensors shall have a back cover window that will permit viewing the
sensor rating on the back of the breaker. A rating plug will offer indication of the
rating on the front of the trip unit.

A position indicator shall be located on the faceplate of the breaker. This indicator
shall provide color indication of the breaker position in the cell. These positions shall
be Connect (Red), Test (Yellow), and Disconnect (Green). The levering door shall
be interlocked so that when the breaker is in the closed position, the breaker
levering-in door shall not open.

. Each power circuit breaker shall offer sixty (60) front mounted dedicated secondary
wiring points. Each wiring point shall have finger safe contacts, which will
accommodate #10 AWG maximum field connections with ring tongue or spade
terminals or bare wire.

. For drawout applications the breaker cell shall be equipped with drawout rails and
primary and secondary disconnecting contacts. The stationary part of the primary
disconnecting devices for each power circuit breaker shall consist of a set of contacts
extending to the rear through a glass polyester insulating support barrier;
corresponding moving finger contacts suitably spaced shall be furnished on the
power circuit breaker studs which engage in only the connected position. The
assembly shall provide multiple silver-to-silver full floating high-pressure point
contacts with uniform pressure on each finger maintained by springs.

1. The secondary disconnecting devices shall consist of plug-in connectors
mounted on the removable unit and engaging floating plug-in connectors at
the front of the compartment. The secondary disconnecting devices shall be
gold- plated and pin and socket contact engagement shall be maintained in
the “connected” and “test” positions.

2. The removable power circuit breaker element shall be equipped with
disconnecting contacts, wheels and interlocks for drawout application.

It shall have four (4) positions: CONNECTED, TEST, DISCONNECTED and
REMOVED all of which permit closing the compartment door. The breaker
drawout element shall contain a worm gear levering “in” and “out”
mechanism with removable lever crank. Mechanical interlocking shall be
provided so that the breaker is in the tripped position before levering “in” or
“out” of the cell. The breaker shall include an optional provision for key
locking open to prevent manual or electric closing. Padlocking shall secure
the breaker in the connected, test or disconnected position by preventing
levering.
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2.02 TRIP UNIT

A. Each low-voltage power circuit breaker and insulated case circuit breaker shall
be equipped with a solid-state tripping system consisting of three current
sensors, microprocessor-based trip device and flux-transfer shunt trip. Current
sensors shall provide operation and signal function. The trip unit shall use
microprocessor-based technology to provide the basic adjustable time-current
protection functions. True rms sensing circuit protection shall be achieved by
analyzing the secondary current signals received from the circuit breaker current
sensors and initiating trip signals to the circuit breaker trip actuators when
predetermined trip levels and time delay settings are reached. Interchangeable
current sensors with their associated rating plug shall establish the continuous
trip rating of each circuit breaker. The trip unit shall be Cutler-Hammer type
Digitrip RMS 1150+.

B. The trip unit shall have an information system that provides LEDs to indicate
mode of trip following an automatic trip operation. The indication of the mode of
trip shall be retained after an automatic trip. A reset button shall be provided to
turn off the LED indication after an automatic trip.

C. The trip unit shall be provided with a display panel, including a representation of
the time/current curve that will indicate the protection functions. The unit shall
be continuously self-checking and provide a visual indication that the internal
circuitry is being monitored and is fully operational.

D. The trip unit shall be provided with a making-current release circuit. The circuit
shall be armed for approximately two cycles after breaker closing and shall
operate for all peak fault levels above 25 times the ampere value of the rating

plug.
E. Trip unit shall have selectable thermal memory for enhanced circuit protection.

F. Complete system selective coordination shall be provided by the addition of the
following individually adjustable time/current curve shaping solid-state elements:

1. All circuit breakers shall have adjustments for long delay pickup and time
2. All circuit breakers shall have individual adjustments for short delay pickup

and time, and include I2t settings

Breaker shall have an adjustable instantaneous pickup

Breaker shall have individually adjustable ground fault current pickup and
2

Hw

time, and include 1“t settings or ground alarm only

G. The trip unit shall have provisions for a single test kit to test each of the trip
functions.
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. The trip unit shall provide zone interlocking for the short-time delay and ground
fault delay trip functions for improved system coordination.

The zone interlocking system shall restrain the tripping of an upstream breaker
and allow the breaker closest to the fault to trip with no intentional time delay. In
the event that the downstream breaker does not trip, the upstream breaker shall
trip after a preset time delay.

The trip unit shall have an information system that utilizes battery backup LEDs
to indicate mode of trip following an automatic trip operation. The indication of
the mode of trip shall be retained after an automatic trip operation. The
indication of the mode of trip shall be retained after an automatic trip. A test
pushbutton shall energize a LED to indicate the battery status.

Breakers shall have individually adjustable ground fault alarm only.

. The trip unit shall have a 4-character LCD display showing phase, neutral, and
ground current. The accuracy of these readings shall be +/- 2% of full scale.

The trip unit shall be equipped to permit communication via a network twisted
pair to the LAN system provided in the equipment for remote monitoring and
control. All monitored parameters shall be transmitted.

. The trip unit shall include a power/relay module, which shall supply control
power to the readout display. Following an automatic trip operation of the circuit
breaker, the trip unit shall maintain the cause of trip history and the mode of trip
LED indication as long as its internal power supply is available. An internal relay
shall be programmable to provide contacts for remote ground alarm indication.

. The trip unit shall include a voltage transformer module, suitable for operation up
to 600V, 50/60 Hz. The primary of the power relay module shall be connected
internally to the line side of the circuit breaker through a dielectric test disconnect

plug.

. The display for the trip units shall be a 24-character LED display.

Metering display accuracy of the complete system, including current sensors,
auxiliary CTs, and the trip unit, shall be +/- 1% of full scale for current values.

Metering display accuracy of the complete system shall be +/- 2% of full scale
for power and energy values.
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Q. The unit shall be capable of monitoring the following data:

Instantaneous value of phase, neutral and ground current

Instantaneous value of line-to-line voltage

Minimum and maximum current values

Watts, vars, VA, watthours, varhours, and VA hours, Peak demand, Present
demand

Energy consumption.

Crest factor, power factor, percent total harmonic distortion, and harmonic
values of all phases through the 31st harmonic.

PwnPE

o a

R. An adjustable high load alarm shall be provided, adjustable from 50 to 100% of
the long delay pickup setting.

S. The trip unit shall contain an integral test pushbutton. A keypad shall be
provided to enable the user to select the values of test currents within a range of
available settings.

The protection functions shall not be affected during test operations. The breaker
may be tested in the TRIP or NO TRIP test mode.

T. Programming may be done via a keypad at the faceplate of the unit or via the
communication network.

U. System coordination shall be provided by the following microprocessor-based
programmable time-current curve shaping adjustments. The short-time pickup
adjustment shall be dependent on the long delay setting.

Programmable long-time setting

Programmable long-time delay with selectable 12t or 1*t curve shaping
Programmable short-time setting
2

»p wh P

Programmable short-time delay with selectable flat or |
zone selective interlocking

Programmable instantaneous setting

Programmable ground fault setting trip or ground fault setting alarm
2

t curve shaping, and

o a

7. Programmable ground fault delay with selectable flat or |
zone selective interlocking

t curve shaping and

V. The trip unit shall offer a three-event trip log that will store the trip data, and shall
time and date stamp the event.
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W. The trip unit shall have the following advanced features integral to the trip unit:

Adjustable undervoltage release

Adjustable overvoltage release

Reverse load and fault current

Reverse sequence voltage alarm

Underfrequency

Overfrequency

Voltage phase unbalance and phase loss during current detection

NoohswbhE

X. The proposed breaker must meet the current LV Switch gear requirements. This
item will be paid for at the contract unit price per each for MAGNUM BREAKER.

RESPONSE TIMES

The Department may establish an expected response time for the requested service at the time
a work order is issued. If, however, the Contractor is not given a definitive response time, the
following are to apply:

1. Emergency Service Calls - Work crew shall be at the location on the work order
within one and one-half hours of notification during normal work hours and within
two hours of notification after normal work hours.

Normal work hours, for the purposes of this contract shall be hours during which
the Contractor is not required to pay overtime labor rates.

Emergency Service Calls are defined as all traffic signals at an intersection dark
or malfunctioning, dark flashing beacons, knocked down traffic signal or highway
lighting standards or controllers and knocked down, damaged flashing beacon
installations or as designated by the Department.

2. Non-Emergency Traffic Signal/Flashing Beacon Calls - respond within 24 hours of
issuance.

3. Outages - respond within five (5) working days of issuance.

Working day, when used in connection with this contract, shall mean any day the
offices of the Department are open for normal business.

4. Routine Work Items - complete work within 30 days of the date work order was
issued.

It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the

Contractor cannot meet either the response time established at the issuance of the work order,
or the response times established herein.
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FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES

Time is of the essence when responding to a work order issued by the Department for an
emergency service call. Failure to respond and make repairs in a timely manner will cause
public inconvenience, endanger the public safety, and subject the Department to public
criticism.

Emergency service calls shall be responded to as designated in the above section. In the event
of a breach of the designated response times by the Contractor, the Contractor and Department
agree that an amount of actual damage is difficult to ascertain. Therefore, the Contractor and
the Department agree that in the event the Contractor fails to meet the required response time
for an emergency service call, the Contractor shall be liable to the Department for liquidated
damages as specified in the following amounts which are reasonable and proportionate to the
amount of the work order:

Work Order Amount: Liquidated Damages for:

From: To: Each 15 Minutes*
$0 $ 500 $25
$ 500 $1000 $ 50

$1000 and over $100

* After applicable response time expires
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CONTROL OF WORK

The Department shall conduct frequent inspections of the respective systems and installations
to determine if the servicing is being performed by the Contractor promptly and satisfactorily,
and in the manner specified in the contract.

The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion
of the Department, to perform the work and specialized operations required and described
herein. A working knowledge will be required in basic electrical circuits, solid state circuits, D.C.
applications, field testing equipment, and local/national electrical codes. The Department of
Transportation shall be the sole judge as to the qualifications and credentials of the Contractor's
personnel.

The Department reserves the right to require the Contractor to remove any employee from
his/her assignment on the job site based upon conduct, carelessness, insubordination,
incompetence, inefficiency or any other conditions deemed to be contrary to the best interest of
the State of lllinois.

The Department reserves the right to place maximum or minimum limits on the work force
and/or equipment utilized by the Contractor to execute a work order. The Contractor's
employees shall be prepared to cooperate with such inspections and shall provide whatever
information is requested concerning the work in progress.

Each work day, the Contractor shall provide the Department a schedule of contract work
activities for the day. The schedule will show the location, type of work and estimate of when
each work crew will be at the location on the work order. This information shall be faxed to
618/346-3295 & 618/346-3295 by 8:30 a.m.
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TRAFFIC CONTROL AND PROTECTION

The Contractor shall utilize the proper traffic control and protection procedures required by
applicable State standards, to properly protect his workmen and the motoring public, when work
is being performed on or near the roadway. Traffic control and protection will be provided by the
Contractor utilizing available pay items listed in this contract. Signs and mountings, barricades
and cones used for traffic control and protection are incidental to the contract and will not be
paid for separately. Traffic control and protection is incidental to the unit cost of all Routine
Work Items.

All Contractor vehicles used to fulfill the conditions of this contract shall be marked with no less
than a total of 75 feet of 6" wide high intensity retroreflective conspicuous markings on the sides
and rear of the vehicle. The color of these marking shall contrast the color of the vehicle. Each
vehicle shall be equipped with front and rear strobes, one side will be amber and the other side
will be white. All vehicles shall have a minimum of eight 36" high cones. These cones shall be
placed per the appropriate standard. Cones used for work from sunset to sunrise shall be
retroreflective with two bands of white tape per Standard 702001.

All workers on the job site shall wear high intensity matching hats and vests. From sunset to
sunrise while on the job site, all workers will be required to wear vests that are retroreflective.

The Contractor shall avoid lane closures during peak traffic periods from 6:00 a.m. to 9:00 a.m.
and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic
volumes, except to respond to an emergency call, or upon approval from the Department.

The Contractor shall submit a work zone lane closure request form for work in the areas
designated on form to the Department before 2:00 p.m. the day before the work zone will be
implemented. This form may be faxed to 618-346-3266. The Department will review the
request and will either approve or reject the request. If the Department rejects the request, the
Contractor will not be allowed to implement the work zone. A work zone lane closure request
form is not needed when the Contractor is responding to an emergency call or upon approval
from the Department.

If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or
conducts operations that will impede the flow of traffic during peak hours, a monetary penalty
shall be assessed to the Contractor. The penalty shall be $1000 for each 15-minute period or a
portion thereof during the peak hours.

CONTRACTOR'S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department of Transportation in the execution of this contract. The service representative
shall monitor the daily activities of the contract and be available to discuss and respond to any
problems that may arise. The services of this person shall be considered included in the cost of
the contract and no additional compensation shall be allowed.
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SUPERVISION OF WORK FORCE

The Contractor shall provide adequate supervision to his work force to insure that workers and
materials are utilized in an efficient manner. This is to include, but not limited to, insuring that
knowledgeable and experienced workers are matched to related servicing tasks, that the proper
type of service vehicle is sent for each work order, and that service vehicles are equipped with
the parts, materials, and equipment required to complete the work order. No additional
allowance will be made for general superintendence of the work force used on this contract.

FACSIMILE MACHINE

The Contractor shall have a facsimile (fax) machine available at the location (office) of the
service representative. The Department will utilize this device to reduce errors in
communications and to send/receive work orders, receive daily contract work activity sheets,
various drawings and estimate sheets as needed. This requirement shall be considered
included in the cost of this contract and no additional compensation shall be allowed.

ROUTINE WORK ITEMS

The Contractor shall complete the routine work items as described in this section.

TEST EQUIPMENT

The Contractor shall provide all of his own testing instruments, as required, to service the
electrical facilities of the Department.

All required test equipment shall be considered included in the cost of the contract and no
additional compensation will be allowed.

SMALL TOOLS

Individual pieces of equipment not listed in the Department’s Schedule of Average Annual
Equipment Ownership Expense booklet, and having a replacement value of $1,000.00 or less,
shall be considered to be tools or small equipment and no payment will be made for their use on
this contract.

WAIVER OF LIEN

The Department may, at its discretion, require Waivers of Lien for materials or authorized
subcontracted work prior to payment for any goods or services.
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PROTECTIVE GEAR AND CLOTHING

The Contractor shall be responsible for providing their workmen any necessary protective gear
or clothing which may be required in the execution of a work order. Such gear or clothing could
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves,
protective gloves and clothing for chemicals, etc. The cost to provide protective gear or clothing
shall not be paid for separately, but shall be considered included in this contract.

CONFINED SPACE ENTRY

The enclosed areas of bridge structures and pylons are considered to be confined spaces. The
Contractor shall comply with all OSHA requirements relative to confined space entry. An
oxygen deficient, toxic, explosive or flammable atmosphere may exist within this confined
space. Atmosphere testing shall be conducted prior to entry and continuously while employees
are working within a confined space. The Contractor shall inform the Department of who will
serve as the rescue responder in an emergency and what system will be used to notify the
responder that an emergency exists. Compliance with this Provision shall be considered
included in this contract and no additional compensation will be allowed.

INVOICES

The amount shown on each invoice shall be in accordance with the rates established in the
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department
pursuant to this contract shall be sent to the following address:

Illinois Department of Transportation
District 8/Operations

Attn: Christine Trucano

1102 Eastport Plaza Drive
Collinsville, IL 62234

Separate billing invoices shall be submitted by the Contractor for each individual work order.
The Department will provide the Contractor a computer software database that shall be used by
the Contractor to prepare the billing invoices.

By the 5" working day of each month, the Contractor shall submit the actual invoice, or an
accurate estimate of cost for the work order, for services performed or assigned during the
preceding month. The Contractor shall submit an invoice for each work order within two (2)
weeks after completion of the work.
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The Contractor shall submit four (4) copies of each invoice. All invoices shall contain the
location of service, work order number, date work occurred, and if applicable, a detail of the
amount and cost of labor, equipment and materials (either Department or Contractor supplied)
utilized to complete the requested service, a description of the service performed and the total
cost of the work. For invoices requiring itemization a subtotal for labor, equipment and materials
shall be shown. A copy of the work order shall accompany each invoice.

When apprentice electricians perform work for this contract, the Contractor shall submit the
apprentice electrician's on the job training hours and the corresponding work order(s) with the
invoice(s).

Final payment will not be made until all services are completed and accepted by the
Department.

For Routine Work Items, the invoice shall also include the unit price for the routine work item,
plus detailed information about any deficiencies which were found and corrected while
performing the routine work item, and a listing and price for parts used other than those required
by the routine work item description.

For Non-Routine Work (Regular Work Orders) labor and equipment usage shall be billed to the
nearest quarter hour.

The Contractor shall also attach a copy of the invoice showing their cost for any parts or
materials, with a unit cost of $25.00 or more, which are not considered incidental or have no
contract unit price. See the Parts and Materials provision of this contract for the definition of
incidental parts and materials.

SOFTWARE

The Department will provide the Contractor a computer software database the Contractor shall
use to prepare billing invoices for work done under this contract. This software is intended to
standardize the billing format and provide the Department with electronic record keeping

capabilities for electrical maintenance activities.

This requirement is considered included in the contract and no additional compensation will be
paid.
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INSURANCE REQUIREMENTS FOR RAILROAD-HIGHWAY CROSSINGS

The Contractor shall obtain the Railroad Protective Liability and Property Damage Liability
Insurance as outlined in Article 107.11 of the Standard Specifications for Road and Bridge
Construction Adopted April 1, 2016.

The Contractor shall be required to carry additional special railroad insurance coverage
specifically for the purpose of allowing the Contractor's crew to perform normal routine
maintenance to traffic signal heads and other traffic signal related items attached directly to the
railroad's truss or structure containing the railroad's warning devices. This coverage may be
required for all existing and proposed locations with traffic signal heads attached directly to
railroad structures. The Department will be responsible for the cost of this insurance coverage
and shall be paid in accordance with Article 109.05 of the Standard Specifications for Road and
Bridge Construction Adopted April 1, 2016.

PROTECTION OF RAILROAD TRAFFIC AND PROPERTY

All work to be done by the Contractor on the Railroad's right of way shall be performed in a
manner satisfactory to the Railroad Engineer. For non-emergency service calls, the work shall
be performed at such times and in such a manner as not to unnecessarily interfere with the
movements of trains or traffic upon the tracks of the Railroad. The Contractor shall only utilize a
bucket truck to access traffic signal heads and other traffic signal related items that are attached
directly to the railroad's truss or structure containing the railroad's warning devices. The
Contractor shall use all reasonable care and precaution in order to avoid accidents, damage,
delay, or interference with the Railroad's trains or other facilities.

The Contractor shall make provisions satisfactory to the Railroad Engineer against disturbing, in
any manner, the Railroad embankment, structures, and tracks during service calls. If the work
to be performed by the Contractor shall, as determined by the Railroad Engineer, weaken or
undermine the Railroad embankment, structures, or tracks, then the said work shall be stopped,
upon notice until the Railroad can strengthen the Railroad embankment, structures, or tracks,
and the actual cost thereof shall be borne by the Contractor. Should any damage occur to
Railroad property as a result of the Contractor's unauthorized or negligent operations, the
Railroad may repair such damages and/or perform any work for protection of its property it may
deem necessary and the actual cost thereof shall be borne by the Contractor.

Railroad flaggers will be required and paid for as outlined in Article of 107.12 of the Standard
Specifications for Road and Bridge Construction Adopted April 1, 2016.

The Contractor shall be responsible for obtaining any necessary permits required by the
Railroad for traffic signal maintenance located on railroad Right of Way. The Contractor shall be
responsible for completing any required forms and shall coordinate all activities between the
Department and the railroad. Any fees associated shall the Railroad Permit shall be paid for in
accordance with Article 109.05 of the Standard Specifications for Road and Bridge Construction
Adopted April 1, 2016.
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SCHEDULE OF WORK

Any work performed on State premises shall be done during the hours designated by the State
and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES

Contractor warrants that the supplies furnished under this Contract (a) will conform to the
State’s manufacturing standards, specifications, drawing, samples or descriptions furnished by
the State, including but not limited to all specifications attached as exhibits hereto, (b) will be
merchantable, of good quality and workmanship, free from defects for a period of twelve months
or longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all
federal and state laws, regulations and ordinances pertaining to the manufacturing, packing,
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all
liens and encumbrances and (e) will not infringe any patent, copyright or other intellectual
property rights of any third party. Contractor agrees to reimburse the State for any losses,
costs, damages or expenses, including without limitations, reasonable attorney’s fees and
expenses, arising from failure of the supplies to meet such warranties. Contractor shall insure
that all manufacturers’ warranties are transferred to the State and shall provide a copy of the
warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

Contractor warrants that all services will be performed in a good and professional manner to
industry standards by trained and competent personnel. Contractor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing to
professional standards, who is not efficient or effective in performing the work of the contract,
who is disruptive or not respectful of others in the workplace, or who in any way violates the
Contract or State policies.

EXPENSES

Unless otherwise agreed upon and stated herein, this Contract does not allow for
reimbursement of any expense incurred by Contractor, including but not limited to telephone or
other communications device, postage, copying, travel, transportation, lodging, food and per
diem.

TAX

Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the

tax. If necessary, Contractor may request the applicable Agency'’s lllinois tax exemption number
and federal tax exemption information.
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PAYMENT TERMS AND CONDITIONS

By submitting an invoice, Contractor certifies that the supplies or services provided meet all
requirements of the Contract, and the amount billed and expenses incurred are as allowed in
the Contract. Invoices for services performed and expenses incurred through June 30 of any
year must be submitted to the State no later than July 31 of that year; otherwise Contractor may
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25). All invoices are
subject to statutory offset (30 ILCS 210).

Payments, including late payment charges, will be paid in accordance with the State “Prompt
Payment Act” (30 ILCS 540) and rules (74 Ill. Adm. Code 900) when applicable. Payments
delayed at the beginning of the State’s fiscal year (July and August payments) because of the
appropriation process shall not be considered a breach.

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED
The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 105 and Articles 105.07 and
107.39 of the Standard Specifications for Road and Bridge Construction shall apply.
If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

30



Various Routes

Section Dist 8 Electrical 2018-1
Various Counties

Contract No. 76K60

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the

Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.

The Contractor has been granted a minimum
two week extension of contract time, according
to Article 108.08.

Working Days

Completion | Article 108.08(b)(1) or
Date Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000.000 Two Prolfect Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as
follows.

Extended Traffic Control occurs between April 1 and November 30:
ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
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Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more
than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 * 600-749 2002
750 and up 2006
June 1, 2011 7 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 7 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006
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1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://lwww.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of

this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.
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Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

36



Various Routes

Section Dist 8 Electrical 2018-1
Various Counties

Contract No. 76K60

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 0.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE patrticipation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE patrticipation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(&) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

Illinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764
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The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’'s proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’'s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilites. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’'s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’'s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor,;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.
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PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is nhot
administratively appealable to the U.S. Department of Transportation.
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages

in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois
Department of Labor web site at http:/www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



