If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID

Proposal Submitted By

Name

Address

City

Letting November 16, 2007

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

ILLINOIS

DEPARTMENT OF

llinois Department
of Transportation

Springdfield, lllinois 62764

Multi-Purpose Dam Project — Phase 2 -
Canoe and Fish Bypass Channel
Yorkville Dam - Fox River
Yorkville, lllinois
Kendall County FR-423

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

[] A_Cashier's Check or a Certified Check is included

NATURAL RESOURCES

Office of Water Resources

Prepared by

Checked by

S

(Printed by authority of the State of lllinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Proposal Forms and Plans & Request for Authorization to Bid form (BDE 124) and submit an
original Affidavit of Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of plans and proposals 217/782-7806
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PROPOSAL
TO THE DEPARTMENT OF NATURAL RESOURCES
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

1W  Contract FR-423
Kendall County
Multi-Purpose Dam Project - Phase 2 — Canoe and Fish Bypass Channel

The improvement consists of constructing temporary cofferdams, and approximately 1,100 feet of
canoe and fish bypass channel lined with riprap and grouted boulders. A divider island to separate the
main river channel from the bypass channel shall be constructed of roller compacted concrete and
embankment material protected by riprap. The work shall also include all appurtenant work as
necessary to complete the project at the Yorkville Dam on the Fox River in Yorkville, lllinois located
approximately 970 feet upstream of the Route 47 bridge.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Natural Resources and the Department of Transportation. This proposal will become part of
the contract and the terms and conditions contained in the contract documents shall govern performance
and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Natural Resources, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.......ccccuvenne.e. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000 .......ccuveeneee $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000.................. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
4-
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,691.00. Sixty percent of the salary is $90,414.60.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available

from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid

for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or

other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the

chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

lll. CERTIFICATIONS

A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered
a false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

Bribery

1. The lllinois Procurement Code provides:

Section 50-5. Bribery

(a) Prohibition. No person or business shall be awarded a contract or subcontract under this code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and;

(1) the business has been finally adjudicated not guilty or;
(2) the business demonstrates to the government entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services it that individual is in default, as defined in section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate forms
for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or an similar offense of any state or the United States which contains the same elements as
this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No corporation
shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any employee or
agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not
guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or an similar offense of any state or the United States which contains the same elements as
this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the government entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-
4,

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is
a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.

8-
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G. Debt Delinquency

H.

1. The lllinois Procurement Code provides:
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50- 11 prohibits
a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent in the payment of any
debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency if
it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance
with the provisions of the lllinois Use Tax Act. The contractor further acknowledges that the contracting State agency may declare the contract
void if this certification is false or if the contractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during
the term of the contract.

State Prohibition of Goods From Forced Labor Act

The contractor certifies in accordance with Public Act 93-0307 that no foreign-made equipment, materials, or supplies furnished to the State
under the contract has been produced in whole or in part by forced labor, convict labor, or indentured labor under penal sanction.

|. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the contracting
business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under the lllinois Securities Law
of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges that the contracting agency shall declare
the contract void if this certification is false.

Child Labor Act

The contractor certifies in accordance with Public Act 94-0264 that no foreign-made equipment, materials, or supplies furnished to the State
under the contract have been produced in whole or in part by the labor of any child under the age of 12.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause the bid to be
declared unacceptable.

. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a contract under
this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a person or business found by
a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection Act for a
period of five years from the date of the order. The contractor acknowledges that the contracting agency may declare the contract void if this
certification is false.

. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant, either as an
individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors
submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b)
will, prior to commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training
program applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of
each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and
any or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the
United States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this
contract.

-9-
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N. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and certification
provision to be included in all approved subcontracts.

0. Legal Status Disclosure and Federal Taxpayer Identification Number

Under penalties of perjury, | certify that the name, taxpayer identification number, and legal status listed below are correct.

Name:

Taxpayer Identification Number:
Social Security Account Number
or
Federal Employer Identification Number.

(If you are an individual, enter your name and SSN as it appears on your Social Security Card. If completing this certification for a sole
proprietorship, enter the owner’s name followed by the name of the business and the owner's SSN. For all other entities, enter the name of the
entity as used to apply for the entity’s FEIN and the FEIN.)

Legal Status (Check one):

O Individual

O Owner of Sole Proprietorship O Governmental Entity

O Partnership O Nonresident alien individual

O Tax-exempt hospital or extended care facility O Estate or legal trust

O Corporation providing or billing O Foreign corporation, partnership, estate, or trust
medical and/or health care services O Other:

O Corporation NOT providing or
billing medical and/or health care service
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

I have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,414.60? YES NO

3. Does anyone in your organization receive more than $90,414.60 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,414.60? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option .

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT Financial?l)r';:‘rcl)#nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$90,414.60 (60% of the Governor’s salary). (Make copies of this form as necessary and attach a separate
Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $90,414.60, (60% of the Governor's salary) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,414.60, (60% of the Governor's salary) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of the salary of the Governor? Yes ___No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,414.60, (60% of the Governor's salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times

the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No_

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,414.60, (60 % of the
Governor's salary as of 7/1/01) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,414.60, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,414.60, (60% of the Governor's salary as of
7/1/01) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of 2 times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of

lllinois currently or in the previous 3 years. Yes __ _No _

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes__ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Othenggrr?tgcts Py
OF TRANSPORTATION Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. ldentifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State
of lllinois agency:  Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency nhame and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-16-



RETURN WITH BID

SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation on behalf of the lllinois Department of
Natural Resources:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Natural Resources shall review the Employee Utilization Form, and workforce projections
contained therein, of the contract awardee to determine if such projections reflect an underutilization of minority
persons and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and
Section 7.2 of the lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as
amended on September 17, 1980. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages
of the contract.

The Department of Natural Resources shall provide to the Department of Human Rights a copy of the contract
awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written
correspondence related thereto. The Department of Human Rights may review and revise any action taken by the
Department of Natural Resources with respect to these requirements.

Rev. 3/98
A7-



RETURN WITH BID
| ILLINOIS Multi-Purpose Dam Project — Phase 2 -
~ | DEPARTMENT OF Canoe and Fish Bypass Channel

NATURAL RESOURCES Yo tino ™ ™"

Office of Water Resources Kendall County  FR- 423

PART I. IDENTIFICATION
Dept. Human Rights # Duration of Project:
Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.

TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454
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Multi-Purpose Dam Project — Phase 2 -

RETURN WITH BID Canoe and Fish Bypass Channel

Yorkville Dam - Fox River
Yorkville, lllinois
Kendall County FR-423

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.

Signature: Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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Multi-Purpose Dam Project — Phase 2 -
RETURN WITH BID Canoe and Fish Bypass Channel

Yorkville Dam - Fox River

Yorkville, lllinois

Kendall County FR-423

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative

(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-20-



RETURN WITH BID
ILLINOIS Multi-Purpose Dam Project — Phase 2 -
DEPARTMENT OF Canoe and Fish Bypass Channel

NATURAL RESOURCES Yorkville Dam — Fox River

i

@ Office of Water Resources Yorkville, lllinois Kendall County  FR- 423
Item No. 1W
Proposal Bid Bond Letting Date November 16, 2007

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 5 on page 3 of the proposal, whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind
ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, Department of Natural Resources, Office of Water Resources (DNR), accepting proposals through the Department of Transportation, for the
improvement designated by the Transportation Bulletin Item Number and Letting Date indicated above.

NOW, THEREFORE, if the DNR shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in the
bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the DNR; and if, after award by the DNR, the PRINCIPAL
shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance coverages and
providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and
to give the specified bond, the PRINCIPAL pays to the DNR the difference not to exceed the penalty hereof between the amount specified in the bid proposal
and such larger amount for which the DNR may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null
and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the DNR determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the STATE OF ILLINOIS, Department of Natural Resources, Office of Water Resources,
within fifteen (15) days of written demand therefor. If Surety does not make full payment within such period of time, the DNR may bring an action
to collect the amount owed. Surety is liable to the DNR for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails
either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

I, , a Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of lllinois under
the conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title (Rev. 2004)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Iltem No. Item No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 323
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Multi-Purpose Dam Project — Phase 2 -
Canoe and Fish Bypass Channel
Yorkville Dam - Fox River
Yorkville, lllinois
Kendall County FR-423

ILLINOIS

DEPARTMENT OF

NATURAL RESOURCES

Office of Water Resources




DISADVANTAGED BUSINESS POLICY

NOTICE

This proposal contains the special provision entitled "Required Disadvantaged Business Participation."
Inclusion of this Special Provision in this contract satisfies the obligations of the lllinois Department of
Natural Resources (DNR) under the lllinois "Business Enterprise for Minorities, Females, and Persons
with Disabilities Act."

POLICY

It is public policy that the businesses defined in the above act shall have the maximum opportunity to
participate in the performance of contracts financed in whole or in part with State or Federal funds.
Consequently, the requirements of the Business Enterprise for Minorities, Females, and Persons with
Disabilities Act apply to this contract.

OBLIGATION

The Contractor agrees to ensure that the businesses defined in the Business Enterprise for Minorities,
Females, and Persons with Disabilities Act have the maximum opportunity to participate in the
performance of this contract. In this regard, the Contractor shall take all necessary and reasonable
steps, in accordance with this Act, to ensure that the said businesses have the maximum opportunity to
compete for and perform portions of this contract. The Contractor shall not discriminate on the basis of
race, color, national origin, or sex in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

DBE/WBE CONTRACTOR FINANCE PROGRAM

On contracts where a loan has been obtained through the DBE/WBE Contractor Finance Program, the
Contractor shall cooperate with the DNR by means of a two-payee check payable to the Lender (Bank)
and the Borrower (DBE/WBE Contractor).

BREACH OF CONTRACT

Failure to carry out the requirements set forth above and in the Special Provision shall constitute a
breach of contract and may result in termination of the contract or liquidated damages as provided in
the special provision.



ILLINOIS
DEPARTMENT OF NOTICE TO BIDDERS

NATURAL RESOURCES

Office of Water Resources

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation for the Department of Natural Resources at the Harry R.
Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 o’clock a.m., November 16,
2007. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

1W  Contract FR-423
Kendall County
Multi-Purpose Dam Project - Phase 2 — Canoe and Fish Bypass Channel

The improvement consists of constructing temporary cofferdams, and approximately 1,100 feet of
canoe and fish bypass channel lined with riprap and grouted boulders. A divider island to separate the
main river channel from the bypass channel shall be constructed of roller compacted concrete and
embankment material protected by riprap. The work shall also include all appurtenant work as
necessary to complete the project at the Yorkville Dam on the Fox River in Yorkville, lllinois located
approximately 970 feet upstream of the Route 47 bridge.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the lllinois
Department of Transportation and the lllinois Department of Natural Resources in the rules, Invitation for
Bids and contract documents. The issuance of plans and proposal forms for bidding based upon a
prequalification rating shall not be the sole determinant of responsibility. The lllinois Department of Natural
Resources reserves the right to determine responsibility at the time of award, to reject any or all proposals,
to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Natural Resources

Sam Flood, Acting Director
BD 351 (Rev. 01/2003)



STATE OF ILLINOIS

STANDARD SPECIFICATIONS

The "Standard Specifications for Road and Bridge Construction," prepared by the Department of
Transportation of the State of lllinois and adopted by said Department, January 1, 2007; as
amended and supplemented by the "Supplemental Specifications and Recurring Special
Provisions," adopted January 1, 2007 (hereinafter referred to collectively as "Standard
Specifications"), are incorporated by reference and made a part of this Contract for the Multi-
Purpose Dam Project — Phase 2 — Canoe and Fish Bypass Channel, Yorkville Dam — Fox River,
Yorkville, Illinois, Kendall County, FR-423. (The Standard Specifications can be purchased from
the lllinois Department of Transportation.)

SPECIAL PROVISIONS

The following Special Provisions supplement the Standard Specifications, the latest edition of
the “Manual on Uniform Traffic Control Devices for Streets and Highways,” the “Manual of Test
Procedures for Materials” in effect on the date of invitation for bids, and the Supplemental
Specifications and Recurring Special Provisions indicated on the Check Sheet included herein
which apply to and govern the construction of the “Multi-Purpose Dam Project — Phase 2 —
Canoe and Fish Bypass Channel” project, and in the case of conflict with any part, or parts, of
said Specifications, the said Special Provisions shall take precedence and shall govern.

DEFINITION OF TERMS

Wherever the word “Engineer” is used, it shall mean the Director of the Office of Water
Resources of the Department of Natural Resources of the State of lllinois: or his authorized
representative limited by the particular duties entrusted to him, nominally the Manager of the
Division of Project Implementation or his delegated representative.

In the application of the Standard Specifications to this Contract, references to the Department
of Transportation shall be interpreted to mean the Department of Natural Resources; except that
references to the Department of Transportation within Section 102 - Advertisement, Bidding,
Award, and Contract Execution, and references to Department publications - shall continue to
mean the Department of Transportation. References to the Division of Highways shall be
interpreted to mean the Department of Natural Resources; Office of Water Resources; Division
of Project Implementation.

Wherever the words “Right of Way” are used, it shall mean a general term denoting land,
property, or interest therein, usually a strip, acquired for or devoted to water resource projects.

Wherever the words “Central Bureau of Construction” or District Office” are used, it shall mean
the Department of Natural Resources, Office of Water Resources, Division of Project
Implementation.

The advertising for Bids, Prequalification of Bidders, Issuance of Proposals, Proposal
Guarantee, and Acceptance and Opening of Bids shall be in accordance with the policies and
procedures of the lllinois Department of Transportation. Proposals, Schedule of Prices,
Signature Sheet and other bidding or contract requirements as utilized by the Department of
Natural Resources; Office of Water Resources; Division of Project Implementation shall apply to
this contract.



INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2007
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.



RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-1-07 )ittt ettt ettt ettt sat e sttt e st e e s e beesateesnbeesnteessbeesneesnbeeennen, 1
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93) ....ccccviiiiiiiiieieee, 3
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ...ciitiiiiiiiiiit ettt ettt s 4
4 X Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ... e, 14
5 X Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07)......oeeiiiiiiiiiiee e, 19
6 RESEIVEA ...ttt e e ekt e e et e e e et e e e bt e e e nn e e e e nnnes 24
7 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03) .....cccoiviiiiiiiiienninens, 25
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98)......ccciiiiiiiiiiii e 26
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)......ccoiiiiiiiiieiiiiiieeee e 27
10 Construction Layout Stakes (Eff. 5-1-93) (REV. 1-1-07) ....coiiiiiiiiiiiiee et a e 30
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07).....cccooeiiiiiiiieiiee e, 33
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07)......oiiiiiiieiiiie e, 35
13 Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (ReV. 1-1-07) ..oeeeiriiiiiiiieieeeeens 39
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-07) ...ccoriiiiiiiiiii e 41
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) .....ccceviiiiieriiiiiie e, 42
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (ReV. 1-1-07).....ccoooiiiiiiiiiiiiiiie e, 44
17 Polymer Concrete (Eff. 8-1-95) (ReV. 3-1-05) ..ot e e e e, 45
18 PVC Pipeliner (Eff. 4-1-04) (REV. T=1-07) ....oeiiiiiieiiiiieiiee ettt e e s et e e e e e s e et e e e e s s snrsaeeaees, 47
19 Pipe Underdrains (Eff. 9-9-87) (REV. 1-1-07) . .oii ettt e e e s nneee e e eeeenees 48
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ....ooiiiiiiiiiee e, 49
21 Bicycle Racks (Eff. 4-1-94) (REV. T-1-07) ...eiiiiiiiiieitieee ettt et b e s e e 53
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (ReV. 1-1-07) .....cooiiiiiiniiiiiiniiieieee e, 55
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ....ccooiiiiiiiiiiiiiiie e, 57
24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07).......ooiiiiiiiiiiiiiiiee e 59
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96)..........ccooiiiiiiiiiiiiie e, 60
26 English Substitution of Metric Bolts (Eff. 7-1-96).........cooiiiiiiiiiiiii e e, 61
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) ......coioiiiiiiiieiiee e, 62
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) .....oooviiiiiiiiiiieieeeeee e, 63
29 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ......ccocovivieinieennnn, 64
30 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) .......ccoovciviiiinenn, 70

31 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07) ...ccoooviiiiiiiiinienennn, 78



STATE OF ILLINOIS
DEPARTMENT OF NATURAL RESOURCES
OFFICE OF WATER RESOURCES
CONTRACT NO. FR-423

CONSTRUCTION SPECIFICATIONS

WORK TO BE DONE

The work of this contract consists of furnishing labor, services, equipment, supplies and
incidentals of every kind necessary for constructing: Approximately 1,100 feet canoe and fish
bypass channel, upper and lower divider island, 4,081 cubic yards of roller compacted concrete,
283 cubic yards of concrete removal, gage house removal, 2,431 tons of grouted boulders,
10,362 tons of stone riprap class A5 (Special), 4,305 tons of stone riprap class A5, together with
all appurtenant work required to complete the project in accordance with the plans,
specifications, special provisions, and as directed by the Engineer.

LOCATION

The proposed improvement is located in Section 33 of Township 37 North, Range 7 East of the
Third Principal Meridian, in Kendall County, lllinois. The project is in the City of Yorkville on the
Fox River just upstream of the Il Rte 47 Bridge.

PLANS AND DRAWINGS

The work to be done is shown on the drawings entitled “Multi-Purpose Dam Project — Phase 2 —
Canoe and Fish Bypass Canal, Yorkville Dam — Fox River, Yorkville, lllinois, Kendall County,
FR-423".
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SPECIAL PROVISION

REQUIRED DISADVANTAGED BUSINESS PARTICIPATION

DEFINITIONS

This Special Provision is inserted in each contract which contains a Disadvantaged
Business Enterprise (DBE) Utilization Goal as required by Section 106(c) of the Surface
Transportation and Uniform Relocation Assistance Act of 1987, implemented by Subpart
D of 49 CFR Part 23; and as required by the lllinois "Business Enterprise for Minorities,
Females, and Persons with Disabilities Act." For the purpose of this Special Provision,
the following definitions apply:

A. "Disadvantaged Business is a small business concern which is at least 51 per
centum owned by one or more socially and economically disadvantaged
individuals, and whose management and daily business operations are controlled
by one or more of the socially and economically disadvantaged owners.

B. "Disadvantaged Business Joint Venture" means an association of two or more
businesses formed to carry out a single business enterprise for which they
combine their property, capital, efforts, skills and knowledge. At least one of the
partners in the venture must be a certified entity.

BIDDING CONSENT AND CONTRACT ASSURANCE

By submission of a bid, the bidder agrees to follow and consents to the terms of this
Special Provision. In addition, the bidder assures that in consideration of the award of
this contract that no less than 2.5 per centum of the awarded contract value of this
contract shall be performed by one or more Disadvantaged Businesses. The bidder
further agrees that it shall not discriminate on the basis of race, color, national origin or
sex in the selection of subcontractors to meet this goal.

BIDDING PROCEDURE

A. Compliance with this Special Provision shall be by use of businesses certified by
the lllinois Department of Transportation as Disadvantaged Businesses. The
Disadvantaged Businesses may perform work as subcontractors or as joint
ventures with the contractor. Joint Ventures will be approved for use under this
provision if at least one of the disadvantaged partners in the joint venture is a
certified Disadvantaged Business; is responsible for a clearly-defined portion of
the work that is at least equal to the percentage goal of this special provision;
and shares in the ownership, control, management, risks, and profits of the joint
venture. In order for joint venture approval to be timely provided, the proposed
joint venture must submit a joint venture agreement no later than seven (7)
working days after the letting date. This requirement is in addition to any other
requirements for joint venture approval or DBE credit. Joint venture subcontracts
between DBE and non-DBE firms shall not be employed to effect compliance.



The Department of Transportation maintains a list of certified disadvantaged and
woman-owned contractors, vendors and suppliers for the purpose of providing a
reference source to assist any bidder in meeting the requirements of this Special
Provision. Generally, the bidder may rely upon the Disadvantaged Businesses
Enterprises Directory and current Addendum to determine certified firms.
However, changes can occur in a firm's certification eligibility between issuance
of the DBE Directory or Addendum thereto and the letting date. Only those firms
certified as of the letting date may be listed on or included in the DBE Utilization
Plan submitted pursuant to Section Ill. B. of this Special Provision. The lllinois
Department of Natural Resources (DNR) reserves the right to compel the
replacement of a business which is not certified as of the letting date. If that
should occur, and the low bidder submits as part of his/her DBE Utilization Plan a
firm that is no longer certified, the low bidder will be given the opportunity to
replace that firm and submit a revised Plan.

Compliance with the bidding procedure of the Special Provision is required prior
to the award of the contract and the failure of the as-read low bidder to comply
with render the bid nonresponsive. In order to assure the timely award of the
contact, the as-read low bidder must submit a Disadvantaged Business
Utilization Plan on the lllinois Department of Transportation form SBE 2026 with
seven (7) working days after the date of the letting. To meet the seven (7) day
requirement, the contractor may send the Plan by certified mail within the seven
(7) working day period. If a question arises concerning the mailing date of a
Plan, the mailing date will be established by the U.S. Postal Service postmark on
the original certified mail receipt from the U.S. Postal Service. It is the
responsibility of the as-read low bidder to ensure that the postmark is affixed
within the seven (7) working days if the Contractor intends to rely upon mailing to
satisfy the submission day requirement. The Plan is to be submitted to the
following address:

lllinois Department of Natural Resources, Office of Water Resources
One Natural Resources Way
Springfield, lllinois 62702-1271

The DNR will not accept a Utilization Plan if it does not meet the seven (7) day submittal
requirement and the DNR reserves the right to invite any other bidder to submit a
Utilization Plan for award consideration.

C.

The Utilization Plan shall indicate that the bidder with will meet the contract goal
or will seek a waiver or modification of the goal by demonstrating a good faith
effort to meet the goal.

The Utilization Plan must tender to the DNR a DBE Participation Statement for
each Disadvantaged Business proposed for use in achieving the goal on the
lllinois Department of Transportation form SBE 2025. The signatures on these
forms must be original signatures. All elements of information indicated on said
form shall be provided, including but not limited to the following:



1. Identification of the Disadvantaged Businesses to be used:

2. The work to be done by each Disadvantaged Business identified by item
number:
3. The price to be paid to each Disadvantaged Business for the identified

work specifically stating:
a) the contract pay item(s),

b) the quantity, unit price and total for the work to be completed by the
certified entity, and

c) where partial pay items are to be performed by the certified entity,
indicate the portion of each item and the subcontract dollar amount;

4. A statement signed by the bidder and each of the Disadvantaged
Businesses evidencing availability and use on the project; and

5. If the bidder is a joint venture comprised of disadvantaged firms and
nondisadvantaged firms, the plan must also include a clear identification
of the portion of the work to be performed by the disadvantaged
partner(s).

The Utilization Plan will be approved by the DNR if the Plan meets the goal of the
contract established in Paragraph Il. A. The contract shall not be awarded until
the Utilization Plan submitted by the bidder is approved. If the Utilization Plan is
not approved or is deficient in a technical matter, the bidder will be notified and
will be allowed no less than five (5) working day period in order to cure the
deficiency. The bidder may count toward its goal only expenditures, indicated on
the Participation Statements, to certified businesses that will perform a
commercially useful function in the work of the contract. A business shall be
considered to perform a commercially useful function only when it is responsible
for execution of a distinct element of the work and carrying out its responsibilities
by actually performing, managing and supervising the work involved.

In accordance with 49 CFR Part 23.47, goal credit for participation may be
counted in one or more of the following ways:

1. DBE prime contractor or joint venture (100 percent goal credit for the
DBE's portion of the work).

2. DBE subcontractor (100 percent goal credit).
3. Equipment rental from a DBE firm (100 percent goal credit).
4. Purchase of material from a DBE supplier, fabricator or manufacturer:

a) 60 percent goal credit for materials and supplies purchased from a
DBE regular dealer.



5.

b) 100 percent goal credit for material purchased from a DBE
manufacturer.

c) 100 percent goal credit for material purchased from a DBE
fabricator or a DBE supplier who substantially alters or changes a
material before resale to a contractor.

Other expenditures made to DBE firms subject to DNR approval.

If the bidder is unable to meet the contract goals, and has requested a
modification or waiver of the Disadvantaged Business goal, as indicated on
lllinois Department of Transportation form SBE 2026, the waiver request must
include the following elements:

1.

All information indicating why the contract goal should be modified or
waived,

Evidence of Disadvantaged Businesses contacted. The following
information must be submitted in order to document initial and follow-up
contact:

a) An Initial Bid Solicitation List, indicating the names of the firms
contacted, date of contact, method of contact, i.e., letter (specify if
regular, express or registered mail), telephone or face-to-face
contact, whether or not a response was received, and summary of
the response. The solicitations shall contain at least the project
identification, project location, types of work for which quotations are
sought and the date, time and place quotations are due.

b) A Certificate of Contact, certifying that the information provided on
the Initial Bid Solicitation List is true and accurate.

c) Copies of all contact letters, if the bidder contacts DBE firms by
letter.  The letter must clearly encourage participation and
specifically define the types of work for which bids are being sought.

d) A Follow-up Telephone Log, which indicates follow-up telephone
contact after all types of initial contact. A telephone log must be
submitted indicating the individual contacted, date of contact and
response.

All evidence of good faith efforts made by the bidder, both prior to and
after the letting, to secure the ready, willing, able and certified
Disadvantaged Businesses necessary to meet the contract goals. See
paragraph IV for information on what is meant by good faith efforts.

A waiver or modification request indicated on form SBE 2026 will be decided by
the DNR as follows. If the DNR determines that the Contractor has utilized good
faith efforts to secure the ready, wiling and able certified Disadvantaged

Enterprises necessary to comply with the Special Provision, and that certified

enterprises are not reasonably available to perform on the project or that some
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other reason exists for waiver or modification of the goal, the DNR shall modify or
waive the goal of the Special Provision. The DNR will advise the Contractor by
certified mail. If the DNR denies the request or modifies the goal in a manner
other than that requested, the DNR will notify the bidder of the determination by
certified mail. The determination shall include a statement of additional efforts
that the bidder may take in order to effect compliance. The bidder is not limited
by the statement of additional efforts, but may take such other action beyond the
stated additional efforts in order to cure. Thereafter, the bidder will be allowed no
less that a five (5) working day period in order for the bidder to cure the
deficiency and effect compliance. Failure to issue a denial determination within
eighteen (18) working days after receipt of the written waiver request shall be
deemed an approval of the request.

In the event the bid is rendered nonresponsive due to failure to submit a
Disadvantaged Business Utilization Plan or failure to comply with the bidding
procedures set forth herein, the DNR may take one or more of the following
actions: 1) cause a forfeiture of the penal sum of the bidder's proposal guaranty
to the DNR, 2) declare the bidder ineligible to rebid the project on any further
letting if readvertised, or 3) suspend the bidder for one letting.

V. GOOD FAITH EFFORTS

A

In order to demonstrate sufficient good faith efforts to achieve the designated
goal percentages for Disadvantaged Businesses, the steps taken to obtain
participation must be documented. The required elements are:

1. That a reasonable number of relevant Disadvantaged Businesses were
contacted,
2. That the work selected for allocation to Disadvantaged Businesses was

chosen in order to increase the likelihood of achieving the stated goals,

3. That potential Disadvantaged Businesses were negotiated with in good
faith, that conditions were not imposed on a Disadvantaged Business
which are not imposed on all other subcontractors or that benefits
ordinarily conferred on subcontractors for the type of work were not
denied the Disadvantaged Business, and

4. That services of the Department of Transportation and its supportive
services contractors were used in the efforts to reach the contract goals.

In addition to the required elements which must be shown to demonstrate good
faith, any other relevant information which supports the waiver request may be
submitted, including but not limited to the following:

1. That any DNR pre-bid meetings scheduled to inform Disadvantaged
Businesses of subcontracting opportunities, were attended, and



2. That the historical track record of the contractor discloses a meaningful
effort on the part of the contractor to achieve the goal of the program in
DNR contracts.

V. CONTRACT OBLIGATION

A

Compliance with this Special Provision is an essential part of this contract. After
approval of the Utilization Plan and award of the contract, the Utilization Plan and
Participation Statements shall become part of the contract. No changes to the
Utilization Plan may be made without the prior written approval from the DNR.
All items or partial items of work indicated or reserved for performance by the
approved certified businesses shall be performed, managed and supervised by
the business executing the Participation Statement. All requests for changes to
the Utilization Plan shall be submitted in writing to:

lllinois Department of Natural Resources, Office of Water Resources
One Natural Resources Way

Springfield, lllinois 62702-1271

Attention: Manager, Division of Project Implementation

In determining compliance with this Provision, the total dollars paid to eligible
Disadvantaged Businesses shall be divided by the total awarded contract dollars
to determine the percentage of performance. The Contractor shall maintain
records of payment under this Provision and said records shall be made
available to the DNR upon request for inspection. After the performance of the
final item of work or delivery of material by the approved DBE firm and within
thirty (30) calendar days after payment has been made by the DNR to the
Contractor for such work or material (less any retainage), the Contractor shall
submit a DBE Payment Agreement upon the lllinois Department of
Transportation form SBE 2115 to the DNR (see address in paragraph V. A.
above), or if a disagreement exists, indicate to the DNR on this form why
payment has not been made.

The Contractor may after award of the contract seek modification or waiver of the
goal for good cause upon a showing of a good faith effort to achieve the goal of
the Special Provision. Examples of such good cause include but are not limited
to nonperformance, breach of contract by an approved Disadvantaged Business
and failure of the approved Disadvantaged Business to perform, manage and
supervise its identified work. It is the responsibility of the contractor to prove the
good cause and a good faith effort to achieve the goal in the light of the cause.
All requests for waiver or modification of the goal will be considered as a change
to the approved Utilization Plan and the contractor shall therefore submit a
written request for the waiver or modification to the address listed in paragraph V.
A. above. If the DNR determines that the contractor has proven the good cause
and a good faith effort to achieve the goal in light of the cause, the DNR shall
modify or waive the goal as requested. If the DNR denies the request or
modifies the goal in a manner other than that requested, the DNR will notify the
contractor of the determination by certified mail within twenty (20) working days
after receipt of the request. Failure to issue a denial determination within twenty
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(20) working days after receipt of the written waiver request shall be deemed an
approval of the request. Unless the goal of the Special Provision is modified or
waived for good cause upon a showing of a good faith effort, failure of the
Contractor to have at least the designated goal of this contract performed by the
Disadvantaged Businesses as indicated in the approved Utilization Plan will
result in a reduction in contract payments, as liquidated and ascertained
damages, determined by multiplying the awarded contract dollar value by the
contract per centum goal and subtracting the dollar value of the work actually
performed by approved DBE businesses. The DNR reserves the right to
withhold payment to the Contractor to enforce the provisions of this Special
Provision. Final payment shall not be made on the contract until such time as the
contractor submits sufficient documentation pursuant to this Section
demonstrating achievement of the goal or until such time as the goal is modified
or waived by the DNR in accordance with this Special Provision or after
liquidated damages have been determined and collected.

This Special Provision is in addition to all other Equal Employment Opportunity
requirements of this contract.



SPECIAL PROVISIONS
TIME LIMIT

Time Limit for work. The Contractor's attention is called to the fact that the appropriation
for the current fiscal year, from which the cost of this contract will be paid, will lapse at the
end of the fiscal year, which is June 30. Continuation of this contract into the next fiscal
year will be contingent upon the lllinois General Assembly reappropriating funds for this
contract. If funds are not reappropriated, this contract will be terminated on or before the
appropriation lapse date.



SPECIAL PROVISION
CONTRACT CLAIM

The following provisions shall be substituted in Article 109.09 of the Standard Specifications.

(1)  The title District Engineer shall mean Manager, Division of Project
Implementation.

(2)  The section titled Procedure shall be as follows:
Procedure

All claims must be submitted to the Manager, Division of Project Implementation. The
Contractor may request an opportunity to present the claim verbally at each of the following levels
if the claim has not been satisfactorily resolved at the previous level.

(@) Manager, Division of Project Implementation
(b)  Director of Water Resources

All requests for presentation must be made through the Manager, Division of Project
Implementation. Requests by the Contractor to present a claim at the second level will be
accompanied by two additional copies of the claim with addenda.

Full compliance by the Contractor with the provisions of this Special Provision is a
contractual condition precedent to the Contractor's right to seek relief in the Court of Claims. The
Director's written response shall be deemed a final action of the Department. Unless the
Contractor files a claim for adjudication by the Court of Claims within 60 days after the date of the
written response, the failure to so file shall constitute a release and waiver of the claim.



SPECIAL PROVISION
VALUE ENGINEERING PROPOSALS

Replace Section (a) of Article 104.07 of the Standard Specifications with the following:

(a) Proposal Submittals. Value Engineering Proposals shall be submitted in two phases

as follows:

(1)

(2)

Concept Phase. Prior to the submittal of any Value Engineering Proposal, the
Contractor shall submit a brief summary outlining the concept of the proposal to
the Division of Project Implementation. Within five working days after receipt of
the proposal concept, the Department will notify the Contractor as to whether or
not the proposal concept qualifies for consideration as Value Engineering. If it
appears, based on the concept, that the actual proposal will require a review
period exceeding the normal review period, as outlined below, the Contractor will
be so advised. Approval of the concept does not constitute or imply approval of
the subsequent submittal of the complete Value Engineering Proposal.

After the concept has been approved, the Contractor, if electing to proceed with
submittal of the complete Value Engineering Proposal, shall submit the proposal
to the Division of Project Implementation for review. Provided the proposal is
complete and contains all the required information for review, the Manager of the
Division of Project Implementation will notify the Contractor, within 10 working
days after receipt of the proposal, as to the acceptability of the proposal, unless
additional review time has been established as noted in the concept review
process.
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SPECIAL PROVISION
WORKING DAYS

The Contractor shall complete the work by December 31, 2009.
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SPECIAL PROVISION
CONSTRUCTION STAKING

REQUIREMENTS

The Contractor is advised that the Department shall provide the control staking at the beginning of
construction for use by the Contractor to establish the necessary lines and grades to construct the
project as shown on the Plans and in the Specifications and as specified by the Engineer. Bench
mark elevations shall be established by the Engineer as shown on the plans. Traverse (Baseline)
lines, offsets for all cross section stations as shown on the plans, along with reference offsets for
all points of curvature (P.C.), points of tangent (P.T.) points on tangent (P.O.T.), points of
intersection (P.l.) and the bisect of the internal angle of each P.l. will be furnished by the
Department for use by the Contractor at no cost to the Contractor. All stakes required to perform
the work furnished by the Department shall be at the expense of the Department.

All remaining lines and grades required by the Contractor to properly perform the work as specified
on the plans and in the specifications as directed by the Engineer and the Standard Specifications
for Road and Bridge Construction, adopted January 1, 2007; particularly Article 105.09 shall be the
responsibility of the Contractor. The construction surveying work to be performed by the
Contractor shall be under the direction of an lllinois Registered Land Surveyor or an lllinois
Registered Professional Engineer.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

The construction staking work to be performed by the Contractor, will be paid for at the lump sum
price for “CONSTRUCTION STAKING”, which price shall be payment in full for performing the
work as specified.
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SPECIAL PROVISION
SEEDING AND FERTILIZING

This work shall consist of preparing the seed bed, and furnishing, transporting, and placing
fertilizer, seed, and other materials required in the seeding operation for the area within the
limits as shown on the plans including the slope of the ditches and all other areas disturbed by
the Contractor's operation except where other surfacing is required, in accordance with plans,
specifications, and as required by the Engineer.

CONSTRUCTION METHODS

Seed Bed Preparation. Seed bed preparation shall not be started until all stones, boulders,
debris, and similar material larger than 3 inches in diameter have been removed. The area to
be seeded shall be worked to a minimum depth of 3 inches with a disk or other equipment
approved by the Engineer, reducing all soil particles to a size not larger than 2 inches in the
largest dimension. The prepared surface shall be relatively free from all weeds, clods, stones,
roots, sticks, rivulets, gullies, crusting and caking. No seeds shall be sown until the seed bed
has been approved by the Engineer.

Fertilizer. Fertilizer having an analysis of 10-6-4, or having a different analysis but still meeting
the 5-3-2 ratio requirement, shall be applied at such a rate that each acre to be seeded shall
receive a total of 240 pounds of the 3 nutrients. The Engineer may increase or decrease the
amount of nutrients required per acre. Fertilizer shall be spread over the seeding area before
completion of the ground preparation and incorporated in the soil as a part of the ground
preparation operations. The fertilizer shall be a ready-mixed material containing the following
nutrients expressed in percent of the total weight of the ready-mixed materials: 10% Nitrogen,
6% available Phosphoric Acid, and 4% water soluble Potash (10-6-4 Analysis).

The following information shall be shown on the fertilizer bags:
(1) Name and address of manufacturer;

(2) Name, brand or trademark;

(3) Number of net pounds of ready-mixed material in the package;
(4) Chemical composition of analysis;

(5) Guarantee of analysis.

Grass Seed. Grass seed shall be fresh, clean, and new crop seed having been tested within 6
months prior to the date of seeding composed of the varieties mixed in proportion by weight as
shown and testing the minimum percentage of purity and germination indicated.

Seed shall have the equivalent of a minimum of 80 percent pure, live seed. When the

percentage of purity multiplied by the percentage germination gives a percentage of pure, live
seed less than the 80 percent, the rate of seeding shall be increased proportionately.
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Adjusted pounds per acre = Specified Pounds x 80
Actual Pure, Live Seed Percent

Kentucky Blue Grass 60 pounds per acre
Alta Fescue 40 pounds per acre
Timothy 20 pounds per acre
Perennial Rye Grass 20 pounds per acre
Red Top 20 pounds per acre

Total 160 pounds per acre

All seeds used shall be labeled in accordance with U.S. Department of Agricultural Rules and
Regulations under the Federal Seed Act in effect at the time of installation of the work involved
under seeding operations. All seeds shall be furnished in sealed standard containers. Seed
may be mixed by dealers or by approved method on the site. Weed seeds shall not exceed
0.35% by weight of the total amount supplied.

If seed is mixed by dealers, the dealer's guaranteed statement of composition of mixture and
percentage of purity and germination of each variety must be furnished.

If the Contractor desires to mix the seed at the site, the operation shall be performed under the
supervision of the Engineer. Individual varieties of seed must be delivered in a separate
unopened original container and the dealer's guaranteed analysis for each variety must be
furnished.

The seed shall be proportioned by weight properly mixed and sown by any approved method
which will insure uniform distribution over the areas, except that a farm drill shall not be used.

The prescribed seeding shall be sown on the following dates in the IDOT Districts specified
below:

In IDOT Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1

to November 1. In IDOT Districts 7 through 9, the planting times shall be March 1 to June 1 and
August 1 to November 15. Seeding may be performed outside these dates provided the
Contractor guarantees a minimum of 75 percent uniform growth over the entire seeded area(s)
after one growing season. The guarantee shall be submitted to the Engineer in writing prior to
performing the work. After one growing season, areas not sustaining 75 percent uniform growth
shall be interseeded or reseeded, as determined by the Engineer, at the Contractor’s expense.

Spring seeding in all regions may be performed any time after the ground conditions are
satisfactory to provide an acceptable seed bed preparation as explained elsewhere in this
Special Provision.

No seed shall be sown during high winds or when the ground is not in a proper condition for
seeding, nor shall any seed be sown until the purity test has been completed for the seed to be
used, and shows that the seed meets the noxious weed seed requirements. The Engineer shall
examine and then approve the equipment to be used. Prior to starting work, seeders shall be
calibrated and adjusted to sow seeds at the proper seeding rate. Equipment shall be operated
in @ manner to insure complete coverage of the entire area to be seeded. The Engineer shall
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be notified 48 hours prior to beginning the seeding operations so that he can determine by trial
runs that a calibration of the seeder will provide uniform distribution at the specified rate per
acre. When seed or fertilizer is applied with a hydraulic seeder, the rate of application shall be
not less than 1000 gallons of slurry per acre. This slurry shall contain the proper quantity of
seed or fertilizer specified per acre. When using a hydraulic seeder the fertilizer nutrients and
seed shall be applied in two separate operations.

The optimum depth for seeding shall be 1/4 inch.

When construction operations have been completed after the fall seeding dates, the Contractor
shall have the option of using dormant seeding or waiting until spring to apply the seeding. The
dormant seeding procedure shall comply with the method explained below and shall be done at
no additional expense to the contract. If the dormant seeding option is chosen, the seeding
shall be at the Contractor's own risk. If dormant seeding does not provide an adequate stand of
grass, the Contractor at his own expense will be required to comply with the spring seeding
requirements.

Dormant Seeding. Anytime after the fall seeding dates that the soil is in a workable condition,
the Contractor may prepare the seed bed as previously described including the application of
fertilizer. The mulch is then applied as provided in this Special Provision, as if the seed had
been placed. Within the dates specified for dormant seeding, the Contractor will then broadcast
the seed uniformly over the mulch. The seeding rates are to be increased by at least 50
percent. The Contractor will be required to include an additional 32 pounds per acre of spring
oats in his dormant seeding mixture.

Mulch. All mulch material shall be non-toxic to vegetation and to the germination of seed and
shall be free from the noxious weeds and weed seeds in the group classed as primary noxious
weed seed in the existing lllinois Seed Law and shall be approved by the Engineer.

Straw. Straw shall be stalks of wheat, rye, oats, or other approved straw, and shall be air-dried.

Hay. Hay shall be obtained from fields of timothy, red top, mature brome grass, or other mature
grasses, or from other sources approved by the Engineer. It shall be air-dried.

Mulching Seeded Areas. The prepared and seeded areas shall be covered with erosion control
blanket in accordance with Section 251 of the Standard Specifications.

Maintenance and Repair. The Contractor shall be responsible for the proper maintenance of
the seeded areas for a period of three (3) months following the planting time or after replanting if
dormant seeding has not provided an adequate grass cover.

At the end of the maintenance period, all seeded areas will be inspected by the Engineer. Ifitis
determined that certain areas must be re-seeded, through no fault of the Contractor, these
areas shall be re-graded, re-fertilized, re-seeded, and re-mulched as directed by the Engineer.
A final inspection will be held after the re-seeding has been completed. No additional
maintenance periods will be required.

METHOD OF MEASUREMENT

Seeding and fertilizing shall be measured to the nearest one hundredth of an acre using the full
width and length of the areas as shown on the plans or as authorized by the Engineer.
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Deductions will be made for areas within the limit which are not required to be seeded. Dormant
seeding, if acceptable, will be measured as specified above. The erosion control blanket will be
measured in place in square yards of actual surface area protected. All other work and
material shall not be measured for payment but shall be considered incidental.

BASIS OF PAYMENT

This work will be paid at the contract unit price per acre for "SEEDING AND FERTILIZING," and
at the contract unit price per square yard for “EROSION CONTROL BLANKET” measured as
specified herein.
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SPECIAL PROVISION
CONSTRUCTION PROCEDURE

The Contractor’s attention is directed to the fact that the U.S. Army Corps of Engineers, the
lllinois Environmental Protection Agency and the Office of Water Resources have or will issue
permits for this project. These permits contain certain requirements which may affect the
construction of this project. In addition, the Contractor is required to certify that he understands
the terms of the general National Pollution Discharge Elimination System (NPDES) permit
Number ILR10, issued by the lllinois Environmental Protection Agency, and shall abide by its
terms and the Storm Water Pollution Prevention Plan included herein. Copies of these permits
along with application forms and instructions are included in this special provision. These
permits contain certain requirements which may affect the construction of this project.

It will be the responsibility of the Contractor to familiarize himself with the requirements of the
above-mentioned permits, and conduct his work in accordance with those requirements and the
special provision contained herein. See the following pages for copies of these permits.

Should the Contractor desire to use materials, construction methods, or procedures which differ
substantially from that authorized by the granted permits, it is the responsibility of the Contractor
to obtain approved amendments to the permits.

All costs incurred by the Contractor in complying with the applicable requirements of the above-

mentioned permits shall be considered as completely covered by the contract unit prices bid for
the various items of work in the proposal.

-17-
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1021 NoRTH GranD AvEnue East, P.O: BOX 18276, SPRINGFIELD, ILNOIS 62794.9276 —( 217} 782-3397
Jamies R. THOMPSON CENTER, 100 WEST RANDOLPH, SUITE 11-300, CHICAGQ, 1L 60601 - {312) 814-6026

RAD R. BLACOEVICH, GOVERNOR  DOUGLAS P. SCOTT, DIRECTOR

217/782-3362

JUL 1 6 2007

Rock Island District
Corps of Engineers
Clock Tower Bullding
Rock Island, IL 61201

Re: Illinois Departmeni of Natural Resources {Kendall County)
Modify Glen Paimer Dam - Fox River
Log # C-0275-07 [CoE appl.# 2004-1781}

.

Gentlemen:

This Agency received the additiona! information on April 17, 2007 from Illinois Department of Natural Resougces
requesting necessary coraments concerning the submittal of Phase 2 plans in accordance with condition 9 of the 401
water quality certification issued January 23, 2006 under Log Number C-1104-04. We offer the following
conunents.

The Agency approﬂ'es the final Phasé 2 plang as submitted.

- Should you have any question, plegse contact James Allison, of my staff at address and telephone number shown

above,
Very truly yours
)
Bruce'J. Xurdin

Managef, Watershed Management Section
Bureau of Water

¢c: IEPA, Records Unit /
1EP A, DWPC, FOS, DesPlaines .
IDNR, OWR, Springfield
USEPA, Region5
Illinois Departraent of Natral Resources

ROCKFORD = 43032 North Main Street, Rogkford, 1L 61102 —{B15) 987-7760 « Des Pranes - 951 1W. Harrison St, Des Plaines, L 60016 - {8477 294-4000
ELgiN = 595 South State, Elgin, IL 60122 ~(847) 608-3131 » ProRia - 5415 M. University St., Peoria, (L 87614 ~ (309) 683-3483
Buteau OF LAND - PEORIA ~ 7620 N. Univarsity $t, Peoria, IL 61614 - (309) 693.5462 + CriampaiCn - 2123 South First Street, Champaign, 1L 61820 - (217) 278-5800
SPRINGFIELD = 4500 §, Sixth Steeet Rd., Springfield, IL 62706 - (217) 786-6892 ¢  COLLINSVILLE - 2009 Mall Street, Collinsville, IL 52234 - (618)345-5120 '
MaRION = 2309 W, Main St., Suite 116} Siarion, IL 62959 - (618) 993-7200 .

PRINTED ON RECYCLED PAPER
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One Natural Resources Way - Springfield, IHingis 62702 1271 Sam Flood, Actmngxlrector
http:i/dne.state.il.us

July 24, 2007

SUBJECT:  Permit No. DS2005126
o Modification, Operation & Maintenance
Yorkville Dam, 1.D. No. IL50088
Fox River, Kendall County

- lllinois Department of Natural Resources
Office of Water Resources -

One Natural Resources Way
Springfield, lllinois. 62702-1271

ATTENTION: Mr. William Schuck, Division of Project implementation

Dear Mr. Sehuck:

We have compfeted review of your April 13 2007 request for approval of the
Phase 2 portion of the subject work.. The Phase 2 plans, which include the canoe
“and fESh bypass channel are hereby approved. ST

" The Phase 2 plans are entlt[ed: |

MULTI-PURPOSE DAM PROJECT - PHASE 2, CANOE AND FISH BYPASS
CHANNEL, YORKVILLE DAM - FOX RIVER, YORKVILLE, ILLINOIS
‘ ‘KENDALL COUNTY, FR-423, 2007 '
(Plan Sheets 1 - 66 of 66, Sealed and Dated 4/4/07, [Sheets 4, 56 & 57 of 66
‘ revised and transmitted by Teng & Associates on 6/12/07]); and 7
~ SPECIAL PROVISIONS, MULTI-PURPOSE DAM PROJECT - PHASE 2 -CANOE
AND FiSH BYPASS CANAL, CONTRACT NO FF!-423 (Dated 4/9/07). '

This approva! satisfies the requ;rements of Special Condition ¢ of the permit. The -
“other general and special conditions of the permit remain in full force and effeat.
Additionally, as discussed with Loren Wobig, a revised Operation & Maintenance
Plan and a revised Emergency Action Plan that has been accepted by local
emergency responders should be submitted for our records when available. This
authorization does not supersede any other federal, state or local authorizations
that may be required for this additional work.

-19-



IDNR/OWR .
Page 2
July 24, 2007

Please feel free to contact Robert Giésing of my staff at 217/785-1661 if you have
any questions or comments concerning this approvall.

EXAMINED ANDBECOMMENDED: ~ APPROVAL RECOMM’END?D: |

Michael L. Diedrichsen, Acting Manager ~ Gary R. Cldrk, Director .
Downstate Regulatory Programs - Office of Water Resource_s

APPROVED:

7L,

Sam Flood, Acting Director
Department of Natural Resources

. SF:GRC:MLD:RCG:crw - ' ' ' '
cc: USCOE, Rock Island District (CEMVR-OD-P-2004-1781)
o Hinois.Environmental Protection Agency (Log # C-1104-04)
Cochran & Wilken (Matt Cochran) '
Teng & Associates (Tom Liliensiek) ,
Inspection File : a >

-20-
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ROCK ISLAND DISTRICT, CORPS OF ENGINEERS @FF;C%%T% Wﬁﬁggg%gs

CLOCK TOWER BUILDING - P.O. BOX 2004 S £ 1LINOIS
ROCK ISLAND, ILLINOIS 61204-2004 SPRINGFIELD, tLLINOY
Eﬁlé;'rrlgww hitp:/fwww myr.usace. army. mil JﬁN 2 1 2007
V . ) {h]
June 15, 2007 AS s DR

| B PGM D Pi
Operations Division : PLNG .. RM

SUBJECT: CEMVR-OD-P- 2004-1781

“Mr. Loren Wobig

Diviston of Planning

IL Department of Natural Resources
One Natural Resources Way

. Springfield, lllindis 62701-1271

Dear Mr. Wobig:

We have reviewed Phase 2 information received April 17, 2007, for the subject permit
authorizing work in conjunction with the rehabilitation of the Yorkville Dam Structure on-the
Fox River in Yorkville, Kendall County, Illinois. ' ‘

We approve the fina] Phase 2 plans as submitted. You may proceed with construction after
receiving concurance from Illinois Environmental Protection Agency (IEPA) and Illinois
Department of Natural Resources (IDNR).

Should you have any qﬁestions, please contact our Régulatory Branch by letter, or telephone -
Mr. Gene Wassenhove, at 309/794-5368.

Sincerely,

Chief, Enforcement Section
Regulatory Branch

Copies Furnished:

Mr. Mike Diedrichsen, P.E.

Office of Water Resources

IL Department of Natural Resources
One Natural Resources Way

Springfield, Illinois 62701-1271

Mr. Bruce Yurdin

Illineis Environmental Protection Agency
Watershed Management Section, Permit Sec. 15
1021 North Grand Avenue East

Post Office Box 19276

Springfield, Tllinois 62794-9276

-21-
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DEPARTMENT OF THE ARMY
ROCK ISLAND DISTRICT, CORPS OF ENGINEERS
CLOCK TOWER BUILDING - P.O. BOX 2004
ROCK {SLAND, ILLINOIS 61204-2004

REPLY TO : .
ATTENTIONOP htrp:.‘.fwww.mvr.usace.nnny.mﬂ

February 1, 2006

Operations Division

SUBJECT: CEMVR—OD-P-2004-1781 | RE@JEE?}-‘.]@%

Vo, iz
Mr. Matt Cochrani _ EEB O 2n0n
Cochran and Wilken, Inc. '
5201 South Sixth Street Road _ - Cochran & Wj}];-—;mh Ine.
Springfield, Illinois 62703 _ SPRINGFIELD, ILLINOIS
Dear Mr Cochran: |

We are enclosing the Tilinois Department of Natural Resources’ Department of the Army
permit authorizing work in conjunction with the rehabilitation of the Yorkville damn structure on

the Fox River in Yorkville, Kendall County, Illinois.

If you find it necessary to make changes in this authorization, you must submit revised plans -
to this office for approval before beginning work. You should also have all required Federal,

state, and local approvals prior to commencing work.

Please notify this office prior to starting and completion of work. You are required to -
complete and return the enclosed “Completed Work Certification” upon completion of your
project. A representative of this office will make periodic inspections of the work. :

- We appreciate your cooperation.

‘Should you have any qucstidns pertaining to your permit, please contact our Regulatory
Branch by letter, or telephone Mr. Gene Wassenhove, 309/794-5368.

Sincerely,

o (e

John G. Betker
Project Manager
Regulatory Branch

Enclosures
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Copies Furnished:

Dr. David J. Horn, PhD :
4302 Chesapeake Drive, #2B
Aurora, Illinois 60504

Ms. Barb ara L. Merten
78 Quinsey Lane
Yorkville, Illinois 60560

Ms. Cynthia L. Skrukrud, PhD.
The Sierra Club, Illinois Chapter
200 North Michigan Avenue
Suite 505 '
Chicago, Illinois 60601-5908

Mr. Arthur F. Prochaska, Jr.
' Mayor, City of Yorkville

800 Game Farm Road

Yorkville, Illinois 60560

Ms. Dorothy Sleezer
3675 Bast 25" Road
Sheridan, Illinois 60551

Ms. Camille F. Grimes
P.O. Box 69
Yorkville, Illinois 60560

Mr. John M. Roesch
2445 Downer Place
Aurora, Tllinois 60506

Mr. Bruce Yurdin

Illinois Environmental Protection Agency
Watershed Management Section, Permit Sec. 15
1021 North Grand Avenue East

Post Office Box 19276
Springfield, Illinois 62794-9276

-23-



02/07/2006 15:17 FAX 2175851890 COCHRAN & WILKEN ' @004

COMPLETED WORK CERTIFICATION

Permit Number: CEMVR-0OD-P-2004-1781

Name of Permittee: Ilinois Departrent of Natural Resources

Dgte of Issuance: (1 February 2006

Updn completion of the activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address: '

U.S. Amy Engineer District, Rock Island
ATTN: Reguiatory Branch

Clock Tower Building

Post Office Box 2004

Rock Island, Ilinois 61204-2004

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative. If you fail to comply with this permit you aré subject fo
permit suspension, modification, or revocation.

I hereby certify that the work autherized by the above reference permit has been completed in
accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions. = -

Signature of Permittee

-24-
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DEPARTMENT OF THE ARMY PROVISIONAL PERMIT

Permit Number: CEMVR-OD-P-2004-1781 Section 10/404

Permittee: Illinois Department of Natural Resources - POC: Mr. Loren Wobig
One Natura! Resources Way ' '
Springfield, Illinois 62702-1271 Tel: (217) 782-9130

Effective Date! 1 February 2006

: Expiratianate: 31 December 2010

Issuing Office: U.S. Army Corps of Engineers, Rock Island District
S Clock Tower Building - P.O. Box 2004
Rock Island, lllinois 61204-2004

141005
@olo

‘You are zuthorized to perform work in accordance with the terms and conditions specified below.

 NOTE: The term "you" and its derivatives, as used in this permit, means the permittee or any future
transferee. The term “this office" refers to the appropriate district or division office of the Corps of

Engineers having jurisdiction over the permitted activity or the appropriate official of that office

acting under the authority of the commanding officer. -

Project Description: The permittee will rehabilitate an existing low-head dam on the Fox River.

The new structure will be transformed into a stepped spillway weir with a canoe/kayak and fish

passage channel which no longer spans the entire river channel. The construction work will occur

in the following two phases.

Phase . The weir structure will constst of a 410-foot-long stepped spillway downstream of the ogee
crest constructed between bwo abutments (North and South abutments). A 120-foot-wide rock ramp
will be temporarily constructed between the South abutment and the left descending bank. A Denil
fish ladder will be constructed between the North abutment and the right descending bank. Earthen
cofferdams will be constructed for dewatering the site during construction activities. All earthen fill
utilized for the cofferdams will be removed and pre-construction contouss will be re-established.

Phase II. Phase IJ involves the removal of the 120-foot-wide temporary rock ramp and the

construction of the by-pass channel. The by pass channel will consist of 2 series af poals for fish

bypass as well a5 a canoe/kayak recreational course. Any carthen cofferdams necessary for
construction will be removed upon completion of this phase of the project.

Project Location: Fox River, in Sections 33 and 34, Township 37 North, Range 7 Bast, in
Yorkville, Kendall County, [linots.

In accordance with the plans and drawings attached hereto which are incorpe rated in and made a

part of this permit.

Drawing(s} No. CEMVR-OD-P-2004-1781  Sheet 1 of 6§, Location Map
' Sheet 2 o[ 6, Plan View
Sheet 3 of 6, Plan View

Sheet 4 of 6, Cross Sections
o8heet 5 ¢f 6, Plan View

Sheet § of 6, Cross Sections
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Pernit Conditions:
General Conditions:

{. The time limit for completing the work authorized ends on the date specified on page 1. If
you find that you need more time to complete the authorized activity, submit your request for a time
extension to this office for-consideration at least one month before that date s reached.

5 You must maintain the activity authorized by this permit in good condition and in
conformance with the terms and conditions of this permit. You are not relieved of this requirement
if you abandon the permitted activity, although you may make a good faith transfer to 2 third party,

" in compliance with General C ondition 4 below, Should you wish to cease to maintain the
authorized activity ot should you desire {0 abandom it without a good faith transfer, you must obtain
a modification of this permit from this office, which may require restoration of the area.

3. I8 yé‘u: discover any previously unknown historic or archaeological remains while
accomplishing the activity authorized by this permit, you imust immediately notify this office of

what you have found. We will initiate the Federal and state coordination required to determine if

the rermnains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places. :

4. If you sell the property associated with this permit, you must obtain the signature of the new -
owner in the space provided and forward 2 copy of the permit-to this office to validate the transfer
of this authorization. -

5. If a conditioned water quality certification has been issued for your project, you wust comply
with the conditions specified in the certification as special conditions to-this permit. For your '
convenience, a copy of the certification is attached if it contains such conditions. (Condition is not
applicable for Section 10 Permits ) SRR

6. You must ailow representatives from this office to inspect the authorized activity at any time
deemed necessary to ensure that it is being or has besn accomplished in accordance with the terms

and conditions of your permit.
Special Conditions:

1. The peruittee understands and agrees that, if future operations by the United States require
the removal, relocation, or other alteration, of the structure ot work lierein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure ot work shall
cause unreasonable obstruction to the free navigation of the navigable walers, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural
work or obstructions caused thereby, without expense to the United States, Ne claim shall be made
against the United States on account of any such removal or alteration, :

2. That the conditions listed in the State Section 401 Water Quality Certification lelter from the
Dlinois Environmental Protection Agency (when issued), are considored to be part of this permit.

-26-
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Further Information:

1. Congressional Authorilies: You have been authorized to undertake the activity described
above pursuant to:

(X)) Section 10 of the Rivers and Harbors Act of 1895 (33 US.C. 403).
(X ) Section 404 of the Clean Water Act (33 .U.S.C.. 1344).

( ) Séstion 103 of the Marine Protection, Research and Sanctuanes Act
" of1972 (33 US.C. 1413) |

2. I.irh'i@s.of this authorization.

a. This permit does not obviate the need to obtain other Federal, state, or local
authorizations required by law.

b. This permit does not grant any property dghts or exclusive privileges.
¢. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference wiﬂth any existing or propos ed Federal project.

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume
any liability for the following: :

a. Damages to the permitted project or uses thereof as a result of other permitted or
unpermitted activities or from natural causes. :

b. Damages to the permitted project or uses thereof as a result of current or future activities
undertaken by or on behalf of the United States in the public interest.

¢. Damages to persons, property, or to other permitted or unpermitied activities or structures
caused by the activity authorized by this pennit. '

d. Design or construction deficiencies associated with the permitted work..

, e. Damage claims associated with any future modification; suspension, or revocation of this
permit. '

4. Reliance on Applicant's Data: The determination of this oTice that issuance of this permit ($
nol contrary to the public interest was made in reliance on the information you provided,

5. Reevaluation of Permit Decision. This.office may reevaluate its decision on this permit at
any time the circumstances warrant. Circurnstances that could require a reevaiuation include, but

are not limited to, the following:
a. You fail to comply with the terms and conditions of this permut.

b. The information provided'by.you in su%%ert of your permit application proves to have
been false, incompletg, or inaccurate (See 4 above]. : _

3
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~ ¢. Significant new information surfaces which this office did not consider in reaching the
original public interest decision. - '

Such 2 reevaluation may result in 2 determination that it is appropriate to use the
suspension, modification, and revocation procedures contained in 33 CFR 325.7 or enforcement
procedures such as those contained in 33 CFR 326.4 and 326.5. The referenced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the
terms and conditions of your permit and for the initiation of legal action where appropriate. You

- will be required to pay for any corrective measures ordered by this office, and if you fail to comply
 with such directive, this office may in certain situations (such as those specified in 33 CFR 209.170)
accomplish the corrective measures by contract or otherwise and bill you for the cost.

6. Extensicns. General condition 1 establishes a time limit for the completion of the activity
authorized by this permit. Unless there are circumstances requiring either a prompt completion of .
the authorized activity or a reevaiuation of the public interest decision, the Corps will nomally give
favorable consideration to a request for an exterision of this time limit. '

Your signature below, as permittee, indicates that you accept and agree to comply with the
" terms and conditions of this permit- _

Wl SRl ':' ifeefos

Permitlee o : Date

This issuing cfficer for this permit is Duane P. Gapinski, Colonel, U.S. Army, District Engineer,
Rock Island District. ' . '

This permit becomes effective when the Federa! official, designated to act for the Secrelary of
the Army, and in accordance with CEMVR-OD-F appointment order 28 March 2000 has signed

below. S
Q% / % S/~ 06
o ohn G. Betker ‘ Date
Project Manager
When the slmctu_rés or work authorized by this permit are still in existence at thf: timc the
property is transferred, the terms and conditions of this permit will continue to be binding on the

new awner(s) of the property. To validate the transfer of this permit and the associated liabilities
associated with compliance with its terms and conditions, have the transferee sign and date below.

Transferee Date
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Project Site '

LIST OF ADJACENT FROPERTY OWNERS PROJECT DESCRIPTION
NO. NAME ADDRESS o Yorkville Multi-Purpose Dam Project

1.  List provided at the end of this
application

- : LOCATION:
3 Fox River
Yorkville, IL

s Kendall County

_'.;"- _ . . S————
=7 NCRFORM 426 SHEET 20F7
I8 AUG 02 7] Ccorrs OF ENGINEERS COPY (] IDNR/OWR COPY [} IEPA COPY [] APPLICANT’S COPY

29- CEMVR-OD~P-2004~1781

gheet 1 of 7
Location Map
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NortH Grano Avesue East, P.O. Box 19276, SPRINGFELD, RUNOIS §2794-9276 ~( 217) 7B2-3397
Jamies R. THOmPsON CENTER, 100 WesT RANDOLPH, SUITE 11-300, Cricaco, IL 60601 ~{312) 814-6026

Roo R, BlAcOjeviCH, GOVERNOR DouGLAS P. ScoTT, DIRECTOR

217/782-3362

JAN- 2 3 2006

Rock Istand District
Corps of Engineers
Clock Tower Building
Rock [siand. IL 61201

Re: [llinois Depanmeﬁt of .Natural Resources {Kendal] County)
Modify Glen Palmer Dam - Fox River
Log #C-1104-04 [CoE appl#2004-1781} -

Centlemen:

This Agency received a request on December 23, 2004 from the Ilinois Department of Natural Resources requesting

necessary comments concerning the modification of the Glen Palmer Dam in Yorkville in a two phase sequence.

Phase | includes the addition of a stepped spillway across the dam, construction of a Denil fish ladder, construction

of & riew south abutment. and a temporary rock ramp. Phase 2 involves the removal of the tempurary rock ramp and
- the construction of a fish/canoe bypass channel. - We offer the l,ollowmg comuments.

Based on the information included in this submittal; il is our engineering judgment that the proposed project may'be
completed without causing water pollution as defined in the [llinéis Env:ron.memal Protection Act, provided the
‘project is carefully plan.ned and supemscd .

These comments are directed at the effect on water quality of the construction prccedures mvolved in the above
described project and are not an approval of any discharge resulting from the completed facility, nor an approval of -
the design of the facility. These comments do not supplant any pemut respcns1b11mcs of the applicant toward the
Aoency

This Agency hereby issues certification under Section 401 of the Clean Water Act (PL 95-217), subject to the
applicaat's compliance with the following conditions:

1. The apphcant shall not cause: -
2. violation of applicable water quality standards ot the Illinois Pollution Control Board. Title 35, Subtitle C:
Water Pollution Rules and Regulation: :
water pollution defined and prohibited by the Illinois Environmental Protection Act; or
¢. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant shall provide adequate planning and supervision during the pro_;ect constmcnon period for
implementing construction methods. processes and cleanup procedures necessary 1o prevent watgr poliution 2nd
control erosion.
R CAFERD = 4107 Noeth Adin Sireet, Rovkiord. [L 61103 - 1151 UA™-7760  + =8P vines = M311 A, Harrison St Oes Planes, 1L 60016 = 8471 294-4000
Evtitn = 593 Suuth State. Elgm (L bUOT2) - 45 DH. L1 Y e Pm.u\ < 3N Universty S, Peornn 1L LR T4 - JUUY 6Y)-340 1
B, 8540 F Lasng - PLomia - 7610 N, Uniseraty St Peurid, L 610 E4 = 1109 893.54h2 ¢ CHamwaiis - 2123 South First Street, Champaign, L 61820 -1217) 278- )50“
PRNCGRED - 4300 §. Sixth Strewt Rl springfield, IL 62700 =117 TEE-6892 0 CokUssante - 1009 Mall Srreet. Collingsille, IL 62334 — 141 J45-5120

Makios = 2309 W A S, Suile § LB, Masion, L 624939 — 618997200



Page No. 2
Log No. C-1104-04 [CoE # 2004-1781]

3.

L

8.

9.

Any spoil material excavated, dredged or otherwise produced must not be retumed to the waterway but must be
deposited in a self-contained area in compliance with all state statutes. regulations and permit requirements with
no discharge to waters of the State unless a permit has been issued by this Agency. Any backfilling must be
done with clean material and placed in a manner to prevent violation of applicable water qualxty standards.

All areas affected by construction shall be mulched and seeded as soon after construction as possible. The
applicant shall undertake necessary measures and procedures 1o reduce erosion during construction. Interim
measures to prevent erosion during construction shall be taken and may include thé installation of staked straw

bales. sedimentation basins and temporary mulching. Al construction within the waterway shall be constructed

during zero or low flow conditions. The applicant shall be responsible for obtaining an NPDES Storm Water
Permit prior to initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area on or after March 10, 2003. An NPDES Storm Water -

Permit may be obtained by submitting a properly completed Notice of Intent (NOI) form by cemﬁed mail to the
Agency’s Division of Water Pollution Control, Permit Section.

The apphcant shall implement erosion , control measures consistent wuh the “Illinois Urban Manuai”
(IEPA/USDA NRCS: 2002).

The applicant is advised that the following permit{s) must be obtained from the Agency: the applicant must
obtain permits to construct sanitary sewers, water mains and related facilities prior to construction.

The proposed work shall be‘cqnstmcted with adequate erosio;i control measures (1.e., silt fences, straw bales,
etc.) to prevent transport of sediment and materials downstream.

The cofferdams shall be predominantly sand or larger size material, with <20% passing a #230 U. S. sieve.

The final plans for phase 2 must be submitted to the Agency for approval prior to construction.

This certification becomes effective when the Department of the Army, Cormps of Engineers. includes the above
condition # 1 through # 9 as conditions of the requested permit issued pursuant to Section 404 of PL 95:217.

This certification does not grant immunity from any enforcement action found necessary by this Agency to meet its
responsibilities in prevention. abatement. and contro! of water pollution.

Very truly yours,

)

Bmce I Yurdin

Manager. Watershed Management Sect1on
Burcau of Water

cc: [EPA. Records Unit

[EPA. DWPC, FOS, DesPlaines

IDNR. OWR, Springfield

USEPA. Region 5

[llincis Department of Natural Resources
Cochran and Wilkens, Inc.
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| lllmous Department of |
Natural RGSOUFCES Rod R. Blagojevich, Governor

' ' One Natural Resources Way Springfield, Winois 62702-1271 : Joel Brunsvold, Dlrector
1 hitpi/idnr.state.il.us

December 5, 2005

SUBJECT: Permit No. DS2005126
- Modification, Operation & Maintenance
Yorkville Dam, 1.D. No. IL50088
Kendall County '

lllinois Department of Natural Resources/Office of Water Resources
‘One Natural Resources Way
Springfield, lllinois 62702-1271

ATTENTION: Mr. William Schuck, Division of Project Implementation
Dear Mr. Schuck:

Enclosed is lllinois Department ¢f Natural Resources, Office of Water Resources

Permit No. DS2005126 authorizing the modification, operation and maintenance

~of the Yorkville, a small-size Class Il (significant hazard potential) dam. This
permit does not supersede any other federal, state or local authorizations that may
be required for the project. :

In general, the authorized modification includes the constructlon of 1) concrete
“steps” on the downstream face of the dam to minimize turbulence and roller
development, 2) a fish passage at the right abutment, and 3) a fish and canoe
bypass channel at the left abutment. As indicated by Special Conditions b and ¢,
additional information on the cofferdams and the Phase 2 construction (fish and
canoe bypass channel, divider island and stream gage station) will need to be ,
submitted for Division of Water Resource Management approval prior to begmmng
construction on those portions of the project.

- Upon receipt and review of this permit and all of its general and special conditions,

please properly execute and return the attached acceptance blank within sixty (60} -
days from the date of the permit. Please feel free to contact Rob Giesing of my
staff at 217/785-1661 if you have any questions concerning this authorization.

Sincerely,

Mg . ilion.

Michael L. Diedrichsen, P.E.
Acting Manager, Downstate Regulatory Programs

JB:GRC:MLD:RCG:RHD:crw

Enclosures

cc: USCOE (Rock Island District) (CEMVR-OD-P-2004-1781)
Hlinois Environmental Protection Agency (Log # C-1104-04)
Matt Cochran, Coclram8obWillcand 384 recyclable paper -
Torm Liliensiek, Teng & Associates
Inspection File
/o de——"
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PERMIT NO. DS2005126
- DATE: December 5, 2005

State of lllinois
Department of Natural Resources Office of Water Resources

Permission is hereby granted to:
ILLINOIS DEPARTMENT OF NATURAL RESOURCES, OFFICE OF WATER RESOURCES
ONE NATURAL RESOURCES. WAY -
SPRINGFIELD, ILLINOIS 62702-1271

il for the modlf:catlon operatlon and maintenance of the Yorkville Dam, a smali-size Class I| (srgnlflcant
hazard potential) dam located on the Fox River in the Northwest ¥ of Section 33, Townshlp 37 North,
Range 7 East, of the 3™ Principal Meridian in Kendall County,

Jlin accordance with an application dated December 15, 2004, and the plans and specifications entitled:

MULTI-PURPOSE DAM PROJECT-PHASE 1-STEPPED SPILLWAY AND AUXILIARY
IMPROVEMENTS, YORKVILLE DAM-FOX RIVER, SHEETS TITLE, G2-G5, C1-C10, $1-519, B1-
B7, ST1-ST3, (Sealed and Dated 1/12/05, Submitted 10/17/05); SPECIFICATIONS MULTI-
PURPOSE DAM PROJECT-PHASE 1-STEPPED SPILLWAY AND AUXILIARY IMPROVEMENTS,
CONTRACT FR-422 (Dated 1/12/05, Submitted 10/17/05 [Revised Sheets 19 & 26, Received
11/30/05]); OPERATION AND MAINTENANCE PLAN (Dated August 2005, Submitted 9/1/05); and
EMERGENCY ACTION PLAN (EAP) (Dated August 2005, Submitted 9/1/05).

Examined and Recommended: Approval Recommenw—— ||
Mlchael L. Dledrlchsen Acting Manager ' Gary R. Clark Director
Downstate Regulatory Programs Office of Water Resources

Approved:

) /QWM
e
%ﬁsvold, Director

Department of Natural Resources
This PERMIT is subject to the terms and speciat conditions contained hggig

P



PERMIT NO. DS2005126

THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

1)

2)

3)

4)

5)

€)

7)

- 8)

9).

10)

M

12)

13)

‘ obtained.

This permit is granted in accordance with the Rivers, Lakes and Streams Act “615 ILCS 5."

This permit does not convey title to the permitiee or recognize title of the permittee to any submerged or other lands,
and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or
interest in or to the property, whether the property is owned or possessed by the State of lllinois or by any private or
public party or parties. ' ‘ ‘ '

This permit does not reiease the permittee from Iiébi!ity for damage to persons or property resulting from the work
covered by this permit, and does not authorize any injury to private property or invasion of private rights.

This permit does not relieve the permittee of the respon'sibi[ity to obtain other federal, state or local authorizations N
required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from -
any federal or other state agency to do the work, this permit is not effective until the federal and state approvals are

The permittée shall, at the permittee’s own expense, remove all terhpora‘ry piling, cofferdams, false work, and
material incidental to the construction of the project. If the permittee fails to remove such structures or materials,
the Department may have removal made at the expense of the permittee. : '

In public waters, if future need for public navigation or other public interest by the state or federal government
necessitates changes in any part of the structure or structures, such changes shail be made by and at the expense of
the permittee or the permittee's successors as required by the Department or other properly constituted agency, '
within sixty (60) days from receipt of written notice of the necessity from the Department or other agency, unless a

longer period of time is specifically authorized.

" The execution and details of the work authorized shall be subject to the review and approval of the Department.

Department personnel shall have the right of access to accomplish this purpose,

Starting work on the activity authorized will be considered full écceptance by the permittee of the terms and
conditions of the permit.

The Department in issuing this permit has relied upon the statements and representations made by the permittee; if
any substantive statement or representation made by the permittee is found to be false, this permit wilt be revoked;
and when revoked, all rights of the permittee under the permit are voided.

In public waters, the permittee and the permittee’'s successors shall make no claim whatsoever to any interest in any
accretions caused by the activity. ’

In issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the
structure or improvement. ' :

Noncomp!ianée with the conditions of this permit will be considered grounds for revocation. -

If the construction activity permitted is not i:brnpleted on or before December 31, 2010, this permit shail cease and be

null and void. When all work is constructed, the permittee shall notify the Department so that a final inspection can
be completed. : ’

THIS PERMIT IS SUBJECT TO THE ATTACHED SPECIAL CONDITIONS

-40-



SPECIAL CONDITIONS
PERMIT NO. DS2005126
. ILLINOIS DEPARTMENT OF NATURAL RESQURCES

The Permittee shall provide the Division of Water Resource Management with a schedule for the
construction of the dam prior to the initiation of constructlon activities.

. The Permittee shall provide the Division of Water Resource Management with information detailing the
cofferdam design, operation, and emergency removal plans. These plans must be reviewed and approved
by the Division of Water Resource Management prior to the initiation of construction activities.

Sealed final design plans and specific_:atione of the Phase 2 construction (fish and canoe bypass channel,
divider island and stream gage station) shall be submitted to and approved, in writing, by the Division of
Water Resource Management prior to beginning construction on that phase of tha project.

There shall be no deviation from the plans submitted and hereby approved unless the proposed change in
plans shall first have been submitted to and approved in writing, by the Division of Water Resource
Management. -

Disturbance of streamside vegetation shall be kept to a minimum during construction to prevent erosion
and sedimentation. All disturbed areas shall be seeded or otherwise stabilized upon completlon of
construct:on

The Pérmittze shall request, in writing, and must receive authorization to commence filling or refilling
operations of the sections of the dam from the Division of Water Resource Management. |f the Division of
Water Resource Management has not acted to grant or deny the authorization to filt within 30 days after
receipt of the written request, the owner may proceed with filling or refilling operations.

1. The Permittee authorizes the Department of Natural Resources, Office of Water Resources, in the event

that the dam is found to be in immediate danger of failure, to enter upon the dam property, if necessary, to
prevent or alleviate any dam breach damage. The Permittee agrees to compensate the Department of
Natural Resources, Office of Water Resources for costs reasonably incurred by such emergency action. -

. The Permittee shall operate, inspect, and maintain the dam and appurtenances in accordance with the
approved plans and in accordance with the latest edition of the “Rules for Construction and Maintenance of
Dams” adopted by the Department of Natural Resources. If the approved operation, inspectién-and
maintenance plans are not complied with by the Permittee, this permit shall cease and be null and void.

The Permittee grants the Division of Water Resource Management the right of access to inepect the dam
site and immediate v:cmlty beginning from the date of this permit, for the life of the dam and
appurtenances.

The Permittee shall provide the Division of Water Resource Management with “As- Built” plans and
specifications when construction has been completed. ‘ :

The Permittee shall have the dam and appurtenances’ inspected once every three years by an engineer or
other qualified personnel as defined in Section 3702.20 of the “Rules for Construction and Maintenance of
Dams" and shall have the engineer or qualified personnel prepare and submit an inspection report on
forms provided by the Division of Water Resource Management to the Division of Water Resource
Management. The first inspection report shall be submitted within one year of the completion of the
reconstruction of the dam.

If the classification of the dam changes, the Permittee agrees to modify the dam and appurtenances to
conform with the requ1rements of the new classaftcﬂlon



ILLINOIS

DEPARTMENT OF

NATURAL RESOURCES | Storm Water Pollution Prevention Plan

Office of Water Resources

Project  Multi-Purpose Dam Project — Phase 2, Yorkville Dam Year 2007

~ City Yorkville, lllinois : Project No. FR-423

Countv Kendall

This plan has been prepared to comply with the provisions of the National Pollution Discharge Elimination System {NPDES)
Permit Number [LR10, issued by the llinois Environmental Protection Agency for storm water discharges from Construction
Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best. of my knowledge and belief, true, accurate and complete. |
am aware that there are significant pena[tles for submitting false information, including the possibility of fine and imprisonment
for knowing violations. -

Signature Date

Manager, Division of Project Implementation
Title

1. Site Description

- a. The following s a description of the construction activity which is the subject of this plan (use additiona! pages,
as necessary).
The existing structure at the Yorkville Dam is a low head (5’ +/-} run of the river dam. It consists of a 410 foot
wide concrete stepped overflow spillway founded on rock and a 120 foot wide riprapped ramp with a grade of 10
Hto 1 V. The dam is terminated with a concrete abutment at each end and a 40 feet top width earthen
embankment connecting the back of the concrete abutments to high ground. The stepped spillway is separated
from the riprapped ramp by a concrete wall that will tie into the proposed divider island io be constructed during
this phase of the project. :

The wnprovements consist of the construction of a divider |sland parallel to and approximately 120 feet from the
existing shore extending approximately 550 feet upstream and 550 feet downstream of the dam. A canoe and
fish bypass channel will be constructed between the existing shore and the divider island. A cofferdam will be
constructed and subsequently removed around any area of work constructed within the river. The divider island
upstream of the dam will have a roller compacted concrete core covered with embankment to provide a flatter
side slope, and will be protected with planted riprap above the normal water surface, and by standard riprap or
grouted boulders below the normal water surface. Because the roller compacted concrete must be constructed
in the dry, a separate cofferdam must be constructed prior to its construction. The divider island downstream of
the dam will be an embankment protected with planted riprap above the normal water surface, and by standard
riprap or grouted boulders below the normal water surface. Given proper construction materials, it should be
possible to build the downstream divider island in the wet and utilize it for most of the downstream cofferdam
necessary for the construction of the remainder of the bypass channel. The bypass channel will consist of a
series of chutes and pools with grouted boulders being used for the weirs and where strong armoring is
required, and riprap or existing rock bottom used elsewhere,

BDE 2342
-42-



2.

The following is a description of the intended sequence-of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading (use additional pages, as necessary):

This job will require some tree removal and grubbing, earth excavation and topsoil stockpiling outside of the
channel. Cofferdams will be built followed by earth and rock excavation, roller compacted concrete, forming the
channel and riprap and grouted boulders placement. Partial removal of the existing ogee spillway will also be
required. When the cofferdams are constructed, the area inside will act like a detention basin. Any water
entering the construction area will be filtered through a dewatering basin before entering the waterway. Once
the channel is constructed and erosion control features are established, the bypass channel will be tested. Then
the cofferdams wilt be removed.

c. The total area of the construction site is estimatedtobe 9.3 acres.
The total area of the site that is estimated to be disturbed by excavatlon grading or other activitiesis = 7.8
acres.’

d.  The estimated runoff coefficients of the various areas of the site after construction activities are completed

' should range between 0.1 on flatter vegetated surfaces to .85 on paved surfaces for use in the Rational Method.
Information describing the. soils at the site is contained either in the Soils Report for the project, which is hereby
mcorporated by reference, or in an attachment to this plan.

e The plan documents, hereby mcorporated by reference contain site -map(s) indicating drainage patterns and "«
apprommate slopes anticipated after major grading activities, areas of major soil disturbance, the location of
~major structural and nonstructural controls identified in-the plan, the location of areas where stabilization

practices are expected to occur, surface waters, and locations where storm water is discharged to a surface
water. .

f. The name of the receiving water is the Fox River. No wetlands are involved in this phase of the project.

Controls '

This section of the plan addresses the various controls that will be implemented for each of the major construction
activities described in 1.b. above. For each measure discussed, the coniractor that will be responsible for its
implementation is indicated. Each such coniractor has signed the required certification on forms which are attached to,
and a part of, this plan:

Erosion and Sediment Controls

i) Stabilization Practices.  Provided below is a description of interim and permanent stabilization practices,

including site-specific scheduling of the implementation of the practices. Site plans will ensure that
existing vegetation is preserved where attainable and disturbed portions of the site will be stabilized.
Stabilization practices may include: temporary seeding, permanent seeding, muiching, geotextiles, sod
stabilization, vegetative buffer strips, protectlon of trees, preservation. of mature vegetation, and other

. appropriate measures. Except as provided in 2.a.{i).(A) and 2.b., stabilization measures shall be initiated
as soon as practicable in portions of the site where constructlon activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceased on all disturbed portions of the site where construction activity
will not occur for a period of 21 or more calendar days.

(A)  where the initiation of stabilization measures by the 14th day after construction activity temporarily
or permanently ceases is precluded by snow cover, stabilization measures shall be |n|t|ated as
soon as practicable thereafter. .

Description of Stabilization Practices (use additional pages, as necessary):

- Prior to earth moving operations near trees to be protected, said trees shail be protected as shown in the
plans. Temporary erosion control seeding will be applied to erodible / bare areas every seven days to
minimize the amount of exposed surface area within the contract limits in accordance with the Standard
Specifications. At the completion of the final grading and shaping, the Contractor will apply permanent
seeding, fertilizing and erosion control blanket on the flatter soil surfaces, or wet prairie grass and forbs
mixture with a flexible growth medium on the channel/divider island slopes as shown in the contract
plans, the Summary of Quantities or as dir 4?ted by the Resident Engineer.



(i

Structural Practices. Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
pollutants from exposed areas of the site. Such practices may include silt fences, earth dikes, drainage swales,
sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection,
rock outlet protection, reinforced soil retaining systems, gabions and temporary or permanent sediment basins.

The installation of these devices may be subject to Section 404 of the Clean Water Act.

Description of Structural Practices (use additional pages, as necessary):

Prior to any construction activities, the Contractor will install Perimeter Erosion Barrier at locations.shown on

the plans or as directed by the Engineer. Dewatering basins shall be constructed, operated and maintained in

accordance with the plans and specifications such that all water from within the cofferdams flows through the
Dewatering basins prior to discharge into the river. The cofferdams are to be designed by the Contractor. Any
necessary erosion/sedimentation controls for them will be a part of that deign which is to be approved by the
Engineer and will become a part of this plan.

Storm Water Management

Provided below is a description of measures that will be installed during the construction process to control
pollutants in storm water discharges that will occur after construction operations have been completed. The
installation of these devices may be subject to Section 404 of the Clean Water Act.

() . Such practices may include: storm water detention structures (including wet ponds); storm water
retention structures; flow attenuation by use of open vegetated swales and naturai depressions;
infiltration of runoff on site; and sequential systems (which combine several practices). The practices -
selected for implementation were determined on the basis of the technical guidance in Section
10-300 (Design Considerations) in Chapter 10 (Erosion and Sedimentation Centrol) of the lllinois
Department of Transportation Drainage Manual. If practices other than those discussed in
Section 10-300 are selected for implementation or if practices are applied to situations different
from those covered in Section 10-300, the technical basis for such decisions wilt be explained

" below. :

(ii) : ' ‘ : .
Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.,

maintenance of hydrologic conditions; such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities). :

Description of Storm Water Management Controls (use additional pages, as necessary): .

Riprap and grouted boulders will line the proposed bypass channel bottom and side slopes below the
normal water elevation, planted riprap with temporary erosion control provided by Flexterra flexible
growth medium will be placed on the side slopes above the normal water surface, and flat areas outside
the channel prism will be seeded with permanent seed and covered with erosion control blanket to
control erosion.
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c. Other Controls

)] Waste 'Disposal. No solid materials, including building materials, shall be discharged into Waters of the
- State, except as authorized by a Section 404 permit.

{ii) The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

d. Approved State or Local Plans

The management practices, controls and provisions contained in-this. plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's itlinois Urban Manual, 1995. Procedures and requirements specified in applicable sediment
and erosion site plans or storm water management plans approved by local officials shall be described or
-incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
-plans or site permits or storm water management site plans or site permits' approved by local officials that are
applicable to protecting surface water resources are, upon submittal of an NOI to be authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not

specifically included in the plan. :

Description of procedures and requirements specified in applicable sediment and erosion sit_e' plans or storm -
water management plans approved by local officials:

The management practices, controls and other provisions in this plan are in accordance with IDOT Standard
Specifications for Road and Bridge Construction and the lllinois Urban Manual.

Maintenance
The following is a description of procedures that will be used to maintain, in good and effective operating conditions,

vegetation, erosion and sediment control measures and other protective measures identified.in this plan:

The Contractor will be responsible for installing and mamtalmng the erosion control systems in accordance with existing
specifications, the lllinois Urban Manual, the llinois Department of Transportation Drainage Manual, the current edition
of the “Supplemental Specifications and Recurring Special Provisions” and as directed by the Engineer.
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Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not been finally stabilized,
structural control measures, and locations where vehicles enter or exit the site. Such inspections shall be conducted at
least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater or
equivalent snowifall.

a.

Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be inspected for
evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control
measures identified in the plan shali be observed to ensure that they are operating correctly. Where discharge
locations or points are accessible, they shall be inspected to ascertain whether erosion control measures are
effective in preventing significant impacts to receiving waters. locations where vehicles enter or exit the site
shall be inspected for evidence of off site sediment tracking.

Based on the results of the inspection the ciescription of potential pollutant sources identified in section 1 above

- and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as

practicable after such inspection. Any changes to this plan resulting from the reqmred inspections shall be
implemented within 7 calendar days following the inspection.

A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the-
inspection, the date(s} of the inspection, major observations relating to the implementation of this storm water
poliution prevention plan, and actions taken in accordance with section 4.b. shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be S|gned in accordance

- with Part VI. G of the general permit.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the Resident Engineer or Resident Technician shall complete and fite an “Incidence of Noncompliance”
(ION) report for the identified viclation. The Resident Engineer or Resident Technician shall use forms provided
by the lllinois Environmental Protection Agency and shall include specific information on the cause of
noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of
noncompliance shall be signed by a responsible authority in accordance with Part VI. G of the general permit.

The report of noncompliance shall be mailed to the following address:

lllincis Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Non-Storm Water Discharges

- Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges

associated with the industrial activity addressed in this plan must be described below. Appropriate poilution prevention
measures, as described below, will be implemented for the non-storm water component(s) of the discharge. (Use
additional pages as necessary to describe non-storm water discharges and applicable pollution conirol measures).

Dewatering activities for work inside the cofferdams will be a source of non-storm water discharge. The Contractor is to
discharge dewatering activities to a temporary dewatering basin.

-46-



ILLINOIS

DEPARTMENT OF

NATURAL RESOURCES Contractor Certification Statement

ﬂ Office of Water Resources

This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with NPDES Permit No. ILR10, issued by the lllinois Environmental Protection Agency on May 14, 1998.

Project Information:

Project  Multi-Purpose Dam Project — Phase 2, Yorkville Dam Year 2007

City Yorkville, Hiinois . Project No.  FR-423

County  Kendall

I-certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System

(NPDES) permit {(ILR 10) that authorizes the storm water discharges associated with mdustrial activity from the construction
S|te identified as part of this certification.

Signature . : . Date

Title

Name of Firm

Street Address

City . State

Zip Code

Telephone Number
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

NOTICE OF INTENT (NOI)

GENERAL PERMIT TO DISCHARGE STORM WATER
CONSTRUCTION SITE ACTIVITIES '

OWNER INFORMATION

LAST FIRST MIDDLE {OR COMPANY NAME) OWNER TYPE:

NAME: llincis Dept. of Natural Resources State
X'Sg'gé%s: One Natural Resources Way
CITY: Springfield STATE: (Il ~ |ZIP: 62702
CONTACT o . TELEPHONE AREACODE | NUMBER )
pErson: | Willlam J. Schuck ‘ NUMBER: 217 782-0900
CONTRACTOR INFORMATION

] [AST _ FIRST MIDGLE {OR COMPANY NAME) TELEPHONE AREA CODE | NUMBER
NAME: . NUMBER:
MAILING _ , ,
ADDRESS: cITY: STATE:|  |zIP:
CONSTRUCTION SITE INFORMATION
gi'éE,CT New Site ] CHANGE OF INFORMATION TO PERMIT NO. ILR10
FACILITY . . : OTHER NPDES
NAME: Multi-Purpose Dam Project - Phase 2, FR-423 PERMIT NOS..
FACILITY ) - : TELEPHONE | AREACODE | NUMBER
LocaTion: | on the Fox River at the Yorkville Dam . NUMBER:
CITY: | Yorkville : ST:| IL | ZIP: | 60560 ILATITUDE: |41 30 |10 |LONGITUDE: {88 |06 |20
COUNTY: | will . SECTION: |21 TOWNSHIP: | 37N RANGE: |7E
APPROX. CONST. APPROX. CONSTRUCTION TOTAL SIZE OF CONSTRUCTION
START DATE: 1 714 /08 | enppaTE: - 12 131 7109 | ive Nacres: 9.3

STORM WATER POLLUTION PREVENTION PLAN COMPLETED []JYES [CJNO (If no, separate notification required to Agency prior to
construction.)

TYPE OF CONSTRUCTION

TYPE BRIEF DESCRIPTION QF PROJECT: .
Other Construct an 1100 foot long bypass channel at the South end of the existing Yorkville Dam

HISTORIC PRESERVATION AND ENDANGERED SPECIES COMPLIANCE

| HAS THIS PROJECT SATISFIED APPLICABLE REQUIREMENTS FOR COMPLIANCE WITH ILLINOIS LAW ON:

HISTORIC PRESERVATION YES No

ENDANGERED SPECIES YES NQ
RECEIVING WATER INFORMATION
DOES YOUR STORM WATER DISCHARGE DIRECTLY TO:- OWNER OF STORM SEWER SYSTEM:

[F1WATERS OF THE STATE OR [OsTORMSEWER | lllinois Department of Natural Resources

NAME OF CLOSEST RECEIVING WATER: | Fox River

| certify under penatty of law that this document and all attachments were prepared under my direction and supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who -
manage this system, or those persons directly responsible for gathering the information, the information subrmitted is, to the best of my knowledge and
belief, true, accurate, and complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment. - In addition, T certify that the provisions of the permit, including the development and implementation of a storm water poliution prevention
plan and a monitoring program plan, will be complied with.

OWNER SIGNATURE: DATE:
FOR OFFICE USE ONLY

MAIL COMPLETED FORM TO: ILLINOIS ENVIRONMENTAL PROTECTION AGENCY | Log:

DIVISION OF WATER POLLUTION CONTROL

ATTN: PERMIT SECTION
(DO NOT SUBMIT ADDITIONAL POST OFFICE BOX 19276 PERMIT NO. ILR10
DOCUMENTATION UNLESS SPRINGFIELD, ILLINOIS 62794-9276
REQUESTED) www.epa.state.il.us - DATE:

Information required by this form must be provided to comply with 415 ILCS 5/39 (1996). Failure to do so may prevent this form from belng processed and could result in your application being denied.
This form has been approved by the Forms Management Center. .

IL 532 2104
WPC 623 Rev. 6/03
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SPECIAL PROVISION

STONE RIPRAP (SPECIAL)

Description: This item shall consist of furnishing and placing Stone Riprap mixed with
Stabilization Soils, of the classes and gradations specified at locations shown on the plans, in
accordance with the details, lines and elevations shown in the plans, the applicable portions of
Section 1005.01 of the Standard Specifications, the requirements given herein, and as directed
by the Engineer.

Materials: The stone riprap shall be produced to conform to Quality Designation A per Section
1005.01 of the Standard Specification.

Quality Control of Riprap: Methods of sorting and loading material on site and at the quarry shall
be such as to produce riprap of the highest practicable quality and shall be subject to the
approval of the Engineer. A minimum of one gradation check for each gradation produced shall
be run at the start of the project. The material will be sampled and inspected according to the
current Bureau of Materials and Physical Research’s Policy Memorandum, “Inspection of Stone
for Erosion Protection, Sediment Control, and Rockfill”. Mechanical equipment, a sorting site,
and labor needed to assist in checking gradation shall be provided by the contractor at no
additional cost to the Department.

At least one riprap sample for riprap class A5 at its manufactured gradation shall be tested
according to the requirements of Section 1005.01 (b) of the Standard Specification, and
submitted to the Engineer for review and approval.

Stabilization Soil: The soil material characteristics must be non erosive, have good water
retention properties, and suitable for good plant growth. The Stabilization Soil should be
suitable for erosion resistance and plant growth by itself or when mixed into riprap.

It shall have sufficient physical characteristics that it can be mixed 25 to 35% by volume of
placed rock work in an even distribution to fill riprap voids, but not have excessive clumping or
otherwise displace riprap. On-site material and/or imported materials and mixes may be used
with approval of the Engineer. Mixtures of topsoil, and/or stabilized sludge/manure; with 20 to
40% clay minimum are required. 10 to 20% gravel may be allowed. It shall be thoroughly
wetted, mixed and stockpiled separately from riprap, and away from the rock placement area.
Sediment removed from the river as unsuitable material may not be used as stabilization soil.

Construction Requirements: Riprap shall be placed according to the applicable portions of
Section 281 of the Standard Specification and details shown on the plans. The ratio of mixture
will be approximately 75% riprap to 25% stabilization soil.

Method of Measurement: This work will be measured for payment in tons measured on platform
scales furnished at the expense of and by the Contractor. The scales shall be approved by the
Contracting Officer and shall be tested and sealed, at the expense of the Contractor, as often as
the Engineer may deem necessary to insure their accuracy. Riprap placed outside the specified
vertical and horizontal limits and lines shown on the plans will not be paid for, and the Engineer
may require the Contractor to remove and dispose of the excess riprap without cost to the

-49-



Department. Removed riprap or excess riprap left in place will be deducted from the paid
quantities according to scale measurement or calculation of the excess volume multiplied by the
riprap’s density including voids. In such cases the appropriate riprap density will be determined
by the Engineer. The work will be paid for at the weight of the soil/stone mixture.

Basis of Payment: This work will be paid for at the contract unit price per ton for “STONE
RIPRAP (SPECIAL)”, of the classes (stone quality and gradations) specified, which price shall
be payment in full for all labor, equipment, materials and all other items necessary to complete
the work as specified herein.
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SPECIAL PROVISION
GROUTED BOULDERS

Description: This item shall consist of furnishing and placing Grouted Boulders of the class and
gradation specified at locations shown on the plans, in accordance with the details, lines and
elevations shown in the plans, the applicable portions of Sections 281 and 1005.01 of the
Standard Specifications, the requirements given herein, and as directed by the Engineer.

Materials: In advance of delivery of rock to the work site an inspection of the quarry shall be
arranged by the Contractor and shall include the Contractor, Quarry Representative, and IDNR
Representative. The quarry will identify the rock source and procedures that will be used to
stockpile, mix and grade the types of boulders specified.

Boulders shall be rounded, natural appearing material and shall be subject to acceptance by the
Engineer. Sharp edges on surfaces of boulders that are exposed after construction shall be
mechanically rounded to 3-inches or greater radius unless otherwise directed by the Engineer

Each piece of rock shall have its greatest dimensions not greater than 3 times its least
dimensions. The minimum dimension measured along any axis through the approximate
centroid of the boulder will be 2.0 feet. The smallest dimension should be oriented vertically.
The rock shall conform to the following test requirements of the American Society for Testing
Materials Standards:

Requirement Standard

Apparent specific gravity, minimum  2.60 — 3.0 ASTM C-127
Absorption <1% and > 3% ASTM C-127
Los Angeles Abrasion <20% loss after 500 revolutions ~ ASTM C-535
Freeze-Thaw <2% loss after 35 cycles ASTM D-5312
Wetting-Drying <2% loss after 80 cycles ASTM D-5313
Petrographic Examination No deleterious materials allowed ASTM C-295
Field Examination No deleterious materials allowed ASTM D-4992
Compressive Strength Minimum 3000 psi ASTM C-42
Sodium Sulphate Soundness <10% loss after 5 cycles ASTM C-88

Grout: The grout shall be an approved batch meeting the following requirements: All grout shall
develop 2,800 psi compressive strength within 7 days and 4,000 psi compressive strength
within 28 days, the stone aggregate shall have a maximum diameter of one-half inch, and the
slump shall be within a range of 3 to 6 inches. Use stiffer mix or other measures as approved
for steeper slope application. The water/cement ratio shall not exceed 0.48.

Quality Control of Grout and Boulders: Methods of sorting and loading material on site and at
the quarry shall be such as to produce boulders of the highest practicable quality and shall be
subject to the approval of the Engineer. The quarry will identify the rock source and procedures
that will be used to stockpile, mix and grade the types of riprap and boulders specified, and this
shall be submitted to the Engineer for review. A minimum of one boulder sample shall be tested
at no cost to the Department according to the procedures outlined in the Materials section of this
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specification, and results shall be provided to the Engineer for review and approval. The
contractor shall submit the design mix for grout to the Engineer for approval.

A minimum of one gradation check on a random boulder sample will be performed at the quarry
on a sample ready for normal delivery to the work site, at no cost to the Department. The results
shall be presented to the Engineer for approval. The approved sample shall then be hauled to
the work site and stockpiled for comparison with future boulder deliveries. Mechanical
equipment, a sorting site, and labor needed to assist in checking gradation shall be provided by
the contractor at no additional cost to the Department.

Boulders and large rock shall be visually checked by the Contractor at the quarry or at the work
site as required for size, elongation, cracks, deterioration and other defects visible on the entire
surface area of the stone. Five percent of the stone checked for cracks shall be wetted and re-
inspected by the Contractor for cracks to determine if additional inspections are necessary.
Stone with cracks shall not be shipped to the work site. Boulders shall be free from cracks,
seams and other defects that would tend unduly to increase it's deterioration from natural
causes. The inclusion of dirt, sand, clay and rock fines will not be permitted. The Engineer may
at any time, if he deems necessary, require other tests, or make adjustments in the above
procedures as necessary to insure the quality of the rock.

Construction Requirements: Boulders shall be placed according to the applicable portions of
Section 281 of the Standard Specification and details shown on the plans as specified herein.
Excavate for placement of boulders as indicated on the plans, providing a firm smooth uniform
surface at the proper grade. No boulders shall be placed until the Engineer has verified
compaction and sub grade elevations.

Clean all rock of soil or other constituents before placement. Placement methods will avoid
displacing the compacted sub grade. Machine-place boulders into position by the use of a
multi-prong grapple device or suitable equipment for handling the individual boulders, in careful
manner to achieve the desired layer thickness. If necessary, the rocks shall be picked up and
repositioned with minimal disturbance to the sub grade foundation, in order to insure that they fit
within the finished elevations called out on the plans. Larger size boulders within the gradation
range will be placed such that their axis of minimum dimension is oriented in the vertical
direction. Boulders shall be set in contact with each other so that the interstices between
adjacent boulders shall be as small as the character of the rock will permit. In some cases it
may be necessary to remove a boulder, adjust the sub grade elevation and re-set the boulder to
achieve the required surface tolerance.

Care shall be taken to remove all fines and smaller rock. Wash the rock free of fines or soll
which would affect the grout bond. Any loose material between rocks shall be removed to
ensure complete grout penetration down to compacted sub grade and in all voids between
rocks. All boulders placed shall be approved by the Engineer at least 24 hours in advance of
the scheduled time for grouting to avoid any unnecessary delays in the grouting operation.

The concrete grout shall be placed by injection methods by pumping under low pressure,
positive displacement methods, through a hose and pipe nozzle placed to sub grade level to
ensure complete penetration of the grout into the rock layer. The voids at the surface, as
detailed on the drawings, will not be grouted unless designated. Generally, grout will be held
down 6 inches minimum (8 inches maximum) below the surface of the rock layer to the
elevations detailed on the drawings. Do not grout flush to the top surfaces of the rock. Such
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unauthorized grout placement will be removed, and no payment made for such wasted or
removed grout. Operator shall be able to stop the flow and will place grout in the voids and not
on the surface of the rock.

Clean and wash any spillage before the grout sets. The visual surfaces of the rock will be free
of grout to provide a clean natural appearance. A "pencil" or other approved vibrator will be
used to make sure all voids are filled between and under rock. It is required to fill all voids with
grout to the finished grout elevation shown on the drawings. In all cases, grout must penetrate
to the sub grade. The pencil vibrator may be used to smooth the appearance of the surface, but
the Contractor shall use a wood float to smooth and grade the grout surface to drain. The grout
mix shall be stiffened and other measures taken to retain the grout in steep locations.

Method of Measurement: This work will be measured for payment in cubic yards measured in
place. Grouted boulders placed outside the specified vertical and horizontal limits and lines
shown on the plans will not be paid for, and the Engineer may require the Contractor to remove
and dispose of the excess grouted boulders without cost to the Department. Removed or
excess grouted boulders left in place will be deducted from the paid quantities.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for
“‘GROUTED BOULDERS?”, which price shall be payment in full for all labor, equipment, materials
and all other items necessary to complete the work as specified herein. Excavation will be paid
for at the contract unit price per cubic yard for ‘EARTH EXCAVATION” or “ROCK
EXCAVATION?”, as determined by the bed material type removed.
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SPECIAL PROVISION

FLOATING SIGN

Description: This work shall consist of furnishing and installing all materials and labor
necessary to place the floating signs as shown on the plans.

Materials: Floating signs should be Rolyan Pontoon Float Model B4872PF “KEEP OUT” or
approved equal, including required corner mooring anchors.

Method of Measurement: This work will be measured for payment in units of each, which price
shall include all components, as shown on the plans, and all other items required for a complete
and proper installation.

Basis of Payment: This work will be paid for at the contract unit price each for “FLOATING
SIGN”, furnished and complete in place, according to the specifications, which price shall be
payment in full for all labor, equipment, materials, placement, and all other items necessary to
complete the work as specified herein.
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SPECIAL PROVISION
GALVANIZED WELDED STEEL BAR GRATING

Description: This work shall consist of furnishing and installing all materials and labor
necessary to construct and erect the galvanized welded steel bar grating, including but not
limited to galvanized steel rectangular bar grating, grating hold-down clips, nuts, bolts and
washers of the type specified herein and shown on the plans.

Materials: Materials shall meet the following requirements:

Steel bar grating (Type 19W4 by Arroweld or equivalent) shall be manufactured from AASHTO
M 270M Grade 250 (M 270 Grade 36, ASTM - A36) steel having a minimum tensile strength of
58,000 psi, a minimum yield point of 36,000 psi, a minimum elongation of 20 percent, and shall
conform to all other respects to AASHTO M 270 Grade 36. Main load bearing bars shall be
manufactured from minimum 1-3/4" tall and 3/16" wide and spaced at not more that 1 -3/16" on
center. Cross bars shall be manufactured from 5/16” square or twisted bar stock. Cross bars
shall be welded to the load bearing bars and shall be installed with their edges flush with the
tops of the load bearing bars. Assembly shall be hot-dipped galvanized to a minimum 2.00z./sq.
ft. zinc coating in conformance to ASTM A386.

Grating hold-down clips shall be furnished by the grating supplier and installed per the
manufacturer’s written instruction. Clips shall be hot-dip galvanized.

Threaded rod, bolts, nuts and washers shall be zinc coated (galvanized) or stainless steel. Zinc
coated items shall conform to ASTM A 307 Grade C, ASTM F1554 Grade 250 (Grade 36),
AASHTO M 270M, Grade 250 (M 270, Grade 36), AASHTO M 31M (M 31) or AASHTO M 53M
(M 53). All threaded rod, nut, bolts and washers shall be completely coated by hot-dipped
galvanizing conforming to AASHTO M 298.

Stainless steel bolts shall conform to ASTM A 193M (A 193), Class 1, Grade B 8M or B8.
Stainless steel nuts shall conform to AASHTO M 292, Grade 8 or 8F, and the washers shall
conform to ASTM A 240, Type 302 or 304.

Fabrication: Fabrication of galvanized welded steel bar grate shall conform to the applicable
requirements of The lllinois Department of Transportation Standard Specifications for Road and
Bridge Construction, Article 505.04. All welded joints shall be continuous.

Installation: Verify dimensions on site prior to shop fabrication. Install grating and support
angles plumb and level, accurately fitted and free from distortion or defects. Use extreme care
to insure that embedded items are set at correct spacing and perpendicular to the plane of the
wall. Anchor bolts shall be placed into holes drilled into the concrete at spacing as indicated on
the plans and grouted per ASTM C 881, Type IV, Grade 1 and Article 1025.04 of the lllinois
Department of Transportation Standard Specifications. Items damaged during shipping or
erection shall be repaired or removed and replaced at the direction of the Engineer at no
additional cost to the project.

Method of Measurement: This work will be measured for payment in units of square foot of
grating, which price shall include all components, as shown on the plans, and shall include all
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galvanized welded steel bar grating and all other items required for a complete and proper
installation.

Basis of Payment: This work will be paid for at the contract unit price per square foot for
“GALVANIZED WELDED STEEL BAR GRATING”, furnished and erected complete in place,
according to the specifications, which price shall be payment in full for all labor, equipment,
materials, shop cleaning and galvanizing, transportation and erection, and all other items
necessary to complete the work as specified herein.
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SPECIAL PROVISION
STEEL TRASH RACK

Description: This work shall consist of furnishing and installing all materials and labor
necessary to construct and erect the steel trash rack as shown on the plans.

Fabrication: Fabrication of steel trash rack shall conform to the applicable requirements of The
lllinois Department of Transportation Standard Specifications for Road and Bridge Construction,
Article 505.04. All welded joints shall be continuous.

Method of Measurement: This work will be measured for payment in units of each, which price
shall include all components, as shown on the plans, and all other items required for a complete
and proper installation.

Basis of Payment: This work will be paid for at the contract unit price each for “STEEL TRASH
RACK”, furnished and erected complete in place, according to the specifications, which price
shall be payment in full for all labor, equipment, materials, transportation and erection, and all
other items necessary to complete the work as specified herein.
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SPECIAL PROVISION
SLIDE GATE

Description: This work shall consist of furnishing and installing all materials and labor
necessary to construct the slide gate as shown on the plans. Gate shall be Fabricated Slide
Gate-Self Contained type. Gate shall have a non-rising stem, and shall be designed for seating
and unseating heads of 10-feet. Gate shall be furnished with a T-wrench for its operation, of
sufficient length to permit operation from behind the pedestrian railing at the flow augmentation
culvert.

Materials: Frame, slide, slide reinforcing and stem shall be stainless steel Type 304. Fasteners
and anchors shall be stainless steel ASTM F5923/F594, Alloy Group 1. Flexural stresses in the
frame shall be limited to 15,000 psi. Grout shall be according to Section 1024 of the Standard
Specifications.

Installation: Anchor bolts shall be cast in into the flow augmentation culvert headwall. Anchor
bolts shall be held firmly in place using a template derived from the gate frame during headwall
casting.

Submittals: Provide details of the proposed gate assembly for Engineer’s review and approval.
Details should include material information, dimensions of the frame and the slide components,
and anchor bolt size and spacing.

Testing: Gate shall be tested under a 5-feet head of water acting from the river side, measured
from the culvert invert. Minor seepage at the frame-slide interface shall not be cause for
rejection. Steady leakage, as may be attributable to a wracked frame or slide, or inability to seat
the slide properly, shall be cause for rejection. Leakage through the grout between the frame
and the concrete headwall shall be cause for rejection. Rejected work shall be replaced by the
Contractor at no additional cost to the Department.

Method of Measurement: This work will be measured for payment in units of each, which price
shall include all components, as shown on the plans, and all other items required for a complete
and proper installation.

Basis of Payment: This work will be paid for at the contract unit price each for “SLIDE GATE”,
furnished and erected complete in place, according to the specifications, which price shall be
payment in full for all labor, equipment, materials, transportation and erection, and all other
items necessary to complete the work as specified herein.
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SPECIAL PROVISION
BUOYS

Description: This work shall consist of furnishing and installing all materials and labor
necessary to place the buoys as shown on the plans.

Materials: Buoys should be Rolyan Buoys Coast Guard Type ABS, B5CPRSW or approved
equal, and include all anchors (200 Ibs Rolyan 1321620 or approved equal) and 3/8” steel chain
and connectors as shown on the plans.

Method of Measurement: This work will be measured for payment in units of each, which price
shall include all components, as shown on the plans, and all other items required for a complete
and proper installation.

Basis of Payment: This work will be paid for at the contract unit price each for “BOUYS”,
furnished and complete in place, according to the specifications, which price shall be payment in
full for all labor, equipment, materials, placement, and all other items necessary to complete the
work as specified herein.
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SPECIAL PROVISION
TEMPORARY COFFERDAM SYSTEM

Description: This item shall consist of furnishing all engineering design, materials, equipment
and labor necessary to construct, maintain and subsequently remove a Temporary Cofferdam
System required for diversion and protection of the Fox River and the dewatering of the work
area by pumping during construction, in accordance with the details in the plans and as directed
by the Engineer.

Construction Requirements: The Contractor shall submit drawings and design calculations for
the temporary cofferdam system showing the proposed design, method of construction,
removal, as well as other details left open to choice and not fully detailed on the plans. The
Contractor is fully responsible for the design of the cofferdam and is not limited to the specific
cofferdam system or diversion methods shown on the plans, and may propose other systems
including prefabricated or inflatable dams. The sealed cofferdam calculations and plans must be
submitted and approved by both the Engineer and IDNR, Office of Water Resources Division of
Resource Management (State Dam Safety) prior to the start of any work. The Contractor shall
assume all risk of damages to his equipment and the work caused by flooding of his selected
cofferdam system. The Contractor is responsible for the safety of his personnel and cost of
clean up and cofferdam restoration in the case of cofferdam overtopping and failure.

The height of the cofferdam systems shall be sufficient to prevent overtopping by a flood with a
return period selected by the contractor. The Contractor is responsible for obtaining all permits
required if the Contractor chooses to build the temporary cofferdam system with an
encroachment greater than shown on the plans, at no cost to the Department. The rating curves
and stage-discharge curves for the dam site are shown on the drawings solely for the
information of the contractor in timing his construction operations to prepare for such flood
storage and/or to bypass such flows as may be necessary. The Department assumes no
responsibility for any deduction, interpretations, or conclusions that may be made from the
curves.

The Contractor shall, at all times, insure flow as shown on the stage discharge curves through
the dam site as shown on the Plans. The Contractor will be permitted to use any diversion
method, as approved by the Engineer, for this purpose. The method shall provide such
protection as may be necessary to assure smooth, unobstructed flow area.

Except as otherwise provided, the Contractor shall not interrupt nor interfere with the natural
flow of the Fox River through the dam site for any purpose without the written approval of the
Engineer.

The Contractor shall install adequate measures to maintain the level of groundwater below the
foundation sub grade elevation and maintain sufficient bearing capacity for structures, pipelines,
cutoffs, earthwork, and rock work. Such measures may include, but are not limited to,
installation of perimeter subdrains, pumping from drilled holes or by pumping from sumps
excavated below the sub grade elevation. The discharge of the removed water shall be
controlled to prevent damage or increased turbidity of the Fox River and shall meet the approval
of the Engineer and applicable state and federal regulations. Discharge of water shall be into
dewatering basins shown in the plan details or other methods approved by the Engineer, which
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shall be duly maintained and cleaned of sediment deposits as necessary to control turbidity in
the river. The Contractor shall also conform to all applicable state requirements for the
interception of water at all areas outside the cofferdams before entering the construction area
and for minimizing erosion and sedimentation. The foundation bearing surfaces are to be kept
dewatered and stable until the structures or other types of work are complete and backfilled.
Disturbance of foundation sub grade by Contractor operations shall not be considered as
originally unsuitable foundation sub grade and shall be repaired at Contractor's cost. The
Contractor shall coordinate groundwater control measures with surface water diversions since
the effectiveness of groundwater control will depend on the amount of surface water infiltration
allowed by the diversion system. Existing storm water from outfalls discharging into the
dewatered area shall be maintained.

All cofferdams or other temporary diversion and protective works upstream and downstream of
the dam, except as noted below, shall be completely removed from the river, in a manner
approved by the Engineer. After having served their purpose, all materials placed for temporary
diversion and protection shall remain the property of the contractor and shall be removed from
the site.

The IDNR, Fisheries Office at Silver Springs (630-553-6680) shall be notified 48 hours prior to
the initiation of cofferdam dewatering. Upon completion of any cofferdam construction, no more
than 75% of the water remaining inside the cofferdam will be removed from the interior of the
cofferdam prior to the careful netting and removal of all fish species remaining inside the
cofferdam. When such partial dewatered conditions exist inside the cofferdam, all fish shall be
carefully removed from the interior of the cofferdam within 24 hours. Fisheries biologists from
the IDNR, Fisheries Office at Silver Springs need not be present to undertake the tasks
described herein. All fish removed from the interior of any cofferdam, will be carefully released
back into the Fox River, downstream of the project construction limits, into flowing water at least
12 inches deep. When all fish have been carefully removed and relocated as noted above, the
remainder of the water inside the cofferdam may be removed from the interior of the cofferdam
upon approval of the engineer. When the cofferdam has been dewatered, the interior of the
cofferdam will be inspected within 24 hours for mussels. Any mussels observed will be carefully
removed from the interior of the cofferdam and will be carefully released back into the Fox
River, downstream of the project construction limits, into flowing water at least 12 inches deep.

The contractor may be required to stage removal of the cofferdam to accommodate low,
intermediate, and high flow conditions as noted in the special provision for Bypass Testing and
Adjustments.

If constructed in accordance with the location and details shown on the plans and specifications
for the lower divider island, portions of the temporary cofferdam for the lower divider island can
remain permanently in place. Permanent materials must meet the requirements of the General
Fill specification as a mixture of gravel and sand with less than 5 percent organic material.

Method of Measurement: This work will be measured for payment as a single lump sum item.
All diversion structures and appurtenances required for any and all of the proposed and/or
required construction stages shall be included in the single lump sum item.

Basis of Payment: This work will be paid for at the contract lump sum price for “TEMPORARY
COFFERDAM SYSTEM?”, which price shall be payment in full for all labor, equipment, materials,
maintenance, cleanup and restoration in the event of cofferdam failure or overtopping,
dewatering basins or other approved turbidity control devices, water control, maintenance of
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existing storm water outfalls, removal and disposal of materials and structures placed for
diversion, engineering costs, and all other items necessary to complete the work as specified
herein.
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SPECIAL PROVISION
SEDIMENT CONTROL, SILT FENCE MAINTENANCE

Description: This item shall consist of providing Sediment Control, Silt Fence Maintenance at
the locations shown on the plans, in accordance with the details in the plans, the applicable
portions of Article 280.05 of the Standard Specification, and as directed by the Engineer.

Construction Requirements: Sediment Control, Silt Fence Maintenance shall consist of
maintaining silt fence that has fallen down or become ineffective as a result of natural forces.
This work shall include the removal of sediment buildup from behind the silt fence when the
sediment has reached a level one quarter of the above ground height of the fence, as directed
by the Engineer. The need for silt fence maintenance or for additional silt fence to replace silt
fence damaged by natural forces shall be immediately brought to the attention of the Engineer
for approval. Silt fence damaged by the Contractor’s operations or negligence shall be repaired
at the Contractor’s expense, as directed by the Engineer.

Method of Measurement: This work will be measured for payment, each incident, in feet of silt
fence cleaned, re-erected, or otherwise maintained. Erection of new silt fence required to
replace silt fence damaged by natural forces shall not be measured under this pay item.

Basis of Payment: This work will be paid for at the contract unit price per foot for “SEDIMENT
CONTROL, SILT FENCE MAINTENANCE”, which price shall be payment in full for all labor,
equipment, materials and all other items necessary to complete the work as specified herein.
Erection of new silt fence required to replace silt fence damaged by natural forces shall be paid
for separately at the contract unit price per foot for “SEDIMENT CONTROL, SILT FENCE”.
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SPECIAL PROVISION
SEDIMENT CONTROL, SILT FENCE

Description: This item shall consist of the construction of Sediment Control, Silt Fence of the
type specified herein and at locations shown on the plans, in accordance with the details in the
plans, the applicable portions of Section 1080.02 of the Standard Specification, and as directed
by the Engineer.

Materials: The Silt Fence shall be manufactured of geotextile fabric conforming to Section
1080.02 of the Standard Specification, and the following specifications:

Sediment Control, Silt Fence fabric shall conform to the specifications of AASHTO M288-00 for
Temporary Silt Fence, < 50% elongation, unsupported. This fabric shall be 36 in width. The
manufacturer shall furnish a certification with each shipment of silt fence material, stating the
amount of product furnished, and that the material complies with these requirements. Sediment
Control, Silt Fence support posts shall be of 2x2 inch nominal hardwood, a minimum of 4.0 foot
long.

Construction Requirements: This silt fence shall consist of a continuous silt fence adjacent to an
area of construction to intercept sheet flow of water borne silt and sediment, and prevent it from
leaving the area of construction or enter onto wetland areas.

The silt fence shall be supported on hardwood posts spaced on a maximum of 8 foot centers.
The bottom of the fabric shall be installed in a backfilled and compacted trench a minimum of 6
inches deep, and securely attached to the hardwood post by a method approved by the
Engineer. The minimum height above ground for all silt fence shall be 30 inches.

Upon completion of the contract, all materials shall become the property of the Department and
shall remain in place unless otherwise indicated on the Plans or by the Engineer, in which case
they shall be removed offsite and disposed of at no expense to the Department.

Method of Measurement: This work will be measured for payment in place in linear feet along
the post line of the fence. Silt fence designated to be removed, by either the Plans or the
Engineer, will not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per foot for “SEDIMENT
CONTROL, SILT FENCE”, which price shall be payment in full for all labor, equipment,
materials and all other items necessary to complete the work as specified herein. Silt fence to
be removed shall not be paid for separately, but shall be included in the contract unit price per
foot for “SEDIMENT CONTROL, SILT FENCE”.
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SPECIAL PROVISION

NONMETALLIC WATERSTOP

Description: This item shall consist of furnishing all labor, materials, equipment, technical
assistance, and materials to provide and install Nonmetallic Water stops at expansion joints,
construction joints, and interfaces of new to existing concrete as shown on the plans to create a
continuous diaphragm to seal the joints against the infiltration of moisture. This work shall be
performed in accordance with this Special Provision and the applicable portions of Sections 503
and 1054 of the Standard Specification, and as directed by the Engineer.

Non-metallic bulb type and retrofit type water stops shall be either thermoplastic or rubber.
Non-metallic hydrophilic water stops shall be chloroprene rubber.

Materials:
Intersection and change of direction water stops shall be shop fabricated.

Non-metallic water stops shall be manufactured from a prime virgin resin, reclaimed material is
not acceptable. The compound shall contain plasticizers, stabilizers, and other additives to
meet specified requirements. Rubber water stops shall conform to U.S. Army Corp of
Engineers CARD-C 513. Polyvinylchloride water stops shall conform to U.S. Army Corp of
Engineers CARD-C 572. Thermoplastic Electrometric Rubber water stops shall conform to
ASTM D 471.

Non-metallic hydrophilic water stops shall be a sellable strip type compound of polymer modified
chloroprene rubber that swells upon contact with water and shall conform to ASTM D 412 as
follows:

Tensile Strength. The tensile strength shall not be less than 420 phis.

Elongation. The ultimate elongation shall not be less than 600 percent.

Hardness. The Shore Udometer hardness shall not be less than 50.

Volumetric Expansion. The volumetric expansion ratio in distilled water at 70 degrees F shall
not be less than 3 to 1.

All waterstops and bonding agents shall be of the same manufacturer.

Construction Requirements: Waterstops shall be installed to form a continuous water-tight
diaphragm. Adequate provision shall be made to support and completely protect the waterstops
during the progress of the work. Any waterstop punctured or damaged shall be repaired or
replaced. Exposed waterstops shall be protected during application of form release agents to
avoid being coated. Suitable guards shall be provided to protect exposed projecting edges and
ends of partially embedded waterstops from damage when concrete placement has been
discontinued.

Retrofit and hydrophilic waterstops shall be installed on smooth, even, and clean concrete
surfaces. Hydrophilic waterstops shall be bonded to existing concrete surfaces with a
compatible contact adhesive and fastened with concrete nails as indicated on the plans.
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Retrofit waterstops shall be bonded to existing concrete with a compatible bed of epoxy gel as
recommended by the manufacturer and mechanically secured as indicated on the plans.

Splices shall be made by certified trained personnel using approved equipment and procedures
and in accordance with manufacturer instructions and the following:

a)

b)

Rubber waterstops. Splices shall be vulcanized or shall be made using cold bond
adhesive as recommended by the manufacturer.

Polyvinylchloride or Thermoplastic Elastomeric Rubber waterstops. Splices shall be
made by heat sealing the adjacent waterstop edges together using a thermoplastic
splicing iron utilizing a non-stick surface specifically designed for waterstop welding.
The correct temperature shall be used to sufficiently melt without charring the plastic.
The spliced area, when cooled, shall show no signs of separation, holes, or other
imperfections when bent by hand in as sharp an angle as possible.

Hydrophilic waterstops. Ends to be joined shall be miter cut with a sharp knife or shears.
The ends shall be adhered with cyanacryiate (super glue) adhesive. When joining
hydrophilic type waterstop to polyvinylchloride waterstop, a liberal amount of a single
component hydrophilic sealant shall be applied to the junction to complete the transition.

Edge welding will not be permitted. Centerbulbs shall be compressed or closed when welding
to non-centerbulb type. Waterstop splicing defects which are unacceptable include, but are not
limited to the following:

1)
2)
3)
4)
5)
6)

7)
8)
9)

Tensile strength less than 80 percent of the parent section.

Free lap joints.

Misalignment of centerbulb, ribs, and end bulbs greater than 1/16 inch.

Misalignment of which reduces waterstop cross section more than 15 percent.

Bond failure at joint deeper than 1/16 inch or 15 percent of material thickness.
Misalignment of waterstop splice resulting in misalignment of waterstop in excess of /2
inch in 10 feet.

Visible porosity in the weld area, including pin holes.

Charred or burnt material.

Bubbles or inadequate bonding.

10) Visible signs of splice separation when cooled splice is bent by hand at a sharp angle.

Technical assistance from the manufacturer during installation shall be furnished at no
additional cost.

Method of Measurement: Nonmetallic Waterstop will not be measured for payment.

Basis of Payment. “NONMETALLIC WATERSTOP”, as specified, will not be paid for separately

but shall be considered as included in the contract unit price bid for the concrete item involved.
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SPECIAL PROVISION
WET PRAIRIE SEED MIX

Description: All work, materials and equipment shall conform to Section 250 and 1081 of the
Standard Specifications except as modified herein. The Wet Prairie Seed Mix shall be supplied
in pounds of Pure Live Seed. The seed mix shall be comprised of the seed classes, types and

amounts specified below.

Seeding shall be a mix of Classes 4B through 5B Modified — Wetland Grass and Forb Mixture

Seeds
Annual Ryegrass
Oats, Spring

Wetland Grasses and Forbs (species below)

FORBS

Allium cernuum (Nodding Pink Onion)
Asclepias incarnata (Red Milkweed)
Aster novae-angliae (New England Aster)
Cacalia atriplicifolia (Pale Indian Plantain)
Eupatorium maculatum (Joe Pye Weed)
Eupatorium perfoliatum (Boneset)

Helenium autumnale (Dogtooth Daisy)
Heliopsis helianthoides (Ox Eye
Sunflower)

Iris shrevei (Wild Iris)

Iris versicolor (Blue Flag Iris)

Liatris pycnostachya (Prairie Blazingstar)
Liastris spicata (Dense Blazingstar)
Monarda fistulosa (Bergamot)

Ratibida pinnata (Yellow Coneflower)

GRASSES, SEDGES & BULRUSHES
Andropogon gerardi (Big Bluestem)
Carex stipata (Awl Fruited Sedge)
Carex vulpinoidea (Fox Sedge)
Elymus canadensis (Canada Wild Rye)
Elymus virginicus (Virginia Wild Rye)

Seeding Methods: Seeding shall be applied in accordance with the applicable parts of Section
250 of the Standard Specifications. Other methods may be considered if recommended by the
seed supplier and approved by the Engineer. If hydraulic seeding is used to apply the wetland

Ib/acre
25
25
10
% By
Weight Species:
FORBS cont'd
5.3 Rudbeckia hirta (Black Eyed Susan)
1.7 Rudbeckia subtomentosa (Sweet Black Eyed
0.9 Susan)
0.9 Rudbeckia triloba (Brown Eyed Susan)
0.9 Silphium perfoliatum (Cupplant)
0.9 Solidago rigida (Stiff Goldenrod)
0.9 Verbena hastata (Blue Vervain)
Vernonia fasciculata (Ironweed)
1.7 Zizia aurea (Golden Alexander)
1.7
1.8 LEGUMES
0.9 Cassia hebecarpa (Wild Senna)
0.9 Desmodium canadense (Canada Tick
Trefoil)
1.3
26
GRASSES, SEDGES & BULRUSHES cont'd
10.6 Panicum virgatum (Switchgrass)
4.4 Scirpus atrovirens (Dark Green Bulrush)
4.4 Sorghastrum nutans (Indiangrass)
10.6 Spartina pectinata (Prairie Cordgrass)
9.7

% By
Weight

1.8
1.8
0.9
1.8
1.7
1.8
1.7

2.6

1.8

4.4
4.4
9.7
1.7

grasses and forbs, the wetland grasses and forbs shall be applied at double the above specified

rate at no additional cost to the State.
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Method of Measurement: This work will be measured for payment according to Article 250.09 of
the Standard Specification.

Basis of Payment: This work will be paid for at the contract unit price per acre for “WET
PRAIRIE SEED MIX”, which price shall be payment in full for all labor, equipment, materials and
all other items necessary to complete the work as specified herein.
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SPECIAL PROVISION

FLEXIBLE GROWTH MEDIUM

Description: This work shall consist of furnishing, transporting, and placing flexible growth
medium for the area within the limits as shown on the plans, in accordance with plans,
specifications, and as required by the Engineer.

Materials: FLEXTERRA Flexible Growth Medium manufactured by PROFILE Products LLC, or
approved equal, shall be applied to all areas of Wet Prairie Seed Mix.
The physical properties shall be as follows:

Moisture Content 12% +/- 3
Wood Fiber 85% MAX
Locking Fibers 5.0% +/- 1
Crosslinked Tackifier 10% +/-1
Water Holding Capacity 1500% MIN
Organic Material 95% MIN
Ph 4.8 +/-2

Construction Requirements: Application rate shall be 3000 pounds per acre and the material
shall be placed according to the manufacturers instructions. After the seed mix is applied, the
flexible growth medium shall be applied in two passes to insure proper application rates and to
diminish the chances of shadowing. When the seed and flexible growth medium have been
installed, the channel shall not be subjected to channel flows until the cover crop has an
adequate stand to help resist the flow. This should occur in approximately three weeks
depending on the site conditions and amount of rainfall or irrigation.

Method of Measurement: Flexible Growth Medium shall be measured to the nearest one
hundredth of an acre using the full horizontal width and length of the areas as shown on the
plans or as authorized by the Engineer. Deduction will be made for areas within the limit which
application of flexible growth medium is not required.

Basis of Payment: This work will be paid for at the contract unit price per acre for “FLEXIBLE
GROWTH MEDIUM”, which price shall be payment in full for all labor, equipment, materials,
placement, and all other items necessary to complete the work as specified herein.
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SPECIAL PROVISION

GENERAL FILL

Description: This item shall consist of the construction of General Fill of the type specified at
locations shown on the plans, in accordance with the details in the plans and as directed by the
Engineer. This special provision applies to outside material required if sufficient material is not
available on site.

Materials: The General Fill shall be a well graded mixture of gravel and sand with less than 5
percent organic material. The material shall be within the limits of the following gradation curve.
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Construction Requirements: Prior to placing General Fill, the existing surface shall be cleared
of debris, trunks, and large protruding stones greater than 12-inch diameter. A firm reasonable
uniform surface shall be provided. Any soft yielding foundation material and/or organic
materials shall be brought to the attention of the Engineer and, if so directed, removed in
accordance to Section 202 of the Standard Specification and replaced with additional General
Fill. The General Fill shall be placed and compacted according to the applicable portions of
Section 311.05 (b) of the Standard Specification.

Method of Measurement: This work will be measured for payment in cubic yards compacted in
place and the volume computed by the method of average end areas.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for
“General Fill”, which price shall be payment in full for all labor, surface preparation, equipment,
materials, and all other items necessary to complete the work as specified herein.
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SPECIAL PROVISION
ROLLER COMPACTED CONCRETE

Description: Roller Compacted Concrete (RCC) shall consist of aggregate, Portland cement and
water. RCC shall be proportioned, mixed, placed, compacted and cured in accordance with
these specifications; and conform to the lines, grades, thickness, and typical cross sections
shown in the Plans and as directed by the Engineer.

Materials: An RCC mix design supported by cylinder break test results shall be submitted to the
Engineer for approval. All materials to be used for RCC construction shall be approved by the
Engineer based on laboratory tests or certifications of representative materials which will be
used in the actual construction.

Cement shall comply with the latest specifications for portland cement (ASTM C 150 and ASTM
C 1157), or blended hydraulic cements (ASTM C 595 and ASTM C 1157).

Unless otherwise approved in writing by the Engineer, the quality of aggregates shall conform to
ASTM C 33. The plasticity index of the aggregate shall not exceed five. Aggregates may be
obtained from a single source or borrow pit, or may be a blend of coarse and fine aggregate.
The aggregate shall be well graded without gradation gaps and conform to the following
gradation:

Sieve Size Percent Passing by Weight

1" 100

Ya" 90-100

V2" 70-90

3/8" 60-85

No. 4 40-60

No. 16 20-40
No. 100 6-18
No. 200 2-8

Mineral admixtures shall conform to the requirements of ASTM C 618 (flyash), ASTM C 989
(slag) and ASTM C 1240 (silica fume). Unless specifically directed by the Engineer, total
mineral admixture content including the content in the blended cements shall not exceed the
weight of Portland cement in the RCC mix. Chemical admixtures including water reducing and
retarding admixtures shall conform to ASTM C 494 and must be approved by the Engineer prior
to use.

Water shall be clean, clear, and free of acids, salts, alkalis or organic materials that may be
injurious to the quality of the concrete. Non-potable water may be considered a source for part
or all of the water, providing the mix design indicates proof that the use of such water will not
have any deleterious effect on the strength and durability properties of the RCC.

Concrete curing compounds shall conform to ASTM C 309.
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Equipment: All necessary equipment shall be on hand and approved by the Engineer before
work will be permitted. RCC shall be constructed with any combination of equipment that will
produce a completed RCC structure meeting the requirements for mixing, transporting, placing,
compacting, finishing, and curing as provided in this specification.

The mixing plant shall be located within a 30 minute haul time for the RCC placement. With
prior testing and Engineers approval, a set retarding admixture may be used to extend haul
time. The plant shall be capable of producing a RCC mixture in the proportions defined by the
final approved mix design and within the specified tolerances. The capacity of the plant shall be
sufficient to produce a uniform mixture at a rate compatible with the placement equipment. The
volume of RCC material in the mixing chamber shall not be more than the rated capacity for dry
concrete mixtures. Multiple plants shall be supplied if a single plant cannot provide an
uninterrupted supply of RCC to the paver(s) during peak paving operations.

The RCC shall be placed with a high-density or conventional asphalt type paver subject to
approval by the Engineer. The paver shall be capable of placing RCC to a minimum of 85% of
the maximum wet density in accordance with ASTM D 1557 or equivalent test method. The
paver shall be of suitable weight and stability to spread and finish the RCC material, without
segregation, to the required thickness, smoothness, surface texture, cross section and grade.
Any alternative paving equipment such as graders and dozers must be approved by the
Engineer prior to use. The equipment must be capable of producing a finished product that
results in a smooth, continuous surface without segregation, excessive tearing, or rock pockets.

Self propelled steel drum vibratory rollers having a minimum static weight of 10 tons shall be
used for primary compaction. For final compaction either a steel drum roller, operated in a static
mode, or a pneumatic-tire roller shall be utilized. Walk behind vibratory rollers or plate tampers
shall be used for compacting areas inaccessible to the large rollers.

Trucks for hauling the RCC material from the plant to the paver shall have covers available to
protect the material from rain or excessive evaporation. The number of trucks shall be sufficient
to ensure adequate and continuous supply of RCC material to the paver. At least one water
truck, or similar equipment, shall be onsite and available for use throughout the paving and
curing process. Such equipment shall be capable of evenly applying a fine spray of water to the
surface of the RCC without damaging the final surface.

Before start-up the Contractor’'s equipment shall be carefully inspected. Should any of the
equipment fail to operate properly, no work shall proceed until the deficiencies are corrected.
The Engineer shall have access at all times to any plant, equipment or machinery to be used on
this project in order to check calibration, scales, controls or operating adjustments.

Construction Requirements: Before RCC processing begins, the area to be paved shall be
excavated to a sound rock surface and the exposed rock surface shall be cleaned. The
contractor shall check for any soft or yielding sub grade areas by proof rolling. All soft or
yielding sub grade areas shall be corrected and made stable before RCC construction begins.

Except for minor variations in moisture content the same mixture proportions shall be used for
the entire project, unless otherwise stated in the project documents. The water content shall be
varied by the Contractor, as necessary, to provide a consistency that is most conducive to
effective placement and compaction. If during mixing there is a change in the type or source of
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cementitious materials, or aggregates, the mixing must be suspended, and a new mix design
shall be developed.

The mixing plant must receive the quantities of individual ingredients to within the following
tolerances: Cementitious materials +/- 2%, Water +/- 3%, Aggregates +/- 4%. Mixing time will
be that which will assure complete and uniform mixing of all ingredients. For drum mixers and
dry batch facilities, the time of mixing shall be determined from uniformity test results. All
materials must be discharged before recharging. The mixing chamber and mixer blade surfaces
must be kept free of hardened RCC or other buildups. Mixer blades shall be checked routinely
for wear and replaced if wear is sufficient to cause inadequate mixing. Prior to commencement
of RCC production, the Contractor shall carry out a complete and comprehensive calibration of
the plant in accordance with the manufacturer's recommended practice. All scales, containers
and other items necessary to complete the calibration shall be provided by the Contractor. After
completion of the initial calibration, the plant shall be recalibrated as directed by the Engineer.
The Contractor shall supply daily plant records of production and quantities of material used that
day to the Engineer.

The transportation of the RCC material from the plant to the areas to be paved shall be in dump
trucks fitted and equipped, when necessary, with retractable protective covers for protection
from rain or excessive evaporation. The trucks shall be dumped clean with no buildup or
hanging of RCC material. For paver placed RCC, the dump trucks shall deposit the RCC
material directly into the hopper of the paver or into a secondary material distribution system
which deposits the material into the paver hopper. Dump truck delivery must be scheduled so
that RCC material is spread and compacted within the specified time limits.

Prior to RCC placement, the surface of the sub grade shall be clean and free of foreign material,
ponded water and frost. The sub grade must be uniformly moist at the time of RCC placement.
If sprinkling of water is required to remoisten certain areas, the method of sprinkling shall not be
such that it forms pools of free-standing water. Prior to placement of RCC, the sub grade shall
be checked for proper density and soft or yielding areas and these areas shall be corrected.

RCC shall be placed with an approved paver and shall meet the following requirements;

1. The quantity of RCC material in the paver shall not be allowed to empty between loads.
The material shall be maintained above the auger shaft at all times during paving.

2. The paver shall operate in a manner that will prevent segregation and produce a smooth
continuous surface without tearing, pulling or shoving. The spread of the RCC shall be
limited to a length that can be compacted and finished within the appropriate time limit
under the prevailing air temperature, wind, and climatic conditions.

3. The paver shall proceed in a steady, continuous operation with minimal starts and stops.
Paver speed during placement operations shall not exceed the speed necessary to
ensure that minimum density requirements are met and surface distress is minimized.

4. The surface of the RCC once it leaves the paver shall be smooth, uniform and
continuous without excessive tears, ridges or aggregate segregation.

5. Lift thickness of compacted RCC shall be as indicated on the Plans. No lift shall be less
than 4 inches.
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6. For multiple lift placements, the total thickness shall be as shown on the Plans, and the
Contractor shall submit his method of placement and lift thickness as part of a paving
plan subject to approval by the Engineer. In multiple lift construction, the second lift
must be placed within 60 minutes of the completion of the first lift. If more than 60
minutes elapses, the interface between the first and second lifts shall be considered a
cold joint. At the discretion of the engineer, this time may be increased or decreased
depending on the use of set retarding admixtures or the ambient weather conditions of
temperature, wind and humidity. Horizontal cold joints shall be bonded joints as defined
in Article 503 of the Standard Specifications. Removal of the cement paste in the first lift
shall be accomplished either by sandblasting or by combined use of surface retarder
applied within 30 minutes of lift placement and pressure washing. The surface of the
first lift at horizontal cold joints shall be kept moist at all times and cleaned of all loose
material prior to the placement of the second lift. If supplementary bonding materials are
used, they shall be applied immediately prior to placement of the subsequent lift.

7. Broadcasting or fanning the RCC material across areas being compacted will not be
permitted. Such additions of material may only be done immediately behind the paver
and before any compaction has taken place. Any segregated coarse aggregate shall be
removed from the surface before rolling.

8. If segregation occurs in the RCC during paving operations the spreading shall cease
until the cause is determined and corrected.

9. RCC placement shall be done in a pattern so that the curing water from the previous
placements will not pose a runoff problem on the fresh RCC surface or on the subbase
layer.

10. Areas inaccessible to either paver or roller may be placed by hand and compacted.
Compaction in these areas must satisfy minimum density requirements. An alternate
and preferred method for paving inaccessible areas is to use cast-in-place, air entrained
concrete with a minimum compressive strength of 4000 psi or as specified by the
engineer. In areas that may be subjected to high load transfer, the Engineer may
require the cast in place concrete to be doweled into the RCC.

11. Placement of RCC with graders, dozers or other alternative paving equipment shall meet
the requirements of paver placed RCC where applicable.

RCC material shall not be placed on any surface containing frost or frozen material or when the
air temperature is below 40 degrees F, except when the air temperature is at least 35 degrees F
and rising. When the air temperature is expected to fall below 40 degrees F, the contractor
must present to the Engineer a detailed proposal for protecting the RCC. This proposal must be
accepted by the Engineer before paving operations may be resumed. A sufficient supply of
protective material such as insulating blankets, plastic sheeting, straw, burlap or other suitable
material shall be provided by the Contractor at his expense. The methods and materials shall
be such that a minimum temperature of 40 degrees F at the RCC surface will be maintained for
a minimum of five days. Approval of the Contractors proposal for frost protection shall not
relieve the Contractor of the responsibility for the quality and strength of the RCC placed during
cold weather. Any RCC that freezes shall be removed and replaced at the Contractors
expense.
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During periods of hot weather or windy conditions, special precautions shall be taken to
minimize moisture loss due to evaporation. Under conditions of excessive surface evaporation
due to a combination of air temperature, relative humidity, concrete temperature and wind
conditions, the Contractor must present to the Engineer a detailed proposal for minimizing
moisture loss and protecting the RCC. Precautions may include cooling of aggregate stockpiles
by use of water spray, protective covers on dump trucks, temporary wind breaks to reduce wind
effect, cooling of concrete mix water, and decreasing the allowable time between mixing and
final compaction.

No placement of RCC shall be done while it is raining hard enough to be detrimental to the
finished product. Placement may continue during light rain or mists provided the surface of the
RCC is not washed-out or damaged due to tracking or pickup by dump trucks or rollers. Dump
truck covers must be used during these periods. The engineer will be the sole judge as to when
placement must be stopped due to rain.

Compaction shall begin immediately behind the placement process and shall be completed
within 60 minutes of the start of plant mixing. The time may be increased or decreased at the
discretion of the Engineer depending on use of set retarding admixture or ambient weather
conditions of temperature, wind and humidity.

The Contractor shall determine the sequence and number of passes by vibratory and non-
vibratory rolling to obtain the minimum specified density and surface finish. Rollers shall only be
operated in the vibratory mode while moving. Pneumatic-tire rollers may be used during final
compaction to knead and seal the surface.

Longitudinal joints shall be given additional rolling as necessary to produce the specified density
for the full depth of the lift and a tight smooth transition occurs across the joint. Any uneven
marks left during the vibrating rolling shall be smoothed out by non-vibrating or rubber tile
rolling. The surface shall be rolled until a relatively smooth, flat surface, reasonably free of
tearing and cracking is obtained.

Speed of the rollers shall be slow enough at all times to avoid displacement of the RCC.
Displacement of the surface resulting from reversing or turning action of the roller shall be
corrected immediately.

In place field density tests shall be performed in accordance with ASTM C 1040, direct
transmission, as soon as possible, but no later than 30 minutes after completion of rolling. Only
wet density shall be used for evaluation. The required density shall be not less than 98% of the
maximum wet density obtained by ASTM D 1557 or equivalent test method based on a moving
average of five consecutive tests with no test below 98%.

The finished surface of the RCC, when tested with a 10 foot straight edge or crown surface
template, shall not vary from the straight edge or template by more than 3/8 inch at any one
point. When the surface smoothness is outside the specified surface tolerance the Contractor
shall grind the surface to within the tolerance by use of self propelled diamond grinders. Milling
of the final surface is not acceptable, unless it is for removal. When surface irregularities are
outside the tolerances cited, the contractor shall grind the surface to meet the tolerance at no
additional cost to the Owner.

Immediately after final rolling and compaction testing the surface of the RCC shall be kept
continuously moist for 7 days or until an approved curing method is applied. Water cure shall
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be applied by water trucks equipped with misting spray nozzles, soaking hoses, sprinkler
system or other means that will assure a uniform moist condition to the RCC. Application of this
moisture must be done in a manner that will not wash out or damage the surface of the finished
RCC.

Membrane curing compounds shall not be applied in areas which will receive future lifts. Where
applied, the specified membrane curing compound shall be applied in two separate applications
at right angles to one another, with the first coat being allowed to become tacky before the
second is applied. This application must ensure a uniform void free membrane across the
entire RCC surface. If the application rate is found to be excessive or insufficient, the
Contractor, with approval of the Engineer, can decrease or increase the application rate to a
level which achieves a void free surface without ponding. Curing paper, plastic, and other sheet
materials for curing RCC shall conform to ASTM C 171. The coverings shall be held securely in
place and weighted to maintain a close contact with the RCC surface throughout the entire
curing period. The edges of adjoining sheets shall be overlapped and held in place with sand
bags, planking, pressure adhesive tape, or other Engineer-approved method.

The Contractor shall maintain the RCC in good condition until all work is completed and
accepted. Such maintenance shall be performed by the Contractor at his own expense.

Method of Measurement: This work will be measured for payment in cubic yards of completed
and accepted RCC as determined by the specified lines, grades and cross sections shown on
the plans.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for
‘ROLLER COMPACTED CONCRETE”, which price shall be payment in full for all placement,
compaction, curing, inspection and testing assistance and all other incidental operations.
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SPECIAL PROVISION
RECORDER GAGE HOUSE REMOVAL

Description: This item shall consist of the furnishing of all materials, equipment, and labor
necessary for the removal and satisfactory disposal of the existing recorder gage house,
connected gage wells (21-inch concrete storm sewer pipes) and inlet pipes as shown on the
plans and as specified herein.

General Requirements: The work shall be done in accordance with all applicable portions of
Section 501 of the Standard Specifications. The recorder well will be removed approximately 3-
feet below the proposed finished grade. The remaining existing structure shall be backfilled with
sand or stone screenings.

Method of Measurement: The existing recorder gage house removal will be measured as a
lump sum as indicated on the plans.

Basis of Payment: This work will be paid for at the lump sum price for “RECORDER GAGE
HOUSE REMOVAL”, which price shall be payment in full to complete the work as specified
herein and as shown in the Plans.
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SPECIAL PROVISION
STONE RIPRAP REMOVAL
Description: This item shall consist of the furnishing of all materials, equipment, and labor

necessary for the removal and satisfactory disposal or relocation of the stone riprap shown on
the plans and as specified herein.

General Requirements: The work shall be done in accordance with all applicable portions of
Section 501 of the Standard Specifications.

Method of Measurement: The existing stone riprap removal will be measured in tons as
indicated on the plans.

Basis of Payment: This work will be paid for in tons for “STONE RIPRAP REMOVAL”, which
price shall be payment in full to complete the work as specified herein and as shown in the
Plans.
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SPECIAL PROVISION
RIPRAP FOR STILLING BASIN RELOCATION

Description: This item shall consist of the relocation and grouting of existing riprap boulders
installed during the Phase | at the downstream face of the existing dam. The boulders shall be
relocated and grouted in place to the upstream riverside toe of the lower divider island as shown
on the plans.

Method of Measurement: This work will be measured for payment in tons of the boulders
removed and relocated.

Basis of Payment: This work will be paid for at the contract unit price in tons for “RIPRAP FOR
STILLING BASIN RELOCATION”, which price shall be payment in full for all grouting, labor,
equipment, and all other items necessary to complete the work as specified herein.
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SPECIAL PROVISION
PRECAST STOPLOG BLOCKS

Description: This item shall consist of furnishing and delivery to the site of precast concrete
stoplog blocks and vault cover as detailed in the plans.

Materials: The concrete shall be Class PC according to Standard Specifications Section 1020.
Welded wire reinforcement shall be according to Standard Specification Section 1006.10.
Epoxy coating shall be according to Standard Specification Section 1006.10. Stainless steel
hardware shall conform to the requirements of Standard Specifications Section 1006.31.

Construction Requirements: The stoplog blocks and vault cover shall be manufactured and
handled according to applicable provisions of Standard Specifications Section 504. Each block
and vault cover shall be provided with four permanent lifting lugs in recessed pockets. Pockets
shall recess the lugs flush to the face of the block with no element projecting, and shall be sized
to permit entry of conventional lifting sling hooks. Lugs and lug anchorage components shall be
stainless steel, and shall be sized appropriately to the lifting loads expected under conventional
hoisting.

Submittals: The contractor shall submit shop drawings of stoplog blocks and vault cover for the
engineers approval prior to fabrication. The contractor shall coordinate the number, size and
location of lifting lugs and include such information in the shop drawings.

Basis of Payment: This work will be paid for at the lump sum unit price for “PRECAST
STOPLOG BLOCKS”, which price shall be payment in full for all labor, tools, equipment, and
materials, including reinforcing steel and lifting lugs necessary to provide the stoplog blocks (2
Type A, 2 Type B and vault cover (1) as detailed in the plans.

SPECIAL PROVISION
CONCRETE COLLAR

Description: This item shall consist of the construction of cast in place concrete collars as shown
on the plans, in accordance with the applicable portions of Section 503 and 542 of the Standard
Specifications.

Basis of Payment: This work will be paid for at the contract unit price each for CONCRETE
COLLAR, which price shall be payment in full for all labor, equipment and materials necessary
to complete the work as specified herein.
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SPECIAL PROVISION
BYPASS TESTING AND ADJUSTMENTS

Description: This item shall consist of the furnishing of all materials, equipment, and labor
necessary for the testing and final adjustments to the bypass channel.

Construction Requirements: When the Contractor has received approval to allow river flows
into the bypass channel, the upstream cofferdam can be partially removed. Initiation of flows
into the bypass channel facilities shall be accomplished by removing parts of the upstream
cofferdam. The Contractor will be required to open portions of the cofferdam to accommodate
low (Approximately 200 cfs), intermediate (Approximately 500 cfs), and high (Approximately 750
cfs) bypass channel flow conditions.

The Contractor will be required to perform at least three flow measurement efforts. These
efforts will measure the flows in the bypass channel for each of the following flow conditions: 1)
Approximately 200 cfs at the low flow condition; 2) Approximately 500 cfs at the intermediate
flow condition; and 3) Approximately 750 cfs at the high flow condition. Note that each condition
must be timed such that the entire bypass channel can be monitored under the specified flow
condition. Flow measurements will be conducted by the Contractor and witnessed by the
Engineer. Flow measurements will utilize standard stream flow measurement techniques and
be performed by personnel that have recognized experience performing these types of
measurements. The measurements shall be performed at the location shown on the plans or as
approved by the Engineer. The required procedures for flow measurements are outlined in the
following publications:

1) US Geologic Survey - Water Supply Paper 2175 (Measurement and Computation Of
Streamflow -Volume 1). Web site location of document is: http://pubs.usgs.gov/wsp/wsp2175/

2) United States Department of Agriculture - Stream Channel Reference
Sites: An lllustrated Guide to Field Technique (General Technical Report RM-245). Web site
location of document is: http://www.stream.fs.fed.us/publications/PDFs/RM245E.PDF

Based on the results of these measurements the Contractor may be required to adjust the stop
log configuration in the Entrance Sill to the bypass channel. IDNR will provide an experienced
whitewater engineer on the site with authority to work with the Engineer on this task.

At the same time that the Entrance Sill is being evaluated, performance of white water features
in the bypass channel shall also be evaluated by the Engineer. Only feature boulders may
require adjustments. It is anticipated that these adjustments can be performed from the banks
with long reach equipment. Construction equipment shall not damage newly placed grouted
boulders or riprap. Note that any adjustments required because the original construction does
not conform to the lines and grades shown on the plans shall be at the contractors expense.
Any adjustments shall be performed to the same standards/specifications as required by the
original construction.

The Contractor shall provide sufficient equipment and personnel to re-cofferdam or bulkhead
the bypass channel and move feature boulders to new positions as directed by the Engineer or
Owner. Contractor shall assume in his bid price the use of one long reach grappling device and
the use of three employees for the adjustments. Testing and adjustments shall only occur when
river flows are between 200 and 2000 cfs.
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Submittals: Provide details of the plan to achieve testing for Engineer’s review and approval.
The contractor shall also submit qualifications for stream flow measurement personnel.
Personnel must have completed at least three stream flow measurements.

Method of Measurement: The bypass testing will be measured in pay item units per day.

Basis of Payment: This work will be paid for at the contract unit price per day for “BYPASS
TESTING”, which price shall be payment in full for all labor, equipment, materials and all other
items necessary to complete the work as specified herein.
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SPECIAL PROVISION
FEATURE BOULDERS

Description: This item shall consist of installing feature boulders at the general locations shown
on the plans and as specified herein.

Materials: Feature boulders shall be rounded, natural appearing material and shall be subject to
acceptance by the Engineer. Sharp edges on surfaces of feature boulders that are exposed
after construction shall be mechanically rounded to 3-inches or greater radius unless otherwise
directed by the Engineer.  An even distribution of sizes will be provided. Riprap and smaller
boulders used to lock in the feature boulders will be included in the cost of feature boulders.

Requirement Standard

Apparent specific gravity, minimum  2.60 — 3.0 ASTM C-127
Absorption <1% and > 3% ASTM C-127
Los Angeles Abrasion <20% loss after 500 revolutions ~ ASTM C-535
Freeze-Thaw <2% loss after 35 cycles ASTM D-5312
Wetting-Drying <2% loss after 80 cycles ASTM D-5313
Petrographic Examination No deleterious materials allowed ASTM C-295
Field Examination No deleterious materials allowed ASTM D-4992
Compressive Strength Minimum 3000 psi ASTM C-42
Sodium Sulphate Soundness <10% loss after 5 cycles ASTM C-88

General Requirements: The feature boulders will be set in locations as shown on the plans and
as directed by the Engineer in the field. Many of the feature boulders are intended to provide
whitewater waves and current patterns. Satisfactory performance is sensitive to selection,
shape, and the exact hydraulic situation. Thus some adjustment, testing, and shaping of the
boulders, including placement of additional boulders is to be anticipated. Adjustments will be
paid for separately, and if additional boulders are required, they will be paid for on a unit price
basis. Support and smaller rock to fill voids and allow adjustment of the boulders is a subsidiary
obligation of the work, and such rock will not be counted as feature boulders.

The installation of feature boulders shall expose weathered faces to give the appearance of
partially buried boulders in original state. It should be anticipated that handling and moving of
individual boulders during the initial placement period may be required to achieve the required
slopes, grades and positions desired by the Engineer in the field. Such adjustments during the
initial placement period will be included in the cost of the work.

The elevation of the feature boulders shall be within 3-inches of the elevations shown on the
drawings, unless otherwise authorized or directed by the Engineer in the field.

Method of Measurement: Measurement for payment for feature boulders shall be based on the
number of such boulders installed in place as shown on the plans and as directed by the
Engineer.
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Basis of Payment: This work will be paid for at the contract unit price in tons for “FEATURE
BOULDERS”, which price shall include all excavation and compaction of sub grade materials,
water control, sorting, handling and transport of boulders, boulders (all sizes), grading of slopes
to receive boulders, placement and adjustment, except final adjustment during hydraulic testing
which is paid for elsewhere, testing, and shaping of the boulders, including placement of
additional boulders and all materials, equipment and labor required to complete the work as
specified herein and as shown in the Plans.
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SPECIAL PROVISION
WEEP DRAINS

Description: This item shall consist of the furnishing of all materials, equipment, and labor
necessary for the installation of weep drains at locations shown on the plans and as specified
herein.

Materials: Pipe materials shall be 4-inch SDR 25 PVC with compatible fittings, at a minimum.
Standard plastic fittings may be used in grouted boulders to deflect around rock so long as pipe
drains freely by gravity and are oriented in the direction of the surface flow. Any exposed plastic
shall be schedule 80 and grey in color. All fittings shall be restrained to prevent dislodging or
pulling apart.

The filter material shall consist of free draining sand and gravel, rounded, not crushed. The
material shall be selected to drain insitu and fill material to freely intercept and drain subsurface
water without excessive movement of fines or other sub grade erosion. The contractor will
select this material and submit it for approval with gradation test of the filter material and onsite
materials to be drained at specific locations.

An example Weep Drain Filter material is as follows:
Percent by Weight

Sieve Size or Designation Passing Square Mesh Sieves
1-inch 100

3/4-inch 90-100

3/8-inch 40-100

No. 4 20-60

No. 16 10-30

No. 30 0-5

No. 200 0

The coefficient of uniformity is 4 or greater for gravels and 6 or greater for sands. The
coefficient of curvature is between 1 and 3 for both gravel and sands. There is no guarantee
that this material would work satisfactorily as performance is a factor of insitu materials, thus the
requirement for the test

Construction Requirements: Following trench excavation and other earthwork operations, a
zone of filter material shall be placed surrounding the perforated pipe no less than 12 inches
thick. The trench in the existing or fill materials will be kept clean. The pipe will be installed in
the gravel and connected to the solid drain pipe, with care taken to prevent caps, tees,
couplings and other fitting from being pulled apart.

Great care will be taken to assure good conductivity through the trench walls and from the filter
material. The excavation method will not result in covering the trench walls with less permeable
material or in anyway limiting the flow of subsurface water. Ends of all pipe installations except
lateral outfalls shall be capped to prevent entry of soil materials.
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After the pipe installation has been inspected and approved, the filter material shall be placed in
6-inch lifts to a height of 12-inches above the top of the pipe. Care shall be taken not to
displace or deflect the pipe. Granular filter material shall be protected from contamination by
foreign material during construction. Areas which have become contaminated shall be re-
excavated and the contaminated material shall be replaced with clean filter material at the
Contractor's expense.

The top of the filter material will be covered with a 30 mil impervious fabric to prevent
penetration of grout into the gravel or soils adjacent to the trench.

Type A Weep Drain. A Type A Weep Drain is intended for an application of sloping grouted
boulders. The solid discharge pipe will be routed through the voids in the boulders with a
positive downward slope. The ultimate discharge will be oriented in the downstream direction of
the surface flow. Small protective boulders will be hand placed and grouted to conceal and
protect the end of the pipe, and to prevent the deflection of surface flow into the pipe.

Type B Weep Drain. A Type B Weep Drained is intended for an application requiring a vertical
riser through most of the grouted boulders, such as below a underwater drop off below a
whitewater chute or a Stacked Grouted Boulder retaining wall. The riser will be installed
vertically though the sub grade and grouted boulders to near the surface of the grout. Care will
be taken during boulder placement and other activities to prevent pipe damage or
disconnection. A pipe bend will be installed and a discharge pipe placed horizontally just below
the grouted boulder surface. Small boulders or cobble will be placed and grouted to protect the
end of the pipe and prevent surface flow from being deflected into the pipe.

Basis of Payment: This work will be paid for at the unit price per each “WEEP DRAINS”, which
price shall be payment in full to complete the work as specified herein and as shown in the
Plans.
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CEMENT (BDE)

Effective: January 1, 2007
| Revised: November 1, 2007

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current -
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants

Portland cement shall be according to ASTM C 150, and shall meet the standard
“physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete.  Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in -
ASTM C 150 may be used when approved by the Engineer.

The fotal of all organic processing additions shall be a maximum of 1.0 percent by
weight'(mass) of the cement and the total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. Organic processing additions
shall be limited to grinding aids that improve the flowabtllty of cement, reduce pack set,
and improve grinding efficiency. Inorganic processing additions shall be limited to -
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302
and Class C fly ash according to the chemical requirements of AASHTO M 295.

(b) Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be éccording
fo the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”. '

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP or [(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is
used. The pozzolan constituent for Type IP shall be a maximum of 21 percent of the
weight (mass) of the portland-pozzolan cement. All other cements referenced in
ASTM C 595 may be used when approved by the Engineer.

For cast-in-place construction, portland-pozzolan cements shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. [f permission is given, the mix design strength requirement may require the
. Contractor to increase the cement or eliminate the cement factor reduction for a water- -
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(c)

reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and.
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be: according to ASTM C 595 and shail meet
the standard physical and chemical requirements. . Type I(SM) slag-modified portland
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. All other cements referenced in ASTM C 595

. may be used when approved by the Englneer

For cast-in-place constructlon portland blast—furnace slag cements shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of

- the Engineer. If permission is given, the mix design strength requirement may require

the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water—reducmg admixture which is permitted .according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to

Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department's current “Approved List of Packaged, Dry, Rapid Hardening Cementitious

- Materials for Concrete Repairs”, and shall be according fo the following.

(1) The .cement shall have a maximum final set of 25 minutes, according to Hlinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to lllinois Modified
ASTM C 109. - '

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596. :

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

-88-



(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B. At 100 cycles, the specimens are measured and
weighed at 73 °F (23 °C).

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used when specified by
the Engineer. The cement shall meet the standard physical requirements for Type |
cement according to ASTM C 150, except the time of setting shall not apply. The
chemical requirements shall be determined according to ASTM C 114 and shall be as
follows: minimum 38 percent aluminum oxide (Al,Os), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (S03), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
reS|due : '

1001. 02 Umformlty of Color." Cement contamed in‘single Ioads orin shlpments of several
loads to the same project shall not have VISIb|e dlfferences in color _

1001 03 Mlxmg Brands and Types leferent brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer. = -

1001.04 Storage. Cement shall be stored and -protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types

of cement from the same manufacturmg plant, or the same brand or type from different plants
shall be kept separate E :

80166
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EQUIPMENT RENTAL RATES (BDE)

Effective: August 2, 2007
| Revised: January 2, 2008

Replace the second and  third paragraphs of Article 105. 07(b)(4)a of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, W|I1 be paid for according to
Article 109.04(b)(4).”

Rep|a§e Asticle 109.04(b)(4) of the Standard Specirca'tions'with the following:

(4) Equipment. Equrpment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equnpment
the Contractor will be paid as follows.

a. Contractor Owned Equment Contractor owned eqmpment will be paid for by
the hour using the applicable FHWA houriy rate from the “Equipment Watch
 Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/1 76) x (model year adj.) x (llinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

- The time allowed will be the actual time the equipment is operating on the extra

work. For the time required to move the equipment to and from the site of the

-extra work and any authorized idle (standby) time, payment will be made at the
. following hourly rate: 0.5 x (FHWA hourly rate - EQC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not. mclude labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that plece of equipment
that is consistent with its cost and use in the industry.
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

Al prices shall be agreed to in writing before the equipment is used.”

80189
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EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) Erosion and Sediment Control Deficiency Deduction. When the Engineer is notified or

determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and
direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 1 week based
on the urgency of the situation and the nature of the deficiency. The Engineer will be the
sole judge : :

A defi iciency may be any lack of repalr malntenance or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water
Permit for Construction Site Activities. A deficiency may also be applied to situations
where corrective action is not an option. such as the failure to part:clpate in a jobsite
inspection of the project, failure to install required measures prior to initiating earth .
moving operations, disregard of concrete washout reqwrements or other disregard of

the NPDES permit. - - '

If the Contractor fails to correct a deficiency within the specified time, a daily monetary -
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer's acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those

- deficiencies where corrective action was not an option, the monetary deduction will be

- immediate and will be valued at one calendar day.”

80180
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PAYMENTS TO SUBCONTRACTORS (BDE)

' Effective: June 1, 2000
Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
correspondlng, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment. -
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

~The Act also provides that the time for payment required and the calculation of any interest due
‘applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting cham

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to ali
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withhield from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
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| 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in.Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
| Contractor's payment bond according to the Public Construction Bond Act, 30 ILCS 550.

80022
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REINFORCEMENT BARS (BDE)

Effective: November 1, 2005
| Revised: January 2, 2008

Revise Article 1006.10(a) of the Standard Specifications to read:

“ (a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
andfor Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

n Reinforcernent Bars -(Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a.

_For straight bars furnished in cut lengths and with a well-defined yield point, the

yield point shall be determined as the élastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar. B

For bars without a well-defined yield point, including bars straightened from coils, ‘
the yield strength shall be determined by taking the corresponding load at
0.005 strain as measured by an extensometer (0.5% elongation under load) and
dividing it by the nominal cross-sectional area of the bar.

For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19}, the
elongation after rupture shall be at least 9%.

Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer. '

Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). - The dimensions and ciearances of this guided bend test shall be
accordmg to ASTM E 190. '

“Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars

conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32. -

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M} and the following. . :
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80151

a. Certification. The epoxy coating applicator shall be certified according to the

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

. Coating Thickness. The thickness of the epoxy coating shall be 7 to 12 mils

(0.18 to 0.30 mm). When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be perm[tted "
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)

Effective: April 2, 2004
Revised: April 1, 2007

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form, or failure to fill out the form completely, shall make this contract exempt of steel cost _
adjustments.

‘Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used m
the manufacture of the following items: - '

© Metal Piling (excluding temporary sheet p:hng)
Structural Steel :
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
follewing: ‘ : ‘ ;

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor

(b) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(c) The quantity of steel in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD
Where: SCA = steel cost adjustment, in dollars

Q= quantity of steel incorporated into the work, in ib (kg)

D = price factor, in dollars per ib (kg)

D= CBPM - CBPL
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Where: CBPw= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the
American Metal Market (AMM) for the day the steel is shipped from the mill,
The indices will be converted from dollars per ton to dollars per Ib (kg).

CBP.= The average of the Consumer Buying Price indices for Shredded Auto
- Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is Iet. The indices will be converted from dollars per

ton to dollars per b (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost ad]ustment for the
various :tems are shown in the attached table

| No steel cost adjustment WI|| be made for any products manufactured from steel having a m|II
- shipping date prlor to the letting date

- If the Contractor fails to provide the reqUired documentation, the method of adjustment will be
calculated as described above; however, the CBPy, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs. ' : ' :

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP, and CBPy, in excess of five percent, as calculated '

by

Percent Difference = {(CBP_ — CBPy) + CBP,} x 100

- Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all

- other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shaII not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 ka/m)

Other piling See plans
Structural Stee! See plans for weights
- {masses)
Reinforcing Steel See plans for weights
{masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m):

Guardrail

" Steel Plate Beam Guardrafl, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrall, Types A and B wiwood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ibfft (30 kg/m)

30 Ib/ft (45 kgim)

8 Ibfft (12 kg/m)
305 Ib (140 kg) each
1280 Ib {570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 46 ft {9 ~ 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30- 50 ft (9— 15.2 m }
Light Pole w/Mast Arm, 55 - 60 ft (16.5~ 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 —.33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 it (36.5 ~ 42.5 m)
Light Tower wiLuminaire Maunt, 150 - 160 ft (45.5 — 48.5 m)

11 Ibfft (16 kg/m)
14 1b/ft (21 kg/m)
21 Ib/ft (31 katm)
13 Ibfft {19 kg/m)
19 Ib/fi (28 kgim)
31 Ib/ft (46 kairm)
65 Ib/ft (97 kg/m)

80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m).
53 Ib/ft (79 kg/m)
52 b/t (77 kgim)

Frames and Grates
Frame
Lids and Grates

256 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this COmpIeted form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.
After award, this form, when submitted shall become part of the contract. :

- Contract No.:

Company .Name:

Contractor’'s O"gt'ion:

Is your company opting to include this special provision as part of the contract plans?

Yes [] No []

Signature: . Date:

80127
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mbbilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor's work.

‘This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

80143
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TEMPORARY EROSION CONTROL (BDE)

Effective:. November 1, 2002
Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Spedifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall -be desrgned by the Contractor and be subject to the approval of the
Engineer.” _

Add the followmg paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the pl‘OjeCt Conditions created by the Contractor's
operations, or for the Contractor's convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosmn and sediment control systems shall have the Engineer's written
approval.”

Add the following paragraph aiter the ninth paragraph of Article 280.07 of the Standard
Specifications:

_ Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

80087
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ILLINOIS DEPARTMENT OF LABOR
PREVAILING WAGES FOR KENDALL COUNTY EFFECTIVE October, 2007

The Prevailing rates of wages are included in the Contract proposals which are subject to Check
Sheet #5 of the Supplemental Specifications and Recurring Special Provisions. The rates have
been ascertained and certified by the lllinois Department of Labor for the locality in which the
work is to be performed and for each craft or type of work or mechanic needed to execute the
work of the Contract. As required by the Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and
Check Sheet #5 of the Contract, not less than the rates of wages ascertained by the lllinois
Department of Labor and as revised during the performance of the contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as listed in
this specification of rates, the Contractor shall post the revised rates of wages and shall pay not
less than the revised rates of wages. Current wage rate information shall be obtained by visiting
the lllinois Department of Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-
793-2814. It is the responsibility of the Contractor to review the rates applicable to the work of
the contract at regular intervals in order to insure the timely payment of current rates. Provision
of this information to the Contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the Contractor pursuant to the Act,
and the Contractor agrees that no additional notice is required. The Contractor shall notify each
of its subcontractors of the revised rates of wages.
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Kendall County Prevailing Wage for October 2007

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICX MASON
CARPENTER

CEMENT MASON
CERAMIC TILE FNSHER
COMMUNICATION TECH
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR 1. INEMAN
ELECTRIC PWR TRK DRV
ELECTRICIAN
ELEVATOR CONSTRUCTOR
FENCE ERECTOR
GLAZIER

HT/FROST INSULATOR
IRON WORKER '

LABORER

LATHER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MATERIAI, TESTER T
MATERIALS TESTER II
MILLWRIGHT ]
OPERATING ENGINEER
OPERATING ENGIMNEER
OPERATING ENGIMEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
ORNAMNTL TRON WORKER
PAINTER

PAINTER SIGNS
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

. ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STEEL ERECTOR

STONE MASON
TERRAZZ0O FINISHER
TERRAZZO MASON

TILE MASON

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER
TUCKPOINTER
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Legend:
M-F>8 (Overtime is required for any hour greater than 8 worked
each day, Monday through Friday. :
08A (Overtime is required for every hour worked on Saturday)
OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W ({(Health & Welfare Insurance)
Pensn (Pension}
Vac (Vacation)
Trng {Training}

Explanations

KENDALL COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
sunday is celebrated on .the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS -~ MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain. '

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass, '
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all socap compounds, paper products,
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" tapes, and all polyethylene coverings, plywood, magonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac ecuipment, and zll floor scarifying equipment
used in preparing floors to receive tile. The c¢lean up and removal of
all waste and materials. All demolition of existing tile f£loors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of
telecommunication facilities (voice, sound, data and video),

telephone, sgecurity, and data inside wire, interconnect, terminal
equipment, central offices, PABX and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area network), LAN (local area networks), and
ISDN (integrated system digital network), pulling of wire in

raceways, but not the installation of raceways.

MARBLE FINISHER '

Loading and unloading trucks, distribution of all materials (all
stone,. sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be )
needed for the installation of such materials, building of '
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may

- be required in helping a Marble Setter in the handling of all material
in the erection or ‘installation of interior marble, slate, :
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
experiors and customarily known as stone in the trade}, carrara,.
sanionyx, vitrolite and similar opague glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treadds, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and experior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproocfing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures. '

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Alr Compressors and Welding Machines,
“including those pulled by c¢ars, pick-up trucks and tractors;
-Ambulances Batch Gate Lockers; Batch Hopperman; Car and Truck Washers;
Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and
Greasers; 0Oil Distributors 2-man cperation; Pavement Breakers; Pole
Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip
Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck
Conveyor Operation, 2 or 3 man; Teamsters; Unskilled dumpman; and
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Truck Drivers hauling warning lights, barricades, and portable
toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 vards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
‘similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards:
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 vards and over:
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic vyards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet: Pole
-and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more:;
Mechanic--Truck Welder and Truck Painter.

'Class 4. 8ix axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with holst and accessories; Foreman; Master Mechanic;
Self-loading equipment 1like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination
Back Hoe Front End-loader Machine; Compressor and Throttle Valve:
Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer; Concrete Placing Boom; Concrete Pump {Truck Mounted);
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, {(GCI and
similar Type); Creter Crane; Crusher, Stone, ete.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, twe and three Drum; Hoists, Two
Tugger Cne Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac
(and similar equipment):; Locomotives, All; Motor Patrol; Pile Drivers
and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind
Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines. ' ‘

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;’
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4
yd.; Hoists, Automatiec; Hoists, inside Freight Elevators; Hoists,
Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed;
Rock Drill (self-propelled); Rock Drill ({txruck mounted); Rollers, All;
Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller:;
Winch Trucks with "A" Frame.

Class 3. Alr Compresseor; Combination - Small Eguipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.}; Pumps, Well Points; Welding Machines {2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.
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yvd.}).

Class 4. Bobcats and/or other Skid Steer Loadersg; Oilers; and Brick
Forklift. :

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson

Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &

" Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Beats; Derricks, Traveling; Dowell machine with
Alr Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
.Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
.Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One,. Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress. Machine; Pump Cretes Dual Ram; Rock Drill -. Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Cencrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring

and/or Mining Machines; Wheel Excavator; Widemer {(APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 c¢u. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttlé Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro : Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7% Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
‘'Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser - Engineer; Highlift Shovels or Front Endloader:
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All
Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes;
Squeeze Cretes-Screw. Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops -~ Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,

- Compactor, etc.; Tug Boats.

Class 3. Boilers; Breooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Beoilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machinesg; Post-Hole Digger:; Power Saw, Concrete
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw
Blower; Steam Generators; Stump Machine; Winch Trucks with "A® Frame:;
Work Boats; Tamper - Form-Motor Driven. '
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Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Rlaster;
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
{2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats {all)}; Brick Forklifts, Oilers.
TERRAZZQ FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosalc Terrazzo Mechanic, and the mixing,
grinding, grouting,. cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stalrs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
JDepartment generally has on file such definitions which are available.
If a task to be performed is not subject to one of the
¢lassifications of pay set out, the Department will wupon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, 'such special
determination being then deemed to have existed under this
determination. If a project reguires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
{(regardless of equipment used or its size) ‘is covered by the
clasgifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classificaticns of truck driver.
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