
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid 
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting April 23, 2010 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 72D51 
  ADAMS-MORGAN Counties 
  Section D6 REHAB BDGE PAINTING 2010-1 
  District 6 Construction Funds 
  Route FAP 63/FAP 310 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

30 



 

 
INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 72D51 
 ADAMS-MORGAN Counties 
 Section D6 REHAB BDGE PAINTING 2010-1 
 Route FAP 63/FAP 310 
 District 6 Construction Funds 
 
Cleaning and painting of bridges located on US 24 over Cedar Creek and Burlington Northern and  
Santa Fe Railroad in Quincy and on IL 104 over Norfolk Southern Railway Company south of IL 78 in  
Jacksonville (SN 001-0011 & 069-0019). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
03/29/2010

72D51
State Job # - C-96-182-10
PPS NBR - 0-00101-6002 Project Number Route
County Name - ADAMS- MORGAN- FAP 63
Code - 1 - 137 - FAP 310
District - 6 - 6 - 
Section Number - D6 REHAB BDGE PAINTING 2010-1 9

9
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0048665 RR PROT LIABILITY INS L SUM 1.000

50600600 CLEAN & PT STL BR  N1 L SUM 1.000

50600700 CLEAN & PT STL BR  N2 L SUM 1.000

50606401 C&D LEAD PT CL RS  N1 L SUM 1.000

50606402 C&D LEAD PT CL RS  N2 L SUM 1.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70101830 TRAF CONT-PROT BLR 21 L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000



CONTRACT NUMBER 72D51

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
 
 

-7-



 

 
RETURN WITH BID 

 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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RETURN WITH BID 

 
 
 

SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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RETURN WITH BID  

  Contract No. 72D51 
  ADAMS-MORGAN Counties 
  Section D6 REHAB BDGE PAINTING 2010-1 
  Route FAP 63/FAP 310 
  District 6 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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RETURN WITH BID    
   Contract No. 72D51 
   ADAMS-MORGAN Counties 
   Section D6 REHAB BDGE PAINTING 2010-1  
   Route FAP 63/FAP 310 
   District 6 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID   
  Contract No. 72D51 
  ADAMS-MORGAN Counties 
  Section D6 REHAB BDGE PAINTING 2010-1 
  Route FAP 63/FAP 310 
  District 6 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid  

Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
 
  



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 72D51 
  ADAMS-MORGAN Counties 
  Section D6 REHAB BDGE PAINTING 2010-1 
  Route FAP 63/FAP 310 
  District 6 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., April 23, 2010.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72D51 
  ADAMS-MORGAN Counties 
  Section D6 REHAB BDGE PAINTING 2010-1 
  Route FAP 63/FAP 310 
  District 6 Construction Funds 
  
 Cleaning and painting of bridges located on US 24 over Cedar Creek and Burlington Northern and 
Santa Fe Railroad in Quincy and on IL 104 over Norfolk Southern Railway Company south of IL 78 in 
Jacksonville (SN 001-0011 & 069-0019). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Secretary 
 



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2010 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
280 Temporary Erosion Control  .................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  .......................................................................................... 7 
443 Reflective Crack Control Treatment ........................................................................................................ 12 
502 Excavation for Structures  ....................................................................................................................... 15 
503 Concrete Structures  ................................................................................................................................ 16 
504 Precast Concrete Structures  .................................................................................................................. 17 
505 Steel Structures  ...................................................................................................................................... 18 
540 Box Culverts  ........................................................................................................................................... 19 
581 Waterproofing Membrane System  .......................................................................................................... 20 
630 Steel Plate Beam Guardrail  .................................................................................................................... 21 
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 22 
637 Concrete Barrier  ..................................................................................................................................... 23 
669 Removal and Disposal of Regulated Substances  ................................................................................... 24 
672 Sealing Abandoned Water Wells  ............................................................................................................ 25 
701 Work Zone Traffic Control and Protection  .............................................................................................. 26 
720 Sign Panels and Appurtenances  ............................................................................................................ 27 
721 Sign Panel Overlay  ................................................................................................................................. 28 
722 Demountable Sign Legend Characters and Arrows  ............................................................................... 29 
726 Mile Post Marker Assembly  .................................................................................................................... 30 
733 Overhead Sign Structures  ...................................................................................................................... 31 
783 Pavement Marking and Marker Removal  ............................................................................................... 32 
801 Electrical Requirements  .......................................................................................................................... 33 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 34 
836 Pole Foundation  ..................................................................................................................................... 35 
838 Breakaway Devices  ................................................................................................................................ 36 
862 Uninterruptable Power Supply  ................................................................................................................ 37 
873 Electric Cable  ......................................................................................................................................... 39 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 41 
1003 Fine Aggregates  ..................................................................................................................................... 42 
1004 Coarse Aggregates ................................................................................................................................. 43 
1005 Stone and Broken Concrete  ................................................................................................................... 44 
1006 Metals  ..................................................................................................................................................... 45 
1008 Structural Steel Coatings  ........................................................................................................................ 47 
1010 Finely Divided Materials  ......................................................................................................................... 48 
1020 Portland Cement Concrete  ..................................................................................................................... 49 
1022 Concrete Curing Materials  ...................................................................................................................... 58 
1024 Nonshrink Grout  ..................................................................................................................................... 59 
1030 Hot-Mix Asphalt  ...................................................................................................................................... 60 
1032 Bituminous Materials  .............................................................................................................................. 65 

  



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

1042 Precast Concrete Products  ..................................................................................................................... 68 
1062 Reflective Crack Control System  ............................................................................................................ 70 
1069 Pole and Tower  ...................................................................................................................................... 72 
1074 Control Equipment  .................................................................................................................................. 75 
1076 Wire and Cable  ....................................................................................................................................... 80 
1080 Fabric Materials  ...................................................................................................................................... 81 
1081 Materials for Planting  .............................................................................................................................. 82 
1083 Elastomeric Bearings  .............................................................................................................................. 84 
1090 Sign Base  ............................................................................................................................................... 85 
1091 Sign Face  ............................................................................................................................................... 87 
1092 Sign Legend and Supplemental Panels  .................................................................................................. 95 
1093 Sign Supports  ......................................................................................................................................... 96 
1094 Overhead Sign Structures  ...................................................................................................................... 98 
1095 Pavement Markings  ................................................................................................................................ 104 
1101 General Equipment ................................................................................................................................. 106 
1102 Hot-Mix Asphalt Equipment  .................................................................................................................... 107 
1103 Portland Cement Concrete Equipment  ................................................................................................... 109 
1106 Work Zone Traffic Control Devices  ......................................................................................................... 110 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ......................................................................................................................

 
111 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 114 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 115 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
125 

5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)  .......................................................... 130 
6  Reserved  ................................................................................................................................................ 135 
7  Reserved   .......................................... 136 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
137 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 138 
10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 141 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 144 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 146 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 150 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 152 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 153 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 155 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 156 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 158 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  .......................................................................................... 159 
20  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  ..................................................... 160 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  ............................................................................................... 164 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  ................................................... 166 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 168 
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 170 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 171 
26  English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 172 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 173 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................. 174 
29  Reserved  ................................................................................................................................................ 175 
30  Quality Control of Concrete Mixtures at the Plant 

(Eff. 8-1-00) (Rev. 1-1-09)  ......................................................................................................................
 
176 

31  Quality Control/Quality Assurance of Concrete Mixtures 
(Eff. 4-1-92) (Rev. 1-1-09)  ......................................................................................................................

 
184 

32  Asbestos Bearing Pad Removal (Eff. 11-1-03)  ....................................................................................... 196 
33  Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)  ................................................ 197 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern 
the construction of FAP Route 63 (US 24) & FAP Route 310 (IL 104); Section D6 Rehab Bdge 
Painting 2010-1, Adams and Morgan counties, Contract No. 72D51 and in case of conflict with 
any part, or parts, of said Specifications, the said Special Provisions shall take precedence and 
shall govern. 
 
 
DESCRIPTION OF PROJECT 
 
This work shall consist of cleaning and painting the structural steel on the following bridges: US 
24 over Cedar Creek & BNRR located 1.5 miles north of IL 104 (Broadway) in Quincy in Adams 
County and IL 104 over NSRR located .5 mile south of IL 78 in Jacksonville in Morgan County.  
The extent of cleaning and painting required is included in the Special Provisions. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  November 1, 1984  Revised:  April 15, 1997 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special 
details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications 
for Road and Bridge Construction, and as amended by the Supplemental Specifications, 
Recurring Special Provisions, the Special Provisions contained herein, and the following 
highway standards relating to traffic control: 
 

701001 701006 701201 701501 701901 BLR 21 
 
Keeping Road Open to Traffic:  The Contractor shall coordinate the work in such a manner so 
the roads are kept open to traffic at all times in accordance with the applicable portions of 
Section 107 of the “Standard Specifications for Road and Bridge Construction,” adopted 
January 1, 2007 and the Standards included in the plans.  No lane of traffic shall be less than 12 
feet in width. 

 
Limitations of Construction:  The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
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1. During the construction of this section the following shall apply:  At least one lane of US 
24 and IL 104 shall remain open to traffic at all times. 

 
2. The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 

drums, and lights for the warning and protection of traffic, as required by Sections 107 
and 701 through 703 of the Standard Specifications, and as modified.  The Contractor 
will be responsible for the traffic control devices at all times during construction activities 
and shall coordinate the items of work in order to keep hazard traffic inconveniences to a 
minimum. 

 
All Advance warning signs shall be in new or like new condition at the start of the project.  
All warning signs shall be 48-inches by 48-inches and have a black legend on a 
fluorescent orange reflectorized background. 

 
3. All post mounted signs shall use 100 x 100 mm (4x4 inches) wood posts according to 

Article 1007.05 of the Standard Specifications and shall be properly braced to the 
satisfaction of the Engineer.  The use of metal posts will not be permitted. 

 
4. Stage construction for US 24 lane closures shall comply with Traffic Control and 

Protection Standards 701001, 701006, 701501, and 701901. Traffic control shall be paid 
for at the contract lump sum price for Traffic Control and Protection Standard 701501.  
 

5. Parker Heights Park Road under US 24 will be closed during the  painting of SN 001-
0011 over this road.  This cost shall be included in the Lump Sum Price for TRAFFIC 
CONTROL AND PROTECTION STANDARD BLR 21. 

 
6. Traffic Control and Protection on IL 104 shall be in accordance to Standard 701001, 

701006, 701201 and 701901.  Traffic Control shall be paid for at the contract Lump Sum 
Price for TRAFFIC CONTROL AND PROTECTION STANDARD 701201. 
 

7. No lane closure without flagger. 
 

 
STRUCTURE DESCRIPTIONS (001-0011) ADAMS COUNTY 
 
#1 
Bridge 001-0011 US 24 over Cedar Creek/BNRR located 1.5 miles north of IL 104 (Broadway) 
in Quincy. 
 
This four span structure has an overall steel length of 430.1 feet, a total width of 38.7 feet.  The 
cleaning and painting methods to be used are outlined on the plans. 
 
The painting of this structure shall be according to the Special Provisions for Cleaning and 
Painting Existing Steel Structures contained herein.  The paint shall be the organic 
zinc/epoxy/urethane paint system.  The color shall be as shown on the plans. 
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STRUCTURE DESCRIPTIONS (069-0019) MORGAN COUNTY 
 
#2 
Bridge 069-0019 IL 104 over NSRR, located .5 mile south of IL 78 in Jacksonville. 
 
This four span structure has an overall steel length of 144 feet, a total width of 38.7 feet.  The 
cleaning and painting methods to be used are outlined on the plans. 
 
The painting of this structure shall be according to the Special Provisions for Cleaning and 
Painting Existing Steel Structures contained herein.  The paint shall be the organic 
zinc/epoxy/urethane paint system.  The color shall be as shown on the plans. 
 
 
PEDESTRIAN COUNTDOWN SIGNAL HEAD, LIGHT EMITTING DIODE 
 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General.  
 

1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” 
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  
Module shall not have user accessible switches or controls for modification of cycle. 

 
2. At power on, the module shall enter a single automatic learning cycle.  During the 

automatic learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 

Timing. The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 

 
4. The module shall allow for consecutive cycles without displaying the steady Upraised 

Hand. 
 
5. The module shall recognize preemption events and temporarily modify the crossing 

cycle accordingly.   
 
6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 

will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand.  

 
7. If the controller preempts during the flashing Upraised Hand, the countdown will continue 

to count down without interruption. 
 
8. The next cycle, following the preemption event, shall use the correct, initially 

programmed values. 
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9. If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some 
reason, the unit suspends any timing and the digits will go dark. 

 
10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 

seconds. 
 
11. The countdown numerals shall be two (2) “7 segment” digits forming the time display 

utilizing two rows of LEDs.  
 
12. The LED module shall meet the requirements of the Institute of Transportation 

Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal 
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE 
specifications, except as modified herein.  

 
13. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
14. In the event of a power outage, light output from the LED modules shall cease 

instantaneously.   
 
15. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 

(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White 
(Walking Person) indications.   

 
16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001 Revised:   February 1, 2010 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
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Item  Article 
(a) Waterborne Acrylic 1008.04 
(b) Aluminum Epoxy Mastic 1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 

sealer shall have the following properties: 
 

(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.  
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.   
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If detergents, additives, or inhibitors are incorporated into the water, the Contractor shall 
include the names of the materials and Material Safety Data Sheets (MSDS).  The 
Contractor shall identify the solvents proposed for solvent cleaning together with MSDS. 

 
The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 
 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 

 
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 

overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.  For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 
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When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.  The 
Contractor remains solely responsible for the adequacy and completeness of the programs and 
work practices, and adherence to them. 
 
Contractor Qualifications.  Unless indicated otherwise on the plans, for non lead abatement 
projects, the painting Contractor shall possess current SSPC–QP1 certification.  For lead 
abatement projects the Contractor shall also possess current SSPC-QP2 certification.  The 
Contractor shall maintain certified status throughout the duration of the painting work under the 
contract.  The Department reserves the right to accept Contractors documented to be currently 
enrolled in the SSPC-QP7, Painting Contractor Introductory Program, Category 2, in lieu of the 
QP certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day. 
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified, 
or shall provide evidence of successful inspection of 3 projects of similar or greater complexity 
and scope that have been completed in the last 2 years. Copies of the certification and/or 
experience shall be provided. References for experience shall be provided and shall include the 
name, address, and telephone number of a contact person employed by the bridge owner. 
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The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.   
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The presence or activity of Engineer observations in no way relieves the Contractor of the 
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all 
requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide 
the Engineer with a safety harness and a lifeline according to OSHA regulations.  The lifeline 
and attachment shall not direct the fall into oncoming traffic.  The Contractor shall provide a 
method of attaching the lifeline to the structure independent of the inspection facility or any 
support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 
mm) above the ground, the Contractor shall provide an approved means of access onto the 
platform. 
 
The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access and entryways shall be at least 20 foot candles (215 
LUX). 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
 
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.   
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Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for approval prior to starting the work.  Approval shall not relieve the Contractor of 
their ultimate responsibility for controlling paint debris from escaping the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract. 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.   
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Whenever the intended purposes of the controls or protective devices used by the Contractor 
are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Damage to vehicles or property shall be repaired by the 
Contractor at the Contractor’s expense.  Painted surfaces damaged by any Contractor's 
operation shall be repaired, removed and/or repainted, as directed by the Engineer, at the 
Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
 

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 

 
b) If the Contractor proposes to control the weather conditions inside containment, proposed 

methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

 
c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 

otherwise by the Engineer in writing. 
 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
 
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
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a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 

 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 

 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 

 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 

 
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 

surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 
removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 

 
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.  
The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
 

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.   



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

 14

The equipment being used for the majority of the cleaning may need to be supplemented 
with other commercially available equipment, such as angle nozzles, to properly clean 
the limited access areas.  The acceptability of the best effort cleaning in these areas is at 
the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except 
for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With 
the exception of crevices as defined below, surface discoloration is considered to be a 
residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the 
proposed inhibitor together with a letter from the coating manufacturer indicating that the 
inhibitor is suitable for use with their products.  The surfaces shall be allowed to 
completely dry before the application of any coating. 
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c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 
accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.  Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.  All locations of 
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint 
shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
 



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

 16

Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
 
When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
 
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run-off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.   
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If unacceptable results are encountered, or the methods of chloride remediation are changed, 
the Contractor shall resume testing at a frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
 
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 
b) Application Methods.  Unless prohibited by the coating manufacturer’s written 

instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 

 
The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 

 
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.   
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Defects such as runs and sags shall be brushed out immediately during application. 
 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied 
first to protect the steel, followed by the stripe coat after the full coat has dried. 
 

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

 
• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 

film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 

 
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe 
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 

 
• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 

and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

 
• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 

dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.   
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After the spot intermediate, a stripe coat and full finish coat of waterborne acrylic shall be 
applied.  The film thicknesses shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 

 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

 
• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 

thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 

 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.  The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.  The film 
thicknesses shall be as follows, measured according to SSPC-PA2: 
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• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 
thickness.   

 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 
 

Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
 
Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 

 
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 

 
CODE U  (for field applied System 3 or System 4). 
 
CODE Z  (for field applied System 1 or System 2). 
 
CODE AA  (for field applied System 5 or System 6). 
 
This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 
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b) All surfaces painted inadvertently shall be cleaned immediately. 
 

It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
 
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 

 
• SSPC-AB 1, Mineral and Slag Abrasives 

 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 

 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 

 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 

 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
 
• SSPC-SP 1, Solvent Cleaning 

 
• SSPC-SP 3, Power Tool Cleaning 

 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 

 
• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 

Prior to Recoating 
 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 
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•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 
Abrasive Blast Cleaning 

 
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 

 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 

 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 

 
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 
Effective:  October 2, 2001     Revised:  March 6, 2009 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating. 
 
General.  The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions 
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department. 
 
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.  
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
appendix 1). 
 
Containment Plans.  The containment plans shall include drawings, equipment specifications, 

and calculations (wind load, air flow and ventilation when negative pressure is specified.  
The plans shall include copies of the manufacturer’s specifications for the containment 
materials and equipment that will be used to accomplish containment and ventilation. 
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When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois. 
 
When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed. 

 
Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 

inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions 
observations that will be performed and the corrective action that will be implemented in the 
event emissions or releases occur.  Provisions for high volume ambient air monitoring, the 
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided 
together with the name and qualifications of the laboratory that is proposed for Total 
Suspended Particulate (TSP)-lead analysis. 

 
Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 

handling, storage, testing, hauling and disposal.   Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  If the use of abrasive additives is proposed, provide the name 
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and 
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note 
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or 
filings as an abrasive additive is prohibited. 

 
Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies including 

fire, accident, failure of power, failure of dust collection system, failure of supplied air system 
or any other event that may require modification of standard operating procedures during 
lead removal.  The plan shall include specific procedures to ensure safe egress and proper 
medical attention in the event of an emergency. 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.   
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The Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following: 
 
• Proper installation and continued performance of the containment system(s) in accordance 

with the approved drawings. 
• Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected. 
• Set up, calibration, operation, and maintenance of the regulated area and high volume 

ambient air monitoring equipment, including proper shipment of cassettes/filters to the 
laboratory for analysis.  Included is verification that the Engineer receives the results within 
the time frames specified and that appropriate steps are taken to correct work practices or 
containment in the event of unacceptable results. 

• Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected. 

• Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein. 

• Proper implementation of the contingency plans for emergencies. 
 

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification. 
 
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing. 
 
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured. 
 
The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.   
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When the use of negative pressure and airflow inside containment is specified, the Contractor 
shall provide all ventilation calculations and details on the equipment that will be used for 
achieving the specified airflow and dust collection. 
 
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading. 
 
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized. 
 
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department. 
 
Containment for the cleaning operation of this contract is defined as follows: 
 
• The containment system shall maintain the work area free of visible emissions of dust and 

debris according to all provisions of this Specification, with no debris permitted outside of 
the regulated area at any time. All debris within the regulated area and within the 
containment shall be collected at the end of the last shift each day, and properly stored in 
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is 
conducted within a containment that is designed with a ventilation system capable of 
collecting the airborne dust and debris created by sweeping and blowing with compressed 
air.  The ventilation system shall be in operation during the cleaning. 
 

• The containment systems shall comply with the specified SSPC Guide 6 classifications as 
presented in Table 1 for the method of paint removal utilized. 
 

• TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the 
requirements specified herein. 

 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation. 
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In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation 
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment.  The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping.  If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components recleaned. 
 
The containment systems shall also meet the following requirements: 
 
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A) 

 
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be 
maintained for the duration of the project.  Airflow inside containment shall be designed to 
provide visibility and reduce worker exposures to toxic metals according to OSHA 
regulations and as specified in Table 1 and its accompanying text.  When the location of the 
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away 
from, rather than into the seam between the containment and the structure.  The blast 
enclosure shall have an entrance chamber to allow entrance and exit from the enclosure 
without allowing the escape of blasting residue.  

 
If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust 
generation during the transfer of all abrasive/paint debris (expendable or recyclable 
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to 
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual 
conveyance is only permitted if the work is performed inside a containment that is equipped 
with an operating ventilation system capable of controlling the dust that is generated. 

 
Appropriate filtration shall be used on the exhaust air of dust collection and abrasive 
recycling equipment as required to comply with IEPA regulations.  The equipment shall be 
enclosed if visible dust and debris are being emitted and/or the regulated area or high 
volume monitor lead levels are not in compliance. 
 
Areas beneath containment connection points that were shielded from abrasive blast 
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool 
cleaning after the containment is removed. 

 
b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A) 
 

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting.  The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  
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The Contractor shall attach containment materials around and under the work area to catch 
and contain abrasive and waste materials in the event of an accidental escape from the 
vacuum shroud.  This containment is in addition to the ground covers specified earlier. 
 
It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the 
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove 
the paint by means of full containment inside a complete enclosure as directed by the 
Engineer. 
 

c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P) 
 

The Contractor shall utilize power tools equipped with vacuums and High Efficiency 
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the 
work area, and install containment materials beneath the work area to catch and contain 
waste materials in the event of an accidental escape from the vacuum shroud.  This 
containment is in addition to the ground covers specified earlier and shall be installed within 
10 ft. (3m) of the areas being cleaned. 

 
d)   Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P) 
 

When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to 
capture and collect all debris that is generated.  The containment material requirements for 
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting 
structure will be more substantial in Class 2P to better secure the containment materials 
from excessive movement that could lead to the loss of waste paint chips and debris.  
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is 
in addition to the ground covers specified earlier. 

 
Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment 

(SSPC Class 2W-3W) 
 

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, 
installed, and maintained in order to capture and contain all water and waste materials.  The 
containment shall consist of impermeable floors and lower walls to prevent the water and 
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the 
paint chips, debris, and water, other than mists, are collected.  A fine mist passing through 
the permeable upper walls is acceptable, provided the environmental controls specified 
below are met.  If paint chips, debris, or water, other than mists, escape the containment 
system, impermeable walls and ceilings shall be installed. 
 
When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume 
of waste that is generated.  The water after filtration shall be collected and disposed of 
according to the waste handling portions of this specification. 
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When a slurry is created by injecting water into the abrasive blast stream, the slurry need 
not be filtered to separate water from the particulate. 

 
Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water. 
 
a) Soil and Water.  Containment systems shall be maintained to prevent the escape of paint 

chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection, 
and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that have 
become deposited on surrounding property, structures, equipment or vehicles, and bodies of 
water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and 
change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future. 

 
Water booms, boats with skimmers, or other means as necessary shall be used to capture 
and remove paint chips or project debris that falls or escapes into the water. 
 
At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If 
debris is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of 
preparation are used, the damp debris can remain overnight provided it is protected from 
accidental release by securely covering the waste, folding the waste into the ground tarps, 
or by other acceptable methods.  Prior to commencing work the next day, the debris from 
the folded ground tarps shall be removed. 
 
Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed, even if the 
material being cleaned was a pre-existing condition. 

 
b) Visible Emissions.  The Contractor shall conduct observations of visible emissions and 

releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note 
that visible emissions observations do not apply to the fine mist that may escape through 
permeable containment materials when wet methods of preparation are used. 

 
Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are 
unacceptable.  In an 8-hour workday, this equates to emissions of a cumulative duration no 
greater than 4.8 minutes (288 seconds).  This criterion applies to scattered, random 
emissions of short duration.  Sustained emissions from a given location (e.g., 1 minute or 
longer), regardless of the total length of emissions for the workday, are unacceptable and 
action shall be initiated to halt the emission. 
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If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work 
practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future. 

 
c) Ambient Air Monitoring.  The Contractor shall collect and analyze air samples to evaluate 

levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or 
within 1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are not 
located within these limits, monitoring is not required.  Sensitive receptors are areas of 
public presence or access including, but not limited to, homes, schools, parks, playgrounds, 
shopping areas, livestock areas, and businesses.  The motoring public is not considered to 
be a sensitive receptor for the purpose of ambient air monitoring.  The monitoring schedule 
shall be as follows: 

 
• For dry abrasive blast cleaning monitoring shall be conducted full time during all days 

of dust-producing operations (e.g., paint removal, waste handling, containment 
movement, etc.). 

• For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall 
be conducted for the first 5 days of dust producing operations.  If the results after 5 
days are acceptable, monitoring may be discontinued.  If the results are unacceptable, 
corrective action shall be initiated to correct the cause of the emissions, and 
monitoring shall continue for an additional 5 days.  If the results are still unacceptable, 
the Engineer may direct that the monitoring continue full time. 

• When monitoring is discontinued, if visible emissions are observed and/or the 
Contractor’s containment system changes during the course of the project, then air 
monitoring will again be required for a minimum of two consecutive days until 
compliance is shown. 
 

All ambient air monitoring shall be performed by the Contractor according to the accepted 
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B, 
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere 
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the 
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air. 
 
The Contractor shall provide up to 4 monitors per work site and all necessary calibration and 
support equipment, power to operate them, security (or arrangements to remove and 
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping 
the filters to the laboratory.  The number of monitors required will be indicated in the General 
Notes.  The Contractor shall also contract with a laboratory acceptable to the Engineer for 
the analysis.  The laboratory performing the filter analysis shall be a laboratory that is 
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead 
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National 
Lead Laboratory Accreditation Program (NLLAP). 

 
The Contractor shall locate the monitors in areas of public exposure and in areas that will 
capture the maximum pollutant emissions resulting from the work.  The Contractor shall 
identify the recommended monitoring sites in the Environmental Monitoring Plan.  The 
monitors shall not be sited until the Engineer accepts the proposed locations. 
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Background samples shall be collected for three days prior to the start of work while no paint 
disturbance operations are underway.  The background monitoring shall include two 
weekdays and one weekend day. The background monitoring shall coincide with the 
anticipated working hours for the paint removal operations, but shall last for a minimum of 8 
hours each day.  

 
The filters shall be removed and replaced with new ones daily.  The Contractor shall advise 
the Engineer in advance when the filters will be removed and replaced.  Each day for the 
first 5 days of monitoring, the Contractor shall send the filters together with chart recorders 
(to record the volume of air and the run time of the monitor) in an overnight service envelope 
to the laboratory for analysis.  At the discretion of the Engineer, if the initial 5 days of 
monitoring on full time monitoring projects is acceptable, the filters may be sent to the 
laboratory every 3 days rather than every day. 
 
TSP-lead results at each monitor location shall be less than 1.5 µg/cu m per calendar 
quarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows, 
except that the maximum 24-hour daily allowance shall be no greater than 6 µg/cu m. 
 
The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is: 

 
DA = (90 ÷ PD) x 1.5 µg/cu m, where 

 
DA is the daily allowance, and 
PD is the number of preparation days anticipated in the 90-day period 
If the DA calculation is > 6.0 µg/cu m, use 6.0 µg/cu m. 

 
The formula for converting the 24-hour daily allowance to an adjusted daily allowance based 
on the length of the work shift each day (assuming that there are no lead emissions during 
the remaining non-working hours of the day) is: 

 
ADA = DA (24 ÷ H), where  

 
ADA is the adjusted daily allowance, 
DA is the daily allowance, and 
H is the number of hours worked in 24 hours 
If the ADA calculation is > 15.0 µg/cu m, use 15.0µg/cu m 

 
The Contractor shall calibrate the monitors according to the manufacturer’s written 
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged with 
the calibration date, and calibration information shall be provided to the Engineer upon 
request. 
 
The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters 
to the laboratory.  The report shall include: 
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1. Monitor identification, location 
2. Cleaning location 
3. Volume of air sampled 
4. Sample period 
5. Sample results expressed in terms of applicable standards i.e. micrograms per cubic 

meter on a 24 hour time weighted average, or as an adjusted daily allowance. 
6. Comparison of the results with the acceptance criteria indicating whether the 

emissions are compliant. 
 
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating.  The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas. 
 
Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use. 
 
All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water. 
 
The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique.  This screening shall be made available every 2 months for the first 6 months, and 
every 6 months thereafter. 

 
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.  The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed. 
 
All handwash and shower facilities shall be fully available for use by IDOT project personnel. 

 
Site Emergencies. 
 
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 

specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and 
initiate clean-up activities. 
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• Airborne lead levels at any of the high volume ambient air monitoring locations that 
exceed the limits in this specification, or airborne lead in excess of the OSHA Action 
Level at the boundary of the regulated area.  

• Break in containment barriers. 
• Visible emissions in excess of the specification tolerances. 
• Loss of negative air pressure when negative air pressure is specified (e.g., for dry 

abrasive blast cleaning). 
• Serious injury within the containment area. 
• Fire or safety emergency 
• Respiratory system failure 
• Power failure 

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies. 
 
The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of dust collection system, failure of supplied air system or any other 
event that may require modification of standard operating procedures during lead removal.  
The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company on clean side of personnel decontamination area. 
 
A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag). 
 
A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract.  The Contractor shall designate the emergency coordinator(s) required who shall 
be responsible for the activities described. 
 
An example of a contingency plan is included at the end of this Special Provision. 
 

Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.   
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The Engineer will obtain the identification numbers from the state and federal environmental 
protection agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge.  Flammable materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  Testing shall be considered included in the pay item for “Containment and Disposal of 
Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the Engineer 
prior to shipping the waste. 
 
Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer. 
 
If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois. 
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When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste 
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste 
and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
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Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project: 
 
• Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-

Based Paint from Exterior Surfaces, latest revision 
 
• Illinois Environmental Protection Act 
 
• SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations 

 
• 29 CFR 1926.62, Lead in Construction  
 
• 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method) 
 
• 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air 
 
• SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors 

 
• SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface 

Preparation and Paint Disturbance Activities.  
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Table 1 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 

 
Removal 
Method 

 
SSPC 
Class2 

Containment 
Material 
Flexibility 

Containment 
Material 
Permeability3 

Containment 
Support 
Structure 

Containment 
Material 
Joints4 

Hand Tool 
Cleaning 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/o 
Vacuum 

2P Rigid or 
Flexible 

Permeable or 
Impermeable 

Rigid or 
Flexible 

Fully or 
Partially 
Sealed 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Rigid or 
Flexible 

Permeable and
Impermeable7 

Rigid, Flexible, 
or Minimal 

Fully and 
Partially 
Sealed 

Abrasive Blast 
Cleaning 

1A Rigid or 
Flexible 

Impermeable Rigid or 
Flexible 

Fully 
Sealed 

Vacuum Blast 
Cleaning 

4A6 Rigid or 
Flexible 

Permeable Minimal Partially 
Sealed 

 
 
 

Table 1 (Continued) 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 

 
Removal 
Method 

 
SSPC 
Class2 

 
Containment 
Entryway 

Ventilation 
System 
Required5 

Negative 
Pressure 
Required 

Exhaust 
Filtration 
Required 

Hand Tool 
Cleaning 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/o 
Vacuum 

2P Overlapping or 
Open Seam 

Natural No No 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Overlapping or 
Open Seam 

Natural No No 

Abrasive Blast 
Cleaning 

1A Airlock or 
Resealable 

Mechanical Yes Yes 

Vacuum Blast 
Cleaning 

4A6 Open Seam Natural No No 
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Notes: 
 
1This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above. 
 
2The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 
booms or boats with skimmers must be employed, where feasible, to contain spills or 
releases.  Debris must be removed daily at a minimum. 
 
3Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always  
impermeable, and of sufficient strength to withstand the impact and weight of the debris and 
the equipment used for collection and clean-up.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris. 
  
4 If debris escapes through the seams, then additional sealing of the seams and joints is 
required. 
 
5When “Natural” is listed, ventilation is not required provided the emissions are controlled as 
specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment. 
 
6Ground covers and wall tarpaulins may provide suitable controls over emissions without the 
need to completely enclose the work area. 
 

7This method applies to water cleaning to remove surface contaminants, and water jetting 
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.  
Although both permeable and impermeable containment materials are included, ground 
covers and the lower portions of the containment must be water impermeable with fully sealed 
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water 
and debris for proper disposal.  If water or debris, other than mist, escape through upper 
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with 
impermeable materials.  Permeable materials for the purpose of this specification are defined 
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension. 
 

A. Containment Components - The basic components that make up containment 
systems are defined below.  The components are combined in Table 1 to 
establish the minimum containment system requirements for the method(s) of 
paint removal specified for the Contract. 

 
1. Rigidity of Containment Materials - Rigid containment materials consist of 

solid panels of plywood, aluminum, rigid metal, plastic, fiberglass, 
composites, or similar materials.  Flexible materials consist of screens, 
tarps, drapes, plastic sheeting, or similar materials.  When directed by the 
Engineer, do not use flexible materials for horizontal surfaces directly 
over traffic lanes or vertical surfaces in close proximity to traffic lanes.   
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If the Engineer allows the use of flexible materials, The Contractor shall 
take special precautions to completely secure the materials to prevent 
any interference with traffic. 

 
2. Permeability of Containment Materials - The containment materials are 

identified as air impenetrable if they are impervious to dust or wind such 
as provided by rigid panels, coated solid tarps, or plastic sheeting.  Air 
penetrable materials are those that are formed or woven to allow air flow.  
Water impermeable materials are those that are capable of containing 
and controlling water when wet methods of preparation are used.  Water 
permeable materials allow the water to pass through.  Chemical resistant 
materials are those resistant to chemical and solvent stripping solutions.  
Use fire retardant materials in all cases.  

 
3. Support Structure - Rigid support structures consist of scaffolding and 

framing to which the containment materials are affixed to minimize 
movement of the containment cocoon.  Flexible support structures are 
comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases. 

 
4. Containment Joints - Fully sealed joints require that mating surfaces 

between the containment materials and to the structure being prepared 
are completely sealed.  Sealing measures include tape, caulk, Velcro, 
clamps, or other similar material capable of forming a continuous, 
impenetrable or impermeable seal.  When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required. 

 
5. Entryway - An airlock entryway involves a minimum of one stage that is 

fully sealed to the containment and which is maintained under negative 
pressure using the ventilation system of the containment.  Resealable 
door entryways involve the use of flexible or rigid doors capable of being 
repeatedly opened and resealed.  Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin 
entryways consist of two or three overlapping door tarpaulins. 

 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to 

ensure that adequate air movement is achieved to reduce worker 
exposure to toxic metals to as low as feasible according to OSHA 
regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  Design the 
system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) 
and properly sized and distributed make-up air points to achieve a 
uniform air flow inside containment for visibility.  The design target for 
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60 
ft. (18.3 m) per minute downdraft.  Increase these minimum airflow 
requirements if necessary to address worker lead exposures.  Natural 
ventilation does not require the use of mechanical equipment for moving 
dust and debris through the work area. 
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7. Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 
mm) water column (W.C.) relative to ambient conditions, or confirm 
through visual assessments for the concave appearance of the 
containment enclosure. 

 
8. Exhaust Ventilation - When mechanical ventilation systems are used, 

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9 
percent at 0.02 mils (0.5 microns). 
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 
 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
 
3. Other   Phone:    
 
 Name:    
 
 Address:    
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Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 
 

Emergency 
Equipment List 

Location of 
Equipment 

Description of 
Equipment 

Capability of 
Equipment 

1.  Two-way radio Truck  Communication 
 

2.  Portable Fire 
Extinguisher 
 

Truck  Extinguishes Fire 

3.  Absorbent 
Material 

Truck  Absorbs Paint or 
Solvent Spills 
 

4.  Hand Shovel Truck  Scooping Material 
 

5.  55 Gallon (208 
L) Drum 

Truck  Storing Spilled 
Material 
 

6.  5 Gallon (19 L) 
Pail 

Truck  Storing Spilled 
Material 
 

 
Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.   
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The specified time-period, which begins upon Contractor notification, will be from 1/2 hour to 24 
hours long, based on the urgency of the situation and the nature of the deficiency.  The 
Engineer shall be the sole judge regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 
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7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000    Revised:  January 1, 2010 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

 49

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of contracts funded 
in whole or in part with federal or state funds.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate. 
 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
forth in this Special Provision: 
 
(a) The bidder documents that enough DBE participation has been obtained to meet the 

goal; or 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 
(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization Plan 
shall further provide the name, telephone number, and telefax number of a responsible official of 
the bidder designated for purposes of notification of plan approval or disapproval under the 
procedures of this Special Provision. 
 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, signed by 
the DBEs and faxed to the bidder will be acceptable as long as the original is available and 
provided upon request.  All elements of information indicated on the said form shall be provided, 
including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar amount 
of participation for identified work shall specifically state the quantity, unit price, and total 
subcontract price for the work to be completed by the DBE.  If partial pay items are to be 
performed by the DBE, indicate the portion of each item, a unit price where appropriate and the 
subcontract price amount; 
 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 
each participating DBE firm documenting the commitment to use the DBE subcontractors whose 
participation is submitted to meet the contract goal; 
 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 
the plan must also include a clear identification of the portion of the work to be performed by the 
DBE partner(s); and, 
 
(6) If the contract goal is not met, evidence of good faith efforts. 
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document the good faith efforts of the bidder 
before the Department will commit to the performance of the contract by the bidder.  The 
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient 
commercially useful DBE work performance to meet the contract goal or the bidder submits 
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part 
26, Appendix A.  The Utilization Plan will not be approved by the Department if the Utilization 
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent 
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the 
goal.  This means that the bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their 
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain 
sufficient DBE participation, even if they were not successful.  The Department will consider the 
quality, quantity, and intensity of the kinds of efforts that the bidder has made.   
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Mere pro forma efforts, in other words, efforts done as a matter of form, are not good faith 
efforts; rather, the bidder is expected to have taken genuine efforts that would be reasonably 
expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to 
meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors are not 
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or 
efforts brought to the attention of the Department may be relevant in appropriate cases, and will 
be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE companies that 
have the capability to perform the work of the contract.  The bidder must solicit this interest 
within sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must 
determine with certainty if the DBE companies are interested by taking appropriate steps to 
follow up initial solicitations. 
 
(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime Contractor might otherwise prefer to perform these work items with its own 
forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in responding 
to a solicitation. 
 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such negotiation 
includes the names, addresses, and telephone numbers of DBE companies that were 
considered; a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements could not 
be reached for DBE companies to perform the work. 
 
 b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price 
and capabilities as well as contract goals into consideration.  However, the fact that there may 
be some additional costs involved in finding and using DBE companies is not in itself sufficient 
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are 
reasonable.  Also, the ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidders 
are not, however, required to accept higher quotes from DBE companies if the price difference 
is excessive or unreasonable. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.   
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The bidder’s standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) 
are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBE companies. 
 
(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision and that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not responsive.  
The notification shall include a statement of reasons why good faith efforts have not been found. 
 
(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after receipt of the notification date of the determination by 
delivering the request to the Department of Transportation, Bureau of Small Business 
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, 
Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the request in the United States 
mail on or before the fifth business day shall not be deemed delivery.  The determination shall 
become final if a request is not made and delivered.  A request may provide additional written 
documentation and/or argument concerning the issue of whether an adequate good faith effort 
was made to meet the contract goal.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the bidder to 
meet in person in order to consider all issues of whether the bidder made a good faith effort to 
meet the goal.  After the review by the Reconsideration Officer, the bidder will be sent a written 
decision within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts 
to do so.  A final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for award.  A 
final decision that a good faith effort was not made shall render the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.   
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The Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor from 
the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a 
non-DBE does not count toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which it is 
responsible.  At least one truck owned, operated, licensed, and insured by the DBE must be 
used on the contact.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a 

DBE regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.   
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If the Contractor did not succeed in obtaining enough DBE participation to achieve the 
advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 
(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to the 
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small 
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, 
Springfield, Illinois 62764.  Telephone number (217) 785-4611.  Telefax number (217) 785-
1524. 
 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 
Small Business Enterprises prior to replacing a DBE or making any change in the participation 
of a DBE.  Approval for replacement will be granted only if it is demonstrated that the DBE is 
unable or unwilling to perform.  The Contractor must make every good faith effort to find another 
certified DBE subcontractor to substitute for the original DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the contract 
as the original DBE, to the extent needed to meet the contract goal. 
 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 
approved, in writing, by the Department.  The Contractor shall notify affected DBEs in writing of 
any changes in the scope of work which result in a reduction in the dollar amount condition-of-
award to the contract. 
 
(d) In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  Where 
the contract allows alternate work methods which serve to delete or create underruns in 
condition of award DBE work, and the Contractor selects that alternate method or, where the 
Contractor proposes a substitute work method or material that serves to diminish or delete work 
committed to a DBE and replace it with other work, then the Contractor must demonstrate one 
of the following: 
 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 
involved in the project, then a Request for Approval of Subcontractor, Department form BC 
260A, must be signed and submitted. 
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(f) If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  However, 
the Contractor must document efforts to assure that the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall not 
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the 
terminated DBE with its own forces, those of an affiliate or those of another subcontractor, 
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business 
Enterprises to amend the Utilization Plan.  The Contractor shall notify the Bureau of Small 
Business Enterprises of any termination for reasons other than convenience, and shall obtain 
approval for inclusion of the substitute DBE in the Utilization Plan.  If good faith efforts following 
a termination of a DBE for cause are not successful, the Contractor shall contact the Bureau of 
Small Business Enterprises and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau of Small Business Enterprises will evaluate the good 
faith efforts in light of all circumstances surrounding the performance status of the contract, and 
determine whether the contract goal should be amended. 
 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 
participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE and 
final payment therefore to the DBE by the Contractor, but not later than thirty calendar days 
after payment has been made by the Department to the Contractor for such work or material, 
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the 
Regional Engineer.  If full and final payment has not been made to the DBE, the DBE Payment 
Agreement shall indicate whether a disagreement as to the payment required exists between 
the Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work indicated in the 
Utilization Plan performed by the DBE companies indicated in the Utilization Plan and after good 
faith efforts are reviewed, the Department may deduct from contract payments to the Contractor 
the amount of the goal not achieved as liquidated and ascertained damages.  The Contractor 
may request an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (j) of this part. 
 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 
provisions of this Special Provision.  Final payment shall not be made on the contract until such 
time as the Contractor submits sufficient documentation demonstrating achievement of the goal 
in accordance with this Special Provision or after liquidated damages have been determined 
and collected. 
 
(j) Notwithstanding any other provision of the contract, including but not limited to 
Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance Section and 
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good 
Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort 
was not made during contract performance to achieve the goal agreed to in the Utilization Plan 
shall be the final administrative decision of the Department. 
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EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
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All prices shall be agreed to in writing before the equipment is used.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
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If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently 
Stabilized At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly 
Maintain BMP 

0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 

Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage 
Chemicals, Concrete Washouts or 
Residuals, Litter or other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update 
Written or Graphic Plans Required 
by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other 
Provisions of the NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
ORGANIC ZINC-RICH PAINT SYSTEM (BDE) 
Effective:  November 1, 2001     Revised:  January 1, 2010 
 
Add the following to Section 1008 of the Standard Specifications: 
 

“ 1008.05 Organic Zinc-Rich Paint System.  The organic zinc-rich paint system shall 
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic 
urethane finish coats.  It is intended for use over blast-cleaned steel when three-coat shop 
applications are specified.  The system is also suitable for field painting blast-cleaned existing 
structures. 
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The coating system shall be evaluated for performance through the National Transportation 
Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements 
of AASHTO R 31, and shall meet the performance criteria listed herein.  After successful 
NTPEP testing, the coatings shall be submitted to the Illinois Department of Transportation, 
Bureau of Materials and Physical Research, for qualification and acceptance testing. 
 

(a) General Requirements. 
 
(1) Compatibility.  Each coating in the system shall be supplied by the same paint 

manufacturer. 
 

(2) Toxicity.  Each coating shall contain less than 0.01 percent lead in the dry film and 
no more than trace amounts of hexavalent chromium, cadmium, mercury or other 
toxic heavy metals. 
 

(3) Volatile Organics.  The volatile organic compounds of each coating shall not exceed 
2.8 lb/gal (340 g/L) as applied. 
 

(b) Panel Preparation for NTPEP testing.  The test panels shall be prepared according to 
AASHTO R 31, except for the following:  Test panels shall be scribed according to 
ASTM D 1654 with a single “X” mark centered on the panel.  The rectangular 
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in. 
(100 mm).  The scribe cut shall expose the steel substrate as verified with a microscope. 

 
(c) Zinc-Rich Primer Requirements. 

 
(1) Generic Type.  This material shall be an organic zinc-rich epoxy or urethane primer.  

It shall be suitable for topcoating with epoxies, urethanes, and acrylics. 
 

(2) Zinc Dust.  The zinc dust pigment shall comply with ASTM D 520, Type II. 
 

(3) Slip Coefficient.  The organic zinc coating shall meet a Class B AASHTO slip 
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or 
A 490 (A 490M) bolts. 
 

(4) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 

 
(5) Unit Weight.  The unit weight of the mixed material shall be within 0.4 lb/gal 

(48 kg/cu m) of the original qualification sample unit weight when tested according to 
ASTM D 1475. 

 
(6) Percent Solids by Weight of Mixed Primer.  The percent solids by weight for the 

mixed material shall be a minimum of 70 percent and shall not vary more than 
±2 percentage points from the percent solids by weight of the original qualification 
samples when tested according to ASTM D 2369. 
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(7) Percent Solids by Weight of Vehicle Component.  The percent solids by weight of the 
vehicle component shall not vary more than ±2 percentage points from the percent 
solids by weight of the original qualification samples when tested according to 
ASTM D 2369. 

 
(8) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification sample viscosity when tested according to 
ASTM D 562 at 77 ºF (25 ºC). 

 
(9) Dry Set to Touch.  The mixed material when applied at 6 mils (150 microns) wet film 

thickness shall have a dry set to touch of 30 minutes or less when tested according 
to ASTM D 1640 at 77°ºF (25 ºC). 

 
(10) Pot Life.  After sitting eight hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(d) Intermediate Coat Requirements. 
 
(1) Generic Type.  This material shall be an epoxy or urethane.  It shall be suitable as an 

intermediate coat over inorganic and organic zinc primers and compatible with 
acrylic, epoxy, and polyurethane topcoats. 
 

(2) Color.  The color of the intermediate coat shall be white, off-white, or beige. 
 
(3) Unit Weight.  The unit weight of the mixed material and the unit weight of the 

individual components shall be within 0.20 lb/gal (24 kg/cu m) of the original 
qualification sample unit weights when tested according to ASTM D 1475. 

 
(4) Percent Solids by Weight.  The percent solids by weight for the mixed material shall 

not vary more than ±2 percentage points from the percent solids by weight of the 
original qualification samples when tested according to ASTM D 2369. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in 

eight hours when applied at 10 mils (255 microns) wet film thickness and tested 
according to ASTM D 1640. 

 
(6) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification samples when tested according to ASTM D 562 
at 77 ºF (25 ºC). 

 
(7) Pot Life.  After sitting two hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(e) Urethane Finish Coat Requirements. 
 
(1) Generic Type.  This material shall be an aliphatic urethane.  It shall be suitable as a 

topcoat over epoxies and urethanes. 
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(2) Color and Hiding Power.  The finish coat shall match Munsell Glossy Color 7.5G 4/8 
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray.  The color 
difference shall not exceed 3.0 Hunter Delta E Units.  Color difference shall be 
measured by instrumental comparison of the designated Munsell standard to a 
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a 
test panel according to ASTM D 823, Practice E, Hand–Held, Blade Film Application.  
Color measurements shall be determined on a spectrophotometer with 45 degrees 
circumferential/zero degrees geometry, illuminant C, and two degrees observer 
angle.  The spectrophotometer shall measure the visible spectrum from 380-720 
nanometers with a wavelength interval and spectral bandpass of 10 nanometers. 
 

(3) Contrast Ratio.  The contrast ratio of the finish coat applied at 3 mils (75 microns) dry 
film thickness shall not be less than 0.99 when tested according to ASTM D 2805. 
 

(4) Weathering Resistance.  Test panels shall be aluminum alloy measuring 12 x 4 in. 
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent 
Cleaning.  A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be 
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade 
Film Application.  The coated panels shall be cured at least 14 days at 75 °F ± 2 °F 
(24 °C ± 1 °C) and 50 ± 5 percent relative humidity.  The panels shall be subjected to 
300 hours of accelerated weathering using the light and water exposure apparatus 
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM 
G 154 (equipped with UVB-313 lamps).  The cycle shall consist of eight hours UV 
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).  
After exposure, rinse the panel with clean water; allow to dry at room temperature for 
one hour.  The exposed panels shall not show a color change of more than 3 Hunter 
Delta E Units. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in six 

hours when applied at 6 mils (150 microns) wet film thickness and tested according 
to ASTM D 1640. 
 

(f) Three Coat System Requirements. 
 
(1) Finish Coat Color.  For NTPEP testing purposes, the color of the finish coat shall 

match the latest applicable AASHTO R 31 specified color. 
 

(2) Salt Fog.  When tested according to ASTM B 117 and evaluated according to 
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not 
exceed the following acceptance levels after scraping after 5,000 hours of salt fog 
exposure: 
 

Salt Fog Acceptance Criteria 
Blister Criteria Rust Criteria 

Conversion Value Maximum Creep Average Creep 
9 4 mm 2 mm 
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(3) Cyclic Exposure.  When tested according to ASTM D 5894 and evaluated according 
to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and 
not exceed the following acceptance levels after 5,000 hours of cyclic exposure: 

 
Cyclic Exposure Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 7 mm 4 mm 
 

(4) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 
using a Taber Abrader with a 2.20 lb (1000 gram) load and CS 17 wheels.  The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by difference 
and be less than 0.00049 lb (220 mgs). 
 

(5) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 

(6) Freeze Thaw Stability.  There shall be no reduction of adhesion, which exceeds the 
test precision, after 30 days of freeze/thaw/immersion testing.  One 24 hour cycle 
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of 
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C).  The 
test panels shall remain in the freezer mode on weekends and holidays. 
 

(g) Sampling, Testing, Acceptance, and Certification.  Sampling, testing, acceptance, and 
certification of the coating system shall be according to Article 1008.01.” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.   
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This contract is subject to the following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
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 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
BNSF 4 (Amtrak @ 30 mph 18 @ 25 mph 
80 44th Avenue NE 
Minneapolis, MN  55241 
 
DOT/AAR No.:  #072 395 W. Quincy, IL RR Mile Post:  260.99, LS 11 
RR Division:  Chicago RR Sub-Division:  Brookfield, Subdivision 
 
For Freight/Passenger Information Contact:  Chad Scherwinski Phone:  763-782-3468 
For Insurance Information Contact:  Rosa Martinez Phone:  214-303-8519 
Rosa.m.martinez@marshmc.com 
 
Norfolk Southern Railway 0 passenger 24 @ 50 mph 
Three Commercial Place 
Norfolk, VA  23510 
 
DOT/AAR No.:  479420F RR Mile Post:  DA-450, 28 
RR Division:  Illinois, Springfield District RR Sub-Division:        
 
For Freight/Passenger Information Contact:  JR Kazmierczak Phone:  404-529-1256 
For Insurance Information Contact:        Phone:        
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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AGREEMENT BETWEEN BNSF RAILWAY COMPANY AND THE CONTRACTOR (FOR 
INFORMATION ONLY) 
 
BNSF RAILWAY COMPANY 
Attention: Manager Public Projects 
 
Railway File:   _______________________________________ 
Agency Project:  _______________________________________ 
 
Gentlemen: 
 

The undersigned (hereinafter called, the “Contractor”), has entered into a contract (the 
“Contract”)dated ______________, 200_, [***Drafter’s Note:  insert the date of the contract 
between the Agency and the Contractor here] with                                             [Drafter’s 
Note:  insert the name of the Agency here]for the performance of certain work in connection 
with the following project 
                                                  . Performance of such work will necessarily require contractor to 
enter BNSF RAILWAY COMPANY ("Railway") right of way and property ("Railway Property").  
The Contract provides that no work will be commenced within Railway Property until the 
Contractor employed in connection with said work for _____________[insert Agency name 
here]   (i) executes and delivers to Railway an Agreement in the form hereof, and (ii) provides 
insurance of the coverage and limits specified in such Agreement and Section 3 herein.  If this 
Agreement is executed by a party who is not the Owner, General Partner, President or Vice 
President of Contractor, Contractor must furnish evidence to Railway certifying that the 
signatory is empowered to execute this Agreement on behalf of Contractor. 

 
Accordingly, in consideration of Railway granting permission to Contractor to enter upon 

Railway Property and as an inducement for such entry, Contractor, effective on the date of the 
Contract, has agreed and does hereby agree with Railway as follows: 

 
Section 1.  RELEASE OF LIABILITY AND INDEMNITY 

 
Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway 

for all judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury 
or death to all persons, including Railway's and Contractor's officers and employees, and for 
loss and damage to property belonging to any person, arising in any manner from Contractor's 
or any of Contractor's subcontractors' acts or omissions or any work performed on or about 
Railway’s property or right-of-way.  THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT 
BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, 
DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE 
NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, 
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE 
INTENTIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY. [Note to Drafter:  
Check with appropriate local counsel to ensure that the indemnity language is 
enforceable.  In California, replace the word “INTENTIONAL” in the last sentence with the 
word “WILLFUL”.  Further, replace the word “GROSS” in the last sentence with the word 
“SOLE”.] 
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THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES 
ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE 
FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY 
UNDER THE SAFETY APPLIANCE ACT OR THE BOILER INSPECTION ACT, WHENEVER 
SO CLAIMED. 

 
Contractor further agrees, at its expense, in the name and on behalf of Railway, that it 

will adjust and settle all claims made against Railway, and will, at Railway's discretion, appear 
and defend any suits or actions of law or in equity brought against Railway on any claim or 
cause of action arising or growing out of or in any manner connected with any liability assumed 
by Contractor under this Agreement for which Railway is liable or is alleged to be liable. Railway 
will give notice to Contractor, in writing, of the receipt or dependency of such claims and 
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the 
event of a suit being brought against Railway, Railway may forward summons and complaint or 
other process in connection therewith to Contractor, and Contractor, at Railway's discretion, 
must defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway 
from and against all damages, judgments, decrees, attorney's fees, costs, and expenses 
growing out of or resulting from or incident to any such claims or suits. 

 
It is mutually understood and agreed that the assumption of liabilities and indemnification 

provided for in this Agreement survive any termination of this Agreement. 
 
Section 2. TERM 
 
This Agreement is effective from the date of the Contract until (i) the completion of the 

project set forth herein, and (ii) full and complete payment to Railway of any and all sums or 
other amounts owing and due hereunder. 

 
Section 3.  INSURANCE 

 
 Contractor must, at its sole cost and expense, procure and maintain during the life of this 
Agreement the following insurance coverage: 

 
A. Commercial General Liability insurance.  This insurance must contain broad form 

contractual liability with a combined single limit of a minimum of $2,000,000 each 
occurrence and an aggregate limit of at least $4,000,000.  Coverage must be purchased 
on a post 1998 ISO occurrence form or equivalent and include coverage for, but not limit 
to the following: 

♦ Bodily Injury and Property Damage 
♦ Personal Injury and Advertising Injury 
♦ Fire legal liability 
♦ Products and completed operations 
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This policy must also contain the following endorsements, which must be indicated on 
the certificate of insurance: 

♦ It is agreed that any workers’ compensation exclusion does not apply to 
Railroad payments related to the Federal Employers Liability Act or a 
Railroad Wage Continuation Program or similar programs and any payments 
made are deemed not to be either payments made or obligations assumed 
under any Workers Compensation, disability benefits, or unemployment 
compensation law or similar law. 

♦ The definition of insured contract must be amended to remove any exclusion 
or other limitation for any work being done within 50 feet of railroad property. 

♦ Any exclusions related to the explosion, collapse and underground hazards 
must be removed. 

 
No other endorsements limiting coverage as respects obligations under this Agreement 
may be included on the policy. 
 

 B.   Business Automobile Insurance.  This insurance must contain a combined single limit of 
at least $1,000,000 per occurrence, and include coverage for, but not limited to the 
following: 

♦ Bodily injury and property damage 
♦ Any and all vehicles owned, used or hired 
 

C.  Workers Compensation and Employers Liability insurance including coverage for, but 
not limited to: 

♦ ____________’s statutory liability under the worker’s compensation laws of 
the state(s) in which the work is to be performed.  If optional under State law, 
the insurance must cover all employees anyway. 

♦ Employers’ Liability (Part B) with limits of at least $500,000 each accident, 
$500,000 by disease policy limit, $500,000 by disease each employee. 

 
D. Railroad Protective Liability insurance naming only the Railroad as the Insured with 

coverage of at least $5,000,000 per occurrence and $10,000,000 in the aggregate.  The 
policy Must be issued on a standard ISO form CG 00 35 10 93 and include the following: 

♦ Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 
93)  

♦ Endorsed to include the Limited Seepage and Pollution Endorsement. 
♦ Endorsed to remove any exclusion for punitive damages. 
♦ No other endorsements restricting coverage may be added. 
♦ The original policy must be provided to the Railroad prior to performing any work 

or services under this Agreement 
 
Other Requirements: 
 
  All policies (applying to coverage listed above) must not contain an exclusion for 
punitive damages and certificates of insurance must reflect that no exclusion exists.   
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Contractor agrees to waive its right of recovery against Railroad for all claims and suits 
against Railroad.  In addition, its insurers, through the terms of the policy or policy 
endorsement, waive their right of subrogation against Railroad for all claims and suits.  The 
certificate of insurance must reflect the waiver of subrogation endorsement.  Contractor further 
waives its right of recovery, and its insurers also waive their right of subrogation against 
Railroad for loss of its owned or leased property or property under contractor’s care, custody or 
control.   
 

Contractor’s insurance policies through policy endorsement, must include wording which 
states that the policy is primary and non-contributing with respect to any insurance carried by 
Railroad.  The certificate of insurance must reflect that the above wording is included in 
evidenced policies. 
 

All policy(ies) required above (excluding Workers Compensation and if applicable, 
Railroad Protective) must include a severability of interest endorsement and Railroad must be 
named as an additional insured with respect to work performed under this agreement.  
Severability of interest and naming Railroad as additional insured must be indicated on the 
certificate of insurance. 
 

Contractor is not allowed to self-insure without the prior written consent of Railroad.  If 
granted by Railroad, any deductible, self-insured retention or other financial responsibility for 
claims must be covered directly by contractor in lieu of insurance.  Any and all Railroad 
liabilities that would otherwise, in accordance with the provisions of this Agreement, be covered 
by contractor’s insurance will be covered as if contractor elected not to include a deductible, 
self-insured retention or other financial responsibility for claims. 
 

Prior to commencing the Work, contractor must furnish to Railroad an acceptable 
certificate(s) of insurance including an original signature of the authorized representative 
evidencing the required coverage, endorsements, and amendments and referencing the 
contract audit/folder number if available.  The policy(ies) must contain a provision that obligates 
the insurance company(ies) issuing such policy(ies) to notify Railroad in writing at least 30 days 
prior to any cancellation, non-renewal, substitution or material alteration.  This cancellation 
provision must be indicated on the certificate of insurance.  Upon request from Railroad, a 
certified duplicate original of any required policy must be furnished.  Contractor should send the 
certificate(s) to the following address: 

 
BNSF RAILWAY COMPANY 
P.O. Box 12010-BN 
Hemet, California 92546-8010 
Fax:  909-766-2299 

 
Any insurance policy must be written by a reputable insurance company acceptable to 

Railroad or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to 
do business in the state(s) in which the service is to be provide. 
 

Contractor represents that this Agreement has been thoroughly reviewed by 
contractor’s insurance agent(s)/broker(s), who have been instructed by contractor to procure the 
insurance coverage required by this Agreement.  Allocated Loss Expense must be in addition 
to all policy limits for coverages referenced above. 
  



FAP Route 63 (US 24) & FAP Route 310 (IL 104) 
Section D6 Rehab Bridge Painting 2010-1 

Adams & Morgan Counties 
Contract 72D51 

 69

Not more frequently than once every five years, Railroad may reasonably modify the required 
insurance coverage to reflect then-current risk management practices in the railroad industry 
and underwriting practices in the insurance industry. 
 
 If any portion of the operation is to be subcontracted by contractor, contractor must 
require that the subcontractor provide and maintain the insurance coverages set forth herein, 
naming Railroad as an additional insured, and requiring that the subcontractor release, defend 
and indemnify Railroad to the same extent and under the same terms and conditions as 
contractor is required to release, defend and indemnify Railroad herein. 
 

Failure to provide evidence as required by this section will entitle, but not require, 
Railroad to terminate this Agreement immediately.  Acceptance of a certificate that does not 
comply with this section will not operate as a waiver of contractor's obligations hereunder. 
 

The fact that insurance (including, without limitation, self-insurance) is obtained by 
contractor will not be deemed to release or diminish the liability of contractor including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages recoverable by 
Railroad will not be limited by the amount of the required insurance coverage. 
 

For purposes of this section, Railroad means “Burlington Northern Santa Fe 
Corporation”, “BNSF RAILWAY COMPANY” and the subsidiaries, successors, assigns and 
affiliates of each. 

 
Section 4.  EXHIBIT “C” CONTRACTOR REQUIREMENTS 

 
The Contractor must observe and comply with all provisions, obligations, requirements 

and limitations contained in the Contract, and the Contractor Requirements set forth on Exhibit 
“C” attached to the Contract and this Agreement, , including, but not be limited to, payment of all 
costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto, 
resulting from use, occupancy, or presence of its employees, representatives, or agents or 
subcontractors on or about the construction site. 

 
Section 5.  TRAIN DELAY 
 
Contractor is responsible for and hereby indemnifies and holds harmless Railway 

(including its affiliated railway companies, and its tenants) for, from and against all damages 
arising from any unscheduled delay to a freight or passenger train which affects Railway's ability 
to fully utilize its equipment and to meet customer service and contract obligations.  Contractor 
will be billed, as further provided below, for the economic losses arising from loss of use of 
equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting 
from train delays, whether caused by Contractor, or subcontractors, or by the Railway 
performing work under this Agreement.  Railway agrees that it will not perform any act to 
unnecessarily cause train delay. 

 
For loss of use of equipment, Contractor will be billed the current freight train hour rate 

per train as determined from Railway's records.  Any disruption to train traffic may cause delays 
to multiple trains at the same time for the same period. 
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Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other 
grain, intermodal, coal and freight trains operate under incentive/penalty contracts between 
Railway and its customer(s).  Under these arrangements, if Railway does not meet its contract 
service commitments, Railway may suffer loss of performance or incentive pay and/or be 
subject to penalty payments.  Contractor is responsible for any train performance and incentive 
penalties or other contractual economic losses actually incurred by Railway which are 
attributable to a train delay caused by Contractor or its subcontractors. 
 
 The contractual relationship between Railway and its customers is proprietary and 
confidential.  In the event of a train delay covered by this Agreement, Railway will share 
information relevant to any train delay to the extent consistent with Railway confidentiality 
obligations.  Damages for train delay for certain trains may be as high as $50,000.00 per 
incident. 

 
Contractor and its subcontractors must give Railway’s representative (______) 

_____ weeks advance notice of the times and dates for proposed work windows.  Railway 
and Contractor will establish mutually agreeable work windows for the project.  Railway 
has the right at any time to revise or change the work windows due to train operations or 
service obligations.  Railway will not be responsible for any additional costs or expenses 
resulting from a change in work windows.  Additional costs or expenses resulting from a 
change in work windows shall be accounted for in Contractor’s expenses for the project.   

 
Contractor and subcontractors must plan, schedule, coordinate and conduct all 

Contractor's work so as to not cause any delays to any trains. 
 

 Kindly acknowledge receipt of this letter by signing and returning to the Railway two 
original copies of this letter, which, upon execution by Railway, will constitute an Agreement 
between us. 
 

 
____________________________________ 
(Contractor) BNSF Railway Company 
 
 
By:________________________  By:_________________________ 
Printed Name:_______________________           Name:_________________________ 
Title:_______________________________ Manager Public Projects 

 
 
 
Contact Person:           Accepted and effective this _____day of 20__. 
Address:      
       
City:_________________State:___Zip:____ 
Fax:       
Phone:        
E-mail:      
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NSRR SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST (FOR 
INFORMATION ONLY) 

 
1. AUTHORITY OF RAILROAD ENGINEER AND DEPARTMENT ENGINEER: 
 
 The authorized representative of the Railroad Company,  hereinafter referred to as 

Railroad Engineer, shall have final authority in all matters affecting the safe maintenance 
of Railroad traffic of his Company including the adequacy of the foundations and 
structures supporting the Railroad tracks. 

 
 The authorized representative of the Department, hereinafter referred to as the 

Engineer, shall have authority over all other matters as prescribed herein and in the 
Project Specifications. 

 
 2. NOTICE OF STARTING WORK: 
 

 A. The contractor shall not commence any work on railroad rights-of-way until he 
has complied with the following conditions: 

 
  a. Given the Railroad written notice, with copy to the Engineer who has 

been designated to be in charge of  the work, at least ten days in 
advance of the date he proposes to begin work on Railroad rights-of-way. 

 
   Office of Chief Engineer 
   Bridges & Structures 
   Norfolk Southern Corporation 
   1200 Peachtree  
   Atlanta, Georgia  30309 
 
  b. Obtained written authorization from the Railroad to begin work on 

Railroad rights-of-way, such authorization to include an outline of specific 
conditions with which he must comply. 

 
  c. Obtained written approval from the Railroad of Railroad Protective 

Insurance Liability coverage as required by paragraph 14 herein. 
 

d. Furnished a schedule for all work within the Railroad rights-of-way as 
required by paragraph 7,B,1. 

 
 B. The Railroad’s written authorization to proceed with the work shall include the 

names, addresses, and telephone numbers of the Railroad’s representatives who 
are to be notified as hereinafter required.  Where more than one representative is 
designated, the area of responsibility of each representative shall be specified. 
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 3. INTERFERENCE WITH RAILROAD OPERATIONS: 
 

 A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or to 
poles, wires, and other facilities of tenants on the rights-of-way of the Railroad 
Company.  Whenever work is liable to affect the operations or safety of trains, 
the method of doing such work shall first be submitted to the Railroad Engineer 
for approval, but such approval shall not relieve the Contractor from liability.  Any 
work to be performed by the Contractor which requires flagging service or 
inspection service shall be deferred by the Contractor until the flagging service or 
inspection service required by the Railroad is available at the job site. 

 
 B. Whenever work within Railroad rights-of-way is of such a nature that impediment 

to Railroad operations such as use of runaround tracks or necessity for reduced 
speed is unavoidable, the Contractor shall schedule and conduct his operations 
so that such impediment is reduced to the absolute minimum. 

 
 C. Should conditions arising from, or in connection with the work, require that 

immediate and unusual provisions be made to protect operations and property of 
the Railroad, the Contractor shall make such provisions.  If in the judgment of the 
Railroad Engineer, or in his absence, the Engineer, such provisions is 
insufficient, either may require or provide such provisions as he deems 
necessary.  In any event, such unusual provisions shall be at the Contractor’s 
expense and without cost to the Railroad or the Department. 

 
  4. TRACK CLEARANCES: 
 

 A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking any 
work within Railroad right-of-way, or before placing any obstruction over any 
track, the Contractor shall: 

 
  1. Notify the Railroad’s representative at least 72 hours in advance of the 

work. 
 

 2. Receive assurance from the Railroad’s representative that arrangements 
have been made for flagging service as may be necessary. 

 
 3. Receive permission from the Railroad’s representative to proceed with 

the work. 
 
 4. Ascertain that the Engineer has received copies of notice to the Railroad 

and of the Railroad’s response thereto. 
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 5. CONSTRUCTION PROCEDURES:  
 
 A. General: 
 
  Construction work and operations by the Contractor on Railroad property shall 

be: 
 
  1. Subject to the inspection and approval of the Railroad. 
 
  2. In accord with the Railroad’s written outline of specific conditions. 
 
  3. In accord with the Railroad’s general rules, regulations and requirements 

including those relating to safety, fall protection and personal protective 
equipment. 

 
  4. In accord with these Special Provisions. 
 
 B. Excavation: 
 

 The subgrade of an operated track shall be maintained with edge  of beam at 
least 10’-0” from centerline of track and not more than 24- inches below top of 
rail.  Contractor will not be required to make existing section meet this 
specification if substandard, in which case existing section will be maintained. 

 
 C. Excavation for Structures: 
 
  The Contractor will be required to take special precaution and care in connection 

with excavating and shoring pits, and in driving piles or sheeting for footings 
adjacent to tracks to provide adequate lateral support for the tracks and the loads 
which they carry, without disturbance of track alignment and surface, and to 
avoid obstructing track clearances with working equipment, tools or other 
material. All plans and calculations for shoring shall be prepared and signed by a 
Registered Professional Engineer.  The Engineer will be responsible for the 
accuracy for all controlling dimensions as well as the selection of soil design 
values which will accurately reflect the actual field conditions. The procedure for 
doing such work, including need of and plans and calculations for shoring, shall 
first be approved by the Engineer and the Railroad Engineer, but such approval 
shall not relieve the Contractor from liability. 

 
D.        Demolition. Erection, Hoisting 

 
1. Railroad tracks and other railroad property must be protected from 

damage during the procedure. 
 

2. The Contractor is required to submit a plan showing the location of 
cranes, horizontally and vertically, operating radii, with delivery or 
disposal locations shown.  The location of all tracks and other railroad 
facilities as well as all obstructions such as wire lines, poles, adjacent 
structures, etc. must also be shown. 
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3. Crane rating sheets showing cranes to be adequate for 150% of the 
actual weight of the pick.  A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. 

 
4.   Plans and computations showing the weight of the pick must be 

submitted.  Calculations shall be made from plans of the existing and/or 
proposed structure showing complete and sufficient details with 
supporting data for the demolition or erection of the structure.  If plans do 
not exist, lifting weights must be calculated from field measurements.  
The field measurements are to be made under the supervision of the 
Registered Professional Engineer submitting the procedure and 
calculations. 

 
 5.  A data sheet must be submitted listing the types, size, and arrangements 

of all rigging and connection equipment. 
 

 6.  A complete procedure is to be submitted, including the order of lifts, time 
required for each lift, and any repositioning or re-hitching of the crane or 
cranes. 

  
7. All erection or demolition plans, procedures, data sheets, etc. submitted 

must be prepared, signed and sealed by a Registered Professional 
Engineer. 

 
8. The Railroad’s representative must be present at the site during the entire 

demolition and erection procedure period. 
 
 9.  All procedures, plans and calculations shall first be approved by the 

Engineer and the Railroad Engineer, but such approval does not relieve 
the Contractor from liability.  

 
 E. Blasting: 
 
  1. The Contractor shall obtain advance approval of the Railroad Engineer 

and the Engineer for use of explosives on or adjacent to Railroad 
property.  The request for permission to use explosives shall include a 
detailed blasting plan.  If permission for use of explosives is granted, the 
Contractor will be required to comply with the following: 

 
  (a) Blasting shall be done with light charges under the direct 

supervision of a responsible officer or employee of the Contractor 
and a licensed blaster.   

 
  (b) Electric detonating fuses shall not be used because of the 

possibility of premature explosions resulting from operation of two-
way radios. 
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  (c) No blasting shall be done without the presence of an authorized 
representative of the Railroad.  At least 72 hours advance notice 
to the person designated in the Railroad’s notice of authorization 
to proceed (see paragraph 2B) will be required to arrange for the 
presence of an authorized Railroad representative and such 
flagging as the Railroad may require. 

 
  (d) Have at the job site adequate equipment, labor and materials and 

allow sufficient time to clean up debris resulting from the blasting 
without delay to trains, as well as correcting at his expense any 
track misalignment or other damage to Railroad property resulting 
from the blasting as directed by the Railway’s authorized 
representative.  If his actions result in delay of trains, the 
Contractor shall bear the entire cost thereof. 

 
  2. The Railroad representative will: 
 
   (a) Determine approximate location of trains and advise the 

Contractor the appropriate amount of time available for the 
blasting operation and clean up. 

 
   (b) Have the authority to order discontinuance of blasting if, in his 

opinion, blasting is too hazardous or is not in accord with these 
special provisions. 

 
 F. Maintenance of Railroad Facilities: 
 
  1. The Contractor will be required to maintain all ditches and drainage 

structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor will promptly repair eroded areas within 
Railroad rights-of-way and repair any other damage to the property of the 
Railroad or its tenants. 

 
  2. All such maintenance and repair of damages due to the Contractor’s 

operations shall be done at the Contractor’s expense. 
 
  G.  Storage of Materials and Equipment: 
 
   Materials and equipment shall not be stored where they will interfere with 

Railroad operations, nor on the rights-of-way of the Railroad Company without 
first having obtained permission from the Railroad Engineer, and such 
permission will be with the understanding that the Railroad Company will not be 
liable for damage to such material and equipment from any cause and that the 
Railroad Engineer may move or require the Contractor to move, at the 
Contractor’s expense, such material and equipment. 
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   All grading or construction machinery that is left parked near the track 
unattended by a watchman shall be effectively immobilized so that it cannot be 
moved by unauthorized persons.  The Contractor shall protect, defend, indemnify 
and save Railroad, and any associated, controlled or affiliated corporation, 
harmless from and against all losses, costs, expenses, claim or liability for loss or 
damage to property or the loss of life or personal injury, arising out of or incident 
to the Contractor’s failure to immobilize grading or construction machinery. 

 
  H. Cleanup:   
 
   Upon completion of the work, the Contractor shall remove from within the limits of 

the Railroad rights-of-way, all machinery, equipment, surplus materials, 
falsework, rubbish or temporary buildings of the Contractor, and leave said 
rights-of-way in a neat condition satisfactory to the Chief Engineer of the Railroad 
or his authorized representative. 

 
   6. DAMAGES: 
 

 A. The Contractor shall assume all liability for any and all damages to his work, 
employees, servants, equipment and materials caused by Railroad traffic. 

 
 B. Any cost incurred by the Railroad for repairing damages to its property or to 

property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor. 

 
  7. FLAGGING SERVICES: 
 
  A. When Required: 
 
   Under the terms of the agreement between the Department and the Railroad, the 

Railroad has sole authority to determine the need for flagging required to protect 
its operations.  In general, the requirements of such services will be whenever 
the Contractor’s personnel or equipment are or are likely to be, working on the 
Railroad’s right-of-way, or across, over, adjacent to, or under a track, or when 
such work has disturbed or is likely to disturb a railroad structure or the railroad 
roadbed or surface and alignment of any track to such extent that the movement 
of trains must be controlled by flagging. 

 
   Normally, the Railroad will assign one flagman to a project; but in some cases, 

more than one may be necessary, such as yard limits where three (3) flagmen 
may be required.  However, if the Contractor works within distances that violate 
instructions given by the Railroad’s authorized representative or performs work 
that has not been scheduled with the Railroad’s authorized representative, a 
flagman or flagmen may be required full time until the project has been 
completed. 
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  B. Scheduling and Notification: 
 

  1.      The Contractor’s work requiring railroad flagging should be scheduled to 
limit the presence of a flagman at the site to a maximum of 50 hours per 
week.  The Contractor shall receive Railroad approval of work schedules 
requiring a flagman’s presence in excess of 40 hours per week. 

 
  2.. Not later than the time that approval is initially requested to begin work on 

Railroad right-of-way, Contractor shall furnish to the Railroad and the  
Department a schedule for all work required to complete the portion of the 
project within Railroad right-of-way and arrange for a job site meeting 
between the Contractor, the  Department, and the Railroad’s authorized 
representative.  Flagman or Flagmen may not be provided until the job 
site meeting has been conducted and the Contractor’s work scheduled. 

 
  3. The Contractor will be required to give the Railroad representative at least 

10 working days of advance written notice of intent to begin work within 
Railroad right-of-way in accordance with this special provision.  Once 
begun, when such work is then suspended at any time, or for any reason, 
the Contractor will be required to give the Railroad representative at least 
3 working days of advance notice before resuming work on Railroad right-
of-way.  Such notices shall include sufficient details of the proposed work 
to enable the Railroad representative to determine if flagging will be 
required.  If such notice is in writing, the Contractor shall furnish the 
Engineer a copy; if notice is given verbally, it shall be confirmed in writing 
with copy to the Engineer.  If flagging is required, no work shall be 
undertaken until the flagman, or flagmen are present at the job site.  It 
may take up to 30 days to obtain flagging initially from the Railroad.  
When flagging begins, the flagman is usually assigned by the Railroad to 
work at the project site on a continual basis until no longer needed and 
cannot be called for on a spot basis.  If flagging becomes unnecessary 
and is suspended, it may take up to 30 days to again obtain from the 
Railroad.  Due to Railroad labor agreements, it is necessary to give 5 
working days notice before flagging service may be discontinued and 
responsibility for payment stopped. 

 
  4.. If, after the flagman is assigned to the project site, an emergency arises 

that requires the flagman’s presence elsewhere, then the Contractor shall 
delay work on Railroad right-of-way until such time as the flagman is 
again available.  Any additional costs resulting from such delay shall be 
borne by the Contractor and not the Department or Railroad. 

 
 C. Payment: 
 
  1. The  Department’s contractor pursuant to Section 107.12 of  the State’s 

“Standard Specifications for Road and Bridge Construction” adopted 
January 1, 2002  will be responsible for paying the Railroad directly for 
any and all costs of flagging which may be required to accomplish the 
construction. 
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  2. The estimated cost of flagging is $400.00 per day based on a 10-hour 
work day.  This cost includes the base pay for the flagman, overhead, and 
includes an estimated $50 per diem charge for travel expenses, meals 
and lodging.  The charge to the Department by the Railroad will be the 
actual cost based on the rate of pay for the Railroad’s employees who are 
available for flagging service at the time the service is required. 

 
  3. Work by a flagman in excess of 8 hours per day or 40 hours per week, 

but not more than 12 hours a day will result in overtime pay at 1 and 1/2 
times the appropriate rate.  Work by a flagman in excess of 12 hours per 
day will result in overtime at 2 times the appropriate rate.  If work is 
performed on a holiday, the flagging rate is 2 and 1/2 times the normal 
rate. 

 
  4. Railroad work involved in preparing and handling bills will also be charged 

to the Department.  Charges to the Department by the Railroad shall be in 
accordance with applicable provisions of Subchapter B, Part 140, Subpart 
I and Subchapter G, Part 646, Subpart B of the Federal-Aid Policy Guide 
issued by the Federal Highway Administration on December 9, 1991, 
including all current amendments.  Flagging costs are subject to change.  
The above estimates of flagging costs are provided for information only 
and are not binding in any way. 

 
 D. Verification: 
 
  1. The Contractor and Department will review and sign the Railroad 

flagman’s time sheet (Form 11123), attesting that the flagman was 
present during the time recorded.  Flagmen may be removed by the 
Railroad if form is not signed.  If flagman is removed, the Contractor will 
not be allowed to re-enter the Railroad right-of-way until the issue is 
resolved.  Any complaints concerning flagman or flagmen must be 
resolved in a timely manner.  If need for flagman or flagmen is 
questioned, please contact Railroad’s System Engineer Public 
Improvements (404) 529-1641.  All verbal complaints will be confirmed in 
writing by the Contractor within 5 working days with a copy to the 
Highway Engineer.  Address all written correspondence to: 

 
   Office of Chief Engineer                Attn:      T. D. Wyatt 
   Bridges & Structures System Engineer 
   Norfolk Southern Corporation Public Improvements 
   1200 Peachtree Street  
   Atlanta, Georgia  30309 
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  2. The Railroad flagman assigned to the project will be responsible for 
notifying the Project Engineer upon arrival at the job site on the first day 
(or as soon thereafter as possible) that flagging services begin and on the 
last day that he performs such services for each separate period that 
services are provided.  The Project Engineer will document such 
notification in the project records.  When requested, the Project Engineer 
will also sign the flagman’s diary showing daily time spent and activity at 
the project site.   

 
 8. HAUL ACROSS RAILROAD: 
 
 A. Where the plans show or imply that materials of any nature must be hauled 

across a Railroad, unless the plans clearly show that the Department has 
included arrangements for such haul in its agreement with the Railroad, the 
Contractor will be required to make all necessary arrangements with the Railroad 
regarding means of transporting such materials across the Railroad.  The 
Contractor will be required to bear all costs incidental to such crossings whether 
services are performed by his own forces or by Railroad personnel. 

 
 B. No crossing may be established for use of the Contractor for transporting 

materials or equipment across the tracks of the Railroad Company unless 
specific authority for its installation, maintenance, necessary watching and 
flagging thereof and removal, until a private crossing agreement has been 
executed between the Contractor and Railroad. 

 
  9.   WORK FOR THE BENEFIT OF THE CONTRACTOR: 

 
 A.   All temporary or permanent changes in wire lines or other facilities which are 

considered necessary to the project are shown on the plans; included in the force 
account agreement between the  Department and the Railroad or will be covered 
by appropriate revisions to same which will be initiated and approved by the  
Department and/or the Railroad. 

 
 B. Should the Contractor desire any changes in addition to the above, then he shall 

make separate arrangements with the Railroad for same to be accomplished at 
the Contractor’s expense. 

 
10. COOPERATION AND DELAYS: 
 
  A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad 

for accomplishing stage construction involving work by the Railroad or tenants of 
the Railroad.  In arranging his schedule he shall ascertain, from the Railroad, the 
lead time required for assembling crews and materials and shall make due 
allowance therefore. 

 
     B. No charge or claim of the Contractor against either the Department or the 

Railroad Company will be allowed for hindrance or delay on account of railway 
traffic; any work done by the Railway Company or other delay incident to or 
necessary for safe maintenance of railway traffic or for any delays due to 
compliance with these special provisions. 
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11. TRAINMAN’S WALKWAYS:      
 
 Along the outer side of each exterior track of multiple operated track, and on each side 

of single operated track, an unobstructed continuous space suitable for trainman’s use in 
walking along trains, extending to a line not less than 10 feet from centerline of track, 
shall be maintained.  Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while Railway’s protective 
service is provided shall be removed before the close of each work day.  If there is any 
excavation near the walkway, a handrail, with 10’-0” minimum clearance from centerline 
of track, shall be placed. 

 
12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY: 
 
 A. All persons shall wear hard hats.  Appropriate eye and hearing protection must 

be used.  Working in shorts is prohibited.  Shirts must cover shoulders, back and 
abdomen.  Working in tennis or jogging shoes, sandals, boots with high heels, 
cowboy and other slip-on type boots is prohibited.  Hard-sole, lace-up footwear, 
zippered boots or boots cinched up with straps which fit snugly about the ankle 
are adequate.  Safety boots are strongly recommended. 

 
 B. No one is allowed within 25’ of the centerline of track without specific 

authorization from the flagman. 
 
 C. All persons working near track while train is passing are to lookout for dragging 

bands, chains and protruding or shifted cargo. 
 
 D. No one is allowed to cross tracks without specific authorization from the flagman. 
 
 E. All welders and cutting torches working within 25’ of track must stop when train is 

passing. 
 
 F. No steel tape or chain will be allowed to cross or touch rails without permission. 
 
13. GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:  
 
 A. No crane or boom equipment will be allowed to set up to work or park within 

boom distance plus 15’ of centerline of track without specific permission from 
railroad official and flagman. 

 
 B. No crane or boom equipment will be allowed to foul track or lift a load over the 

track without flag protection and track time. 
 
 C. All employees will stay with their machines when crane or boom equipment is 

pointed toward track. 
 
 D. All cranes and boom equipment under load will stop work while train is passing 

(including pile driving). 
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 E. Swinging loads must be secured to prevent movement while train is passing. 
 
 F. No loads will be suspended above a moving train. 
 
 G. No equipment will be allowed within 25’ of centerline of track without specific 

authorization of the flagman. 
 
 H. Trucks, tractors or any equipment will not touch ballast line without specific 

permission from railroad official and flagman. 
 
 I. No equipment or load movement within 25’ or above a standing train or railroad 

equipment without specific authorization of the flagman. 
 
 J. All operating equipment within 25’ of track must halt operations when a train is 

passing.  All other operating equipment may be halted by the flagman if the 
flagman views the operation to be dangerous to the passing train. 

 
 K. All equipment, loads and cables are prohibited from touching rails. 
 
 L. While clearing and grubbing, no vegetation will be removed from railroad 

embankment with heavy equipment without specific permission from the Railroad 
Engineer and flagman. 

 
 M. No equipment or materials will be parked or stored on Railroad’s property unless 

specific authorization is granted from the Railroad Engineer. 
 
 N. All unattended equipment that is left parked on Railroad property shall be 

effectively immobilized so that it cannot be moved by unauthorized persons. 
 
 O. All cranes and boom equipment will be turned away from track after each work 

day or whenever unattended by an operator. 
 
14. INSURANCE: 
 
 A. In addition to any other forms of insurance or bonds required under the terms of 

the contract and specifications, the Prime Contractor will be required to carry 
insurance of the following kinds and amounts: 

 
 1. Commercial General Liability Insurance having a combined single limit of 

not less than $2,000,000 per occurrence for all loss, damage, cost and expense, 
including attorneys' fees, arising out of bodily injury liability and property 
damage liability during the policy period.  Said policy shall include “explosion, 
collapse, and underground hazard” (“XCU”) coverage, shall be endorsed to 
name Railroad specified in item A.2 below as an additional insured, and shall 
include a severability of interests provision.    
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 2. Railroad Protective Liability Insurance having a combined single limit of 
not less than $5,000,000 each occurrence and $10,000,000 in the aggregate 
applying separately to each annual period.  If the project involves track over 
which passenger trains operate, the insurance limits required are not less than a 
combined single limit of $5,000,000 each occurrence and $10,000,000 in the 
aggregate applying separately to each annual period.  Said policy shall provide 
coverage for all loss, damage or expense arising from bodily injury and property 
damage liability, and physical damage to property attributed to acts or omissions 
at the job site.   

 
 The standards for the Railroad Protective Liability Insurance are as follows: 

 
The insurer must be rated A- or better by A.M. Best Company, Inc. 

 
The policy must be written using one of the following combinations of Insurance Services 
Office (“ISO”) Railroad Protective Liability Insurance Form Numbers: 
CG 00 35 01 96 and CG 28 31 10 93; or CG 00 35 07 98 and CG 28 31 07 98. 

 
The named insured shall read: 
  [Name of railroad that owns the track]; and 
  Norfolk Southern Railway Company 
  Three Commercial Place 
  Norfolk, Virginia 23510-2191 
  Attn:  Scott Dickerson, 
  Director Risk Management 

 
The description of operations must appear on the Declarations, must match the project 
description in this agreement, and must include the appropriate Department project and 
contract  identification numbers. 

 
The job location must appear on the Declarations and must include the city, state and 
appropriate highway name/number. 
 
The name and address of the prime contractor must appear on the Declarations. 

 
The name and address of the Department must be identified on the Declarations as the 
“Involved Governmental Authority or Other Contracting Party.” 

 
Other endorsements/forms that will be accepted are: 
Broad Form Nuclear Exclusion – Form IL 00 21 
30-day Advance Notice of Non-renewal or cancellation 
Required State Cancellation Endorsement 
Quick Reference or Index Form CL/IL 240 
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Endorsements/forms that are NOT acceptable are: 
Any Pollution Exclusion Endorsement except CG 28 31 
Any Punitive or Exemplary Damages Exclusion 
Known injury or Damage Exclusion form CG 00 59 
Any Common Policy Conditions form 

 
Any other endorsement/form not specifically authorized in item no. 2.h above. 
 

B. If any part of the work is sublet, similar insurance, and evidence thereof as 
specified in A.1 above, shall be provided by or on behalf of the subcontractor to 
cover its operations on Railroad’s right of way. 

 
C. Prior to entry on Railroad right-of-way, the original Railroad Protective Liability 

Insurance Policy shall be submitted by the Prime Contractor to the Department at 
the address below for its review and transmittal to the Railroad.  In addition, 
certificates of insurance evidencing the Prime Contractor’s and any 
subcontractors’ Commercial General Liability Insurance shall be issued to the 
Railroad and the  Department at the addresses below, and forwarded to the  
Department for its review and transmittal to the Railroad. The certificates of 
insurance shall state that the insurance coverage will not be suspended, voided, 
canceled, or reduced in coverage or limits without (30) days advance written 
notice to Railroad and the  Department. No work will be permitted by Railroad on 
its right-of-way until it has reviewed and approved the evidence of insurance 
required herein.  

 
DEPARTMENT:  RAILROAD: 
 
 Mr. Scott Dickerson, ARM 
 Risk Manager 
 Norfolk Southern Corporation 
 Three Commercial Place 
 Norfolk, VA  23510-2191 
 
15.  FAILURE TO COMPLY:   

 
 In the event the Contractor violates or fails to comply with any of the requirements of 

these Special Provisions: 
 

 A.  The Railroad Engineer may require that the Contractor vacate Railroad 
property. 

 
 B. The Engineer may withhold all monies due the Contractor on monthly 

statements. 
 

  Any such orders shall remain in effect until the Contractor has remedied the 
situation to the satisfaction of the Railroad Engineer and the Engineer. 
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16. PAYMENT FOR COST OF COMPLIANCE:  
 

 No separate payment will be made for any extra cost incurred on account of 
compliance with these special provisions.  All such costs shall be included in prices bid 
for other items of the work as specified in the payment items. 

 
 
 
Office of Chief Engineer 
Bridges & Structures 
Norfolk Southern Corporation 
Atlanta, GA  30309 
 
 
Date:   
File:   
Milepost:         
 

 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 
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Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 40 working days. 
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                              ADAMS AND MORGAN COUNTIES  
                                        EFFECTIVE APRIL 2010

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Adams County Prevailing Wage for April 2010 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   19.730 20.730 1.5   1.5 2.0 6.550 9.030 0.000 0.800  
ASBESTOS ABT-MEC        BLD   26.610 27.610 1.5   1.5 2.0 5.250 2.500 0.000 0.250  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
CARPENTER               BLD   27.550 29.800 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
CARPENTER               HWY   27.340 29.090 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
CEMENT MASON            BLD   24.320 25.820 1.5   1.5 2.0 5.500 11.03 0.000 0.450  
CEMENT MASON            HWY   22.570 23.570 1.5   1.5 2.0 5.500 10.93 0.000 0.500  
CERAMIC TILE FNSHER     BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   32.770  0.000 1.5   1.5 2.0 4.750 9.170 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   22.480  0.000 1.5   1.5 2.0 4.750 6.290 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   36.410 38.750 1.5   1.5 2.0 4.750 10.19 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   23.590  0.000 1.5   1.5 2.0 4.750 6.610 0.000 0.000  
ELECTRICIAN             BLD   27.290 29.790 1.5   1.5 2.0 5.150 6.890 0.000 0.250  
ELECTRONIC SYS TECH     BLD   26.330 28.080 1.5   1.5 2.0 5.250 7.790 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   37.850 42.580 2.0   2.0 2.0 10.03 9.460 2.270 0.000  
GLAZIER                 BLD   29.880 31.630 1.5   2.0 2.0 6.030 6.650 0.000 0.330  
HT/FROST INSULATOR      BLD   34.760 35.760 1.5   1.5 2.0 6.250 9.860 0.000 0.500  
IRON WORKER             ALL   23.700 24.950 1.5   1.5 2.0 5.760 8.290 0.000 0.260  
LABORER                 BLD   18.230 19.230 1.5   1.5 2.0 6.550 9.030 0.000 0.800  
LABORER                 HWY   21.880 22.880 1.5   1.5 2.0 6.550 9.030 0.000 0.800  
LATHER                  BLD   27.550 29.800 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MARBLE MASON            BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MILLWRIGHT              BLD   28.270 30.520 1.5   1.5 2.0 7.000 9.740 0.000 0.320  
MILLWRIGHT              HWY   29.780 31.530 1.5   1.5 2.0 7.000 10.19 0.000 0.320  
OPERATING ENGINEER      BLD 1 29.750  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.400  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 3 23.800  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 4 31.250  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 1 31.100  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.870  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 3 22.950  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 4 32.600  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
PAINTER                 ALL   27.990 29.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER OVER 30FT       ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER PWR EQMT        ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PILEDRIVER              BLD   28.050 30.300 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
PILEDRIVER              HWY   28.340 30.090 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
PIPEFITTER              ALL   33.400 36.740 1.5   1.5 2.0 5.000 9.810 0.000 0.850  
PLASTERER               BLD   27.000 28.500 1.5   1.5 2.0 5.680 10.39 0.000 0.500  
PLUMBER                 ALL   33.400 36.740 1.5   1.5 2.0 5.000 9.810 0.000 0.850  
ROOFER                  BLD   26.950 27.950 1.5   1.5 2.0 6.450 7.200 0.000 0.150  
SHEETMETAL WORKER       BLD   24.750 26.430 1.5   1.5 2.0 7.040 8.190 0.000 0.410  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
TERRAZZO FINISHER       BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TERRAZZO MASON          BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TILE LAYER              BLD   28.050 30.300 1.5   1.5 2.0 7.000 10.00 0.000 0.320  
TILE MASON              BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TRUCK DRIVER            ALL 1 28.605  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 2 29.005  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 3 29.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 4 29.455  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 5 30.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 1 22.880  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 2 23.200  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  



TRUCK DRIVER            O&C 3 23.360  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 4 23.560  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 5 24.160  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TUCKPOINTER             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 



 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
CLASS 1.   Asphalt Screed Man; Aspco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backfillers, Crane Type; Backhoes; Barber 
Green Loaders; Bulldozers; Cableways; Cherry Pickers; Clam Shells; 
C.M.I. & similar type autograde formless paver, autograde placer & 
finisher; Concrete Breakers; Concrete Pumps; Derricks; Derrick Boats; 



Draglines; Earth Auger or Boring Machines; Elevating Graders; 
Engineers on Dredges; Gravel Processing Machines; Head Equipment 
Greaser; High Lifts or Fork Lifts; Hoists with two or more drums or 
two or more load lines; Locomotives, All; Mechanics; Motor Graders or 
Auto Patrols; Operators or Leverman on Dredges; Operators, Power Boat; 
Operators, Pug Mill (Asphalt Plants); Orange Peels; Overhead Cranes; 
Paving Mixers; Piledrivers; Pipe Wrapping and Painting Machines; 
Pushdozers, or Push Cats; Robotic Controlled Equipment in this 
Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Rotomill; Scoops, Skimmer, two cu. yd. capacity and under; Scoops, All 
or Tournapull; Sheep-Foot Roller (Self Propelled); Shovels; Skid 
Steer; Skimmer Scoops; Temporary Concrete Plant Operators; Test Hole 
Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Sideboom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer Type Saws; Water Blaster Cutting Head; Wheel Type End Loaders; 
Winch Cat. 
 
CLASS 2.   Air Compressors (six to eight)*; Asphalt Boosters and 
Heaters; Asphalt Distributors; Asphalt Plant Fireman; Oiler on Two 
Paving Mixers When Used in Tandem; Boom or Winch Trucks; Bull Floats 
or Flexplanes; Concrete Finishing Machine; Concrete Saws, 
Self-Propelled; Concrete Spreading Machines; Conveyors (six to 
eight)*; Generators (six to eight)*; Gravel or Stone Spreader, Power 
Operated; Hoist (with One Drum and One Load Line); Light Plants (six 
to eight)*; Mechanical Heaters (six to eight)*; Mud Jacks; Post Hole 
Digger, Mechanical; Pug Mills when used for other than Asphalt 
operation; Robotic Controlled Equipment in this Classification; Road 
or Street Sweeper, Self Propelled; Rollers (except bituminous 
concrete); Seaman Tiller; Straw Machine; Vibratory Compactor; Water 
Blaster, Power Unit; Welding Machines (six to eight)*; Well Drill 
Machines. 
 
CLASS 3.   Air Compressors(one to five)*; Air Compressors, Track or 
Self-Propelled; Automatic Hoist; Building Elevators; Bulk Cement 
Batching Plants; Conveyors (one to five)*; Concrete Mixers (Except 
Plant, Paver, or Tower); Firemen; Generators (one to five)*; Greasers; 
Helper on Single Paving Mixer; Hoist, Automatic; Light Plants (one to 
five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; Oilers; 
Power Form Graders; Power Sub-Graders; Robotic Controlled Equipment in 
this Classification; Scissors Hoist; Tractors without power 
attachments regardless of size or type; Truck Crane Oiler and Driver 
(1 man); Vibratory Hammer (power source); Water Pumps (one to five)*; 
Welding Machines (1/300 Amp. or over)*; Welding machines (one to 
five)* 
 
CLASS 4.  Lattice Boom Crawler Cranes; Lattice Boom Truck Cranes; 
Telescopic Truck-Mounted Cranes; Tower Cranes. 
 
* Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants, or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
OPERATING ENGINEERS - HIGHWAY 
 
CLASS 1.   Asphalt Screed Man; Asphco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backhoes; Barber Green Loaders; Bulldozers; 
Cableways; Carry Deck Pickers; Cherry Pickers (Rough Terrain); C.M.I. 
& similar type-autograde formless paver, autograde placer & finisher; 
Concrete Breakers; Concrete Plant Operators; Concrete Pumps; Derricks; 
Derrick Boats; Dewatering Systems; Earth Auger or Boring Machines; 



Elevating Graders; Engineers on Dredges; Gravel Processing Machines; 
Grout Pump; Head Equipment Greaser; High Lifts or Fork Lifts; Hoists 
with two or more drums or two or more load lines; Hydro Jet or Hydro 
Laser; Locomotives, All; Mechanics; Motor Graders or Auto Patrols; 
Multi-Point Power Lifting Equipment; Operators or Leverman on Dredges; 
Operators, Power Boat; Operators, Pug Mill (Asphalt Plants); Overhead 
Cranes; Paving Mixers; Piledrivers; Pipe Wrapping and Painting 
Machines; Push-dozers, or Push Cats; Robotic Controlled Equipment in 
this Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Roto-Mill; Scoops, Skimmer, two cu. yd. capacity and under; Sheep-Foot 
Roller (Self Pro-pelled); Shovels; Skid Steer; Skimmer Scoops; Test 
Hole Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Side-boom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer-Type Saws; Wheel Type End Loaders; Winch Cat; Scoops, All or 
Tournapull. 
 
CLASS 2.   Air Compressors (six to eight)*; Articulated Dumps; Asphalt 
Boosters and Heaters; Asphalt Distributors; Asphalt Plant Fireman; 
Boom or Winch Trucks; Building Elevators; Bull Floats or Flexplanes; 
Concrete Finishing Machine; Concrete Saws, Self-Propelled; Concrete 
Spreading Machines; Conveyors (six to eight)*; Generators (six to 
eight)*; Gravel or Stone Spreader, Power Operated; Hoist, Automatic; 
Hoist with One Drum and One Load Line; Light Plants (six to eight)*; 
Mechanical Heaters (six to eight)*; Mud Jacks; Off Road Water Wagons; 
Oiler on Two Paving Mixers When Used in Tandem; Post Hole Digger, 
Mechanical; Robotic Controlled Equipment in This Classification; Road 
or Street Sweeper, Self-Propelled; Rollers (except bituminous 
concrete); Scissor Hoist; Sea-man Tiller; Straw Machine; Vibratory 
Compactor; Water Pumps (six to eight)*; Well Drill Machines. 
 
CLASS 3.   Air Compressors (one to five)*; Air Compressors, Track or 
Self-Propelled; Bulk Cement Batching Plants; Conveyors (one to five)*; 
Concrete Mixers (Except Plant, Paver, or Tower); Firemen; Generators 
(one to five)*; Greasers; Helper on Single Paving Mixer; Light Plants 
(one to five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; 
Oilers; Power Form Graders; Power Sub-Graders; Pug Mills when used for 
other than Asphalt operation; Robotic Controlled Equipment in This 
Classification; Tractors without power attachments, regardless of size 
or type; Truck Crane Oiler and Driver (1 man); Vibratory Hammer 
(power source); Water Pumps (one to five)*; Welding Machines (one 300 
Amp. or over)*; Welding Machines (one to five)*. 
   
CLASS 4.   Lattice Boom Crawler Crane; Lattice Boom Truck Crane; 
Telescopic Truck-Mounted Crane; Tower Crane. 
 
*Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies to the task, the 
Department shall undertake a special determination, such special 
determination being then deemed to have existed under this 



determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for wage rates or 
clarifications. 
 
 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the classifications of truck driver. 
 
 
 
 
 
 
 
 
 
  



Morgan County Prevailing Wage for April 2010 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   26.590 27.840 1.5   1.5 2.0 5.050 7.130 0.000 0.900  
ASBESTOS ABT-MEC        BLD   26.610 27.610 1.5   1.5 2.0 5.250 2.500 0.000 0.250  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
CARPENTER               BLD   27.250 29.500 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
CARPENTER               HWY   27.250 29.000 1.5   1.5 2.0 7.000 10.09 0.000 0.320  
CEMENT MASON            BLD   26.160 27.160 2.0   2.0 2.0 7.600 6.730 0.000 0.580  
CEMENT MASON            HWY   25.170 26.170 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
CERAMIC TILE FNSHER     BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   32.770  0.000 1.5   1.5 2.0 4.750 9.170 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   22.480  0.000 1.5   1.5 2.0 4.750 6.290 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   36.410 38.750 1.5   1.5 2.0 4.750 10.19 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   23.590  0.000 1.5   1.5 2.0 4.750 6.610 0.000 0.000  
ELECTRICIAN             BLD   34.220 36.220 1.5   1.5 2.0 5.150 6.480 0.000 0.500  
ELECTRONIC SYS TECH     BLD   28.760 30.510 1.5   1.5 2.0 5.250 5.360 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   37.850 42.580 2.0   2.0 2.0 10.03 9.460 2.270 0.000  
GLAZIER                 BLD   29.880 31.630 1.5   2.0 2.0 6.030 6.650 0.000 0.330  
HT/FROST INSULATOR      BLD   34.760 35.760 1.5   1.5 2.0 6.250 9.860 0.000 0.500  
IRON WORKER             BLD   28.500 30.500 1.5   1.5 2.0 5.860 10.28 0.000 0.500  
IRON WORKER             HWY   28.500 30.000 1.5   1.5 2.0 5.860 10.28 0.000 0.500  
LABORER                 BLD   24.590 25.840 1.5   1.5 2.0 5.050 7.130 0.000 0.800  
LABORER                 HWY   26.600 27.350 1.5   1.5 2.0 5.050 7.130 0.000 0.800  
LATHER                  BLD   27.250 29.500 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MARBLE MASON            BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MILLWRIGHT              BLD   28.270 30.520 1.5   1.5 2.0 7.000 9.740 0.000 0.320  
MILLWRIGHT              HWY   29.780 31.530 1.5   1.5 2.0 7.000 10.19 0.000 0.320  
OPERATING ENGINEER      BLD 1 29.750  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.400  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 3 23.800  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 4 31.250  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 1 31.100  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.870  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 3 22.950  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 4 32.600  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
PAINTER                 ALL   27.990 29.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER OVER 30FT       ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER PWR EQMT        ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PILEDRIVER              BLD   27.750 30.000 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
PILEDRIVER              HWY   28.250 30.000 1.5   1.5 2.0 7.000 10.09 0.000 0.320  
PIPEFITTER              BLD   37.000 40.500 1.5   1.5 2.0 6.450 6.500 0.000 0.350  
PLASTERER               BLD   26.160 27.160 2.0   2.0 2.0 7.600 6.730 0.000 0.580  
PLUMBER                 BLD   37.000 40.500 1.5   1.5 2.0 6.450 6.500 0.000 0.350  
ROOFER                  BLD   27.250 29.750 1.5   1.5 2.0 7.400 5.250 0.000 0.250  
SHEETMETAL WORKER       BLD   30.260 32.260 1.5   1.5 2.0 7.450 10.39 0.000 0.500  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
TERRAZZO FINISHER       BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TERRAZZO MASON          BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TILE MASON              BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TRUCK DRIVER            ALL 1 28.605  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 2 29.005  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 3 29.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 4 29.455  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 5 30.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 1 22.880  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 2 23.200  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  



TRUCK DRIVER            O&C 3 23.360  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 4 23.560  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 5 24.160  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TUCKPOINTER             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
MORGAN COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 



only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
CLASS 1.   Asphalt Screed Man; Aspco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backfillers, Crane Type; Backhoes; Barber 
Green Loaders; Bulldozers; Cableways; Cherry Pickers; Clam Shells; 
C.M.I. & similar type autograde formless paver, autograde placer & 
finisher; Concrete Breakers; Concrete Pumps; Derricks; Derrick Boats; 
Draglines; Earth Auger or Boring Machines; Elevating Graders; 



Engineers on Dredges; Gravel Processing Machines; Head Equipment 
Greaser; High Lifts or Fork Lifts; Hoists with two or more drums or 
two or more load lines; Locomotives, All; Mechanics; Motor Graders or 
Auto Patrols; Operators or Leverman on Dredges; Operators, Power Boat; 
Operators, Pug Mill (Asphalt Plants); Orange Peels; Overhead Cranes; 
Paving Mixers; Piledrivers; Pipe Wrapping and Painting Machines; 
Pushdozers, or Push Cats; Robotic Controlled Equipment in this 
Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Rotomill; Scoops, Skimmer, two cu. yd. capacity and under; Scoops, All 
or Tournapull; Sheep-Foot Roller (Self Propelled); Shovels; Skid 
Steer; Skimmer Scoops; Temporary Concrete Plant Operators; Test Hole 
Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Sideboom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer Type Saws; Water Blaster Cutting Head; Wheel Type End Loaders; 
Winch Cat. 
 
CLASS 2.   Air Compressors (six to eight)*; Asphalt Boosters and 
Heaters; Asphalt Distributors; Asphalt Plant Fireman; Oiler on Two 
Paving Mixers When Used in Tandem; Boom or Winch Trucks; Bull Floats 
or Flexplanes; Concrete Finishing Machine; Concrete Saws, 
Self-Propelled; Concrete Spreading Machines; Conveyors (six to 
eight)*; Generators (six to eight)*; Gravel or Stone Spreader, Power 
Operated; Hoist (with One Drum and One Load Line); Light Plants (six 
to eight)*; Mechanical Heaters (six to eight)*; Mud Jacks; Post Hole 
Digger, Mechanical; Pug Mills when used for other than Asphalt 
operation; Robotic Controlled Equipment in this Classification; Road 
or Street Sweeper, Self Propelled; Rollers (except bituminous 
concrete); Seaman Tiller; Straw Machine; Vibratory Compactor; Water 
Blaster, Power Unit; Welding Machines (six to eight)*; Well Drill 
Machines. 
 
CLASS 3.   Air Compressors(one to five)*; Air Compressors, Track or 
Self-Propelled; Automatic Hoist; Building Elevators; Bulk Cement 
Batching Plants; Conveyors (one to five)*; Concrete Mixers (Except 
Plant, Paver, or Tower); Firemen; Generators (one to five)*; Greasers; 
Helper on Single Paving Mixer; Hoist, Automatic; Light Plants (one to 
five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; Oilers; 
Power Form Graders; Power Sub-Graders; Robotic Controlled Equipment in 
this Classification; Scissors Hoist; Tractors without power 
attachments regardless of size or type; Truck Crane Oiler and Driver 
(1 man); Vibratory Hammer (power source); Water Pumps (one to five)*; 
Welding Machines (1/300 Amp. or over)*; Welding machines (one to 
five)* 
 
CLASS 4.  Lattice Boom Crawler Cranes; Lattice Boom Truck Cranes; 
Telescopic Truck-Mounted Cranes; Tower Cranes. 
 
* Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants, or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
OPERATING ENGINEERS - HIGHWAY 
 
CLASS 1.   Asphalt Screed Man; Asphco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backhoes; Barber Green Loaders; Bulldozers; 
Cableways; Carry Deck Pickers; Cherry Pickers (Rough Terrain); C.M.I. 
& similar type-autograde formless paver, autograde placer & finisher; 
Concrete Breakers; Concrete Plant Operators; Concrete Pumps; Derricks; 
Derrick Boats; Dewatering Systems; Earth Auger or Boring Machines; 
Elevating Graders; Engineers on Dredges; Gravel Processing Machines; 



Grout Pump; Head Equipment Greaser; High Lifts or Fork Lifts; Hoists 
with two or more drums or two or more load lines; Hydro Jet or Hydro 
Laser; Locomotives, All; Mechanics; Motor Graders or Auto Patrols; 
Multi-Point Power Lifting Equipment; Operators or Leverman on Dredges; 
Operators, Power Boat; Operators, Pug Mill (Asphalt Plants); Overhead 
Cranes; Paving Mixers; Piledrivers; Pipe Wrapping and Painting 
Machines; Push-dozers, or Push Cats; Robotic Controlled Equipment in 
this Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Roto-Mill; Scoops, Skimmer, two cu. yd. capacity and under; Sheep-Foot 
Roller (Self Pro-pelled); Shovels; Skid Steer; Skimmer Scoops; Test 
Hole Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Side-boom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer-Type Saws; Wheel Type End Loaders; Winch Cat; Scoops, All or 
Tournapull. 
 
CLASS 2.   Air Compressors (six to eight)*; Articulated Dumps; Asphalt 
Boosters and Heaters; Asphalt Distributors; Asphalt Plant Fireman; 
Boom or Winch Trucks; Building Elevators; Bull Floats or Flexplanes; 
Concrete Finishing Machine; Concrete Saws, Self-Propelled; Concrete 
Spreading Machines; Conveyors (six to eight)*; Generators (six to 
eight)*; Gravel or Stone Spreader, Power Operated; Hoist, Automatic; 
Hoist with One Drum and One Load Line; Light Plants (six to eight)*; 
Mechanical Heaters (six to eight)*; Mud Jacks; Off Road Water Wagons; 
Oiler on Two Paving Mixers When Used in Tandem; Post Hole Digger, 
Mechanical; Robotic Controlled Equipment in This Classification; Road 
or Street Sweeper, Self-Propelled; Rollers (except bituminous 
concrete); Scissor Hoist; Sea-man Tiller; Straw Machine; Vibratory 
Compactor; Water Pumps (six to eight)*; Well Drill Machines. 
 
CLASS 3.   Air Compressors (one to five)*; Air Compressors, Track or 
Self-Propelled; Bulk Cement Batching Plants; Conveyors (one to five)*; 
Concrete Mixers (Except Plant, Paver, or Tower); Firemen; Generators 
(one to five)*; Greasers; Helper on Single Paving Mixer; Light Plants 
(one to five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; 
Oilers; Power Form Graders; Power Sub-Graders; Pug Mills when used for 
other than Asphalt operation; Robotic Controlled Equipment in This 
Classification; Tractors without power attachments, regardless of size 
or type; Truck Crane Oiler and Driver (1 man); Vibratory Hammer 
(power source); Water Pumps (one to five)*; Welding Machines (one 300 
Amp. or over)*; Welding Machines (one to five)*. 
   
CLASS 4.   Lattice Boom Crawler Crane; Lattice Boom Truck Crane; 
Telescopic Truck-Mounted Crane; Tower Crane. 
 
*Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 



listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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