DRAINAGE SCHEDULE (ENTRANCES)
542A5473 542D0213 542D0220 542D0223 54214293 54215543 54215550 54215553 54213657 54213660 54213663 54213687
onr | "GE ARV [ PEE CUVERT | PRE CUNERT CL| | PPE COLERT | N0 SECTON | METALEND | MEL WD | MELGND | pmcroNs | gmoowp | paceeo | ecr ol
FOOT FOOT FOOT FooT EACH EACH EACH EACH EACH EACH EACH EACH

Main Line (IL-91)

STA. 100+77.70 T0 STA. 101+ 93.06 LT 108.50 2

STA. 103 +64.70 LT 1

STA. 135+ 00.00 LT 1

STA. 136+50.00 LT 1

STA. 136+50.00 RT 1

STA. 138+50.00 LT 1

STA. 136+87.44 T0 STA. 137+ 08.86 LT 14.00 2

STA. 140+ 00.00 LT 1

STA. 148+175.00 LT 1
Legion Hall Rd

STA. 002 +75.00 LT 1

STA. 011+46.26 TO STA. 011+78.68 RT 22.50 2

STA. 012+19.15 T0 STA. 012+44.73 RT 18.50 2

STA. 013+11.70 T0 STA. 013+58.10 RT 38.75 2

STA. 012+ 71.87 TO STA. 012+ 94.25 LT 15.00 2

STA. 014+03.70 TO STA. 014+31.10 LT 28.00 2

STA. 015+66.75 T0 STA. 015+97.84 LT 24.00 2

STA. 017 +95.87 LT 1

STA. 019+97.72 TO STA. 020+ 31.28 LT 26 2

GRAZE ST.

STA. 009+ 00.00 RT 1
School Entrance

STA. 000+ 30.71 T0 STA. 000+ 61.51 RT 24.50 1

STA. 000+ 69.86 T0 STA. 000+70.12 RT 1.50 2
W. Ash St

STA. 002 +25.00 T0 STA. 002 +95.29 RT 73.50 1

STA. 004 +83.94 T0 STA. 005+13.41 RT 22.00 2

STA. 005+18.89 TO STA. 005+ 46.73 RT 21.00 2

STA. 007 +26.45 TO STA. 007 +57.28 RT 23.50 2

STA. 009+ 22.27 RT 1

STA. 009+ 21.46 LT 1

W. PINE ST.
STA. 008 +80.19 RT 1
TOTAL 255.25 32.00 40.00 140.00 14.00 3.00 2.00 1.00 1.00 10.00 3.00 1.00
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