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SUBJECT: FAP Route 374
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Cook County
Contract No. 60D80
Iltem No. 2, January 18, 2008 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 4 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,
Eric E. Harm

Interim Bureau Chief
Bureau of Design and Environment

Q@zﬂ%a

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc. Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates
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TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

Lane closures shall be allowed from 9AM to 3PM only.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701101, 701106, 701601, 701602, 701606 & 701901.
DETAILS:

SPECIAL PROVISIONS: WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT)
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