STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

**DIVISION OF HIGHWAYS** 

# PROPOSED HIGHWAY PLANS

ROUTE: VARIOUS COOK COUNTY
SECTION: 2004–1261
COUNTY: COOK
ARTERIAL HIGHWAY CLEANING (SWEEPING)
C-91–088–05

LOCATION MAPS - SEE INDEX OF SHEETS

100' 200' 300' — 1" = 100'
0 10' 20' 30' — 1" = 10'
0 50' 100' — 1" = 50'
0 50' 100' — 1" = 40'
0 50' — 100' — 1" = 30'
0 50' — 1" = 20'

FOR INDEX OF SHEETS, SEE SHEET NO. 2

FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123

**CONTRACT NO. 62893** 

| CONTRACT NO. 6289
| F.A. | SECTION | COUNTY | TOTAL SHEET | NO. 100 |
| VAR. | 2004-126 | COOK | F | 1

D-91-088-05



STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

SUBMITTED Dec. 17 2007

Diane O'Keepe Col

Necember 7, 20 07

in ENGINEER OF DESIGN AND ENVIRONMENT

Christine M. Reself

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

NICT ONE, BUREAU OF DESIGN AN PREPARATION ENGINEER: K. ENG/ R. BORO (847) 705-4178

		. c	ONTRA	ACT	NO. 6	2893
F.A	SECTION	ı	COUNT	ΓY	TOTAL	SHEET S NO.
VAR.	2004-126	i I	COC	K	8	2
STA.		TO	STA.			
FED. RO.	AD DIST. NO.	ILLINOIS	FED.	AID	PROJEC	CT C

## INDEX OF SHEETS

OFF-ROAD OPERATION 2L, 2W, 15' MIN. AWAY FOR SPEEDS >45 MPH 701001-01 1. TITLE SHEET OFF-ROAD 701006-02 701011-01 OFF-ROAD 2. INDEX OF SHEETS OFF-ROAD 701101-01 APPLICABLE STATE STANDARDS 701301-02 LANE CLC 3. SUMMARY OF QUANTITIES 701311-02 LANE CLOSURE, 2L 2W, MOVING OPERATIONS - DAY ONLY SCHEDULE OF CLEANING STARTING DATES LANE CLOSURE, MULTILANE AT ENTERANCE/EXIT RAMP FOR SPEEDS >45 MPH 701411-04 701901 TRAFFIC CONTROL DEVICES 4. \*ARTERIAL TYPICAL SECTIONS

# 5.- 6. LOCATION SHEETS

- 7. DISTRICT ONE DETAILS: TRAFFIC CONTROL DEVICES FOR HIGHWAY AND SIGN CLEANING OPERATIONS-DAY TIME ONLY
- 8. TRAFFIC CONTROL DETAILS FOR SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES

D	OPER	ATI	ON :	2L,	2W,	15′	ТО	PAVE	MENT	EDO	GΕ	FOR	SPE	EDS	>45	MPH
D	MOVI	NG	OPE	RAT	ION	2L,	2W,	DAY	ONL'	Ý .						
D	OPER	ATI	ONS	, ML	JLTII	_ANE	, 15	5′ TO	24''	FOR	М	PAVEN	<b>IENT</b>	EDC	E	
0	SURE,	2L	2W,	SH	ORT	TIM	IE C	PERA	TIONS	5						
0,	SURF.	21	2W.	MC	)VIN(	G OF	FRA	ATION	S - [	) Δ Υ	ON	ΙY				

STATE STANDARDS

ILLINOIS DEPARTMENT OF TRANSPORTATION INDEX OF SHEETS AND STATE STANDARDS SCALE: VERT. HORIZ.

CONTRACT NO. 62893

COUNTY TOTAL SHEET NO. F.A. SECTION VAR. 2004-126 I COOK TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT

#### SUMMARY OF QUANTITIES

URBAN 100% STATE

CODE NO.	ITEM	UNIT	MAIN QUANTITY
X0323141	SUPPLEMENTAL SWEEPING	MILE	100
X0330600	FULL ARTERIAL CLEANING CYCLE	EACH	3

# ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2008

1st FULL CLEANING CYCLE ----MARCH 1 2nd FULL CLEANING CYCLE ---- JULY 1

3rd FULL CLEANING CYCLE ---- SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)

### ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2009


1st FULL CLEANING CYCLE --- MARCH 1 2nd FULL CLEANING CYCLE --- JULY 1


3rd FULL CLEANING CYCLE ---- SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)


- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.

  3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINE BY THE DEPARTMENT'S OPERATIONAL NEEDS.


REVISION	is I						
NAME	DATE	ILLINOIS DEPARTMENT OF TRANSPORTATION					
		SUMMARY OF QUANTITIES AND SCHEDULE OF STARTING DATES					
		SCALE: VERT. HORIZ. DATE	DRAWN BY CHECKED BY				







DATE NAME SCALE



.OT DATE = 12/17/2007 LE NAME = cryroject/NI27988\sweepingcontract2

