



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 10, 2008

SUBJECT: FAP Route 776 (IL 142)
Project BRF-0776 (024)
Section (116BR-1, BR-2, BR-3)B-1
Hamilton County
Contract No. 78006
Item No. 110, January 18, 2008 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised sheet 3 of the Plans.
2. Revised page 6 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Roger Driskell; R. E. Anderson;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78006

State Job # - C-99-027-07
 PPS NBR - 9-79370-0000
 County Name - HAMILTON- -
 Code - 65 - -
 District - 9 - -
 Section Number - (116BR-1,BR-2,BR-3)B-1

Project Number
 BRF-0776/024/

Route
 FAP 776

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* 70106500	TEMP BR TRAF SIGNALS	EACH	2.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	10.000				
70300100	SHORT-TERM PAVT MKING	FOOT	231.000				
70300625	TEMP PT PVT M LINE 4	FOOT	12,516.000				
70300660	TEMP PT PVT M LINE 24	FOOT	96.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	3,524.000				
70400100	TEMP CONC BARRIER	FOOT	1,525.000				
70400200	REL TEMP CONC BARRIER	FOOT	1,475.000				
78001110	PAINT PVT MK LINE 4	FOOT	4,852.000				
78100100	RAISED REFL PAVT MKR	EACH	17.000				
78100105	RAISED REF PVT MKR BR	EACH	6.000				
78200405	GUARDRAIL MARKERS	EACH	30.000				
78200500	BARRIER WALL MARKERS	EACH	63.000				
78201000	TERMINAL MARKER - DA	EACH	4.000				
78300100	PAVT MARKING REMOVAL	SQ FT	961.000				
* REVISED : JANUARY 10, 2008							