
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date.  
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement 
Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
 

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 

 Illinois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along 
with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable). 
 

 Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items).  If you are 
using special software or CBID to generate your schedule of prices, do not include the blank pages of the 
schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address, general type of work to be performed and the dollar amount (if over $50,000).  If you will use 
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the Union Local Name and 
number or certified training programs that you have in place. Your bid will not be read if this is not 
completed.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) -  A copy of your State Board of Elections certificate of registration is no longer 
required with your bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check 
N/A if the Form A you submitted accounts for 100 percent of the company ownership.  Check YES if any 
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO 
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the electronic bond Web 
Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and 
supporting paperwork.  If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-782-7806 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
Aeronautics ----------------------------------------------------------------------------------------------------- 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) -------------------------------- 217-782-6302 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting January 18, 2013 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 66420 
  KENDALL County 
  Section (1-1)R 
  Route FAP 311 
  Project ACF-0311(046) 
  District 3 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

65 
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RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 66420 
  KENDALL County 
  Section (1-1)R 
  Project ACF-0311(046) 
  Route FAP 311 
  District 3 Construction Funds 
 
 2.62 miles of resurfacing on IL 71 from Minkler/Orchard Rd. to US 34 in Oswego, also includes traffic 

signal updates, storm sewer, and other work. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
do business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing 
Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.  Neither the CPO 
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there 
under except as otherwise permitted in the Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0301430 PREC CONC PARK BLOCK EACH 10.000

X0323819 NOISE ABATE WALL PRC SQ FT 41,539.000

X4240440 PC CONC SIDEWALK 6 SP SQ FT 440.000

X4240800 DETECTABLE WARN SPL SQ FT 786.000

X4400110 TEMP PAVT REMOVAL SQ YD 36,890.000

X5090810 PEDESTRIAN RAIL SPL FOOT 158.000

X5091725 BICYCLE RAILING SPL FOOT 90.000

X5630210 SAN SEW CONF PIPE MAN L SUM 1.000

X6020115 CONTROL STRUCT 5D SPL EACH 1.000

X6020116 CONTROL STRUCT 6D SPL EACH 13.000

X6020117 CONTROL STRUCT 7D SPL EACH 2.000

X6026622 VV REMOVED EACH 25.000

X6029477 CB TB 7 DIA SPL T7G EACH 1.000

X6061100 CONC MED TSB SPL SQ FT 8,910.000

X6061745 CONC MED TM2.12 C SPL SQ FT 4,488.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6330190 REM RE-E TB TM T1 SPL EACH 1.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7010218 TRAF CONT & PROT SPL EACH 7.000

X7830074 GRV RCSD PVT MRKG   7 FOOT 2,908.000

X7830076 GRV RCSD PVT MRKG   9 FOOT 10,443.000

X8410105 TEMP LIGHTING SYSTEM EACH 4.000

X8570226 FAC T4 CAB SPL EACH 5.000

X8730250 ELCBL C 20 3C TW SH FOOT 4,744.000

X8900015 TEMP TR SIG INTER SYS L SUM 1.000

Z0007430 TEMP SIDEWALK SQ FT 30,000.000

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0013302 SEGMENT CONC BLK WALL SQ FT 758.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0033056 OPTIM TRAF SIGNAL SYS EACH 1.000

Z0049801 R&D FRIABL ASB BLD  1 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0049901 R&D NON-FR ASB BLD  1 L SUM 1.000

Z0054400 ROCK FILL CU YD 247.000

Z0056608 STORM SEW WM REQ   12 FOOT 241.000

Z0056610 STORM SEW WM REQ   15 FOOT 245.000

Z0056616 STORM SEW WM REQ   24 FOOT 144.000

Z0056620 STORM SEW WM REQ   30 FOOT 61.000

Z0056622 STORM SEW WM REQ   36 FOOT 108.000

Z0056624 STORM SEW WM REQ   42 FOOT 685.000

Z0062456 TEMP PAVEMENT SQ YD 36,890.000

Z0076600 TRAINEES HOUR 4,000.000 0.800 3,200.000

Z0076604 TRAINEES TPG HOUR 4,000.000 10.000 40,000.000

20100110 TREE REMOV 6-15 UNIT 676.000

20100210 TREE REMOV OVER 15 UNIT 1,516.000

20101000 TEMPORARY FENCE FOOT 1,312.000

20101100 TREE TRUNK PROTECTION EACH 8.000

20200100 EARTH EXCAVATION CU YD 79,520.000

20200200 ROCK EXCAVATION CU YD 362.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20201200 REM & DISP UNS MATL CU YD 5,614.000

20400800 FURNISHED EXCAVATION CU YD 6,510.000

20800150 TRENCH BACKFILL CU YD 9,395.000

21001000 GEOTECH FAB F/GR STAB SQ YD 16,470.000

25000200 SEEDING CL  2 ACRE 6.000

25000300 SEEDING CL  3 ACRE 2.000

25000350 SEEDING CL  7 ACRE 11.000

25000400 NITROGEN FERT NUTR POUND 1,082.000

25000500 PHOSPHORUS FERT NUTR POUND 1,082.000

25000600 POTASSIUM FERT NUTR POUND 1,082.000

25100105 MULCH METHOD 1 ACRE 11.000

25100115 MULCH METHOD 2 ACRE 18.000

25100630 EROSION CONTR BLANKET SQ YD 4,860.000

25100900 TURF REINF MAT SQ YD 775.000

25200110 SODDING SALT TOLERANT SQ YD 49,885.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25200200 SUPPLE WATERING UNIT 2,200.000

28000200 EARTH EXC - EROS CONT CU YD 270.000

28000250 TEMP EROS CONTR SEED POUND 14,900.000

28000305 TEMP DITCH CHECKS FOOT 785.000

28000400 PERIMETER EROS BAR FOOT 20,100.000

28000500 INLET & PIPE PROTECT EACH 430.000

28001000 AGGREGATE - EROS CONT TON 330.000

28100103 STONE RIPRAP CL A2 SQ YD 70.000

28100105 STONE RIPRAP CL A3 SQ YD 210.000

28100107 STONE RIPRAP CL A4 SQ YD 350.000

28200200 FILTER FABRIC SQ YD 1,440.000

30300124 AGG SUBGRADE IMPR  24 SQ YD 16,100.000

31100910 SUB GRAN MAT A 12 SQ YD 126,603.000

31101900 SUB GRAN MAT C TON 3,402.000

35100500 AGG BASE CSE A  6 SQ YD 7,877.000
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SCHEDULE OF PRICES
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66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

35100700 AGG BASE CSE A  8 SQ YD 414.000

35101400 AGG BASE CSE B TON 544.000

40201000 AGGREGATE-TEMP ACCESS TON 1,981.000

40600990 TEMPORARY RAMP SQ YD 5,304.000

40800010 BIT MATLS PR CT GALLON 4,635.000

40800050 INCIDENTAL HMA SURF TON 1,271.000

42000216 PCC PVT  7 3/4 JOINTD SQ YD 2,154.000

42000301 PCC PVT  8    JOINTED SQ YD 7,989.000

42000306 PCC PVT  8 1/4 JOINTD SQ YD 5,122.000

42000406 PCC PVT  9 1/4 JOINTD SQ YD 8,533.000

42000416 PCC PVT  9 3/4 JOINTD SQ YD 96,150.000

42001300 PROTECTIVE COAT SQ YD 146,228.000

42300200 PCC DRIVEWAY PAVT  6 SQ YD 1,307.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 3,333.000

42400100 PC CONC SIDEWALK 4 SQ FT 53,452.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 7
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44000100 PAVEMENT REM SQ YD 72,078.000

44000155 HMA SURF REM    1 1/2 SQ YD 706.000

44000200 DRIVE PAVEMENT REM SQ YD 9,484.000

44000500 COMB CURB GUTTER REM FOOT 7,780.000

44000600 SIDEWALK REM SQ FT 36,944.000

44004250 PAVED SHLD REMOVAL SQ YD 1,919.000

44201761 CL D PATCH T1 10 SQ YD 18.000

44201765 CL D PATCH T2 10 SQ YD 193.000

44201769 CL D PATCH T3 10 SQ YD 90.000

44201771 CL D PATCH T4 10 SQ YD 323.000

48100100 AGGREGATE SHLDS A TON 1,688.000

48101500 AGGREGATE SHLDS B  6 SQ YD 583.000

48203021 HMA SHOULDERS   6 SQ YD 166.000

48203029 HMA SHOULDERS   8 SQ YD 1,021.000

50100100 REM EXIST STRUCT EACH 1.000
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50104400 CONC HDWL REM EACH 13.000

50105220 PIPE CULVERT REMOV FOOT 2,248.000

50200400 ROCK EXC STRUCT CU YD 2,896.000

542A0220 P CUL CL A 1    15 FOOT 98.000

542A1060 P CUL CL A 2    15 FOOT 68.000

542A1069 P CUL CL A 2    24 FOOT 76.000

542A1093 P CUL CL A 2    48 FOOT 101.000

5421A012 P CUL CL A 1  12 TEMP FOOT 28.000

5421A024 P CUL CL A 1  24 TEMP FOOT 20.000

5421D015 P CUL CL D 1  15 TEMP FOOT 140.000

54213657 PRC FLAR END SEC 12 EACH 4.000

54213660 PRC FLAR END SEC 15 EACH 9.000

54213663 PRC FLAR END SEC 18 EACH 4.000

54213669 PRC FLAR END SEC 24 EACH 4.000

54213672 PRC FLAR END SEC 27 EACH 2.000
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54213675 PRC FLAR END SEC 30 EACH 2.000

54213681 PRC FLAR END SEC 36 EACH 1.000

54213687 PRC FLAR END SEC 42 EACH 1.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54214515 PRC FL END S EQ RS 30 EACH 2.000

550A0050 STORM SEW CL A 1  12 FOOT 6,155.000

550A0070 STORM SEW CL A 1  15 FOOT 1,159.000

550A0090 STORM SEW CL A 1  18 FOOT 956.000

550A0120 STORM SEW CL A 1  24 FOOT 475.000

550A0130 STORM SEW CL A 1  27 FOOT 13.000

550A0140 STORM SEW CL A 1  30 FOOT 17.000

550A0160 STORM SEW CL A 1  36 FOOT 197.000

550A0180 STORM SEW CL A 1  42 FOOT 28.000

550A0200 STORM SEW CL A 1  54 FOOT 5.000

550A0340 STORM SEW CL A 2  12 FOOT 1,385.000
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550A0360 STORM SEW CL A 2  15 FOOT 2,090.000

550A0380 STORM SEW CL A 2  18 FOOT 401.000

550A0410 STORM SEW CL A 2  24 FOOT 1,666.000

550A0420 STORM SEW CL A 2  27 FOOT 1,182.000

550A0430 STORM SEW CL A 2  30 FOOT 863.000

550A0450 STORM SEW CL A 2  36 FOOT 2,687.000

550A0470 STORM SEW CL A 2  42 FOOT 2,073.000

550A0490 STORM SEW CL A 2  54 FOOT 486.000

550A0780 STORM SEW CL A 3  48 FOOT 108.000

550A2320 SS RG CL A 1   12 FOOT 320.000

550A2330 SS RG CL A 1   15 FOOT 103.000

550A2360 SS RG CL A 1   24 FOOT 235.000

550A2410 SS RG CL A 1   42 FOOT 43.000

550A2520 SS RG CL A 2   12 FOOT 365.000

550A2540 SS RG CL A 2   18 FOOT 202.000
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550A2560 SS RG CL A 2   24 FOOT 246.000

550A2580 SS RG CL A 2   30 FOOT 57.000

550A2600 SS RG CL A 2   36 FOOT 278.000

550A2610 SS RG CL A 2   42 FOOT 53.000

550A4300 SS CL A 1 EQRS  30 FOOT 122.000

55100300 STORM SEWER REM   8 FOOT 23.000

55100500 STORM SEWER REM  12 FOOT 2,486.000

55100700 STORM SEWER REM  15 FOOT 1,870.000

55100800 STORM SEWER REM  16 FOOT 523.000

55100900 STORM SEWER REM  18 FOOT 165.000

55101200 STORM SEWER REM  24 FOOT 453.000

55101800 STORM SEWER REM  42 FOOT 200.000

59300100 CONTR LOW-STRENG MATL CU YD 246.000

60107600 PIPE UNDERDRAINS  4 FOOT 386.000

60218400 MAN TA 4 DIA T1F CL EACH 39.000
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60219000 MAN TA 4 DIA T8G EACH 5.000

60219540 MAN TA 4 DIA T24F&G EACH 9.000

60221100 MAN TA 5 DIA T1F CL EACH 54.000

60221700 MAN TA 5 DIA T8G EACH 7.000

60222240 MAN TA 5 DIA T24F&G EACH 25.000

60223800 MAN TA 6 DIA T1F CL EACH 18.000

60224039 MAN TA 6 DIA T24F&G EACH 3.000

60224446 MAN TA 7 DIA T1F CL EACH 5.000

60224449 MAN TA 7 DIA T24F&G EACH 1.000

60224459 MAN TA 8 DIA T1F CL EACH 7.000

60224476 MAN TA 9 DIA T24F&G EACH 1.000

60236200 INLETS TA T8G EACH 23.000

60236700 INLETS TA T10F&G EACH 2.000

60236825 INLETS TA T11V F&G EACH 1.000

60237470 INLETS TA T24F&G EACH 110.000
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60240328 INLETS TB T24F&G EACH 67.000

60255500 MAN ADJUST EACH 18.000

60256940 MAN ADJ NEW T24F&G EACH 1.000

60257900 MAN RECONST EACH 1.000

60258200 MAN RECON NEW T1F CL EACH 1.000

60265700 VV ADJUST EACH 1.000

60500040 REMOV MANHOLES EACH 27.000

60500050 REMOV CATCH BAS EACH 17.000

60500060 REMOV INLETS EACH 11.000

60600095 CLASS SI CONC OUTLET CU YD 2.000

60600605 CONC CURB TB FOOT 142.000

60603800 COMB CC&G TB6.12 FOOT 2,221.000

60604400 COMB CC&G TB6.18 FOOT 80.000

60605000 COMB CC&G TB6.24 FOOT 37,038.000

60608600 COMB CC&G TM6.06 FOOT 30.000
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60609100 COMB CC&G TM6.06 VWGF FOOT 49.000

60618300 CONC MEDIAN SURF 4 SQ FT 29,111.000

60618740 CONC MED TM2.12 SQ FT 75,364.000

60622305 CONC MED TSM4.12 SQ FT 2,833.000

63100085 TRAF BAR TERM T6 EACH 2.000

63100169 TR BAR TRM T1 SPL FLR EACH 2.000

63200310 GUARDRAIL REMOV FOOT 130.000

63301210 REM RE-E SPBGR TY A FOOT 1,178.000

66900200 NON SPL WASTE DISPOSL CU YD 1,600.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 6.000

67000400 ENGR FIELD OFFICE A CAL MO 24.000

67100100 MOBILIZATION L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 314.000

70106800 CHANGEABLE MESSAGE SN CAL MO 52.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 15
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300210 TEMP PVT MK LTR & SYM SQ FT 3,464.000

70300220 TEMP PVT MK LINE 4 FOOT 370,141.000

70300280 TEMP PVT MK LINE 24 FOOT 2,724.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 1,200.000

70300520 PAVT MARK TAPE T3   4 FOOT 150,000.000

70300570 PAVT MARK TAPE T3  24 FOOT 1,000.000

70301000 WORK ZONE PAVT MK REM SQ FT 122,121.000

70400100 TEMP CONC BARRIER FOOT 1,188.000

70600260 IMP ATTN TEMP FRN TL3 EACH 2.000

72000100 SIGN PANEL T1 SQ FT 1,632.000

72000200 SIGN PANEL T2 SQ FT 651.000

72400310 REMOV SIGN PANEL T1 SQ FT 356.000

72400320 REMOV SIGN PANEL T2 SQ FT 13.000

72400710 RELOC SIGN PANEL T1 SQ FT 66.000
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73000100 WOOD SIN SUPPORT FOOT 2,121.000

78001180 PAINT PVT MK LINE 24 FOOT 176.000

78004200 PREF PL PM TB INL L&S SQ FT 1,894.000

78004230 PREF PL PM TB INL L6 FOOT 7,738.000

78004280 PREF PL PM TB INL L24 FOOT 1,189.000

78009004 MOD URETH PM LINE  4 FOOT 53,988.000

78009006 MOD URETH PM LINE  6 FOOT 3,668.000

78009008 MOD URETH PM LINE  8 FOOT 10,443.000

78009012 MOD URETH PM LINE 12 FOOT 5,679.000

78100100 RAISED REFL PAVT MKR EACH 1,167.000

78200300 PRISMATIC CURB REFL EACH 732.000

78201000 TERMINAL MARKER - DA EACH 3.000

78300100 PAVT MARKING REMOVAL SQ FT 14,219.000

78300200 RAISED REF PVT MK REM EACH 602.000

80400100 ELECT SERV INSTALL EACH 5.000
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80500010 SERV INSTALL GRND MT EACH 5.000

81028320 UNDRGRD C PVC       1 FOOT 4,001.000

81028350 UNDRGRD C PVC       2 FOOT 14,928.000

81028360 UNDRGRD C PVC   2 1/2 FOOT 251.000

81028370 UNDRGRD C PVC       3 FOOT 410.000

81028390 UNDRGRD C PVC       4 FOOT 3,864.000

81400700 HANDHOLE PCC EACH 52.000

81400720 DBL HANDHOLE PCC EACH 7.000

81702110 EC C XLP USE 1C 10 FOOT 12,824.000

82102250 LUM SV HOR MT 250W EACH 9.000

82102400 LUM SV HOR MT 400W EACH 8.000

82500330 LT CONT PEDM  240V 60 EACH 5.000

85000200 MAIN EX TR SIG INSTAL EACH 5.000

86000300 MASTER CONT IN T5 CAB EACH 1.000

86200300 UNINTER POWER SUP EXT EACH 6.000
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86400100 TRANSCEIVER - FIB OPT EACH 6.000

87100020 FOCC62.5/125 MM12SM12 FOOT 14,739.000

87300925 ELCBL C TRACER 14  1C FOOT 14,739.000

87301215 ELCBL C SIGNAL 14  2C FOOT 4,051.000

87301225 ELCBL C SIGNAL 14  3C FOOT 9,012.000

87301245 ELCBL C SIGNAL 14  5C FOOT 13,698.000

87301255 ELCBL C SIGNAL 14  7C FOOT 6,831.000

87301305 ELCBL C LEAD  14  1PR FOOT 25,199.000

87301805 ELCBL C SERV   6   2C FOOT 420.000

87301900 ELCBL C EGRDC   6  1C FOOT 3,918.000

87502440 TS POST GALVS 10 EACH 1.000

87502500 TS POST GALVS 16 EACH 17.000

87700250 S MAA & P 42 EACH 1.000

87700280 S MAA & P 48 EACH 1.000

87702890 STL COMB MAA&P 32 EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 19
12/05/2012

66420
State Job # - C-93-022-04

Project Number Route
County Name - KENDALL- - ACF-0311/046/ FAP 311
Code - 93 -  - 
District - 3 -  - 
Section Number - (1-1)R 301

301
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

87702900 STL COMB MAA&P 34 EACH 1.000

87702970 STL COMB MAA&P 48 EACH 1.000

87702980 STL COMB MAA&P 50 EACH 3.000

87702985 STL COMB MAA&P 52 EACH 1.000

87702990 STL COMB MAA&P 54 EACH 1.000

87703000 STL COMB MAA&P 55 EACH 1.000

87703020 STL COMB MAA&P 58 EACH 1.000

87703050 STL COMB MAA&P 64 EACH 1.000

87703070 STL COMB MAA&P 66 EACH 1.000

87703090 STL COMB MAA&P 70 EACH 4.000

87703120 STL COMB MAA&P 75 EACH 1.000

87800100 CONC FDN TY A FOOT 72.000

87800150 CONC FDN TY C FOOT 40.000

87800415 CONC FDN TY E 36D FOOT 167.000

87800420 CONC FDN TY E 42D FOOT 192.000
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87900200 DRILL EX HANDHOLE EACH 1.000

88040070 SH P LED 1F 3S BM EACH 16.000

88040090 SH P LED 1F 3S MAM EACH 44.000

88040150 SH P LED 1F 5S BM EACH 13.000

88040160 SH P LED 1F 5S MAM EACH 14.000

88102717 PED SH LED 1F BM CDT EACH 22.000

88200410 TS BACKPLATE L F PLAS EACH 87.000

88500100 INDUCTIVE LOOP DETECT EACH 82.000

88600100 DET LOOP T1 FOOT 13,653.000

88700200 LIGHT DETECTOR EACH 19.000

88700300 LIGHT DETECTOR AMP EACH 5.000

88800100 PED PUSH-BUTTON EACH 22.000

89000100 TEMP TR SIG INSTALL EACH 5.000

89502375 REMOV EX TS EQUIP EACH 4.000

89502380 REMOV EX HANDHOLE EACH 20.000
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89502385 REMOV EX CONC FDN EACH 20.000



CONTRACT NUMBER 66420

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Code provides: 
 

Section 50-30.  Revolving door prohibition.  CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are 
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after 
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an 
affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying the procurement process; specifying; 
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  
This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected 
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or 
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Code provides: 
 

Section 50-45.  Confidentiality.  Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, 
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or 
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any 
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Code provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a 
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, 
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of 
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual 
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the 
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its 
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship 
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an 
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after 
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training 
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the 
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in 
which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or craft work that will be 
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that 
does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete report and 
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the 
entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in accordance with 
procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.  
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom 
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  Furthermore, pursuant to 
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a 
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
 
 
 
 

-12- 
  



RETURN WITH BID 
 
Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for bids  
in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 66420 
        KENDALL County 
        Section (1-1)R 
        Project ACF-0311(046) 
        Route FAP 311 
        District 3 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 66420 
  KENDALL County 
  Section (1-1)R 
  Project ACF-0311(046) 
  Route FAP 311 
  District 3 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 



 

 
RETURN WITH BID 

 
 
 

ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 66420 
 KENDALL County 
  Section (1-1)R 
  Project ACF-0311(046) 
  Route FAP 311 
  District 3 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 

 
 

-23- 



 

 

Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

  
      as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
 
 

BDE 356B (REV. 9/26/11) 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration        Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract       
 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact        Contact Person       
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 66420 
   KENDALL County 
   Section (1-1)R 
   Project ACF-0311(046) 
   Route FAP 311 
   District 3 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m January 18, 2013.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 66420 
   KENDALL County 
   Section (1-1)R 
   Project ACF-0311(046) 
   Route FAP 311 
   District 3 Construction Funds 

 
 2.62 miles of resurfacing on IL 71 from Minkler/Orchard Rd. to US 34 in Oswego, also includes traffic 
signal updates, storm sewer, and other work. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Ann L. Schneider,  
 Secretary 
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STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP 311 (IL 71), Project ACF-0311(046), Section (1-1)R, in Kendall County, 
Contract 66420, and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 

 
Contract No. 66420 

 
 

LOCATION OF PROJECT 
 
The project begins just west of the intersection of Orchard/Minkler Road with Illinois Route 71 
and extends northeasterly to US Route 34 in Oswego. 
 
 
DESCRIPTION OF PROJECT 
 
The project consists of the reconstruction of Illinois Route 71 from an existing two lane 
pavement to a new concrete pavement consisting of two through lanes in each direction with a 
median that varies between mountable, barrier, flush and corrugated.  The proposed work 
includes upgraded four and one new signalized intersections, storm sewer, curb & gutter, 
sidewalk, multi-use path, noise wall, seeding, sodding, pavement striping and all other items 
necessary to complete the work. 
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STATUS OF UTILITIES TO BE ADJUSTED: 
(Effective January 1, 2007; Revised January 24, 2011) 
 
 
Name & Address of Utility 

 
Type 

 
Location 

Estimated Date 
Relocation Complete 

ComEd, An Exelon Company 
Two Lincoln Center, 8th floor 
Oakbrook Terrace, IL 60181 
(ComEd WO 7444617) 

Aerial  
Electric 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Underground 
electric 

Throughout. 
+115 poles in conflict 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Crossing IL 71 at 
849+55, 862+25, 
866+55, 874+00 

Permit pending for pole 
relocation.  Some will 
require bracing during 
storm sewer installation. 
Many poles are joint with  
telephone and CATV 
attached. 
 
Be aware of overhead 
power when constructing  
Noise wall. Contractor to 
coordinate outages with 
ComEd and pay all 
associated fees in accord- 
ance with Article 105.07. 
 
New underground electric 
in 4” conduit to be bored 
at various depths per  
Permit. 
 

AT&T 
1000 Commerce Drive 
Oak Brook, IL   60523 
 

Overhead 
Telephone 
and fiber  
 
Underground 
Telephone  
and fiber 
 

On ComEd poles 
various locations 
 
 
Various locations 
throughout 

Work to be performed  
once ComEd poles are 
placed. Permit required. 
 
Conflicts throughout. 
Permit required. 
Manhole frame & cover 
adjustments required at 
various locations. 
 

Comcast Cable 
688 Industrial Drive 
Elmhurst, IL   60126 
 
 

Overhead 
CATV 
 
 
Underground 
CATV 

On ComEd poles 
various locations  
 
 
Various locations 
throughout 
 

Work to be performed  
once ComEd poles are 
placed. Permit required. 
 
Conflicts throughout. 
Permit required. 

Nicor Gas 
1844 Ferry Road 
Naperville, IL   60503 
(Nicor C3211) 
 

Buried gas Various locations 
throughout  

Conflicts throughout. 
Permit required. 
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Name & Address of Utility 

 
Type 

 
Location 

Estimated Date 
Relocation Complete 

FoxMetro Water Reclamation 
682 Route 31 
Oswego, IL 60543 

Underground 
Sanitary 

42” in 66” casing  
crossing Sta 797+50, 
24” in 36” casing 
crossing Sta 813+50, 
18” 813+50 to 840+00 
RT outside ROW, 
10” force main Sta. 
840 to 848 RT, 
12” force main crossing 
Sta. 847+50, 
10” force main Sta. 
848 to 863 LT 
 

No conflicts 
 
No conflicts 
 
No conflicts 
 
No conflicts 
 
No conflicts 
 
Abandoned, no conflicts 

Village of Oswego 
100 Parkers Mill 
Oswego, IL  60543 
 

Underground 
Water 
 
 
 
 
Underground 
Sanitary 

Various locations 
throughout between 
Paradise Parkway and 
US 34 
 
 
Various locations  
throughout between 
Forest Ave and US 34 
 

Conflicts throughout. 
Approved permit to  
Install new water main. 
Work to begin Fall 2012. 
Permit 3-12849-11 
 
Adjustments to be made 
as part of the roadway 
project. 

 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Section 102 and Articles 105.07, 
107.20, 107.37, 107.38, 107.39, 107.40, and 108.02 of the Standard Specifications for Road 
and Bridge Construction shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  
 
** Above utility relocation information reflected as of October 9, 2012, relocation complete 

dates are unknown at this time due to right of way acquisitions.  Per SB 699 (90 day utility 
relocation law), once the proposed right of way is clear to award the project, a notice will be 
sent to the utility companies instructing them to have their facilities relocated within 90 
days.  There is extensive utility relocation required for this project.  Utility companies will be 
working throughout the spring 2013 to complete their work.  It is anticipated that utilities will 
not be complete with relocation until approximately June 1, 2013. 
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COOPERATION BY CONTRACTOR 
 
Replace the third paragraph of Article 105.06 of the Standard Specifications with the following: 
 
At the preconstruction meeting, the Contractor shall identify one superintendent, who will act as 
his agent for the entire duration of the project.  This shall be a competent, English-speaking 
person, who will be at the project site at all times when the Contractor or Subcontractor is 
present.  He or she must be capable of reading and thoroughly understanding the plans and 
specifications and be thoroughly experienced in the type of work being performed.  The 
superintendent, who shall receive instructions from the Engineer or authorized representatives, 
shall have full authority to execute orders or directions of the Engineer without delay, and to 
promptly supply such materials, equipment, tools, labor and incidentals as may be required. 
 
 
DUST CONTROL--HAULING EARTH, GRANULAR MATERIALS OR WASTE MATERIAL 
(Effective November 16, 1993) 
 
In addition to the general requirements of Section 107 of the Standard Specifications, the 
Contractor shall be required to prepare a plan for pavement cleaning and dust control for this 
project.  A detailed plan outlining specific wetting, tarping, and/or cleaning procedures, or similar 
dust control methods is to be submitted for approval at the preconstruction meeting. 
 
As required by Chapter 95 1/2, paragraphs 15-109 and 15-109.1 of the Illinois Vehicle Code, no 
blowing or spillage of material will be allowed during the hauling operations.  The specific 
preventative measures proposed by the Contractor are to be included in the dust control plan. 
 
If, in the opinion of the Engineer, excessive dust is produced during the hauling operations, the 
hauling shall stop until corrective action is taken. 
 
Approval of the dust control and pavement cleaning procedures will not relieve the Contractor of 
his responsibility to provide a safe work zone for the traveling public. 
 
No additional compensation will be allowed for dust alleviation. 
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BORROW AND FURNISHED EXCAVATION 
(Revised January 1, 2010) 
 
In addition to the requirements of Section 204 of the Standard Specifications for suitable 
materials, the following restrictions shall apply: 
 
1. The moisture content of the material as it is incorporated into the embankment shall be 

between 80% to 110% of AASHTO T99 optimum. 
 
2. A 3 ft. (1 m) minimum cover of other suitable material shall be maintained outside of and on 

top of the embankment. 
 
3. If the liquid limit of the material is greater than or equal to 50, the material shall not be used 

for capping, shall not be placed within 20 feet of any structure, and shall not be placed in 
locations where it may come into contact with water. 

 
4. Embankment capping material (as outlined in #2) shall meet non-frost susceptibility criteria 

as outlined in the statewide Geotechnical Manual.  Materials are considered frost 
susceptible when the soil contains at least 65% silt and sand content, according to 
AASHTO T88 and the Plasticity Index is less than 12. 

 
 
EMBANKMENT 
(Effective July 1, 1990; Revised January 1, 2007) 
 
This work shall be performed in accordance with Section 205 of the Standard Specifications 
except that the embankment material shall not be placed and compacted at moisture contents in 
excess of 110 percent of optimum moisture unless authorized, in writing, by the Engineer. 
 
Topsoil material shall not be placed in the embankment within 12 in. (300 mm) of high type base 
and surface courses. 
 
 
MULCH METHOD 2 
(Effective August 1, 1994; Revised January 1, 2007) 
 
Article 251.03 Method 2 Procedure 1 of the Standard Specifications shall be required for this 
improvement. 
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AGGREGATE SUBGRADE IMPROVEMENT (DISTRICT 3) 
(Effective April 1, 2012; Revised January 1, 2013) 
 
Add the following Section to the Standard Specifications: 
 
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01  Description.  This work shall consist of constructing an aggregate subgrade 
improvement. 
 

303.02  Materials.  Materials shall be according to the following. 
 

Item                                                                                      Article/Section 
(a) Coarse Aggregate ...................................................................................... 1004.06 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2, and 3) ................................ 1031 

 
Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent 
of the total product. The top size of the RAP shall be less than 4 in. (100 mm) 
and well graded. 
 
Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 
graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01 or CS 02 are used in lower lifts. The RAP shall not be gap graded, 
single sized, or have a maximum size of less than 3/4 in. (19 mm). 
 
Note 3.  The RAP used for aggregate subgrade improvement shall be according to the 
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03  Equipment.  The vibratory machine shall be according to Article 1101.01 or as 

approved by the Engineer. 
 

303.04  Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05  Placing Aggregate.  The maximum nominal lift thickness of aggregate gradations 
CS 01 and CS 02 shall be 24 in. (600 mm). 
 

303.06  Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 inches (75 mm) of aggregate gradations CA 06 or CA 10. 
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303.07  Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 
 

303.08  Finishing and Maintenance of Aggregate Subgrade Improvement.    The 
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 
 

303.09  Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 
 

303.10  Basis of Payment.  This work will be paid for at the contract unit price per square 
yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness 
specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate 
shall be according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 

of deleterious materials. 
 
(c) Gradation. 

 
(1) The coarse aggregate gradation for total subgrade thickness less than or equal to 

12 inches (300 mm) shall be CS 02. 
 

The  coarse  aggregate  gradation  for  total  subgrade  thickness  more  than 12 
inches (300 mm) shall be CS 01 or CS 02. 
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 COARSE AGGREGATE SUBGRADE 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20  
CS 02  100 80 ± 10 25 ± 15   

 
 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm  
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20  
CS 02  100 80 ± 10 25 ± 15   

 
(2)   The 3 inch (75 mm) capping aggregate shall be gradation CA 6 or CA 10." 

 
 
DESIGNER NOTES: 
 
Replaces BDE Special Provision - Do NOT check BDE Special. 
 
Must obtain prior approval from Materials if using a thickness less than 12” or greater than 24”. 
 
Must include BDE Special Provision for Reclaimed Asphalt Pavement (RAP) and Reclaimed 
Asphalt Pavement (RAS). 
 
Underdrains are required when using this pay item and are paid for separately. 
 
Pay for Geotextile Fabric for Ground Stabilization as a separate pay item if used. 
 
 
HOT-MIX ASPHALT SURFACE COURSE, CUT OFF DATE 
(Effective January 1, 2007) 
 
Placement of Hot-Mix Asphalt Surface Course will not be permitted after October 15 unless 
approved, in writing, by the Engineer. 
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PREPARATION OF BASE 
(Effective February 8, 2010; Revised January 1, 2012) 
 
Add the following to Article 406.05(a) of the Standard Specifications: 
 

Fine particulate shall be removed from all milled pavement by sweeping, vacuuming, or 
another method approved by the Engineer and then by air blasting prior to the 
placement of prime coat. 

 
Replace the eighth paragraph of Article 406.14 of the Standard Specifications with the following: 
 

Preparation of base will not be paid for separately, but shall be included in the cost of the 
HMA pay items. 

 
 
STRINGLESS CONSTRUCTION OPTION 
(Effective March 15, 2012) 
 
If the Contractor desires to perform construction using stringless operations, (s)he shall request 
authorization from the Engineer according to the last paragraph of Article 108.06 of the 
Standard Specifications.  The Contractor shall submit the written request one week prior to 
beginning stringless operations. 
 
Construction Requirements.  Use of a stringless machine shall not relieve the Contractor of any 
responsibilities stated in the Recurring Special Provision Construction Layout Stakes Except for 
Bridges or Construction Layout Stakes. 
 
Any Department or Contractor layout destroyed by the Contractor’s operations shall be re-
established by the Contractor as directed by the Engineer. 
 
The Contractor shall mark the projected path of the stringless paver with paint two days prior to 
the beginning of the paving operations. 
 
When a system failure occurs during paving operations the following shall apply: 
 

HMA – For HMA pavement, the Contractor will be allowed to lay material as described for a 
sudden rain event in Article 406.06(c) of the Standard Specifications after which operations 
shall stop until the system is proven to be in working order. 
 
PCC – For PCC pavement, the Contractor shall immediately stop operations until the 
system is proven to be in working order. 
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HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR) 
(Effective:  January 1, 2012; Revised:  June 1, 2012) 
 
Description.  This special provision states the requirements for Hamburg Wheel and Tensile 
Strength testing for High ESAL, IL-4.75, and SMA hot mix asphalt (HMA) mixes during mix 
design verification and production.  This special provision also states the plant requirements for 
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes. 
 
When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt 
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in 
this special provision will be superseded by the special provisions for Warm Mix Asphalt, 
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable. 
 
In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for 
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will 
be conducted during mix design on mixtures used for Pay For Performance projects. 
 
Mix Design Testing.  Add the following to Article 1030.04 of the Standard Specifications: 
 

“ (d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification 
will be tested to ensure that the resulting mix designs will pass the required criteria for 
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL 
mod AASHTO T-283).  The Department will perform a verification test on gyratory 
specimens compacted by the Contractor.  If the mix fails the Department’s verification 
test, the Contractor shall make necessary changes to the mix and provide passing 
Hamburg Wheel and Tensile Strength test results from a private lab.  The Department 
will verify the passing results. 
 
All new and renewal mix designs shall meet the following requirements for verification 
testing. 
 
(1) Hamburg Wheel Test criteria.  The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified 
in the mix requirements table of the plans. 
 

PG Grade Number of Passes 
PG 58-xx  (or lower) 5,000 

PG 64-xx 7,500 
PG 70-xx 15,000 

PG 76-xx  (or higher) 20,000 
 

(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall 
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt 
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder.  The maximum 
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).” 
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Production Testing.  Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  A Hamburg Wheel test will be conducted on each High ESAL, 
IL-4.75, and SMA mix produced that has been verified by the Hamburg Wheel process. 
 
The Contractor shall obtain a sample during the startup for each mix and compact 
gyratory specimens to the air void percentage as specified in IL-modified 
AASHTO T-324 to be provided to the Department for testing.  The Department may 
conduct additional Hamburg Wheel Tests on production material as determined by the 
Engineer.” 

 
System for Hydrated Lime Addition.  Revise the last sentence of the third paragraph of 
Article 1030.04(c) of the Standard Specifications to read: 
 

“The method of application shall be according to Article 1102.01(a)(10).” 
 
Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the 
Standard Specifications to read: 
 

“ When hydrated lime is used as the anti-strip additive, a separate bin or tank and 
feeder system shall be provided to store and accurately proportion the lime onto the 
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime 
injected onto the hot aggregates prior to adding the liquid asphalt cement.  If the 
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime 
and aggregates shall be mixed by a power driven pugmill to provide a uniform 
coating of the lime prior to entering the dryer.  If dry hydrated lime is added to the hot 
dry aggregates in a drum plant, the lime will be added in such a manner that the lime 
will not become entrained into the air stream of the dryer and that thorough dry 
mixing will occur prior to the injection point of the liquid asphalt.  When a batch plant 
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as 
approved by the Engineer.” 

 
Basis of Payment.  Revise the seventh paragraph of Article 406.14 of the Standard 
Specifications to read: 
 
“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and 
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be 
considered as included in the contract unit price of the HMA item involved. 
 
If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be 
paid for according to Article 109.04.  The cost incurred in introducing the additive into the HMA 
will not be paid for separately, but shall be considered as included in the contract unit price of 
the HMA item involved. 
 
No additional compensation will be awarded to the Contractor because of reduced production 
rates associated with the addition of the anti-stripping additive.”  
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STORM SEWERS, RUBBER GASKET 
(Effective January 1, 1997; Revised January 1, 2009) 
 
Storm Sewer, Rubber Gasket shall be used at locations where the water main or water service 
line is less than 18 inches (457 mm) above the top of the storm sewer. 
 
This work shall consist of constructing storm sewers of the required inside diameter with the 
necessary fittings according to Section 550 of the Standard Specifications and the following 
additions or exceptions. 
 
At locations shown on the plans, the Contractor shall furnish and install a reinforced concrete 
pipe, of the diameter and type indicated, with rubber gasket joints which conform to ASTM 
Specification C361. 
 
The joint shall be approved by the Illinois Environmental Protection Agency for storm sewer 
lines crossing below water mains. 
 
Method of Measurement.  This work will be measured for payment according to Article 550.09 of 
the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for 
STORM SEWERS, RUBBER GASKET, CLASS A, of the type, and diameter specified. 
 
 
STORM SEWER (WATER MAIN REQUIREMENTS) 
(Effective July 1, 1990; Revised January 1, 2009) 
 
This work shall consist of constructing storm sewers meeting water main requirements. 
 
Storm Sewer (Water Main Requirements) shall be used at locations where lateral separation 
between the sewer and water main or water service line is less than 10 feet (3.1 m) and the 
water main invert is less than 18 inches (457 mm) above the storm sewer crown. Also, Storm 
Sewer (Water Main Requirements) shall be used where the sewer crosses above the water 
main or water service line with 18 inches (457 mm) minimum vertical separation. 
 
The storm sewer shall be constructed of  
 

Ductile iron pipe, Class 52 with bell and rubber gasket joint or 
 
Concrete pressure pipe conforming to the latest AWWA Standard C300, C301, C303 or 
 
Plastic pipe meeting the material requirements of Section 40. Pipe for Water Mains and 
Service Connections of the Standard Specifications for Water and Sewer Main 
Construction in Illinois and Section 550 of the Standard Specifications. 
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This work shall be done according to the applicable portions of Sections 550 and 561 of the 
Standard Specifications. 
 
Method of Measurement. This work will be measured for payment according to Article 550.09 of 
the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for 
STORM SEWER (WATER MAIN REQUIREMENTS), of the diameter specified. 
 
 
STORM SEWER OR CULVERT TO BE FILLED 
(Effective June 13, 1997; Revised January 1, 2007) 
 
Description:  This work shall consist of cleaning and then filling storm sewer or culvert pipes to 
be abandoned. 
 
Materials.  The material to fill the pipes shall be Controlled Low Strength Material (CLSM) 
meeting the requirements of Section 1019 of the Standard Specifications. 
 
Construction Requirements:  The inside of the pipe shall be cleaned of all unsuitable material 
and debris before placing the CLSM.  The pipe shall be completely filled. The method used for 
filling the pipe and containing the CLSM at the pipe ends shall be at the Contractor’s option. 
 
The weather and temperature placement requirements of Section 593 of the Standard 
Specifications shall apply. 
 
Method of Measurement.  The volume for payment of CLSM shall be the measured volume in 
cubic yards (cubic meters) of the culvert to be filled.  Cleaning the culvert will not be measured 
for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per cubic yard (cubic 
meter) for CONTROLLED LOW-STRENGTH MATERIAL. 
 
 
UNPUBLISHED TELEPHONE NUMBERS FOR ENGINEER’S FIELD OFFICE 
(Effective March 21, 2002; Revised January 1, 2012) 
 
Add the following sentence to the end of Paragraphs 670.02(i)(2) and 670.04(f)(2): 
 
All of the telephone lines provided shall have unpublished numbers. 
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CELLULAR PHONES 
(Effective March 1, 2007; Revised January 1, 2012) 
 
Add the following to Article 670.02 of the Standard Specifications: 
 

(s) Three (3) cellular phones for the exclusive use of the Engineer. 
 

Each cellular phone shall be compatible with the current Department cellular phone 
network and shall have the following:  
 
 A minimum of 500 anytime minutes per month, 
 Free unlimited mobile to mobile minutes, 
 Free incoming calls, 
 Free Nationwide long distance, 
 No roaming charges for calls within the continental United States, 
 Free walkie-talkie minutes, 
 Free off-network walkie-talkie service, 
 Voice Mail, and 
 Speaker Phone 
 
 

TRAFFIC CONTROL PLAN 
(Revised August 15, 2005; Revised January 1, 2012) 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any 
special details and Highway Standards herein and in the plans. 
 
Special attention is called to the following sections of the Standard Specifications, the Highway 
Standards, and the special provisions relating to traffic control: 
 
Standard Specifications: 
 Section 701 - Work Zone Traffic Control and Protection 
 Section 702 - Nighttime Work Zone Lighting 
 Section 703 - Work Zone Pavement Marking 
 Section 704 - Temporary Concrete Barrier 
 Section 781 - Raised Reflective Pavement Markers 
 Section 783 - Pavement Marking and Marker Removal 
 Section 862 - Uninterruptable Power Supply 
 Section 1106 – Work Zone Traffic Control Devices 
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Supplemental Specifications: 
 
Highway Standards: 
 701011 701206 701301 701326 701501 701502
 701601 701602 701701 701801 701901 704001 
 BLR 21  
 
In addition, the following also relate to traffic control for this project: 
 
 RECURRING SPECIAL PROVISIONS 
 Night Time Inspection of Roadway Lighting 
 
 SPECIAL PROVISIONS 

 Automated Flagger Assistance Device (BDE) 
  Changeable Message Sign 
  Contractor Access 
  Flagger at Side Roads and Entrances (BDE) 

 Impact Attenuators, Temporary (BDE) 
  Keeping Roads Open to Traffic 
  Pavement Marking Removal/Work Zone Pavement Marking Removal 
 
TRAFFIC CONTROL SURVEILLANCE:  In addition to the Standard Specifications for Article 
701.10 Surveillance, this item will be required when TRAFFIC CONTROL AND PROTECTION 
(SPECIAL) is in place. 
 
Keeping Roads Open to Traffic:  The Contractor shall schedule his/her sequence of construction 
to permit the construction of this section with the least inconvenience to the traveling public.  
IL 71 shall have two lanes open to two-way traffic at all times, except when short day-time lane 
closures are required as determined by the Engineer (subject to the time restrictions described 
herein), then at least one lane with two-way traffic shall be provided with use of flaggers. 
 
Suitable Access:  All commercial, private, and field entrances along the mainline and local 
roads, which are part of this improvement, shall have suitable access, as determined by the 
Engineer, at all times during construction of this project.  Estimated quantities of aggregate 
surface course for temporary access (AGGREGATE FOR TEMPORARY ACCESS) have been 
included in the plans for this purpose.  The Engineer will determine the amount and when to 
place the aggregate.  The Contractor shall begin placement of the aggregate within 2 hours of 
notice to proceed from the Engineer or he/she will be liable for liquidated damages in 
accordance with Article 108.09 of the Standard Specifications. 
 
Aggregate surface course for temporary access (AGGREGATE FOR TEMPORARY ACCESS) 
shall also be placed on side roads when necessary access is required as determined by the 
Engineer, such as when long-term wet weather conditions exist or prior to/during winter shut 
down periods.  In this case, the Contractor shall begin placement of the aggregate within 
24 hours of notice to proceed from the Engineer or he/she will be liable for liquidated damages 
in accordance with Article 108.09 of the Standard Specifications. 
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Sequence of Construction:  A suggested construction sequence and maintenance of traffic plan 
is included in the plans with the intent to provide the least inconvenience to the motoring public.  
The Contractor shall follow this sequence of construction plan as shown in the plans and as 
specified herein unless he/she recommends a safer and more efficient way to stage construct 
this project and obtains written permission from the Engineer. 
 
Traffic control and protection for the purpose of completing the various stages of construction as 
described herein and as detailed in the contract plans will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).  This item includes all traffic 
control during the major stages of construction detailed in the contract plans.  This item also 
includes traffic control for work including but not limited to temporary widening, side road 
widening/resurfacing, misc entrance work, sidewalk work, striping, traffic signal installation, 
lighting installation, sod, seeding, etc.).  All traffic control will paid for under the lump sum price 
for TRAFFIC CONTROL AND PROTECTION, (SPECIAL) and utilize the following standards in 
order to maintain traffic for work operations that are not specifically detailed in the contract 
plans: 701206, 701326, 701501, 701502, 701601, 701602, 701701, 701801, and BLR 21. 
 
Traffic control and protection for the purpose of facilitating six(6) local detours and an alternate 
truck route as identified in the plans will be paid for at the contract unit price per each for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL), which price shall include all work 
required to setup, maintain, and remove the detour and alternate truck route at each individual 
location as detailed in the plans, as described herein, and as directed by the Engineer.  
Changeable message signs shown on the ALTERNATE TRUCK ROUTE SIGNING detail shall 
be included in the cost of the pay item.  These changeable message signs are in addition to 
those signs described under the special provision CHANGEABLE MESSAGE SIGNS, which are 
paid for separately. 
 
Permanent seeding, mulching, and temporary erosion control measures throughout the various 
stages of construction shall be incorporated as the various work items are completed in 
accordance with Article 280.03.  Permanent seeding, mulching, and temporary erosion control 
measures are paid for separately. 
 
Furnishing and placing all short-term, temporary, and permanent pavement markings as well as 
necessary removal of short-term, temporary, and permanent markings will be paid for 
separately. 
 
Limitations of Construction:  The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 
1) The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 

drums, and lights for the warning and protection of traffic as required by Sections 107 and 
701 through 703 of the Standard Specifications and as modified. 

 
2) The Contractor shall furnish and erect “Road Construction Ahead” signs (W20-1(0)-48) at 

both ends of the project and all side roads within the limits of this section when working in 
the vicinity of the side road intersection. 
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3) Lane closures shall be scheduled to avoid peak hour traffic.  Reducing to one lane of traffic 

with flaggers shall be avoided between the following hours: 
 

West of Washington Street/Plainfield Road:  4 p.m. to 7 p.m. 
East of Washington Street/Plainfield Road:  11 a.m. to 8 p.m. 

 
4) The construction work on IL 71 shall not interfere with access to the entrances of Oswego 

High School or East View Elementary School during the school year.  The contractor shall 
coordinate and schedule any work in front of or adjacent to the Oswego High School and 
East View Elementary School entrances to be completed during the summer while school is 
not in session.   This requirement will be applied to all stages of construction.  The summer 
break period is June 5 – August 15.  The contractor shall verify dates with the school district 
before beginning work affecting access to the school entrances. 

 
5) There shall be no lane closures within the limits of this project during Special Events.  No 

broken pavement, open holes, or trenches shall remain on or adjacent to the traveled way 
during these events.  Barricades, cones, drums or other warning devices shall also be 
removed from the traveled way during these periods.  The following additional dates shall 
be treated as a holiday period for this project: 

 
Holiday Dates Length of Holiday Period 
Prairiefest June 14 – 17, 2012 3 p.m. Wednesday – 12 midnight Sunday 
 June 13 – 16, 2013 3 p.m. Wednesday – 12 midnight Sunday 
 June 12 – 15, 2014 3 p.m. Wednesday – 12 midnight Sunday 
 June 18 – 21, 2015 3 p.m. Wednesday – 12 midnight Sunday 

 The applicable provisions of Article 107.09 of the Standard Specifications shall be applied 
 to the holiday noted herein. 
 
6) No unattended lane closures will be allowed. 
 
7) There will be no lane closure without flagger protection. 
 
8) Night time work will be allowed on this project only if previously approved by the Engineer.  

Night time work will be allowed for the temporary closure of one lane at a time during 
Pre-Stages 1 and 4 for the purpose of installation of storm sewer laterals as well as other 
operations throughout the duration of the project that are deemed necessary.  Temporary 
lane closures will only be allowed between the hours previously discussed.  Night time work 
will require the use of nighttime work zone lighting.  Nighttime work zone lighting will be 
paid for at  

 
the contract Lump Sum price for NIGHTTIME WORK ZONE LIGHTING in accordance with 
Section 702 of the Standard Specifications. 

 
9) The Contractor will be responsible for the traffic control devices at all times during 

construction activities and shall coordinate the items of work in order to keep hazardous 
traffic inconveniences to a minimum. 
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10) The Contractor will be responsible for the traffic devices at all times during construction 

activities and throughout winter shutdown periods. 
 
11) All advance-warning signs shall be in new or like new condition at the start of the project.  

All warning signs shall be 48 inches by 48 inches and have a black legend on a fluorescent 
orange reflectorized background. 

 
12) Sign posts must be a 4 inch x 4 inch wood post according to Article 1007.05.  The use of 

metal posts will be permitted for use with the alternate route and detour route signs only. 
 
13) In addition to the signs required under the various traffic control standards, "Uneven Lanes" 

sign (W8-11(0)48) will be required any time there is a difference in elevation at the 
centerline.  The signs shall be placed just prior to the work that will result in the drop-off as 
directed by the Engineer and shall remain in place until the drop-off is eliminated.  This 
work shall be considered as included in the contract unit prices for the construction items 
involved and no additional compensation will be allowed. 

 
14) Where construction operations require the construction of a temporary ramp, a "Bump" 

sign(s) (W8-1(0)48) shall be used.  The Contractor shall place the signs adjacent to the 
temporary ramp or as directed by the Engineer.  The signs shall be placed just prior to the 
work that will result in the temporary ramp and shall remain in place until the temporary 
ramp is eliminated. This work shall be considered as included in the contract unit prices for 
the construction items involved and no additional compensation will be allowed. 

 
15) A Shoulder Drop-Off signs (W21-1103) shall be utilized as warranted if there is greater than 

a 3 inch drop off at the edge of pavement.  See the Standard Specifications, Article 701.07.  
This work shall be considered as included in the contract unit prices for the construction 
items involved and no additional compensation will be allowed. 

 
16) All debris shall be removed from the pavement and shoulder prior to removal of traffic 

control. 
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TEMPORARY DRAINAGE 
 
This work includes the delivery, placement and adjustment of temporary type 8 grates on 
permanent drainage structures for drainage during stage construction.  Permanent drainage 
structures will be adjusted to final elevations with the specified new frame and grates when they 
are no longer required for temporary drainage.  This work shall be done in accordance with the 
details shown in the plans and/or, as directed by the Engineer. 
 
The following structures are included in this special provision: 
 
Station   Structure Number 
873+70, 45’ Rt   11-40-MHA6   
881+30, 69’ Rt  11-55-MHA5 
884+83, 61’ Rt  11-62-MHA6 
886+35, 57’ Rt  11-65-MHA6 
887+83, 54’ Rt  11-69-MHA6 
891+00, 57’ Rt  11-78-MHA5 
893+49, 54’ Rt  11-82-MHA5 
897+70, 61’ Rt  11-92-MHA5 
905+13, 39' Lt  12-02-MHA4 
914+93, 40' Lt  12-10-MHA5 
916+27, 40' Lt  12-12-MHA5 
 
Adjustment of the structure with the final frame and grate shall be in accordance with Article 603 
of the Standard Specifications.  The temporary type 8 grate shall be in accordance with article 
604 of the Standard Specifications except that the type 8 grate need not be new material 
provided it meets the approval of the Engineer.  The temporary type 8 grate used during staging 
shall become the property of the contractor when removed. 
 
This work shall be paid for at the contract unit price per each for MANHOLES TYPE A 5’ 
DIAMETER TYPE 1 FRAME CLOSED LID,  MANHOLES TYPE A 6’ DIAMETER TYPE 1 
FRAME CLOSED LID, MANHOLES TYPE A 5’ DIAMETER TYPE 8 GRATE.  The cost of the 
temporary type 8 grate and adjustment to final elevation with final frame and grate shall be 
included in the cost of the structure. 
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TEMPORARY PAVEMENT 
 
Description: This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use PCC according to Sections 353 and 354 of the Standard Specifications 
or HMA according to Sections 355, 356, 406 of the Standard Specifications, and other 
applicable HMA special provisions as contained herein.  The thickness of the Temporary 
Pavement shall be as described in the plans.  The contractor shall have the option of using 
either material type, however no reduction in temporary pavement thickness will be allowed if 
PCC is the preference.  The HMA mixture, if used, shall be Hot-mix Asphalt Binder Course, 
IL-19.0, N70. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement: Temporary pavement will be measured in place and the area 
computed in square yards. 
 
Basis of Payment: This work will be paid for at the contract unit price per square yard for 
TEMPORARY PAVEMENT. 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard for 
PAVEMENT REMOVAL. 
 
 
TEMPORARY PAVEMENT MARKING 
 
This work shall consist of furnishing, installing, maintaining, and removing short term and 
temporary pavement markings. 
 
All applicable portions of Section 703 of the Standard Specifications shall apply except that only 
Type III tape shall be used on final PCC surfaces. 
 
This work will not be paid for separately but shall be included in the cost of the various 
Temporary Pavement Marking items in the contract. 
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PEDESTRIAN RAIL (SPECIAL) 
BICYCLE RAILING, SPECIAL 
 
This item shall consist of furnishing and installing metal railings at locations shown in the plans 
and as directed by the Engineer.   
 
PEDESTRIAN RAIL (SPECIAL) shall be installed between sidewalks and retaining walls at 
locations shown in the plans.  BICYCLE RAILING, SPECIAL shall be installed between bike 
paths and retaining walls at locations shown in the plans. 
 
This work shall be completed in accordance with the details shown in the plans and Section 509 
of the Standard Specifications. 
 
Steel bars for pickets and plates shall meet the requirements of Article 1006.34(a) of the 
Standard Specifications. 
 
Tubular Steel for railings and posts shall meet the requirements of Article 1006.34(b) of the 
Standard Specifications. 
 
Bolts, nuts, and washers used for railing assembly shall be stainless steel and shall meet the 
requirements of Article 1006.31 of the Standard Specifications.  Threadlocker meeting the 
requirements of MIL-SPEC S-46163A Type II, Grade O (Permanent) shall be applied to the 
threads of all bolts prior to assembly. 
 
Anchor bolts for posts shall be stainless steel and shall meet the requirements of Article 
1006.31(b) of the Standard Specifications. 
 
Fabric bearing pads shall meet the requirements of Article 1028 of the Standard Specifications. 
 
PEDESTRIAN RAIL (SPECIAL) and BICYCLE RAILING, SPECIAL will be measured for 
payment in place in FEET.  The length measured will be the overall length along the top 
longitudinal railing member through all posts and gaps. 
 
This work will be paid for at the contract unit price per foot for PEDESTRIAN RAIL (SPECIAL) 
and BICYCLE RAILING, SPECIAL. 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 22

 
 
PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH SPECIAL 
 
This work shall consist of the construction of 6" PCC sidewalk with a retaining wall at the 
location as detailed on the plans.  The retaining wall height shall be determined by the Engineer 
in the field.  This work shall be constructed in accordance to Section 424 of the Standard 
Specifications.   
 
This item will be paid for at the contract unit price per square foot for PORTLAND CEMENT 
CONCRETE SIDEWALK 6 INCH SPECIAL. 
 
 
TEMPORARY SIDEWALK 
 
Description.  This work shall consist of the construction of temporary sidewalk for pedestrian 
traffic and the subsequent removal and disposal of the temporary sidewalk once the new 
sidewalk is in place and open to traffic.  Temporary sidewalk shall be constructed at locations 
shown on the plans and as directed by the Engineer. 
 
The Contractor shall plan and coordinate his work so that existing sidewalk routes are 
maintained throughout construction.  Where an existing sidewalk route must be disrupted, and 
no reasonable safe alternative route is available, temporary sidewalk shall be provided to 
maintain pedestrian routes. 
 
Where sidewalks exist on both sides of a street or roadway, at least one sidewalk shall remain 
open to pedestrian traffic at all times.  Pedestrian traffic shall be detoured to the open sidewalk 
using Highway Standard 701801. 
 
A nominal quantity of TEMPORARY SIDEWALK is included in the contract to be used to 
maintain pedestrian traffic routes.  The Engineer shall approve all locations requiring 
TEMPORARY SIDEWALK.  
 
Construction Requirements.  TEMPORARY SIDEWALK shall be constructed in accordance with 
the applicable provisions of Section 423 of the Standard Specifications. 
 
If TEMPORARY SIDEWALK is to remain-in-place for more than two (2) weeks, the Contractor 
shall provide either two (2) inch thickness Portland Cement Concrete sidewalk or two (2) inch 
thickness Bituminous Concrete sidewalk.  The material selection will be at the Contractor’s 
option.   
 
For TEMPORARY SIDEWALK to remain in place less than two (2) weeks, the contractor shall 
have the option to install three (3) inch thickness compacted aggregate sidewalk in lieu of two 
(2) inch thickness Portland Cement Concrete sidewalk or two (2) inch thickness Bituminous 
Concrete sidewalk.  Compacted aggregate sidewalks will not be allowed for continuous lengths 
of sidewalk exceeding twenty (20) feet, or where wheelchair access is anticipated. 
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Material & Construction Requirements.  Portland Cement Concrete sidewalk shall be 
constructed in accordance with the applicable provisions of Section 424 of the Standard 
Specifications. 
 
Bituminous Concrete sidewalk shall be constructed in accordance with the applicable provisions 
of Section 408 of the Standard Specifications. 
 
Compacted Aggregate sidewalk shall be constructed in accordance with Section 402 of the 
Standard Specifications.  Aggregate shall be Type B. 
 
Subgrade preparation shall consist of removal of sod and/or plant material. 
 
Sidewalk shall be constructed according to the ADAAG, the Illinois Accessibility Code, and as 
shown in the plans. 
 
Removal and disposal of the TEMPORARY SIDEWALK shall be completed in accordance with 
the applicable provisions of Section 440 of the Standard Specifications. 
 
Method of Measurement.  This work will be measured for payment in place, and the area 
computed in square feet.  Curb ramps will be measured for payment as sidewalk. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot for 
TEMPORARY SIDEWALK which price shall include all labor, materials and equipment required 
to prepare the subgrade, construct the temporary sidewalk and any appurtenances, and to 
remove and dispose of the temporary sidewalk.  
 
 
PRECAST CONCRETE PARKING BLOCK 
 
This work shall consist of furnishing and installing precast concrete parking blocks at the 
locations noted in the plans and in accordance with this special provision.  Final location of 
parking blocks shall be approved by the engineer.  The block shall be machine made with 3500 
psi concrete and reinforced with two #3 deformed steel bars.  Dowell holes shall be cast in the 
block to receive two #6 deformed steel bar pins 36: in length that shall be driven through the 
holes provided in the parking blocks into the new asphalt surface or through drilled holes in a 
concrete or asphalt surface to e 1" below the top of the parking block, to hold the parking blocks 
in place. 
 
The new pins and the drilling of the holes for the pins shall not be paid for separately but shall 
be considered incidental to this pay item. 
 
This work will be paid for at the contract unit price per Each for PRECAST CONCRETE 
PARKING BLOCKS.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans. 
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CONCRETE MEDIAN, TYPE M-2.12 
 
This work shall consist of construction solid traversable median according to Standard 606301, 
Type M-2.12 and Section 606 of the Standard Specifications except that there will be no 
maximum pay width.  This work shall be measured in accordance with section 606.14 of the 
Standard Specifications and will be paid for at the contract unit price per square yard for 
CONCRETE MEDIAN, TYPE M-2.12. 
 
 
CONCRETE MEDIAN, TYPE SB (SPECIAL) 
 
This work shall consist of construction solid barrier median according to Standard 606301 and 
Section 606 of the Standard Specifications.  Dimensions of curb and gutter along the “thru” lane 
side of median shall be according to SB-6.24 and dimensions of curb and gutter along turn lane 
side of median shall be according to SB-6.12.  This work shall be measured in accordance with 
section 606.14 of the Standard Specifications and will be paid for at the contract unit price per 
square yard for CONCRETE MEDIAN, TYPE SB (SPECIAL).  
 
 
CONCRETE MEDIAN, TYPE M-2.12, CORRUGATED (SPECIAL)  
 
This work shall consist of construction solid traversable median according to Standard 606301, 
Type M-2.12 and Section 606 of the Standard Specifications.  In addition, the plastic concrete of 
the median surface shall be corrugated per the details shown in Standard 606306.  This work 
shall be measured in accordance with section 606.14 of the Standard Specifications and will be 
paid for at the contract unit price per square yard for CONCRETE MEDIAN, TYPE M-2.12, 
CORRUGATED (SPECIAL). 
 
 
CONCRETE MEDIAN, TYPE SM-4.12 
This work shall consist of construction solid traversable median according to Standard 606301, 
Type SM-4.12 and Section 606 of the Standard Specifications.  This work shall be measured in 
accordance with section 606.14 of the Standard Specifications and will be paid for at the 
contract unit price per square yard for CONCRETE MEDIAN, TYPE SM-4.12. 
 
 
COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06 (VARIABLE WIDTH 
GUTTER FLAG) 
 
This work shall consist of construction of combination curb and gutter according to 606001, 
Type M-6.06 and Section 606 of the Standard Specifications.  In addition, gutter width will vary 
as shown per plans and details.  This work shall be measured in accordance with Section 
606.14 of the standard specifications and will be paid for at the contract unit price per foot for 
COMBINATION CURB AND GUTTER, TYPE M-6.06 (VARIABLE WIDTH GUTTER FLAG). 
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REMOVE AND REERECT TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL 
 
This work shall be done in accordance with Section 633 of the Standard Specifications.  This 
work shall be measured in accordance with Section 633 of the Standard Specifications and will 
be paid for at the contract unit price per each for REMOVE AND REERECT TRAFFIC 
BARRIER TERMINAL, TYPE 1, SPECIAL. 
 
 
TEMPORARY PAVEMENT REMOVAL 
 
This work shall consist of removing temporary pavement constructed for use in maintaining 
traffic throughout various stages of construction as detail in the plans or as directed by the 
Engineer. 
 
Temporary pavement placed per plan or as directed by the Engineer shall be removed as 
required and as directed by the Engineer. 
 
This work shall be done in accordance with the applicable portions of Section 440 of the 
Standard Specifications, as described herein, as per details in the plans, and to the satisfaction 
of the Engineer. 
 
This work will be paid for at the contract unit price per square yard for TEMPORARY 
PAVEMENT REMOVAL, which price shall include all labor and equipment required to complete 
the work. 
 
 
TEMPORARY RAMP REMOVAL 
 
This work shall consist of removing temporary ramps constructed for use in maintaining traffic 
throughout various stages of construction as detail in the plans or as directed by the Engineer. 
 
Temporary pavement placed per plan or as directed by the Engineer shall be removed as 
required and as directed by the Engineer. 
 
This work shall be done in accordance with the applicable portions of Section 440 of the 
Standard Specifications, as described herein, as per details in the plans, and to the satisfaction 
of the Engineer. 
 
This work will not be paid for separately but shall be included in the cost of the various other 
pavement removal items in the contract. 
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REMOVAL OF EXISTING STRUCTURES 
 
This work shall consist of removing existing box culverts as shown on plans or as directed by 
the Engineer.  This work shall be done in accordance with Section 501 of the Standard 
Specifications.  This work will be paid for at the contract lump sum price for REMOVAL OF 
EXISTING STRUCTURES. 
 
 
DETECTABLE WARNINGS (SPECIAL) 
 
Revise the last paragraph of Section 424.09 of the Standard Specifications to include the 
sentence, “Materials for Detectable Warnings (Special) shall be Armor-Tile vitrified polymer 
composite cast in place system manufactured by Engineered Plastics Inc. or approved equal. 
Detectable Warnings (Special) will be paid for at the contract unit price per square foot for 
DETECTABLE WARNINGS (SPECIAL). 
 
 
CONTROL STRUCTURES (SPECIAL)  
 
This work shall consist of constructing structures to control the release of storm water from in-
line detention storage provided in oversized storm sewers.  These structures shall be 
constructed from standard manholes per Section 602 of the Standard Specifications and 
modified per the plan detail for “Storm Water Control Structures” at various locations.  This work 
shall include all materials and will be paid for at the contract unit price each for CONTROL 
STRUCTURES (SPECIAL) at the diameter specified. 
 
 
CATCH BASIN, TYPE B, 7' DIAMETER (SPECIAL), TYPE 7 GRATE 
 
This work shall consist of constructing a 7' diameter catch basin per IDOT standards 602411, 
602016, Section 602 of the Standard Specifications, and modified per the plan detail for CATCH 
BASIN, TYPE B, 7' DIAMETER (SPECIAL), TYPE 7 GRATE.  This work shall include all 
materials and will be paid for at the contract unit price per each for CATCH BASIN, TYPE B, 7' 
DIAMETER (SPECIAL), TYPE 7 GRATE.   
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SANITARY SEWER CONFLICT PIPE IN MANHOLE 
 
This work shall consist of reconstructing an existing 8” PVC sanitary sewer pipe within a new 10 
inch diameter ductile iron pipe encasement.  The sanitary sewer and casing pipe shall pass thru 
proposed manhole structure 13-14-MH A.  The contractor is to verify existing sanitary sewer 
elevation.  This work shall be done in accordance with section 563 of the Standard 
Specifications and according to the “Standard Specifications for Water and Sewer Main 
Construction in Illinois”.  The limits of removal and replacement of the existing sanitary sewer 
shall be as necessary to install within the new casing pipe thru proposed manhole. The 
reconstructed PVC sanitary sewer shall be connected to the existing sanitary sewer with a PVC 
closure coupling.  This work shall include all materials for the existing sanitary sewer removal 
and replacement, ductile iron casing pipe, backfilling of the sanitary sewer, and any bypass 
pumping necessary and will be paid for at the contract unit price per LUMP SUM for SANITARY 
SEWER CONFLICT PIPE IN MANHOLE, the proposed manhole work shall be paid for at the 
contract unit price EACH for MANHOLE, TYPE A, 5 FOOT DIAMETER, TYPE 1 FRAME, 
CLOSED LID. 
 
 
ROCK FILL 
 
This work shall consist of constructing the lower portion of embankment under the toe along 
Minkler Road on the right side from station 55+50 to 60+00.  ROCK FILL shall meet the 
requirements of Class B RR4 in article 1006.10 in the standard specifications.  ROCK FILL shall 
be placed as shown on cross sections at a depth of 2'.  The top 6" of the ROCK FILL shall be a 
capping aggregate meeting the requirements of article 1004.04 gradation CA-06.   
 
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION shall be placed under the ROCK 
FILL. 
 
This work will be paid for at the contract unit price per CU YARD for ROCK FILL, which price 
shall include the CA-6 capping layer.  GEOTECHNICAL FABRIC FOR GROUND 
STABILIZATION will be paid for separately at the contract unit price per SQ YD for 
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION. 
 
 
VALVE VAULTS TO BE REMOVED 
 
This work shall consist of removing existing valve vaults at the locations shown on plans.  This 
work shall be done in accordance with Section 605 of the Standard Specifications.  This work 
will be paid for at the contract unit price per each for VALVE VAULTS TO BE REMOVED. 
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CONCRETE NOISE ABATEMENT WALLS (ABSORPTIVE AND REFLECTIVE) (DIST 3) 
(Effective: September 5, 2008, Revised:  November 21, 2011) 
  
This work shall consist of furnishing the design, shop drawings, materials, post anchorage, and 
construction of noise abatement walls (noise walls) according to these special provisions, the 
plans and as directed by the Engineer. 
 
General.  The noise abatement walls shall consist of p recas t  concre te  panels spanning 
between vertical precast concrete posts supported by concrete foundations (ground 
mounted) or attached to/supported by another structure (structure mounted) as shown on the 
plans.  The design, material, fabrication and construction shall comply with this Special 
Provision and the requirements specified by the noise wall supplier selected by the 
Contractor for use on this project. The walls shall have no omissions or gaps except as 
detailed. 
 
The Contractor shall verify the locations for proposed ground mounted wall for conflicts and 
realign or redesign the wall to avoid any conflicts. The Contractor shall inform the Engineer in 
writing of any conflicts before realigning or redesigning the wall. 
 
Post spacing shall avoid existing and proposed underground utilities and storm sewers. 
 
Wall components shall be fabricated and erected to produce a precast concrete reflective 
noise wall system and/or an absorptive noise reduction system at the locations indicated herein. 
 
The noise reduction system shall satisfy the acoustical requirements stated in these special 
provisions. An absorptive noise reduction system may be used as an alternate to a reflective 
noise wall system. Wooden walls shall not be allowed as substitutes. 
 
All appurtenances behind, in front of, under, over, mounted upon, or passing through, such as 
drainage structures, fire hydrant access, highway signage, emergency access, utilities, and 
storm sewers, shall be accounted for in design of the wall. 
 
Submittals.  The Contractor shall prepare a wall and foundation design submittal and submit 
to the Engineer; the Department’s Bureau of Bridges and Structures will review the submittal  
 
for approval. The noise walls shall be designed and constructed to extend to the minimum 
lines, grades and dimensions of the wall envelope, with no omissions or gaps, as shown on 
the plans. 
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Complete design calculations for wall panels, posts, foundations, and all connections and shop 
drawings shall be submitted to the Department for review and approval no later than 90 days 
prior to beginning construction of the wall. The time required for the preparation and review of 
these submittals will be charged to the allowable contract time. Delays caused by untimely 
submittals or insufficient data will not be considered justifications for any time extensions. No 
additional compensation will be made for any additional material, equipment or other items 
found necessary to comply with the project specifications as a result of the Engineer’s review. 
The Contractor shall be required to submit the necessary shop drawings. All submittals shall 
be prepared and sealed by an Illinois Licensed Structural Engineer. 
 
Submittals shall include all details, dimensions, quantities and cross sections necessary for the 
construction of the noise abatement walls including but not be limited to: 
 
(1) A plan view of the wall indicating the stations and offsets required to locate the drilled shaft 

foundations.  The proposed foundation diameter(s) and spacing(s) shall be indicated with 
all changes to the horizontal alignment shown. Each panel and post shall be numbered 
and any changes in type or size shall be noted. The centerline of any utilities passing 
under the wall and locations of expansion joints, access doors, lighting, signing, curb cuts, 
and drainage structures shall also be shown. 

 
(2) An elevation view of the wall, indicating the elevations of the top of the posts and panels 

as well as the elevations of the bottom of the panels, tops of the shaft foundations, all 
steps in wall system, the finished grade line, and vertical clearances to existing utilities and 
storm sewers. Each post size and length, panel type and size, and foundation depth shall 
be designated. 

 
(3) A typical cross section(s) that shows the panel, post, foundation or bridge parapet, and the 

elevation relationship between existing ground conditions and the finished grade as well 
as slopes adjacent to the wall. 

 
(4) All general notes required for constructing the wall. 
 
(5) All details for the steps in the bottom of panels shall be shown. The bottom of the panels 

shall be located at or below the theoretical bottom of panel line shown on the plans. 
The theoretical bottom of panel line is assumed to be 8 in (200 mm) below the finished 
grade line at front face of the wall for ground mounted noise walls and at the top of the 
structure for structure mounted noise walls, unless otherwise shown on the plans. 

 
(6) Tops of the panels and posts shall extend to or above the theoretical top of wall line shown 

on the plans. All panel tops shall be cast and placed horizontally with any changes 
in elevation accomplished by stepping adjacent panel sections at posts. Steps shall not 
exceed 1 ft (300 mm) in height, except within the last 50 ft (15 m) where 2 ft (600 mm) 
steps will be permitted. 
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(7) All panel types shall be detailed. The details shall show panel orientation, all dimensions 

necessary to cast and fabricate each type of panel, the reinforcing steel, and location of 
post or foundation connection hardware as well as lifting devices embedded in the panels 
and posts. The Noise Reduction Coefficient (NRC) of each panel of the absorptive face 
shall be noted. 

 
(8) All post types shall be detailed. The details shall show all dimensions necessary to cast 

and/or fabricate each type of post, the reinforcing steel, connecting plates, and anchorage 
details. Post spacing for walls shall be limited to a distance that does not over stress the 
supporting structure. 

 
(9) Details of wall panels with appurtenances attached to or passing through the wall, as 

shown on the plans, such as utilities, emergency access doors, framed openings, 
drainage structures, signs, etc. shall be shown. Any modifications to the design or location 
of these appurtenances to accommodate a particular system shall also be submitted. 

 
(10) All architectural panel treatment, including color, texture and form liner patterns shall be 

shown. All joints shall be placed horizontal or vertical and be aligned with adjacent 
panels. 

 
(11) The details for the connection between panels and posts as well as their connection to the 

foundation, independent beam, retaining wall, and/or bridge parapet shall be shown. 
Foundation details including details showing the dimensions, reinforcement and post 
anchorage system for the drilled shaft foundations shall be shown. 

 
(12) Testing, certifications and reports from independent laboratories showing that the panel’s 

sound Transmission Loss (TL) and NRC for the panel and post deflection satisfy the 
criteria shown in the design criteria section of this specification.  The testing for the flame 
spread, smoke density and freeze-thaw/salt scaling requirements described in the 
materials section of this specification shall also be submitted. 

 
(13) Manufacturer recommended installation requirements, a sequence of construction and a 

detailed bill of materials shall be included. 
 
(14) The color of the wall panels and support posts identified by Federal Standard 595-B color 

number. 
 
The Contractor shall deliver to the Department a 2 ft x 2 ft (600 mm x 600 mm) sample of the 
colors, textures and patterns proposed for use on the project for approval. 

 
The samples shall be made at the same plant manufacturing the product for the noise walls 
under this contract and be representative of those which will be tested per this specification.  
Once the color sample is approved, a batch shall be designated by batch number and date and 
will remain the standard for the entire project. 
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The Contractor shall submit site access plans showing access and limits of the work areas for 
the installation of the wall. Any required traffic control shall be according to the requirements in 
the special provision, Traffic Control Plan. 
 
The initial submittal shall include three (3) sets of shop drawings and calculations. One set of 
drawings will be returned to the Contractor with any corrections indicated. The Contractor shall 
do no work or ordering of materials for the structure until the Engineer has approved the 
submittal. 
 
Design Criteria.  The wall system shall be designed to withstand wind pressure, applied 
perpendicular to the panels in either direction, according to the AASHTO Guide Specifications 
for Structural Design of Sound Barriers, 1989 and interims. The concrete and steel components 
shall be designed according to the AASHTO Standard Specifications for Highway Bridges with a 
design life of 35 years unless otherwise noted. The wall system shall be designed to withstand 
active earth pressure and live load surcharge at locations indicated on the plans. The 
Contractor shall be responsible for the structural adequacy of the panels, posts, foundations 
and connections as well as overall wall overturning stability. Prestressed and/or post 
tensioned panel concepts will not be permitted. 
 
The design wind loading shall be as specified on the plans but not less than 35 psf (1.7 kN/m2) 
when located on bridge structures, retaining walls or traffic barriers. This loading can be 
reduced to 25 psf (1.2 kN/m2) for ground mounted walls where it is located more than a distance 
equal to the height of the wall away from the edge of pavement. When a sound wall is also 
required to support earth pressures, the service design active earth pressure shall be based on 
an equivalent fluid pressure of 40 pounds per cubic foot (641 kg/m3) and a live load surcharge 
pressure equal to not less than 2 feet (600 mm) of earth pressure. The earth pressure fill height 
shall be defined by the proposed grade line elevation and the theoretical bottom of panel line. 
 
For structure mounted noise walls, the dead weight must not exceed 55 psf (2.6 kPa) of wall 
face area. 
 
For ground mounted walls, Reinforcement of the concrete foundation shafts shall consist of a 
minimum of 8-#5 (#15) vertical bars symmetrically placed and tied with #3 (#10) ties at 6 in. 
(150 mm) centers. An additional tie shall be provided at the top and bottom of the foundation. 
As an alternative to the ties, a #3 (#10) spiral at a 6 in. (150 mm) pitch with an additional 1 1/2 
turns at the top and bottom of the foundation or an equivalent 4 x 4 – W12.3 x W7.4 welded wire 
fabric may be substituted. The post shall be connected to the foundation by embedding the 
post inside the concrete foundation shaft. Embedded posts shall extend into the foundation 
shafts a minimum of 80 percent of the shaft length. The posts may alternatively be mounted to 
the foundation shafts with base plates and anchor bolts as required by design. The minimum 
number of anchor bolts per post shall be 4-1 in. (M24) diameter bolts with a minimum 
embedment of 18 in. (450 mm). 
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The material and construction of the foundations (drilled shafts) for ground mounted noise walls 
shall be according to Section 516 of the Standard Specifications, except that the payment for the 
drilled shaft and reinforcement will be included with the payment for the Noise Abatement Wall, 
Ground Mounted. 

 
The shaft foundation dimensions shall be determined using Broms method of analysis.  Soil 
borings from prior soil investigations are shown in the plans.  The design shall utilize a factor 
of safety of 2.0, applied to the soil shear strength if cohesive or the unit weight if granular, and 
account for the effects of a sloping ground surface and water table indicated on the plans.  
The following should be assumed for the foundation design: 
 

Effective unit weight  70 pcf (1120 kg/m3) 
Internal friction angle 30 degrees  

Cohesion intercept  0 ksf (0 kg/m3) 
 
The post spacing for structure mounted noise walls shall be as shown on the plans but in no 
case greater than 15 feet (4.6 m) center to center.  Except where otherwise indicated on 
the plans, the maximum post spacing for ground mounted noise walls shall be as specified in 
the Contractor’s approved design. 
 
The maximum allowable panel deflection shall be no more than the panel length (L) divided 
by 240 (L/240). The vertical posts shall have a maximum deflection of (H/180) where H is 
the height of the post above the foundation.  A lateral load report shall be submitted to the 
Engineer indicating that the above noted design lateral loads can be applied to the panels 
and/or posts without exceeding noted deflection tolerance.  The test shall apply lateral loads 
to the panel simulating uniform wind pressure. 
 
The design shall account for the presence of all appurtenances mounted on or passing 
through the wall such as drainage structures, existing or proposed utilities, emergency access 
doors and other items. 
 
Corrugations, ribs or battens on the panel must be oriented vertically when erected.  The 
panels shall be designed to prevent entrapment and ponding of water.  The walls shall not 
have openings allowing the perching or nesting of birds or the collection of dirt, debris, or water. 
 
The walls shall not have handholds or grips promoting climbing of the walls.  Any bolts or 
fasteners used to connect material to the supporting panel, posts, or foundations shall be 
recessed or embedded in concrete, hidden from view and weather exposure.  No external 
mechanical fastening devices such as frames or clips shall be used for these connections.  
The post to foundation connection shall be galvanized according to AASHTO M111 and 
AASHTO M232. 
 
The noise abatement material shall be designed to achieve a sound TL equal to or greater 
than 20 dB in all one-third octave bands from 100 hertz to 5000 hertz, inclusive, when tested 
according to ASTM E-90.  The sound absorptive material shall have a minimum NRC as 
indicated in Table 1. 
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Table 1 

Noise Wall No. From To Noise Wall Side NRC* Comments
 
 
Noise Wall A 

839+48.41 848+80.80  
Main Route 

 
Reflective 

 

839+48.41 848+80.80  
Residential 

 
Reflective 

 
 
Noise Wall B 

843+74.72 862+24.52  
Main Route 

 
Reflective 

 

843+74.72 862+24.52  
Residential

 
Reflective 

 
 
Noise Wall C 

864+43.52 874+60.07  
Main Route

 
Reflective 

 

864+43.52 674+60.07  
Residential 

 
Reflective 

 
* For the side of the wall specified as reflective, no minimum NRC is required. 

 
The NRC shall be determined per ASTM E795, tested according to ASTM C423 (mounting 
type A). The ratio of noise absorptive material on the panel surface to total wall area 
(including posts) shall be greater than 90 percent. NRC testing shall be performed on 
coated samples, utilizing the stain that will be applied for color. 
 
Access Doors.  All access doors shall be designed to fit within the design of the noise wall as 
shown on the plans. Doors shall be complete with hardware and locking devices. Each door 
shall provide a 3 ft (0.9 m) wide by 7 ft (2.1 m) high minimum clear access opening. Both door 
jambs shall be securely fastened to anchored posts. Front and back face of the installed door 
shall be flush with the faces of the noise wall. 
 
Perimeter and internal door frame shall consist of welded hot dip galvanized steel channels and 
miscellaneous angle stiffeners and plates designed to provide support for noise wall panels to 
match the noise wall material as specified in this special provision. Infill noise panel geometry 
and color shall match the adjacent noise wall panels. Noise wall panels shall be fastened to 
steel frames as per panel manufacturer’s recommendations. 
 
The door, jambs, head, hinges, door appurtenances, and adjacent ground mounted posts shall 
be designed to withstand the wind pressure of 25 psf (122 kg/m2) with the door in fully open and 
fully closed positions and support the weight of the door and a 300 lb (136 kg) vertical load on 
the non-hinged side of the door.  Provide steel bracing as required.  Door bottom shall be 
equipped with drainage holes to avoid accumulation of trapped moisture. 
 
Door jambs and head section shall be hot dip galvanized steel.  Door hinges shall be 
barrel type, edge mount, extra heavy-duty, hot dip galvanized steel or stainless steel.  The 
hinges shall be designed to support the weight of door assembly, wind loads on the open door, 
and a 300 lb (136 kg) vertical load on the non-hinged side of the door. 
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Door pulls shall be provided on both sides of access door(s).  Door locking hardware shall 
be hasp-type to be used with a padlock and shall be located according to local fire department 
or other requirements as applicable.  A solid steel Knox-Box shall be provided and mounted 
near the hasp location at the steel post on the locking hardware side of door.  The Knox-Box 
for emergency access doors shall be according to local fire department requirements. 
 
Doors shall be equipped with lifting bolts or beams as required for safe lifting of door units. 
 
Materials.  Noise wall materials shall conform to The Standard Specifications, the supplier's 
standards, AASHTO Specifications for noise walls and the following: 
 
(a) Reinforcement bars shall satisfy ASTM A706 Grade 60 (400). Welded wire fabric shall 

be according to AASHTO M 55. All reinforcement shall be epoxy coated. 
 
(b) Anchor bolts shall conform to ASTM F1554 Grade 55 or 105. 
 
(c) The precast elements shall be according to applicable portions of Section 1042 of the 

Standard Specifications. Coarse Aggregate shall meet the requirements of Article 
1004.02(f) of the Standard Specifications. Concrete shall be Class PC with a 
minimum compressive strength of 4500 psi at 28 days. Dry cast concrete 
element shall not be permitted. Wooden or steel materials shall not be allowed as 
substitutes for the panels. 

 
(d) For sound absorptive panels, the manufacturer shall provide test information from an 

independent lab that the panels are durable. This information shall be either a 
freeze/thaw test according to AASHTO T 161 (ASTM C 666) Procedure A or B, or it 
shall be a salt scaling test according to ASTM C 672. 

 
For the freeze/thaw test, a minimum of three specimens shall have been tested. The 
maximum weight (mass) loss after 300 cycles shall be 7.0 percent. The panel shall have 
no cracks, delamination (applies to composite material panel), or other excessive physical 
distress upon completion of the test. 

 
For the salt scaling test, the test method shall be modified as outlined in Appendix D of 
the Guidelines for Evaluating the Performance of Highway Sound Barriers by the Highway 
Innovative Technology Evaluation Center (HITEC), A Service Center of the Civil 
Engineering Research Foundation, CERF REPORT: HITEC 96-04, Product 24 (October 
1996). The maximum weight (mass) loss after 50 cycles using a 3 percent sodium chloride 
solution shall be 0.2 psf (0.1 kg/m2). 

 
The panel shall have no cracks, delamination (applies to composite material panel), or 
other excessive physical distress upon completion of the test. 

 
For sound reflective panels, evidence of durability by one of the two previously 
mentioned tests is required for all materials except Class PC concrete. 
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(e) The manufacturer for the noise abatement wall shall provide their quality control plan 

for testing the product, and test results shall be provided upon request by the Engineer.  
Manufacturers on the Approved List of Certified Precast Concrete Producers who are 
approved for noise abatement walls will be considered in compliance with this requirement. 

 
(f) Steel plates shall conform to AASHTO M 270 (M 270 M) Grade 36 (250) or 50 (345). 

Steel plates, bolts, nuts, washers and anchor bolts shall be galvanized according to 
AASHTO M111 and  AASHTO M232.  

 
(g) Lifting inserts cast into the panels shall be hot dipped galvanized. 
 
(h) Non shrink grout shall be according to Article 1024. 
 
(i) The color of both sides of the panels, posts and other visible elements shall match the 

noise wall on US 34 near IL 71 in Oswego.  Colors shall be achieved through the use of 
integral pigments or stains, which are in compliance with the environmental regulation of 
the State of Illinois.  Components manufactured with integral pigment shall be tested and 
certified in conformance to ASTM C979. Stains shall be non film forming, penetrating 
stains. Stains shall be applied to concrete at the cured age of the manufacturer’s 
recommendation. Surface preparation and application shall be according to manufacturer 
written recommendations.  Coloring of concrete elements shall be accomplished using a 
single component water based, sound absorptive, penetrating, architectural stain that is 
weather resistant.  Stains and/or pigments must be applied at the manufacturing plant; 
application in the field on site will not be allowed.  The final color shall be consistent with 
the quality and appearance of the approved sample. 

 
(j) The finish shall consist of the Oswego Stacked Flagstone finish and shall have a minimum 

0.75 in (19 mm) impression.  The form liner finish will be required on the precast concrete 
posts. 

 
(k) With the exception of the steel and Portland cement concrete elements of the wall, all 

materials shall be tested for flame spread and smoke density developed according to 
ASTM E84. The material must exhibit a flame-spread index less than 10 and a smoke 
density developed value of 10 or less. 

  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 36

 
Fabrication.  All precast units shall be manufactured according to Section 504 of the Standard 
Specifications and the following requirements and tolerances with respect to the dimensions 
shown on the approved shop drawings. 
 

(a) The minimum reinforcement bar cover shall be 1 1/2 in (40 mm).  
(b) All reinforcement shall be epoxy coated. 
(c) Panel dimensions shall be within 1/4 in (6 mm). 
(d) All hardware embedded in panels or posts shall be within 1/4 in (6 mm). 
(e) Angular distortion with regard to panel squareness, defined as the difference between 

the two diagonals, shall not exceed 1/2 in (13 mm). 
(f) Surface defects on formed surfaces measured on a length of 5 ft (1.5 m) shall not be 

more than 0.10 in (2.5 mm). 
(g) Posts shall be installed plumb to within 1/2 in (13 mm) of vertical for every 15 ft (5 m) 

of height and to within 1/2 in (13 mm) of the station and offset indicated on the approved 
shop drawings. 

(h) Drilled shaft foundations shall be placed within 2 in (50 mm) of the station and 
offset indicated on the approved shop drawings. 

(i) Panel reinforcement and lifting devices shall be set in place to the dimension and 
tolerances shown on the plans and these special provisions prior to casting. 

 
The date of manufacture, the production lot number, and the piece-mark shall be clearly noted 
on each panel. 
 
Absorptive material shall be permanently attached to their supporting elements and no external 
mechanical fastening systems such as frames or clips shall be used.  Any bolts or fasteners 
used shall be recessed or embedded below the surface. 
 
The panels, posts and other visible elements shall be fabricated to match the noise wall on 
US 34 near IL 71 in Oswego following the procedures noted in the materials section of this 
special provision unless otherwise shown on the plans. 
 
Any chipping, cracks, honeycomb, or other defects, shall be within acceptable standards for 
precast concrete products according to Section 1042 of the Standard Specifications and as 
determined by the Engineer. 
 
Construction.  The Contractor shall obtain technical assistance from the supplier during wall 
erection to demonstrate proper construction procedures and shall include any costs related to 
this technical assistance in the contract unit price for Noise Abatement Wall of the type 
specified.  The instructions provided by the wall supplier are guidelines and do not relieve the 
Contractor of the responsibility to adhere to contract requirements. 
 
It is recommended that all bottom panels be installed for a length of wall prior to placing middle 
or top panels.  After bottom panels are in-place, finish grading can be accomplished with 
heavy equipment by reaching over the in-place panels. 
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Site excavations and/or fill construction shall be completed to plan elevations and profiles prior 
to the start of wall foundation construction.  All underground utility or drainage structure 
installation shall be completed prior to foundation installation.  The ground elevations as 
shown on the plans and the approved noise wall shop drawings shall be verified by the 
Contractor and discrepancies corrected prior to material fabrication.  Buried utilities shall be 
marked to verify proper clearance from the drilled foundations.  The Contractor should 
consider overhead obstruction such as electric and telephone wires prior to wall erection. 
 
For ground mounted walls, if the soils encountered during drilling of the foundations do not 
satisfy the design strengths shown on the plans, the Engineer shall be notified to evaluate the 
required foundation modifications.  The shaft foundation will normally require additional length, 
which may be paid separately under Article 104.03. All drilled shaft excavations shall be filled 
with concrete within 6 hours of their initiation.  The concrete for the drilled shaft foundations 
shall be placed against undisturbed, in-place soils.  The concrete at the top of the shaft shall 
be shaped to provide the panels on each side of the post adequate bearing area and correct 
elevation per the approved shop drawings. 
 
The panels shall be delivered to the project site in full truckload quantities.  They may be off- 
loaded individually or by forklift with a solid steel plate spanning between the forks providing 
uniform, fully distributed bearing support to the underside of the panels.  Units shall be shipped, 
handled and stored in such a manner as to minimize the danger of staining, chipping, spalling, 
development of cracks, fractures, and excessive bending stresses.  Panels shall be stored and 
shipped in bundles, on edge.  Any touch up and repair is at the Contractor’s expense and shall 
be carried out according to the manufacturer’s recommendations. 
 
Method of Measurement.  Noise abatement walls will be measured in square feet (square 
meters) from the wall envelope, defined by the theoretical top of wall line to the theoretical 
bottom of panel line for the length of the wall (ground mounted or structure mounted) as shown 
on the plans. 
 
Drilled shafts, posts, reinforcement bars and other elements for structures supporting the 
noise abatement wall or needed to design, fabricate, or construct the noise abatement wall will 
not be measured for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for NOISE ABATEMENT WALL, PRECAST CONCRETE. 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 
 
This pay item shall conform to the requirements of Section 850 of the Standard Specifications 
with additions as described herein. 
 
The Contractor becomes responsible for maintenance of the signalized intersection as soon as 
the contractor begins construction.  The Contractor is advised to request a preliminary 
inspection at least a week prior to work beginning in the area of the traffic signal to have the 
local maintenance repair any existing deficiencies.  If no inspection is performed prior to the 
Contractor beginning construction, any defects in the existing installation are the responsibility 
of the Contractor to repair in the time frames described. 
 
The Contractor is responsible to pursue all insurance claims during the maintenance period. 
 
The Contractor shall contact the municipality to alter the timing of the traffic signal when a 
detector loop has been damaged.  The Contractor shall contact the municipality as soon as he 
knows a loop has been damaged so the operation of the signal is not impaired.  The Contractor 
shall not be charged for the alteration of traffic signal timings. 
 
Basis of Payment. This item shall be paid for at the contract unit price per each intersection for 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, which price shall be 
payment in full for all labor, controller equipment, and material necessary to perform the work as 
described above. 
 
 
MASTER CONTROLLER IN TYPE V CABINET 
 
This work shall consist of installing a new master controller in a Type V Cabinet at the existing 
Signalized intersection at Illinois Route 31 and US Route 34 as shown on the plans.  The new 
traffic signal equipment for this project shall be “Econolite” Master Controller in Type V Cabinet 
shall meet the requirements of Sections 857, 860, 1073 and 1074 of the Standard Specifications 
as well as the additional requirements set forth in the special provision “Full-Actuated Controller 
And Type IV Cabinet, Special” 
 
A new environmentally hardened laptop notebook computer shall be provided and delivered to 
the Traffic Signal Section at the Illinois Department of Transportation District Three 
Headquarters. 
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The minimum computer specifications shall be as follows: 
 

 Intel Core Duo or approved equal (Minimum 2.33 GHz) 
 17-inch Ultra-Bright UXGA Display 
 Tripp Lite Isotel 6 Ultra Surge Protector 
 Microsoft Window XP Professional 
 Documentation 
 The required cables compatible with proposed controllers and master software shall be 

installed and tested before acceptance of the computer. 
 Environmentally Hardened Construction 
 Water-Resistant/Waterproof Case 
 Battery Charger 
 Most Current Synchro Software 
 CD/DVD Burner 
 Built-In 9-Pin Serial Port 
 Extended Warranty 

 
The Contractor shall supply three (3) copies of the latest applicable traffic signal master 
controller timing software (ARIES), Latest version Windows-based software, as well as three (3) 
manuals.  Three day of training by a factory representative on the software shall be provided for 
up to ten (10) people.  A five (5) year software (ARIES) maintenance and upgrade agreement 
shall also be included.   
 
Revise Articles 860.02-Materials and 860.03-Installation of the Standard Specifications to read: 
 
Only controllers supplied by one of the District approved closed loop equipment manufacturers 
will be allowed.  Only NEMA TS 2 Type 1 Econolite closed loop systems shall be supplied.  The 
latest model and software version of master controller shall be supplied.   
 
Functional requirements in addition to those in Section 863 of the Standard Specifications 
include: 
 
The system commands shall consist of as a minimum six (6) cycle lengths, five (5) offsets, three 
(3) splits and four (4) special functions.  The system commands shall also include commands 
for free or coordination operation. 
 
Traffic Responsive operation shall consist of the real time acquisition of system detector data, 
data validation and the scaling of acquired volumes and occupancies in a deterministic fashion 
so as to cause the selection and implementation of the most suitable traffic plan.   
 
Upon request by the Engineer each master shall be delivered with up to three (3) complete sets 
of the latest edition of registered remote monitoring software with full manufacture’s support.  
Each set shall consist of software on CD, DVD or other suitable media approved by the 
Engineer and a bound set of manuals containing loading and operating instructions.  One copy 
of the software and support data shall be delivered to the agency in charge of the system 
operation, if other than IDOT.   One of these two sets will be provide to the agency Signal 
Maintenance Contractor for use in monitoring the system.  
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The approved manufacturer of equipment shall loan the District three master controllers and two 
intersection controllers of the most recent models and the newest software version to be used 
for instructional purposes in addition to the equipment to be supplied for the contract. 
 
The contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
master controller.  This shall be accomplished through the following process utilizing District  
three staff Traffic Signal Engineer at (815)-434-8505 and the Village of Oswego at 
(630)-554-3242  This telephone line may be coupled with a DSL line and a phone filter to isolate 
the dial-up line.  An E911 address is required. 
 
The cabinet shall be provided with an outdoor network interface for termination of the telephone 
service.  It shall be mounted to the inside of the cabinet in a location suitable to provide access 
for termination of the telephone service at a later date. 
 
Full duplex communication between the master and its local controllers is recommended but at 
this time is not required. 
 
The data rate shall be 1200 baud minimum and shall be capable of speeds to 38,400 or above 
as technology allows.  The Controller when installed in an Ethernet topology may operate non-
serial communications. 
 
The cabinet shall be equipped with a 9600 baud auto dial/auto answer modem.  It shall be a US 
robotics 33.5 K baud rate or equal.  
 
As soon as practical or within one week after the contract has been awarded the contractor shall 
contact (via phone) the village of Oswego to request a phone line installation.   
 
A follow-up fax transmittal to the village of Oswego with all required information pertaining to the 
phone installation is required from the contractor as soon as possible or within one week after 
the initial request has been made.  A copy of this fax transmittal must also be faxed by the 
contractor to the Traffic Systems Engineer at (815)-434-8505.  The required information to be 
supplied on the fax shall include (but not limited to): A street address for the new traffic signal 
controller (or nearby address); a nearby existing telephone number; what type of telephone 
service is needed; the name and number of the contractors employee for the telephone 
company to contact regarding site work and questions. 
 
The usual time frame for the activation of the phone line is 4-6 weeks after the business 
services section has received the contractor supplied fax.  It is therefore imperative that the 
phone line conduit and pull-string be installed by the contractor in anticipation of this time frame.  
On jobs which include roadway widening in which the conduit cannot be installed until this 
widening is completed the contractor will be allowed to delay the phone line installation request 
to the business services section until a point that is 4-6 weeks prior to the anticipated 
completion of the traffic signal work.  The contractor shall provide the Village of Oswego with an 
expected installation date considering the 4-6 weeks processing time. 
 
The telephone line shall be installed and activated one month before the system final inspection.   
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All costs associated with the telephone line installation and activation (not including the contract 
specified conduit installation between the point of telephone service and the traffic signal 
controller cabinet) shall be paid for by the district three business services (i.e., this will be an 
IDOT phone number not a contractor phone number). 
 
Training.  Within sixty (60) days but not before (30) days after the signal system is fully 
operational and accepted by the engineer the contractor shall provide training for up to (15) 
people city and county personnel for a minimum of four days.  The training shall consist of 
detailed instructions on the operation and programming of the intersection controllers, master 
controller, video detection system and fiber optic cable.  The instructors shall be qualified 
personnel and approved by the respective manufacturers.  One set of manuals shall be 
furnished to each class participant.  This is in addition to the documentation normally provided 
on this contract.  It will be the responsibility of the contractor to provide the training site.  Three 
follow-up days swill also be required within two years for the video camera adjustments. 
 
The computer shall be delivered to the Department prior to any traffic signal activation or 
inspection. 
 
Basis of Payment.  This item shall be paid for at the contract unit price each for MASTER 
CONTROLLER IN TYPE V CABINET, which price shall be payment in full for all labor and 
material necessary to perform the work as described above. 
 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION 
 
Description.  This work shall consist of furnishing, installing, maintaining and removing a 
temporary traffic signal installation at the intersections shown on the plans. 
 
Installation Requirements.  This work shall be completed in accordance with Section 890 of the 
Standard Specifications.  The Contractor shall notify the Engineer at least 48 hours in advance 
when the temporary signal installation is ready to be turned on.  Representatives of IDOT will 
then inspect the installation.  After approval by IDOT, the maintenance of the temporary signal 
installation, including all energy charges, shall become the responsibility of the Contractor until 
removal is directed by the Engineer.  After removal of the temporary installation, the equipment 
and materials furnished by the Contractor shall remain the property of the Contractor. 
 
Any relocation of the traffic signal heads along the overhead span wire due to a change in 
Maintenance of Traffic stages or for any other reason shall not be paid for separately but shall 
be considered included in this pay item. 
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Temporary Video Detection.  This work shall consist of furnishing and installing a video 
detection system at each temporary traffic signal installation.  This work shall be completed in 
accordance with all applicable portions of the Standard Specifications.  The approved video 
detection system for this project is the latest version of “Autoscope”, and shall consist of the 
“Autoscope 2020” Machine Video Processor and an appropriate number of “Autoscope AIS” 
Image Sensors.  The Machine Video Processor shall be shelf or rack mounted in the temporary 
traffic signal cabinet.  The video detection system shall be installed in accordance with the 
technical specifications available through the manufacturer.  The video detection system shall 
also included all the necessary coaxial video cable and power cable to connect the image 
sensors to the Machine Video Processor as well as any additional appurtenances necessary to 
implement the temporary video detection system.  The contractor shall be responsible for 
making the necessary adjustments to the temporary video detection system so that the system 
continues to work throughout all of the separate maintenance of traffic stages and links up with 
the Temporary Traffic Signal Interconnect System Master Cabinet.  Temporary video detection 
shall not be paid for separately, but shall be considered included in this pay item. 
 
Maintenance Procedures.  The Contractor shall be responsible for maintaining the traffic signal 
installation in proper operating condition.  The Contractor shall perform the following 
maintenance procedures: 
 
(a) Patrol and inspect the signal installation at least once every two weeks for proper alignment 

of signal heads, lamp outages, and general operation of the traffic signals. 
 
(b) Provide immediate corrective action to replace burned-out lamps or damaged sockets with 

new approved lamps or sockets.  At the time of replacement, the reflector and lens shall be 
cleaned. 

 
(c) Respond to emergency calls within two hours after notification and provide immediate 

corrective action.  The Contractor shall maintain in stock a sufficient amount of material and 
equipment to provide temporary and permanent repairs.  Any damage to the signal 
installation from any cause whatsoever shall be repaired or replaced by the Contractor at 
his own expense.  The Contractor may institute action to recover damages from a 
responsible third party. 

 
The Contractor shall install STOP (R1-1-3636) signs on all approaches to the intersection 
as a temporary means of regulating traffic during the time of repair when required by the 
Engineer. 

 
(d) The Contractor shall provide the Engineer the names and telephone number of two 

persons who will be available 24 hours a day, 7 days a week, to perform any necessary 
work on the signal installation. 

 
If, at any time, the Contractor fails to perform any work deemed necessary by the Engineer to 
keep the traffic signals in proper operating condition, or if the Engineer finds it impossible to 
contact the designated persons to perform any work, the Department reserves the right to have 
other electrical contractors perform the needed work.  The cost of such work will be deducted 
from the amount due the Contractor.  
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Basis of Payment.  This work will be paid for at the contract unit price per each for 
TEMPORARY TRAFFIC SIGNAL INSTALLATION, which price shall be payment in full for all 
materials, equipment, and labor necessary for the installation and removal of the temporary 
traffic signals, including the investigation for proper placement, excavation and backfill. 
 
 
TEMPORARY LIGHTING SYSTEM 
 
Description.  This work shall consist of furnishing, installing, maintaining and removing the 
temporary lighting systems installation at the intersections shown on the plans. 
 
Installation Requirements.  The Contractor shall notify the Engineer at least 48 hours in advance 
when the temporary lighting installation is ready to be turned on.  Representatives of IDOT will 
then inspect the installation.  After approval by IDOT, the maintenance of the temporary lighting 
installation, including all energy charges, shall become the responsibility of the Contractor until 
removal is directed by the Engineer.  After removal of the temporary installation, the equipment 
and materials furnished by the Contractor shall remain the property of the Contractor. 
 
Any relocation or replacement of the traffic lighting heads due to a change in Maintenance of 
Traffic stages or for any other reason shall not be paid for separately but shall be considered 
included in this pay item. 
 
The existing lighting at Oswego High School entrance shall remain on and paid for under the 
Temporary Traffic Signal pay item and not Temporary Lighting System.   
 
Basis of Payment.  This work will be paid for at the contract unit price per each for 
TEMPORARY LIGHTING SYSTEM, which price shall be payment in full for all materials, 
equipment, and labor necessary for the installation, maintenance and removal of the temporary 
lighting. 
 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
Description:  This work shall consist of removing all the existing traffic signal equipment at the 
intersection listed on the plans. 
 
Requirements:  This work shall be completed in accordance with the applicable portions of 
Section 895 of the Standard Specifications.  The traffic control items as listed on the plans are 
to be removed and arrange for pickup by the village and the District.   The traffic signal cable 
and remaining items not wanted by the village or district shall be removed and become the 
property of the Contractor and shall be disposed of by him, outside the right of way, at his sole 
expense. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for REMOVE 
EXISTING TRAFFIC SIGNAL EQUIPMENT.  This price shall be payment in full for removing the 
equipment and disposing of it as required.  The salvage value of the cable retained by the 
Contractor shall be reflected in this contract price. 
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ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1/C 
  
Description:  This work shall consist of furnishing and installing an electric cable of the type, size 
and number of conductors specified. 
 
Requirements:  This work shall be completed in accordance with the applicable portions of 
sections 801, 873 and 1076 of the Standard Specifications.  The cable shall be used in 
conjunction with fiber optic cable and used to locate the fiber optic line. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for ELECTRIC 
CABLE, of the method of installation (IN TRENCH, IN CONDUIT, or AERIAL SUSPENDED), of 
the type, size and number of conductors specified. 
 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM 
 
This work shall consist of providing a Signal Coordination and Timing (SCAT) Report and 
implementing optimized timings to the pre-timed temporary traffic signal installations and the 
new closed loop interconnect system running along Illinois Route 71 from Orchard Road/Minkler 
Road US Route 34, including temporary signalized installations at: 
 

 Illinois Route 71 at Orchard/Minkler Road 
 Illinois Route 71 at Forest Avenue 
 Illinois Route 71 at Washington Street/Plainfield Road 
 Plainfield Road at Grove Street/Wilmette Street 

 
New signalized intersections at:  
 

 Illinois Route 71 at Orchard/Minkler Road (Replace Existing) 
 Illinois Route 71 at Douglas Street (New Signal) 
 Illinois Route 71 at Forest Avenue (Replace Existing) 
 Illinois Route 71 at Washington Street/Plainfield Road (Replace Existing) 
 Plainfield Road at Grove Street/Wilmette Street (Replace Existing) 
 Illinois Route 71 at Oswego High School Entrance (New Signal) 

 
And the existing signalized intersection at  
 

 Illinois Route 71 at US Route 34.   
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Additionally, the following existing signalized intersections adjacent to the project area shall be 
included in the SCAT report: 
 

 US Route 34 at Boulder Pass 
 US Route 34 at Pearce’s Ford Road 
 US Route 34 at Douglas Road 
 US Route 34 at Old Douglas Road/Meijer Entrance 
 US Route 34 at Heritage Drive 
 US Route 34 at Prairie Market Drive 
 US Route 34 at Fifth Street 
 US Route 34 at Kendall Point Drive 

 
MAINTENANCE OF THE SUBJECT INTERSECTIONS SHALL NOT BE ACCEPTED BY THE 
DEPARTMENT UNTIL THE OPTIMIZED TIMINGS ARE IMPLEMENTED ANDTHE SIGNALS 
ARE FUNCTIONING TO THE SATISFACTION OF THE ENGINEER. 
 
After the new signalized intersections are added or the existing signal is modified, the traffic 
signal system shall be optimized by an approved Consultant who has previous experience in 
optimizing Closed Loop Traffic Signal Systems for District 3 of the Illinois Department of 
Transportation.  The Contractor shall contact the Area Traffic Signal Operations Engineer at 
815-434-8505 to coordinate this process. 
 
A listing of existing signal equipment, interconnect information and existing phasing/timing 
patterns may be obtained from the Department if available and as appropriate.  The existing 
SCAT Report is available for review at the District Three office (if one exists) and if the 
Consultant provides blank rewritable compact disks, copies containing software runs for the 
existing optimized system and a timing database that includes intersection displays will be made 
for the Consultant.  The Consultant shall consult with the Area Traffic Signal Operations 
Engineer prior to optimizing the system to determine if any extraordinary conditions exist that 
would affect traffic flows in the vicinity of the system; in which case, the Consultant may be 
instructed to wait until the conditions return to normal or to follow specific instructions regarding 
the optimization. 
 
A Capacity Analysis shall be conducted at the subject intersections to determine their level of 
service and degree of saturation.  Appropriate signal timings shall be developed for the subject 
intersections and existing timings shall be utilized for the rest of the intersections in the system 
with minor adjustments if necessary. Changes to the cycle lengths and offsets for the entire 
system may be required due to the addition/modification of the subject intersection.  Both 
volume and occupancy shall be considered when developing the re-optimized timing program.  
Signal system optimization analyses shall be conducted utilizing PASSER II, TRANSYT 7F, 
SIGNAL 85, SYNCHRO 6.0 or other appropriate approved computer software. 
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If the system is being optimized due to the addition of a signalized intersection, all the 
intersections shall be re addressed according to the current standard of District Three.  The 
proposed signal timing plan shall be forwarded to IDOT for review and approval seven days 
prior to the traffic signal turn on at the intersection. The timing plan shall be implemented at 
least two working days prior to the turn on of the traffic signal.  The timing plan shall include a 
traffic responsive program and a time-of-day program, which may be used as a back-up system.  
After downloading the system timings, the Consultant shall make fine turning adjustments to the 
timing in the field to alleviate observed operating conditions and to enhance operations.  The 
timing plans shall be re-evaluated after the signal has been turned on and traffic has had an 
opportunity to adjust to the new signal.  Any necessary timing changes shall be made at that 
time with the approval of the Area Signal Engineer. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
   1. Appropriate signal timings and offsets shall be developed for each intersection and 

appropriate cycle lengths shall be developed for the closed loop system.  The following 
traffic signal timings are required: 

 a. Confirm that all signals have a minimum 4 second yellow and 2 second red and 
check that the formula meets latest MUTCD edition. 

 b. “Zero out” all density times. 
 c. Confirm pedestrian times meet MUTCD latest edition. 
 d. Confirm minimum green times are 6 seconds on left turn, 8 seconds on side streets 

and 10 seconds on Main Street. 
 e. Confirm all detection is “non-locking”. 
 
 2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the area Traffic Signal Operations Engineer.  Manual turning 
movements counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 
1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to 
midday Friday, and if necessary, on the weekend.  Additional manual turning movement 
counts may be necessary if heavy traffic flows exist during off peak hours.  The turning 
movement counts shall identify cars, heavy vehicles, buses, and pedestrian movements. 

 
 3. As necessary, the intersections shall be re-addressed and all system detectors 

reassigned in the master controller according to the current standard of District Three. 
 
 4. A traffic responsive program shall be developed, which considers both volume and 

occupancy.  A time of day program shall be developed for use as a back-up system. 
 
 5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
 
 6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. 
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 7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations.  These studies should utilize specialized electronic timing 
and measuring devices. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
             

1. The Consultant shall furnish to IDOT an original and one copy of the SCAT Report for 
the optimized system.  The report shall contain the following: 

 
Cover page in color showing the system Map  
 
Figures: 
 1. System overview map-showing system number, system schematic map with 

numbered system  detectors, oversaturated movements, master location, system 
phone number, cycle lengths and date of completion. 

 2. General location map in color-showing signal system location in the metropolitan area. 
 3. Detail system location map in color-showing cross street names and local controller 

addresses. 
 4. Controller sequence-showing controller phase sequence diagrams. 
 
Table of Contents 
 
Tab 1: Final Report 
 1. Project Overview 
 2. System and Location Description (Project specific) 
 3. Methodology 
 4. Data Collection 
 5. Data Analysis and Timing Plan Development 
 6. Implementation 
 7. Evaluation 
 8. a.  Speed and Delay runs 
 
Tab 2.  Turning Movement Counts 

1. Turning Movements Counts (Showing turning movement counts in the intersection 
diagram for each period, including truck percentage) 

 
Tab 3. Syncho Analysis 

1. AM: Time-Space diagram in color, followed by intersection Synchro report (Timing 
report) summarizing the implemented timings. 

 2. Midday: same as AM 
 3. PM: same as AM 
 
Tab 4: Speed and Delay Studies  
 1. Summary of before and after runs results in two (2) tables showing travel time and 

delay time. 
  2. Plot of the before and after runs diagram for each direction and time period. 
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Tab 5:  Electronic Files 
 1. Two (2) CDs for the optimized system.  The CDs shall include the following elements: 
  a. Electronic copy of the SCAT Report in PDF format. 
  b. Copies of the Synchro files for the optimized system 
  c. Traffic counts for the optimized system 
  d. New or updated intersection graphic display files for each of the system 

intersections and the system graphic display file including system detector 
locations and addresses. 

  
Copies of the entire database including intersection displays and any other displays which the 
system software allows shall be furnished to the Department and to the Department’s Traffic 
Signal Maintenance Contractor. 
 
Basis of Payment:  The work shall be paid at the contract unit each for OPTIMIZE TRAFFIC 
SIGNAL SYSTEM, which price shall be payment in full for performing all work described herein 
for the entire traffic signal system.  Following the completion of traffic counts, 25 percent of the 
bid price will be paid.  Following the completion of the Synchro analysis, 25 percent of the bid 
price will be paid. 
 
Following the setup and fine tuning of the timings, the speed-delay study and the TRP 
programming, 25 percent of the bid price will be paid.  The remaining 25 percent will be paid 
when the system is working to the satisfaction of the engineer and the report and CD have been 
submitted.   
 
 
TEMPORARY TRAFFIC SIGNAL INTERCONNECT SYSYTEM 
 
The temporary traffic signals for this project shall be as follows: 
 

 Plainfield Road @ Grove Rd. / Wilmette Ave. 
 Il. Rt. 71 @ Washington St. / Plainfield Rd.  
 Il. Rt. 71 @ Oswego High School Entrance 
 Il. Rt. 71 @ US Rt. 34 and Wolfs Rd. 

 
The temporary traffic signal interconnect system shall use the radio interconnect technology and 
shall be compatible with the existing closed loop system.  The contractor shall call the District’s 
Signal Section at (815)- 434-8506 before installing temporary traffic signals.  The master 
controller location may be adjusted in the field as determined by the Engineer. 
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The radio interconnect system shall include the following components: 
 a. Rack or shelf mounted RS-232 frequency hopping spread spectrum (FHSS) radio 
 b. Software for radio configuration (configure frequency and hopping patterns) 
 c. Antennas (omni directional or yagi directional) 
 d. Antenna cables, LMR400. low loss.  Max. 100 Ft. from controller cabinet to antenna 
 e. Brackets, mounting hardware and accessories required for installation. 
 f.  RS232 data cable for connection from the radio to the local or master controller. 
 g. All radio modems shall be frequency hopping spread spectrum.  FHSS provides 

increased performance, higher data security and excellent interface rejection.  Fifteen 
hopping patterns per bands, 105 total-user selectable.  Hopping channels 50 to 112 and 
seven hopping bands-user selectable.  Data must be encrypted. 

 h. Manufacturing of radio modems will be in the United States of America with 100% 
performance testing over operating temperatures of -40 F to +75 C (-40 F to +167 F) 

 i. RF connector is to be Type N female for shelf-mount or SMA female for rack-mount. 
 j. Diagnostic connector is to be separate standard DB9 for shelf-mount or 3-pin mini 

sub-D for rack mount. 
 
This work shall be paid for at the contract unit price LSUM for Temporary Traffic Signal 
Interconnect.  Which price shall be payment in full for furnishing-including the master controller 
cabinet, installing-including all modifications to any existing equipment, testing, maintaining and 
removing the temporary traffic signal interconnect system and all appurtenances as described 
above.      
 
 
ELECTRIC CABLE IN CONDUIT, SIGNAL, NO. 20 3/C, TWISTED SHIELDED 
  
Description:  This work shall consist of furnishing and installing an electric cable of the type, size 
and number of conductors specified. 
 
Requirements:  This work shall be completed in accordance with the applicable portions of 
sections 801, 873 and 1076 of the Standard Specifications.  The cable shall be used to connect 
the emergency vehicle priority light detectors with the traffic signal controller. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for ELECTRIC 
CABLE, of the method of installation (IN TRENCH, IN CONDUIT, or AERIAL SUSPENDED), of 
the type, size and number of conductors specified. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES  

 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities.  . 
 
All contaminated materials shall be managed as non-special waste.  This work shall include 
monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances.   
 
A) The Environmental Firm shall continuously monitor for worker protection and the Contractor 

shall manage any excavated soils and sediment within the construction limits of this 
project as fill.  Although the soil concentrations may exceed the Maximum Allowable 
Concentrations (MACs) of Chemical Constituents in Uncontaminated Soils, they can be 
utilized within the construction limits as fill because the roadway is not considered a 
residential property.  All storm sewer excavated soils can be placed back into the excavated 
trench as backfill unless trench backfill is specified.  If the soils cannot be utilized within the 
construction limits as fill then they must be managed off-site as a non-special waste.  The 
following areas can be managed within the construction limits as fill. 

 
1. Station 848+90 to Station 849+50 0 to 60 feet LT (Holmes Auto Repair, Site 1491A-10, 

5000 IL 71) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

2. Station 853+70 to Station 854+30 0 to 60 feet LT (1st Place Rental, Site 1491A-11, 4975 
IL 71) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

3. Station 873+65 to Station 874+25 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 
IL 71) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

4. Station 876+00 to Station 876+65 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 
IL 71) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

5. Station 878+00 to Station 878+65 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 
IL 71) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

6. Station 879+00 to Station 879+45 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 
IL 71) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

7. Station 880+55 to Station 881+10 0 to 100 feet LT (Vacant Building, Site 1491A-20, 244 
East Washington) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 51

 
8. Station 885+90 to Station 886+50 0 to 80 feet LT (Village of Oswego, Site 1491A-23, 

4439 IL 71) – non-special waste.  Contaminants of concern sampling parameters: 
Arsenic. 

9. Station 891+30 to Station 891+90 0 to 80 feet RT (Tiller’s Retirement Home, Site 
1491A-25, 4390 IL 71) – non-special waste.  Contaminants of concern sampling 
parameters: Arsenic. 

 
 
PREFORMED PLASTIC PAVEMENT MARKING - TYPE B - INLAID 
(Effective October 4, 2000; Revised January 1, 2007) 
 
This work shall consist of placing pavement marking as specified in Article 780.07 of the 
Standard Specifications except for the following: 
 
On portland cement concrete surfaces, the Type B markings shall be inlaid according to 
paragraph five of Article 780.07(a).  The markings shall be rolled and compacted according to 
paragraph six of Article 780.07.  Grinding equipment and all other work required to place the 
preformed markings to these specifications shall be approved by the Engineer. 
 
This work will not be paid for separately, but shall be included in the contract unit price per foot 
(meter) for PREFORMED PLASTIC PAVEMENT MARKING - TYPE B - INLAID of the applied 
line width specified. 
 
 
PAVEMENT MARKING REMOVAL/WORK ZONE PAVEMENT MARKING REMOVAL 
(Effective August 15, 2005; Revised January 1, 2009) 
 
All permanent and work zone pavement markings shall be removed according to Article 1101.12 
Water Blaster with Vacuum Recovery and the applicable portions of Sections 703 and 783 of 
the Standard Specifications and as described herein.  Pavement marking tape type III may be 
peeled or burned off; however, all remnants or burn marks shall be hydro-blasted. 
 
Add the following paragraph to Article 1101.12 of the Standard Specifications. 
 

For the high pressure water spray, the pressure at the nozzle shall be approximately 
25,000 psi (172,000 kPa) with maximum flow rate of 15 gal/min (56 L/min). The nozzle shall 
be in close proximity to the pavement surface. 
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GROOVING FOR RECESSED PAVEMENT MARKING 
(Effective February 8, 2010) 
 
Description.  This work shall consist of the grooving of an existing pavement surface in 
preparation for the application recessed pavement marking lines. 
 
Equipment.  The grooving equipment shall be equipped with a free-floating cutting or grinding 
head. The grinding or cutting head shall be equipped with diamond saw blades, steel star 
cutters and/or carbide tipped star cutters. A grinder head configuration may be used on hot-mix 
asphalt (HMA) surfaces to achieve a rough surface texture in the bottom of the groove. 
Diamond saw blades shall be used on the cutting head when a smooth surface in the bottom of 
the groove is required by the Engineer, or contract specifications, or pavement marking material 
manufacturer’s recommendations. 
 
Construction Requirements 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

a) Wet Saw Blade Operation.  When water is required or used to cool the saw blades, such 
as during a continuous edge line grooving operation, the groove shall be flushed with 
high pressure water immediately following the cut to avoid build up and hardening of 
slurry in the groove. The pavement surface shall be allowed to dry for 24 hours prior to 
the application of the pavement markings following a wet saw blade operation. 
 

b) Dry Saw Blade Operation.  If the grooving is done with dry saw blades, the groove shall 
be flushed with high-pressure air to remove debris and dust generated during the cutting 
operation. 

 
Pavement Grooving.  Grooves shall be cut into the pavement prior to the application of the 
pavement marking. The grooves shall be cut such that the width is 1 in. (25 mm) wider than that 
of the line to be placed. Grooves for letters and symbols shall be cut in a shape so that the 
entire marking will fit. The position of the edge of the grooves shall be a minimum of 2 in. 
(50 mm) from the edge of concrete joints or HMA paving seams along edge or centerlines. The 
depth of the groove shall not be less than the manufacturer’s recommendations for the marking 
material specified, but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils 
for pavement marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings. 
 
On new HMA surfaces. the Engineer shall determine if the new HMA has achieved the 
necessary strength and hardness to support grooving prior to the start of a grooving operation.  
Some HMA mixes may require 14 or more days to achieve adequate hardness to support a 
grooving operation. On existing HMA surfaces some existing HMA pavements may not be 
strong enough to support a grooving operation. For existing HMA pavements, the Engineer shall 
determine if the existing HMA has the necessary strength and hardness to support grooving 
prior to the start of a grooving operation.  
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Cleaning.  Immediately prior to the application of the pavement markings the groove shall be 
cleaned with high-pressure air blast. 
 
Method of Measurement.  This work will be measured for payment in place, in feet (meter) of 
the pavement marking lines applied and accepted, for the groove width specified. 
 
Grooving for letters, numbers and symbols will be measured in square feet (square meters)  as 
specified in the plans. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified and per 
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, 
LETTERS, NUMBERS AND SYMBOLS. 
 
 
CONTRACTOR ACCESS 
(Revised August 15, 2005; Revised January 1, 2008) 
 
At road closure locations where Type III barricades are installed in a manner that will not allow 
contractor access to the project without relocation of one or more of the barricades, the 
arrangement of the barricades at the beginning of each work day may be altered, when 
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed 
to Through Traffic.  "Road Closed" signs (R11-2), supplemented by "Except Authorized 
Vehicles" signs (R3-I101), shall be mounted on both the near right and the far left barricade(s).   
 
At the end of each work day, the barricades shall be returned to their in-line positions.  This 
work will not be paid for separately, but shall be included in the associated traffic control pay 
items.  
 
Additional barricades, drums or cones, required by the Engineer to control traffic when 
relocation for contractor access is used, will not be paid for separately, but shall be included in 
the associated traffic control pay items. 
 
 
CHANGEABLE MESSAGE SIGN 
(Effective December 1, 1999; Revised August 7, 2008) 
 
In addition to any changeable message signs shown in the traffic control standards, the 
Contractor shall furnish two (2) Changeable Message Signs for this project.  The signs shall be 
operational two weeks prior to any lane closure and shall be located as directed by the 
Engineer.  Any relocation of the signs directed by the Engineer during construction will not be 
paid for separately, but shall be included in the cost of the Changeable Message Sign.  An 
additional two (2) Changeable Message Signs shall be furnished in conjunction with the new 
traffic signals at Douglas Street as directed by the Engineer. 
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SERVICE INSTALLATION, OF THE TYPE SPECIFIED 
(Effective July 1, 1990;   Revised January 1, 2007) 
 
In addition to the requirements of Section 805 of the Standard Specifications, this item shall 
require the Contractor to contact the utility company, prior to beginning work, to determine the 
utility company regulations relating to electrical service.  The Contractor shall provide the utility 
company an estimated date that the service connection will be required, the agency which will 
be responsible for monthly service changes, and the connected load for flat rate billing if 
required.   
 
The responsible agency and connected load information is included in the plans.  The customer 
service agreement with the utility company shall be executed by the agency responsible for 
monthly service charges. 
 
All information furnished to the utility company shall be in writing with a copy provided to the 
Engineer. 
 
During the interim between the service activation date and signal turn on day, all energy 
charges for the intersection shall be paid by the Contractor according to Article 109.05 of the 
Standard Specifications.  Beginning the day of the traffic signal turn on, all energy charges for 
the intersection will be paid by the responsible agency listed in the plans.  The Contractor is 
responsible for making arrangements with the responsible agency to transfer billing to the 
responsible agency. 
 
This work shall be included in the cost of the SERVICE INSTALLATION, of the type specified. 
 
 
UNDERGROUND CONDUIT 
(Effective April 1, 2003; Revised January 1, 2012) 
 
Add the following requirements to Section 810 of the Standard Specifications: 
 
Materials:  Conduit placed under pavement, stabilized shoulder, paved median, paved driveway, 
curb, gutter, curb and gutter, or sidewalk shall meet the requirements of Article 810.02(a) or 
Article 810.02(b).  In addition, rigid nonmetallic conduit shall be Schedule 80. 
 
Construction Requirements:  The tunnel created by the auger shall not be significantly larger 
than the conduit to prevent undue settling.  No tunnel shall be left for more than two hours 
without conduit filling it. 
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INDUCTIVE LOOP DETECTOR 
(Effective January 1, 2002; Revised January 1, 2012) 
 
Inductive loop detectors shall meet the requirements of Sections 885 and 1079 of the Standard 
Specifications with the following modifications: 
 
Each inductive loop detector amplifier shall be rack mounted.  Each inductive loop detector 
amplifier channel shall have a minimum of : 
 

 8 sensitivity settings 
 LCD program menu 
 Detector logs and displays number of loop failure incidents since last reset 
 Internal function to determine the ideal sensitivity setting for every loop system 
 8 frequency settings 
 32 second call extend timer 
 32 second delay timer 
 Call extend and delay timers able to operate cooperatively 
 LED indication for detection 

 
The detector supplied shall be the latest Reno model or equivalent. 
 
The Contractor shall label each amplifier for the loop and movement where they provide input 
according to the chart in the plans. 
 
Basis of Payment.  This item will be paid for according to Article 885.04 of the Standard 
Specifications. 
 
 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL 
(Effective January 1, 2002;  Revised January 1, 2007) 
 
Full Actuated Controller and Type IV Cabinet shall meet the requirements of Sections 857, 1073 
and 1074 of the Standard Specifications with the following modifications. 
 
This item requires that a factory representative capable of ensuring that the controller and 
cabinet are operating to the satisfaction of the Engineer shall be present at the turn on of the 
controller and shall remain until the intersection is operating to the satisfaction of the Engineer.  
Should a defect appear in the controller or cabinet operation, the representative shall return as 
often as necessary until all defects are repaired. 
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At the preconstruction meeting, the Contractor shall provide the names and phone numbers of 
two technicians who would be able to respond to controller malfunctions that occur within the 30 
day acceptance period after the controller is turned on.  If neither person can be reached at the 
time of the malfunction nor be at the location within 2 hours of receiving the call, any available 
electrician capable of evaluating and correcting the malfunction may be called at the State’s 
discretion.  Any and all bills resulting from defective operation of the controller or cabinet shall 
be the responsibility of the Contractor. 
 
CONTROLLER: 
 
The controller shall be capable of uploading and downloading its database to a laptop computer 
that has been installed with the proper software.  All uploaded data shall be able to be changed 
within the laptop and then downloaded to the controller.  The necessary cables for 
upload/download shall be provided and upload/download software shall be provided and 
installed onto the District Three laptop computer if the software and cables have not already 
been supplied to District Three or the software presently being used by District Three requires 
updating. 
 
The controller data entry fields shall have a clear distinction between data fields and 
information.  Data fields shall be in matrix format with a minimum of eight phases wide and four 
date lines deep.  The active status screen shall display the following information for all operating 
phases in an alpha-numeric display. 
 
A clear distinction between the following detection’s for each phase: vehicle recall, vehicle 
detection, pedestrian recall, and pedestrian detection. 
 
A clear distinction among the phases receiving detection. 
 
Status displayed simultaneously whenever one or more of the following is operating:  vehicle 
passage timer, maximum phase timer, added initial timer, time before reduction timer, time to 
reduce timer, existing gap timer, walk timer, don’t walk timer. 
 
When a phase ends, the controller shall report whether the exit was a max out, gap out or force 
out condition.  The controller shall show the yellow and red timers timing and any trailing overlap 
timers timing. 
 
The color of all operating overlaps. 
 
The phase of the controller shall be as shown in the plans. 
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CONTROLLER CABINET 
 
The police door compartment shall contain a manual control cord from which the signals may be 
operated manually.  The inside door toggle switches shall be protected from accidental contact 
by vertical metal slats.  The slats shall extend beyond the switches, in a manner similar to the 
terminals on the back panel.  A plastic plans holder shall be installed on the cabinet door.  The 
holder shall be at least 11 inches high and 17 inches wide, shall open from the side, and shall 
not interfere with the filter.  The holder shall have a means of closing the side opening to 
prevent water from entering. 
 
A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, and 
completely cover, the power panel.  The cover shall completely shield the service wires, and 
circuit breaker wires from accidental contact. 
 
A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, and 
completely cover, the power terminals for the thermostatically controlled exhaust fan.  The 
thermostat shall be of the knob type capable of adjustment by hand and without tools.  The 
thermostat and terminals shall be mounted on the left or right side of the controller cabinet. 
 
All harness wiring of connectors A, B, C and D shall be factory installed so that an additional 
phase may be added to the existing phasing by the addition of a load switch and the proper 
conflict monitor card pinning. 
 
A self adhering phasing diagram shall be placed on the inside of the cabinet door. 
 
Three 0.4 meter (15 inch) Velcro straps shall be fastened to the front of each cabinet shelf to 
secure the detector amplifier cables. 
 
Traffic signal controller and the cabinet assembly shall be fully tested by the equipment supplier.  
Five (5) copies of the complete cabinet wiring showing all connections shall be furnished to the 
Engineer. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL. 
 
 
CONCRETE HANDHOLE OR CONCRETE DOUBLE HANDHOLE 
(Effective December 1, 1999; Revised January 1, 2007) 
 
Concrete Handhole and Concrete Double Handhole shall meet the requirements of Sections 
814 and 1088 of the Standard Specifications with the following modifications: 
 
The lift ring for the cover shall consist of a solid closed ring of stainless steel at least 0.375 inch 
(10 mm) in diameter.  The lift ring shall be attached to the cover by a loop of stainless steel at 
least 0.375 inch (10 mm) in diameter.  The lift ring and loop shall be recessed in the cover. 
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FIBER OPTIC CABLE IN CONDUIT 
Revised January 1, 2007 
 
Add the following paragraph to the end of Article 871.04 of the Standard Specifications: 
 

“The trench carrying the fiber optic cable conduit between intersections shall be marked 
with a one-polymer warning stake placed equidistant between handholes.  The warning 
stake shall be a solid orange color with a warning sign at the top of the stake.  The stake 
shall have a sign at the top stating BURIED FIBER OPTIC CABLE CALL 
__________________ BEFORE DIGGING.  The sign shall have a nominal dimension of 
14 inches (350 mm) by 3 inches (75 mm).  The stake shall have a nominal dimension of 3 
inches (75 mm) wide by 0.25 inch (6 mm) thick by 5.5 feet (1.67 m) long.  Fifty percent of 
the stake length shall be buried leaving approximately 30 inches (760 mm) exposed above 
ground displaying the sign.  The stake shall be of such design as to deflect upon impact by 
a vehicle and flex back to original position.  The stake shall have a factory-attached 
anchor.  The anchor shall catch soil around the stake and prevent unauthorized removal.” 

 
This work will not be paid for separately, but shall be included in the cost of the fiber optic cable 
in conduit. 
 
 
SERVICE INSTALLATION, GROUND MOUNTED  
 (Effective August 15, 2005; Revised January 1, 2007) 
 
In addition to the requirements of Section 805 of the Standard Specifications the following shall 
apply: 
 
Description:  This work shall install, modify, or extend the electric service installation.  All 
installations shall meet the requirements of the details included on the plans and applicable 
portions of these specifications. 
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Materials. 
 
General.  The completed control panel shall be constructed in accordance with UL Std. 508, 
Industrial Control Panel, and carry the UL label.  Wire terminations shall be UL listed. 
 

a. Enclosures:  Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 
unfinished signal door design with back panel.  The cabinet shall be fabricated from 
Type 5052 H-32 aluminum with the frame and door 0.125 inch thick, the top 0.250 inch 
thick and the bottom 0.500 inch thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall be 
approximately 80% of the front surface, with a full length tamper proof stainless steel 
.075 inch thick hinge bolted to the cabinet with stainless steel carriage bolts and nylock 
nuts.  The locking mechanism shall be slam-latch type with a keyhole cover.  The 
cabinet shall be sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 40 inches high, 16 inches 
wide, and 15 inches in depth is required.  The cabinet shall be mounted upon a square 
Type A concrete foundation as indicated on the plans.  The foundation is paid for 
separately. 

 
b. Surge Protector.  Over voltage protection, with LED indicator, shall be provided for the 

120 volt load circuit by means of MOV and thermal fusing technology.  The response 
time shall be <5n seconds and operate within a range of -40° F to 185° F (-40° C to 
85° C).  The surge protector shall be UL 1449 Listed. 

 
c. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.  Unless otherwise indicated, the main disconnect circuit breaker for the traffic 
signal controller shall be rated 60 amperes.  Unless otherwise noted on the plans, 120 
V and the auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
d. Fuses.  Fuseholders, and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 600 V 
AC and shall have a UL listed interrupting rating of not less than 10,000 rms symmetrical 
amperes at rated voltage.  The power indicating light shall be LED type with a green 
colored lens and shall be energized when electric utility power is present. 

 
e. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel, shall be provided.  Ground and neutral conductors shall be  
 

separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 
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f. Utility Services Connections.  The Contractor shall contact the utility company, prior to 

beginning work, to determine the utility company regulations relating to electrical 
service.  The Contractor shall provide the utility company an estimated date that the 
service connection will be required, the agency which will be responsible for monthly 
service changes, and the connected load for flat rate billing if required.  The customer 
service agreement with the utility company shall be executed by the agency responsible 
for monthly service charges. 

 
All information furnished to the utility company shall be in writing with a copy provided to 
the Engineer.  Prior to contacting the Utility Company for service connection, the 
service installation controller cabinet and cable must be installed for inspection by the 
Utility Company. 
 
During the interim between the service activation date and the signal turn on day, all 
energy charges for the intersection shall be paid by the Contractor according to Article 
109.05 of the Standard Specifications.  Beginning the day of the traffic signal turn on, all 
energy charges for the intersection will be paid by the responsible agency listed in the 
plans.  The Contractor is responsible for making arrangements with the responsible 
agency to transfer billing to the responsible agency. 
 

g. Ground Rod.  Ground roads shall be copper-clad steel, a minimum of 10’ in length, and 
0.75 inch in diameter.  Ground rod resistance measurements to ground shall be 25 
ohms or less.  If necessary, additional rods shall be installed to meet resistance 
requirements at no additional cost. 

 
Installation. 
 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the Engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Ground mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and top of the 
foundation shall be caulked at the base with silicone. 

 
Basis of Payment.  The service installation will be paid for at the contract unit price per each for 
SERVICE INSTALLATION, GROUND MOUNTED.  The Type A foundation which includes the 
ground rod will be paid for separately. 
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BUILDING REMOVAL NO. 1 
 
This item consists of the removal and proper disposal of a one-story, single-family home with 
basement and attached garage as well as a detached, wood-frame garage located at 
262 Washington Street in Oswego.  The removal shall include the building, foundation, 
appurtenances that may exist from the original building as directed by the Engineer.  Removal 
of any debris found in the building or on the property shall be included in the cost of the building 
removal as directed by the Engineer.  The basement floor may be broken sufficiently into 
smaller pieces and left in place as directed by the Engineer.  The excavation shall be backfilled 
using suitable granular material and to the grades directed by the Engineer.  The granular 
backfill shall meet the gradation requirements of Article 1003.04 or Article 1004.05 of the 
Standard Specifications.  Asbestos removal shall be in accordance to the special provision 
BUILDING REMOVAL – CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT). 
 
This work described shall be paid for at the contract unit price LUMP SUM for BUILDING 
REMOVAL NO. 1. 
 
 
BUILDING REMOVAL – CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
(BDE) 
(Effective: September 1, 1990; Revised: April 1, 2010) 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 2 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
Parcel Bldg. No.             No.                         Location                                 
Description 
 
 1 3SD0083 262 Washington St. 1-story, single family home 
with   Oswego, IL basement & attached 
garage. 
    Also detached garage. 1560 
sf. 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
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Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED 
FOR HIGHWAY 

CONSTRUCTION TO BE 
DEMOLISHED BY THE 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

VANDALS WILL BE 
PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
All friable asbestos shall be removed from the building(s) prior to demolition.  The Contractor 
has the option of removing the non-friable asbestos prior to demolition or demolishing the 
building(s) with the non-friable asbestos in place.  Refer to the Special  Provisions  titled 
“Asbestos  Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos 
Building No. 1“, and “Removal and Disposal of Non-Friable Asbestos Building No. 1“ contained 
herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein. 
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building.  They are: 
 

1.   BUILDING REMOVAL NO. 1 
 

2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1 
 

3.   REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
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The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished. All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No. 1“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 1”, and as 
outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal in Appendix A. Also refer to the Materials Description Table in Appendix B for a brief 
description and location of the various materials.  Also included is a Materials Quantities Table 
in Appendix C.  This table states whether the ACM is friable or non-friable and gives the 
approximate quantity.  The quantities are given only for information and it shall be the 
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown in Appendix D , to 
the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.   Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor. Copies of these permits shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

Asbestos Demolition/Renovation 
Coordinator Illinois Environmental 
Protection Agency Division of Air Pollution 
Control 
P. O. Box 19276 
Springfield, Illinois 62794-
9276 (217)785-1743 
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Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer, except where 
otherwise specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 

 
2. Submit documentation indicating that all employees have had medical 

examinations and  instruction  on  the  hazards  of  asbestos  exposure,  on  use  
and  fitting  of respirators, on protective dress, on use of showers, on entry 
and exit from work areas, and on all aspects of work procedures and protective 
measures as specified in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, 

and other equipment required to contain airborne fibers conform to ANSI 29.2. 
 

4. Submit to the Engineer the brand name, manufacturer, and specification of all 
sealants or surfactants to be used.  Testing under existing conditions will be 
required at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for 

transport and disposal of asbestos-containing or asbestos-contaminated 
materials, supplies, and the like have been obtained (i.e., a letter of authorization 
to utilize designated landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non- 

compliance with asbestos abatement project specifications. 
 

7. Submit a detailed plan of the procedures proposed for use in complying with 
the requirements of this specification.  Include in the plan the location and layout 
of decontamination units, the sequencing of work, the respiratory protection plan 
to be used during this work, a site safety plan, a disposal plan including the 
location of an approved disposal site, and a detailed description of the methods to 
be used to control pollution.  The plan shall be submitted to the Engineer prior 
to the start of work. 

  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 65

 
8. Submit proof of written notification and compliance with Paragraph 

"Notifications". C. Submittals that shall be made upon completion of abatement 
work: 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts 
for all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and 

visitor access; 
 

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 
pressure ventilation units, and other engineering controls; and 

 
4. Submit results of any bulk material analysis and air sampling data collected 

during the course of the abatement including results of any on-site testing by any 
federal, state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor   shall   document   general   liability   insurance   for   personal   injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance 
coverage. C. The Contractor shall supply insurance certificates as specified by the 
Department. 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and environmental 

protection is required as well as training in asbestos abatement as evidenced 
by the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model  

 
 Contractor Accreditation Plan.  A copy of the certificate of successful 

completion shall be provided to the Engineer prior to the start of work. 
 

b. Documentation of experience with abatement work in a supervisory position 
as evidenced through supervising at least two asbestos abatement projects; 
provide names, contact, phone number, and locations of two projects in which 
the individual(s) has worked in a supervisory capacity. 
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2. For workers involved in the removal of friable and non-friable asbestos, the 

Contractor shall provide training as evidenced by the participation and 
successful completion of an accredited training course for asbestos abatement 
workers as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion 
shall be provided to all employees who will be working on this project. 

 
ABATEMENT AIR MONITORING: The Contractor shall comply with the following: 
 

A. Personal Monitoring: All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area 
sampling shall be conducted according to 40 CFR Part 763.90.  All air monitoring 
equipment shall be calibrated and maintained in proper operating condition.  
Excursion limits shall be monitored daily.  Personal monitoring is the responsibility of 
the Contractor.  Additional personal samples may be required by the Engineer at any 
time during the project. 

 
B. Contained  Work  Areas  for  Removal  of  Friable  Asbestos:  Area  samples  shall  be 

collected for the department within the work area daily.  A minimum of one sample 
shall be taken outside of the abatement area removal operations.  The Engineer will 
also have the option to require additional personal samples and/or clearance samples 
during this type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all non-friable Transite and floor tile 
removal operations.  The Engineer will also have the option to require additional 
personal samples and/or clearance samples during this type of work. 

 
D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 

 
The Contractor shall conduct downwind area sampling to monitor airborne fiber levels 
at a frequency of no less than three per day. 

 
E. Air Monitoring Professional 

 
1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 

by the Contractor.   The Air Sampling Professional shall submit documentation 
of successful completion of the National Institute for Occupational Safety and 
Health (NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 
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REMOVAL AND  DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1:  This work 
consists of the removal and disposal of all friable asbestos from the building(s) prior to 
demolition.  The work shall be done according to the Special Provision titled "Asbestos 
Abatement (General Conditions)" and as outlined herein. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF FRIABLE ASBESTOS, BUILDING NO. 1, as shown, which price shall include furnishing all 
labor, materials, equipment and services required to remove and dispose of the friable 
asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water 
during demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in 

lined, covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 -  Actual cost of removal and disposal of non-friable asbestos. 
 

Option #2 - The difference in cost between removing and disposing of the building if 
all non-friable asbestos is left in place and removing and disposing of the 
building assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all asbestos, friable and 
non-friable is removed first, shall be represented by the pay item "BUILDING REMOVAL 
NO.  1". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 1 be deleted. 
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APPENDIX A 
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APPENDIX B 

 
MATERIAL DESCRIPTION TABLE 

 
Material % And Type Location, Description, Sample

Description Of Asbestos Number (If Applicable) 
Chimney 
Flashing 

7% chrysotile 
 

House roof.  Good condition.  Non-Friable.  

Sample 03-07. 
 

Orange pattern vinyl 
sheet flooring 

 

10% chrysotile Flooring in Basement Room #1. Top Layer.  
Non-Friable.  Good condition. Sample 06-16.

 

Brown & tan vinyl 
sheet flooring 

 

12% chrysotile Flooring in Basement Room #1 sub layer,  
basement stairs, Basement Room #3 below 
carpet. Non-Friable. Good condition. Sample 
08-22. 

Brown & tan splotched  

vinyl floor tile/mastic 

2% chrysotile tile 
5% chrysotile mastic 

Flooring in Basement Room #1 sub layer,  
Basement Stairs sub layer, Basement Room 
#3 sub layer.  Non-Friable.  Good condition. 
Sample      09-25. 

Brown & tan splotched  
vinyl floor tile/mastic 

 

3% chrysotile tile 
7% chrysotile mastic 

Flooring in Basement Room #5 sub layer.  
Non-Friable.  Good Condition. Sample 
10-28. 

 

White w/gray & blue  
splotches vinyl floor  
tile/mastic 

 

2% chrysotile tile 
5% chrysotile mastic 

Flooring in Basement Room #5. Non-Friable. 
Good condition. Sample 11-31. 

Pink w/ white & red 

streaks  vinyl floor  

tile/mastic 

3% chrysotile tile 
5% chrysotile mastic

Flooring in Basement Room #6.  Non- 

Friable. Good condition. Sample 13-37. 

Dark gray w/ white  
streaks vinyl floor  
tile/mastic 

 

2% chrysotile tile 
7% chrysotile mastic 

Flooring in Basement Room #6. Non-Friable. 
Good condition. Sample 14-40. 

Light gray w/ black &  

white streaks vinyl floor 

tile/mastic 

3% chrysotile tile 
5% chrysotile mastic 

Flooring in Basement Room #5.   
Non-Friable.  Good condition. Sample 15-43.

Drywall/joint 
compound 

 

1.5% chrysotile 
 

Basement partitions. Friable.  Good  
Condition. Sample 17-28, 17-50, 17-51. 
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APPENDIX B  -  CONTINUED 

 
MATERIAL DESCRIPTION TABLE 

 
Material % And Type Location, Description, Sample

Description Of Asbestos Number (If Applicable) 
 

Window caulking 
 

2% chrysotile  
 

Basement windows. Non-Friable.  Good  
condition. Sample 18-52. 

Drywall/joint 

compound 

1.3% chrysotile 
 

First floor between garage 1 & 2.  Friable.  

Good condition. Sample 22-64, 22-65, 

22-66.
 

Dark brown splotched  
vinyl floor tile/mastic  
over gray vinyl floor tile 

 

4% chrysotile tile 
5% chrysotile mastic 

First floor breezeway. Non-Friable. Good  
condition. Sample 25-73, 25-74, 25-75. 

Light brown splotched  
vinyl floor tile/mastic  
over gray vinyl floor tile 

4% chrysotile tile 
5% chrysotile mastic 

First floor breezeway. Non-Friable. Good  

condition. Sample 26-76, 26-77, 26-78. 

 

Multi-layer flooring 
 

3% chrysotile First floor kitchen sub-layer & half bathroom.  
Non-Friable.  Good condition. Sample 28-82,
28-83, 28-84. 

 

Multi-layer flooring 
 
 
Drywall/joint compound 

 

2% chrysotile 
 
 
1.3% chrysotile 

First floor bathroom. Non-Friable. Good  
condition. Sample 32-94, 32-95, 32-96. 
 
First floor throughout the house. Friable.  
Good condition. Sample 34-100, 34-101, 
34-102. 
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APPENDIX C 

 
MATERIAL QUANTITIES TABLE 

 
The following are approximate quantities of ACM to be removed from the building 
indicated. These material quantities do not indicate the cleaning required to remove asbestos 
debris and resulting contamination from the work areas. 

 

Materials Floor Quantity Present Friable 

Chimney flashing Roof 11 L.F. No 

Orange pattern vinyl  
sheet flooring 

Basement Room 1
Sub-layer 

180 S.F. No

Brown & tan vinyl  
sheet flooring 

Basement Rm 1
sub-layer, stairs, 
Rm 3 below carpet 

925 S.F. No

Brown & tan  
splotched vinyl floor  
tile/mastic 

Basement Room 1 
sub-layer, stairs 
sub-layer. Room 3  
sub-layer 

625 S.F. No

Brown & tan  
splotched vinyl floor  
tile/mastic 
 
White w/gray & blue 
splotches vinyl floor  
tile/mastic 
 
Pink w/white & red  
streaks vinyl floor  
tile/mastic 
 
Dark gray w/white  
streaks vinyl floor  
tile/mastic 
 
Light gray w/black &  
white streak vinyl  
floor tile/mastic 
 
Drywall/joint  
compound 
 
Window caulking 
 
Drywall/joint  
compound 
 

Basement Room 5 
sub-layer 
 
 
Basement Room 5 
 
 
 
Basement Room 6 
 
 
 
Basement Room 6 
 
 
 
Basement Room 6 
 
 
 
Basement partitions 
 
 
Basement windows 
 
1st Floor between  
garage 1 & 2 

145 S.F.
 
 
 
4 S.F. 
 
 
  
48 S.F. 
 
 
 
48 S.F. 
 
 
 
48 S.F. 
 
 
 
1025 S.F. 
 
 
30 L.F. 
 
1535 S.F. 
 

No
 
 
 

No 
 
 
 

No 
 
 
 

No 
 
 
 

No 
 
 
 

Yes 
 
 

No 
 

Yes 
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Materials Floor Quantity Present Friable 

 
 

 
  

Dark brown splotched

vinyl floor tile/mastic  

over gray vinyl floor  

tile 

1st Floor Breezeway 68 S.F. No 

 

Light brown  
splotched vinyl floor  
tile/mastic over gray 
vinyl floor tile 

1st Floor Breezeway 68 S.F. No

Multi-layer flooring 1st Floor kitchen sub-
layer & half bathroom

200 S.F. No

Multi-layer flooring 1st Floor bathroom 4,700 S.F. Yes
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APPENDIX D 

 
SHIPPING MANIFEST 

 
Generator 

1. Work Site Name and Mailing Address Owner’s Name Owner’s 
Telephone No. 

2. Operator’s Name and Address Operator’s. 
Telephone No 

3. Waste Disposal Site (WDS) Name 
Mailing Address, and Physical 
Site Location 

WDS 
Telephone No. 

4. Name and Address of Responsible Agency 

5. Description of Materials 

6. Containers No. Type  

7. Total Quantity M3
 (Yd3)  

8. Special Handling Instructions and Additional Information 

9. OPERATOR’S CERTIFICATION: I hereby declare that the contents of this 
consignment are fully and accurately described above by proper shipping 
name and are classified, packed, marked, and labeled, and are in all respects 
in proper condition for transport by highway according to applicable international 
and government regulations. 

Printed/Typed Name & Title Signature Month Day Year 
Transporter 

10. Transporter 1 (Acknowledgement of Receipt of Materials) 
Printed/Typed Name & Title 

 
Address and Telephone No. 

Signature Month Day Year 

11. Transporter 2 (Acknowledgement of Receipt of Materials) 
Printed/Typed Name & Title 

 
Address and Telephone No. 

Signature Month Day Year 

Disposal Site 
12. Discrepancy Indication Space 
13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos 

Materials Covered By This Manifest 
Except As Noted in Item 12 

Printed/Typed Name & Title Signature Month Day Year 
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INSTRUCTIONS 
 
Waste Generator Section (Items 1-9) 

 
 
1.  Enter the name of the facility at which asbestos waste is generated and the address where 

the facility is located. In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 
2.  If a demolition or renovation, enter the name and address of the Company and authorized 

agent responsible for performing the asbestos removal. In the appropriate spaces, also 
enter the phone number of the operator. 

 
3.  Enter the name, address, and physical site location of the waste disposal site (WDS) that 

will be receiving the asbestos materials. In the appropriate spaces, also enter the phone 
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator’s 
property. 

 
4.  Provide the name and address of the local, State, or EPA Regional Office responsible for 

administering the asbestos NESHAP program. 
 
5.  Indicate the types of asbestos waste materials generated. If from a demolition or 

renovation, indicate the amount of asbestos that is 
 

- Friable asbestos material 
- Nonfriable asbestos material 

 
6.  Enter the number of containers used to transport the asbestos materials listed in Item 5. 

Also enter one of the following container codes used in transporting each type of asbestos 
material (specify any other type of container used if not listed below): 

 
DM  - Metal drums, barrels 
DP  -  Plastic drums, barrels 
BA  -  6 mil plastic bags or wrapping 

 
7.  Enter the quantities of each type of asbestos material removed in units of cubic meters 

(cubic yards). 
 
8.  Use this space to indicate special transportation, treatment, storage or disposal or Bill of 

Lading information. If an alternate waste disposal site is designated, note it here. 
Emergency response telephone numbers or similar information may be included here. 

 
9.  The authorized agent of the waste generator shall read and then sign and date this 

certification. The date is the date of receipt by transporter. 
 
NOTE: The waste generator shall retain a copy of this form. 
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INSTRUCTIONS 
 
Transporter Section (Items 10 & 11) 

 
10. & 11.   Enter name, address, and telephone number of each transporter used, if applicable. 

Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE: The transporter shall retain a copy of this form. 

Disposal Site Section (Items 12 & 13) 

12. The authorized representative of the WDS shall note in this space any discrepancy 
between waste described on this mainfest and waste actually received as well as any 
improperly enclosed or contained waste. Any rejected materials should be listed and 
destination of those materials provided. A site that converts asbestos-containing waste 
material to nonasbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and 

agreement with statements on this manifest except as noted in Item 12. The date is the 
date of signature and receipt of shipment. 

 
NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a 

completed copy to the operator listed in Item 2. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings.  The PID or FID meter shall be 
calibrated on-site and background level readings taken and recorded daily.  All testing shall be 
done by a qualified engineer/technician.  Such testing and monitoring shall be included in the 
work.  The Contractor shall identify the exact limits of removal of non-special waste, special 
waste, or hazardous waste.  All limits shall be approved by the Engineer prior to excavation.  
The Contractor shall take all necessary precautions. 

 
Based upon PID or FID readings indicating contamination, a soil or groundwater sample 

shall be taken from the same location and submitted to an approved laboratory.  Soil or 
groundwater samples shall be analyzed for the contaminants of concern, including pH, based 
on the property's land use history or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to 
Subpart F of 35 Illinois Administrative Code 1100.605.  The analytical results shall serve to 
document the level of soil contamination.  Soil and groundwater samples may be required at the 
discretion of the Engineer to verify the level of soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with disposable instruments.  The samples shall be placed in sealed containers and 
transported in an insulated container to the laboratory.  The container shall maintain a 
temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall indicate the 
sample number, date sampled, location and elevation, and any other observations. 
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The laboratory shall use a detectable concentration which is equal to the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
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(4) When analytical results indicate chemical constituents exceed the most stringent 

MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
 

(c) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 
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Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site investigation (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) 
site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
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General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 848+90 to Station 849+50 0 to 60 feet LT (Holmes Auto Repair, Site 1491A-10, 5000 

IL 71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 853+70 to Station 854+30 0 to 60 feet LT (1st Place Rental, Site 1491A-11, 4975 IL 
71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 873+65 to Station 874+25 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 IL 
71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 876+00 to Station 876+65 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 IL 
71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 878+00 to Station 878+65 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 IL 
71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 879+00 to Station 879+45 0 to 80 feet RT (Strip Mall, Site 1491A-17, 4500-4574 IL 
71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 880+55 to Station 881+10 0 to 100 feet LT (Vacant Building, Site 1491A-20, 244 
East Washington).  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Arsenic. 

 Station 885+90 to Station 886+50 0 to 80 feet LT (Village of Oswego, Site 1491A-23, 4439 
IL 71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 891+30 to Station 891+90 0 to 80 feet RT (Tiller’s Retirement Home, Site 1491A-25, 
4390 IL 71).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 
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CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE) 
 
Effective:  January 1, 2013 
 
Description.  This work shall consist of constructing cast-in-place concrete and precast concrete 
end sections for pipe culverts.  These end sections are shown on the plans as Highway 
Standard 542001, 542006, 542011, or 542016.  This work shall be according to Section 542 of 
the Standard Specifications except as modified herein. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 – Materials of 
the Standard Specifications. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) Precast Concrete End Sections (Note 2) 
(c) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(d) Structural Steel (Note 4)  ........................................................................................ 1006.04 
(e) Anchor Bolts and Rods (Note 5)  ........................................................................... 1006.09 
(f) Reinforcement Bars  .......................................................................................... 1006.10(a) 
(g) Nonshrink Grout  .................................................................................................... 1024.02 
(h) Chemical Adhesive Resin System  ............................................................................. 1027 
(i) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(j) Hand Hole Plugs  ................................................................................................... 1042.16 

 
Note 1.  Cast-in-place concrete end sections shall be Class SI, except the 14 day mix 
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength 
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m). 
 
Note 2.  Precast concrete end sections shall be according to Articles 1042.02 and 
1042.03(b)(c)(d)(e) of the Standard Specifications.  The concrete shall be Class PC 
according to Section 1020, and shall have a minimum compressive strength of 5000 psi 
(34,000 kPa) at 28 days. 
 
Joints between precast sections shall be produced with reinforced tongue and groove 
ends according to the requirements of ASTM C 1577. 
 
Note 3.  The granular bedding placed below a precast concrete end section shall be 
gradation CA 6, CA 9, CA 10, CA 12, CA 17, CA 18, or CA 19. 
 
Note 4.  All components of the culvert tie detail shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable. 
 
Note 5.  The anchor rods for the culvert ties shall be according to the requirements of 
ASTM F 1554, Grade 105 (Grade 725). 
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CONSTRUCTION REQUIREMENTS 

 
The concrete end sections may be precast or cast-in-place construction.  Toe walls shall be 
either precast or cast-in-place, and shall be in proper position and backfilled according to the 
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of 
the concrete end sections.  If soil conditions permit, cast-in-place toe walls may be poured 
directly against the soil.  When poured directly against the soil, the clear cover of the sides and 
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe 
wall. 
 

(a) Cast-In-Place Concrete End Sections.  Cast-in-place concrete end sections shall be 
constructed according to the requirements of Section 503 of the Standard Specifications 
and as shown on the plans. 
 

(b) Precast Concrete End Sections.  When the concrete end sections will be precast, shop 
drawings detailing the slab thickness and reinforcement layout shall be submitted to the 
Engineer for review and approval. 
 
The excavation and backfilling for precast concrete end sections shall be according to 
the requirements of Section 502 of the Standard Specifications, except a layer of 
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation 
of the bottom of the end section.  The granular bedding shall extend a minimum of 2 ft 
(600 mm) beyond each side of the end section. 
 
Anchor rods connecting precast sections shall be brought to a snug tight condition 
followed by an additional 2/3 turn on one of the nuts.  Match marks shall be provided on 
the bolt and nut to verify relative rotation between the bolt and the nut. 
 

Method of Measurement.  This work will be measured for payment as each, with each end of 
each culvert being one each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for CONCRETE 
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006; 
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe 
diameter and slope specified. 
 
 
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) 
 
Effective:  January 1, 2012 
 
For the “Portland Cement Concrete (BDE)” special provision included in this project, specifically 
Article 1020.05(a), the Contractor has the option to request the Engineer determine mix design 
material proportions for Class PV, PP, RR, BS, DS, SC, and SI concrete.  A single mix design 
for each class of concrete will be provided.  Acceptance by the Contractor to use the mix design 
developed by the Engineer shall not relieve the Contractor from meeting specification 
requirements. 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 4.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal if not met, evidence of good faith efforts. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 
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(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
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(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
GRANULAR MATERIALS (BDE) 
 
Effective:  November 1, 2012 
 
Revise the title of Article 1003.04 of the Standard Specifications to read: 
 

“ 1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular 
Backfill, Sand Backfill for Underdrains, and French Drains.” 
 
Revise Article 1003.04(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradations for granular embankment, granular backfill, 
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or 
FA 6 through FA 21. 
 
The fine aggregate gradation for porous granular embankment, porous granular backfill, 
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the 
percent passing the No. 200 (75 µm) sieve shall be 2±2.” 

 
Revise Article 1004.05(c) of the Standard Specifications to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as follows. 
 

Application Gradation 
Blotter CA 15 
Granular Embankment, Granular Backfill, 
Bedding, and Trench Backfill for Pipe 
Culverts and Storm Sewers 

CA 6, CA 9, CA 10, CA 12, CA17, CA18, 
and CA 19 

Porous Granular Embankment, Porous 
Granular Backfill, and French Drains 

CA 7, CA 8, CA 11, CA 15, CA 16 and 
CA 18” 
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GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE) 
 
Effective:  November 1, 2012      Revised:  January 1, 2013 
 
Description.  This work shall consist of grooving the pavement surface in preparation for the 
application of recessed pavement markings. 
 
Equipment.  Equipment shall be according to the following. 
 

(a) Pavement Marking Tape Installations:  The grooving equipment shall have a free-floating 
saw blade cutting head equipped with gang-stacked diamond saw blades.  The diamond 
saw blades shall be of uniform wear and shall produce a smooth textured surface.  Any 
ridges in the groove shall have a maximum height of 15 mils (0.38 mm). 

 
(b) Liquid Pavement Marking Installations:  The grooving equipment shall be equipped with 

either a free-floating saw blade cutting head or a free-floating grinder cutting head 
configuration with diamond or carbide tipped cutters and shall produce an irregular 
textured surface. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  The Contractor shall supply the Engineer with a copy of the pavement marking 
material manufacturer’s recommendations for constructing a groove. 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

(a) Wet Cutting Head Operation.  When water is required or used to cool the cutting head, 
the groove shall be flushed with high pressure water immediately following the cut to 
avoid build up and hardening of slurry in the groove.  The pavement surface shall be 
allowed to dry for a minimum of 24 hours prior to the final cleaning of the groove and 
application of the pavement marking material. 

 
(b) Dry Cutting Head Operation.  When used on HMA pavements, the groove shall be 

vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate, 
debris, and dust generated during the cutting operation.  When used on PCC 
pavements, the groove shall be flushed with high pressure water or shot blasted to 
remove any PCC particles that may have become destabilized during the grooving 
process.  If high pressure water is used, the pavement surface shall be allowed to dry for 
a minimum of 24 hours prior to the final cleaning of the groove and application of the 
pavement marking material. 
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Pavement Grooving.  Grooving shall not cause ravels, aggregate fractures, spalling or 
disturbance of the joints to the underlying surface of the pavement.  Grooves shall be cut into 
the pavement prior to the application of the pavement marking material.  Grooves shall be cut 
such that the width is 1 in. (25 mm) greater than the width of the pavement marking line as 
specified on the plans.  Grooves for letters and symbols shall be cut in a square or rectangular 
shape so that the entire marking will fit within the limits of the grooved area.  The position of the 
edge of the grooves shall be a minimum of 4 in. (100 mm) from the edge of all longitudinal 
joints.  The depth of the groove shall not be less than the manufacturer’s recommendations for 
the pavement marking material specified, but shall be installed to a minimum depth of 110 mils 
(2.79 mm) and a maximum depth of 200 mils (5.08 mm) for pavement marking tapes and a 
minimum depth of 40 mils (1.02 mm) and a maximum depth of 80 mils (2.03 mm) for liquid 
markings.  The cutting head shall be operated at the appropriate speed in order to prevent 
undulation of the cutting head and grooving at an inconsistent depth. 
 
At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth 
measurements shall be made at 10 ft (3.3 m) intervals within the test section.  The individual 
depth measurements shall be within the allowable ranges according to this Article.  If it is 
determined the test section has not been grooved at the appropriate depth or texture, 
adjustments shall be made to the cutting head and another 50 ft (16.7 m) test section shall be 
installed and checked.  This process shall continue until the test section meets the requirements 
of this Article. 
 
For new HMA pavements, grooves shall not be installed within 14 days of the placement of the 
final course of pavement. 
 
Final Cleaning.  Immediately prior to the application of the pavement marking material or primer 
sealer, the groove shall be cleaned with high-pressure air blast. 
 
Method of Measurement.  This work will be measured for payment in place, in feet (meter) for 
the groove width specified. 
 
Grooving for letter, numbers and symbols will be measured in square feet (square meters). 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per 
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, 
LETTERS AND SYMBOLS. 
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The following shall only apply when preformed plastic pavement markings are to be recessed: 
 
Add the following paragraph after the first paragraph of Article 780.07 of the Standard 
Specifications. 
 

“The markings shall be capable of being applied in a grooved slot on new and existing 
portland cement concrete and HMA surfaces, by means of a pressure-sensitive, precoated 
adhesive, or liquid contact cement which shall be applied at the time of installation.  A primer 
sealer shall be applied with a roller and shall cover and seal the entire bottom of the groove.  
The primer sealer shall be recommended by the manufacturer of the pavement marking material 
and shall be compatible with the material being used.  The Contractor shall install the markings 
in the groove as soon as possible after the primer sealer cures according to the manufacturer’s 
recommendations.  The markings placed in the groove shall be rolled and tamped into the 
groove with a roller or tamper cart cut to fit the groove and loaded with or weighing at least 200 
lb (90kg).  Vehicle tires shall not be used for tamping.  The Contractor shall roll and tamp the 
material with a minimum of 6 passes to prevent easy removal or peeling.” 
 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010      Revised:  April 1, 2012 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
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b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4% 91.0% 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
MODIFIED URETHANE PAVEMENT MARKING (BDE) 
 
Effective:  April 1, 2012 
 
Add the following to Article 780.02 of the Standard Specifications: 
 

“ (h) Modified Urethane Pavement Marking  ................................................................. 1095.09” 
 
Add the following to Article 780.03 of the Standard Specifications: 
 

“ (e) Modified Urethane  ................................................................................................ 1105.04” 
 
Revise Article 780.11 of the Standard Specifications to read: 

 
“ 780.11 Modified Urethane.  The pavement shall be cleaned of all dirt, grease, glaze, or 

any other material that would reduce the adhesion of the markings with minimum or no damage 
to the pavement.  New PCC pavements shall be blast-cleaned to remove all curing compounds.  
New asphalt and seal coated shall be in place a minimum of two weeks prior to marking 
applications. 
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Markings shall be applied on the same calendar day that the pavement surface is cleaned.  

If this cannot be accomplished, the surface shall be re-cleaned prior to applying the markings.  
Existing pavement markings shall be at least 90 percent removed.  No markings shall be 
applied until the Engineer approves the cleaning. 

 
Widths, lengths, and shapes of the cleaned surface shall be prepared wider than the 

modified urethane pavement marking material to be applied, such that a prepared area is on all 
sides of the urethane pavement marking material after application. 

 
The Contractor shall notify the Engineer 72 hours prior to the placement of the markings in 

order than an inspector can be present during the operation.  At the time of this notification, the 
Contractor shall indicate the manufacturer and lot numbers of urethane and reflective media that 
will be used.  The Engineer will ensure that the approved lot numbers appear on the material 
package. 

 
The pavement markings shall be applied during conditions of dry weather and subsequently 

dry pavement surfaces at a minimum uniform wet thickness of 25 mils (0.64 mm) according to 
the manufacturer’s installation instructions.  The application and combination of reflective media 
(glass beads and/or reflective elements) shall be applied at a rate specified by the 
manufacturer.  At the time of installation the pavement surface temperature shall be 40 °F (5 °C) 
and rising and the ambient temperature shall be 35 °F (2 °C) and rising.  The pavement surface 
temperature and the ambient temperatures shall be determined and documented before the 
start of each of marking operation.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that moisture, such as rain showers, may 
occur during the installation and curing periods.” 

 
Revise Article 780.12 of the Standard Specifications to read: 

 
“ 780.12 Inspection.  The epoxy, thermoplastic, preformed thermoplastic, preformed plastic 

Type B or C, polyurea, and modified urethane pavement markings will be inspected following 
installation, but no later than October 15 for preformed plastic markings, November 1 for 
thermoplastic and preformed thermoplastic markings, and December 15 for epoxy, polyurea, 
and modified urethane markings.  In addition, they will be inspected following a winter 
performance period that extends 180 days from November 1. 

 
Within 15 calendar days after the end of the winter performance period, a final performance 

inspection will be made.  Final acceptance requirements are as follows. 
 

(a) Lane lines:  90 percent intact by area of each individual dashed line segment. 
 

(b) Crosswalks, stop lines, arrows, and words:  90 percent intact by area of each individual 
line, symbol, or letter. 

 
(c) Center lines, edge lines, gore markings, and channelizing lines:  90 percent intact by 

area measured over any 10 ft (3 m) length of any individual line regardless of width. 
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(d) Entire project:  measured in its entirety according to (a), (b), and (c) above, the entire 

project shall be 95 percent intact. 
 

Upon completion of the final performance inspection, or after satisfactory completion of any 
necessary correction, the Engineer will notify the Contractor, in writing, of the date of such final 
performance inspection and release him/her from further performance responsibility. 
 

If this inspection discloses any work, in whole or in part, which does not meet the inspection 
requirements, the Contractor shall, within 30 calendar days, completely repair or replace such 
work to the satisfaction of the Engineer. 
 

This performance inspection and performance acceptance of the epoxy, thermoplastic, 
preformed thermoplastic, preformed plastic Type B and C pavement, polyurea, and modified 
urethane markings shall not delay acceptance of the entire project and final payment due if the 
Contractor requires and receives from the subcontractor a third party "performance" bond 
naming the Department as obligee in the full amount of all pavement marking quantities listed in 
the contract, multiplied by the contract unit price.  The bond shall be executed prior to 
acceptance and final payment of the non-pavement marking items and shall be in full force and 
effect until final performance inspection and performance acceptance of the epoxy, 
thermoplastic, preformed thermoplastic, preformed plastic, polyurea, and modified urethane 
pavement markings.  Execution of the third party bond shall be the option of the Contractor.” 

 
Revise Article 780.13 of the Standard Specifications to read: 

 
“ 780.13 Method of Measurement.  This work will be measured for payment as follows. 

 
(a) Contract Quantities.  The requirements for the use of contract quantities shall be 

according to Article 202.07(a). 
 

(b) Measured Quantities.  Lines will be measured for payment in place in feet (meters).  
Double yellow lines will be measured as two separate lines. 
 
Words and symbols shall conform to the sizes and dimensions specified in the Illinois 
Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured 
based on the total areas indicated in Table 1 or as specified in the plans. 
 

Removal of existing pavement markings will be measured for payment according to 
Article 783.05.” 
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Add the following to Section 780 of the Standard Specifications: 
 

“ 780.14 Basis of Payment.  This work will be paid for at the contract unit prices per foot 
(meter) of applied line width, as specified, for THERMOPLASTIC PAVEMENT MARKING - 
LINE; PAINT PAVEMENT MARKING - LINE; EPOXY PAVEMENT MARKING - LINE; 
PREFORMED PLASTIC PAVEMENT MARKING - LINE - TYPE B, C, or B - INLAID; 
PREFORMED THERMOPLASTIC PAVEMENT MARKING – LINE; POLYUREA PAVEMENT 
MARKING TYPE I – LINE; POLYUREA PAVEMENT MARKING TYPE II - LINE; MODIFIED 
URETHANE PAVEMENT MARKING – LINE; and/or per square foot (square meter) for 
THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS; PAINT PAVEMENT 
MARKING - LETTERS AND SYMBOLS; EPOXY PAVEMENT MARKING - LETTERS AND 
SYMBOLS; PREFORMED PLASTIC PAVEMENT MARKING - TYPE B, C, or B - INLAID - 
LETTERS AND SYMBOLS; PREFORMED THERMOPLASTIC PAVEMENT MARKING - 
LETTERS AND SYMBOLS; MODIFIED URETHANE PAVEMENT MARKING – LETTERS AND 
SYMBOLS. 
 

When the Contractor has the option of applying Permanent Pavement Marking it shall be 
Thermoplastic, Preformed Plastic (Type B, C, or B - Inlaid), Epoxy, Preformed Thermoplastic, 
Polyurea, or Modified Urethane Pavement Markings.  It will be paid for at the contract unit price 
per foot (meter) of applied line for PERMANENT PAVEMENT MARKING - LINE 4 (100), 
5 (125), 6 (150), 8 (200), 12 (300), 16 (400), or 24 in. (600 mm) and per square foot (square 
meter) for PERMANENT PAVEMENT MARKING - LETTERS AND SYMBOLS. 
 

Temporary pavement markings placed in lieu of permanent will be paid for according to 
Article 703.07. 

 
Removal of existing pavement markings will be paid for according to Article 783.06. 
 

*TABLE 1 
 

LETTERS 
sq ft (sq m) 

 
Size A B C D E F G H I 
6 ft 3.1 4.0 2.7 3.4 3.3 2.6 3.3 3.4 1.5 

(1.8 m) (0.28) (0.37) (0.25) (0.31) (0.31) (0.24) (0.31) (0.31) (0.14) 
8 ft 5.5 7.1 4.8 6.1 5.9 4.7 5.8 6.0 2.6 

(2.4 m) (0.51) (0.66) (0.45) (0.57) (0.55) (0.44) (0.54) (0.56) (0.24) 
 
 

Size J K L M N O P Q R 
6 ft 2.1 3.1 2.2 4.2 4.0 3.4 3.0 3.6 3.6 

(1.8 m) (0.2) (0.28) (0.20) (0.39) (0.37) (0.31) (0.28) (0.33) (0.33) 
8 ft 3.7 5.7 3.8 7.4 7.1 6.0 5.3 6.3 6.3 

(2.4 m) (0.34) (0.53) (0.45) (0.69) (0.65) (0.56) (0.49) (0.59) (0.59) 
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Size S T U V W X Y Z 
6 ft 3.2 2.2 3.2 2.7 4.2 2.7 2.2 2.9 

(1.8 m) (0.30) (0.20) (0.30) (0.25) (0.39) (0.25) (0.20) (0.26)
8 ft 5.7 3.8 5.6 4.8 7.3 4.8 3.9 5.1 

(2.4 m) (0.53) (0.35) (0.52) (0.45) (0.68) (0.45) (0.36) (0.47)
 

NUMBERS 
sq ft (sq m) 

 
Size 1 2 3 4 5 
6 ft 1.5 3.3 3.3 2.9 3.5 

(1.8 m) (0.14) (0.31) (0.31) (0.26) (0.33)
8 ft 2.6 5.8 5.8 5.1 6.1 

(2.4 m) (0.24) (0.54) (0.54) (0.47) (0.57)
 
 

Size 6 7 8 9 0 
6 ft 3.5 2.2 3.8 3.5 3.4 

(1.8 m) (0.33) (0.20) (0.35) (0.33) (0.31)
8 ft 6.2 3.8 6.7 6.2 6.0 

(2.4 m) (0.58) (0.35) (0.62) (0.58) (0.56)
 

SYMBOLS 
 

Symbol Large Size 
sq ft (sq m)

Small Size 
sq ft (sq m) 

Through Arrow 11.5 (1.07) 6.5 (0.60) 
Left or Right Arrow 15.6 (1.47) 8.8 (0.82) 
2 Arrow Combination 
Left (or Right) and 
Through 

26.0 (2.42) 14.7 (1.37) 

3 Arrow Combination 
Left, Right, and Through 

38.4 (3.56) 20.9 (1.94) 

Lane Drop Arrow 41.5 (3.86) -- 
Wrong Way Arrow 24.3 (2.26) -- 
Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -- 
Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -- 
Handicapped Symbol 4.6 (0.43) -- 

 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

111 
 

 
*Table applies to all types of pavement marking materials.” 

 
Add the following Section to Section 1095 of the Standard Specifications: 
 

“ 1095.09 Modified Urethane Pavement Marking.  The modified urethane pavement 
marking material shall consist of a homogenous blend of modified urethane resins and pigments 
designed to provide a simple volumetric mixing ratio of two components (must be two volumes 
of Part A to one volume of Part B).  No volatile solvent or fillers will be allowed. 

 
(a) Pigmentation.  The pigment content by weight (mass) of Part A shall be determined by 

low temperature ashing according to ASTM D 3723.  The pigment content shall not vary 
more than ± two percent from the pigment content of the original qualified paint. 
 
White pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 
 
Yellow pigment shall be Organic Yellow containing no heavy metals. 
 

(b) Environmental.  Upon heating to application temperature, the material shall not exude 
fumes which are toxic or injurious persons or property when handled according to 
manufacturer specifications.  The modified urethane pavement marking material 
compositions shall not contain free isocyanate functionality. 

 
(c) Daylight Reflectance.  The daylight directional reflectance of the cured modified 

urethane material (without reflective media) shall be a minimum of 80 percent (white) 
and 50 percent (yellow) relative to magnesium oxide when tested using a color 
spectrophotometer with a 45 degree circumferential / zero degrees geometry, 
illuminant C, and two degrees observer angle.  The color instrument shall measure the 
visible spectrum from 380 to 720 nm with a wavelength measurement interval and 
spectral bandpass of 10 nm.  In addition, the color of the yellow modified urethane shall 
visually match Color Number 33538 of Federal Standard 595a with chromaticity limits as 
follows: 
 

x 0.490 0.475 0.485 0.539 
y 0.470 0.438 0.425 0.456 

 
(d) Weathering Resistance.  The modified urethane, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy panel 
(Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room 
temperature, shall be subjected to accelerated weathering for 75 hours.  The 
accelerated weathering shall be completed by using the light and water exposure 
apparatus (fluorescent UV – condensation type) and tested according to ASTM G 53. 
 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of 
condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At the end of the 
exposure period, the material shall show no substantial change in color or gloss. 
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(e) Drying Time.  The modified urethane material, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper 
saturation of glass beads, shall exhibit a no-tracking time of four minutes or less when 
tested according to ASTM D 711. 

 
(f) Adhesion.  The catalyzed modified urethane pavement marking materials when applied 

to a 4 x 4 x 2 in. (100 x 100 x 50 mm) concrete block shall have a degree of adhesion 
which results in a 100 percent concrete failure in the performance of this test. 
 
The concrete block shall be brushed on one side and have a minimum strength of 
3,500 psi (24,100 kPa).  A 2 in. (50 mm) square film of the mixed modified urethane shall 
be applied to the brushed surface and allowed to cure for 72 hours at room temperature.  
A 2 in. (50 mm) cube shall be affixed to the surface of the modified urethane by means 
of an epoxy glue.  After the glue has cured for 24 hours, the modified urethane specimen 
shall be placed on a dynamic testing machine in such a fashion so that the specimen 
block is in a fixed position and the 2 in. (50 mm) cube (glued to the modified urethane 
surface) is attached to the dynamometer head.  Direct upward pressure shall be slowly 
applied until the modified urethane system fails.  The location of the break and the 
amount of concrete failure shall be recorded. 

 
(g) Hardness.  The modified urethane marking materials, when tested according to 

ASTM D 2240, shall have a Shore D Hardness greater than 75.  Films shall be cast on a 
rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to cure at 
room temperature for 72 hours before testing. 
 

(h) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 using 
a Taber Abrader with a 1,000 gram load and CS 17 wheels.  The duration of test shall be 
1,000 cycles.  The loss shall be calculated by difference and be less than 80.  The tests 
shall be run on cured samples of modified urethane material which have been applied at 
a film thickness of 14 to 16 mils (0.35 to 0.41) to code S-16 stainless steel plates.  The 
films shall be allowed to cure at room temperature for at least 72 hours and not more 
than 96 hours before testing. 
 

(i) Tensile.  When tested according to ASTM D 638, the modified urethane pavement 
marking materials shall have an average tensile strength of not less than 6000 psi 
(41,300 kPa).  The Type IV specimens shall be pulled at a rate of 1/4 in. (6.3 mm) per 
minute by a suitable dynamic testing machine.  The samples shall be allowed to cure at 
75 °F ± 2 °F (24 °C ± 1 °C) for a minimum of 24 hours and a maximum of 72 hours prior 
to performing the indicated tests. 

 
(j) Compressive Strength. When tested according to ASTM D 695, the catalyzed modified 

urethane pavement marking materials shall have a compressive strength of not less than 
12,000 psi (83,000 kPa).  The cast sample shall be conditioned at 75 °F ± 2 °F (24 °C ± 
1 °C) for a minimum of 72 hours before performing the indicated tests.  The rate of 
compression of these samples shall be no more than 1/4 in. (6.3 mm) per minute. 
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(k) Glass Beads.  The glass beads shall meet the requirements of Article 1095.04(m) and 

Article 1095.07 for first drop and second drop glass beads. 
 
(l) Packaging.  The material shall be shipped to the jobsite in substantial containers and 

shall be plainly marked with the manufacturer’s name and address, the name and color 
of the material, date of manufacture and batch number. 

 
(m) Verification.  Prior to approval and use of the modified urethane pavement marking 

materials, the manufacturer shall submit a notarized certification of an independent 
laboratory, together with the results of all tests, stating these materials meet the 
requirements as set forth herein.  The certification test report shall state the lot tested, 
manufacturer’s name, brand name of modified urethane and date of manufacture.  The 
certification shall be accompanied by 1 pt (1/2 L) samples each of Part A and Part B.  
Samples shall be sent in the appropriate volumes for complete mixing of Part A and Part 
B. 
 
After approval by the Department, certification by the modified urethane manufacturer 
shall be submitted for each batch used.  New independent laboratory certified test 
results and samples for testing by the Department shall be submitted any time the 
manufacturing process or paint formulation is changed. 
 

(n) Acceptance samples.  Acceptance samples shall consist of 1 pt (1/2 L) samples of 
Part A and Part B, of each lot of paint.  Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification 
shall state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Illinois Department of Transportation.  The modified urethane pavement marking 
materials shall not be used until tests are completed and they have met the 
requirements as set forth herein. 
 

(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 
18 months.” 
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Add the following to Section 1105 of the Standard Specifications: 
 

“ 1105.04 Modified Urethane.  The modified urethane pavement marking compounds shall 
be applied through equipment specifically designed to precisely meter the two components in 
the ratio of 2:1 and approved by the manufacturer of the material.  The equipment shall produce 
the required amount of heat at the mixing head and gun tip and maintain those temperatures 
within the tolerances specified.  The equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to the 
marking application. 

 
The equipment shall be capable of spraying both yellow and white modified urethane, 

according to the manufacturer’s recommended proportions and be mounted on a truck of 
sufficient size and stability with an adequate power source to produce lines of uniform 
dimensions and prevent application failure.  The truck shall have at least two urethane tanks 
each of 110 gal (415 L) minimum capacity and shall be equipped with hydraulic systems.  It 
shall be capable of placing stripes on the left and right sides and placing two lines on a three-
line system simultaneously with either line in a solid or intermittent pattern, in yellow or white, 
and applying glass beads by the double drop pressurized bead system.  The system shall apply 
both the first drop glass beads and the second drop glass beads at a rate of 1.2 kg/L (10 lb/gal).  
The equipment shall be equipped with pressure gauges for each proportioning pump.  All guns 
shall be in full view of operators at all times.  The equipment shall have a metering device to 
register the accumulated installed quantities for each gun, each day.  Each vehicle shall include 
at least one operator who shall be a technical expert in equipment operations and urethane 
application techniques.  Certification of equipment shall be provided at the preconstruction 
conference.” 
 
 
PAVEMENT PATCHING (BDE) 
 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  June 1, 2000      Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
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This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PLACING AND CONSOLIDATING CONCRETE (BDE) 
 
Effective:  January 1, 2013 
 
Revise the first paragraph of Article 503.06 of the Standard Specifications to read: 
 

“ 503.06 Forms.  Forms shall be set and maintained to the lines and grades shown on the 
plans, and shall be tight to prevent concrete leakage.” 
 
Revise Article 503.07 of the Standard Specifications to read: 
 

“ 503.07 Placing and Consolidating.  No concrete shall be placed on ice, snow, or frozen 
foundation material. 

 
The method and manner of placing concrete shall be such as to avoid segregation or 

separation of the aggregates or the displacement of the reinforcement.  The external surface of 
all concrete shall be thoroughly worked during the operations of placing in such a manner as to 
work the mortar against the forms to produce a smooth finish free of honeycomb and with a 
minimum of water and air pockets. 

 
Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  

Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any 
point and running or working it along the forms will not be permitted.  The concrete for walls with 
an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is 
not greater than 5 ft (1.5 m). 

 
For self-consolidating concrete, the maximum distance of horizontal flow from the point of 

deposit shall be 15 ft (4.6 m).  The distance may be increased if the dynamic segregation index 
(DSI) at the maximum flow distance is 10.0 percent or less according to Illinois Test Procedure 
SCC-8 (Option C).  The maximum distance using the DSI shall be 25 ft (7.6 m).  In addition, this 
specified horizontal flow distance shall apply to precast products.  In the case of precast 
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast 
Prestressed Concrete Products” for the specified horizontal flow distance requirements. 
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When the form height for placing the self-consolidating concrete is greater than 10 ft (3.0 m), 

direct monitoring of form pressure shall be performed by the Contractor according to Illinois Test 
Procedure SCC-10.  The monitoring requirement is a minimum, and the Contractor shall remain 
responsible for adequate design of the falsework and forms.  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 

 
When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity 

for the work and arranged so that vibrations will not damage freshly placed concrete.  Aluminum 
pipe or conduit will not be permitted in pumping or placing concrete.  Mixed concrete shall be 
supplied to maintain continuous operation of the pumping equipment. 

 
When air entrained concrete is pumped, an accessory or accessories shall be incorporated 

in the discharge components to minimize air loss.  The maximum allowable air loss caused by 
the pumping operation shall be 3.0 percent with the minimum air content at the point of 
discharge meeting the requirements of Article 1020.04. 

 
Placing of concrete shall be regulated so that the pressures caused by the wet concrete will 

not exceed those used in the design of the forms.  Special care shall be taken to fill each part of 
the forms by depositing the concrete as near its final position as possible, to work the coarser 
aggregates back from the face, and to force the concrete under and around the reinforcement 
bars without displacing them.  Leakage through forms onto beams or girders shall not be 
allowed to harden and shall be removed while in a plastic state. 

 
The concrete shall be consolidated by internal vibration unless self-consolidating concrete is 

used.  Self-consolidating concrete may be used for inaccessible locations where consolidation 
by internal vibration is not practicable.  The self consolidating concrete shall be rodded with a 
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of 
additional concrete.  The vibrator may only be permitted if it can be used in a manner that does 
not cause segregation as determined by the Engineer.  Any other method for restoring the 
fluidity of the concrete shall be approved by the Engineer. 

 
The Contractor shall provide and use a sufficient number of vibrators to ensure that 

consolidation can be started immediately after the concrete has been deposited in the forms. 
 
The vibrators shall be inserted into the concrete immediately after it is deposited and shall 

be moved throughout the mass so as to thoroughly work the concrete around the reinforcement, 
embedded fixtures, and into the corners and angles of the forms.  Vibrators shall not be 
attached to the forms, reinforcement bars, or the surface of the concrete. 
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Application of vibrators shall be at points uniformly spaced and not farther apart than twice 

the radius over which the vibration is visibly effective.  The duration of the vibration at the points 
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be 
continued so as to cause segregation.  When consolidating concrete in bridge decks, the 
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time 
determined by the Engineer.  Vibration shall be supplemented by spading when required by the 
Engineer.  In addition to the internal vibration required herein, formed surfaces which will be 
exposed to view after completion of the work shall be spaded with a spading tool approved by 
the Engineer. 

 
Concrete shall be placed in continuous horizontal layers.  When it is necessary by reason of 

an emergency to place less than a complete horizontal layer in one operation, such layer shall 
terminate in a vertical bulkhead.  Separate batches shall follow each other closely and in no 
case shall the interval of time between the placing of successive batches be greater than 
20 minutes. 

 
If mix foaming or detrimental material is observed during placement or at the completion of a 

pour, the material shall be removed while the concrete is still plastic 
 
After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms 

or placing any strain on the ends of projecting reinforcement.” 
 
Revise Article 516.12(a) of the Standard Specifications to read: 
 

“ (a) Free Fall Placement.  The free fall placement shall only be permitted in shafts that can 
be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of 
placement without causing side wall instability.  The height of free fall placement shall be 
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be 
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used.  The 
Contractor shall obtain approval from the Engineer to place self-consolidating concrete 
by free fall. 
 
Concrete placed by free fall shall fall directly to the base without contacting either the 
rebar cage or shaft sidewall.  Drop chutes may be used to direct concrete to the base 
during free fall placement. 
 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube 
of either one continuous section or multiple pieces that can be added and removed.  
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement.  The drop chute shall be 
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30 ft 
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike 
the rebar cage.  If placement cannot be satisfactorily accomplished by free fall in the 
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.” 

  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

119 
 

 
 
PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

 
Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 

 
Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland 
cement content in the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
 

(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 
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(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
 
The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read: 
 

“ Crushed concrete, crushed slag, or lightweight aggregate for portland cement 
concrete shall be stockpiled in a moist condition (saturated surface dry or greater) 
and the moisture content shall be maintained uniformly throughout the stockpile by 
periodic sprinkling.” 
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Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
 
(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 

have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
 

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
 

Class 
of 

Concrete 1/ 

Combined 
Sizes 

Sieve Size and Percent Passing 
2 1/2

in. 
2 
in. 

1 3/4
in. 

1 1/2 
in. 

1 
in. 

1/2 
in. 

No. 
4 

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
Class 

of 
Concrete 1/ 

Combined 
Sizes 

Sieve Size (metric) and Percent Passing 
63 

mm
50 

mm 
45 

mm
37.5 
mm 

25 
mm 

12.5 
mm 

4.75
mm

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
1/ See Table 1 of Article 1020.04. 

 
2/ Any of the listed combination of sizes may be used.” 
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Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) ASTM C 1260.  Each coarse aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 
percent or greater.  The Engineer will determine the assigned expansion value for 
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List.  The Engineer may differentiate aggregate 
based on ledge, production method, gradation number, or other factors.  An 
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse 
aggregates.  However, the Department reserves the right to perform the ASTM 
C 1260 test. 
 

(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 
according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 

 
Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
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“SECTION 1020.  PORTLAND CEMENT CONCRETE 

 
1020.01 Description.  This item shall consist of the materials, mix design, production, 

testing, curing, low air temperature protection, and temperature control of concrete. 
 

1020.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ....................................................................................................................... 1001 
(b) Water  .......................................................................................................................... 1002 
(c) Fine Aggregate  ........................................................................................................... 1003 
(d) Coarse Aggregate  ...................................................................................................... 1004 
(e) Concrete Admixtures  .................................................................................................. 1021 
(f) Finely Divided Minerals  .............................................................................................. 1010 
(g) Concrete Curing Materials  ......................................................................................... 1022 
(h) Straw  ............................................................................................................ 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................... 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................. 1103.01 
(b) Batching and Weighing Equipment  ....................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ............................................ 1103.03 
(d) Water Supply Equipment  ...................................................................................... 1103.11 
(e) Membrane Curing Equipment  ............................................................................... 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................. 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 

 
The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 

produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.  The 
Contractor shall take into consideration materials selected, seasonal temperatures, and other 
factors which may require the Contractor to submit multiple mix designs. 
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For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 

portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be 
400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42 

 
 

2 - 4 
(5) 

 
Ty III
3500
(650)

 
3500 
(650) 

  
 

5.0 - 8.0 
(5) 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b.

  
 
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 8.20 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 
   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 
   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 
   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44 

2 - 4 
(5) 

 4000 
(675) 

 5.0 - 8.0 
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 
0.25 - 0.40 

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 

 
1 - 4 

  Plans
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000

Precast Prestressed Sight Screen 639 3500
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

 
5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44

 
3 - 5 

  
3500 
(650) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure)
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

5.65 (1) 
6.05 (2) 

 
 
 
 
 

7.05 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

2 - 4 
(5) 

  
 
 
 
 

3500 
(650) 

  
 
 
 
 

5.0 - 8.0
(5) 

 
 
 
 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 

(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS concrete, 

the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all classes of 

concrete, except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 8 in.  For Class PP-
1, the maximum slump may be increased to 6 in.  For Class PS, the 7 in. maximum slump may be increased to 8 
1/2 in. if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 2 1/2 in. and the air content range shall be 5.5 to 8.0 percent. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point of 

placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to 
Article 1020.05(b)(7), the slump shall be 2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace slag and 50 lb/cu yd of 
microsilica (silica fume) shall be used.  For an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
4,000 psi compressive or 675 psi flexural strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the largest sieve which retains 
any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  At 
the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the mix 
design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between 
parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is defined in Note 
11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42

 
 

50 - 100 
(5) 

 
Ty III 

24,000
(4500)

 
24,000
(4500)

  
 

5.0 - 8.0
(5) 

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0

   PP-2 435 485 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0
   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0
   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0
   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 
24,000 (4500) 

at 48 hours 4.0 - 7.0
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44

50 - 100 
(5) 

 27,500
(4650)

 5.0 - 8.0
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
25 - 100 
0 - 25 

 
See Section 1042 

 
5.0 - 8.0

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44

 
25 - 100 

  Plans 
5.0 - 8.0

 

CA 11 (11),  
CA 13, CA 14 (11),
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500

Precast Prestressed Sight Screen 639 24,000



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 129

TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
 

Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44

 
150 -200

(6) 

  
27,500 
(4650) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

 
335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44

 
75 - 125

  
24,000 
(4500) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000 
(4500) 

  
 
 
 
 

5.0 - 8.0
(5) 

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 

(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class 

DS concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used 

for all classes of concrete except Class PV, SC, and PP.  For Class SC, the maximum slump may be 
increased to 200 mm.  For Class PP-1, the maximum slump may be increased to 150 mm.  For Class 
PS, the 175 mm maximum slump may be increased to 215 mm if the high range water-reducing 
admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 13 to 64 mm and the air content range shall be 5.5 to 
8.0 percent. 

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 
250 mm at the point of placement.  If a water-reducing admixture is used in lieu of a high range water-
reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 
30 kg/cu m of microsilica (silica fume) shall be used.  For an air temperature greater than 30 ºC, the 
Type III portland cement may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, 
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement 
for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching.  In addition, the mix design shall 
have 72 hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is defined as the largest sieve 
which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus 
one hour.  At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m 
trial batch to verify the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear 
distance between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal 
maximum size is defined in Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 

 
Self-consolidating concrete is a flowable mixture that does not require mechanical vibration for consolidation.  

Self-consolidating concrete mix designs may be developed for Class BS, PC, PS, DS, and SI concrete.  Self-
consolidating concrete mix designs may also be developed for precast concrete products that are not subjected to 
Class PC concrete requirements according to Section 1042.  The mix design criteria for the concrete mixture shall be 
according to Article 1020.04 with the following exceptions. 

 
(a) The slump requirements shall not apply. 
 
(b) The concrete mixture should be uniformly graded, and information in the “Portland Cement Concrete Level 

III Technician Course – Manual of Instructions for Design of Concrete Mixtures” may be used to develop the 
uniformly graded mix design.  The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a 
blend of these gradations.  However, the final gradation when using a single coarse aggregate or 
combination of coarse aggregates shall have 100 percent pass the 1 in. (25 mm) sieve, and minimum 
95 percent pass the 3/4 in. (19 mm) sieve.  The fine aggregate proportion shall be a maximum 50 percent by 
weight (mass) of the total aggregate used. 

 
(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum and tested according 

to Illinois Test Procedure SCC-2. 
 
(d) The visual stability index shall be a maximum of 1 and tested according to Illinois Test Procedure SCC-2. 
 
(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to Illinois Test Procedure SCC-

3.  The L-Box blocking ratio shall be a minimum of 80 percent and tested according to Illinois Test 
Procedure SCC-3.  The Contractor has the option to select either test. 
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(f)  The hardened visual stability index shall be a maximum of 1 and tested according to Illinois Test Procedure 

SCC-6. 
 
(g) If Class PC concrete requirements do not apply to the precast concrete product according to Section 1042, 

the maximum cement factor shall be 7.05 cwt/cu yd (418 kg/cu m) and the maximum allowable 
water/cement ratio shall be 0.44. 

 
(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio fall outside the limits 

specified, a check test will be made.  In the event of a second failure, the Engineer may refuse to permit the 
use of the batch of concrete represented. 
 
The Contractor may use water or self-consolidating admixtures at the jobsite to obtain the specified slump 
flow, visual stability index, J-ring value, or L-box blocking ratio.  The maximum design water/cement ratio 
shall not be exceeded. 

 
1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 

 
(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractor’s 

responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 
 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
 

(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval by the Engineer will not be required for 
Class PP, RR, PC, and PS concrete.  The accelerator shall be the non-chloride type 
unless otherwise specified in the contract plans. 
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The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 

 
The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 

 
(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 

be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 
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(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 

or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 

 
(6) When a calcium chloride accelerator is specified in the contract, the maximum 

chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 
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(8) At the Contractor's option, when a water-reducing admixture or a high range water-

reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
 

(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 
replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 
 
b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 

PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

 
c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 

PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

 
d. Fly ash may be used in concrete mixtures when the air temperature is below 

40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
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(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 

slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC, 
PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF slag shall be used 
according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
 
a. Measurements of GGBF slag and portland cement shall be rounded up to the 

nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
ten percent.  The finely divided mineral in the portland-pozzolan cement or 
portland blast-furnace slag blended cement shall apply to the maximum 
35.0 percent. 
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b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 

minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV, SC, and SI concrete, the mixture 

shall contain a minimum of 605 lbs/cu yd (360 kg/cu m) of cement and finely 
divided minerals summed together.  If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of 
575 lbs/cu yd (345 kg/cu m). 

 
d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 

the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
 
If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 820 lbs/cu yd (485 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 
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h. The combination of cement and finely divided minerals shall comply with Article 

1020.05(d). 
 

(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II and latex 
mixtures), precast, and precast prestressed concrete, one of the mixture options 
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions.  The mixture options are 
not intended or adequate for concrete exposed to potassium acetate, potassium 
formate, sodium acetate, or sodium formate.  The mixture options will not be required for 
the dry environment (humidity less than 60 percent) found inside buildings for residential 
or commercial occupancy. 

 
The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
 

Aggregate Groups 
Coarse Aggregate 

or 
Coarse Aggregate 

Blend 
 

ASTM C 1260 
Expansion 

 

Fine Aggregate 
Or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
 

≤0.16% 
 

>0.16% - 0.27% 
 

>0.27% 

≤0.16% Group I Group II Group III 
>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 
 

(2) Mixture Options.  Based upon the aggregate group, the following mixture options 
shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silica reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 
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Reduction of Risk for Deleterious Alkali-Silica Reaction 

Aggregate 
Groups 

Mixture Options 
Option 1 Option 2 Option 3 Option 4 Option 5 

 
Group I 

 
Mixture options are not applicable. 

Use any cement or finely divided mineral. 
 

 
Group II 

 

 
X 

 
X 

 
X 

 
X 

 
X 

 
Group III 

 

 
X 

Combine 
Option 2 

with 
Option 3 

Combine 
Option 2 

with 
Option 3 

 
X 

 
X 

 
Group IV 

 

 
X 

Combine 
Option 2 

with 
Option 4 

 
Invalid 
Option 

Combine 
Option 2 

with 
Option 4 

 
X 

“X” denotes valid mixture option for aggregate group. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 

 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 

 
Where: a, b, c… = percentage of aggregate in the blend; 

 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow.  In addition, a blended cement with a finely divided mineral may 
be added to a separate finely divided mineral to meet the following requirements, 
provided the finely divided minerals are the same material.  However, adding 
together two different finely divided minerals to obtain the specified minimum 
percentage of one material will not be permitted for 1), 2), 3), and 4).  Refer to 
Mixture Option 5 to address this situation. 
 
1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 

MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
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If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 
 

2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

d. Mixture Option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
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e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 

the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.   
 
For latex concrete, the ASTM C 1567 test shall be performed without the latex.   
 
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
 

1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 
(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
 

1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added. 
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1020.08 Air Content.  The air content shall be determined according to Illinois Modified 

AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having air content outside 
the limits specified, its use shall be discontinued immediately and the Contractor shall provide 
other air-entraining cement which will produce air contents within the specified limits. 
 

If the air content obtained is above the specified maximum limit at the jobsite, the Contractor 
may have the concrete further mixed, within the limits of time and revolutions specified, to 
reduce the air content.  If the air content obtained is below the specified minimum limit, the 
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixture 
at the jobsite to bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 

 
Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a field curing box for initial curing and a 
water storage tank for final curing.  The field curing box will be required when an air temperature 
below 60 °F (16 °C) is expected during the initial curing period.  The device shall maintain the 
initial curing temperature range specified in Illinois Modified AASHTO T 23, and may be 
insulated or power operated as appropriate. 
 

1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed concrete, crushed slag or lightweight aggregate shall be according to 
Article 1004.01(e)(5). 
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Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 

 
1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 

to the following. 
 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 

 
The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 

 
Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 
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When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
 
The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 

 
(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 

truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  For self-consolidating concrete, a minimum of 
100 revolutions is required in all cases.  Additional mixing beyond 100 revolutions 
shall be at agitating speed unless additions of water, admixtures, or other materials 
are made at the jobsite.  The mixing operation shall begin immediately after the 
cement and water, or the cement and wet aggregates, come in contact.  The 
ingredients of the batch shall be completely discharged from the drum before the 
succeeding batch is introduced.  The drum and auxiliary parts of the equipment shall 
be kept free from accumulations of materials.  If additional water or an admixture is 
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional 
revolutions after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.  
Additional mixing beyond 100 revolutions shall be at agitating speed, unless 
additions of water, admixtures, or other materials are made at the jobsite.  Units 
designed as agitators shall not be used for shrink mixing.  The ingredients of the 
batch shall be completely discharged from the drum before the succeeding batch is 
introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 
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(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
 

(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 

 
(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 

 
The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 
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Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 
Hours Minutes

50-64 (10-17.5) 1 30 
>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 
 

To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 
 

(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 
the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water and admixtures prior to discharging. 

 
(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 

simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
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c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 

(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed, truck-mixed, or shrink-mixed. 
 

The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 
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The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 

 
A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
 

(2) The plant shall have automatic or semi-automatic batching equipment. 
 

(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 
shrink-mixed concrete. 
 

1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 

 
The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 

not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 

 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 
Base Course    
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 
Driveway    
Median    
Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/

Curb & Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    

Pavement Patching 

Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 2/ 

1020.13(a)(3)(5) 

3 12/ 

3 or 7 12/ 

1020.13(c) 

1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 

 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck    

Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 11/    
Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 9/ 10/ As 13/ 9/ 
Other Structural Members  Required 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 14/ 

Required 
9/ 

Precast, Prestressed Concrete 11/    
  Until Strand  
All Items 1020(a)(3)(5) 9/ 10/ Tensioning is 9/ 
  Released15/

 
Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 

of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 

 
13/ The curing period shall end when the concrete has attained the mix design strength.  

The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
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16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 

 
18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 

be protected according to Article 1020.13(d)(3). 
 

(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 
of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 

 
A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
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(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 

white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
 

(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.  In place of the sprinkling 
system, at the Contractor's option, two layers of burlap covered with impermeable 
covering shall be used.  The burlap shall be kept saturated with water.  Plastic 
coated burlap may be substituted for one layer of burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
 
After all finishing work to the concrete surface has been completed, it shall be sealed 
with membrane curing compound of the type specified within ten minutes.  The seal 
shall be maintained for the specified curing period.  The edges of the concrete shall, 
likewise, be sealed within ten minutes after the forms are removed.  Two separate 
applications, applied at least one minute apart, each at the rate of not less than 
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the 
concrete.  These applications shall be made with the mechanical equipment 
specified.  Type III compound shall be agitated immediately before and during the 
application. 
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At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
 

(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
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(b) Removing and Replacing Curing Covering.  When curing methods specified above in 

Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
 
Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 

Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, 
one layer of polyethylene and one 
layer of burlap, or two layers of 
waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with 
one layer of polyethylene sheeting 
or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
 
After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
 

(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
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When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 

 
(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 

Minimum Pour Dimension Thermal 
Resistance R in. (mm) 

6 or less (150 or less) R=16 
> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 
> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
 
On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.  On horizontal surfaces, the insulating material shall be placed 
as soon as the concrete has set, so that the surface will not be marred and shall be 
covered with canvas or other waterproof covering.  The insulating material shall 
remain in place for a period of seven days after the concrete is placed. 
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The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
 

(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 

 
1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 
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The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
 
When insulated forms are used according to Article 1020.13(d)(1), the maximum 
temperature of the concrete mixture immediately before placement shall be 80 °F 
(25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 

 
(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 

28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
 
The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
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a. The concrete mixture should be uniformly graded and preference for larger size 

aggregate should be used in the mix design.  Article 1004.02(d)(2) shall apply 
and information in the “Portland Cement Concrete Level III Technician Course – 
Manual of Instructions for Design of Concrete Mixtures” may be used to develop 
the uniformly graded mixture. 

 
b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.  For central-mixed concrete, the Contractor 
shall have the option to develop a mixture with a minimum of 520 lbs/cu yd 
(309 kg/cu m) of cement and finely divided minerals summed together.  For 
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to 
develop a mixture with a minimum of 550 lbs/cu yd (326 kg/cu m) of cement and 
finely divided minerals summed together.  A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture.  For any mixture to be placed underwater, the minimum 
cement and finely divided minerals shall be 550 lbs/cu yd (326 kg/cu m) for 
central-mixed concrete, and 580 lbs/cu yd (344 kg/cu m) for truck-mixed or 
shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with a minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
 

c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 
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e. The mixture may contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 

 
f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 

 
The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
 

(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required. 
 
Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise.  Other required 
test parameters for the mathematical model may be assumed if appropriate. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (28 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will 
be permitted. 
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(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 

the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
 
Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.  Form and insulation removal shall be done in a manner to 
prevent cracking and ensure the maximum temperature differential is maintained.  
Insulation shall be in good condition as determined by the Engineer and properly 
attached. 

 
(5) Dimensions of each concrete pour, location of construction joints, placement 

operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
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At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
 

(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the 
concrete will be accepted if no cracking or other unacceptable defects are identified.  If 
cracking or unacceptable defects are identified, Article 105.03 shall apply.  If the 
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
 
If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 
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QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Add the following to Section 1020 of the Standard Specifications: 
 

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures.  This Article 
specifies the quality control responsibilities of the Contractor for concrete mixtures (except 
Class PC and PS concrete), cement aggregate mixture II, and controlled low-strength material 
incorporated in the project, and defines the quality assurance and acceptance responsibilities of 
the Engineer. 

 
A list of quality control/quality assurance (QC/QA) documents is provided in 

Article 1020.16(g), Schedule D. 
 
A Level I Portland Cement Concrete (PCC) Technician shall be defined as an individual who 

has successfully completed the Department’s training for concrete testing. 
 
A Level II Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete proportioning. 
 
A Level III Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete mix design. 
 
A Concrete Tester shall be defined as an individual who has successfully completed the 

Department’s training to assist with concrete testing and is monitored on a daily basis. 
 
Aggregate Technician shall be defined as an individual who has successfully completed the 

Department’s training for gradation testing involving aggregate production and mixtures. 
 
Mixture Aggregate Technician shall be defined as an individual who has successfully 

completed the Department’s training for gradation testing involving mixtures. 
 
Gradation Technician shall be defined as an individual who has successfully completed the 

Department’s training to assist with gradation testing and is monitored on a daily basis. 
 
(a) Equipment/Laboratory.  The Contractor shall provide a laboratory and test equipment to 

perform their quality control testing. 
 
The laboratory shall be of sufficient size and be furnished with the necessary equipment, 
supplies, and current published test methods for adequately and safely performing all 
required tests.  The laboratory will be approved by the Engineer according to the current 
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design”.  Production 
of a mixture shall not begin until the Engineer provides written approval of the laboratory.  
The Contractor shall refer to the Department's "Required Sampling and Testing 
Equipment for Concrete" for equipment requirements. 
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Test equipment shall be maintained and calibrated as required by the appropriate test 
method, and when required by the Engineer.  This information shall be documented on 
the Department's "Calibration of Concrete Testing Equipment" form. 
 
Test equipment used to determine compressive or flexural strength shall be calibrated 
each 12 month period by an independent agency, using calibration equipment traceable 
to the National Institute of Standards and Technology (NIST).  The Contractor shall have 
the calibration documentation available at the test equipment location. 
 
The Engineer will have unrestricted access to the plant and laboratory at any time to 
inspect measuring and testing equipment, and will notify the Contractor of any 
deficiencies.  Defective equipment shall be immediately repaired or replaced by the 
Contractor. 

 
(b) Quality Control Plan.  The Contractor shall submit, in writing, a proposed Quality Control 

(QC) Plan to the Engineer.  The QC Plan shall be submitted a minimum of 45 calendar 
days prior to the production of a mixture.  The QC Plan shall address the quality control 
of the concrete, cement aggregate mixture II, and controlled low-strength material 
incorporated in the project.  The Contractor shall refer to the Department's "Model 
Quality Control Plan for Concrete Production" to prepare a QC Plan.  The Engineer will 
respond in writing to the Contractor’s proposed QC Plan within 15 calendar days of 
receipt. 
 
Production of a mixture shall not begin until the Engineer provides written approval of the 
QC Plan.  The approved QC Plan shall become a part of the contract between the 
Department and the Contractor, but shall not be construed as acceptance of any mixture 
produced. 
 
The QC Plan may be amended during the progress of the work, by either party, subject 
to mutual agreement.  The Engineer will respond in writing to a Contractor’s proposed 
QC Plan amendment within 15 calendar days of receipt.  The response will indicate the 
approval or denial of the Contractor's proposed QC Plan amendment. 

 
(c) Quality Control by Contractor.  The Contractor shall perform quality control inspection, 

sampling, testing, and documentation to meet contract requirements.  Quality control 
includes the recognition of obvious defects and their immediate correction.  Quality 
control also includes appropriate action when passing test results are near specification 
limits, or to resolve test result differences with the Engineer.  Quality control may require 
increased testing, communication of test results to the plant or the jobsite, modification 
of operations, suspension of mixture production, rejection of material, or other actions as 
appropriate.  The Engineer shall be immediately notified of any failing tests and 
subsequent remedial action.  Passing tests shall be reported no later than the start of the 
next work day. 
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When a mixture does not comply with specifications, the Contractor shall reject the 
material; unless the Engineer accepts the material for incorporation in the work, 
according to Article 105.03. 
 
(1) Personnel Requirements.  The Contractor shall provide a Quality Control (QC) 

Manager who will have overall responsibility and authority for quality control.  The 
jobsite and plant personnel shall be able to contact the QC Manager by cellular 
phone, two-way radio or other methods approved by the Engineer. 
 
The QC Manager shall visit the jobsite a minimum of once a week.  A visit shall be 
performed the day of a bridge deck pour, the day a non-routine mixture is placed as 
determined by the Engineer, or the day a plant is anticipated to produce more than 
1000 cu yd (765 cu m).  Any of the three required visits may be used to meet the 
once per week minimum requirement. 
 
The Contractor shall provide personnel to perform the required inspections, 
sampling, testing and documentation in a timely manner.  The Contractor shall refer 
to the Department’s “Qualifications and Duties of Concrete Quality Control 
Personnel” document. 
 
A Level I PCC Technician shall be provided at the jobsite during mixture production 
and placement, and may supervise concurrent pours on the project.  For concurrent 
pours, a minimum of one Concrete Tester shall be required at each pour location.  If 
the Level I PCC Technician is at one of the pour locations, a Concrete Tester is still 
required at the same location.  Each Concrete Tester shall be able to contact the 
Level I PCC Technician by cellular phone, two-way radio or other methods approved 
by the Engineer.  A single Level I PCC Technician shall not supervise concurrent 
pours for multiple contracts. 
 
A Level II PCC Technician shall be provided at the plant, or shall be available, during 
mixture production and placement.  A Level II PCC Technician may supervise a 
maximum of three plants.  Whenever the Level II PCC Technician is not at the plant 
during mixture production and placement, a Concrete Tester or Level I PCC 
Technician shall be present at the plant to perform any necessary concrete tests.  
The Concrete Tester, Level I PCC Technician, or other individual shall also be 
trained to perform any necessary aggregate moisture tests, if the Level II PCC 
Technician is not at the plant during mixture production and placement.  The 
Concrete Tester, Level I PCC Technician, plant personnel, and jobsite personnel 
shall have the ability to contact the Level II PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer. 
 
For a mixture which is produced and placed with a mobile portland cement concrete 
plant as defined in Article 1103.04, a Level II PCC Technician shall be provided.  The 
Level II PCC Technician shall be present at all times during mixture production and 
placement.  However, the Level II PCC Technician may request to be available if 
operations are satisfactory.  Approval shall be obtained from the Engineer, and 
jobsite personnel shall have the ability to contact the Level II PCC Technician by 
cellular phone, two-way radio, or other methods approved by the Engineer. 
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A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may 
provide assistance with sampling and testing.  A Gradation Technician may provide 
assistance with testing.  A Concrete Tester shall be supervised by a Level I or Level 
II PCC Technician.  A Gradation Technician shall be supervised by a Level II PCC 
Technician, Mixture Aggregate Technician, or Aggregate Technician. 
 

(2) Required Plant Tests.  Sampling and testing shall be performed at the plant, or at a 
location approved by the Engineer, to control the production of a mixture.  The 
required minimum Contractor plant sampling and testing is indicated in 
Article 1020.16(g) Schedule A. 

 
(3) Required Field Tests.  Sampling and testing shall be performed at the jobsite to 

control the production of a mixture, and to comply with specifications for placement.  
For standard curing, after initial curing, and for strength testing; the location shall be 
approved by the Engineer.  The required minimum Contractor jobsite sampling and 
testing is indicated in Article 1020.16(g), Schedule B. 

 
(d) Quality Assurance by Engineer.  The Engineer will perform quality assurance tests on 

independent samples and split samples.  An independent sample is a field sample 
obtained and tested by only one party.  A split sample is one of two equal portions of a 
field sample, where two parties each receive one portion for testing.  The Engineer may 
request the Contractor to obtain a split sample.  Aggregate split samples and any failing 
strength specimen shall be retained until permission is given by the Engineer for 
disposal.  The results of all quality assurance tests by the Engineer will be made 
available to the Contractor.  However, Contractor split sample test results shall be 
provided to the Engineer before Department test results are revealed.  The Engineer's 
quality assurance independent sample and split sample testing is indicated in Article 
1020.16(g), Schedule C. 

 
(1) Strength Testing.  For strength testing, Article 1020.09 shall apply, except the 

Contractor and Engineer strength specimens may be placed in the same field curing 
box for initial curing and may be cured in the same water storage tank for final 
curing. 

 
(2) Comparing Test Results.  Differences between the Engineer's and the Contractor's 

split sample test results will be considered reasonable if within the following limits: 
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Test Parameter Acceptable Limits of 
Precision 

Slump 0.75 in. (20 mm) 
Air Content 0.9% 
Compressive Strength 900 psi (6200 kPa) 
Flexural Strength 90 psi (620 kPa) 
Slump Flow (Self-Consolidating Concrete (SCC)) 1.5 in. (40 mm) 
Visual Stability Index (SCC) Not Applicable 
J-Ring (SCC) 1.5 in. (40 mm) 
L-Box (SCC) 10 % 
Hardened Visual Stability Index (SCC) Not Applicable 
Dynamic Segregation Index (SCC) 1.0 % 
Flow (Controlled Low-Strength Material (CLSM)) 1.5 in. (40 mm) 
Strength (Controlled Low-Strength Material (CLSM)) 40 psi (275 kPa) 

Aggregate Gradation 
See "Guideline for Sample 
Comparison" in Appendix 
"A" of the Manual of Test 
Procedures for Materials. 

 
When acceptable limits of precision have been met, but only one party is within 
specification limits, the failing test shall be resolved before the material may be 
considered for acceptance. 
 

(3) Test Results and Specification Limits. 
 

a. Split Sample Testing.  If either the Engineer’s or the Contractor’s split sample test 
result is not within specification limits, and the other party is within specification 
limits; immediate retests on a split sample shall be performed for slump, air 
content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation.  A passing retest result by each 
party will require no further action.  If either the Engineer’s or Contractor’s slump, 
air content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation split sample retest result is a failure; 
or if either the Engineer’s or Contractor’s strength or hardened visual stability 
index test result is a failure, and the other party is within specification limits; the 
following actions shall be initiated to investigate the test failure: 
 
1. The Engineer and the Contractor shall investigate the sampling method, test 

procedure, equipment condition, equipment calibration, and other factors. 
 
2. The Engineer or the Contractor shall replace test equipment, as determined 

by the Engineer. 
 
3. The Engineer and the Contractor shall perform additional testing on split 

samples, as determined by the Engineer. 
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For aggregate gradation, jobsite slump, jobsite air content, jobsite slump flow, 
jobsite visual stability index, jobsite J-Ring, jobsite L-Box, jobsite dynamic 
segregation index, and jobsite flow (CLSM); if the failing split sample test result is 
not resolved according to 1., 2., or 3., and the mixture has not been placed, the 
Contractor shall reject the material; unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed, or if a failing strength or hardened visual stability index test result is 
not resolved according to 1., 2., or 3., the material will be considered 
unacceptable. 
 
If a continued trend of difference exists between the Engineer’s and the 
Contractor’s split sample test results, or if split sample test results exceed the 
acceptable limits of precision, the Engineer and the Contractor shall investigate 
according to items 1., 2., and 3. 
 

b. Independent Sample Testing.  For aggregate gradation, jobsite slump, jobsite air 
content jobsite slump flow, jobsite visual stability index, jobsite J-Ring, jobsite L-
Box, jobsite dynamic segregation index, jobsite flow (CLSM); if the result of a 
quality assurance test on a sample independently obtained by the Engineer is not 
within specification limits, and the mixture has not been placed, the Contractor 
shall reject the material, unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed or the Engineer obtains a failing strength or hardened visual stability 
index test result, the material will be considered unacceptable. 

 
(e) Acceptance by the Engineer.  Final acceptance will be based on the Standard 

Specifications and the following: 
 
(1) The Contractor's compliance with all contract documents for quality control. 
 
(2) Validation of Contractor quality control test results by comparison with the Engineer’s 

quality assurance test results using split samples.  Any quality control or quality 
assurance test determined to be flawed may be declared invalid only when reviewed 
and approved by the Engineer.  The Engineer will declare a test result invalid only if 
it is proven that improper sampling or testing occurred.  The test result is to be 
recorded and the reason for declaring the test invalid will be provided by the 
Engineer. 

 
(3) Comparison of the Engineer’s quality assurance test results with specification limits 

using samples independently obtained by the Engineer. 
 

The Engineer may suspend mixture production, reject materials, or take other appropriate 
action if the Contractor does not control the quality of concrete, cement aggregate mixture II, or 
controlled low-strength material for acceptance.  The decision will be determined according to 
(1), (2), or (3). 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 167

 
(f) Documentation. 
 

(1) Records.  The Contractor shall be responsible for documenting all observations, 
inspections, adjustments to the mix design, test results, retest results, and corrective 
actions in a bound hardback field book, bound hardback diary, or appropriate 
Department form, which shall become the property of the Department.  The 
documentation shall include a method to compare the Engineer’s test results with the 
Contractor’s results.  The Contractor shall be responsible for the maintenance of all 
permanent records whether obtained by the Contractor, the consultants, the 
subcontractors, or the producer of the mixture.  The Contractor shall provide the 
Engineer full access to all documentation throughout the progress of the work. 
 
The Department's form MI 504M, form BMPR MI654, and form BMPR MI655 shall be 
completed by the Contractor, and shall be submitted to the Engineer weekly or as 
required by the Engineer.  A correctly completed form MI 504M, form BMPR MI654, 
and form BMPR MI655 are required to authorize payment by the Engineer, for 
applicable pay items. 

 
(2) Delivery Truck Ticket.  The following information shall be recorded on each delivery 

ticket or in a bound hardback field book:  initial revolution counter reading (final 
reading optional) at the jobsite, if the mixture is truck-mixed; time discharged at the 
jobsite; total amount of each admixture added at the jobsite; and total amount of 
water added at the jobsite. 

 
(g) Basis of Payment and Schedules.  Quality Control/Quality Assurance of portland cement 

concrete mixtures will not be paid for separately, but shall be considered as included in 
the cost of the various concrete contract items. 
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SCHEDULE A 

 
CONTRACTOR PLANT SAMPLING AND TESTING 

Item Test Frequency 
IL Modified AASHTO 
or Department Test Method 1/ 

Aggregates 
(Arriving at Plant) 

Gradation 2/ 
As needed to check 
source for each 
gradation number 

 
2, 11, 27, and 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Gradation 2/ 
2,500 cu yd  
(1,900 cu m) for each 
gradation number 3/ 

2, 11, 27, and 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Moisture 4/: 
Fine Aggregate 

Once per week for 
moisture sensor, 
otherwise daily for 
each gradation 
number 

Flask, Dunagan, 
Pychnometer Jar, 
or 255 

 
 
 

Moisture 4/: 
Coarse Aggregate 

As needed to control 
production for each 
gradation number 

Dunagan, 
Pychnometer Jar, 
or 255 

Mixture 5/ 
Slump 
Air Content 
Unit Weight / Yield 
Slump Flow (SCC) 
Visual Stability Index (SCC)
J-Ring (SCC) 6/ 
L-Box (SCC) 6/ 
Temperature 

As needed to control 
production 

T 141 and T 119 
T 141 and T 152 or T 196 
T 141 and T 121 
SCC-1 and SCC-2 
SCC-1 and SCC-2 
SCC-1 and SCC-3 
SCC-1 and SCC-4 
T 141 and T 309 

Mixture (CLSM) 7/ 
Flow 
Air Content 
Temperature 

As needed to control 
production 

 
Illinois Test Procedure 307 

 
1/ Refer to the Department’s “Manual of Test Procedures for Materials”. 
 
2/ All gradation tests shall be washed.  Testing shall be completed no later than 24 hours 

after the aggregate has been sampled. 
 
3/ One per week (Sunday through Saturday) minimum unless the stockpile has not 

received additional aggregate material since the previous test. 
 

One per day minimum for a bridge deck pour unless the stockpile has not received 
additional aggregate material since the previous test.  The sample shall be taken and 
testing completed prior to the pour.  The bridge deck aggregate sample may be taken 
the day before the pour or as approved by the Engineer. 

 
4/ If the moisture test and moisture sensor disagree by more than 0.5 percent, retest.  If the 

difference remains, adjust the moisture sensor to an average of two or more moisture 
tests.  The Department's "Water/Cement Ratio Worksheet" form shall be completed 
when applicable. 

 
5/ The Contractor may also perform strength testing according to Illinois Modified 

AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to Illinois 
Modified AASHTO T 318. 
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The Contractor may also perform other available self-consolidating concrete (SCC) tests 
at the plant to control mixture production. 

 
6/ The Contractor shall select the J-Ring or L-Box test for plant sampling and testing. 
 
7/ The Contractor may also perform strength testing according to Illinois Test 

Procedure 307. 
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SCHEDULE B 

 
CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Item Measured 
Property 

Random Sample 
Testing Frequency 
per Mix Design and 

per Plant 2/ 

IL Modified 
AASHTO Test 

Method 

Pavement, 
Shoulder, 
Base Course, 
Base Course 
Widening, 
Driveway Pavement, 
Railroad Crossing, 
Cement Aggregate 

Mixture II 

Slump 3/ 4/ 
1 per 500 cu yd  
(400 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 100 cu yd  
(80 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 1250 cu yd  
(1000 cu m) or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 
Bridge Approach 

Slab 9/, 
Bridge Deck 9/, 
Bridge Deck Overlay 
9/, 
Superstructure 9/, 
Substructure, 
Culvert, 
Miscellaneous 

Drainage 
Structures, 

Retaining Wall, 
Building Wall, 
Drilled Shaft 
Pile & Encasement 
Footing, 
Foundation, 
Pavement Patching, 
Structural Repairs 

Slump 3/ 4/ 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) or 

minimum 1/day 

 
 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 

 
Seal Coat 

 
Slump 3/ 

1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

 
T 141 and T 119 

Air Content 3/ 5/ 6/ 1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

when air is 
entrained 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) 

or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 
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CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Curb, 
Gutter, 
Median, 
Barrier, 
Sidewalk, 
Slope Wall, 
Paved Ditch, 
Fabric Formed 

Concrete Revetment 
Mat 10/, 

Miscellaneous Items, 
Incidental Items 

Slump 3/ 4/ 
1 per 100 cu yd  

(80 cu m) or 
minimum 1/day 

T 141 and T 119 

Air Content 3/ 5/ 6/ 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 400 cu yd  
(300 cu m) 

or minimum 1/day 

T 141, T 22 and T 23 
or 

T 141, T 177 and 
T 23 

The Item will use a Self-
Consolidating Concrete 
Mixture 

Slump Flow 3/

VSI 3/ 

J-Ring 3/ 11/ 
L-Box 3/ 11/ 

Perform at same 
frequency that is 

specified for the Item’s 
slump 

SCC-1 & SCC-2 
SCC-1 & SCC-2 
SCC-1 & SCC-3 
SCC-1 & SCC-4 

The Item will use a Self-
Consolidating Concrete 
Mixture 

HVSI 12/ Minimum 1/day at start 
of production for that 

day 

SCC-1 
and 

SCC-6 
The Item will use a Self-
Consolidating Concrete 
Mixture 

Dynamic 
Segregation 
Index (DSI) 

Minimum 1/week at 
start of production for 

that week 

SCC-1 
and 

SCC-8 (Option C) 
The Item will use a Self-
Consolidating Concrete 
Mixture 

 
Air Content 3/ 5/ 6/ 

Perform at same 
frequency that is 

specified for the Item’s 
air content 

SCC-1 
and 

T 152 or T 196 

The Item will use a Self-
Consolidating Concrete 
Mixture 

Compressive 
Strength 7/ 8/ 

or 
Flexural Strength 7/ 8/ 

Perform at same 
frequency that is 

specified for the Item’s 
strength 

SCC-1, T 22 and 
T 23 

or 
SCC-1, T 177 and T 23 

All Temperature 3/ As needed to control 
production 

T 141 and 
T 309 

Controlled Low-Strength 
Material (CLSM) 

Flow, Air Content, 
Compressive 

Strength 
(28-day) 13/, and 

Temperature 

First truck load 
delivered and as 
needed to control 

production thereafter 

Illinois Test Procedure 
307 

 
1/ Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope 

wall, paved ditch, miscellaneous items, and incidental items may be waived by the 
Engineer if requested by the Contractor.  However, quality control personnel are still 
required according to Article 1020.16(c)(1)  The Contractor shall also provide recent 
evidence that similar material has been found to be satisfactory under normal sampling 
and testing procedures.  The total quantity that may be waived for testing shall not 
exceed 100 cu yd (76 cu m) per contract. 
 
If the Contractor’s or Engineer’s test result for any jobsite mixture test is not within the 
specification limits, all subsequent truck loads delivered shall be tested by the Contractor 
until the problem is corrected. 
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2/ If one mix design is being used for several construction items during a day's production, 

one testing frequency may be selected to include all items.  The construction items shall 
have the same slump, air content, and water/cement ratio specifications.  For self-
consolidating concrete, the construction items shall have the same slump flow, visual 
stability index, J-Ring, L-Box, air content, and water/cement ratio specifications.  The 
frequency selected shall equal or exceed the testing required for the construction item. 
 
One sufficiently sized sample shall be taken to perform the required test(s).  Random 
numbers shall be determined according to the Department's "Method for Obtaining 
Random Samples for Concrete".  The Engineer will provide random sample locations. 

 
3/ The temperature, slump, and air content tests shall be performed on the first truck load 

delivered, for each pour.  For self consolidating concrete, the temperature, slump flow, 
visual stability index, J-Ring or L-Box, and air content tests shall be performed on the 
first truck load delivered, for each pour.  Unless a random sample is required for the first 
truck load, testing the first truck load does not satisfy random sampling requirements. 

 
4/ The slump random sample testing frequency shall be a minimum 1/day for a construction 

item which is slipformed. 
 
5/ If a pump or conveyor is used for placement, a correction factor shall be established to 

allow for a loss of air content during transport.  The first three truck loads delivered shall 
be tested, before and after transport by the pump or conveyor, to establish the correction 
factor.  Once the correction is determined, it shall be re-checked after an additional 
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored.  This 
shall continue throughout the pour.  If the re-check indicates the correction factor has 
changed, a minimum of two truckloads is required to re-establish the correction factor.  
The correction factor shall also be re-established when significant changes in 
temperature, distance, pump or conveyor arrangement, and other factors have occurred.  
If the correction factor is >3.0 percent, the Contractor shall take corrective action to 
reduce the loss of air content during transport by the pump or conveyor.  The Contractor 
shall record all air content test results, correction factors and corrected air contents.  The 
corrected air content shall be reported on form BMPR MI654. 

 
6/ If the Contractor's or Engineer's air content test result is within the specification limits, 

and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by 
the Contractor.  For example, if the specified air content range is 5.0 to 8.0 percent and 
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the 
Contractor. 
 

7/ The test of record for strength shall be the day indicated in Article 1020.04.  For cement 
aggregate mixture II, a strength requirement is not specified and testing is not required.  
Additional strength testing to determine early falsework and form removal, early 
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the 
Contractor.  Strength shall be defined as the average of at least two cylinder or two 
beam breaks for field tests. 
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8/ In addition to the strength test, a slump test, air content test, and temperature test shall 

be performed on the same sample.  For self-consolidating concrete, a slump flow test, 
visual stability index test, J-Ring or L-Box test, air content test, and temperature test 
shall be performed on the same sample as the strength test.  For mixtures pumped or 
conveyored, the Contractor shall sample according to Illinois Modified AASHTO T 141. 

 
9/ The air content test will be required for each delivered truck load. 
 
10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural 

strength test is not applicable. 
 
11/ The Contractor shall select the J-Ring or L-Box test for jobsite sampling and testing. 
 
12/ In addition to the hardened visual stability index (HVSI) test, a slump flow test, visual 

stability index (VSI) test, J-Ring or L-Box test, air content test, and temperature test shall 
be performed on the same sample.  The Contractor shall retain all hardened visual 
stability index cut cylinder specimens until the Engineer notifies the Contractor that the 
specimens may be discarded. 

 
13/ The test of record for strength shall be the day indicated in Article 1019.04.  In addition to 

the strength test, a flow test, air content test, and temperature test shall be performed on 
the same sample.  The strength test may be waived by the Engineer if future removal of 
the material is not a concern. 
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SCHEDULE C 

 
ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

Plant Gradation of aggregates stored in 
stockpiles or bins, Slump and Air 
Content 

As determined by the 
Engineer. 

 
 
Jobsite 

Slump, Air Content, Slump Flow, 
Visual Stability Index, J-Ring, L-Box, 
Hardened Visual Stability Index, 
Dynamic Segregation Index and 
Strength 

As determined by the 
Engineer. 

Flow, Air Content, Strength (28-day), 
and Dynamic Cone Penetration for 
Controlled Low-Strength Material 
(CLSM) 

As determined by the 
Engineer 

 
ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

 
 
 
Plant 

Gradation of aggregates 
stored in stockpiles or 
bins 2/ 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 10% of total 
tests required of the Contractor will be 
performed per aggregate gradation 
number and per plant. 

Slump and 
Air Content 

As determined by the Engineer. 

 
 
 
 
 
Jobsite 

 
 
Slump 2/, Air Content 2/ 3/, 
Slump Flow 2/,  
Visual Stability Index 2/,  
J-Ring 2/ and L-box 2/ 

At the beginning of the project, the first 
three tests performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Hardened Visual Stability 
Index 2/ 

As determined by the Engineer. 

Dynamic Segregation 
Index 2/ 

As determined by the Engineer. 

 
 
Strength 2/ 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Flow, Air Content, and 
Strength (28-day) for 
Controlled Low-Strength 
Material (CLSM) 

As determined by the Engineer. 
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1/ The Engineer will perform the testing throughout the period of quality control testing by 

the Contractor. 
 
2/ The Engineer will witness and take immediate possession of or otherwise secure the 

Department’s split sample obtained by the Contractor. 
 
3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of 

the Contractor will be performed per mix design and per plant.  After transport by pump 
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be 
performed per mix design and per plant. 
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SCHEDULE D 

 
 

CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS 
 
 

(a) Model Quality Control Plan for Concrete Production (*) 
 
(b) Qualifications and Duties of Concrete Quality Control Personnel (*) 
 
(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*) 
 
(d) Required Sampling and Testing Equipment for Concrete (*) 
 
(e) Method for Obtaining Random Samples for Concrete (*) 
 
(f) Calibration of Concrete Testing Equipment (BMPR PCCQ01 through BMPR PCCQ09) (*) 
 
(g) Water/Cement Ratio Worksheet (BMPR PCCW01) (*) 
 
(h) Field/Lab Gradations (MI 504M) (*) 
 
(i) Concrete Air, Slump and Quantity (BMPR MI654) (*) 
 
(j) P.C. Concrete Strengths (BMPR MI655) (*) 
 
(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*) 
 
(l) Portland Cement Concrete Tester Course (*) 
 
(m) Portland Cement Concrete Level I Technician Course - Manual of Instructions for Concrete 

Testing (*) 
 
(n) Portland Cement Concrete Level II Technician Course - Manual of Instructions for Concrete 

Proportioning (*) 
 
(o) Portland Cement Concrete Level III Technician Course - Manual of Instructions for Design of 

Concrete Mixtures (*) 
 
(p) Manual of Test Procedures for Materials 
 
 
* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 
 
Effective:  November 1, 2012      Revise:  January 1, 2013 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation.  RAS shall 
be uniform in gradation and asphalt binder content and shall meet the testing 
requirements specified herein.  In addition, RAS shall meet the following Type 1 or 
Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile 
after the pile has been sealed.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  Stockpiles shall be identified by signs indicating the type as 
listed below (i.e. “Homogeneous Surface”). 
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Prior to milling, the Contractor shall request the District provide documentation on the 
quality of the RAP to clarify the appropriate stockpile. 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate 
and may represent more than one aggregate type and/or quality but shall be at least 
C quality.  All FRAP shall be fractionated prior to testing by screening into a minimum 
of two size fractions with the separation occurring on or between the #4 (4.75 mm) 
and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 
100 percent of the RAP shall pass the sieve size specified below for the mix the 
FRAP will be incorporated. 

 
Mixture FRAP will be used in: Sieve Size that 100% of FRAP  

Shall Pass 
IL-25.0 2 in. (50 mm) 
IL-19.0 1 1/2 in. (40 mm) 
IL-12.5 1 in. (25 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
 
(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures and represent:  1) the same aggregate quality, 
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed 
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar 
asphalt binder content.  If approved by the Engineer, combined single pass 
surface/binder millings may be considered “homogenous” with a quality rating 
dictated by the lowest coarse aggregate quality present in the mixture. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be 
crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  This RAP may have an inconsistent gradation and/or 
asphalt binder content prior to processing.  All conglomerate RAP shall be processed 
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller 
screen.  Conglomerate RAP stockpiles shall not contain steel slag. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from Class I, HMA (High or Low ESAL), or ”All Other” (as defined by 
Article 1030.04(a)(3)) mixtures.  The coarse aggregate in this RAP may be crushed 
or round but shall be at least D quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not 
contain steel slag. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
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RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise approved by the Engineer, mechanically blending manufactured sand 
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be 
permitted to improve workability.  The sand shall be “B Quality” or better from an 
approved Aggregate Gradation Control System source.  The sand shall be accounted for 
in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 
 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested 

either during or after stockpiling. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Each sample shall be split to obtain two equal samples of test sample size.  One of the 
two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 
 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and 
tested during stockpiling according to Illinois Department of Transportation Policy 
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.  
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Samples shall be collected during stockpiling at the minimum frequency of one sample 
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample 
per 250 tons (225 metric tons) thereafter.  A minimum of five samples are required for 
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), 
five-sample/test stockpile has been established it shall be sealed.  Additional incoming 
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working 
pile as designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 
Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall perform a washed extraction and test for unacceptable materials on the 
other test sample according to Department procedures.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 
 
If the sampling and testing was performed at the shingle processing facility in 
accordance with the QC Plan, the Contractor shall obtain and make available all of the 
test results from start of the initial stockpile. 
 

1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 

 
(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled 

and averaged for asphalt binder content and gradation and, when applicable Gmm.  
Individual extraction test results, when compared to the averages, will be accepted if 
within the tolerances listed below. 
 

Parameter FRAP/Homogeneous
/Conglomerate 

Conglomerate “D” 
Quality 

1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 m)  5 %  
No. 200 (75 m)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03  

 
1/ The tolerance for FRAP shall be  0.3 %. 

 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the 
RAP/FRAP representing the failing tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
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With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results.  All of the 
test results, with the exception of percent unacceptable materials, shall be compiled and 
averaged for asphalt binder content and gradation.  Individual test results, when 
compared to the averages, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent 
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall 
not be used in Department projects.  All test data and acceptance ranges shall be sent 
to the District for evaluation. 

 
1031.05 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 
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If the quality is not known, the quality shall be determined as follows.  Coarse and fine 
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications. 
 

1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall 
be a Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be 

approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture 
applications. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 

in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in 
which the coarse aggregate is Class B quality or better.  RAP/FRAP from 
Conglomerate stockpiles shall be considered equivalent to limestone for frictional 
considerations.  Known frictional contributions from plus #4 (4.75 mm) homogeneous 
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in 
the specified mixture. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 

 
(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 

and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 

 
(6) When the Contractor chooses the RAP option, the percentage of RAP shall not 

exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design. 
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(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
 
(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 

conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of 
the total mix. 

 
(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 

percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the Max RAP/RAS ABR table listed below for the given Ndesign. 

 
RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 

HMA Mixtures 1/, 2/ RAP/RAS Maximum ABR % 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 

30 30 30 10  
50 25 15 10  
70 15 10 10  
90 10 10  10  

105 10 10 10  
 

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR 
shall not exceed 50 percent of the mixture. 

 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  If warm 
mix asphalt (WMA) technology is utilized, and production temperatures do not 
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28). 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the FRAP/RAS tables listed below for the given N design. 
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Level 1 - FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 
 

HMA Mixtures 
1/, 2/ 

Level 1 - FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 
3/, 4/ 

30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR 
shall not exceed 50 percent of the mixture. 

 
2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin 

asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28).  If warm mix asphalt (WMA) technology is utilized, and production 
temperatures do not exceed 275 °F (135 °C) the high and low virgin asphalt 
binder grades shall each be reduced by one grade when FRAP/RAS ABR 
exceeds 25 percent (i.e. 26 percent ABR would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent. 
 
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 20 percent. 

 
Level 2 – FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 

HMA Mixtures 
1/, 2/ 

Level 2 – FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 3/, 

4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  

105 30 15 10  
 
1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR 

shall not exceed 50 percent of the mixture. 
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2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin 

asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  
If warm mix asphalt (WMA) technology is utilized, and production temperatures do 
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent 
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a 
PG58-28). 

 
3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent. 
 
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the above detailed requirements. 
 
FRAP/RAS mix designs exceeding the Level 1 FRAP/RAS Maximum ABR percentages shall 

be tested prior to submittal for verification, according to Illinois Modified AASHTO T 324 
(Hamburg Wheel) and shall meet the following requirements. 

 
Asphalt Binder Grade # Repetitions Max. Rut Depth 

in. (mm) 
PG76-XX 20,000 1/2 (12.5) 
PG70-XX 15,000 1/2 (12.5) 
PG64-XX 7,500 1/2 (12.5) 
PG58-XX 5,000 1/2 (12.5) 

 
(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS designs shall be submitted for 

volumetric verification.  If additional RAP/FRAP stockpiles are tested and found that no 
more than 20 percent of the results, as defined under “Testing” herein, are outside of the 
control tolerances set for the original RAP/FRAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP/FRAP stockpiles may be used 
in the original mix design at the percent previously verified. 

 
(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone 

bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes. 
 
1031.08 HMA Production.  Mixture production where the FRAP/RAS ABR percentage 

exceeds the Level 1 limits, shall be sampled within the first 500 tons (450 metric tons) on the 
first day of production with a split reserved for the Department.  The mix sample shall be tested 
according to the Illinois Modified AASHTO T 324 and shall meet the requirements specified 
herein.  Mix production shall not exceed 1500 tons (1350 metric tons) or one day’s production, 
whichever comes first, until the testing is completed and the mixture is found to be in 
conformance.  The requirement to cease mix production may be waived if the plant produced 
mixture conformance is demonstrated prior to start of mix production for a State contract. 
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(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP feed 
system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set 
at a size specified by the Engineer. 
 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 
Contractor shall cease production of the mixture containing RAP/FRAP and either switch 
to the virgin aggregate design or submit a new RAP/FRAP design. 

 
(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 
 
When producing HMA containing RAS, a positive dust control system shall be utilized. 

 
(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable 

of automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to 

the nearest 0.1 percent. 
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h. Aggregate and RAP/FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAP/FRAP are printed in wet condition.) 

 
(2) Batch Plants. 

 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAP/FRAP/RAS weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course (temporary access entrances only) and aggregate wedge 
shoulders Type B shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply.  RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 
 
Effective:  November 2, 2012 
 
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read: 
 

“ 202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic 
Materials.  Suitable excavated materials shall not be wasted without permission of the 
Engineer.  The Contractor shall dispose of all surplus, unstable, unsuitable, and organic 
materials, in such a manner that public or private property will not be damaged or endangered. 

 
Suitable earth, stones and boulders naturally occurring within the right-of-way may be 

placed in fills or embankments in lifts and compacted according to Section 205.  Broken 
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities may be used in embankment or in fill.  If used in fills or embankments, 
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be 
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only 
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural 
topographic features of an area.  Broken concrete without protruding metal bars, bricks, rock, or 
stone may be used as riprap as approved by the Engineer.  If the materials are used for fill in 
locations within the right-of-way but outside project construction limits, the Contractor must 
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be 
accomplished.  Placement of fill in such areas shall not commence until the Contractor’s 
landscape restoration plan is approved by the Engineer. 

 
Aside from the materials listed above, all other construction and demolition debris or waste 

shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed 
by State or Federal laws and regulations.  When the Contractor chooses to dispose of 
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an 
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the 
material tested to ensure the value is between 6.25 and 9.0, inclusive.  A copy of the pH test 
results shall be provided to the Engineer. 

 
A permit shall be obtained from IEPA and made available to the Engineer prior to open 

burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or 
shrubs) or other construction or demolition debris.  Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings 
within the right-of-way when approved by the Engineer.  Chipped or shredded material to be 
placed as mulch shall not exceed a depth of 6 in. (150 mm).” 
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SEEDING (BDE) 
 
Effective:  November 1, 2012 
 
Revise the following seeding mixture shown in Table 1 of Article 250.07 of the Standard 
Specifications to read. 
 

“TABLE 1 - SEEDING MIXTURES 

Class - Type Seeds lb/acre 
(kg/hectare) 

3 Northern Illinois 
Slope Mixture 7/ 

Elymus Canadensis 
(Canada Wild Rye) 5/ 

 
5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 2/ 5 (5) 
  Desmanthus Illinoensis 

(Illinois Bundleflower) 2/, 5/ 
 

2 (2) 
  Andropogon Scoparius  
  (Little Bluestem) 5/ 12 (12) 
  Bouteloua Curtipendula  
  (Side-Oats Grama) 5/ 10 (10) 
  Fult Salt Grass 1/ 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
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This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
SYNTHETIC FIBERS IN CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE) 
 
Effective:  November 1, 2012 
 
Add the following to Article 606.02 of the Standard Specifications. 
 

“ (g) Grout  ..................................................................................................................... 1024.01 
(h) Synthetic Fibers (Note 1) 
 

Note 1.  Synthetic fibers may be used in the concrete mixture for slipform applications.  
Synthetic fibers shall be Type III according to ASTM C 1116.  The synthetic fiber shall 
have a minimum length of 1/2 in. (13 mm) and a maximum length of 0.75 in. (19 mm). 
 
The synthetic fibers shall be added to the concrete and mixed per the manufacturer’s 
recommendation.  The maximum dosage rate in the concrete mixture shall be 
1.5 lb/cu yd (0.9 kg/cu m). 
 
The Department will maintain an “Approved List of Synthetic Fibers”.” 

 
Revise the second paragraph of Article 606.11 of the Standard Specifications to read: 
 

“ Forms shall be removed within 24 hours after the concrete has been placed, and minor 
defects shall be filled with grout consisting of one part cement and two parts sand mixed with 
water.” 
 
 
TEMPORARY EROSION AND SEDIMENT CONTROL (BDE) 
 
Effective:  January 1, 2012 
 
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read: 
 

“ (f) Temporary Erosion Control Seeding.  This system consists of seeding all erodible/bare 
areas to minimize the amount of exposed surface area.  Seed bed preparation will not 
be required if the surface of the soil is uniformly smooth and in a loose condition.  Light 
disking shall be done if the soil is hard packed or caked.  Erosion rills greater than 1 in. 
(25 mm) in depth shall be filled and area blended with the surrounding soil.  Fertilizer 
nutrients will not be required.” 

 
Delete the last sentence of Article 280.08(e) of the Standard Specifications. 
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TRACKING THE USE OF PESTICIDES (BDE) 
 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 8.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 192

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
 
Effective:  August 1, 2012 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT’s 
community college pre-apprenticeship programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs based at Illinois 
Community Colleges throughout Illinois, by Intergovernmental Agreement with the Illinois 
Community College Board, to provide training and skill-improvement opportunities to assure the 
increased participation of minority groups, disadvantaged persons and women in all phases of 
the highway construction industry.  The intent of this IDOT Training Program Graduate (TPG) 
Special Provision is to place certified graduates of these IDOT funded pre-apprentice training 
programs on IDOT project sites when feasible, and provide the graduates with meaningful on-
the-job training intended to lead to journey-level employment.  IDOT and its sub-recipients, in 
carrying out the responsibilities of a state contract, shall determine which state funded 
construction contracts shall include “Training Program Graduate (TPG) Special Provisions.”  To 
benefit from the incentives to encourage the participation in the additional on-the-job training 
under this Training Program Graduate (TPG) Special Provision, the Contractor shall make every 
reasonable effort to employ certified graduates of the IDOT funded Pre-apprenticeship Training 
Program to the extent such persons are available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $10.00 per hour for training given a certified graduate trainee on this contract.  As 
approved by the Department, reimbursement will be made for training persons as specified 
herein.  This reimbursement will be made even though the Contractor or subcontractor may 
receive additional training program funds from other sources for other trainees, provided such 
other source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under the Illinois Prevailing Wage Act and is not eligible for other training fund 
reimbursements in addition to the Training Program Graduate (TPG) Special Provision 
reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
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The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
 
BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $10.00 per hour for 
TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, unit 
price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is 8.  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted by Intergovernmental Agreement with the 
Illinois Community College Board to provide screening, tutoring and pre-training to individuals 
interested in working in the applicable construction classification and has certified those 
students who have successfully completed the program and are eligible to be TPGs.  A 
designated IDOT staff member, the Director of the Office of Business and Workforce Diversity 
(OBWD), will be responsible for providing assistance and referrals to the Contractor for the 
applicable TPGs.  For this contract, the Director of OBWD is designated as the responsible 
IDOT staff member to provide the assistance and referral services related to the placement for 
this Special Provision.  For purposes of this Contract, contacting the Director of OBWD and 
interviewing each candidate he/she recommends constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT Illinois Community College Program to the extent such persons 
are available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance and entitled to the Training Program Graduate TPG 
Special Provision $10.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certification showing the type 
and length of training satisfactorily completed. 
 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 
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Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 198

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
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Utility Service Color 

Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 

Gas Distribution and Transmission High Visibility Safety Yellow 

Oil Distribution and Transmission High Visibility Safety Yellow 

Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 

Water Systems Safety Precaution Blue 

Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 

Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 
 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 
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107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
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(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 
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WARM MIX ASPHALT (BDE) 
 
Effective:  January 1, 2012      Revised:  November 1, 2012 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 
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Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (d) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.  Additional mixture verification requirements include Hamburg 
Wheel testing according to Illinois Modified AASHTO T324 and tensile strength 
testing according to Illinois Modified AASHTO T283 which shall meet the criteria in 
Tables 1 and 2 respectively herein.  The Contractor shall provide the additional 
material as follows: 
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a. Four gyratory specimens to be prepared in the Contractor’s lab according to 

Illinois Modified AASHTO T324. 
 
b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified 

AASHTO T283. 
 

Table 1.  Illinois Modified AASHTO T324 Requirements 1/ 
Asphalt Binder 

Grade 
# Wheel 
Passes 

Max Rut Depth 
in. (mm) 

PG 76-XX 20,000 1/2 in. (12.5 mm) 
PG 70-XX 15,000 1/2 in. (12.5 mm) 
PG 64-XX 7,500 1/2 in. (12.5 mm) 
PG 58-XX 5,000 1/2 in. (12.5 mm) 

 
1/ Loose WMA shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior 

to gyratory compaction of Hamburg Wheel specimens. 
 

Table 2.  Tensile Strength Requirements 
Asphalt Binder 

Grade 
Tensile Strength psi (kPa) 

Minimum Maximum 
PG 76-XX 80 (552) 200 (1379) 
PG 70-XX 
PG 64-XX 60 (414) 200 (1379)” 
PG 58-XX 

 
Production. 
 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mix of a new mixture design, at the beginning of each production 
season, and at every plant utilized to produce mixtures, regardless of the mix.” 

 
Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard 
Specifications: 
 

“ Warm mix technologies shall be as follows. 
 
(1) Mixture sampled to represent the test strip shall include additional material sufficient 

for the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 and tensile strength testing according to Illinois Modified 
AASHTO T283 (approximately 110 lb (50 kg) total). 
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(2) Upon completion of the start-up, WMA, or HMA using WMA technologies, production 

shall cease.  The Contractor may revert to conventional HMA production provided a 
start-up has been previously completed for the current construction season for the 
mix design.  WMA, or HMA using WMA technologies, may resume once all the test 
results, including Hamburg Wheel results are completed and found acceptable by the 
Engineer.” 

 
Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard 
Specifications: 
 

“ During production of each WMA mixture or HMA utilizing WMA technologies, the 
Engineer will request a minimum of one randomly located sample, identified by 
the Engineer, for Hamburg Wheel testing to determine compliance with the 
requirements specified in Table 1 herein.” 
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Quality Control/Quality Assurance Testing. 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 m)  
No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
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Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 250 working days. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
 
Effective:  November 2, 2006      Revised:  January 1, 2012 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 209

 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
  



 
FAP 311 (IL 71) 

Project ACF-0311(046) 
Section (1-1)R 

Kendall County 
Contract 66420 

 

 211

 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 2, 2004      Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 
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D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Project 
Name (hereinafter, the “Project”). 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2010-03 and P.A. 
097-0199.  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other 
disruptions to the prosecution of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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1.5.  

For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.6. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.7. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.8. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 
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1.9. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 
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2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   
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3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   
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4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 
 

5.2 Grievances shall be settled according to the following procedure: 
 

5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 
and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 
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5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 
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(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
 
Notes: 

 
 A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 Time limits at any step can be extended if all parties to the jurisdictional 
dispute mutually agree in writing. 

 All parties to a jurisdictional dispute can mutually agree to waive the time 
limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 
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(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.   
 
If the craft relying on the decision of record demonstrates that it has 
performed the work in dispute in the locality of the job, then the Arbitrator 
shall apply the decision of record in rendering his decision.  If the 
Arbitrator finds that a craft has improperly obtained the prevailing practice 
in the locality through raiding, the undercutting of wagers or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record 
rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 
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6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.   
 
Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of 
work on the Project. 
 

7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     
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7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 
 

7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 
fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance.  

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail.  
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7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Illinois Department of Transportation 
 
 
     ______ 
William R. Frey, Interim Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Ann L. Schneider, Secretary    (Date) 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No.  ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or 
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement 
established and entered into by the Illinois Department of Transportation in connection with said 
Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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FHWA-1273 --  Revised May 1, 2012  
 
 
                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
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debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 

all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
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as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 

               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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