

WHEN TR 111 IS OPEN TO TRAFFIC, REMOVE OR COVER "ROAD CLOSED AHEAD" AND REPLACE "ROAD CLOSED 500 FT" WITH "ROAD CONSTRUCTION AHEAD"

** NOT TO SCALE
FOLLOW DIMENSIONS

WHEN BOGUS HOLLOW RD IS OPEN TO TRAFFIC, REMOVE OR COVER "ROAD CLOSED AHEAD" AND REPLACE "ROAD CLOSED AHEAD 500 FT" WITH "ROAD CONSTRUCTION AHEAD"

WEST TRANSITION - WESTBOUND LANE
SEE MAINTENANCE OF TRAFFIC, STAGE 1 -
US ROUTE 34 & DETOUR No. 1 PLANS

STA 153+00 (TR 111)
END IMPROVEMENTS
MATCH EXISTING

STA 153+25
TYPE III BARRICADES
PER STD. BLR 21


TR 111 (1350 E)
CLOSE FOR RECONSTRUCTION
IN STAGE 1

DRUMS W/ LIGHTS
@ 20' CENTERS

TR 111 (BOGUS HOLLOW RD)
REMAIN OPEN IN STAGE 1

TYPE III BARRICADES
PER STD. BLR 21

SEE MAINTENANCE OF TRAFFIC, STAGE 1 -
US ROUTE 34 & DETOUR No. 1 PLANS



FILE NAME = D468409-SHT-08-STAGE1-TR 111.dgn	USER NAME = zach1	DESIGNED - DBS	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC STAGE 1 - BOGUS HOLLOW RD & TR 111 (1350 E)		F.A.P. RTE. = 313	SECTION = 7-2; 6-1	COUNTY = HENDERSON	TOTAL SHEETS = 976	SHEET NO. = 209
	PLOT SCALE = 100.0000' / in.	CHECKED - CSB	REVISED -		SCALE: 1" = 50'	SHEET NO. 8 OF 22 SHEETS	STA. TO STA.	CONTRACT NO. 68409			
PLOT DATE = 10/16/2012	DATE = 10/2012	REVISED -	REVISED -	ILLINOIS FED. AID PROJECT							