
 
January 10, 2006 
 
SUBJECT:  Route Sahara Woods SFWA 
  Section Internal Park Roads - SFWA 
  Saline County 
  Contract No. 98834 
  Item No. 58, January 20, 2006 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Page 2 of the Schedule of Prices. 
2. Revised sheets 3 and 9 of the Plans. 
3. Revised Page i of the Table of Contents to the Special Provisions. 
4. Added Page 47 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie,Region 5, District 9; Roger Driskell; 

Estimates; Design & Environment File 
 
 
DB/sar 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
1/10/2006

98834
State Job # - C-99-027-04
PPS NBR - 9-00017-0100 Project Number Route
County Name - SALINE- - SFWA
Code - 165 -  - 
District - 9 -  - 
Section Number - INTERNAL PARK ROADS - SFWA 45

45
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25001700 SEEDING CL  3 MOD ACRE 7.000

25100115 MULCH METHOD 2 ACRE 7.000

28000250 TEMP EROS CONTR SEED POUND 2,100.000

28000300 TEMP DITCH CHECKS EACH 70.000

28000400 PERIMETER EROS BAR FOOT 4,058.000

28000500 INLET & PIPE PROTECT EACH 14.000

28100207 STONE RIPRAP CL A4 TON 356.000

28200200 FILTER FABRIC SQ YD 534.000

*    35100100 AGG BASE CSE A TON 24,890.000

*    35800100 PREPARATION OF BASE SQ YD 33,781.000

*    40300100 BIT MATLS PR CT GALLON 46,244.000

*    40300300 BIT MATLS C&S CT GALLON 126,738.000

*    40300500 COVER COAT AGG TON 2,129.000

*    40300600 SEAL COAT AGG TON 1,064.000

50100100 REM EXIST STRUCT EACH 1.000

* REVISED : JANUARY 10, 2006
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STRUCTURE REMOVAL 
 
Structure removal shall consist of the complete removal of the weight scales at the 
Headquarters parking lot as shown in the plans.  Work shall consist of removal of the weight 
scales, removal of any concrete higher than the parking lot and backfilling the pit with Porous 
Granular Backfill.  Concrete removal shall be to 8” below the surface of the surrounding parking 
lot and to the satisfaction of the Engineer.  No concrete removal shall be perform on the side of 
the pit adjacent to the office building.  Saw cuts parallel to the building will be required to the 
depth of concrete removal. 
 
Weight scale removal and concrete removal shall be paid for at the contract unit price each for 
REMOVAL OF EXISTING STRUCTURES.  The porous granular backfill will be paid for at the 
contract unit price ton for POROUS GRANULAR BACKFILL. 
 

Added 1/10/06 
 




