

TOTAL =

ENERGY COSTS TO: ILLINOIS DEPARTMENT OF TRANSPORTATION

ILLINOIS DEPARTMENT OF TR.
201 WEST CENTER COURT
SCHAUMBURG, IL 60196-1096
CONTACT: RIGO ESPINOZA
PHONE: (847) 608-2371
COMPANY: COM ED


422

SIGNAL (RED) (YELLOW) (GREEN)

PED. SIGNAL
CONTROLLER
VIDEO SYSTEM

ENERGY SUPPLY:

FLASHER



TEMPORARY CABLE PLAN
NOT TO SCALE

TEMPORARY CABLE PLAN NOTES

- 1. THE LEFT TURN SIGNAL INDICATIONS OF THESE SIGNAL HEADS SHALL BE BAGGED AND DISCONNECTED AT THE BEGINNING OF M.O.T. STAGE III.
- 2. THE TEMPORARY TRAFFIC SIGNAL SHALL BE TURNED OFF THROUGHOUT THE DURATION OF M.O.T. STAGE IIA (KLASEN ROAD CLOSURE). ALL SIGNAL HEADS SHALL BE BAGGED OR REMOVED WHILE THE TEMPORARY TRAFFIC SIGNAL IS NOT IN OPERATION. THE TEMPORARY TRAFFIC SIGNAL SHALL BE TURNED ON UPON THE RE-OPENING OF KLASEN ROAD. THIS WORK SHALL BE INCLUDED IN THE COST OF "TEMPORARY TRAFFIC SIGNAL INSTALLATION".
- THIS SIGNAL EQUIPMENT SHALL BE INSTALLED PRIOR TO THE BEGINNING OF M.O.T. STAGE IIB, BUT SHALL REMAIN BAGGED AND DISCONNECTED UNTIL THE BEGINNING OF M.O.T. STAGE III.

NOTE:
THE TRAFFIC SIGNAL CONTROLLER EQUIPMENT
FOR THIS PROJECT SHALL BE "ECONOLITE"
TO MATCH THE EXISTING ADJACENT SYSTEM.

FILE NAME =	USER NAME = brd	DESIGNED - BRD	HEATZED -		
Y:\2278 Virginia Klasen\cad\sheet\l5-Tra	ficSignals\2278_TS_04_Klasen_Temp_Cable.dgn	DRAWN - OJT	REVISED -	STATE OF ILLINOIS	
	PLOT SCALE = 50.0000 '/ in.	CHECKED - JJE	REVISED -	DEPARTMENT OF TRANSPORTATION	
	PLOT DATE = 12/7/2011	DATE - 10/24/11	REVISED -		S

	TEMPORARY CABLE PLAN, TEMPORARY PHASE DESIGNATION DIAGRAM, AND	F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHE
	TEMPORARY EMERGENCY VEHICLE PREEMPTION SEQUENCE	3887	96-00209-01-PV	MCHENRY	271	13
	IL ROUTE 31 AT KLASEN ROAD		^	CONTRAC	T NO.6	355
ŀ	SCALE: NO SCALE SHEET NO. 1 OF 1 SHEETS STA. TO STA.	FED. R	OAD DIST. NO. 1 ILLINOIS FED. A	ID PROJECT H	P-4064(003	3)