

CONSTRUCTION NOTES:

- THE CONTRACTOR SHALL MAINTAIN THE EXISTING INTERCONNECT BETWEEN 127TH STREET AND 131ST STREET DURING THE CONSTRUCTION OF THE NEW TRAFFIC SIGNAL AT ISHNALA DRIVE.
- THE CONTRACTOR SHALL ABANDON THE EXISTING INTERCONNECT CONDUIT WHERE INDICATED, AFTER THE INTERCONNECT RACEWAY BETWEEN 127TH STREET AND 131ST STREET IS CONSTRUCTED AND OPERATIONAL
- THE CONTRACTOR SHALL REMOVE THE EXISTING FIBER OPTIC AND TRACER CABLES FROM THIS HANDHOLE TO THE 127TH STREET CONTROLLER CABINET AND REINSTALL THEM IN THE NEW 2" CONDUIT AND TERMINATE THEM AT THE NEW CONTROLLER CABINET AT ISHNALA DRIVE. DISCARD ANY ADDITIONAL FIBER OPTIC AND TRACER CABLES.
- THE CONTRACTOR SHALL PULL IN NEW FIBER OPTIC AND TRACER CABLES IN THE NEW 2" CONDUIT AND THEN THROUGH THE EXISTING HANDHOLES AND CONDUIT TO 127TH STREET. TERMINATE NEW CABLES AT BOTH CONTROLLER CABINETS.
- (5) THE STOP BARS ON ILL RTE 43 (HARLEM AVE) SHALL BE INSTALLED AT THE TIME OF THE TRAFFIC SIGNAL TURN-ON.
- TWO CHANGEABLE MESSAGE SIGNS WILL NEED TO BE IN PLACE TWO WEEKS PRIOR AND ONE WEEK AFTER THE TRAFFIC SIGNAL TURN—ON. SIGNS SHALL BE PLACED, ONE EACH, NORTH AND SOUTH OF ISHNALA ON IL RTE 43.

EMERGENCY VEHICLE
PREEMPTION SEQUENCE

3 PY
H

ISHNALA DR

JEWEL/OSCO DR

PROPOSED EMERGENCY
VEHICLE PREEMPTORS

EMERGENCY
VEHICLE
PREEMPTOR

MOVEMENT | 4

| COMPANY: COMED | COMPANY: COMPAN

(866) 639-3532

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

PROPOSED PHASE DESIGNATION DIAGRAM

SCHEDULE OF QUANTITIES, CABLE PLAN, PHASE DESIGNATION PARTY OF THE PROPERTY OF